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REQUEST FOR STATEMENT OF QUALIFICATIONS (RFQ)
to Provide
Architectural Services for the New West County Health Center Project

I. INTRODUCTION

The Capital Projects Management (“CPM”) Division of the General Services Department,
Contra Costa County, intends to engage an architectural firm to provide professional services for
the new West County Health Center (“WCHC”) project. The County is interested in firms with
expertise and experience in the design and construction of health facilities. Experience in the
design of publicly-sponsored outpatient clinics is a plus.

II. PROJECT DESCRIPTION

The County envisions the WCHC to be a 50,000 s.f. facility, located on the campus of the
Doctors Medical Center in San Pablo, California. The WCHC is to be an outpatient facility and
shall include spaces for exam and treatment rooms, medical records, nurses stations, doctor work
areas, patient registration, and ancillary services. The WCHC will be a County-run facility
independent of the Doctors Medical Center. :

I1II. SCOPE OF SERVICES

The scope of services may include, but not be limited to, the tasks below. The detailed scope of
services will be negotiated between the County and the consultant.

A. Preliminary Programming
Design: Site surveys, evaluation & planning
Consultations with County staff and other appropriate agencies
Conceptual and preliminary design
Cost estimate
Facilitating and attending community and project meetings

B. Schematic Site plans including parking, alternatives
Design: Schematic Design of facility
Phasing plan if necessary
Detailed budget-level cost estimate
Facilitating and attending community and project meetings
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C. Design
Development:

D. Construction
Documents:

E. Bidding:

F. Construction:

Design Development
Cost estimate
Facilitating and attending community and project meetings

Working drawings

Technical specifications

Bid Schedule (bid sheet)

Cost estimate

Preparation of bidder pre-qualification questions

Clarifications to construction documents
Addenda and drawing revisions
Evaluation of bid results

Construction administration

Responding to requests for information

Preparation of change order requests

Proposed change order (PCO) evaluations and negotiations
Clarifications to construction documents

Submittals review and comments

Site observations and weekly meetings

Preparation of supplemental instructions

Preparation and maintenance of document logs (RFI’s, Submittals,
Change Orders, etc.)

Review of Contractor payment applications

Preparation of meeting minutes

Preparation of punchlists

IV. THE STATEMENT OF QUALIFICATIONS (“S0Q”)

A, General Information

1. A pre-SOQ conference is scheduled for 8:45 a.m., Wednesday, January 13,

2010, District Attorney’s Office Community Room (enter on the Court St./Green
St. side), 900 Ward Street, Martinez (downtown Martinez), California. Note that
we must vacate the room by 10 a.m. Note that the location of the conference is at
the new District Attorney’s building, not the General Services offices.
Attendance at the pre-SOQ conference is at your option, it is not mandatory.

Information regarding the County’s Professional /Personal Services Outreach
Program is attached (Appendix “A”). This information is pertinent for the
solicitation of sub-consultants.

Appendix “B” is the County standard professional services agreement. Please

review the agreement. You must be willing to sign the agreement “as-is” or with
minimal changes that the County must agree to. If you will have significant
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issues with the agreement terms and conditions, please re-consider submitting an
SOQ.

4. The following County staff are available to answer questions regarding this RFQ:

Rob Lim, P.E., Capital Projects Division Manager
Ramesh Kanzaria, R.A., Senior Project Manager
(925) 313-7200, Fax (925) 313-7299

B. Submittal Requirements

Five (5) copies of the SOQ are due at the Capital Projects Management Division office, to the
attention of Rob Lim, Capital Projects Division Manager, 1220 Morello Avenue, Martinez,
CA 94553, no later than 3:00 p.m., on Tuesday, January 26, 2010. The County reserves the
right to reject any or all SOQs, whether or not minimum qualifications are met, and to modify,
postpone, or cancel the RFQ without liability, obligation, or commitment to any party, firm, or
organization. In addition, the County reserves the right to request and obtain additional
information from any candidate submitting an SOQ, and to waive any minor informality or
irregularity. An SOQ MAY BE REJECTED for any of the following reasons:

e SOQ received after designated time and date.

e SOQ not containing the required elements, exhibits, nor organized in the required
format.

e SOQ considered not fully responsive to this RFQ.

o SOQ contains excess or extraneous material not called for in the RFQ.

REQUIRED SOQ ELEMENTS AND FORMAT

Please organize your SOQ into the following eight sections with divider pages included. Please
prepare your SOQ such that it is no more than thirty (30) single-sided pages or fifteen (15)
double-sided pages (divider pages do not count toward the page limit). Font size shall be 10 to
12 point.

1. Transmittal [etter
a. Addressed to Rob Lim, Capital Projects Management Division.
b. Signed by an officer of the prime consultant. In the case of a joint venture or

other joint-prime relationship, an officer of each venture partner shall sign.

C. Include in the letter a description of outreach efforts, if any, that your firm made
to include MBEs, WBEs, SBEs, LBEs, DVBEs and OBEs (Minority, Women,
Small, Local, Disabled Veterans, and Other Business Enterprises) as noted in the
Contra Costa County Professional /Personal Services Outreach Program (copy
attached for your information).
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Organization

a.

In response to this RFQ, the prime consultant is required to be an architectural
firm. Provide the following information: address of office providing the services,
telephone number, summary description of firm, areas of expertise, size of firm
(including number of registered architects), years in business, and the
responsibilities you would undertake for this project.

Provide the information requested in “a” above for your mechanical, electrical,
structural, and civil engineering sub-consultants.

Describe the advantages and capabilities that your firm offers — you can use the
bulleted items in V.2 below as a guide.

Project Personnel

a.

Prime Consultant: Provide detailed resumes of the proposed principal-in-charge,
project architect(s), and project manager(s). Clearly identify experience and
qualifications relevant to the services described in this RFQ. DO NOT SUBMIT
OTHER RESUMES.

Sub-Consultants: Provide detailed resumes of the proposed project manager or
project engineer/designer. At your option, you may provide resumes for both the
project manager and project engineer/designer, however please abide by the page
limit noted above. Clearly identify relevant experience. DO NOT SUBMIT
OTHER RESUMES.

Relevant Experience and Qualifications

Describe experience and qualifications in providing comprehensive planning and
design services, project management, and construction administration of projects
similar to the WCHC.

NOTE: If you do not have experience with outpatient health clinics, your
SOQ may be deemed non-responsive and may not be reviewed.

Describe experience and ability to work effectively with the public sector,
community groups and other stakeholders, and addressing the various interests in
developing a successful project.

Prime consultant shall provide graphic illustrations of up to four relevant projects.
For each project for which descriptions are to be included, provide the following
information:

Project name and location.

Brief description of project scope.

Month and year construction commenced and was (or will be) completed.
Consultant’s cost estimate, bid price, and final construction cost.

Firm’s project responsibility.

Client name, address, contact person, and telephone number.
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5. Approach

a. Present your approach to the project and providing efficient and effective
services. Indicate your understanding of critical project elements, and what
special approaches your team will feature to control these elements. Provide a
specific outline of how the work will be performed.
6. References
a. Prime Consultant and Sub-Consultants: Two business-related references, giving
name, company, address, telephone number and business relationship to firm(s).
b. Proposed Project Architect(s) and Project Manager(s): Two business-related
references, giving name, company, address, telephone number and business
relationship to project architect and project manager.
7. Hourly Billing Rates
a. Prime Consultant and Sub-Consultants shall provide a complete list of all staff
hourly rates by category, i.e., Principal, Project Architect, Project Manager,
Project Professional, Technician, Clerical, etc. Hourly rates shall be all-inclusive,
i.e., base salary, fringe benefits, overhead, profit, etc.
8. Consulting Services Agreement
a. If a firm submitting an SOQ takes exception to any of the terms and conditions in

the County’s standard consulting services agreement, the exception(s) and
reason(s) shall be stated in the SOQ. Please note the information in Section
IV.A.3 above.

V. EVALUATION PROCESS

EVALUATION OF SOQs

Specific Criteria: The following specific criteria and the points for each criterion, for a total of
100 points, will be used in evaluating and rating the SOQs:

1. EXPERIENCE: 40 points

Similar, past, recently completed, or on-going projects that will substantiate
experience.

Prior experience and ability to work with public agency staff, community groups, and
a variety of stakeholders and jurisdictional agencies, and addressing the various
interests in developing a successful project.

2. QUALIFICATIONS AND ORGANIZATION: 35 points
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Professional background and qualifications of firm and team members.
Current workload.

Auvailable staff.

Resources.

Capacity and flexibility to meet schedules, including any unexpected work.
Ability to perform on short notice and under time constraints.

Cost control procedures in design and construction.

Capabilities that distinguish you from other firms.

APPROACH: 20 points

Understanding of the project, the project’s complexities and challenges, and the
facility’s mission and goals.

Awareness of potential problems and providing possible solutions.

Understanding of the nature and extent of the services required and a specific outline
of how the work will be performed.

OTHER FACTORS: 5 points

Presentation, completeness, clarity, organization, and responsiveness of SOQ.

SELECTION PROCESS

Interview of Short-Listed Firms

1.

A screening committee will review and evaluate the submittals and will select
approximately five (5) firms for interviews by a selection committee, comprised
of various County representatives. The County reserves the right to short-list
fewer or more than 5 firms. It is anticipated that the interviews will take place in
late February 2010.

The interviews will last approximately 60 minutes, with the time allocated
between the consultant’s presentation and a question & answer period. The firms
should be prepared to discuss at the interview their experience, qualifications,
approach, estimated work effort, available resources, and other pertinent areas
that would distinguish them. Interviews will be held at a County office (exact
location to be determined).
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Short-listed firms should prepare themselves to provide additional information
prior to and at the interviews. This information would include:

a) aproposed specific scope of services (to be provided prior to the interviews),

b) a breakdown of the hours anticipated for the scope of services (to be provided
before the interviews), and

¢) up to two (2) design concepts which the Consultant will present at its
interview during the presentation portion. The design concepts shall include a
plan view and elevation views. The design concepts shall be presented in the
form of presentation boards — up to six (6) boards allowed; boards shall be no
larger than 30” x 42” approximately. Models or electronic presentations of the
design concepts are not allowed. The County will provide further information to
the short-listed firms at the appropriate time. The County estimates you will have
two (2) weeks from short-list notification to the date of your interview.

Selection Criteria: The following specific criteria and the points for each criterion,
for a total of 100 points, will be used to establish the final rankings:

a. Presentation: 60 points

e Relevant Experience.

e Firm and staff qualifications.
e Organization.

e Approach.

e Design Concepts.
e Completeness and clarity of the presentation.
b. Interview: 30 points

C. SOQ: 10 points

B. Contract Negotiations and Award

1.

The completion of the interview process will result in the firms being numerically
ranked. Negotiations will commence with the highest ranked firm. Should the
County and the firm not be able to reach an agreement as to contract terms within
a reasonable time frame, the County may terminate the negotiations and begin
negotiations with the firm that is next in line, and proceed down the list as
necessary.

The contract amount will be negotiated and will be based on a mutually agreed to
scope of services.
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Upon successful completion of the negotiations, a recommendation by County
staff to the Board of Supervisors will be made to authorize the award of the
contract to the selected firm. The process for Board of Supervisors approval of
the contract takes approximately two to four weeks.

The County’s standard professional services agreement is included in this RFQ as
Appendix “B”. The selected team(s) will be required to enter into a contract
consistent with the terms and conditions of the standard agreement.

END OF RFQ
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Contra Costa County _APPENDIX A"

Attention
Special Notice

Date: January 2004
To: Prime Consultants

From: Emma Kuevor
Affirmative Action Officer

Subject: New Business Enterprise Category

On October 14, 2003, the Board of Supervisors approved the addition of the Disabled
Veterans Business Enterprise (DVBE) category to the County’s Outreach Program.
The definition of a DVBE is:

A Disabled Veteran Business Enterprise (DVBE) is a business entity at least
51% owned by one or more disabled veterans and whose daily business
operations must be managed and controlled by one or more disabled
veterans(s); the disabled veteran(s) who manages and controls the business
is not required to be the disabled veteran business owner(s); and the home
office must be located in the U.S. (the home office cannot be a branch or
subsidiary of a foreign corporation, foreign firm, or other foreign based-
business). The disabled Veteran must be a California resident, have a
service-connected disability of at least 10% or more and be an honorably
discharged veteran of the U.S. Military, Naval or Air Services.

In the attached “Professional/Personal Services Outreach Program”, whenever you see
the listing of Minority Business Enterprises (MBEs), Women Business Enterprises
(WBEs), Small Business Enterprises (SBEs), and Local Business Enterprises (LBEs),
please add Disabled Veteran Business Enterprises (DVBESs) to the list of business
enterprises. For example: MBE, WBE, SBE, LBE, and DVBE.

Contact the following égency for a listing of DVBEs:

State of California

Department of General Services
Procurement Division

Small Business and DVBE Certification

707 Third Street, 1* Floor, Room 400

P. O. Box 989052

West Sacramento, CA 95798-9052

(800) 559-5529
http://www.pd.dgs.ca.gov/smbus/certing.htm

If you have any questions contact: Affirmative Action Office
County Administration Building
651 Pine Street, 10th Floor
Martinez, California 94553-1229
(925) 335-1045
Fax: (925) 646-1353

a:ltrieBiddersOutreachProgram?2



Contra Costa County

Professional/Personal Services Qutreach Program

This program applies to all service contracts, both formal and informal, including purchase
orders for services. The following are exempt from this program: contracts less that $2,500;
emergencies, as defined in Ordinance Code Section 1108-2.206(c); special expert services
(criminal investigation, prosecution, etc.) pursuant to Ordinance Code Section 1108-2.214(b)(3);
and unique circumstances where the County Administrator determines that an exception is
necessary.

Outreach — Informal Contracts

When a request for services is made informally (i.e., not with a request for proposals, request for
quotation, or statement of qualifications), it is the department’s responsibility to solicit
consultants/service providers and to award the contract in a manner that is consistent with this
program.

Outreach by Consultant — Formal Contracts

When a request for services is made formally (i.e., with a request for proposals, request for
quotation or statement of qualifications), consultants/service providers are encouraged to make
the following outreach efforts:

a. Contact the acceptable certifying agencies (see list starting on page 3) for listings of MBEs,
WBEs, SBEs, and LBEs.

b. Request assistance in identifying and notifying MBEs, WBEs, SBEs and LBEs from
community organizations; consultant groups; local, state, or federal business assistance
offices; and/or other agencies or organizations that provide assistance in the recruitment and
placement of MBEs, WBEs, SBEs, and LBEs.

¢. Conduct broad-based outreach to potential subconsultants, including MBEs, WBEs, SBEs,
and LBEs, by notifying those firms of the project (via fax, newspaper advertisements, etc.),
by providing project information (proposal due date, description of the project, and other
pertinent information), and by inviting quotations from all interested firms.



Verification of Performance

Upon completion of services, the consultant/service provider shall submit a completed
“Verification of Performance” form for each identified first tier subconsultant utilized by the
consultant/service provider in connection with the project. Where possible, the form shall be
signed by the subconsultant and shall identify the item(s) of work performed and the actual
dollar amount received or to be received. Consultants/service providers should submit the
forms to the department, which shall forward copies of the completed forms to the Contract
Compliance Officer prior to final payment for work done.



Contra Costa County
Acceptable Certifying Agencies
for
MBEs, WBEs, SBEs, LBEs, and DVBEs

1. City of Oakland
City Managers Office
Contract Compliance Division
250 Frank H. Ogawa Plaza, #3341
Oakland, California 94612
Phone: 510-238-3970
Fax: 510-238-3363
www.oaklandnet.com  (Contract Compliance Section)

2. U.S. Small Business Administration
San Francisco District Office
455 Market Street, 6™ Floor
San Francisco, CA 94105-2420
Phone:  415-744-6820
Fax: 415-744-6812

www.sba.gov

3. California Unified Certification Program
The following agencies belong to the California Unified Certification Program (UCP) and
certify firms to be placed in the UCP Directory. You will be able to access DBEs and
Sacramento Women Business Enterprises (SWBEs) and Sacramento Minority Business
Enterprises (SMBEs).

UCP Directory

State of California

Department of Transportation (CalTrans)

Office of Civil Rights

Certification Unit

2830 Alhambra Boulevard

Sacramento, CA 95816

Phone: 866-810-6346

Fax: 916-324-1949

www.dot.ca.gov (Civil Rights Section)




a. Bay Area Rapid Transit District (BART)
Office of Civil Rights
300 Lakeside Drive, 26" Floor
Oakland, CA 94604-2688
OR
800 Madison Street
Oakland, CA 94604-2688
OR
P.O. Box 12688
Oakland, CA 94604-2688
Phone:  510-464-7580
Fax: 510-464-7587
www.bart.gov (Doing Business Section)

b. Central Contra Costa Transit Authority (CCCTA)
Office of Civil Rights
2477 Arnold Industrial Way
Concord, CA 94520-5327
Phone:  925-676-1976 EXT 207
Fax: 025-686-2630
www.cccta.gov

¢. San Mateo County Transit District (SAMTRANS)
Peninsula Corridor Joint Powers Board (JPB)
DBE Office
1250 San Carlos Avenue
San Carlos, CA 94070
Phone:  650-508-7939
Fax: 650-508-6415
www.samtrans.com (Procurement Section)

d. San Francisco Public Transportation Department
Accessible Services and Contract Compliance
1145 Market Street, 7" Floor

San Francisco, CA 94103
Phone: 415-934-3987
Fax: 415-934-3980

www.sfmuni.com




e. San Francisco International Airport
Airport Minority/Women Opportunity
For Concessions Only
P.O. Box 8097
San Francisco, CA 94128
Phone: 650-821-5021
Fax: 650-821-5146
www.flyso.com

f. Santa Clara Valley Transportation Authority (VTA)
Small and Disadvantaged Businesses
3331 North First Street
San Jose, CA 95134-1906
Phone:  408-321-5962
Fax: 408-955-9729

www.vta.org

g. San Joaquin Regional Rail Commission
DBE Liaison Officer
5000 S. Airport Way, #102
Stockton, CA 95206
Phone: 1-800-411-7245
Phone:  209-944-6220
Fax: 209-944-6225
www.acerail.com

h. City of Fresno
DBE Program
2101 G Street, Building A
Fresno, CA 93706
Phone: 559-498-4071
Fax: 559-488-1069

www.ci.fresno.ca.us




i.  Yolo County Transportation District
DBE Programs

350 Industrial Way
Woodland, CA 95776
Phone: 530-661-0816
Fax: 530-661-1732

www.yctd.org

4. San Francisco Human Rights Commission
25 Van Ness Avenue, Suite 800
San Francisco, CA 94102-6033
Phone: 415-252-2500
Fax: 415-431-5764

www.sfhre.org

5. State of California
Department of General Services
Procurement Division
Small Business and DVBE Certification
707 Third Street, 1** Floor, Room 400
West Sacramento, CA 95798-9052
Phone: 800-559-5529
Phone: 916-375-4940
Fax: 916-375-4950
www.pd.dgs.ca.gov/smbus/certing.htim
OR
P.O. Box 989052
West Sacramento, CA 95798-9052

6. Port of Oakland
Contract Compliance Office
Office of Social Responsibility
530 Water Street
Oakland, CA 94607
Phone: 510-627-1513
Phone: 510-627-1436
Fax: 510-451-1656
www.portofoakland.com




7. Los Angeles County Metropolitan Transportation Authority (MTA)
Small Business Diversity and Labor Compliance
One Gateway Plaza
Los Angeles, CA 90012
Phone:  213-922-2600
Phone:  213-922-4827
Phone: 213-922-2600 Ext 722-4163 Certification Hot Line
Fax: 213-922-7660
www.mta.net

8. City of Los Angeles
Office of Contract Compliance
600 South Spring Street, Suite 1300
Los Angeles, CA 90014
Phone:  213-847-6480
Fax: 213-847-5566
www.lacity.org/bca
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CONSULTING SERVICES AGREEMENT

Special Conditions. These special conditions are incorporated below by reference.

(a) Public Agency:

CONTRA COSTA COUNTY

1220 MORELLO AVENUE, SUITE 100

MARTINEZ, CA 94553

(b) Consultant's Name & Address:

(c) Project Name, Number & Location:
(d) Effective Date: (e) Payment Limit: $
(g) Liquidated Damages: $ per day

(h) Federal Taxpayers [.D. or Social Security No.

Signatures. These signatures attest the parties’ agreement hereto:

PUBLIC AGENCY

By: Date:

Michael J. Lango
Director of General Services/Purchasing Agent

(f) Completion Date:

(i) License No.

CONSULTANT

Type of business:
(Designate type — corporation, sole proprietorship, partnership,
partnership, government agency, limited liability company, etc.)

If corporation, state of incorporation:
RECOMMENDED FOR APPROVAL

By: Date: By:
Rob Lim, Capital Projects Division Manager Title:
(Designate official capacity in the business)

By:
Title:
(Designate official capacity in the business)

Note to Consultant: For corporations, the contract must be signed by two officers. The first signature must be that of the chairman of the board, president
or vice-president; the second signature must be that of the secretary, assistant secretary, chief financial officer or assistant treasurer. (Civ. Code, Sec. 1190
and Corps. Code, Sec. 313.) The acknowledgment below must be signed by a Notary Public.

CERTIFICATE OF ACKNOWLEDGMENT

State of California )
) ss.

County of
On the date written below, before me, the undersigned Notary Public, personally appeared the person(s) signing above for Consultant, personally known
to me (or proved to me on the basis of satisfactory evidence) to be the person(s) whose name(s) is/arc subscribed to the within instrument and
acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument
the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.
WITNESS my hand and official seal.

Dated:

[Notary's Seal]

Notary Public

3. Parties. Effective on the above date, the above-named Public Agency and Consultant mutually agree and promise as follows:

4. Employment. Public Agency hereby employs Consultant, and Consultant accepts such employment, to perform the professional services described
herein, upon the terms and in consideration of the payments stated herein.

5. Scope of Service. Scope of service shall be as described in Appendix A, attached hereto and made a part hereof by this reference.

6. Report Disclosure Section. Any document or written report prepared hereunder by Consultant, or a subcontractor, for Public Agency shall contain.
in a separate section, the numbers and dollar amounts of this contract and all subcontracts relating to the preparation of such document or written
report, provided that the payment limit specified in Section 1(e) exceeds $5,000. When multiple documents or written reports are the subject or
products of this agreement, the disclosure section may also contain a statement indicating that the total contract amount represents compensation for

multiple documents or written reports.

Documentl Page 1 of 3



14.

16.

File: /A.1.1

Insurance. Consultant shall, at no cost to Public Agency, obtain and maintain during the term hereof: (a) Workers Compensation Insurance pursuant
to state law; (b) Professional Liability Insurance with a minimum coverage limit of $1,000,000 and a maximum deductible of not more than
$25,000, for all damages or losses because of errors, omissions or malpractice arising out of the provision of professional services by Consultant and
Consultant’s subconsultants under this Contract; and (c) Commercial General Liability Insurance, including blanket contractual (or contractual
liability) coverage, broad form property damage coverage, and coverage for owned and non-owned vehicles, with a minimum combined single limit
coverage of $1,000,000 for all damages due to bodily injury, sickness or disease, or death to any person, and damage to property, including the loss
of use thereof, arising out of each accident or occurrence, and naming Public Agency, its governing body, officers, employees, representatives, and
agents as additional insureds. Consultant shall promptly furnish to Public Agency certificates of insurance or endorsements evidencing such
coverage and requiring 30 days’ written notice to Public Agency of policy lapse, cancellation, or material change in coverage.

Payment. Public Agency shall pay Consultant for professional services performed at the rates shown in Appendix B attached hereto, which include
all overhead and incidental expenses, for which no additional compensation shall be allowed. Notwithstanding the foregoing, those incidental
expenses specifically itemized in Appendix B shall be reimbursable by Public Agency to Consultant, provided that Consultant submits copies of
receipts and, if applicable, a detailed mileage log to Public Agency. In no event shall the total amount paid to Consultant exceed the payment limit
specified in Sec. 1(e) without prior written approval of Public Agency. Consultant's billing statements shall be submitted at convenient intervals
approved by Public Agency and shall list, for each item of services, the employee categories, hours and rates. Payment will be made within thirty
(30) days after receipt of each statement.

Status. The Consultant is an independent contractor, and shall not be considered an employee of Public Agency.

Time for Completion. Unless the time is extended in writing by Public Agency, Consultant shall complete all services covered by this Agreement
no later than the Completion Date listed above.

Record Retention and Auditing. Except for materials and records delivered to Public Agency, Consultant shall retain all materials and records
prepared or obtained in the performance of this Agreement, including financial records, for 2 period of at least five years after Consultant's receipt
of the final payment under this Agreement. Upon request by Public Agency, at no additional charge, Consultant shall promptly make such records
available to Public Agency, or to authorized representatives of the state and federal governments, at a convenient location within Contra Costa
County designated by Public Agency, and without restriction or limitation on their use.

Documentation. Consultant shall prepare and deliver to Public Agency at no additional charge the items described in Appendix A to document the
performance of this Agreement and shall furnish to Public Agency such information as is necessary to enable Public Agency to monitor the
performance of this Agreement.

Ownership of Documents. All materials and records of a finished nature, such as final plans, specifications, reports, and maps, prepared or obtained
in the performance of this Agreement, shall be delivered to and become the property of Public Agency. All materials of a preliminary nature, such
as survey notes, sketches, preliminary plans, computations and other data, prepared or obtained in the performance of this Agreement, shall be made
available, upon request, to Public Agency at no additional charge and without restriction or limitation on their use.

Extra Work. Any work or services in addition to the work or services described in Appendix A shall be performed by Consultant according to the
rates or charges listed in Appendix B. In the event that no rate or charge is listed for a particular type of extra work, Consultant shall be paid for the
extra work at a rate to be mutually agreed on prior to commencement of the extra work. In no event shall Consultant be entitled to compensation for
extra work unless a written authorization or change order describing the work and payment terms has been executed by Public Agency prior to the
commencement of the work. :

Liguidated Damages. The parties to this Agreement agree that, in the event that the services described in this Agreement are not completed on time,
Public Agency will sustain damage and that it will be impracticable and extremely difficult to ascertain the actual damage which Public Agency will
sustain. In the event that Consultant fails to complete all of the services described in this Agreement on or before the Completion Date listed in
Section | above, or within the period of any authorized extension, Consultant shall pay as and for liquidated damages, the sum listed in Section 1
above for each calendar day that completion is delayed.

Termination by Public Agency. At its option, Public Agency shall have the right to terminate this Agreement at any time by writien notice to
Consultant, whether or not Consultant is then in default. Upon such termination, Consultant shall, without delay, deliver to Public Agency all
materials and records prepared or obtained in the performance of this Agreement, and shall be paid, without duplication, all amounts due for the
services rendered up to the date of termination.

Abandonment by Consultant. In the event that Consultant ceases performing service under this Agreement or otherwise abandons the project prior
to completing all of the services described in this Agreement, Consultant shall, without delay, deliver to Public Agency all materials and records
prepared or obtained in the performance of this Agreement, and shall be paid for the reasonable value of the services performed up to the time of
cessation or abandonment, less a deduction for any damages or additional expenses which Public Agency incurs as a result of such cessation or
abandonment.

Breach. In the event that Consultant fails to perform any of the services described in this Agreement or otherwise breaches this Agreement, Public
Agency shall have the right to pursue all remedies provided by law or equity. Any disputes relating to the performance of this Agreement shall not
be subject to non-judicial arbitration. Any litigation involving this Agreement or relating to the work shall be brought in Contra Costa County, and
Consultant hereby waives the removal provisions of Code of Civil Procedure Section 394.

Compliance with Laws. In performing this Agreement, Consultant shall comply with all applicable laws, statutes, ordinances, rules and regulations,
whether federal, state or local in origin.

Assignment. This Agreement shall not be assignable or transferable in whole or in part by Consultant, whether voluntarily, by operation of law or
otherwise; provided, however, that Consultant shall have the right to sub-contract that portion of the services for which Consultant does not have the
facilities to perform so long as Consultant notifies Public Agency of such subcontracting prior to execution of this Agreement. Any other purported
assignment, transfer or sub-contracting shall be void.

Endorsement on Plans. Consultant shall endorse all plans, specifications, estimates, reports and other items described in Appendix A prior to
delivering them to Public Agency.
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Patents and Copyrights. The issuance of a patent or copyright to Consultant or any other person shall not affect Public Agency's rights to the
materials and records prepared or obtained in the performance of this Agreement. Public Agency reserves a license to use such materials and
records without restriction or limitation, and Public Agency shall not be required to pay any additional fee or royalty for such materials or records.
The license reserved by Public Agency shall continue for a period of fifty years from the date of execution of this Agreement, unless extended by
operation of law or otherwise.

Indemnification. Consistent with California Civil Code Section 2782.8, when the services to be provided under this Agreement are design
professional services to be performed by a design professional, as that term is defined under said section 2782.8, Consultant shall, to the fullest
extent permitted by law, indemnify, protect, defend and hold harmless County, and its employees, officials, and agents (“Indemnified Parties”) for
all claims, demands, costs, or liability that arise out of, pertain to, or relate to the negligence, recklessness, or willful misconduct of Consultant, its
officers, employees, agents, in performance of professional services under this Agreement, excepting only liability arising from the sole negligence,
active negligence, or intentional misconduct of County. If there is a possible obligation to indemnify, Consultant’s duty to defend exists regardless
of whether it is ultimately determined that there is no obligation to indemnify.

Heirs, Successors and Assigns. Except as provided otherwise in Section 20 above, this Agreement shall inure to the benefit of and bind the heirs,
successors, executors, personal representatives and assigns of the parties.

Endorsements. Consultant shall not in its capacity as a consultant with Contra Costa County publicly endorse or oppose the use of any particular
brand name or commercial product without the prior approval of the Board of Supervisors. In its County consultant capacity, Consultant shall not
publicly aftribute qualities or lack of qualities to a particular brand name or commercial product in the absence of a well-established and widely-
accepted scientific basis for such claims or without the prior approval of the Board of Supervisors. In its County consultant capacity, Consultant
shail not participate or appear in any commercially-produced advertisements designed to promote a particular brand name or commercial product,
even if Consultant is not publicly endorsing a product, as long as the Consultant's presence in the advertisement can reasonably be interpreted as an
endorsement of the product by or on behalf of Contra Costa County. Notwithstanding the foregoing, Consultant may express its views on products
to other consultants, the Board of Supervisors, County officers, or others who may be authorized by the Board of Supervisors or by law to receive
such views.

Project Personnel. In performing services under this Agreement, Consultant shall use the personnel listed in Appendix C, attached hereto and made
a part hereof by this reference. Changes in project persornnel may only be made with Public Agency's written consent, and Consultant shall notify
Public Agency in writing at least thirty (30) days in advance of any proposed change. Any person proposed as a replacement shall possess training,
experience, and credentials comparable to those of the person being replaced.

Attachments

Appendix A
Appendix B
Appendix C

(Form approved by County Counsel 11/91, Rev. 3/24/00, 1/12/04, 4/9/07, 2/21/08, 7/16/09)
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SCOPE OF SERVICES

ARTICLE 1. General Intent of Agreement

The Public Agency intends to construct a new building as hereinafter more fully described.
Professional architectural and/or engineering skills and services are essential for the proper and
satisfactory execution of this project. For that reason, the professional Consultant is hereby
retained by the Public Agency. This Agreement forms the basis of the relationship between the
Public Agency and the Consultant.

ARTICLE II. Description of the Project

A.

B.

The Project contemplated under this Agreement is the New West County Health Center.
A preliminary description of the project is as follows:

1. The County envisions the WCHC to be a 50,000 s.f. facility, located on the campus of the
Doctors Medical Center in San Pablo, California. The WCHC is to be an outpatient facility
and shall include spaces for exam and treatment rooms, medical records, nurses stations,
doctor work areas, patient registration, and ancillary services. The WCHC will be a
County-run facility independent of the Doctors Medical Center.

The Project will be further defined as the Consultant proceeds with services, in written
communications from the Public Agency to the Consultant and in the Consultant's design and
construction documents approved by the Public Agency.

The Fixed Limit of Initial Construction Contract Cost is hereby declared to be ($.__" ).

1. The Initial Construction Contract Cost shall be the total cost or estimated cost to the County
of elements of the Project, including the building, fixed furnishings and equipment, utility
extensions, adjacent street improvements and all other on and off site improvements,
designed or specified by the Consultant.

2. Initial Construction Contract does not include the compensation of the Consultant and the
Consultant's consultants, the cost of the land, rights-of-way, loose or unattached furniture
and equipment, utility connection fees paid by the Public Agency or other costs which are
the responsibility of the Public Agency as provided in Article VIII, nor does it include the
cost of change orders.

An environmental impact report or other type of environmental impact document is being
prepared for the County. If the approved, final report imposes mitigation measures which
increase the scope of work and construction cost, the Public Agency will adjust the project
scope of work to accommodate the mitigation measures within the Fixed Limit, or will increase
the Fixed Limit.
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ARTICLE III. Basic Services of Consultant

The Consultant shall render the services and furnish the items described as follows:

A. GENERAL

1.

A partner or directing officer shall be in charge of the project for the Consultant, shall hold
current registration as an architect in the State of California and, by entering into this
Agreement, shall declare that he/she is professionally competent and able to provide the
professional services outlined herein by reason of his/her personal knowledge and skill and
that of his/her staff of consultants retained and paid by him.

(This Subparagraph adds to Section 19 in the Agreement.)

The Consultant and its subconsultants shall be fully knowledgeable of and shall perform
services in compliance with laws and regulations that are published or available in written
form and which are applicable when this Agreement is executed. Work shown in reports,
drawings and specifications shall meet requirements of the Ordinance Code of Contra
Costa County; the California Building Standards Code, Title 24, California Code of
Regulations; the Americans With Disabilities Act; other applicable State and Federal
Codes and Regulations; the State Fire Marshal, the local fire district and utility
companies or districts having jurisdiction.

At all reasonable times throughout the various stages of the project the Consultant agrees to
attend meetings and conferences as the Public Agency deems necessary for the performance
of Consultant's services under this Agreement.

Consultant shall perform such duties as may be necessary and which are usually performed
as basic services by an Architect or Engineer and which are necessary for the successful
completion of the project, even though not specifically called for herein.

The Project shall be designed (1) to provide new construction with the lowest reasonable
construction costs and (2) to minimize the maintenance and operational costs of the facility,
each consistent with the Public Agency requirements set forth in the Program Verification
Report referred to below, and in written communications from the Public Agency.

B. PREDESIGN PHASE

l.

The Consultant shall interview representatives of the County and review relevant file
material, if any, to obtain the Public Agency's requirements for the project.

The Consultant shall prepare a report that summarizes and confirms the Public Agency's
requirements for the Project in one document, to be called Program Verification Report.
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The Program Verification Report shall be 8 1/2 x 11 in. with foldout pages as required for
any tabulations, diagrams or drawings.

The Program Verification Report shall be submitted for approval by the County before the
Schematic Design Phase shall begin.

C. SCHEMATIC DESIGN PHASE

The Schematic Design Phase shall be based on the requirements set forth in the aforementioned
approved Program Verification Report. The Schematic Design Documents prepared by the
Consultant shall be presented to the County for approval and shall include the following:

1.

A summary of the Public Agency's basic requirements, including maintenance, staffing and
other operational cost factors, which are different from or in addition to those set forth in the
approved Program Verification Report.

A site plan showing building, parking and general scope of site development, including
points of ingress and egress for people and vehicles.

Studies and drawings indicating size, shape and relationship of all spaces involved in the
project, with descriptions of the basic structural, mechanical and electrical systems to be
utilized.

Exterior elevations and a section of the facility, showing the character of the architecture
and the basic building materials.

A description of energy conservation systems and strategies recommended and incorporated
in the Schematic Design Documents, together with a general description of other systems
which were considered and reasons why they were not recommended.

A statement of probable initial construction contract cost based on current area, volume or
other unit costs and the Consultant's judgment.

D. DESIGN DEVELOPMENT PHASE

Design Development Phase Documents shall be prepared by the Consultant and shall be based
on the Schematic Design Documents approved by County, the Project Description set forth
above, and any adjustments or changes authorized by the Public Agency. The Design
Development Documents shall be submitted to the Capital Projects Management Division of
the Public Agency for approval and shall include the following:

1.

A summary of the Public Agency's basic requirements, including maintenance, staffing and
other operational cost factors, which are different from or in addition to those set forth in the
Schematic Design Documents.
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Floor plans, with room sizes dimensioned or noted. The floor plans shall show furniture
and equipment in each room, based on inventory lists provided by the Public Agency. The
purpose of the room layouts is to show that the room sizes and configurations are
appropriate for their intended uses. Also, the plans shall show power and telephone/data
outlet locations. The purpose of showing outlet locations is to demonstrate that initial and
future room layouts will have adequate outlets and to provide a basis for estimating costs for
the electrical and telephone/data systems.

Exterior elevations, showing relationship between new addition and existing building.

Calculations and outline specifications that clearly describe engineering and architectural
character and materials.

Presentation of the structural system and all its essential features.

Presentation of the electrical and mechanical systems, refined to fix and describe their
characteristics and the quality and control of environment they will provide.

Landscaping and site work, if any, including general plant types and paving materials.
Room elevations, including material designations.

Interior design elements including selection of room finishes (room finish schedules) and
general color schemes; finishes and colors for casework and/or millwork; window
treatments (if any), fixed seating, if any, and basic directional and code-required signage.
Interior design services will not include selection of moveable equipment, moveable desks
and tables, accessories, service carts, computers, terminals, TVs, plants, artwork, graphics,
or landscape systems partitions and furniture.

10. A further statement of probable construction cost, including an estimate for interior design

I1.

elements noted in Sub-Paragraph 9 above.

A description of the energy conservation systems and strategies recommended and
incorporated in the Design Development documents. If the systems differ from those
recommended and incorporated in the Schematic Design Documents, explain why.

12. Recommended construction phasing and staging, if appropriate.

E. CONSTRUCTION DOCUMENTS PHASE

1.

Construction Documents shall be prepared by the Consultant and shall be based on the
project description above, and adjustments or changes authorized by the Public Agency.
The Construction Documents shall include working drawings and specifications suitable for
open, competitive bidding and for construction, with scope and details of the architectural,
mechanical, electrical, structural, and site work to be performed by the Construction
Contractor.
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2. All construction contract documents shall be prepared by the Consultant except General
Conditions, Instructions to Bidders, and other Division “0” sections which the County will
provide to the Consultant for modification as necessary to insure consistency with the terms
of this Agreement and for inclusion with the Specification Book. The Consultant shall
prepare the Bid Form for the County’s approval using the County’s standard bid form.

3. The Consultant may include provisions to receive alternate bid items in the bid documents.
The alternates shall be additive to the base bid and shall be approved by the Public Agency.

4. The Consultant shall, as necessary, furnish or cause to be furnished to the Public Agency,
adequate description of heating, ventilating, or other machinery or motors, etc. to be
installed denoting among other things the configuration, location of fastenings, as well as
access and requirements for inspecting and servicing.

5. Consultant shall review the previous statement of Probable Initial Construction Contract
Cost and advise the Public Agency of any adjustments indicated by changes in requirements
or general market conditions.

6. Consultant shall attend meetings with the County Building Inspection Department in
Martinez and shall revise documents as required to obtain approval of the Construction
Documents from that Department and the Fire Protection District having jurisdiction before
the bidding process begins. Such revisions shall be those that could have been anticipated
through knowledge of applicable codes and regulations, and those that are not contrary to
carlier review comments or directions by the Building Inspection Department or fire district.

7. The Bidding process shall not begin until after the Governing Board of the Public Agency
has approved the Construction Documents and has authorized solicitation of bids.

8. Working Drawings: Each door shown shall have a separate, unique number; each room
shall have a name and a separate, unique number, and shall be listed separately on the room
finish schedule. Door hardware functions and keying shall be scheduled or specified.
Drawing size shall not be smaller than 24 x 36 in. nor larger than 30 x 42 in. unless
otherwise approved by the County. Details shall be shown on the working drawings and
shall not be on 8-1/2 x 11 in. drawings bound separate from the working drawings.
Architectural floor plans shall be prepared with AutoCAD Computer Aided Drafting
(CAD). Architect shall submit an electronic copy of the working drawings to Public
Agency in a format compatible with the County’s system.

9. Consultant shall submit building systems calculations, if any, such as civil, structural, fire
protection mechanical and electrical engineering calculations to the Public Agency, which
will retain such calculations for record purposes, but shall not be responsible for checking or
for adequacy, fitness or correctness of calculations.

10. The Consultant shall include in the specifications a requirement for construction Contractor
to maintain a set of current detailed field record drawings and other documents, in form
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satisfactory to the Public Agency indicating significant deviations from the construction
contract documents, shop drawings or installation drawings, and exact locations of work,
including underground utilities. Where deviations are accomplished by change order or
field order, the field record drawings shall be annotated to indicate the change orders or
field orders by date and number.

11. Consultant shall provide room finish and color schedules, and specifications for items listed
under Article 111, Paragraph D, Sub-Paragraph 9 above. It is understood that colors for
manufactured finishes and assemblies will be for guidance during construction and will
need to be verified when the construction contractor submits materials for approval.

F. BIDDING AND CONSTRUCTION PHASE

1. Bidding Procedure shall be administered by the Public Agency. Public Agency will handle
arrangements and distribution of the bid and construction documents to prospective bidders,
building exchanges and contractor associations. The Consultant shall do the following:

a. Prepare and furnish draft addenda to the contract documents, for typing and distribution
by Public Agency.

b. Answer questions and provide clarification concerning the contract documents.

c. If necessary, assist the Public Agency in reviewing the submitted bids and advise the
Public Agency concerning acceptance or rejection of bids.

9. Construction administration will be provided by the Public Agency in conjunction with the
Consultant. The Consultant's duties shall include, but not be limited to, the following:

2 Advise as to the true intent of the contract documents and notify the contractors of such
intent in writing with Supplemental Instructions, Field Reports, sketches, reports, or
other memoranda in such form as approved by the County Capital Projects Management
Division. However, the Consultant shall not commit the Public Agency to extra
expense or otherwise modify the construction contract without first obtaining written
approval from the Public Agency.

b. Review and approve contractor's payment requests.

c. Review submittals and shop drawings. Such checking shall be performed by or
supervised by individuals responsible for making periodic observations of the work.

d. Prepare contract change orders as required to correct deficiencies in the construction
documents prepared by the Consultant or as required to correct erroneous information
issued by the Consultant.

e¢. Review proposed change orders submitted by the contractor and assist the County in
negotiating change orders.
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f. Develop, maintain, and manage logs to track and facilitate RFIs, change orders,
submittals, and shop drawings.

g. Make periodic observations of the work and conduct job meetings with his consultants,
the contractor and Public Agency representatives in attendance as may be required.
Said observations and job meetings shall occur with such frequency as necessary to
satisfy requirements of the building code enforcement agency, to determine in general if
the Work is being performed in a manner indicating that the Work when completed will
be in accordance with the Contract Documents, and as necessary to avoid causing delay
in the project. The Consultant shall report observed material deviations from the
construction contract documents. Consultant shall render decisions and interpretations
pertaining to design or to the construction documents promptly and as necessary for the
progress of the construction work. The Consultant shall prepare minutes of the job
meetings and deliver them promptly to the Public Agency. The Consultant shall not
delegate this task to the construction contractor.

h. Prepare punchlists.

1. Prepare drawings and provide technical direction as needed to clarify intent of
construction documents prepared by Consultant.

j.  Review and furnish to the Public Agency, submittals prepared by the Contractor, such as
drawings, catalogs or descriptions of heating, ventilating, or other machinery or motors
to be installed, with sufficient and adequate detail to allow the Public Agency to know
in advance the facts concerning the installation thereof, e.g., the size and configuration,
the location, the method of fastening or securing, the methods for servicing and
inspection, etc.

k. Endeavor to secure compliance by the contractor with the contract documents, making
reasonable effort to see that the contractor avoids errors and omissions. The Consultant,
however, shall not be responsible for the performance of contractors nor for construction
means, methods or sequences.

. Receive and review for general compliance with the Construction Documents all
Contractor guarantees, operating instructions, equipment lists, equipment manuals, etc.
and deliver them to Public Agency on completion of the work.

m. Preparing final record drawings from the Field Record Drawings specified under Article
III. Final record drawings shall be the original drawings revised to reflect the changes
shown or noted on the Field Record Drawings. Deleted, changed and added items shall
be "clouded" and identified with a "delta" revision symbol. Each revised sheet shall be
labeled "Field Record".
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G. COPIES OF DOCUMENTS

(¥'S)

The following documents shall be furnished to the Public Agency:

One set of reproducible copies of drawings and one copy of any outline specifications of the
Schematic Design and Design Development Phases for review purposes.

One copy of Consultant's statements of probable initial construction contract cost, updated
at the end of each design phase.

One set of reproducible copies of construction drawings and one copy of the Specifications
at the 50% and 90% progress completion stages for review purposes.

One set of reproducible copies and electronic copies of the 100% construction drawings and
master specifications upon final approval.

The Public Agency reserves the right to request additional copies of plans and specifications
as may be required, and only their direct printing costs will be at additional Public Agency
expense.

TIME PERIODS (This Paragraph adds to Sections 1(f) and 10 in the Agreement).

Services shall begin on the effective date (from Section 1(d) in the Agreement) of this
Agreement and shall proceed immediately, subject to delays beyond the control of the
Consultant, except work on each item of service as specified in this Article shall proceed by
steps as provided by this Agreement, upon approval by the County Capital Projects
Management Division as specified, and until such approval, Consultant shall not proceed with
any subsequent item of service.

rables milestone dates - are as shown in the

ARTICLE IV. Extra Work by the Consultant

(This Article adds to Section 14 in the Agreement.)

The following services shall not be considered basic services unless so designated in Article III,
and insofar as they cause the Consultant extra expense and if authorized in writing by the Public
Agency in advance, shall be paid for by the Public Agency as provided in Agreement Section 14.

A. Scope changes which are requested by the Public Agency after approval of the Design
Development Phase documents. Note, however, that changes which are due to Consultant's
errors or omissions shall not be extra services.
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Preparation of change orders beyond the number agreed to. Exception: Public Agency shall
not pay for preparation of change orders issued to cotrect errors or omissions by the Consultant,
regardless of whether the correction is beneficial or non-beneficial to the project.

Design and construction documents and construction administration for repair of damage to the
structure, when so directed by the Public Agency.

The selection by the Consultant, at the Public Agency's request, of loose or unattached furniture
and equipment or articles which are not included in the construction documents prepared by the
Consultant under Article II1.

Assisting the Public Agency in arranging for the work to proceed should the Contractor default
due to delinquency or insolvency.

Providing prolonged contract administration and observation of construction when the initial
construction contract time is exceeded due to no fault of the Consultant. In the event that the
construction contract time is extended as a result of suspension of the construction activities due
to labor strikes, court orders, natural disasters, Contractor default, or any other cause beyond the
control of the Public Agency or Consultant, the time period of such suspension shall not be
considered construction time for the purpose of determining the period for Extra Services.

Providing services during suspension of construction when requested by Public Agency.

Providing and accommodating code and regulatory requirements of any applicable governing
agency which become newly effective after the date of this Agreement.

Assisting the Public Agency in obtaining the Contractor's compliance with the guarantees and
warranties for a period of one year following the filing of the Notice of Completion.

Providing presentation models requested in writing by the Public Agency. Notice, however,
that working or study models constructed by the Consultant for his/her own use or by his/her
own choice to communicate design and construction concepts to the Public Agency shall not be
extra services.

ARTICLE V. Consultant's Fee

(This Article adds to Section 8 in the Agreement.)

A.

The Public Agency agrees to pay the Consultant for full performance of the basic architectural
services described herein on an hourly basis with a Payment Limit, in accordance with Sections
1(e) and 8 in the Agreement.

Errors and omissions in documents prepared by the Consultant which are discovered before the
construction contract is awarded shall be corrected by the Consultant without cost to the Public
Agency. Also, architectural and engineering services required to make changes in construction
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resulting from errors and omissions in the Contract Documents which are discovered after a

contract is awarded shall be performed by the Consultant without cost to the Public Agency.

C. The Consultant's fee specified in subheading A above, except as otherwise expressly provided
in this Agreement, shall constitute full compensation to the Consultant for the basic services
under this Agreement.

ARTICLE V1. Ownership and Use of Documents

(This Article adds to Sections 13, 16, and 17 in the Agreement.)

A. Drawings and Specifications and any and all other documents and instruments prepared by the
Consultant, shall, upon receipt and approval by the Public Agency, become and remain the
property of the Public Agency whether the Project for which they are made is executed or not.

B. In the event this Agreement is terminated for any reason whatever, before completion, all the
original drawings, tracings and specifications and other pertinent documents shall be turned
over to the Public Agency and shall become the property of the Public Agency, in accordance
with Agreement Sections 16 and 17. Liability for damages caused by subsequent unapproved
changes or use of plans, specifications, reports or documents shall be as specified in Section
5536.25(a) of the State Architectural Practice Act, i.e.:

"A licensed architect who signs plans, specifications, reports, or documents shall not be
responsible for damage caused by subsequent changes to or uses of those plans, specifications,
reports, or documents, where the subsequent changes or uses, including changes or uses made
by state or local governmental agencies, are not authorized or approved by the licensed architect
who originally signed the plans, specifications, reports, or documents, provided that the
architectural service rendered by the architect who signed the plans, specifications, reports, or
documents was not also a proximate cause of the damage."

ARTICLE VII. Duties of Consultant

A. RESPONSIBILITY FOR CONSTRUCTION COST

1. Cost considerations shall not justify breaching principles of sound architectural and
engineering design. If the cost of the work is increased beyond the Fixed Limit of Initial
Construction Contract Cost, or beyond the latest approved estimate by any changes
involving quality or quantity, the Consultant shall give written notice in a timely manner to
the Public Agency, whether such increase is initiated by the Public Agency or the
Consultant.

2 Since a Fixed Limit of Initial Construction Contract Cost has been established as a
condition of this Agreement, the Consultant shall be permitted, subject to approval by the
Public Agency, (a) to include contingencies for design, bidding and price escalation, (b) to
determine what materials, equipment, component systems and types of construction are to
be included in the Contract Documents, (c) to make reasonable adjustments in the scope of
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the Project and (d) to include in the Contract Documents alternate bid items approved by the
Public Agency to adjust the Initial Construction Contract Cost to the Fixed Limit.

3. If the Bidding has not commenced within three months after the Consultant submits the
Construction Documents to the Public Agency, the Fixed Limit of Initial construction
Contract Cost shall be adjusted to reflect any change in the general level of prices in the
construction industry between the date of submission of the Construction Documents to the
Public Agency and the date on which proposals are sought. Adjustments shall be based on
the ENR 20-cities Building-Cost Index, published by McGraw-Hill, Inc.

4. If the Fixed Limit of Initial Construction Contract Cost (adjusted as provided in
Subparagraph 3 above) is exceeded by the lowest bona fide bid, the Public Agency at its
option shall do one of the following: (a) award the Construction Contract if additional
funds are available, (b) authorize rebidding or renegotiating of the Project within a
reasonable time, (c) if the Project is abandoned, cancel in accordance with the Agreement,
Section 16, or (d), require the Consultant to modify the Drawings and Specifications as
necessary to comply with the Fixed Limit. If the Consultant is required to make such
modifications, he shall furnish without cost to the Public Agency, the modified drawings
and specifications in the number required by the Public Agency for rebidding. When
separate, Phased Construction Contracts are used, the foregoing options shall apply to the
largest general construction contract, when the lowest bona fide bid, together with the sum
of the prices or estimates for all other separate construction or procurement contracts,
exceed the Fixed Limit of Initial Construction Contract Cost.

B. SUBCONSULTANTS

Consultant shall employ all civil, mechanical, fire sprinkler, electrical, acoustical, cost,
communications engineers, landscape architects, and other subconsultants as necessary in the
opinion of the Consultant to prepare any item of service listed in Article III. Said consultants
shall be licensed by the State of California to perform their special services, when such
licensing is required by law. All drawings prepared by subconsultants and included in the
Contract Documents shall bear the signature of the appropriate subconsultant.

1. Each subconsultant being considered shall receive a copy of the Agreement and shall
acknowledge to the prime consultant, in writing, that he has read and understands the
Agreement and, furthermore, that he agrees to assist the prime consultant with all the
services and duties mentioned herein as they apply to the specialties for which he is retained
as a subconsultant.

9 All subconsultants retained by the Consultant shall be approved in writing by the Public
Agency prior to the execution of any Agreement with a subconsultant. However, Public
Agency's approval shall not create any contractual relation between Public Agency and the
subconsultants employed by Consultant.
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C. INDEMNIFICATION

In the event that the Consultant retains or uses the services of subconsultants or subcontractors
in connection with the Project described in this Agreement, the Consultant shall enter into a
written agreement with each such subconsultant or subcontractor and shall include in the
agreement provisions requiring the subconsultant or subcontractor to indemnify, save and hold
harmless the Public Agency, its boards, officers and employees to the same extent as the prime
Consultant is required to do so.

D. APPROVALS

The Consultant agrees that approval of plans and specifications by the Public Agency shall not
relieve the Consultant of the responsibility to prepare the plans and specifications in a skillful
and careful manner, in accordance with the competence and care ordinarily exercised in like
cases by reputable members of the Consultant's profession practicing in the same locality or
similar localities.

ARTICLE VIIL. Duties of Public Agency

A. The overall administration of the project will be accomplished by the Public Agency.
B. The following will be accomplished by the Public Agency.

1. Obtain and deliver to the Consultant any available site information, e.g., topographic
surveys and related information, soils studies and soils testing of whatever kind, etc.,
containing information required by the Consultant to perform its services, as ordered by the
Consultant in writing prior to completion of Design Development Documents.

2. Review all sketches, drawings, specifications, proposals, contracts and other documents
presented to it by the consultant and act promptly thereon, notifying the Consultant of any
and all decisions thereon.

Act promptly in all matters requiring its attention so as not to unreasonably delay the work
of the Consultant in the design and construction of the project.

(O8]

4, Provide all necessary construction testing services.

5. Pay all fees required by any division or department of the State of California, utility
company, or other authorities having jurisdiction, for filing, processing and checking of any
item of service prepared by Consultant.

6. Prepare documents required to meet requirements of California Environmental Quality Act
(CEQA).
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7. Provide information regarding requirements for the Project, including design objectives,
constraints and criteria, space requirements and relationships, flexibility and expandability,
special equipment and systems and site requirements.

8. Designate a project manager to serve as a single point of communication between the Public
Agency and the Consultant,

C. The Public Agency may choose to provide one or more project inspectors to conduct day-to-day
construction inspection at the project site. If the Public Agency decides to provide such
inspector(s), the project inspector or inspectors will report to the Public Agency and will seek
advice and interpretation from the Consultant with respect to the plans, specifications and other
technical details of construction. As provided in Article III above, Consultant shall be required
to render advice and interpretation to the inspector or inspectors, as requested, to assist them in
their effort to insure that the project work is proceeding according to the plans and
specifications.

ARTICLE IX. Non Discrimination

Consultant shall not discriminate against any employee who is employed in the Project work or
against any applicant for such employment because of ethnic group identification, religion, age,
sex, color, national origin, or physical or mental disability.

ARTICLE X. Records

A. The Consultant shall establish an official file for this Project. The file shall contain adequate
documentation of all actions taken by the Consultant with respect to the Project.

B. Consultant shall maintain books, records, documents and other evidence pertinent to the
Consultant's services on the Project in accordance with generally accepted accounting,
engineering and architectural principles and practices, and retain such matter for at least four
years after the date of completion of the Project.

C. Consultant shall make such books, records, documents, and other evidence available to the
Public Agency, or any authorized representative, during the course of construction and for at
least four years after completion of the Project and provide suitable facilities for access,
inspection and copying thereof.

ARTICLE XI. Notices

Any notice that either party hereto desires or is required to give to the other, shall be in writing and
shall be effected by personal delivery or by mail. In either event, notice to the Public Agency shall
be at The Contra Costa County Capital Projects Management Division Office, 1220 Morello
Avenue, Suite 100, Martinez, California 94553-4711.
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PAYMENT

A. Payment for services shall not exceed the rates in the attached rate schedule and Labor and
Materials Breakdown. The rates shall remain in effect for the term of the contract.

B. Payment to the Consultant for subconsultants authorized in advance by the Public Agency shall be
an amount equal to Consultant's direct costs, without handling mark ups. Subconsultants' invoices
shall be submitted as part of Consultant's bill for services.

C. Payments for the extra work specified in Section 14 of the Agreement shall be computed separately,
shall not exceed any limits specified in the Public Agency's written authorization or change order to
provide such extra work, and shall not cause the total amount paid to Consultant to exceed the
Payment Limit specified in Section 1.e without prior written approval of Public Agency.

D. Actual out-of-pocket and documented expenditures by the Consultant and its employees and
subconsultants for the items listed in the following subparagraphs shall be reimbursable when made
in the interest of the project and within the limit of the reimbursables allowance.

1. Fees paid to authorities having jurisdiction over the project for securing their approval.

2. Expense of reproductions and postage for Drawings, Schedules, Specifications, and other
documents related to the Project.

3. Expense of photographic reproduction techniques related to the project.
4. Expense of renderings, models, and mock-ups requested by the Public Agency.

5. Expense of travel outside the Bay Region counties ordered or approved in advance in writing
by the Public Agency. The Bay Region counties are Alameda, Contra Costa, Marin, Napa,
Sacramento, San Francisco, San Joaquin, San Mateo, Santa Clara, and Solano. Such expenses
shall be paid as follows:

a) Travel Time: At the hourly rates specified under Paragraph A above, not to exceed eight
hours per day per person.

b) Other reasonable travel and subsistence expenses: Actual out-of-pocket costs, documented
with receipts.

E. All other expenses, i.e. those not listed under Paragraph D above, shall not be reimbursable and
shall be considered covered by the hourly rates set forth in Paragraph A.

1.  When any of the items listed under Paragraph D above are specified in Appendix A but are not
identified as reimbursable with a reimbursement limit or allowance, or when any of the items
are provided for the Consultant's own use and not at the request of the Public Agency, expenses
therefor shall not be reimbursable and shall be considered covered by the hourly rates specified
in Paragraph A above.

2. The Public Agency shall not pay for the Consultant's and its subconsultants' time and expenses
for transportation between the Consultant's and its subconsultants' various offices and the Bay
Region counties. Cost to Consultant and its subconsultants for such transportation shall be
considered included in the hourly rates specified above.

F. Payments shall be in accordance with Section 8 in the Agreement and shall be made monthly on
presentation of the Consultant's statement of services rendered and any reimbursable expenses
incurred. Requested payments shall be in proportion to the services performed within each phase of
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service and shall be based on the rates and breakdown set forth in Paragraph A above. The monthly
statements shall include a breakdown of expenses and hours by classification and rate.

*END OF APPENDIX B*
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