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REQUEST FOR PROPOSAL (RFP) NUMBER 2011-SC01OSP-C FOR 
OUTSIDE PLANT (OSP) CONSTRUCTION OF THE NELSON COUNTY BROADBAND 

NETWORK 

INTRODUCTION 
Nelson County, Virginia is seeking qualified companies to submit proposals to provide outside plant 
(OSP) construction of the Nelson County Broadband Network.  The purpose of this RFP is to offer 
prospective construction firms the opportunity to demonstrate their ability to construct, test and turn 
up the OSP.  Nelson County is interested in exploring all reasonable and viable proposals to construct 
the OSP.   

BACKGROUND 
Nelson County is located in central Virginia, between Charlottesville and Lynchburg, along the eastern 
slope of the Blue Ridge Mountains.  Nelson County is a rural county with a population of approximately 
15,000 residents.   There are 6,300 residential dwellings, and 600 commercial premises, according to the 
latest census information.  Nelson County has no incorporated towns or cities, and the seat of its 
government is the County Courthouse located in the village of Lovingston, VA.    

NETWORK OVERVIEW 

The Nelson County Middle Mile Broadband Project lays out a fiber optic and wireless backbone 
network that will provide connectivity for high-speed Internet access and other telecommunications 
services to residents and businesses throughout the County.  The network will begin with a secure Point 
of Presences (POP) facility built adjacent to the Nelson County Courthouse in Lovingston, VA.  The POP 
will house the broadband network access equipment for the County, as well as provide secure space for 
the Service Providers to co-locate and access their network equipment and where outside carriers can 
terminate their circuits for Internet access backhaul to the Internet carriers. 
 

From the POP, the Authority will build approximately 29 miles of 144 and 288 count fiber cable that 
will serve as the backbone for the network.  The fiber backbone will be connected to four new 
communication towers strategically located around the County from which Wireless Internet Service 

Providers can use them to offer high-speeds services to unserved and under-served residents and 
businesses.  The fiber will provide high bandwidth transport from the tower sites to the NOC where 
Service Providers will aggregate their wireless traffic for efficient Internet Access backhaul to Internet 
Carriers. 
 
 The proposed network map including strategic facilities follows on the next page. 
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NETWORK MAP INCLUDING STRATEGIC FACILITIES 

 
 



 

Nelson County          Page 8 of 36 
Outside Plant Construction RFP # 2011-SC02OSP-C 

The fiber backbone will pass strategic community facilities some of which will be  connected to 
the network with drop fiber and an active or passive Optical Network Terminal (ONT) as part of 
the grant-funded network build.  The OSP Contractor is responsible for the drop, mounting the 
ONT, and testing the network1.  No inside installation is included.  The facilities to be 
connected to the network by the OSP Contractor are as follows: 
 

Facility Name Address 
Afton Family Medicine (new building) 10921 Rockfish Valley Highway, Afton VA 

Blue Ridge Medical Center  4038 Thomas Nelson Highway, Lovingston VA 

County Offices/Courthouse/Sheriff’s 
Office/Magistrate’s Office/School Board  

84 Courthouse Square, Lovingston VA 

County Service Authority  Cooperative Way, Colleen VA 

Health Department 63 Courthouse Square, Lovingston VA 

Nelson County High School/ Nelson County 
Middle School 

6919 Thomas Nelson Highway, Lovingston VA 

Nelson Memorial Library/Nelson Tourism 
and Economic Development 

8521 Thomas Nelson Highway, Lovingston VA 

Nelson Rescue Squad-Lovingston STN 8047 Thomas Nelson Highway, Lovingston, VA 

Planning & Zoning/Building Inspection 80 Front Street, Lovingston VA 

Rockfish River Elementary School  200 Chapel Hollow Road, Avon VA  

Social Services 203 Front Street, Lovingston, VA 

The Nelson Center/Recreation 
Department/Others 

8445 Thomas Nelson Highway, Lovingston VA 

Tye River Elementary School  5198 Thomas Nelson Highway, Lovingston VA 

NETWORK SERVICES 
The network will be designed to provide connectivity options to the Service Providers, including; metro 

Ethernet, High-Speed transport, Internet backhaul and Dark Fiber. The fiber backbone will have 
network access points at intermediate locations along its route. 

OUTSIDE PLANT CONSTRUCTION PROPOSAL RESPONSE 
 
This Request for Proposals (RFP) seeks qualifications, deployment practices, and pricing from 
Contractors who are experienced in constructing outside plant fiber optic network.   Nelson County is 
interested in receiving proposals from any prospective organization meeting the qualifications outlined 
in this document.    
 

                                                           
1
 Though several of the drop sites show more than one facility there will be only one drop per building.  There are 

13 total facilities. 
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The Applicant’s RFP response should be prepared simply and economically, providing straightforward 
and concise descriptions of the Applicant’s capabilities and including sufficient information to satisfy the 
requirements of this RFP. 
 
False or inaccurate information will result in the rejection of the Applicant’s response.   

DEFINITIONS 

Text or Acronym Description 

Applicant The company or team of companies that submits a proposal 

ARRA American Recovery and Reinvestment Act  

Authority The Nelson County Broadband Authority (NCBA) was established 
under Virginia Law as an entity authorized to offer 
telecommunications services and manage the County-owned network 
assets 

CVEC Central Virginia Electric Cooperative 

Contractor The successful Applicant (the Prime Contractor for the project) 

Declaration of Service A published statement by the service provider that describes the 
guaranteed level of service to the end user as described in the 
Network Management Plan 

End-User The customer who receives services of data, voice, video or any or all 
of those services 

Fiber Drop  The physical connection that is made between the outside plant to 
the ONT on the building   

IAP Internet Access Provider:  The entity providing wholesale access to 
the internet 

IRU Indefeasible Right of Use  

ISP Internet Service Provider 

NCBA Nelson County Broadband Authority  

Network  The Nelson County Middle Mile fiber and wireless network 

Network Management Plan 
(NMP) 

The document that administers how the network will be governed 

Network Management Plan 
Statements 

Excerpts from the NMP that apply to this RFP 

NAP Network Access Point 

Nelson County The Owner of the Network 

Network Operator That entity that will operate the network from the NOC to the ONT 
and Nelson County direct customers 

NID Network Interface Device:  The NID is the end use device on the 
Authority Network.  It is the demarcation point at an end user site 
where the broadband signal is returned to the control of the provider.  
The NID is owned, maintained and provisioned under the direction of 
the Authority.  It is also know by other acronyms including ONT 
(Optical Networking Terminal). 

OLT  Optical Line Terminal 

ONT Optical Networking Terminal, interchangeable with NID. Device may 
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Text or Acronym Description 
have voice, video and data ports or data ports only.  Data ports shall 
be interpreted to include voice and video ports for purposes of this 
RFP 

OSP Outside plant:  the physical fiber optic plant outside of the NOC 

OSS/BSS Operations support systems and business support systems:  Telecom 
OSS and BSS are software systems that support operational network 
processes. OSS’s track network inventory, assets and provisioning of 
services, while BSS’s deal with customer relationship management 
(CRM) and processes including taking orders, processing bills and 
collecting payments 

POP Point of Presence 

QoS Quality of service:  A guaranteed acceptable level of service of data 
flow for assigned services 

RFP  Request for Proposal 

Service Drop The connection from the pole or vault to the ONT placed on the 
house or building 

Service Provider Those entities that will provider end user services of voice, video or 
data and will service those customers from the ONT to the end user 
appliances 

SLA  Service Level Agreement 

Tower(s) Communication towers that are owned by Nelson County or 
connected to the network via fiber with backhaul support 

 

RESPONSE TITLE 

The RFP title for this project is “OSP Construction RFP # 2011—SC02OSP-C.” 

EXAMINATION OF DOCUMENTS 

Applicant(s) should carefully examine this RFP. It is the Applicant's responsibility to become familiar with 
Nelson County and other factors that may impact the OSP construction.  By responding to the RFP, the 
Applicant affirms that requisite due diligence necessary to provide a full response has been completed. 
 
Applicant(s) shall address all items as specified in this RFP. Failure to address specified items may 
disqualify the Applicant from further consideration. 
 
Submission of a proposal shall constitute evidence that the Applicant has made all the above-mentioned 
examinations and is free of any uncertainty with respect to conditions which would affect the execution 
and completion of this project. 

  

 RFP MODIFICATIONS 

Nelson County reserves the right to modify or change any information presented in this RFP as more 
information becomes available or as architectural/technological details are further defined. Any RFP 
modifications will be provided to all Applicants who have indicated interest by a written request via 
regular mail, via  fax  to (770) 592-7363 or Email to  Nelson@iconengineering.net. 

mailto:Nelson@iconengineering.net
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RESPONSIBILITY FOR COSTS 

The Applicant shall be fully responsible for all costs incurred in the development and submission of the 
proposal or any other costs incurred by the Applicant prior to issuance of an agreement or contract. 
Nelson County shall not assume any contractual obligation as a result of the issuance of this proposal 
request, the preparation or submission of a proposal by an Applicant, the evaluation of proposals or 
final selection. 

  

RFP INQUIRIES  

RFP addenda and question and answer responses will be sent to all applicants that request in writing 
they be added to the distribution list via regular mail at the Nelson County Courthouse address attention 
Candy McGarry by fax to (770) 592-7363 or Email to Nelson@iconengineering.net. 
 
Questions regarding the RFP or the Nelson County Broadband Network project should be sent in writing  
via email to Nelson@iconengineering.net or faxed to (770) 592-7363, by no later than May 4, 2011 
@5:00 PM EDT.  Questions and or requests for clarification received after this deadline will not be 
answered.  Nelson County will address each question within the week received and all Q&A will be sent 
electronically to Applicants not later than close of business Friday May 6, 2011.   
 
All potential Applicants who have requested addition to the Distribution list on will receive copies of all 
questions and answers and any addenda. 

PROPOSAL FORMAT 

Responses should follow the format and order of the questions and information requested as they are 
presented in the Nelson County Broadband Network OSP Construction RFP document under the heading 
OSP Construction RFP Format beginning on page 14.  Responses to the proposal document questions 
and information requests should be complete, concise, and to the point.  Superfluous material or 
information is not welcomed. 

GENERAL INSTRUCTIONS FOR RESPONSE SUBMISSION 

RETURN PROPOSAL INSTRUCTIONS  

The RFP Response should include three (3) printed copies and one (1) electronic copy on CDROM or 
other storage mechanism of your Proposal in PDF or MS Word format.  The original proposal should be 
signed by the person authorized to obligate the company and should be marked original.  The response 
should be delivered to the following address in a sealed envelope or box labeled “Nelson County 
Broadband Project – OSP Construction RFP # 2011-SC02OSP-C clearly marked on the outside of the 
package.  Emailed or faxed responses are not allowed.  The proposal should be delivered to: 
 
 Nelson County  
 Attention: Nelson County Purchasing Manager 
 84 Courthouse Square 
 P. O. Box 336 
 Lovingston, VA  22949 

(434) 263-7000 

mailto:Nelson@iconengineering.net
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The deadline for accepting RFP responses is 4:00 p.m. EDT on May 13, 2011 at the above address.  
Responses received after that time will be returned unopened to the Applicant.   

PRE BID MEETING 

A non-mandatory pre bid meeting will be held in the Nelson County Courthouse Boardroom, second 
floor boardroom on April 28, 2011 @ 1:00 PM EDT. 

DRAWINGS 

A complete set of drawings for the outside plant may be obtained electronically in ESRI (ArcView 10 map 
package) or PDF format by requesting via fax (770) 592-7363 or Email Nelson@iconengineering.net.  
There is not charge if delivered electronically.  For ESRI format there will be a charge of $80.00 overnight 
delivery on either CDROM or DVD paid to Icon Engineering, Inc.  6745 Bells Ferry Road, Woodstock, GA   
30189.     For printed drawings please submit your check for $250.00 Icon Engineering, Inc.  6745 Bells 
Ferry Road, Woodstock, GA   30189 

CRITERIA 

Nelson County will select, in its sole judgment, the proposal that best serves the interests of Nelson 
County.  Pursuant to Section §2.2-4359 (D) of the Code of Virginia, Nelson County is not required to 
furnish a statement of the reasons why a particular proposal was not deemed to be the most 
advantageous.  Nelson County reserves the right to reject all proposals if it determines that none are 
sufficiently responsive to Nelson County’s needs.   

SOLICITATION DEBRIEFING 

The competitive negotiation process requires that the content of all offers made subject to this 
solicitation be kept confidential until official posting of Nelson County’s ‘intent to award’. In accordance 
with the Section § 2.2-4300 et seq. of the Commonwealth of Virginia with the exception of documents 
claimed as proprietary, such information may be viewed only by a submitting Applicant within a 10 day 
period after notice of intent to award is given, and by the general public only after the award is made.  
Nelson County shall not be required to give reasoning for its interview selection or decision to award to 
the selected Applicant. 

ADDITIONAL PROPOSAL MATTERS 

Respondents to this RFP should note the following disclaimer: 

The intent of this RFP is to provide a general framework to assist Applicants in preparing proposals. This 
RFP does not provide a complete understanding of the project, nor does it contain all matters upon 
which an agreement must be reached.  Nelson County reserves the right to include additional or 
modified technical, performance, and financial specifications.  The issuance of this RFP and the receipt 
of Applicant proposals do not bind or otherwise impose legal obligation upon Nelson County. 

This RFP does not commit Nelson County or  any of its affiliates or subsidiaries, to pay for any costs 
incurred in the review of this RFP, the preparation or submission of a proposal, or any other costs 
incurred by a respondent prior to execution of a binding and definitive agreement between a 
respondent and Nelson County.  Further, Nelson County has no obligation to accept any proposal or to 
proceed with any of the possible activities described herein.  No representations or warranties 
whatsoever are being made as to the accuracy or completeness of the information contained in this RFP. 

Nelson County reserves the right to amend this RFP through written or electronic notification. 

mailto:Nelson@iconengineering.net
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I) RFP General Requirements 
Nelson County requests that each Applicant provide point-by-point response for each section.  The 
Applicant shall provide supporting explanations or additional information as needed.  The Applicant 
must meet the specific requirements listed in this section.   

(A) Insurance  
The Contractor shall, during the performance of the Agreement, keep in force at least the following 
minimum limits of insurance:  Workers compensation insurance shall comply with the requirements of 
the laws of the Commonwealth of Virginia. 

 

Class of Insurance Each Person Each Occurrence Aggregate 

Worker’s Compensation Statutory Statutory Statutory 
Commercial General Liability $2,000,000 $2,000,000 $2,000,000 
Automobile Liability, 
Combined Single Limit 

$1,000,000 $1,000,000 $1,000,000 

Additional Umbrella  Liability 
required only for aerial 
construction 

 
$2,000,000 $2,000,000 

 
The Contractor shall furnish a Certificate of Insurance, naming, the Nelson County Broadband Authority 
as an additional insured.  The Certificate of Insurance must provide that the Authority shall be given 45 
days advance notice of cancellation, non-renewal or material change in coverage. 

(B) Surety 
Each proposal must be accompanied by a Bid Bond or certified check payable to Nelson County for 5% 
of the total bid cost. The total bid cost for calculating the 5% bid bond or check shall be the sum of all 
items listed in the Labor Extended Price section of Exhibit A pages 20 through 22.  The Bid Bond or 
certified check of the successful Contractor will be retained until a surety instrument has been 
negotiated with the successful Contractor and has been executed and approved.    

II) General Provisions 
(A) RFP Acceptance and Rejection 

Nelson County reserves the right to accept any RFP response; to reject any or all RFP responses; to 
waive irregularities or informalities in any RFP response; and to make the award in any manner deemed 
in the best interest of Nelson County. 

(B) Presentations and Site Visits 
Any or all Contractor’s may be invited to make a presentation.  If so, Nelson County will notify 
Contractor of the date and time of its presentation.  In addition, certain Contractor’s may be asked to 
participate in one or more site visits with Nelson County’s representatives to investigate the 
Contractor’s ability to meet the project requirements.  All costs incurred by the Contractor in the 
presentations or site visits will be the responsibility of the Contractor.   

(C) Selection Criteria 
Nelson County intends to select and contract with the Applicant that demonstrates, in Nelson County’s 
opinion, the highest degree of technical and professional merit for this installation The County will give 
preference to those that (1) have experience in constructing fiber optic infrastructure; (2) have a 
sufficient, trained workforce available to complete the work in a timely manner; (3) are able to 
demonstrate financial viability; (4) demonstrate the best practices in citizen interface and land 



 

Nelson County          Page 14 of 36 
Outside Plant Construction RFP # 2011-SC02OSP-C 

restoration; and (5) offer the best proposal for the benefit of Nelson County. Evaluations will be 
structured, systematic and fair.  Selection of, and contract negotiations with, including scope of work, 
deliverables, schedules and fees shall be conducted pursuant to Section §2.2-4300 et seq. of the Code 
of the Commonwealth of Virginia. 

(D) Contract Negotiation(s) 
Contract negotiations with a successful Contractor(s) shall be conducted pursuant to Section §2.2-4300 
et seq. of the Code of the Commonwealth of Virginia. 

(E) Contract Cancellation 
If the Applicant’s proposal progresses to a contract for services, Nelson County reserves the right to 
terminate all or any part of the contract at any time upon prior written notice to selected Contractor.  
Thereafter, Nelson County will pay Contractor’s costs properly allocated to work performed prior to the 
termination.  

(F) Contractor Identification 
The Contractor is responsible for compliance with Nelson County signage on vehicles and/or equipment 
and personnel identification.  The contractor should prepare magnetic door signs including the Nelson 
County logo that indicates the contractor is working for Nelson County. Individualized personnel ID are 
to be worn at all times by all employees and subcontractors when on the work site.  It is possible that 
Nelson County will additionally require the NTIA emblem to be displayed on the magnetic signs on 
vehicles and equipment that indicates the contractor is working on a project for Nelson County funded 
by a grant from the ARRA.  The exact signage and personnel identifiers will be determined prior to 
execution of a contract with the successful contractor. 

(G) Davis Bacon Wage Requirement 
Prevailing Wage Rates and Labor Standards – To the extent applicable, the Contractor shall pay all 
laborers and mechanics employed by Contractor on the Project not less than the prevailing wage 
determined under the “Davis-Bacon Act” (USC 276a-a5) for similar work in the civil subdivision for which 
the laborers and mechanics perform the work. In addition, to the extent applicable, the Contractor shall 
pay all laborers and mechanics overtime compensation in accordance with the provisions of the 
“Contract Work Hours and Safety Standards Act” (40 U.S.C. §327-333). (See Exhibit D pages 33, 34, and 
35.) 

 
Contracts for amounts over $100,000 that are covered by the Davis-Bacon Act must include additional 
standard clauses (also appearing in 29 C.F.R. § 5.5) providing, among other things, that overtime for 
laborers and mechanics must be paid at a rate 1.5 times the basic rate of pay for time worked in excess 
of 40 hours per week.  In addition, the DOL Davis-Bacon poster (WH–1321) must be prominently posted 
at the site of the work. Refer to:  www.dol.gov/whd/regs/compliance/posters/fedprojc.pdf 

(H) Affirmative Action Minority Participation 
Compliance with the Notice of Requirement for Affirmative Action to Ensure Equal Employment 
Opportunity (Executive Order 11246, as amended). (Applicable to all contracts and subcontracts 
exceeding $10,000.)  See Exhibit C beginning on page 29. 
 
The Contractor shall comply with all regulations issued pursuant to the above-referenced Acts and with 
all applicable federal and state laws and regulations. 
 

http://www.dol.gov/whd/regs/compliance/posters/fedprojc.pdf
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III) OSP Construction RFP Format 
 
Contractors should provide responses to the information requested in the order in which they are listed 
below. 

IV) Letter of Transmittal 
The Applicant must provide a letter of transmittal that includes: 
1. The Contractor’s company name, address, telephone number, fax number, website address, 

contact name, contact email and contact phone number 
2. Must clearly state who is authorized to negotiate and execute a contract or agreement 
3. Must list receipt by addenda number of all RFP addenda and the date issued 
4. Attach a copy of the company(s) Certificate of Authority to do business in the 

Commonwealth of Virginia or if a foreign corporation include a statement of intent to 
properly register with the Commonwealth and Nelson County upon award and prior to 
contract execution 

5. Include your contractor license NO. (#) and classification(s) including the issuing 
State(s)/Commonwealth(s) or provide a statement of intent to provide this information as 
soon as practicable upon award.2 

6. Be signed by a company representative authorized to commit the company and include the 
printed name and title of that individual 

V) Executive Summary 
Provide a discussion (less than 2 pages) of the differentiating factors of your proposal. 

VI) Contractor Information 
(A) Company Overview 
 Provide an overview including the following information about your Company: 
 Company name, date established, number of employees, business address, phone number, 

fax number, e-mail address;  
 Brief statement of the Contractor’s background, demonstrating longevity and financial 

stability; 
 Strategic partnerships; 
 Lines of business conducted by company; 
 Description of any recent mergers or acquisitions; 
(B) Legal 
Provide information on any active, pending or recent (within 5 years) legal proceedings in which 
the Contractor or subcontractors have been involved. 
(C) Finance 
 Explain the financial position of the company.  If privately funded, list acquired financing 

including but not limited to: 
o The number of financing rounds attained to date; 
o Investors of each round and contribution; 

                                                           
2
 Some States or Commonwealths require testing prior to Contractor licensing depending on the classification of 

the work.  Those tests are given only at certain times.  The successful Contractor or team will negotiate these 
terms with Nelson County should licensing be required for a corporation performing OSP construction. 
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o Description of any plans to acquire future financing; 
o Ability to provide 100% performance and payment bond 

(D) Workforce 
 Describe the Contractor’s organizational structure and breakdown of number of employees 

by function 
o Provide a Corporate organizational chart  
o Identify the Project Manager and provide a short resume 
o State the percentage (%) of in-house versus subcontractor personnel that will be 

used on Nelson County project 
o Explain your company ID policies/signage for identifying employees, subcontractors 

and equipment when on the work site. 
(E) Project Experience 
Describe all fiber projects your company has been involved with during the past three years.  
Nelson County may contact other project owners as references.  Include the following for past 
projects: 
 Customer name and contact information (phone and e-mail if available); 
 Type of customer (Middle Mile, Last Mile, developer, rural telephone, electric utility, MSO, 

municipality, etc.); 
 Contract start and finish dates; 
 Size of project (miles of fiber or premises’ passed); 
 Overall scope of the project; 
 Contractor’s role in the project; 
 Present stage of the project(s); 
(F) Project Management 
Please provide a brief summation for the following. 
 The responding firm should provide an organizational chart specific to the Nelson County 

project.  The chart should include all key personnel and subcontractors with their roles and 
responsibilities delineated. 

 Describe proposed progress and reporting meetings frequency and personnel that will 
present 

 The Contractor should address the amount of time that a project manager will be on-site 
and describe the plan for receiving, tracking and resolving citizen complaints   

 Please describe how your firm will manage materials for this project.  
 Describe the quality control measures you utilize to insure quality of work   
 Describe the methods and procedures for measuring project progress and reporting that 

progress 
(G) Project Schedule  
The Contractor must provide Nelson County a timetable outlining the construction process from 
beginning to end.  Milestones should be established to monitor progress.  If work is to be 
performed concurrent with other tasks or is dependent on other activities the Contractor should 
clearly identify these activities within the schedule.  If any task or milestone is the responsibility 
of Nelson County, please provide this information in the timetable.  Describe how your firm will 
work with Nelson County to ensure the project will stay on schedule.  Nelson County does not 
intend to limit the number of crews that may be utilized on this project. 
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(H) Subcontractors 
If your firm seeks the help of outside contractor(s) to complete this phase of the project, please 
provide the following for each subcontractor:   
 Provide each subcontractors company information and its qualifications 
 List projects that the subcontractor has completed in concert with your firm 
 How do you manage your subcontractors   
 Contractor has the option of subcontracting parts of the services they propose. The 

Contractor's proposal must include a description of any anticipated subcontracting 
arrangements and provide a current insurance document and Workers Compensation OSHA 
DART rate or incident report for each subcontractor to be used. The successful Contractor 
shall ensure fulfillment of all contractual provisions by subcontractors.  Contractor must 
submit and Nelson County must provide written approval if the Contractor wishes to include 
subcontractor(s) not included in their response or after they have been awarded the 
contract. 

(I) Mapping and Design 
The outside plant design for Nelson County project was developed by the design firm in ESRI 
format.  The aerial outside plant will consist of 144 and 288 count lashed fiber connected to 
Central Virginia Electric Cooperative (CVEC) pole line.  The underground outside plant will 
consist of 144 and 288 count fiber within 1.5 and 2.5 inch conduit.  The approximate footages 
and underground to aerial split is detailed on the drawings and in the pricing sheets. 
 
The design firm will provide detailed deployment design drawings to the successful Contractor 
in large format hardcopy and truck map detail.   Following a joint ride-out with the field designer 
and the construction project manager any design changes will be incorporated and the 
construction project manager will be issued one set of maps labeled construction drawings.  If 
design changes must be made to accommodate an unexpected change in design due to on the  
ground changes during construction the field designer will make the appropriate changes, 
recover and/or destroy all drawings (included any printed truck maps) labeled as construction 
and reissue a new set of drawings labeled current construction drawing Version 1.X.  At no time 
shall the construction project manager or any field personnel construct from any drawing not 
labeled the current construction drawing.   
 
The construction project manager will be responsible for providing as-built drawings.  From the 
construction drawings the design firm will provide a set of drawings labeled As-Built drawings.  
The construction project manager will “red-line” the as built drawings and provide that 
information to the design firm for incorporation into the final as built maps. 
(J) Materials  
The Contractor will manage materials purchased by Nelson County: 
 
Once materials are ordered and received by Nelson County they will be handed off to the 
Contractor and it will become the Contractor’s sole responsibility to warehouse (yard and 
conditioned space where required), acceptance test, deploy, insure until deployed, and provide 
a precise audit trail. Although this is a relatively small materials inventory because of the Federal  
and Commonwealth funding mechanism(s) materials management will include a Federal audit at 
the end of the project.    
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Truck tools are not included in the materials for this project and any pricing should include fully 
loaded overheads in the per foot price construction pricing. 
The Contractor’s project manager will provide all materials management.  Please provide an 
explanation of the following:  

 The Contractor will provide a secure staging area for all materials.  Once the materials 
have been ordered by Nelson County, and delivered to the proper staging area, the 
construction project manager will assume responsibility for all materials.   

 What system(s) or software is used by the firm for materials management?  
o What is the procedure for receiving and distributing materials to crew level? 
o What is the procedure for reporting to Nelson County the materials usage? 
o What are the procedures for testing and accepting or rejecting materials? 
o What are the procedures for materials failures? 

VII) Outside Plant Construction 
The project manager and construction team are responsible for all outside plant and field 
activities during this project.  The citizens of Nelson County have reported poor restoration of 
ground disturbance by previous construction contractors.  A good description of citizen 
complaint resolution, restoration techniques and execution methodology are very important. 
The construction will conform to National Electric Safety Code, OSHA and all manufacturers’ 
standards.  

 
 The construction team will manage all customer care and any pre-construction notifications 

during the construction phase.  Describe how this will be done. 
 The construction team will be responsible for receiving initial citizen complaints regarding 

any construction activity.  Describe the process that will be followed to resolve those 
complaints and notify the County personnel. 

 The construction team will be responsible for all aerial and underground construction of the 
outside plant.  Please describe your methods for: 

o Aerial Construction.   Please include an expected equipment list 
a. Please describe the aerial construction techniques that your firm will 

employ for this construction. 
b. Please describe right of way (ROW) and private property restoration for 

truck ruts, gravel, and all other land disturbances (be very specific) 
o Underground Construction.  Please include an expected equipment list 

a. Describe all underground construction techniques used by your firm.  Please 
describe your ROW and private property restoration and environmental run 
off techniques for each underground method, e.g. trench, directional bore, 
missile bore, etc.  (be very specific). 

b. Do you routinely photograph or video before and after underground 
construction? 

c. Do you use missile bore techniques and if so what methods do you use to 
restore the ground disturbance? 

d. Please describe how you will locate underground utilities and structures 
including any specific equipment?  When would you typically pot hole?  
Provide a description of your incident strike reporting? 



 

Nelson County          Page 19 of 36 
Outside Plant Construction RFP # 2011-SC02OSP-C 

e. Vaults—please describe your procedure for placing vaults/handholds?  How 
do you dig the pit, what method do you use for vault underlayments and 
overlayments; conduit placement and landscape leveling? 

o Service Drops.   
a. Service Drops will include aerial or underground drop to building and 

mounting the ONT only.  No inside work will be required under this RFP 
pricing. 

(A) Splicing and Testing  
The selected Contractor will be required to conform to specification standards while splicing and 
testing the fiber optic cable.  Your firm should provide the following information: 
 Please describe your Splicing techniques including cold weather methods.  Include a 

complete equipment list. 
 Provide an equipment list for testing equipment 
 Optical Time Domain Reflectometer (OTDR) traces revealing a splice loss of greater than 0.2 

db shall be rejected and have to be repaired (ODTRs bidirectional at two frequencies 1310 
and 1550 nm or at other agreed to frequencies).   

 Verification of Link Integrity.  Additionally ODTRs shall be used as a basis to reject 
microbends or other discontinuities in excess of that allowable by the manufacturer’s 
specification for the selected cable.   

(B) Safety 
The selected Contractor will be required to conform to all OSHA, National Electric Safety Code, 
the Commonwealth of Virginia, and Nelson County safety and training protocols.  Please provide 
the following information: 
 Please describe your traffic control procedures including flagging certifications 
 Please state the date of last flagging training session held  
 Please describe your safety training including any planned tailgate sessions during the 

project 
 What is your current OSHA incident rate and DART?  Please provide the same information 

for any named subcontractors. 
(C) Change Orders 
Change orders are not desired.  Please describe under what circumstances you would request a 
change order and what procedure would be followed.   

VIII) Pricing 
Your firm should complete the pricing sheets in Exhibit A pages 20 through 22.  The pricing structure 
should be fully loaded including all overheads.  The successful Contractor shall be required to: 
 Furnish all supplies, truck tools, supervision, management, transportation and other accessories, 

services and facilities 
 Provide and perform all necessary labor  
 Execute and complete all specified work to the satisfaction of Nelson County in accordance with 

good technical practices, with due diligence and in accordance with the requirements, 
stipulations, provisions and conditions of this RFP and the resulting contract  

 Provide project management throughout the implementation, testing and acceptance  
 Provide all test results, in paper and electronic format  
 Provide marked up as-built drawings 
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IX) Additional Information if Desired 
 Applicable company brochures; 
 Construction specification sheets; 
 Information with regard to Contractor’s resources that are deemed advantageous to the 

success of the project.  This might include other management capabilities and experience, 
general equipment list, technical resources, and/or operational resources not directly assigned 
to this project, but available if needed; 

 General comments; 
 Solution sketches as appropriate; 
 Other information Contractor may deem relevant and useful to Nelson County in the evaluation 

of the RFP response. 
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EXHIBIT A PRICING SHEET(S) 
Pricing sheets are provided in Excel Spreadsheet format as a separate document, Please complete the pricing sheets on the Excel 
Spreadsheet.   
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EXHIBIT B 

CONSTRUCTION SPECIFICATIONS 

GENERAL: 

1. 29 miles of plant 
2. Nelson County Anchor Customers 13 
3. Labels for markers and vault covers 
4. Maximum reel size 12,500 feet, Maximum Reel diameter 72 inches 
5. Tower Site maintenance includes weed control and maintaining clear access 
6. Work shall comply with the latest version of National Electric Safety Code (NESC), 

Occupational Health And Safety Administration (OSHA), and Central Virginia Electric 
Cooperative (CVEC) requirements for aerial plant.    

7. Temporary Traffic Control during construction shall comply with the requirements 
of the Virginia Work Area Protection Manual (www.VirginiaDOT.org) 

AERIAL CONSTRUCTION: 
1. 23.7 miles of aerial construction including approximately 16% in storage loops 
2. Fiber to be double lashed 
3. Strand shall be tensioned at approximately 1% maintaining height requirements 

specific to terrain and maintaining separation to other utilities;  contractor shall use 
break-away swivel or other agreed upon method to avoid overstressing strand 

4. Poles—327 wooden poles 
a. All wooden poles are to be drilled.  No gas filled, concrete or steel poles are 

included in the project. 
b. Risers shall be placed on stand off brackets 
c. Anchors 
d. Installing Guys—anchor cranker unless rock or bust anchors required then 

drill or dig.  Guys must be completed prior to any attachments being 
added. 

5. Splice Closures—attached to strand relatively close to the pole 
6. In addition to NESC requirements, aerial construction shall conform to Central 

Virginia Electric Coop requirements, more stringent in some cases than NESC.  See 
general schematics attached.  

 

 CVEC AERIAL TYPICAL EXAMPLES  

 
Follow on the next three pages, the remainder of this page left blank intentionally 
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UNDERGROUND CONSTRUCTION: 

1. 6.5 miles of underground construction including approximately 16% in storage loops 
2. Depth will be 36” in all VDOT right of way, underground drop fiber 12” to 18” in 

depth.  
3. Vaults— 

a. 12”X24”X18” hand hold small vault—traffic and truck rated 
b. 30”X48”X24” large vault for loops and splice enclosures—traffic and truck 

rated 
c. Marker post at every vault 

i. Locate to rear of right of way (ROW) behind vault located 
approximately 3 to 5 feet off Edge of Pavement (EOP)  

4. Conduit 
a. 1 1/2” roll conduit with tracer build in the wall.    
b.   or 2-1/2” roll  conduit (Lovingston) with an external tracer wire 

5.  Innerduct:  In some locations a 3 cell fabric innerduct material will be used in conduit 
6.  Locate existing underground utilities in accordance with “Miss Utility of Virginia” 
requirements.  Underground utilities to be further located using “Pot holeing” 
techniques unless otherwise agreed to with successful responder.   

 UNDERGROUND TYPICAL EXAMPLE 

 

 
SPLICING AND TESTING 

1. An OTDR will be used to test splice loss and to conduct span analysis. OTDR's must be 
capable of saving traces in a format approved by NCBA for final sign-off. NCBA requires 
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all OTDR tests to be saved and submitted for sign-off (all traces will be bidirectional 
testing). All traces will include the use of a 200’ minimal launch reel.   

2. An Optical Power meter will be used to measure dB level on each completed Service and 
verify continuity between fibers (no transposed or “frogged” fibers). 

3. Optical Time Domain Reflectometer (OTDR) traces revealing a splice loss of greater than 
0.2 db shall be rejected and have to be repaired (ODTRs bidirectional at two frequencies 
(1310 and 1550 nm or at other agreed to frequencies).   

4. Verification of Link Integrity.  Additionally ODTRs shall be used as a basis to reject 
microbends or other discontinuities in excess of that allowable by the manufacturer’s 
specification for the selected cable.   

SERVICE DROPS 

1. Service Drops will include aerial or underground drop to building and mounting the ONT 
only.  No inside work will be required under this RFP pricing. 

a. Total of approximately 1.0 mile of service drops 
b. 13 customers  
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EXHIBIT C 

FEDERAL REQUIREMENTS 

The following referenced Federal Laws shall apply in the construction and enforcement of this 
Agreement, as applicable, with the same force and effect as if they were given in full text. Additional 
applicable Federal Laws may be contained in the following documents and are incorporated herein by 
reference: U.S. Department of Commerce Financial Assistance Standard Terms and Conditions, 15 CFR 
Part 14, Uniform Administrative Requirements for Grants and Agreements to States and Local 
Governments, OMB Circular A087, Cost Principles for State, Local, and Indian Tribal Governments, OMB 
Circular A-133, Audits of States, Local Governments, and Non-Profit Organizations, 74 FR 33104 July 9, 
2009, 74 FR 41676 August 18, 2009, 74 FR 42644 August 24, 2009. American Recovery and Reinvestment 
Act of 2009-DOC Standard Terms and Conditions. 
 

1. Compliance with Executive Order 11246 of September 24, 1965, entitled ‘‘Equal Employment 
Opportunity,’’ as amended by Executive Order 11375 of October 13, 1967, and as 
supplemented in Department of Labor regulations (41CFR chapter 60). (All construction 
contracts awarded in excess of $10,000 by grantees and their contractors or subgrantees) 
 

2. Compliance with the Copeland ‘‘Anti-Kickback’’ Act (18 U.S.C. 874) as supplemented in 
Department of Labor regulations (29 CFR Part 3). (All contracts and subgrants for construction 
or repair) 
 

3. Compliance with the Davis-Bacon Act (40 U.S.C. 276a to 276a–7) as supplemented by 
Department of Labor regulations (29 CFR Part 5).  

 
Pursuant to Section 1606 of the Recovery Act, any project using Recovery Act funds requires the 
payment of not less than the prevailing wages ‘‘at rates not less than those prevailing on 
projects of a character similar in the locality as determined by the Secretary of Labor,’’ in 
accordance with 40 U.S.C. 3142(b), for ‘‘all laborers and mechanics employed by contractors and 
subcontractors on projects funded directly by or assisted in whole or in part by and through the 
Federal Government.’’  With respect to the labor standards specified in this section, the Secretary 
of Labor shall have the authority and functions set forth in Reorganization Plan Numbered 14 of 
1950 (64 Stat. 1267; 5 U.S.C. App.) and Section 3145 of Title 40, United States Code. 

 
4. Compliance with Sections 103 and 107 of the Contract Work Hours and Safety Standards Act (40 

U.S.C. 327–330) as supplemented by Department of Labor regulations (29 CFR Part 5). 
(Construction contracts awarded by grantees and subgrantees in excess of $2000, and in excess 
of $2500 for other contracts which involve the employment of mechanics or laborers) 

 
5. Compliance with Notice of Requirement for Affirmative Action to Ensure Equal Employment 

Opportunity (Executive Order 11246, as amended). (Applicable to all contracts and subcontracts 
exceeding $10,000.) 

     a.  The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the 
"Standard Federal Equal Employment Opportunity Construction Contract Specifications" set 
forth herein.  

 



 

Nelson County          Page 31 of 36 
Outside Plant Construction RFP # 2011-SC02OSP-C 

b. The goals and timetables for minority and female participation, expressed in percentage 
terms for the Contractor's aggregate workforce in each trade on all construction work in the 
covered area, are as follows: 

                                                                                                                                                         
  

 
 
 
 
 
 

 
These goals are applicable to all the Contractor's construction work (whether or not it is Federal 
or federally assisted) performed in the covered area.  If the contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals 
established for such geographical area where the work is actually performed.  With regard to 
this second area, the contractor also is subject to the goals for both its federally involved and 
nonfederally involved construction.  

 
The Contractor's compliance with the Executive Order 11246, as amended, and the regulations 
in 41 CFR Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, 
specific affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals established for the geographical area where the contract 
resulting from this solicitation is to be performed.  The hours of minority and female 
employment and training must be substantially uniform throughout the length of the contract, 
and in each trade, and the contractor shall make a good faith effort to employ minorities and 
women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the 
Contractor's goals shall be a violation of the contract, the Executive Order and the regulations in 
41 CFR Part 60-4.  Compliance with the goals will be measured against the total work hours 
performed.   
 

6. Compliance with U.S. Department of Commerce, National Telecommunications and Information 
Administration (NTIA) requirements and regulations pertaining to reporting.  

 
  Recovery Act sec. 1512(c), 123 Stat. at 287; 2 CFR part 176; OMB, Interim Final 

 Guidance for Federal Financial Assistance, 74 FR 18449 (Apr. 23, 2009);    
 Implementing Guidance for Reports on Use of Funds Pursuant to the American  
 Recovery and Reinvestment Act of 2009 (OMB M–09–21 June 22, 2009),   
 available at ttp://www.whitehouse.gov/omb/assets/memoranda_fy2009/m09-  
 21.pdf.  

 
7. Compliance with U.S. Department of Commerce, National Telecommunications and Information 

Administration (NTIA) requirements and regulations pertaining to patent rights with respect to 
any discovery or invention which arises or is developed in the course of or under such contract. 
 

 Goals for minority  Goals for female 
Timetables participation in  participation in  
 each trade  each trade 

_______________________________________________________________ 
 
Nelson Construction Project 
(Less than one year)                      12%    06.9% 
                                
 
__________________________________________________________ 
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 The specific requirements governing the development, reporting, and disposition  
 of rights to inventions and patents resulting from financial assistance awards are   
 described in more detail in 37 CFR Part 401 and in particular, in the standard   
 patent rights clause in 37 CFR § 401.14, which is hereby incorporated by    
 reference. 

 
8. Compliance with U.S. Department of Commerce, National Telecommunications and Information 

Administration (NTIA) requirements and regulations pertaining to copyrights and rights in data. 
   

a. Data, Databases, and Software.  
The rights to any work produced or purchased under a DOC Federal financial assistance 
award are determined by 15 CFR § 24.34 and 15 CFR § 14.36. Such works may include data, 
databases or software. The recipient owns any work produced or purchased under a DOC 
Federal financial assistance award subject to DOC’s right to obtain, reproduce, publish or 
otherwise use the work or authorize others to receive, reproduce, publish or otherwise use 
the data for Government purposes.  

 
b. Copyright.  

The recipient may copyright any work produced under a DOC Federal financial assistance 
award subject to DOC’s royalty-free nonexclusive and irrevocable right to reproduce, 
publish or otherwise use the work or authorize others to do so for Government purposes. 
Works jointly authored by DOC and recipient employees may be copyrighted but only the 
part authored by the recipient is protected because, under 17 U.S.C. § 105, works produced 
by Government employees are not copyrightable in the United States. On occasion, DOC 
may ask the recipient to transfer to DOC its copyright in a particular work when DOC is 
undertaking the primary dissemination of the work. Ownership of copyright by the 
Government through assignment is permitted by 17 U.S.C. § 105. 

 
9. Access by the grantee, the subgrantee, the Federal grantor agency, the Comptroller General of 

the United States, or any of their duly authorized representatives to any books, documents, 
papers, and records of the contractor which are directly pertinent to that specific contract for 
the purpose of making audit, examination, excerpts, and transcriptions. 

 
10. Retention of all required records for three years after grantees or subgrantees make final 

payments and all other pending matters are closed. 
 

11. Compliance with all applicable standards, orders, or requirements issued under section 306 of 
the Clean Air Act (42 U.S.C. 1857(h)), section 508 of the Clean Water Act (33 U.S.C. 1368), 
Executive Order 11738, and Environmental Protection Agency regulations  (40 CFR part 
15). (Contracts, subcontracts, and subgrants of amounts in excess of   $100,000). 

 
12. Compliance with mandatory standards and policies relating to energy efficiency which are 

contained in the state energy conservation plan issued in compliance with the Energy Policy and 
Conservation Act (Pub. L. 94–163, 89 Stat. 871). [53 FR 8048, 8087, Mar. 11, 1988, as amended 
at 60 FR 19639, 19642, Apr. 19, 1995] 
 



 

Nelson County          Page 33 of 36 
Outside Plant Construction RFP # 2011-SC02OSP-C 

13.  Compliance with the Whistleblower Protection requirements of the American Recovery and 
Reinvestment Act (Recovery Act), Section 553 of Division A, Title XV, Public Law 111-5.  
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EXHIBIT D 
This project is being performed under the American Recovery and Reinvestment Act of 2009 (ARRA) and 
the following federal requirements must be included in the RFP and contract. 
 

DAVIS BACON ACT 

Federally funded projects are required to comply with the Davis-Bacon Act (“DBA”).   The requirements 
of the DBA and related labor acts can be reviewed at http://www.dol.gov/whd/contracts/dbra.htm. 
 
This attachment is intended to assist in the Respondent’s investigation of their wage responsibilities, but 
shall not be construed as full and complete information or as advice, business, legal or otherwise.   It is 
the Contractor’s responsibility to be in full compliance with the DBA and must submit a proposal 
accordingly.  Nelson County will be required to verify that the Contractor is in compliance with DBA. 
 
The DBA requires Contractors and Subcontractors to submit certified weekly payrolls for contracts 
subject to the DBA.   Employees must be paid on a weekly basis. The Wage and Hour Division of the 
Department of Labor (“DOL”) has made available a form that contractors may use to submit their 
certified weekly payrolls. While it is not required that this form be used, this form has already been 
verified as meeting the required needs of DBA compliance and is recommended by the DOL and is the 
method preferred by Nelson County. The form and its instructions can be found at 
http://www.dol.gov/whd/programs/dbra/wh347.htm 
 
The construction type for this Work is “Heavy Construction.” The wage determinations on this schedule 
will indicate the minimum rates that can be paid for work performed on this project.  For labor 
classifications not listed, it is the Contractor’s responsibility to anticipate the minimum rate that will 
subsequently be established based on the rate information provided and submit a proposal accordingly.  
 
The Heavy Construction wage determination for Nelson County can be reviewed at 
http://www.wdol.gov/wdol/scafiles/davisbacon/VA148.dvb and it is the responsibility of the Contractor 
to ensure the most recent wage determinations are utilized in developing their response.  At the time of 
this document’s release the following wage determination was applicable to this project (displayed 
verbatim): 
 
General Decision Number: VA100148 09/24/2010  VA148 
 
State: Virginia 
 
Construction Types: Heavy (Heavy and Sewer and Water Line) 
 
Counties: Fluvanna, Greene and Nelson Counties in Virginia. 
 
HEAVY CONSTRUCTION PROJECTS (Including Sewer and Water Lines) 
 
Modification Number     Publication Date 
          0                09/24/2010 
 
  SUVA2010-046 09/02/2010 

http://www.dol.gov/whd/contracts/dbra.htm
http://www.dol.gov/whd/programs/dbra/wh347.htm
http://www.wdol.gov/wdol/scafiles/davisbacon/VA148.dvb
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                                     Rates          Fringes 
 
CARPENTER, Includes Form Work.... $ 12.31             0.41 
   
CEMENT MASON/CONCRETE FINISHER... $ 19.00             3.83 
   
ELECTRICIAN......................   $ 22.08             6.30 
   
IRONWORKER, REINFORCING.......... $ 22.45            11.85 
   
IRONWORKER, STRUCTURAL...........  $ 20.55             8.25 
   
LABORERS   
     Common or General...........  $  9.22             0.48 
     Flagger.....................   $  7.39             0.20 
     Landscape...................   $ 10.00                  
     Pipelayer...................   $ 12.93             2.84 
   
POWER EQUIPMENT OPERATOR:   
     Backhoe.....................   $ 15.43             1.18 
     Bobcat/Skid Loader..........  $ 11.40                  
     Bulldozer...................   $ 20.63             7.28 
     Crane, All Types............   $ 15.85             1.46 
     Excavator...................   $ 12.50             0.54 
     Loader......................   $ 11.71             2.11 
     Mechanic....................   $ 26.78             6.32 
     Trackhoe....................   $ 12.75             1.24 
     Tugboat.....................   $ 19.00                  
   
TRUCK DRIVER: All Dump Trucks....  $  9.96             0.97 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 
======================================================= 
Unlisted classifications needed for work not included within the scope of the classifications listed may be added 
after award only as provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(ii)). 
---------------------------------------------------------------- 
In the listing above, the "SU" designation means that rates listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations indicate unions whose rates have been determined to 
be prevailing.  
---------------------------------------------------------------- 
                   WAGE DETERMINATION APPEALS PROCESS 
1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on a wage  determination matter 
*  a conformance (additional classification and rate) ruling 
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On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage 
and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have 
responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then 
the process described in 2.) and 3.) should be followed.  
 
With regard to any other matter not yet ripe for the formal process described here, initial contact should be with 
the Branch of Construction Wage Determinations.  Write to:  
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 
Write to:  
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the interested party's position and by any information 
(wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the 
issue.  
 
3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to  the 
Administrative Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 

                   END OF GENERAL DECISION 

 


