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SECTION I - GENERAL INFORMATION

Effective February 1, 2006, eContract Philly is the new program for businesses to perform
work with the City of Philadelphia on non-bid contract opportunities. The City is
advertising non-bid contract opportunities on www.phila.gov/contracts for businesses to
learn about contract opportunities and to manage the entire non-bid contracting process
electronically. There are new eligibility requirements for vendors based on campaign
contribution limits. All applicants and contractors are required to provide certain
information; such as their campaign contributions, consultants and contractors used,
whether they have received any requests or certain types of advice from City employees
regarding specific contract opportunities. For more information, please email
econtractphilly@phila.gov or call # 215-686-4914.

This Request for Proposal (“RFP”) provides information to enable design professionals to
electronically submit online through the City’s website, www.phila.gov/contracts, a
proposal for architectural, engineering and/or specialized consulting services for the
Department of Public Property (“DPP”) for the City of Philadelphia (“City”).

The RFP is issued by the DPP, which is to be the sole contact for the proposal request. The
DPP's Project Directors and Project Coordinators will manage and coordinate all aspects of
the projects, on behalf of the City. Submit all questions, inquiries, and requests for
information concerning this proposal request, in writing, by September 1, 2009 to the DPP.
Direct all questions to:

Name of Contact — James Lowe Telephone: (215) 683-4422
City of Philadelphia Fax: (215) 683-4499
Department of Public Property, 11" Floor

1515 Arch Street, One Parkway Building

Philadelphia, PA 19102

For a firm’s proposal to receive consideration, the interested firm must register on-line and
receive a secured identification number, file a completed disclosure form, attend a
mandatory pre-bid meeting, file their proposal on-line and deliver six (6) hardcopies of the
proposal by 5:00 P.M. local time, September 11, 2009, to the DPP located on the 11"
Floor, 1515 Arch Street, One Parkway Building, Philadelphia, PA 19102. Attention:
James Lowe, Project Director. These hardcopy submissions will not be returned. The City
is not liable for any cost related to the development, preparation, transmittal or presentation
of any proposal submitted in response to this RFP.

This RFP information packet contains instructions governing the proposals to be submitted
and the material to be included therein; a description of the project and specific services to
be provided; requirements which must be met by a proposer to receive consideration;
general evaluation criteria; and other pertinent requirements. The submission of a proposal
shall be considered evidence that the proposer has read and is in acceptance with this RFP.

Any modifications or changes made in this RFP will be posted on the City’s website. Oral
communications from City personnel or others concerning this proposal request shall not be
binding on the City and shall not in any way be considered as a commitment by the City.
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eContract Philly Mandatory Online Application Process

You must apply online in order to be eligible for award of the posted non-competitively bid
contract opportunity; proposals or any other response to a Notice of Contracting
Opportunity will not be considered unless you have filed, within the prescribed time period,
an application through eContract Philly for the posted opportunity. All applications must
be submitted electronically through the eContract Philly online application process at
www.phila.gov/contracts, choose eContract Philly.

Applicants and contractors are now required to disclose their campaign contributions, any
consultants used and contributions the consultants have made, prospective subcontractors,
and whether they have received any requests or advice on satisfying minority owned
business participation goals from City employees. This information, as well as a proposal
or any other response document required, are part of the online application. For more
information, please consult the reference materials found on the website, e-mail
econtractphilly @phila.gov or call 215-686-4914.

Applicants who have failed to file complete applications through the eContract Philly
online application process prior to the closing date and time will not be considered for
the contract.

eContract Philly encourages applicants to start and complete their online applications as
early as possible. Please be aware that internet connection speed depends on a variety of
factors including: configuration of your computer, configuration of your business or home
network, the condition of the wiring at your location, network or internet congestion
(available bandwidth). Please prepare and plan accordingly to ensure a timely submission.

You can begin uploading (or attaching) your application materials at any time. It is
especially prudent for you to start uploading your attachments earlier if you have a large
number of attachments (e.g. over five documents) or larger-sized attachments (e.g. above 5
MB). Until you sign and submit your application, your materials are not accessible to any
staff with the City of Philadelphia. Once you have signed and submitted your application,
your application is accessible only to appropriate contract staff within the City of
Philadelphia.

Pre-proposal Meetings

A mandatory pre-proposal meeting will be held on August 27, 2009 at10:00am at the
Chestnut Hill Library, 8711 Germantown Avenue to clarify the intent and approach to the
work and answer respondent’s questions. Additional tours of the project sites may be
scheduled by contacting Mitch Partovi of the Free Library (215) 686-5380. Any questions
regarding the scope of work should be addressed to the Project Director, James Lowe (215)
683-4422.

Sign-in sheets will be collected at the pre-proposal meeting and the site tour. For a firm to
be considered responsive to this RFP, a representative must attend the pre-proposal
meeting. Proposals received from any firm not fully attending this meeting will not be

considered.
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Form of Proposal

Proposals must be submitted both electronically via on-line to our website, and through
the delivery of six (6) hardcopies in letter size, stapled, three-ring, or spiral-bound format.
Conform the organization of your proposal to the following order and divisional sectioning,
separated by index tabs for easy reference. Proposers are reminded to be clear and concise
in their response. The proposal shall be of a quality appropriate to the level of the project
for which you are proposing.

Section Description
Letter of Transmittal
Section 1 Understanding of the Project Requirements/Scope of
Services/Schedule
Section 2 Project Team Organization and Team Resumes
Section 3 Related Project Experience
Section 4 Additional Required Statements
Separate Enclosure Fee Proposal
(one copy only)

In addition to electronic and written proposals, prospective design professionals and
subconsultants may be required to give verbal presentations and to meet with the selection
committee for interviews and discussion.

Form of Contract

The selected design professional will execute a Professional Design Services Contract,
which will consist of the Provider Agreement (“PA”) set forth in Appendix “C”, the
General Provisions (“GP”) set forth in Appendix “D” and the Specific Project
Requirements contained in Section II of this RFP. The Department of Public Property
Commissioner or designee shall have complete charge and management of the contract and
shall be the source of authority, direction, and control of the project. Please review these
items in detail as exceptions or waivers to these documents are discouraged and could
affect the selection process.

Project Schedule and Budget

The schedule requirements for design and construction phases are included in Section II of
this RFP. The proposers shall thoroughly familiarize themselves with these requirements.
Regardless of the actual project schedule, it is expected that the term defined by the
contract shall be for the period of 24 months or until completion of the work.

END OF SECTION 1
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SECTION II - PROJECT SUMMARY

A. Project Information

Project Number: 52-10-4063-01
Sponsor Agency: Free Library of Philadelphia
Project Name: HVAC System Renovation Project
Facility Name and Address: Chestnut Hill Branch Library
8711 Germantown Avenue Philadelphia, PA 19118
Project Director: James Lowe, (215) 683-4422
Project Coordinator: John Mellet, (215) 683-4455

Goals/Intent of Project

This project intends to support the Free Library’s intent to provide comfortable, reliable and
appropriate library space conditions in an energy efficient and cost effective manner.”

Existing Physical Conditions

The original Chestnut Hill Library building was built in 1912 and consists of a solid masonry
structure (stone and mortar) with single glazed wood framed double-hung windows that were
operable at one point in the life of this building. The pitched portion of the original building roof
appears to consist of at least two layers of asphalt shingles. The low sloped portion of this roof is
an EPDM rubber roof. The original library building was retrofit with a 30-ton air condition
system approximately 40 years ago consisting of a roof mounted air handling unit along with a
side yard installed condensing unit. A custom enclosure was built on the roof to house the air
handling unit. The original building first floor consists of 5,600 SF the partial basement consists
of approximately 40% of the first floor SF.

In 1970, a 3,150 SF meeting room addition was constructed at the rear of the original library
building. This addition contains an HVAC system that incorporates the use of three roof-

mounted HVAC packaged units to heat and cool the new space.

General Description of Work Required

Design and document all necessary modifications to provide for the replacement of the original
building air handling unit, condensing unit, associated piping and all other accessories associated
with these system components. Design and document all necessary modifications for the
replacement of two of the three packaged HVAC units that serve the meeting room and are
located on the meeting room roof. A building heating and cooling load analysis report is to be
initially provided based on design elements including but not limited to building thermal
characteristics, size and space utilization. A new nonproprietary temperature control system
utilizing direct digital control equipment that will monitor, interface and control the new
equipment and heating system is to be incorporated into the system design. The design
professional will be responsible for functioning as the on-site City agent in commissioning the
new equipment, control system and HVAC system sequence of operations. The designer shall
incorporate energy efficiency measures along with reliable operating performance into the design
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scheme for the new equipment and system when justifiable. The operating sequences and the
control system specification shall be prepared by the design professional team. The design
professional is to provide bid support and construction administration services. The designer
shall include the final status of the installed operating sequences into the final commissioning
report submitted to the City by the design professional.

Project Schedule

Expected Notice to Proceed: November 1, 2009

Design Phase: November 1, 2009 — February 28, 2010
Bid Phase: March 1, 2010 — May 31, 2010
Construction Phase: Construction Start Date -To Be Determined
Limitations

The building may remain operational while renovations are constructed in a phased manner.
Special working hours and conditions would be expected during construction.

Project Financial

Estimated Design & Construction Budget: $300,000.00.
The exact available budget shall be confirmed with the DPP during the schematic design phase.
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B. Project Services Requirements

This section is intended only as an overview of specific services to be provided by the design
professional for this project(s). It should not be considered as an exhaustive list:

Schematic Design Phase

This phase will translate the design concept into alternative spatial and material solutions. The
design shall consist of appropriate plans depicting spaces, elevations and sections, as may be
necessary, outline specifications, a general narrative description of basic systems and materials,
and other documents that illustrate the scale and relationship of project components.
Architectural, structural, mechanical and electrical concepts will be represented. Tasks may
include:

Building Heating and Cooling Load Analysis Summary Report
Evaluation of Existing Conditions

Collection of Project Site Information

Evaluation of Viability of Incorporating Energy Efficiency measures
Review and Validation of Program

Schematic Design Alternatives

Schematic Design Report

Environmental Investigation coordinated with DPP

Schematic Design Alternatives

Alternative M/E/P and Specialty Systems

Cost Estimates

Preliminary Project Schedule (Construction Phasing)

Final Schematic Design Report

Design Development Phase

Design development documents present the approved schematic design in greater detail.
Design drawings are organized according to construction contract which include site plans,
dimensioned floor plans, horizontal and vertical utility distribution and special systems. Design
development documents are submitted for regulatory review and approval. Tasks may include:

Design Development Documents

Preparation of Control system specification for review and discussion

Preparation of operating sequences for review and discussion

Specification Development

Preliminary Regulatory Review

Special System Selection

Updated Project Schedule

Cost Estimate

Value Engineering

Review Summary of submittal requirements for the commission process test procedures.
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Final Design Phase

Construction documents describe in drawings, specifications, and other contract documents, the
requirements for construction of the project. All schedules of equipment, materials are finalized.
Technical and supplementary general specifications are completed. Receipt of all permits and
regulatory approvals must occur before the completion of this phase. Tasks may include:

e Detailed Construction Drawings including Special Systems.

Prior to submitting final design document set, prepare memo for City project staff that
summarizes responses to all design document review comments and questions.

Final Specifications (Divisions 0 and 1 to be edited/coordinated from/with DPP Master)
Project Special Conditions to be coordinated with User Agency

Regulatory Approvals

Multiple Construction Contract Definition and Preparation (if required)

Development of Bid Alternates

Construction Phase Schedule

Final Construction Cost Estimate

Signage Details/Documentation

Submit Final Documents on diskettes

Construction Bid Phase

The design professional will assist the DPP in explaining the requirements of the project and
evaluating the responsiveness of construction bids. Tasks may include:

e Preparation of Addenda
¢ Pre-Bid Conferences
e Evaluation of Bid Differential (required if not within 10% of estimate)

Construction Phase

The design professional will assist the DPP in the administration and management of the
construction contract(s). Tasks may include:

Construction Monitoring

Project Meetings (minimum two per month)

Project Site Visits as required

Response to Contractor Questions and RFIs

Review/Approval of all required Submittals and Shop Drawings
Review of Requests for Substitutions/Approved Equals
Review/Approval of Sample Fabrications and Installations
Contract Document Interpretation

Contractor Payment Approval

Change Order Evaluation

Construction Schedule/Coordination Review

Attend Semi-final and Final Inspections and prepare Punch Lists
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OM&S Requirements (Collection of all manuals, development of spreadsheet listing
manufacturers, model numbers, technical information, date accepted, warranty period, PM
schedules, required inspections etc.)

Commissioning as is generally required by current codes.

Systems Startup and Checkout

Equipment Training, coordination only

Function as the on-site City agent in commissioning the new equipment, operating sequences
and HVAC and ATC systems. Commissioning process at a minimum shall satisfy all
applicable codes.

Provide report on the final results of the commissioning process.

Updated drawings and disks, reflecting all changes to plans and any significant systems
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C. General Project Requirements

The following requirements apply to all architectural, engineering and related professional
service contracts:

1.

The Design Professional shall perform all services in an expeditious manner consistent
with the interests of the City and of the highest professional quality. All work shall be in
conformance with all applicable City of Philadelphia standards and requirements,
including Mayor’s Executive Order No. 1-07 (see Attachment “G”).

All drawings for design submissions shall be prepared using AutoCAD Systems. All
submissions to the DPP shall be compatible with AutoCAD LT Version 2007 and in
accordance with the AIA “CAD Layer Guidelines” and CSI guidelines for page
numbering format (only). Milestone submissions should be provided for City review (8
sets maximum, 3 sets minimum). The City shall provide any further additional printing of
bid packages. Final drawings shall be provided on mylar (not paper) as well as
electronically (saved as both .pdf and .dwg on disk).

The DPP Project Coordinator shall chair all design review meetings and construction
progress meetings with administrative support by the Design Professional. Minutes shall
be prepared by the Design Professional and distributed to all attendees. Design
Professional shall provide and keep logs of all submittals, RFIs, and change orders and
shall be cognizant of all schedule and budget updates.

Periodic progress reports shall be prepared describing accomplishments, decisions and
overall progress made during the period. It shall contain updated project schedule and
budget information and shall specifically include information regarding RFIs, change
orders, submittals as well as the Design Professional's invoice status. Progress reports
will be submitted with each payment request, or monthly, whichever represents the
shorter duration.

Provide all services necessary for design review by the Licenses & Inspections
Department and other agencies having jurisdiction over project. The Design Professional
will be required to complete all paperwork (including applications) necessary for
municipal, state and/or federal approvals and/or permits, prior to bid opening. Provide a
list of all permits and approvals required for the projects to the Project Coordinator in
writing.

As part of this contract, the Design Professional shall provide a minimum of four (4)
sealed sets of plans (per site) for permitting purposes for the Licenses & Inspections
Department and will be required to complete all paperwork (including applications)
necessary for City of Philadelphia approvals and/or permits. Unless noted otherwise in
Section II of this RFP, the DPP agrees to serve as the applicant for the L&I process, and
any application or expediting fees relating to the approvals will be the responsibility of
the DPP. Any supplementary (optional) reviews requested by the Design Professional will
be the Design Professional’s responsibility.
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7. Design Professional shall obtain sign-off of all utilities, government agencies having
jurisdiction, using agencies, and coordinate with and/or present work to related or
affected City agencies as required by the specific project.

8. Construction cost estimates shall be provided as described in the Scope of Services of this
RFP. Estimates shall be organized in accordance with CSI format and incorporate
contingencies and escalation appropriate to the project schedule. Estimates must be
presented for each Prime contract and for each Alternate (if applicable).

9. The Design Professional shall accomplish the design services required under the contract
so as to permit the award of a contract, pursuant to standard DPP practices, for the
construction of the facilities designed at a price which does not exceed the estimate set
forth in Section ILLA or as otherwise determined during schematic design. If bids or
proposals for the construction contract are received that exceed the estimated cost by
more than 10%, the Design Professional may be required to perform such redesign and
other services as are necessary to permit contract award within the estimated cost. These
additional services shall be performed at no increase in the price of this contract. The
Design Professional shall not be required to perform such services at no additional cost
when the unfavorable proposals or bids are the result of conditions beyond the Design
Professional's reasonable control. (Lack of knowledge regarding bid climate does NOT
constitute beyond reasonable control.)

10. The DPP has a Division 0 and Division 1 master specification that is frequently revised
and updated. The current version (available in Microsoft Word) will be provided by the
DPP at the start of the Construction Documentation phase. The Master Specs must be
fully coordinated and incorporated with the technical sections by the Design Professional
as a complete Project Manual and resubmitted in Microsoft Word (without exception).

11. The City of Philadelphia is required to competitively bid all jobs under the Pennsylvania
State Separations Act. Therefore, Design Professionals must completely and accurately
define construction documents into clear scopes of work for each required discipline. All
work described in the specifications must be non-proprietary unless specific
approval from the Procurement Department has been obtained.

12. All work shall be reviewed and checked prior to submission to the DPP. Qualified design
professionals not involved in the design work shall perform reviews. It shall be the
responsibility of the Design Professional to thoroughly coordinate drawings representing
the work of different disciplines (architectural, mechanical, electrical, plumbing, etc.). A
quality control report shall be submitted by the design professional at the design
development phase and at each stage of the construction documentation phase for
assurances. The design professional shall provide a certification statement indicating he
has performed a thorough review of the designs, plans, drawings, reports and
specifications prepared by his design team.

13. All work shall be performed by or reviewed and approved by architects and engineers
registered to practice the appropriate discipline in the State of Pennsylvania.
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14. No asbestos abatement design is required on this project. If required, the City will retain
separate professional services to specify remediation plans and specifications. No
asbestos containing materials of any kind may be specified or approved for any project.

15. It is the City's intention to incorporate the latest developments in energy conservation and
resource efficiency, as well as improve indoor air quality and minimizes environmental
impacts in its design program wherever appropriate. The overall goals for sustainable
materials and systems may include minimizing unwanted building or atmospheric
emissions and/or non-reusable or recyclable waste. The Philadelphia High-Performance
Building Renovation Guidelines will be available for your reference upon contract award.

16. All designs produced under this program must be in accordance with the Americans with
Disabilities Act, Title II.

17. If property line delineation or survey is required, these services shall be provided by the
City through the Streets Department unless specified otherwise in this RFP.

18. All products specified for inclusion in the scope of work for construction shall be Energy
Star qualified products for all U.S. EPA — listed product categories. All electric motors
over one (1) horsepower shall be National Electrical Manufacturers Association (NEMA)
Premium labeled motors (see Attachment “G”).

END OF SECTION 11
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SECTION III - PROPOSAL REQUIREMENTS and SELECTION CRITERIA

All proposals which meet the minimum respondent requirements, e.g. experience, financial

capability, etc. and the minimum proposal submission requirements will be reviewed and
evaluated for completeness and responsiveness according to standards and selection criteria
determined by the DPP. Factors for consideration will be evaluated from information supplied in
response to the RFP.

A.

Proposal Section 1 - Understanding of the Project/Scope of Services/ Schedule

Section II of this RFP generally details the minimum requirements of the scope of services
for this project. In the preparation of their proposal, the Design Professional is encouraged
to expand or elaborate in a manner that reflects his understanding of the project and
demonstrates his expertise and ability to perform all elements of the proposed scope of
services.

The Design Professional shall provide a brief narrative that demonstrates his understanding
of the project, i.e. project’s goals and objectives, nature and scope of the work involved.
Additionally, a brief description of the proposed project approach including work plan and
strategy is required along with a description of computer hardware and software to be
utilized. The City encourages plans that incorporate the use of resource and energy efficient
design alternatives. Any expanded narrative addressing alternative approaches, adequacy
of budget allocation and/or key design issues is encouraged and will be evaluated in its
response to the stated project goals.

The Design Professional shall provide a proposed sequence of activities and schedule,
which demonstrates how the firm’s approach will meet the stated objectives of the project
within the time allotted for the design phase. The schedule may include ideas and concepts
not included in the scope of services, but which may be beneficial to the City. The
schedule should be in the form of a bar chart and include the entire design phase. Major
deliverables key milestones and decision dates should be included in the schedule. City
review periods should also be noted.

Proposal Section 2 - Project Team Organization and Team Resumes

The Design Professional shall identify himself (including any joint venture partners or other
associates) by listing the firm, address and telephone/fax numbers and contact person. If a
joint venture or association between firms is proposed, describe the contractual
relationship.

The proposal shall include a description of the proposed team in both narrative and chart
form. The proposal should clearly indicate the relationship, roles and responsibilities of
each organization and individual team member. Key positions/individuals should be
specifically identified by name and title, with narrative describing their respective
areas of expertise, responsibility and reporting.
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For each key team member, describe prior experience as it relates to the technical
requirements of this project and the individual’s position on the project team. Describe all
relevant professional experience, academic degrees earned, professional licenses and
awards, any special skills and supplementary training relevant to the requirements of this
project.

Any proposed project staff that are not full-time employees of one of the corporate team
members shall be clearly identified. Briefly describe their employment arrangement and

availability for this project.

Proposal Section 3 - Related Project Experience

Provide narrative and visual descriptions (photographs) of projects designed by the Design
Professional or other members of the Project Team, which are related to the project for
which the Proposal is being submitted. Projects specifically relevant to the proposed
project are much more important than quantity of experience.

The following information (as a minimum) should be included for each related project
(though omission will not disqualify your proposal):

Project Name

Client (corporation, public agency, etc)

General physical characteristics

Special features, accomplishments or problems (including LEED certification, energy
and resource efficient design experience)

Construction value

Specific services provided

Dates of service

Approximate consultant contract value

Individual references. Include contact addresses and telephone numbers. A minimum
of one reference shall be included for each project.

swbh e

e e

D. Proposal Section 4 —Additional Required Statements

1.

Philadelphia Tax Status and Clearance Statement-Appendix A sets forth the City’s
requirements with regard to this section.

Participation by Minority, Women, Disabled-owned Businesses-Appendix B sets forth
the City’s requirements with regard to this section

Certification of Site Visit- The design professional shall certify that he has visited the
site(s) of the proposed projects and understands the site-specific issues, which will impact
both design and construction.

Statement of Acceptance-This section must also include a statement verifying that the
Design Professional has read and accepts the Professional Services Contract, General
Provisions and Provider Agreement and this Request For Proposal. Any exceptions to
these documents must be noted at this time.
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E. Separate Enclosure — Fee Proposal

The Design Professional shall submit his fee proposal as a separate section with his
proposals. In the electronic submission, the fee proposal should be a separate document
labeled “Fee Proposal”. For the paper submission, the fee proposal should be enclosed in a
single, separate envelope, clearly marked as such, a lump sum fee for performing its scope
of services for the project. This lump sum fee is to include all incidental costs relating to
the project i.e. telephone, copies, faxes, mailing, courier service, technology (computer)
related overhead, photographs and transportation, as well as printing and duplication of
drawings and specs as is generally required by the project as deliverables. An allowance can
be made for any specialized direct costs, which must be authorized by the DPP and will be
reimbursed on the basis of actual expenses incurred. These extra expenses may include
specially requested multiple printings of drawings sized 24"X 36"or above, binding and
copying of multiple specifications, specialized testing and/or specialized subconsultants.
Copies of receipts must be submitted for reimbursement. No extra allowance will be
permitted for travel or any type of travel or transportation expenses, within the City or from
the Design Professional's office to City offices or the job site. Lump sum fee must cover all
phases of the project as described in Section II, unless noted otherwise by the City of
Philadelphia. The Design Professional shall identify all major tasks to be provided under
each phase. To support and justify the lump sum quotations and for information purposes,
include a breakdown by phase and task of hours and hourly rates for all personnel,
including subconsultants, proposed for the project. The City reserves the right to utilize
this information for the purpose of (I) developing a payment schedule that fairly allocates
the applicable lump sum fee of the Design Professional selected for contract award and (ii)
setting fees for any additional services (i.e., beyond the scope of the executed contract) that
may be requested by the City. An adjustment in rates will not be considered unless the
project runs past the contract limit.

F. Additional Factors Affecting Selection

° The project team’s history and capability to provide unique and innovative solutions
to problems will be considered.

. The project team’s demonstrated experience and capability to complete all design
work within established schedule and budget.

° The project team’s history of producing projects, which can be built within the
prescribed time and budget requirements, may also be evaluated.

° The reputation of the design professional, as determined by inquiries with previous

and current clients and other references.

Experience on prior City of Philadelphia projects.

Local presence in the City of Philadelphia.

LEED Certification/experience

Superior ability or capacity to meet particular requirements of contract and needs of

City Department and those it serves

Eligibility under Code provisions relating to campaign contributions

Superior prior experience of Applicant and staff

Superior quality, efficiency and fitness of proposed solution for City Department

Superior skill and reputation, including timeliness and demonstrable results
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. Special benefit to continuing services of incumbent, such as operational difficulties
with transition or needs of population being served

° Benefit of promoting long-term competitive development and allocation of
experience to new or small businesses, including those owned by minority or disabled
persons or by women

. Administrative and operational efficiency, requiring less City oversight and
administration

. Anticipated long-term effectiveness

. Meets prequalification requirements

. Compensation/Fee Proposal/ Lower Cost

G. City Rights

The City reserves and may exercise the following rights and options with respect to this
selection process:

1. To reject any and all proposals and reissue the RFP at any time prior to execution of a
final contract.

2. To supplement, amend, or otherwise modify this RFP at any time prior to selection of
one or more proposers for negotiation and to cancel this RFP with or without issuing
another RFP.

3.  To negotiate to accept or reject any or all of the items in any proposal and award the
contract in whole or in part if it is deemed in the City’s best interest to do so.

4. To reject the proposal of a proposer that, in the City’s sole judgment, has been
delinquent or unfaithful in the performance of any contract with the City, is
financially or technically incapable or is otherwise not a responsible proposer.

5. To waive any minor informality, defect, or deviation from this RFP that is not
material to the proposal.

6.  To request that some or all of the proposers clarify modify or supplement proposals.

7. As an aid in the selection process, the City may request interviews or oral
presentations from one or more proposers prior to commencement of any contract
negotiations.

8.  As an aid in the selection process, the City may request to visit the proposer’s local
office as a means of verifying the Design Professional’s and/or subconsultant’s
capability to perform the work.

9.  The City may request to inspect projects referenced in the proposer’s proposal.

10. The City may request recent financial statements from proposers as a means of
verifying their capability to perform the work.
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11. The City may conduct investigations with respect to the qualifications of each
proposer and call upon references.

12. The City may require interviews or oral presentations from one or more proposers
prior to commencement of contract negotiations.

END OF SECTION 111
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SECTION 1V - CONTRACT REQUIREMENTS, AWARD AND NEGOTIATION

A.

Architect and Engineer Professional Service Contract, General Provisions and Provider
Agreement

The Design Professional shall provide professional services in accordance with Appendix
“C” entitled “Provider Agreement (Architect and Engineer Services)” and Appendix “D”
entitled “City of Philadelphia, Architect and Engineering Professional Services Contract,
General Provisions”. Please give close attention to the City’s indemnification and
insurance requirements as set forth in Article IX of the GP.

Contract Preparation Fee

The successful proposer will be required to pay a contract preparation fee imposed by the
City’s Law Department; the fee is waived for non-profit corporations. Section 17-701 of
The Philadelphia Code establishes a fee schedule for contract preparation. Fees are based
upon the amount of the contract. A copy of the fee schedule is attached as Appendix E.

The Philadelphia Tax Status and Clearance Statement

The Philadelphia Tax Status and Clearance Statement (Appendix “A”) must be executed
and submitted with the proposal by the design professional and subconsultants.

OEQO Requirement (Office of Economic Opportunity)

This section informs respondents of The Office of Economic Opportunity participation
goals on this contract. (See Appendix “B”)

Reservation of Rights and Contract Award

The City intends to enter into contract negotiations with the most qualified firm(s) based
upon their response to this RFP. However, the City reserves the right to terminate any
negotiations at any time or conduct simultaneous, competitive negotiations with multiple
firms. The City reserves the right to negotiate acceptable terms in an otherwise
unacceptable proposal. Such negotiations may result in changes in terms material to this
RFP; in such event the City shall not be obligated to inform other proposers of the changes,
or permit them to revise their proposals accordingly, unless the City, in its sole discretion,
determines that doing so and permitting such is in the City’s best interest. Should
negotiations not prove satisfactory with the recommended finalist(s), the City reserves the
right to discontinue negotiations with the recommended finalist(s) and additional firms may
be asked to enter into negotiations or the City may solicit new proposals.

The contract resulting from this RFP will be awarded to the qualified proposer whose
proposal the DPP believes will be the most advantageous to the City, not necessarily the
proposer presenting the lowest price. The City may condition an award on all required
approvals and terms and conditions of the City, including, but not limited to, the City’s
indemnification and insurance requirements.

END OF SECTION IV
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