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EAST COAST RAILWAY 

ENGINEERING DEPARTMENT 

TENDER DOCUMENT 

Name of work : Construction of 6 units Type-II Qrs at 

Jeypore on KK-II section. 

Tender Notice No. & Date   : 43 /2008/WAT/Engg, Dt:08.12.2008 

Tender Value  : Rs. 27,64,633/-  

E.M.D  : Rs. 55,300 /- 

Cost of Tender Document : Rs. 3,000/- 

Estimate No: : WAT/Est/Cap/183/2008 

Similar nature work : “Execution of building works” 

Time & Date of Submission : Between 10:30 Hrs – 13:30 Hrs on of Tender 

22.01.2009    

Time & Date of opening of 

tender 

: At 14:00 Hrs on 22.01.2009    
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 EAST COAST RAILWAY 

                                                    ANNEXURE-I      

TENDER FORM (FIRST SHEET) 

 

Tender Notice No :            43/2008/WAT/Engg, Dt:08.12.2008 

Name of Work :  Construction of 6 units Type-II Qrs at Jeypore on KK-II section.. 

To 

The President of India, 

Acting through the  

Divisional Railway Manager, 

Addl. DRM/Sr.DEN  

E.Co.Rly/WALTAIR. 

 

1. I/We ………………………………………………………. have read the various conditions to tender 

attached hereto and agree to abide by the said conditions.  I/we also agree to keep this tender 

open for acceptance for a period of 90 (Ninety) days from the date fixed for opening the same and 

in default thereof.  I/We will be liable for forfeiture of my/our “Earnest Money”.  I/We offer to do the 

work for East Coast Railway, at the rates quoted in the attached schedule and hereby bind 

myself/ourselves to complete the work in all respects within the stipulated time period mentioned in 

the tender document. 

 

2. I/We also hereby agree to abide by the General Conditions of Contract as modified vide Railway 

Board’s letter No.2007/CE-I/CT/18, dt.28.09.07 and including any other corrections/modifications 

issued upto date and to carry out the work according to the special conditions of contract and 

specifications of materials and works as laid down by Railway in the annexed special 

conditions/specifications and the South Eastern Railway General Conditions of contract and standard 

specifications part – IV (Vol – II) corrected upto date and General Conditions of contract and 

standard specification corrected upto date for the present contract. 

 

3. A sum of               /- (as per the EMD Clause) is herewith forwarded as Earnest Money.  The full value of 

the Earnest Money shall stand forfeited without prejudice to any other right or remedies in case 

my/our tender is accepted and if :- 

 

(a). I/We do not execute the contract documents within seven days after receipt of notice 

issued by the Railway that such documents are ready; and  

(b). I/We do not commence the work within fifteen days after receipt of orders to that effect. 

 

4. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a 

binding contract between us subject to modifications, as may be mutually agreed to between us and 

indicated in the letter of acceptance of my/our offer for this work. 

 

 Signature of Witnesses :                         ….……………………. 

  Signature of Tenderer (S) 

 

(i). …………………………………..       Date …………………… 

 

(ii). ………………………………….             Address of the Tenderer (S) 
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SPECIAL ATTENTION FOR THE TENDERS 

 

1. Mode of payment: 

 

The on account payments can be released upto a maximum of 80% of agreemental value for 

contracts valuing upto Rs.50 lakhs and 90% for the contracts valuing more than Rs.50 lakhs without any 

restrictions. Final bill beyond 80% - 90% of the value of the contract as the case may be shall be paid 

only after sanction of variations and execution of supplementary agreements.  

 

2. Tenderer to give consent in a mandate form for receipt of payment through ECS/EFT. 

 

3. Tenderer to provide the details of Bank A/C in line with RBI guidelines for the same. These details will 

include Bank Name, Branch Name & Address, Account type, Bank A/C No. and Bank & Branch code 

as appearing on MICR cheque issued by bank. 

 

4. Tenderer to attach certificate from their bank certifying the corrections of all above mentioned 

information as mentioned in Para (ii) above. 

 

5. In case of non-payment through ECS/EFT or where ECS/EFT facility is not available, payment will be 

released through cheque. 

 

 

FOR THE  ATTENTION OF TENDERERS 

 

1. Tenderers shall sign on every page of the Tender documents at the bottom of each page of the left 

side and submit all of them.  

2. Tenderer shall not quote any rates other than those required as per the schedule of work, or special 

conditions if any on any page of the Tender documents. 

3. However, the tenderer(s) if they desire to stipulate any special conditions or special rates not included 

in the schedule or wish to furnish any information, which they feel necessary, they may furnish the 

same on a separate paper and enclose the same to the tender documents placing on top for 

consideration.  

4. Tenderers containing erasers and alterations of the tender documents are liable to be rejected.  Any 

corrections made by the tenderer /tenderers in his/their entries must be attested by him/them. 

5. The Tenderer(s) shall quote only one uniform percentage (%age) rate separately in Annexure ‘     ‘ 

Above/Below/AT PAR on the departmental estimated rates given in the Annexure-A (SOR Items), 

Annexure ‘B’ (F/R items), & Annexure ‘C’ (Supply items).  The rates quoted other than one uniform 

%age rate/Split rate will not be considered and will be summarily rejected.   

6. The schedule of Rates Vol.I can be had from DRM(Engg)/ E.Co.Rly/ WAT on production of money 

receipt from Divisional Cashier/E.co.Rly/Waltair for Rs.200/- Per each copy.  

7. In case, the above instructions are violated and the special conditions and additional rates are 

quoted on the tender documents such tenders will not be considered and shall be summarily 

rejected. 

8. The facility for referring Standing Earnest Money Deposit/Permanent Earnest Money Deposit towards 

Earnest Money Deposit is withdrawn. 

9. All the Tenderers who wish to participate in the tender should submit the requisite earnest money 

deposit along with the tender in an acceptable form. 

10. Unless and otherwise specified the unit rates for all the items in the schedule shall include the cost of 

the following : 

 

H All labour, tools, Plant, equipment, machinery etc., 

H All lead, lift ascent, descent and jungle clearance etc., 

H Clean water with all lead, lift, etc., required for the work shall be arranged by the contractor at 

his own cost. 
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Annexure - II 

EAST COAST RAILWAY 

TENDER FORM SECOND SHEET 

 

Conditions of Tender and the particulars about the Tenders in connection with the work mentioned hereunder 

 

1. GENERAL : 

 Sealed tenders on prescribed forms are invited from experienced contractors for and on behalf of the 

president of India acting in the premises through the Divisional Railway Manager/Add.Divl.Railway 

Manager/Sr.Divl.Engineer of East Coast Railway at Waltair (therein after referred to as the Railway 

Administration) for the under mentioned work. 

 

Sl. No Name of the  work Approx. Value of 

the Contract 

(Rs.) 

Total Earnest money (@ 

2% on tender value ) to 

be deposited with 

Tender (Rs.) 

1 Construction of 6 units Type-II Qrs at 

Jeypore on KK-II section. 

27,64,633/- 
 

55,300 /- 

Tenders will be received upto 13:30 Hrs on: 22.01.2009 
 

2.  SUBMISSION OF TENDER FORMS:  

 

Tenders must be enclosed in a sealed cover subscribed with the name of work “Construction of 6 units 

Type-II Qrs at Jeypore on KK-II section.” and must be sent by Registered post to the address of the Divl 

Railway Manager(Engg),East Coast Railway, Waltair so as to reach this office not latter than 13.30Hrs 

on 22.01.2009 or deposited in the special sealed box allotted for the purpose in the office of the 

DRM(Engg),East Coast Railway, Waltair. Offers received through FAX and found in the tender box at 

the time of opening of the tender and complete in all respects and duly signed by the authorized 

signatory should be treated as in-time offer subject to the firm/firms submitting post confirmation copy 

duly signed by the authorized person as per the tender conditions within 10 (Ten) working days from 

the date of opening. The tender box will be closed at 13.30Hrs., on 22.01.2009 and shall be opened at 

14.00Hrs Hrs on the same day in presence of such of those tenderers or their representatives present. 

 

3. STUDY OF SOR 92, G.C.C. & SPL CONDITIONS :  

Instructions to tenderer(s), General Condition of contract and standard specifications for materials 

and works specimen agreement form are laid down in vol-II of the S.E.Railway General Condition of 

contract and standard specification, part-II,III &IV of 2001 together with upto date correction slips 

which can be seen at the office of the Divl. Railway Manager(Engg. Branch) East Coast Railway, 

Waltair and can be had on payment of Rs.400/-only per copy.  A certificate should invariably be 

attached along with the Tender papers that the contractor(s) has/have purchases schedule of labour 

and materials rates Pt-I, Vol-I of 1992 and parts-II,III & IV of General conditions of Contract of standard 

specifications volume-II printed in 2001 with upto-date correction slips attached there-to of S.E.Railway 

and gone through all the conditions of contract and rates and specifications etc., embodied there-in.  

They should in their interest be well acquainted with site of work. 

 

4.  CONFLICT BETWEEN CONDITIONS: 

When there is any conflict between the instructions to tender with additional special conditions and 

with stipulations contained in the schedule of items on the one hand and the S.E.Railway Schedule of 

labour and materials rates part-I, Vol-I revised addition 1992, read with parts-II,III &IV regulations for 

tenders and contracts & General conditions of contract and standard specifications Vol-II of 2001 with 

upto date correction slips on the other hand the former shall prevail. 

 

5. CARE IN SUBMISSION OF TENDERS :   

(a). Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the works, that all conditions liable to be encountered 

during the execution of the works are taken into account and that the rates he enters in the 

tender forms are adequate and all inclusive to accord with the provisions in Clause -37 of the 

General Conditions of contract for the completion of works to the entire satisfaction of the 

Engineer. 

 

(b). When work is tendered for by a firm or company of contractors, the tender shall be signed 

by the individual legally authorized to enter into commitments on their behalf.   

 

 (c). The Railway will not be bound by any power of attorney granted by the tenderer or by 

changes in the composition of the firm made subsequent to the execution of the contract.  

It may, however, recognize such power of attorney and changes after obtaining proper 

legal advice, the cost of which will be chargeable to the contractor.   
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6.  RIGHT OF RAILWAYS : 

Special attention of the Tenderer/ contractor is also drawn that the Railway reserves the right not to 

invite tenders for any work or works or to invite open tenders or limited Tenders and when tenders are 

called to accept a tender in whole or in part or reject any tender or all tenders without assigning any 

reasons for such action”. 

 

7.  ELIGIBILITY CRITERIA : 

 The tenderer who wish to participate in the tender should fulfill the “ELIGIBILITY CRITERIA” as prescribed 

in the tender notice.  The tenderer (S) are requested to submit the documents along with the tender 

offer as mentioned in the tender notice.  The other terms & conditions as prescribed in tender notice 

such as joint ventures, Partnership firm etc., shall also applicable. 

 

8. DRAWINGS : 

The drawings for the work can be seen in the office of the DRM(Engg)/ East Coast Railway on any 

working day during office hours. 

 

9. EARNEST MONEY:  

9.1.(a). The tender must be accompanied by a sum equivalent to the following which shall be rounded to the 

nearest Rs.10/-. 

 

Value of the work (Tender value) EMD 

For works estimated to cost upto RS.1 crore. 2% of the estimated cost of the work. 

For works estimated to cost more than Rs.1 

Crore. 

Rs.2 Lacs plus ½% (half percent) of the excess of 

estimated cost of work beyond.  Rs.1 crore 

subject to a maximum of Rs.1 Crore  

  

(b). RESILE OR MODIFICATION OF TERMS & CONDITIONS:  

It shall be understood that the tender documents have been sold/issued to the tenderer and 

the tenderer is permitted to tender in consideration of stipulation on his part, that after 

submitting his tender he will not resile from his offer or modify the terms and conditions 

thereof in a manner not acceptable to the DRM/ADRM /Sr.DEN/E.Co.Rly/WAT. Should the 

tenderer fail to observe or comply with the said stipulation, the aforesaid amount shall be 

liable to be forfeited to the Railway. 

 

 (c). RETAINING OF EMD TOWARDS PART OF SECURITY DEPOSIT: 

If the tender is accepted the earnest money mentioned in Sub-Clause (a) above will be 

retained as part of security for the due and faithful fulfillment of the contract in terms of 

Clause-16 of the General Conditions of Contract, the Earnest Money of other tenderers, shall 

save as herein before provided, be returned to them, but the Railway shall not be 

responsible for any loss or depreciation that may happen thereto while in their possession, 

nor be liable to pay interest thereon. 

 

(d). The scheme of standing earnest money deposit/permanent earnest money deposit is 

dispensed forthwith for all tenderers. 

 

9.2. THE EARNEST MONEY SHOULD BE IN CASH OR IN ANY OF THE FOLLOWING FORMS: 

 

(a).(i). Deposit receipts, Pay orders, Demand drafts.  These forms of earnest money could 

be either of State Bank of India or of any of the Nationalized Banks.  No 

confirmatory advice from the Reserve Bank of India will be necessary. 

 

    (ii). Deposit receipts executed by the Scheduled Banks (Other than the State Bank of 

India and the Nationalized Banks) approved by the Reserve Bank of India for this 

purpose.  The Railways will not, however, accept deposit receipt without getting in 

writing the concurrence of the Reserve Bank of India. 

 

(b). The Earnest Money may be accepted in the following forms :  

   (i). A deposit in cash, 

   (ii). Government Securities at 5% below the market value, 

(iii). Deposit receipts or demand drafts of the Nationalised Banks, 

   (iv). A Deposit in the Post Office Saving Bank, 

   (v). National Savings Certificates. 

   (vi). Twelve Year National Defence Certificate, 
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   (vii). Ten Year Defence Deposits, 

   (viii). National Defence Bonds, 

   (ix). National Savings Certificates, 

                  (x). Time Deposit Account which came into force on 16.03.1970 and notified 

under Ministry of Finance, Notification No.F3(7)NS/70, dt.28.02.1970. 

(xi). IRFC Bonds. 

 NOTE: (vi) to (viii) these certificates/bonds shall be accepted at their surrender value.    

 

The Tender must be accompanied by a sum as shown in Clause-12.1(a) above as earnest money 

deposit in cash with the Divl Cashier, East Coast Railway/Waltair and money receipt enclosed to the 

Tender or in any of the forms mentioned under Clause No.12.2.(a) & 12.2.(b) respectively. 

 

9.3.   The instrument submitted towards EMD should be obtained in favour of FA &CAO, East Coast Railway 

/Bhubaneswar, payable at Visakhapatnam. 

 

9.4. The tenders unaccompanied by the requisite earnest money deposit in acceptable form shall under 

no circumstances be entertained and shall be summarily rejected. 

 

9.5. On no account should the tenderer send the amount in Government currency notes or cheques 

(other than Banker’s Cheque issued by Nationalised /Scheduled Banks).  No reference to previous 

deposits of earnest money against the present tender can be accepted. 

 

10. SECURITY DEPOSIT : 

The Earnest Money Deposited by the contractor with his tender will be retained by the Railways as 

part of Security for the due and faithful fulfillment of the contract by the contractor.  The balance to 

make up the security deposit, the rates for which are given below, may be deposited by the 

contractor in cash or may be recovered by percentage deduction from the Contractor’s “on 

account” bills.  Provided also that in case of defaulting contractor the Railway may retain any amount 

due for payment to the contractor on the pending “on account bills” so that the amounts so retained 

may not exceed 10% of the total value of the contract. 

 

10.1. Unless otherwise specified in the special conditions, if any, the Security Deposit/rate of recovery/mode 

of recovery shall be as under:- 

 (a). Security Deposit for each work shall be 5% of the contract value. 

(b). The rate of recovery shall be at the rate of 10% of the bill amount till the full security deposit is 

recovered.  

(c). Security Deposits will be recovered only from the running bills of the contract and no other 

mode of collecting SD such as SD in the form of instruments like Bank Guarantee, Fixed 

Deposit etc., shall be accepted towards security deposit. 

 

10.2. Security Deposit shall be released only after the expiry of the maintenance period and after passing 

the final bill as certified by the competent authority based on “No Claim Certificate”.  The certificate, 

interalia, should mention that the work has been completed in all respects and that all the 

contractual obligations have been fulfilled by the contractor(S) and that there is no due form the 

contractor to Railways against the contract concerned.  Before releasing the security deposit, an 

unconditional and an unequivocal No Claim Certificate from the contract concerned should be 

obtained.      

 

10.3. No interest will be paid on the said earnest money and the security deposit or amounts payable to the 

contractor under the contract. 

 

11. PERFORMANCE GUARANTEE:  

(a). The Successful bidder should give a performance guarantee (PG) amounting to 5% of the 

contract value.  This is in addition to the Security Deposit to be recovered in cash from the 

running bills of the contractors. 

 

(b). A performance guarantee shall be submitted by the successful bidder after the letter of 

acceptance has been issued, but before signing of the agreement.  The agreement should 

normally be signed within 15 days after the issue of LOA and the performance guarantee 

shall also be submitted within this time limit.  This guarantee shall be initially valid upto the 

stipulated date of completion plus 60 days beyond that.  In case, the time for completion of 

work gets extended, the contractor shall get the validity of performance guarantee 

extended to cover such extended time for completion of work plus 60 days. 
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(c). The Performance Guarantee (PG) shall be released after the physical completion of the 

work based on the ‘Completion Certificate’ issued by the competent authority stating that 

the contractor has completed the work in all respects satisfactorily.  The security deposit, 

however, shall be released only after the expiry of the maintenance period and after 

passing the final bill based on ‘No Claim Certificate’.       

(d). Wherever the contract is rescinded, the security deposit shall be forfeited and the 

performance guarantee shall be encashed and the balance work shall be got done 

independently without risk and cost of the failed contractor.  The failed contractor shall be 

debarred from participating in the tender for executing the balance work.  If the failed 

contractor is a JV or a partnership firm, then every member /partner of such a firm shall be 

debarred from participating in the tender for the balance work either in his/her individual 

capacity or as a partner of any other JV/partnership firm. 

(e). The Engineer shall not make a claim under the performance guarantee except for amounts 

to which the President of India is entitled under the contract (not withstanding and/or 

without prejudice to any other provisions in the contract agreement) in the event of: 

 

           (i). Failure by the contractor to extend the validity of the performance guarantee as 

described herein above, in which event the Engineer may claim the full amount of 

the performance guarantee. 

           (ii). Failure by the contractor to pay President of India any amount due, either as 

agreed by the contractor or determined under any of the Clauses/ Conditions of 

the agreement, within 30 days of the service of notice to this effect by Engineer. 

                    (iii). The contract being determined or rescinded under provision of the GCC the 

performance guarantee shall be forfeited in full and shall be absolutely at the 

disposal of the President of India.  

(f).. The successful bidder may give Performance Guarantee amounting to 5% of the contract 

value in any of the following forms : 

(i). A deposit of cash, 

  (ii). Irrevocable Bank Guarantee, 

(iii). Government Securities including State Loan Bonds at 5% below the market value. 

(iv). Deposit receipts, Pay Orders, Demand Drafts and Guarantee Bonds. These forms of 

Performance Guarantee could be either of the State Bank of India or any of the 

Nationalized Banks. 

(v). Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled Banks. 

(vi). A deposit in the Post Office Saving Bank. 

(vii). A deposit in the National Savings Certificates. 

(viii). Twelve years National Defence Certificates. 

(ix). Ten years Defence Deposits. 

(x). National Defence Bonds, and 

(xi). Unit Trust Certificates at 5% below market value or at the face value whichever is 

less. 

(g). The validity period and amount of performance bank guarantee shall simultaneously be 

extended/enhanced along with request for sanction of extension of time to the original 

contract period as well as enhancement in original contract value (if any).  The contractor 

has to extend the validity of the performance bank guarantee on his own while applying for 

extension of time or before the execution of supplementary agreement covering such 

extension. 

 (h). For works without maintenance period, the above performance bank guarantee shall be 

valid upto 60 day beyond the date of  completion  

12. CONSTITUTION OF FIRMS : 

(a). Tenders should specifically and fully disclose their respective constitutions and submit along 

with tender attested copies of documents like partnership deed, articles or memorandum of 

Association,  certificates of  Incorporation  etc., If any, in support of such disclosures.  If a 

tenderer is a firm i.e. a partnership business it should be stated whether the name of the firm 

is registered under the Indian Partnership Act and the names and addresses of all the 

partners of the firm should be fully disclosed.  The Railway Administration shall always have 

the liberty to ask for production of the Originals of the said documents and also make out 

further and other requisitions regarding the constitutions of the tenderers as may be 

considered necessary from the time to time. 
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(b). When the work is tendered by a firm or company of contractors, the Tender shall be signed 

by the individual legally authorized to enter into commitments on their behalf. 

The Railway will not be bound any power of attorney granted by the Tenderers or by 

changes in the composition of the firm made subsequent to the execution of the contract.  

It may however recognize such power of attorney and changes after obtaining proper legal 

advise and the cost of which will be chargeable to the contractor as following 

 

(i). for initial vetting Rs.100/- 

(ii). for subsequent vetting Rs.30/- 

 

(c). If the tenderer (S) deliberately gives/give wrong information in his/their or creates/create 

circumstances for the acceptance of his/their tender, the Railway reserve the right to reject 

such tender at any stage. 

(d). If the tenderer(S) expires after the submission of his/their tender or after the acceptance of 

his/their tender, the Railway shall deem such tender cancelled.  If a partner of a firm expires 

after the submission of their tender or after the acceptance of their tender, the Railway shall 

deem such tender and cancelled, unless the firm retains its character. 

13. SHED/STORES : 

Contractors shed, store houses, yards etc. for stacking Railway materials shall be located in the 

Railway premises only at locations approved by the Engineer. 

14. VALIDITY OF OFFER : 

The Tenderer(s) shall keep the offer open for a minimum period of 90 (Ninety only) days from the 

date of opening of the Tenderer/Tender within which period the tender can not withdraw his offer 

subject to the period being extended further if required by mutual agreement from time to time.  Any 

contravening/contravention of the above conditions will make tender liable for forfeiture of his 

earnest money deposit for the performance of the foregoing stipulations. 

 

15. AUTHORITY OF ACCEPTANCE : 

  The authority for the acceptance of the tender will be rest with CE/BBS/DRM/ADRM/Sr.DEN/ East 

Coast Railway/Waltair who does not bind himself to accept the lowest or any tenders not deposit the 

undertake to assign reason for the declining to consider any particular tender. 

 

16. EXECUTION OF AGREEMENT : 

  The successful Tenderer(s) shall be required to execute the agreement with the President of India 

through the CE/BBS, DRM /ADRM/Sr.DEN/DEN of East Coast Railway/Waltair 

 

17. EXECUTION OF CONTRACT AGREEMENT (DOCUMENT) : 

  The tenderer whose tender is accepted shall be required to appear in person at the office of the 

Divisional Railway Manager concerned Engineer, as the case may be or, if a firm or corporation, a 

duly authorised representative shall so appear and execute the contract documents within 

15(Fifteen) days after the notice that the contract has been awarded to him.  Failure to do so shall 

constitute a breach of the agreement by the acceptance of the tender in which case the full value 

of the earnest money submitted along with the tender stands forfeited without prejudice to any other 

right or remedies.   In the event of any tenderer whose tender is accepted refuses to execute the 

contract documents as herein before provided, the Railway may determine that such tenderer has 

abandoned the contract and there upon his tender and acceptance thereof shall be treated as 

cancelled and the Railway shall be entitled to forfeit the full amount of the Earnest Money.  The 

agreement to be executed in form Annexure-II for Zonal Contract & Annexure–IV for special contract 

as well as provisions contained in tender papers shall form part of the contract.  In any respect about 

which any of the provisions in the said agreement form can not be reconciled with any of the 

provisions in the tender papers the later shall prevail. 

 

18. PROGRAMME OF WORK:  

 The tenderers are required to submit a Bar Chart to showing the programme to complete the work 

within the stipulated completion period as mentioned in the tender notice.  The work will be carried 

out to a fixed programme by the Railway.  The method and system of carrying out the works will be 

prescribed by the Engineer-in-charge of the work or his representative. 

 

19. PLYING OF CONTRACTORS VEHICLES : 

 The places locations where contractor’s vehicles are permitted to ply adjacent to the running lines 

contractors required to erect a bamboo barricade 3 meters away from the center of the track so as 

to give an indication to the plying vehicles. To keep strict watch on the barricade Railway 

Administration will post an experienced Gangmen to act as Flagman at the locations to prevent any 

accident. Wages involved for posting of such flagman shall be borne by the Contractor(s). 

 

20. FLUCTUATION IN MARKET RATES : 

 No claim will be entertained for any fluctuations in respect of cost of materials and increase of labour 

rates during the currency of contract. 
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21. APPRENTICE ACT : 

 The contractor shall be responsible to ensure compliance with the provisions of the apprentices Act., 

1961 and the rules and orders issued there under from time to time in respect of appreciation directly 

or through their petty contractors or sub contractors employed by him for the purpose of carrying out 

the contract. 

 

If the contractor directly or through petty contractors or sub contractors fail to do this failure will be a 

breach of the contract and the Railway may in its discretion rescind the contract, the Contract shall 

also be liable for any pecuniary liabilities arising on account of any violation of the provisions of the 

Act. 

 

NOTE :-  The contractor(s) is/are required to engage apprentices when works are under taken by 

the last for a period of one year or more and/or the cost of the work is rupees one lakh or 

more. 

 

22. TOOLS & PLANTS : 

CERTIFICATE : 

It should be clearly understood that it is entirely contractor’s responsibility and liability to find, procure 

all the machine tools and pant and their spare parts that are required for efficient and methodical 

execution of the work delay in procurement of such items due to their non-availability or important on 

any matter in question disputes, difficulties or any other causes what-so-ever will not be taken excuse 

for slow or non-performance of work. 

 

23.  

23. ALL INCLUSIVE OF RATE : 

 

(a) All rates quoted in the tender shall be deemed to be inclusive of all taxes/royalties payable by the 

contractor(s) to the Government or Public body or local authority except service tax and no 

additional amount will be paid or claim entertained on this account by the Railway. 

(b) Offer of the tenderers who quote service tax inclusive will be summarily rejected, unless the amount of 

service tax reckoned by them is indicated separately and clearly. 

(c) actual service tax (Without interest)  applicable if any will be reimbursed subject to production of 

authentic documentary evidence of this tax having been actually paid to the Government of India 

by contractor during execution of work of before passing of final bill. 

(d) The documentary evidence  must indicate agreement No/Acceptance letter No. along with name of 

work duly indicating the amount of service tax actually paid by the contractor to the Government of 

India and this should  be produced either during the currency of the contract or before the passing 

the final bill. 

 

24. Recovery of conservancy cess charges (Railway Board’s Letter No.F(X)I/95/1/1, dated 31.05.2006) : 

(a). If the contractor’s labour are employed at station and colonies where Railway sanitary 

facilities do exists, recovery should be made at the rate as detailed below : 

 

Railway contractors 
Average No. of labourer or 

Workmen employed per day. 

Proposed conservancy cess 

charges to recovered per 

month. 

1 to 5 Rs.64/- 

6 to 10 Rs.126/- 

11 to 25 Rs.317/- 

26 to 50 Rs.462/- 

51 to 100 Rs.620/- 

101 to 200 Rs.779/- 

201 to 300 Rs.937/- 

301 to 750 Rs.1082/- 

751 to 1500  Rs.2176/- 

1501 to 3000 Rs.4353/- 

 

3001 & over Rs.8694/- 

 

 (b). In respect of contractors labour working between stations are at isolated places where 

Railway sanitary facilities do not exist, recovery should not be made. 

(c). Supply contractors may be exempted from the purview of recovery of cess charges. 

(d). No conservancy cess charges need be recovered from the contractors who are engaged 

for removal of night soil and rubbish from the Railway colonies. 
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(e). No charges are recoverable wherever no services are provided. 

25. VARIATON  QUANTITIES : 

25.1 Individual NS items in contracts shall be operated with variation of plus or minus 25% and payment 

would be made as per the agreement rate. 

25.2 In case of increase in quantity of an individual item by more than 25% of the agreement quantity is 

considered as unavoidable, the same shall be got executed with the existing contractor for arriving at 

reasonable rates for additional quantities in excess of 125% of agreement quantity. 

25.3 The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for other 

items).  A minor value item for this purpose is defined as an item whose original agreement value is less 

than 1% of the total original agreement value. 

25.4 No such quantity variation limit shall apply for foundation items.  

25.5 As far as SOR items are concerned, the limit of 25% would apply to the value of SOR schedule as a 

whole and not on individual SOR items.  However, in case of NS items, the limit of 25% would apply on 

the individual items irrespective of the manner of quoting the rate (single percentage rate or 

individual item rate) 

25.6 In the event of any reduction in quantity /quantities to be executed for any reason what so ever, the 

contractor shall not be entitled to any compensation but shall be paid for the actual quantity of the 

work done. 

25.7 Any extra claim from the contractors on the above account shall not be entertained under any 

circumstances; payment shall be made on the basis of detailed measurements of the finalized works 

as shall be recorded by the Engineer or his representative 

25.8 For the tenders accepted at the Zonal Railways level, the variation in the quantities will be approved 

by the authority in whose powers the revised value of the agreement lies. 

25.9 For tenders accepted by General Manger, variations upto 125% of the Original agreement value 

(even if the revised agreement value is beyond GM’s competence to accept  tenders) may be 

accepted by General Manager. 

25.10. For tenders accepted by Board Members and Railway Ministers, variations up to 110% of the original 

agreement value may be accepted by General Manager. 

 

25.11 The aspect of vitiation of tender with respect to variation in quantities should be checked and 

avoided. 

26. WAGES : 

Wages shall be paid by the Contractor to the workmen, directly without the intervention of any 

Jamadar/ Thakardar and that the Contractor shall ensure that no amount by way of commission or 

otherwise is deducted or recovered by the Jamadars from the wages of the workmen. 

27. COMPENSATION FOR ACCIDENT : 

No compensation towards any accident what-so-ever will be paid by the Railway.  

28. RATES : 

The rates quoted by the Tenderer and accepted by the Railway Administration must hold good till the 

completion of the work and shall not be subjected to any fluctuation.  No claim on this account what-

so-ever shall be entertained at any stage. 

 

29. BONDED LABOUR ABOLITION ORDINANCE : 

Observation of bonded labour system (Abolition) ordinance 1975.  The bonded labour system 

(Abolition) ordinance 1975 would apply to the present contract.  The Contractor(s) /Tenderer(s) shall 

duly observe the provision thereof. 

 

30. CO-OPERATIVE SOCIETY : 

If a tenderer is a Co-operative Labour contract Society/ Vendors, Co-operative Society there shall be 

no element of contractor Ex. Contractor in the Society in any capacity nor shall there any close 

relative of the contractor or Ex. Contractor association with the Society as an office bearer. 

In case of breach of the above provision, the Railway reserves the right to terminate the contract with 

the society at any time without assigning any reason after giving notice of a month to the society.  

NOTE: In case of Labour co-operative Society only 50% of the Earnest Money normally taken from 

the Contractors is to be obtained in respect of works contract. 

 

31. NIGHT WORKING:  

Though normally no work is carried out in night ie., from sun set to sun rise the progress of the work if 

not coming up to the time schedule laid down in clause above the Engineer-in-charge can order for 

night working by the contractor and the contractor shall make all arrangements for adequate lighting 

and safety precautions etc., for night working with prior permission of competent authority. 

 

32. OTHER CONCURRENT WORKS :  

The Contractor should take note that the Railway may carry out other works through departmental 

labour or through other agencies in the same area simultaneously.  The Contractor should not create 

disturbances to departmental work, other contractual works etc., in progress at the same site. 
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33. LOCAL CONDITIONS : 

The tenderers are advised to visit the site of work and investigate actual conditions, regarding nature 

and difficulties involved availability of materials, water and labour, probable sites for labour camps, 

store godowns etc. They should also satisfy themselves as to the source of supply and sufficiency and 

adequacy for their respective purpose of different materials referred to in the specifications or 

indicated in the drawings, the extent of lead and lift involved in the execution of work and any other 

difficulties involved in the execution of work should also be examined before quoting the rates for 

complete items of work described in the schedules.  Plans and drawings concerning the above work 

may be inspected in the office of the DRM(Engg)/WAT on any working day. 

 

Railway will supply the cable route plan and the tenderer should study/understand the same before 

starting the work, so that, necessary precautions can be taken to avoid damages to the cable. During 

the execution of works adequate precautions shall be taken by the contractor to protect the cables. 

In case the cables are damaged, a flat penalty of Rs.1,00,000/- (Rupees One lakh only) would be 

levied and recovered from the contractor. The decision of the Engineer-in-charge regarding 

attributing responsibility shall be final and binding on the contractor and this issue shall be treated as 

“Excepted matter” for arbitration. 

34. SETTING OUT WORKS :  

The contractor is to set out the whole of the work in consultation with the Engineer and will rectify any 

errors which may arise there in and provide efficient and sufficient staff and labour.  The contractor 

shall also alter or amend any errors in the dimension lines or levels to the satisfaction of the Engineer or 

of his authorised representative without claiming any compensation for the same. 

 

35. EMERGENCY WORKS:  

 

In the event of any accident or failure occurring in or around the work or arising out of or in 

connection with the construction erection, completion or maintenance of the work which in the 

opinion of the Engineer require immediate attention the Railway, may use its own workmen or other 

agency to execute or partly execute the necessary work or carry out repairs if the Engineer considers 

that the contractor is not in a position to do so, in time and charge the cost there of, as determined 

by the Engineer to the contractor. 

 

36. EXPENSES FOR AGREEMENT :  

 All expenses in drawing up the agreement and stamp duty if any, will be borne by the Railway 

administration. 

 

37. LOSS OF WORK ORDER : 

A penalty of Rs.10/- (Rupees ten only) will be recovered from the contractor for loss of each copy of 

his work orders. 

 

38. LABOUR LICENSE : 

The contractor shall obtain labour license from the concerned Assistant Regional Labour 

Commissioner (Central) as per contract labour (Regulation & Abolition) Act 1970 and rules framed 

there under in case he is required to engage more than the stipulated limit in the Act.  Any violation of 

this will make the contractor liable for action as per the aforesaid Act and Rules. 

 

39. FIRST AID FACILITIES : 

In terms of Para 19 of “The contract labour and (Regulation & Abolition) Act 1970”, the contractor 

should provide and maintain a “First Aid Box” equipped with the prescribed contents at every place 

during the all working hours where contract labour is employed by him/them. 

 

40. ANTILARVAL WORK : 

During execution of the work against this contract the contractor(S) will be responsible for 

‘ANTILARVAL’ work at his/their own cost. 

 

41. EMPLOYMENT OF GRADUATE/DIPLOMA HOLDERS BY CONTRACTOR : 

Tenderers/Contractors after award of the contract shall be required to employ unemployed Civil 

Engineering Graduate/Diploma Holders on monthly salary and or the durations indicated below : 

Contract Value No. of Engg. 

Graduates or 

Diploma Holders 

Monthly salary Duration 

Rs.15 lakhs and above 1 Graduate 

Engineer (Civil 

Engg.) 

Not less than 

Rs.4000/- 
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Above Rs.5 lakhs and 

less than Rs.15 lakhs 

1 Qualified Civil 

Engg. Diploma 

Holder (Over-

seers) 

Not less than  

Rs.2000/- each 

In case the contractor fails to employ the Technical staff as aforesaid, he shall be liable to pay a sum 

of Rs.4000/- (Rupees four thousand only) for each month of default in case of Graduate Engineer and 

Rs.2000/- (Rupees two thousand only) for each month of default in case of Diploma Holder. The 

decision of the Engineer-in-charge as to the period for which the required Technical staff was not 

employed by the contractor and as to the reasonableness of the amount to be deducted on this 

account shall be final and binding on the contractor. However, requirement of number of Graduate 

Engineers for work above Rs.15 lakhs will be decided by Engineer based on actual value and 

quantum of work and site conditions. 

 

42. The contractor with the help of his site Engineer or Diploma Holder, as the case may be, shall arrange 

to make necessary drawings, sketches, plotting, peg marking etc., as directed by the Engineer-in-

charge or ADEN, for the purpose of execution and/or making initial/final drawings for approval along 

with work order in specific cases as insisted by the Railway. No extra cost will be paid by the Railway 

on this account. 

 

43. DRAFTING OF VEHICLES : 

 The Railway shall reserve the right to draft any of the vehicles and or equipments mobilized by the 

Contractor at the site of work along with its Operator employed by the contractor to assist in rescue 

and restoration operation in case of any accidents/natural calamities involving human lives.  The 

contractor shall be responsible to arrange mobilization of his Operator/equipment/vehicle so drafted 

with shortest possible delay.  However, the Railway shall arrange to duly compensate the contractor, 

whose vehicles/equipment/Operator are so drafted by operation of suitable Non-schedule (NS) item(S) 

as per Railway’s existing norms.     

44. ELECTRIFIED SECTION :  

 If the contractor(S) are required to carryout the works in an Electrified Section.  The/they shall be full 

responsible for the safe working of traffic and safety of these/their men.  

 

45. CLEARANCE OF SITES :  

On the successful completion of the work the contractor shall remove all his equipments and surplus 

materials etc., and leave the site clear of any encumbrances within 30 days after the certified date of 

completion. 

 

46. DETERMINATION OF CONTRACT :  

Right of Railway to determine the contract under clause No.61 & 62 of GCC is applicable. 

 

47. SUPPLY OF RAILWAY MATERIALS : 

 Unless and other wise specified the Railway shall supply the materials such as cement and steel etc., 

required for this work free of cost.  The materials will be handed over to the tenderer(s) at the stores of 

inspector of works concerned and no lead is payable on these materials from the delivery point to the 

work site. 

 

 48. RETURN OF RAILWAY MATERIALS : 

 The Railway materials to be returned by the tenderer after completion of the work should be handed 

over in good condition at stores of IOW concerned at the cost of tenderer(s).  No lead is payable on 

account of transportation. 

 

49. EMPTY CEMENT BAGS : 

 The empty cement bags for the supply of cement by the Railway should be the property of the 

contractor and the cost thereof shall be recovered at the rates fixed from time to time.  The Railway 

reserves the right to take back the empty cement bags which are in good condition for its own use 

without any payment what-so-ever. 

  

50. MATERIALS SUPPLIED OUT SIDE THE SCOPE OF CONTRACT: 

50(a). If materials outside the contract are supplied for use in work on the application of the contractor of 

Engineer-in-charge of the work should specify in each case the rates to be charges which should be 

the market rate prevailing at the time of supply or the issue rate whichever is higher plus departmental 

charges which shall be computer as below. 
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50(b). Market rate of issue rate whichever is higher plus freight 5% and 2% incidental charges of which 

supervision charges @ 12% on total cost will be added.  

 In case cement, steel and other material stipulated as per the agreement used in excess of the 

requirement calculated as per the quantities of materials to be used in different in the quantity of 

materials actually issued of the contractor and the theoretical requirements a calculated above 

should be returned by the contractor to the Railways representative at the specified depot after 

completion of the work.  The contractor shall not be entitled to cartage and to stores where they are 

issued.  No lead will be paid for returning the empty cement bags.  

 

50(c). The Provision of the forgoing sub clause shall be in addition to cement and other material apply to the 

case of steel reinforcement or structural steel section, except that the theoretical quantity of steel 

shall be taken as the quantity required as per drawing or as authorized by the Engineer-in-charge 

including authorized representative. 

 

50(d). The materials issued to the contractor out of which remaining unused in perfectly good condition at 

the time of completion or determination of the contract shall be returned to the Engineer-in-charge at 

place where directed by him. 

 

50(e). In case the contract fails to return the unused or excess material over the requirement as calculated 

the cost as arrived at as in para 7(a) & (b) above increase by 100% will be charged and recovered 

from the contractors dues without prejudice to the provisions of the relevant conditions regarding 

return of materials governing the contract. 

 

501(f). The provision made above are without prejudice the right of Government to take action against the 

contractor under the conditions of the contract for not doing the work according to the prescribed 

specifications.  

 

51. USE OF RAILWAY MATERIALS: 

 

 If ordered by the Engineering-in-charge the tenderer shall use Railway boulders, stone etc., in the work 

and the tenderer has no right to refuse such orders. 

 

52 MAINTENANCE PERIOD:  

 

 All works except zonal contracts and earth work the contractors are required to be maintained the 

same for the period of 06 (Six) month from the certified date of completion.  Any damages or defects 

in the work executed by the contractor finds after completion of the work the same shall be rectified 

at his own cost during the period of maintenance.   

 

53 “SETTLEMENT OF DISPUTES  - INDIAN RAILWAY ARBITRATION RULES “ (Arbitration & Conciliation 

Ordinance 1996 ) :- 

 

 Clause No.63 & 64 General conditions of contract (GCC) have been revised in view of the 

promulgation of the arbitration and conciliation ordinances 1996.  Revised Arbitration Clause as per 

Railway Board’s letter No.2003/CE-I/CT/4 dated. 09.10.2003 shall applicable to this contract. 

 

  

 

Tenderer (S)/Contractor (S)                                  Divl Railway Manager (Engg) 

                 E.Co.Railway/ Waltair 

 

The above particulars, instructions and conditions are understood and accepted by me. 

 

 

 

 

Tenderer (S)/Contractor (S) 
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Annexure – IV 

 

ADDITIONAL SPECIAL CONDITIONS FOR SUPPLY OF 

CEMENT AND STEEL BY CONTRACTOR 

 

1. cement 53 Grade confirming to IS – 12269 and 43 Grade confirming to  IS – 8112 and high yield 

strength deformed bars cold twisted/hot rolled as per IS – 1786 are to be supplied by the contractor. 

 

2. Cement should be procured from the reputed cement plants such as L & T, Ramco, Raasi, Nagarjuna, 

Lafarjee or any other brands approved by the Engineer-in-charge. 

 

3. Cement bags preferably in polythine packings should bear the following information in legible 

markings :  

(i).   Manufacturer’s name   (ii). Registered Trade Mark of Manufacturer. 

(iii). Type of Cement   (iv). Weight of each bag in Kg 

(v). Date of manufacture, generally marked as week of the year/year of manufacture ie., 30/97 which 

means 30th week of 1997 year and IS code No for which it confirms.  

 

4. Reinforced steel shall be procured from main producer such as SAIL/TISCO/RINL or their authorized 

stock yards.  Re-rolled steel will not be accepted. 

 

5. To ensure quality control, test certificates from the manufactures should be produced by the 

Contractor(s) which should confirm to the relevant specifications (latest may be incorporated). 

 

6. In case the test certificate furnished from the manufacturers is not satisfactory then, the cement 

sample shall be tested as per IS : 12269 – 1987 in any one of the following laboratories as instructed by 

the Engineer-in-charge  & the costs must be born by Contractor only :(a).Geo Engineering 

Lab./E.Co.Rly/Waltair, (b).Collage of Engineering Lab. /Andhra University /Waltair, (c).A.P.I.I.C Lab. at 

Industrial Estate/Visakhapatnam, (d).Government Polytechnic Collage Lab. /Visakhapatnam. 

 

7. For the purpose of payment the materials such as cement & steel shall be taken into DMTR of Railways 

and re-issued to the contractor (S) for the use in the work under clear acknowledgement. 

Subsequently, the contractor(s) will be fully responsible for the safety of the materials which shall be 

treated as Railway materials issued to the contractor(s) for all purposes. In any case of loss/damages 

etc. to materials the Railway shall be empowered to recover the costs thereof from the contractor(s) 

as per extent rules. 

 

8 Contractor should take proper precautionary measures to store the cement in good condition against 

rains, Cyclones.  Railway is not responsible for any loss of cement due to cladding on account of 

defective storage. 
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EAST COAST RAILWAY 

SCHEDULE OF WORKS 

ANNEXURE –A 

NAME OF WORK: 

 
Construction of 6 units Type-II Qrs at Jeypore on KK-II section. 

 
Est.No: WAT/Est/Cap/183/2008 

Sl.No Description of work Dept. Value  

(Rs) 

Uniform percentage rate to be 

quoted in figures & words 

SCHEDULE - A   

1 All items of works covered by 

Section- ‘A to Y’ OF sor-92  

(Details in Schedule - "A" is 

attached) 

465794.31 ____________________________ 
% AT PAR/ Above/Below (In words) 
(_____________________________
____________________________) 

SCHEDULE - B     

1 All items of works covered 

Schedule - B(i.e. Flat rate items) 

(Details in Schedule - B is 

attached) 

1209129.10 ____________________________ 
% AT PAR/ Above/Below (In words) 
(_____________________________
____________________________) 

SCHEDULE - C     

1 All items of works covered 

Schedule – C (i.e. Flat rate 

items) (Details in Schedule – C is 

attached. 

590024.00 ____________________________ 
% AT PAR/ Above/Below (In words) 
(_____________________________
____________________________) 

SCHEDULE - D     

1 All items of works covered 

Schedule - D (i.e. Flat rate 

items) (Details in Schedule - D is 

attached. 

208896.00 ____________________________ 
% AT PAR/ Above/Below (In words) 
(_____________________________
____________________________) 

SCHEDULE - E 

1 All items of works covered 

Schedule - E (i.e. Flat rate items) 

(Details in Schedule - E is 

attached. 

290790 ____________________________ 
% AT PAR/ Above/Below (In words) 
(_____________________________
____________________________) 

Total  Dept. Estimated Value: 2764633.41  

1 The tenderer(s) shall quote one uniform percentage (%age) rate 

ABOVE/ATPAR/BELOW the departmental estimated rates shown in Schedule - A, B, C 

& D. 
2 The work should be completed in all respects with in 12 (Twelve) months for the date 

of issue of the acceptance letter fo the tender. 
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SCHEDULE-A 

Sl. 

No 

Description of Work Qty Rate Unit Amount Ref 

1 Earth work in excavation 

for foundation in medium 

hard soil. 

284 14.25 Cum 4047.00 A/6 

2 Earth work in excavation  

in soft rock. 

81 44.05 Cum 3568.05 A/3/b 

3 Earht work in filling in plinth 

around the building. 

243 2 Cu.m. 486.00 A/8 

4 PRC Slab 5cm thick. 28 33.1 sqm 926.80 B/10/a/ii 

5 PRCC jali (1:2:4) 10 43.1 sqm 431.00 B/17/a/ii 

6 Brick masonry (1:6) 14 261 cum 3654.00 C/40 

7 Flooring 25mm thick 233 13.25 sqm 3087.25 F/5/c 

8 Cement punning over 

flooring etc,. 

292 0.7 Sqm 204.40 H/10 

9 Cement plastering 

(1:6)15mm thick. 

1458 7.15 Sqm 10424.70 H/1/b 

10 Speciall plastering 20mm 

thick 1:3. 

295 9.6 sqm 2832.00 H/9 

11 painting with two coats 178 6.8 Sqm 1210.40 J/21/a 

12 painting with two coats 178 2.9 Sqm 516.20 J/16/a 

13 Supply & fixing plastic 

shower rose of approved 

quality, with 15mm to 

20mm inlet. (b) 150mm.dia. 

6 15.4 Each 92.40 N/58 

14 Supply & fixing AC soil & 

rain water pipe.(c) 5cm to 

10cm. 

14 30.7 RMT 429.80 N/45/c 

15 Supply & fixing AC vent 

cowls of  5cm to 10 cm 

dia. 

6 15.3 Each 91.80 N/46/c 

16 Providing & installing white 

glazed earthenware WC 

pan 

6 310.35 Each 1862.10 N/11/i 

17 Supply & fixing GI pipe , 

laying etc,. 

          

  (a) 20mm dia 73 34.35 RMT 2507.55 O/13b 

  (b) 25mm dia 49 42.25 RMT 2070.25 O/13/c 

18 Supply & fixing GI special 

like bends,Tee,Elbow,plug 

etc 
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  (a) G.I. tee 20mm dia 14 10.7 Each 149.80 O/14/h 

  (b) G.I. sockets 20mm dia 24 4.05 Each 97.20 O/19/k 

  (c) G.I. Elbow 20mm dia 24 6.4 Each 153.60 O/14/e 

  (d) Reducing sockets 20mm 

X15mm dia 

24 6.05 Each 145.20 O/19m 

  (e) Bibtap brass screw type 

15mm dia 

14 37.5 Each 525.00 O/29/c 

  (f) Providing & fixing Unions 

20 mm dia 

10 40.05 Each 400.50 O/43/b 

  (g) Providing and fixing full 

way brass valve with wheel 

25mm dia 

6 135.55 Each 813.30 O/39/c 

  (h) Providing and fixing full 

way brass valve with wheel 

20mm dia 

6 96.15 Each 576.90 O/39/b 

  (i) Reducing tee 20mm 

X20mm x15mm 

14 10.8 Each 151.20 O/14/j 

19 Supplying,laying and jointing 

etc, earthen ware pipe10cm 

dia. 

24 51.75 mtr 1242.00 Q/28/a 

20 Constructing brick masonry 

chamber 90 cm x 45 cm x 60 

cm inside size, in cement 

mortar 1:5 ( 1 cement : 5 

sand). 

10 322.15 Each 3221.50 Q/17/a 

21 Supply & fixing salwood door, 

window ventilator frames . 

2122536 7.4 %0cu.cm. 15706.77 G/1/c 

22 Supply & fixing bija sal wood 

door, window leaves. 

355023 33.95 %0sq.cm. 12053.03 G/9 

23 Supply & fixing butt hinges of 

approved quality etc,. 

          

  i) 100mm size. 204 4 Each 816.00 G/62/c 

  ii) 75mm size. 117 2.75 Each 321.75 G/62/b 

24 Supply & fixing Tower bolts.           

  (a) Tower bolts 225mm size 102 6.65 Each 678.30 G/63/c 

  (b) Tower bolts 100mm size 117 3.3 Each 386.10 G/63/a 

  (c) Supplying and fixing iron 

hasp bolts 300mm size 

34 13.8 Each 469.20 G/68 

  (d) Supplying and fixing iron 

handles 150mm size. 

57 1.7 Each 96.90 G/69 

  (e) Supplying and fixing 

Hooks & eyes 300mm size. 

59 1.85 Each 109.15 G/65/d 
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25 Making hold fasts from 20cm 

long etc,. 

3.89 339 Cum 1318.71 G/66 

26 White washing Two coats. 1458 1.7 Sqm 2478.60 I/1/B 

27 Water proof cement based 

paint 

462 8.1 Sqm 3742.20 I/11 

28 Colour washing with all 

colours except red.-Two 

coats only. 

729 1.9 Sqm 1385.10 I/4/B 

29 Misc items A - Y 10% on SOR-

92 

85479.71 10%   8547.97   

30 Tender increase on SOR 

items (Sec-A-Y) 

94027.68 395.38%   371766.63   

 TOTAL OF SCHEDULE - A 465794.31  
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SCHEDULE-B 

Sl. 

No 

Description of Work Qty Rate Unit Amount Ref 

1 MCC of any approved mix 

with all contractors graded 

chips of 40/20 mm etc,. 

Complete as directed by 

Engineer in charge (excluding 

cement cost). 

105 2220 cum 233100.00 F/R 

2 Random Rubble Masonary in 

CM 1:5/1:6 or any other 

approved proportion in 

foundation and super strecture 

with----complete as directed 

by Engg in charge. 

450 1221.9 Cu.m 549832.50 F/R 

3 RCC M-25 design mix. With all 

contractors graded chips, 

sand etc,Complete as 

directed by Engineer in 

charge(This rate is excluding 

cost of cement & steel). 

42 4560 cum 191520.00 F/R 

4 Supplying and fixing PVC door 

frames etc,. 
49 276 Rmt 13524.00 F/R 

5 Supplying and fixing PVC 

shutters  in position and made 

with PVC Module ----Complete 

as directed by Engineer in 

charge. 

17 2166 sqm 36822.00 F/R 

6 Supply ,fabrication and fixing 

of M.S Grill of approved design 

and approved quality----

Complete as directed by 

Engineer in charge(the rate is 

SAIL Quotation) 

1.7 57706 MT 98100.20 F/R 

7 Supplying and fixing in position 

as directed by Engg in charge 

PVC Soil and rain water pipes 

including fixing of PVC 

brackete---complete as 

directed by Engg in charge. 

        F/R 

  (a)  PVC Rain water pipes 100 

mm dia 
40 222 Rmt 8880.00 F/R 
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8 Supply and fixing pvc 

bends/tees/double bends 

etc, with all necessary fittings 

of approved quality with all 

contractors materials tools 

and plat, lead ,lift, loading 

and unloading, royalty, sales 

tax, and all other incidental 

charges complete as 

directed by the Engineer-in-

charge of the work. 

24 189 Each 4536.00 F/R 

9 Supplying and fixing highest 

polished cuddapah slab sink 

of size 60 X45X20 Cm cm of all 

thickness---complete as 

directed by Engg in charge. 

6 744 Each 4464.00 F/R 

10 Supplying and fixing highest 

polished cuddapah slab of 

thick 30-40 mm-complete as 

directed by Engg in charge. 

6.8 353 Sqm 2400.40 F/R 

11 Supplying and fixing of Sintex 

tank or equivalent of any 

capacity tank ----of approved 

quality with power coated ---

Complete as directed by 

Engineer in charge. 

8000 7.76 Ltr 62080.00 F/R 

12 Supply & fixing PVC flushing 

cistern with all necessary 

connections--Complete as 

directed by Engineer in 

charge.(the rate is as per 

sanctioned est no. DF-

3/142/2008.) 

(Crew Booking Lobby) 

6 645 Each 3870.00 F/R 

 SCHEDULE - B 1209129.10   
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SCHEDULE-C 

Sl. 

No 

Description of work Quantity Rate Unit Amount Ref. 

1 Supply and stacking of cement 43 or superior grade confirming to BIS 

specifications of manufactured by reputed firms such as Ultra Tech, ACC, 

Jaypee, Grasim etc.. as approved by  Engineer-in-charge, including 

contractor's labour, loading, transpiration, unloading, lead, lift, descent, 

taxes, royalty, freight charges and other incidental charges etc., complete 

as directed by the Engineer-in-charge of the work (F/R). 

   OPC 2252 262 Per Bag 590024.00 F/R 

  TOTAL OF SCHEDULE - C 590024.00   

              

              

SCHEDULE - D 

Sl. 

No 

Description of work Quantity Rate Unit Amount Ref. 

1 Supply of SAIL steel or other approved quality of BIS specifications various 

dia meters (6mm plain steel & other to steel) as required and stacking the 

same at IOW/Stores godown as directed by the Engineer-in-charge of the 

work including labour, loading, transportation, unloading, stacking, lead, 

lift, taxes, royalty and all other incidental charges complete.(F/R) 

    3.62 57706 MT 208896.00 F/R 

  TOTAL OF SCHEDULE - D 208896.00   
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SCHEDULE -E 
Sl 

No 

Description of work Unit Qty Unit 

Rate 

Total  

A. Electrification etc.         

1 Surface  wiring for light and fan point. Point 87 282 24534 

2 Surface wiring for 5 A Capacity Plug point. Point 18 185 3330 

3 Surface wiring for 15A Capacity Plug point. Point 12 282 3384 

4 Supply, erection, testing and commissioning of MS 

Main Switch board of size 15 " x 10 "  

Each 6 350 2100 

5 Supply, erection, testing and commissioning of 32 

Amps capacity main switch 

Each 6 600 3600 

6 Supply, erection, testing and commissioning  of 

Energy Meter 240 Volts, 0-20 Amps single phase. 

Each 6 1250 7500 

7 Supply, erection, testing and commissioning  of 

Anti-theft box for Energy Meter. 

  6 300 1800 

8 Supply, erection, testing and commissioning of 

Sub-distribution board 

Each 6 950 5700 

9 Supply, erection, testing and commissioning of  

service mains distribution board. 

Each 3 2850 8550 

10 Wiring point for main to Sub main wiring with 6 

sq.mm PVC Insulated multistranded copper 

conductor 

Mtrs 180 170 30600 

11 Wiring point for  Sub main wiring to switch board 

with 2.5 sq.mm PVC Insulated multistranded 

copper conductor 

Mtrs 150 115 17250 

12 Supply of 1x11 W CFL lamp. Each 36 105 3780 

13 Supply, fixing of 28 W Energy efficient Fitting  with T-

5 lamp etc. 

Each 12 825 9900 

14 fixing of cable in Open air with GI pipe of suitable 

size  including fixing with suitable fixtures 

Mtrs 200 300 60000 

15 Laying of cable along the road with suitable 

trenching. 

Mtrs 500 85 42500 

16 Laying of cable across the road/Track with as per 

CEE/BBS'S drawing no CEE/GS/Cable Trench/01 

Mtrs 50 288 14400 

17 Earthing arrangement as per CEE/BBS's Drawing 

No. CEE/GS/Earthing/02 

Each 6 1284 7704 
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Sl 

No 

Description of work Unit Qty Unit 

Rate 

Total  

 
18 Supply,erection with suitablle down rod etc. of 

1200 mm sweep AC ceiling fan with electronic 

regulator. 

Each 12 1740 20880 

19 Supply,erection & commissioning of LT Location 

box. 

Each 1 18700 18700 

20 Supply,erection & commissioning of Calling bell. Each 6 70 420 

21 Supply,fixing testing & commissioning of out door 

luminaire for block lighting.(2x18w) 

Each 3 1386 4158 

  Total:       290790 

 

TOTAL OF SCHEDULE - A  465794.31 

TOTAL OF SCHEDULE - B  1209129.10 

TOTAL OF SCHEDULE - C  590024.00 

TOTAL OF SCHEDULE - D  208896.00 

TOTAL OF SCHEDULE - E  290790.00 

TOTAL TENDER VALUE:  2764633.41 
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SPECIAL CONDITIONS 

 

1. SUPPLY OF RLY. MATERIALS:  

The Railway supplies materials such as Cement, Steel etc. required for the works 

free of cost if contractors supplies of these items are not included in the contract. 

 

2. TRANSPORTATION OF RLY. MATERIALS:   

The Railway materials to be supplied to the tenderers will be handed over to 

them at the stores of SSE (works) concerned and no extra payment will be made 

for transportation. 

 

3. RETURN OF BALANCE RLY. MATERIALS:  

The Railway materials to be returned by the tenderer after completion of the work 

should be handed over in good condition at the stores of SSE(Works) concerned. 

 

4. EMPTY CEMENT BAGS:  

The empty cement bags for the supply of cement by the Railways shall be the 

property of the Contractor and the cost thereof shall be recovered at the rates 

fixed from time to time.  The Railway reserves the right to take back the empty 

cement bags which are in good condition for its own use without any payment 

what-so-ever. 

 

5.        CEMENT & STEEL:  

 

(a). If materials outside the contract are supplied for use in work on the 

application of the Contractor the Engineer-in-charge of the work should 

specify in each case the rates to be charged which should be the market 

rate prevailing at the time of supply or the issue rate whichever is higher 

plus departmental charges which shall be computed as below. 

 

(b). Market rate of issue rate whichever is higher plus freight 5% and @2% 

incidental charges to which supervision charges @12½ on total cost will be 

added. 

“In case cement, steel and other materials stipulated as per the 

agreement are used in excess of the requirement calculated as per the 

quantities of materials to be used in different works, the quantity of 

materials actually issued to the Contractor and the theoretical 

requirements as calculated above should be returned by the contractor 

to the  Railway’s representative at the specified depot after completion of 

the work.  The Contractor shall not be entitled to cartage and incidental 

charges for returning the surplus materials from and to stores where they 

are issued.  No lead will be paid for returning the empty cement bags”. 

 

(c). The provision of the foregoing sub-clause shall in addition to cement and 

other materials apply to the case of steel reinforcement or structural steel 

section except that the theoretical quantity of steel be taken as the 

quantity required as per drawing or as authorised by the Engineer-in-

charges including authorised representative.  

 

(d). The materials issued to the Contractor but remaining un-used and in 

perfectly good condition at the time of completion or determination of 

the contract shall be returned to the Engineer-in-charge at place where 

directed by him. 
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(e). In case the Contractor fails to return the un-used or excess materials over 

the requirement as calculated the cost as arrived at as in Para-7(a) & (b) 

above, increase by 100% will be charged and recovered from the 

contractor’s dues without prejudice to the provisions of the relevant 

conditions regarding return of materials governing the Contract. 

 

(f). The provisions made above are without prejudice to the rights of the 

Govt. to take action against the Contactor under the conditions of the 

contract for not doing the work according to the prescribed 

specifications. 

 

7. RIGHT OF RAILWAYS:  

Special attention of the Tenderer/ contractor is also drawn to para-9 of the 

regulation of Tender and contract from CE493 reproduced below: 

“The Railway reserves the right not to invite tenders for any work or works or to 

invite open tenders or limited Tenders and when tenders are called to accept a 

tender in whole or in part or reject any tender or all tenders without assigning  any 

reasons for such action”. 

 

8. USE OF RAILWAY BOULDERS & STONES:  

The Tenderer, if ordered by the Engineer-in-charge shall use Railway boulders, 

stones in works and shall have no right to refuse such orders. 

 

9. The entire work should be executed as per the programme fixed by the engineer-

in-charge of the work. 

 

10. The contractor’s shed stores etc. for stacking Railway materials shall be located in 

the Railway premises only at the locations approved by the Engineer-in-charge. 

 

11 Wages shall be paid by the contractor to the workmen, directly without the 

intervention of any Jamadar/Thakarded and that the contractor shall ensure that 

no amount by way of commission or otherwise is deducted or recovered by the 

jamadars from the wages of the workmen. 

 

12 No compensation towards any accident what-so-ever will be paid by the 

Railway. 

 

13 The rates quoted by tenderer and accepted by the Railway Administration must 

hold good till the completion of the work and shall not be subjected to any 

fluctuation. No claim on this account what-so0ever shall be entertained at any 

stage. 

 

14 Special attention of the Tenderer /contractor is also drawn to para-9 of the 

Regulation of Tender and contract form CE – 493 reproduced below:- 

  

 “The Railway reserves the rights not to invite tenders for any work or works or to 

invite open tenders or limited tenders are called to accept a tender in while or 

inpart of reject any tender or all tenders without assigning any reasons for such 

action”. 
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15 Observation of bounded labour system (Abolition) ordinance 1975. The bounded 

labour system (Abolition) ordinance 1975 would apply to the present contract. 

The contractor(s)/Tendere(s) shall duty observe the provision thereof. 

 

16 If a tenderer is a co-operative labour contract society/vendars, Co-operative 

society there shall be no element of contractor Ex. Contractor in the society in 

any capacity nor there any close relative of the contractor or Ex. Contrctor 

association with the society as an office bearer. 

In case of breach of the above provision, the Railway reserves the right to 

terminate the contract with the society at any time without assigning any reason 

after giving notice of a month to the society. 

 

NOTE: In case or Labour Co-Operative society only 50% of the earnest Money normally 

taken from the contractors is to be obtained in respect of works contract. 

 

17 Any contractor other than working contractor in the Division having experience 

of construction works, earth work. etc, is also allowed to tender for the works. They 

must, however, submit along with their tender properly attested evidence of their 

financial stability. Income Tax clearance certificate must also accompany each 

tender without which the tender will not be considered for acceptance. 

 

18 All works executed by the contractor are required to be maintained for a period 

of Six (06) months from the certificate date of completion. Any damages or 

defect in the work executed by the contractor comes to light after completion of 

the work the same should be rectified as his own cost. 

 

19 The tenderer, if ordered by the Engineer-in-charge shall use Railway boulders, 

stones in works and shall have no right to refuse such orders. 

 

20 The South Eastern Railway schedule of Labour & material Rates, Part-I revised 

Edition 1992, Volume –I, and Pt. II, III and IV containing General Conditions of 

contract and standard specifications volume –II of 2001 with upto date correction 

slips and all other conditions incorporated in the tender documents signed by you 

and the rates and special conditions accepted by the Railway shall form part 

and parcel of the Agreement. 

 

21 Railway BFRs will be arranged at free of cost for transportation of contractors 

materials required to this work from the nearest Railway station to site of work 

where approach roads are not available on certification by ADEN concerned.  

 

22 The Railway shall reserve the right of draft any of the vehicles and or equipments  

mobilized by the contractor at the site of work along with its operator employed 

by the contractor to assist in rescue and restoration operation in case of any 

accident/natural calamities involving human lives. The contractor shall be 

responsible to arrange mobilization of his operator/equipment/vehicle so drafted 

with shortest possible delay. 

23 The Railway shall arrange to duly compensate the contractor, whose 

vehicle/equipment/operator are so drafted by operation of suitable Non-

schedule (N.S) item(s) as per Railway’s existing norms. 

 

 

 
07 OF TN-43 (JYP Qrs)/d7 
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EAST COAST RAILWAY 

 

(ENGINEERING DEPARTMENT) 

 

NOTICE INVITING TENDER 

 

1. Tender Notice No.43/2008/WAT/Engg, Dt.08.12.2008 

2. For & On behalf of the President of India. Acting through DRM(Engg), East Coast 

Railway, Waltair invites sealed tenders in prescribed tender forms for the under 

mentioned works.  

Sl. 

No 
Name of work 

Approximate 

Value (Rs) 

Earnest 

Money @ 2% 

on tender 

value(Rs) 

Cost of 

tender 

documen

t (Rs) 

1         2 3          4          5 

 

1 Repairs to maintenance of 

water supply arrangements 

by providing  225mm dia 90 

Mtrs deep tube well along 

with pumping arrangements 

including pipe line at AGZ 

station under ADEN/JDB. 

4,84,055/- 9,690/- 1,000/- 

2 Repairs to maintenance of 

water supply arrangements 

by providing  225mm dia 90 

Mtrs deep tube wells along 

with pumping arrangements 

including pipe line at TPQ  

and OHT staging of 7.0 M 

height at TPQ station under 

ADEN/JDB. 

8,68,474/- 17,370/- 2,000/- 

3 Repairs to colony roads at 

Jagdalpur Railway colony 

under ADEN/JDB on K.K.Line. 

9,70,818/- 19,420/- 2,000/- 

4 Proposed R.C.C box of size 

2.5 x 2.5 m dia in place of 

damaged bridge No: 1042 

(4 x 1.8 Mtr) at Km: 384/14 - 

385/1 bet: DABPAL - GIDAM 

stations by box pushing 

technique on K.K.Line. 

1,52,88,997/- 3,05,780/- 5,000/- 

5 Proposed R.C.C box of size 

2.5 x 2.5 m dia in place of 

damaged bridge No: 1052 

(4 x 1.8 Mtr) at Km: 387/8-9  

bet: DABPAL - GIDAM 

stations by box pushing 

technique on K.K.Line. 

1,13,57,951/- 2,27,160/- 5,000/- 
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6 Construction of Baffle wall at 

Traction sub-station in 

between two transformers 

at GIDAM, KAWARGAON, 

AMAGURA and 

CHARAMULAKUSUMI on KK-II 

line under Sr.DEN(west)/WAT 

on K.K.Line. 

4,76,104/- 9,530/- 1,000/- 

7 Construction of 6 units Type-

II Qrs at Jeypore on KK-II 

section. 

27,64,633/- 55,300 /- 3,000/- 

8 Repairs to leaky roof of staff 

Qrs. and service buildings 

and RIF exposed repairs to 

sunshades at Bacheli 

Railway colony under the 

jurisdiction of ADEN/KRDL. 

15,00,981/- 30,020/- 2,000/- 

 

3. The prescribed non-transferable Tender forms are obtainable on any working day 

from the office of the DRM(Engg)/E.Co.Railway, Waltair on remittance of cost of 

Tender forms (non-refundable) either by crossed DD drawn in favour of 

FA&CAO/East Coast Railway/BBS on any Nationalized/Scheduled Bank payable 

at Visakhapatnam or in the form of money receipt issued by Divisional 

Cashier/E.Co.Railway/Waltair (Allocation Z-650 of Waltair Division) in support of 

deposition of requisite money with him. An amount of Rs.500/- extra has to be 

paid if required by Registered Post. If any plan/drawing is attached with the 

tender form, an amount of Rs.200/- per plan/drawing will be levied extra. (For the 

work at Sl. No.04 & 05 the tenderers can obtain the tender documents in the 

office of Chief Engineer, E.Co.Railway, Chandrasekharpur, BBS also.) 

Tender form will be available for sale from:    21.12.2008 

The last date and time of issue of tender form Upto 18.15hrs of:  21.01.2009 

The last date and time of receipt of tenders   Upto 13:30hrs of :  22.01.2009 

Date and time of opening of tenders At 14:00 hrs of:   22.01.2009 

 

4. If the date of opening happens to be a Bandh or holiday, the tender will be 

opened at the same time on the following working day. 

 

5. The tender documents will also be available in the website at 

www.eastcoastrailway.gov.in   or    http://tenders.gov.in and can be down 

loaded and used as tender documents for submitting the offer. Separate 

remittance towards the cost of tender documents as mentioned at Col.5 shall 

has to be enclosed in the forms a as mentioned in para.3 in addition to the 

earnest money while submitted the tender otherwise, the tender will be summarily 

rejected. Railway Administration shall not be responsible for any 

delay/difficulties/inaccessibility of the down loading facility for any reason 

whatsoever. 

 



 

Tenderer(S)            D.R.M(Engg)/WAT 

 

 

29 

Tenders will also be accepted by Post & by FAX. However, Railway shall not be 

responsible for any postal delay. 

6. In case of any discrepancy between the tender documents down loaded from 

Internet and the master copy of the same is available in the office of 

DRM(Engg)/E.Co.Railway/Waltair, the latter shall prevail and will be binding on 

the Tender(s). No claim on this account will be entertained.  

The tenderer’s are required to observe the Web Site to find out any correction 

slips are issued subsequent to uploading of the tender notice and schedule. 

 

7.  Eligibility Criteria: 

 

The tenderer who wish to participate in the tender should fulfill the following 

“ELIGIBILITY CRITERIA” for works costing above Rs.10 lakhs and no eligibility criteria 

is required for the works costing below Rs. 10 lakhs. 

 

(a). Should have 

completed in the 

last three financial 

years (i.e. current 

year upto the date 

of opening of 

tender  and three 

previous financial 

years)  

At least one similar work, for a minimum value of 

35% of advertised tender value. 

(i). Similar nature of works physically completed 

within qualifying period i.e., the last 3 financial 

years and current financial year upto the date of 

opening of tender shall only be considered in 

evaluating the eligibility criteria. 

(ii). The total value of similar nature of works 

completed during the qualifying period, and not 

the payments received within qualifying period 

alone, shall be considered. 

(b). Total contract 

amount received 

during the last three 

financial years and 

in the current 

financial year upto 

the date of opening 

of tender. 

Should be a minimum of 150% of Advertised 

Tender Value of work. An authenticated 

certificate duly attested from employer/client, 

audited balance sheet duly certified by a 

Chartered Accountant etc., to be produced. 

 

8. The following works are considered similar works for this purpose: 

  

(a). For Item No.01,02,03 & 

06 

: Eligibility criteria is not required 

(b). For Item No. 04 & 05 : Execution of works of construction of 

bridges/rebuilding of bridges or 

regirdering of bridges/launching of slabs 

under the running track. 

(c). For Item Nos.07 : Execution of building works. 

(d). For Item No.08 : Construction/repairs/maintenance of 

any civil engineering works 
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9. The following documents should be submitted along with the tender  

 

(a). List of personnel Organization available on hand and proposed to be 

engaged for the subject work. 

 

(b). List of plant and machinery available on hand (own) and proposed to be 

inducted (own and hired to be given separately) for the subject work. 

 

(c). List of works completed in the last three financial years giving description 

of work, Organisation for whom executed, approximate value of contract 

at the time of award, date of award and date of scheduled completion 

of work. Date of actual start, actual completion and final value of 

contract should also be given. 

(d). List of works on hand indicating description of work, contract value, 

approximate value of balance work yet to be done and date of award. 

(e). The bar chart indicating the programme of completing the work as per 

completion period should also be submitted along with tender offer. 

NOTE:-  

(1)  In case of items (c) and (d) above, supportive documents/ 

certificates from the Organizations with whom they worked/are 

working should be enclosed. 

(2)  Certificates from private individuals/organizations for whom such 

works are executed/being executed shall not be accepted. 

 

 

10. Joint Ventures/MOUs : No Joint Ventures/Memorandum of Understandings are 

allowed  for the works costing below Rs. 8 crores. 

 

 

11. Tenderer (s) can drop their tenders in a sealed cover duly super scribing the 

tender Notice No. and name of work in the tender box provided in the office of  

DRM(Engg)/WAT (For the work at Sl.No(s) 04 & 05 the tenderers can drop their 

tenders in the office of Chief Engineer, E.Co.Railway, Chandrasekharpur, 

Bhubaneswar also). 

 

12. Cost of the Tender form and earnest money NOT to be clubbed and are to be 

deposited separately in the required forms as mentioned in paras 3 and 13 

respectively. 

 

13. PEMD will not applicable. All the tenderers who wish to participate in the tender 

should submit the requisite Earnest Money deposit along with the tender in an 

acceptable form like depositing cash with the Divisional Cashier, East Coast 

Railway, Waltair or deposit receipts/Demand drafts issued by the National / 

Scheduled Banks in favour of FA&CAO East Coast Railway, Bhubaneswar 

payable at Visakhapatnam. 

 

14. If the tenderer is a partnership firm, the firm alone should satisfy the eligibility 

criteria but not the individual constituents of the firm. 
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15. The credentials submitted towards the experience and contact amounts 

received against the eligibility criteria by the tenderer/Partnership firm/ company 

should be on their own name.  The experience/contract amounts received of the 

individual constituent of the partnership firm or company will not be considered 

separately. 

 

Divl. Rly. Manager (Engg) 

                          E.Co.Rly/Waltair 

 

 

No. WEK/31/WAT/Tenders/43/2008,  dt.08.12.2008 

Copy to forwarded to:-  

 

1. All ADENs of Waltair Division for wide publicity in their respective jurisdictions. 

2. Sr. DAO/WAT, Divl. Cashier/East Coast Railway/Waltair. 

3.   Notice Board. 

    


