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March 4, 2010
SUBJECT: NOTICE INVITING SEALED BIDS

iFB 0-1397, “ELEVATOR UPGRADES AT VARIOUS
BASES”

Gentlemen/Ladies:

The Orange County Transportation Authority, acting on behalf of the Orange
County Transit District, invites sealed bids for IFB 0-1397 “Elevator Upgrades at
Various Bases”.

The description of this project is to provide elevator upgrades at the Anaheim,
Garden Grove and Irvine Sand Canyon Bases. The estimated cost for this
project is approximately $350,000.00.

Bids shall be submitted at or before 11:00 a.m., April 6, 2010.

Bids delivered in person or by a means other than the U.S. Postal Service shall
be submitted to the following:

Orange County Transportation Authority

Contracts Administration and Materials Management (CAMM)
600 South Main Street, 4th Floor

Orange, California 92868

Attention: Sarah L. Strader, Senior Contract Administrator

Or bids delivered using the U.S. Postal Service shall be addressed as follows:

Orange County Transporiation Authority

Contracts Administration and Materials Management (CANMM)
550 South Main Street

P.O. Box 14184

Orange, California 92863-1584

Attention: Sarah L. Strader, Senior Contract Administrator

Bids and amendments to bids, received after the date and time specified above
will be rejected by the Authorily and returned to Bidders unopened.

Firms interested in obtaining a bid package may do so by downloading the
Invitation for Bids (IFB) 0-1397 through CAMM NET the Authority’s on line
website. Firms may also obtain a copy of the {FB 0-1397 by faxing their request
to (714) 560-5792, or by e-mailing your request to rfp ifb Requests@octa.net
or calling (714) 560-59822. Please include the following information;
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iFB 0-1397

-Name of Firm

-Address

-Cortact Person

-Telephone and Facsimile Number
-Invitation For Bids (IFB) 0-1357

The Authority has now entered the world of electronic purchasing. All firms
interested in doing business with the Authority are required to register their
business on-line at CAMM NET, the Authority’s interactive website. The
website can be found at www.octa.net. From the site menu, click on CAMM
NET to register.

To receive all further information regarding this IFB 0-1397, firms must be
registered on CAMM NET with at least one of the following commodity codes for
this solicitation selected as part of the vendor's on-line registration profile:

Commodities for this solicitation are:

Category(s): Commodity(s):
Construction Elevator Contractor

Maintenance Services — Facility Elevator Service

A pre-bid conference has been scheduled for March 16, 2010, at 9:00 am. at
the Anaheim Base Operations Building, located at 1717 E. Via Burton,
Anaheim, CA 92806 in Conference Room 209. Immediately following the pre-
bid conference a job walk will be conducted. The site walk will begin at the
Anaheim Base Maintenance Building and proceed fo the Garden Grove
Maintenance Building located at 11790 Cardinal Circle in Garden Grove, CA
92843. The site walk will conclude at the Irvine Sand Canyon Maintenance
Building located at 14736 Sand Canyon Road, irvine, CA 92618, Al
prospective Bidders are strongly encouraged to attend.

The contract to be awarded is subject to a financial assistance contract between
the Orange County Transportation Authority, acting on behalf of the Orange
County Transit District, and the U.S. Department of Transportation. Therefore,
all Bidders will be required to certify that they are not debarred, suspended or
otherwise excluded from participating in federally assisted projects. All Bidders
will be required to certify that they are not on the Comptroller General's List of
ineligible Contractors.

The successful Bidder will be required to comply with all applicable equal
opporiunity laws and regulations.

Award of this contract is subject to receipt of federal, state or local money.
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iFB 0-1397

Bidders shall ensure that in regard 1o this IFB, Disadvantaged Business
Enterprises (DBE) will be afforded full opportunity to compete for subcontracting
work and will not be discriminated against on the grounds of race, color, or
national crigin.

Simcerely f

Mﬂ*} {""{ I /@ﬂ/}

Sakah L. S’[rader
enior Contract Administrator
Cefitracts Administration and Materials Management
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SECTION|
INSTRUCTIONS TO BIDDERS
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IFB 0-1397

SECTION I INSTRUCTIONS TO BIDDERS

PRE-BID CONFERENCE/SITE VISIT

A pre-bid conference will be held at Anaheim Base Operations Building, located
at 1717 E. Via Burton, Anaheim, CA 92806, Conference Room 209 on March
16, 2010, at 9:00 a.m. Immediately following the pre-bid conference a job walk
will be conducted. All prospective Bidders are strongly encouraged to attend the
pre-bid conference and the site visit.

By investigation of the work site, Bidder shall be satisfied as to the nature and
location of the work and shall be fully informed as to all conditions and matters,
which can in any way affect the work or the cost thereof.

EXAMINATION OF DOCUMENTS

By submitting a bid, the Bidder represents that it has thoroughly examined and
become familiar with the work required and documents included under this IFB.

A Bid Booklet has been furnished as Book 2 of 2 of this [FB.
ADDENDA

The Authority reserves the right to revise the IFB documents. Such, if any, will
be made by written addendum to this IFB. Any wriften addenda issued
pertaining to this IFB shall be incorporated into the terms and conditions of any
resulting Agreement. The Authority shall not be bound to any modifications to or
deviations from the requirements set forth in this IFB as the result of oral
instructions. Failure to acknowledge receipt of Addenda may cause the Bid to be
deemed non-responsive to this IFB and be rejected.

AUTHORITY CONTACT

All correspondence and submissions in connection with this IFB should be
directed to the following Contract Administrator:

Orange County Transportations Authority

Attention: Sarah L. Strader, Senior Contract Administrator
Contracts Administration and Materials Management

600 South Main Street

Orange, CA 92868 or

Orange County Transportation Authority

P.O. Box 14184
Orange, CA 92863-1584
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CLARIFICATION OF SPECIFICATIONS AND APPROVED EQUALS
Specifications Review

Should a Bidder find discrepancies in, or omissions from, the drawings or
specifications, or be in doubt as to their meaning, the Bidder shall notify the
Authority in writing in accordance with item 3 ("Submitting Requesis"), below.
Should it be found that the point in question is not clearly and fully set forth, a
written addendum clarifying the matter will be sent to all firms registered on
CAMM NET under the commodity codes specified in the IFB.

Preference for Materials

In accordance with the California Public Contract Code Section 3400, reference
to any equipment, material, article or patented process, by trade name, make, or
catalog number, shall not be construed as limiting competition. In those cases
where the specifications call for a designated material, product, or service by
specific brand or trade name and there is only one brand or trade name listed,
the item involves a unigue or novel product application required to be used in the
public interest or is the only brand or trade name known to the Authority.

Where the specifications or drawings identify any material, product or service by
one or more brand names, whether or not "or equal" is added, and a Bidder
wishes to propose the use of ancther item as being equal, approval shall be
requested as set forth in below.

Submitting Requests

a. All requests for approved equals, clarification of specifications, or
guestions must be put in writing and must be received by the Authority no
later than 5:00 p.m., Pacific Standard Time/Pacific Daylight Time, on
March 23, 2010.

b. Requests for approved equals, clarifications, questions must be clearly
labeled, "Written Questions”". The Authority is not responsible for failure to
respond to a request that has not been labeled as such.

c. Any of the following methods of delivering written questions are
acceptable as long as the questions are received no later than the date
and time specified above:

(1Y  U.S. Mail Orange County Transportation Authority, 550 South Main
Street, Orange, California 92868, or

Orange County Transportation Authority
P.O. Box 14184, Orange, California 92863-1584
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(2) Personal  Courier: Contracts Administration and Materials
Management Department, 800 South Main Street, 4" Floor, Orange,
Cailifornia, 92863

(3) Facsimile: The Authority's fax number is (7 14) 560-5792

(4) E-Mail. Sarah L. Strader, Senior Contract Administrator e-mail
address is sstrader@octa.net

Any request for an approved equal or clarification of the specifications must be
fully supported with technical data, test resulis, or other pertinent information as
evidence that the substitute offered is equal fo or better than the specification
requirements. The burden of proof as to the equality, substitutability, and the
compatibility of proposed alternates or equals shall be upon the Bidder, who shall
furnish all necessary information at no cost to the Authority. The Authority shali
be the sole judge as to the equality, substitutability and compatibility of the
proposed alternatives or equals.

Authority Responses

Responses from the Authority will be posted on CAMM NET, the Authority’s
interactive website, no later than five calendar days before the scheduled date of
bid opening. Offerors may download responses from CAMM NET at
www.octa.net/cammnet, or request responses be sent via U.S. Mail by e-mailing
or faxing the request to Sarah L. Strader, Senior Contract Administrator.

To receive e-mail notification of Authority responses when they are posted on
CAMM NET, firms must be registered on CAMM NET with at least one of the
following commodity codes for this sclicitation selected as part of the vendor’s
on-line registration profile:

Commodities for this solicitation are;

Category(s): Commodity(s):
Construction Elevator Contractor
Maintenance Services - Facility Elevator Service

Inguiries received after 5:00pm on March 23, 2010, will not be responded to.
F. SUBMISSION OF BIDS
Date and Time

Bids must be submitted at or before 11:00 a.m., April 6, 2010.

Bids received after the time due will be rejected without consideration or
evaluation.
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Bids will be publicly opened in the Contracts Administration and Materials
Management Department’s office at the submission time indicated above.

Address

Bids delivered in person or by a means other than the U.S. Postal Service shall
be submitted to the following:

Qrange County Transportation Authority

Contracts Administration and Materials Management (CAMM)
600 South Main Street, 4th Floor

Orange, California 92868

Attention: Sarah L. Strader, Senior Contract Administrator

Bids delivered using the U.S. Postal Services shall be addressed as follows:

Orange County Transportation Authority

Contracts Administration and Materials Management (CAMM)
550 South Main Street, P.O. Box 14184

Orange, California 92863-1584

Attention: Sarah L. Strader, Senior Contract Administrator

Firms must obtain a visitor badge from the receptionist in the lobby of the 600
Building prior to delivering any information to CAMM.

Bid Bookiet

Bids must be submitted on the forms provided in the Bid Booklet that
accompanies this IFB. Bids shall include properly completed bidding forms.

Identification of Bids

The bid forms must be properly completed and enclosed in a sealed package
clearly marked as follows:

"BID FOR IFB 0-1397: ELEVATOR UPGRADES AT VARIOUS BASES”

Bidder shall be entirely responsible for any consequences, including
disqualification of the Bid, resulting from any inadvertent opening of unsealed or
improperly identified packages. It is the Bidder's sole responsibility to see that its
bid is received as required.

PRE-CONTRACTUAL EXPENSES

The Authority shall not, in any event, be liable for any pre-contractual expenses
incurred by any Bidder in preparation of its bid. Bidder shall not include any such
expenses as part of their bid.
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Pre-contractual expenses are defined as expenses incurred by the Bidder in: -
1. Preparing a bid in response to this IFB;

2. Submitting that bid to the Authority;

3. Negotiating with the Authority any matter related to this Bid, and

4. Any other expenses incurred by Bidder prior to date of award, if any, of the
Agreement.

JOINT BIDS

Where two or more firms desire fo submit a single bid in response to this IFB,
they should do so on a prime-subcontractor basis rather than as a joint venture.
The Authority intends to contract with a single firm and not with multiple firms
doing business as a joint venture.

TAXES

Bids are subject fo State and Local sales taxes. However, the Authority is
exempt from the payment of Federal Excise and Transportation Taxes.
Contractor is responsible for payment of all taxes for any goods, services,
processes, and operations incidental to or involved in the coniract.

BID SECURITY FORMS

Bids shall be accompanied by a certified or cashier's check, or an acceptable bid
bend for an amount not less than ten percent (10%) of the bid, made payable to
the order of the Orange County Transportation Authority. A corporate surety {not
an individual surety), registered in the state of California and registered {o do
business in the county of Orange must issue bid bonds. Said check or bond
shall be given as a guarantee that the Bidder will enter into a contract if awarded
the work and in case of refusal or failure to enter into said contract, the check or
bond, as the case may be, shall be forfeited to the Authority.

WITHDRAWAL OF BIDS

Bidders may withdraw its bid at any time prior 1o the time set for opening of bids
by means of written request signed by the Bidder or its proper authorized
representative. Such written request shall be delivered 1o the address in this IFB.

PREVAILING WAGES

This project is funded under a financial assistance contract by the U.S.
Department of Transportation and is subject to all conditions of the Davis-Bacon
Act (40 U.S.C. 276a) and the Labor Code of the State of California commencing
in Section 1770 et. seq. It is required that all mechanics and laborers employed
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or working at the site be paid not less than the current basic hourly rates of pay
and fringe benefits. Wage schedules are available at the Authority’'s Offices or
on the internet at www.dirca govw/DLSR/statistics research.ntml  and
www.access gpo.gov/davisbacon/. Bidders shall utilize the relevant prevailing
wage determinations in effect on the first advertisement date of the Notice
inviting Sealed Bids. In the event there are any differences between the
minimum wage rates as determined by the United States Secretary of Labor and
those determined by the State of California, the highest rate must be paid.

SUBCONTRACTORS AND ASSIGNMENTS

The successful Bidder shall perform work equivalent to at least fen percent
{10%) of the total amount of the construction work at the site; and, perform
the work on the site with its own staff.

Pursuant to the provisions of the California Public Contract Code Section 4104
every Bidder shall in the bid set forth:

1. The name and location of the place of business (address) of each
subcontractor who will perform work or labor or render service to the Bidder
in or about the work in an amount in excess of one-half of one percent of the
Bidder's total bid; and

2. The portion of the work that will be done by each subcontractor. The Bidder
shall list only one subcontractor for each portion of work as defined by the
Bidder in its bid.

3. The dollar amount of the work which will be done by each such
subcontractor.

Bidder shall complete Exhibit D-1 "List of Subcontractors” with the above
requested information.

if the Bidder fails to specify a subcontractor for any portion of the work to be
performed under the contract in excess of one-half of one percent of the Bidder's
total bid, or if the Bidder specifies more than one (1) subcontractor for the same
portion of the work to be performed under the contract in excess of one-half of
one percent of the Bidder's total bid, the Bidder agrees to perform that portion.
The successful Bidder shall not, without the express written consent of the
Authority, either:

1. Substitute any person, firm, or corporation as subcontractor In place of the
subcontractor desighed in the original bid; or

2. Permit any subcontract to be assigned or transferred; or

3. Allow it to be performed by anyone other than the original subcontractor listed
in the bid.
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fFach Bidder shall set forth in its bid the name and location of the place of
business (address) of each subcontractor certified as a minority, woman or
disabled veteran business enterprise who will perform work or labor or render
service o the prime contractor in connection with the performance of the
contract.

Bidder shall not assign any interest it may have in any Agreement with the
Authority, nor shall Bidder assign any portion of the work under any such
Agreement with a value in excess of one-half of one percent of Agreement price
to be sub-contracted to any one other than these subcontractors listed in the “List
of Subcontractors,” except by prior written consent of Authority. Authority’s
consent to any assignment shall not be deemed to relieve Bidder of its
obligations to fully comply with its obligations under its Agreement with the
Authority. Bidder with its own forces shall perform minimum of 10% (calculated
as a percentage of the tofal cost of the project) under this Agreement. Bidder
shall also include in its subcontract agreements the provisions of its Agreement
with Authority including the stipulation that each subcontractor shall maintain
adequate insurance coverage compatible to the insurance coverage required of
the Bidder.

N. DISADVANTAGED BUSINESS ENTERPRISE

This project is subject to Part 26, title 48, code of Federal regulations (CFR),
entitled “Participation by Disadvantaged Business Enterprises in Department of
Transportation Financial Assistance Programs (“Regulations”). The Regulations
in their entirety are incorporated herein by this reference. Bidders are to be fully
informed respecting the DBE requirements and the Regulations. A copy of the

O. BIDDER’S LICENSING REQUIREMENTS

In conformance with the current statutory requirements of Section 7028.15 of the
Business and Professions Code of the State of California, regarding submission
of a bid without a license, the Bidder shall provide as part of the bid the license
number, class (or type), and date of expiration of the license.

Furthermore, the Bidder shall ensure that all subcontractors fully comply with the
appropriate licensing requirements. The Bidder shall also certify that all
information provided and representations made in the bid are frue and correct,
and made under penalty of perjury. Bidders shall provide this information on
form D-1 presented in the [FB. Failure to provide the information on the
certification form or elsewhere as part of the bid shall render the Bidder
nonresponsive to this solicitation and will result in the rejection of the bid.

P.PERMITS AND INSPECTION COSTS

The Contractor shall procure all permits and licenses; pay all charges,
assessments and fees, as may be required by the ordinances and regulations of
the public agencies having jurisdiction over the areas in which the work is
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located, and shall comply with all the terms and conditions thereof and with all
lawful orders and regulations of each such public agency relating to construction
operations under the jurisdiction of such agency.

Q. LIQUIDATED DAMAGES

In the event Bidder, after entering into an Agreement with the Authority, fails to
complete the work within the time specified in the Agreement, the Bidder will be
required to pay the Authority the amount of $200.00 per calendar day of delay
as agreed to liquidated damages.

R. PROTEST PROCEDURES

The Authority has on file a set of written protest procedures applicable to this
solicitation that may be obtained by contacting the Contract Administrator
responsible for this procurement. Any protest filed by a Bidder in connection with
this IFB must be submitted in accordance with the Authority’s written procedures.

S. A WARD

Any contract awarded as a resuit of this |FB, will be awarded to the lowest
responsive and responsible Bidder and shall be on a lump sum basis, in
accordance with the requirements of this IFB. The contract to be awarded is the
Agreement presented in Part V of this IFB.

T. EXECUTION OF CONTRACT

The successful Bidder shall submit to the Authority the required contract bonds,
“‘Guaranty”, “Certificate of Lower-Tier Participants Regarding Debarment and
Suspension” for each subcontractor, “Certificate of Restrictions on Lobbying”,
and acceptable insurance certificates within fifteen (15) days (excluding
Saturdays, Sundays and legal holidays) after notification of contract award from
the Authority. Failure to sign the contract and submit applicable bonds,
“Guaranty” "Certificate of Lower-Tier Participants Regarding Debarment and
Suspension” for each subcontractor, “Certificate of Restrictions on Lobbying”,
and acceptabie insurance certificates within the specified time shall be just cause
of the annulment of the award and the forfeiture of the Bid Bond. Transfers of
contract, or of interest in contracts, are prohibited.

U. AUTHORITY’S RIGHTS
The Authority reserves the right, in its sole discretion to:

The Authority reserves the right to accept or reject any and all bids, or any item
or part thereof, or to waive any informalities or irregularities in bids.

The Authority reserves the right to withdraw or cancel this IFB at any time without
prior notice. The Authority makes no representations that any contract will be
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awarded to any Bidder responding to this [FB.
lssue a new IFB for the project.

The Authority reserves the right to postpone the bid opening for its own
convenience.

Each bid will be received with the understanding that acceptance by the Authority
of the bid to provide the goods and services described herein shall constitute a
contract between the Bidder and Authority which shall bind the Bidder on its part
to furnish and deliver at the prices given and in accordance with conditions of
said accepted bid and specifications.

Investigate the gualifications of any Bidder, and/or require additional evidence of
qualifications to perform the work.

Bids received by Authority are considered public information and will be made
available to the public if required to do so.

CONFLICT OF INTEREST

CONTRACTOR agrees to avoid organizational conflict of interest. An
organizational conflict of interest means that due to other activities, relationships
or contracts, the CONTRACTOR is unable, or potentially unable to render
impartial assistance or advise the Authority; CONTRACTOR’s objectivity in
performing the work identified in the specifications is or might be otherwise
impaired; or the CONTRACTOR has an unfair competitive advantage.
CONTRACTOR is obligated to fully disclose to the AUTHORITY in writing and
Conflict of Interest issues as soon as they are known to the CONTRACTOR. All
disclosures must be disclosed at the time of bid submittal.

CODRE OF CONDUCT
CONSULTANT agrees to comply with the AUTHORITY’s Code of Conduct as it
relates to Third-Party contracts which is hereby referenced and by this reference

is incorporated herein. CONSULTANT agrees to include these requirements in
all of its subcontracts.
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SECTION I
INSTRUCTIONS TO BIDDING FORMS
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SECTION H. INSTRUCTIONS TO BIDDING FORMS

The Bidder shall complete all the forms identified below, and contained in the Bid
Booklet Book 2 of this iFB. The Bid may not contain excepticns to or deviations from
the reguirements of this IFB.

A,

BID FORM

The Bidder must complete the Bid Form. In addition to providing the lump sum
bid, the Bidder affirms the Bid Form statements.

BiD SECURITY FORM - BID BOND

The Bidder shall include the Bid Security Form and include the appropriate bid
bond or cashier check with the bid.

INFORMATION REQUIRED OF BIDDER
Bidder must provide all the information requested in this form.

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

The Bidder shall include the Notice of Requirement for Affirmative Action to
Ensure Equal Employment Opportunity provides notice to Bidder regarding the
"Equal Opportunity Clause" and the "Standard Federal Equal Employment
Opportunity Construction Contract Specifications”.

BIDDER'S CERTIFICATE OF COMPLIANCE - WORKERS® COMPENSATION
INSURANCE

In conformance with current statutory requirements of Section 1860, et. seq., of
the lLabor Code of the State of California, Bidder shall execute the Bidder's
Certificate of Compliance Regarding Workers’ Compensation insurance.

BIDDER'S CERTIFICATE OF COMPLIANCE - BUSINESS AND
PROFESSIONS CODE SECTION 7028

Bidder shall execute the Bidder's Certificate Of Compliance Regarding State of
California Business and Professions Code Section 7028.15.

LIST OF SUBCONTRACTORS FORM - EXHIBIT D-1

Bidder shall complete Exhibit D-1, which lists all subcontractors performing work
in excess of %2 of 1% of the bid amount per the instructions set forth in Section |
"Instructions to Bidders".
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PARTY AND PARTICIPANT DISCLOSURE FORMS

In conformance with the statutory requirements of the State of California
Government Code Section 84308, part of the Political Reform Act and Title 2,
Califorma Code of Regulations 18438 through 18438.8, regarding campaign
contributions to members of appointed Boards of Directors, Bidders are required
to complete and sign the forms included in this IFB, and submit as part of the bid.
Bidders are required to submit only one copy of the completed forms as part of
its bid. The prime contractor and subcontractors must complete the form entitled
“Party Disclosure Form”™. Lobbyists or agents representing the prime contractor
in this procurement must complete the form entitled “Participant Disclosure
Form® Reporting of campaign contributions is a requirement from the bid
submittal date up and until the Authority’s Board of Directors takes action. This
date is currently scheduled for May 24, 2010. This date is subject to change
without prior notice.

CERTIFICATION REGARDING DEBARMENT, SUSPENSION AND OTHER
RESPONSIBILITY MATTERS - PRIMARY PARTICIPANT AND LOWER-TIER
PARTICIPANTS

Policy

Unless otherwise permitted by law, any person or firm that is debarred,
suspended, or voluntarily excluded, as defined in the Federal Transit
Administration (FTA) Circular 2015.1, dated April 28, 1989, may not take part in
any federally funded transaction, either as a participant or a principal, during the
period of debarment, suspension, or voluntary exclusion. Accordingly, the
Authority, acting on behalf of the District, may not enter into any transaction with
such debarred, suspended, or voluntarily excluded persons or firms during such
period.

A certification process has been established by 49 CFR Part 29, as a means to
ensure that debarred suspended or voluntarily excluded persons or firms do not
participate in Federally assisted projects. The inability to provide the required
certification will not necessarily result in denial of participation in a covered
fransaction. A person or firm that is unable to provide a positive certification as
required by this solicitation, must submit a complete explanation attached to the
certification.  FTA will consider the certification and any accompanying
explanation in determining whether or not to provide assistance for the project.
Failure to furnish a certification or an explanation may disqualify that person or
firm from participating in the project.

Submission Requirements

Each Bidder shall complete the certification, "Certification of Primary Participant
Regarding Debarment, Suspension and other Responsibility Matters,” included in
this IFB, for itself and its principals, and submit this certification with its bid.
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Failure to do so may result in rejection of the bid.

if the Bidder plans to use subcontractors on the project, the Bidder, shall have all
subcontractors with contracts in excess of $100,000 complete a certification for
lower-tier participation and submit the certification within fifteen (15) days afier
award.

If a prime or subcontractor learns that its certification was erroneous when
submitted or has become erroneous by reason of changed circumstances,
immediate writien notice shall be provided fo the Authority.

BIDDER’S CERTIFICATE OF COMPLIANCE/NONCOMPLIANCE "BUY
AMERICA"

Pursuant to 49 CFR Part 661, as amended by Section 337 of the Surface
Transportation and Uniform Relocation Act of 1987, no federal funds authorized
by the Urban Mass Transportation Act of 1964, as amended; 23 USC 103 (e)(4);
and Section 14 of the National Capital Transportation Act of 1969 as amended,
and which were obligated by the Federal Transit Administration (FTA) after
January 6, 1983 shall be obligated by the Authority unless steel and
manufacturers’ products used in such articles are produced in the United States.

A contractor providing articles that do not meet the above provision must submit
a written request to the Authority on behalf of the District, which may be
forwarded, to FTA. FTA shall review the request for waiver and FTA may grant
such a waiver if FTA determines that:

(@) The application of the domestic preference requirements would be
inconsistent with the public interest;

(b}  Materials are not produced in the United States in sufficient and reasonably
available guantities and of a satisfactory quality; or

(¢}  The inclusion of a domestic item or domestic matetial will increase the cost
of the contract for the item or material by more than 25 percent.

FTA may grant a waiver in the case of the procurement of buses and other rolling
stock (including train control, communications and traction power equipment), if
the cost of components and subcomponents of such items which are produced in
the United States is more than 60 percent for contracts entered into after April 1,
1992 with any supplier or contractor or any successor in interest or assignee
which complied with the requirements of Section 165(b)(3) of the Surface
Transportation Assistance Act of 1982 prior to April 2, 1987.

To determine costs of components or subcomponents for compliance with the
Buy America Reguirements, the Bidder is referred to the Federal Registers,
Volume 56, No. 6, Dated January 9, 1991,
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In order to demonstrate compliance with the Buy America Requirements, Bidder
shall complete the Certificate of Compliance/Noncompliance included in this IFB.
Failure to complete the certificate shall render a Bidder non-responsive to this
solicitation and will resuit in_the rejection of the bid.

LOBBYING

As a recipient of federal funds, the Authotity is required to certify compliance with
the influencing restrictions and efforts of Bidder to influence federal officials
regarding specific procurements in excess of $100,000.00 that must be disclosed
pursuant to section 1352, Title 31, U.S. Code.

This IFB includes the following: a certification form entitled "Certification of
Restrictions on Lobbying," the Office of Management and Budget (OMB)
Standard Form LLL entitied "Disclosure of Lobbying Activities,” and a document
entitled "Limitation on Payments to influence Certain Federal Transactions."

The successful Bidder fo this solicitation will be required to complete and submit
to the Authority, acting on behalf of the District, the certification form entitled
"Certification of Restrictions on Lobbying" whether or not any lobbying efforts
took place. If the successful Bidder did engage in lobbying activities, then OMB
Standard Form LLL "Disclosure of Lobbying Activities" must also be completed
and submitted to the Authority.

This form must be completed and submitied to the Contract Administrator
responsible for this procurement within fifteen (15) days of award nofice by the
Authority. Failure to provide the completed and signed forms will result in
cancellation of award.

DISADVANTAGED BUSINESS ENTERPRISE
Each Bidder must complete the following forms and submit with its bid:

1. Exhibit D-2, “List of DBE Subcontractors”
2. Exhibit D-3, “Bidders DBE Goal Declaration”
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BiD FORM

ORANGE COUNTY TRANSPORTATION AUTHORITY
Attention: CAMM Department

550 South Main Street

P.0O. Box 14184

Orange, California 92863-1584

Gentlemen/Ladies:

The undersigned hereby proposes to perform all work for which a contract may
be awarded and to furnish any and all plant, iabor, services, material, tools,
equipment, supplies, transportation, utilities, and all other items and facilities
necessary therefore as required in the Invitation For Bids (IFB) 0-1397, and fo
do everything required therein; and further proposes that, if this Bid is
accepted, will contract in the form and manner stipulated to perform all the work
in strict conformity therewith within the time limits set forth therein, and will
accept as full payment therefore, the following price:

Total Lump Sum
Description Bid Amount

5

A cashier's checkfcertified check/bid bond (circle applicable term) properly
made payable o ORANGE COUNTY TRANSPORTATION AUTHORITY,
hereinafter  designated as the Owner, for the sum  of

Dollars  ($ y  which
amount is not less than ten percent (10%) of the total amount of this bid, is
attached hereto and is given as a guarantee that the undersigned will execute
the Agreement and fumish the required bonds, "Guaranty," Certificate of
Lower-Tier Participants Regarding Debarment and Suspension, Certificate of
Restriction on Lobbying, and Certificate of Insurance, if awarded the contract,
and in case of failure to do so within the time provided, (a) the proceeds of said
check shall be forfeited to the AUTHORITY: or (b) surety's liability to the
AUTHORITY for forfeiture of the face amount of the bond shall be considered
as established [circle (a) or (b)].

The undersigned hereby represents that:
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He/She has thoroughly examined and become familiar with the work required and
documents included under this [FB. The Bidder understands that the award of the
contract, if it is awarded, will be based on the lowest total Bid submitted by a
responsive and responsible Bidder, and further, that the amounts and the total on
the Bid Form will be subject to verification by the Authority.

By investigation at the site of the work and otherwise, it is satisfied as to the nature
and location of the work and is fully informed as to all conditions and matters, which
can in any way affect the work or the cost thereof.

Bidder fully understands the scope of the work/specifications and has checked
carefully all words and figures inserted in said invitation For Bids and further
understands that the Authority will in no way be responsible for any errors or
omissions in the preparation of this Bid.

Bidder will execute the Agreement and furnish the required Performance and
Payment Bonds, "Guaranty,” “Certificate of Lower-Tier Participants Regarding
Debarment and Suspension,” “Certificate of Restrictions on Lobbying,” and proof of
insurance coverage within fifteen (15} days (excluding Saturdays, Sundays and
legal holidays) after notice of acceptance of bid by the Authority; and further, that
this bid may not be withdrawn for a period of 120 calendar days after the date set
for the opening thereof, unless otherwise required by law. If any Bidder shall
withdraw its bid within said period, the Bidder shall be liable under the provisions of
the Bid Security, or the Bidder and the surety shall be liable under the Bid Bond, as
the case may be.

Bidder hereby certifies that this bid is genuine and not a sham or collusive or made
in the interest or in behalf of any person not herein named, and the undersigned
has not directly or indirectly induced or sclicited any other Bidder to put in a sham
bid, or any other person, firm, or corporation fo refrain from bidding; the
undersigned has not in any manner sought by collusion fo secure for himself an
advantage over any other Bidder.

In conformance with current statutory requirements of Section 1860, et. seq., of the

Labor Code of the State of California, the Bidder shall execute the document
included in this IFB entitled "Bidder's Ceriificate of Compliance Regarding Workers'
Compensation Insurance;” and

Bidder hereby further certifies that each, and every representations made in this Bid
are true and correct and made under penalty of perjury.

Bidder shall permit the authorized representative of the Authority to inspect and
audit all data and records of Bidder relating to this bid, and if awarded a contract
resulting from this bid, shall permit such inspection and audit of all data and records
of Bidder related to Bidder's performance of such contract.

Bidder does not employ anyone who is now, or for one (1) year immediately prioy fo
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the date of this offer was, a director, officer, member, or employee of the Orange
County Transportation Authority.  The undersigned has not agreed to pay a fee
contingent upon the award of a contract resulting from this bid to anyone who is
now, or for one (1} vear immediately prior to the date of this bid was, a director,
officer, member, or employee of the Orange County Transportation Authority. No
member of or delegate to the Congress of the United States shall be admitted 1o
any share of the contract or to any benefit arising therefrom.

if awarded a contract resulting from this bid, Bidder shall not discriminate against
any employee or applicant for employment because of race, religion, color, sex,
age or national origin. The Bidder shall fake affirmative action to ensure that
applicants are employed, and that employees are treated during their employment,
without regard to their race, religion, color, sex, age or national crigin. Such actions
shall include, but not be limited to the following: employment, upgrading, demotion,
or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay
or other forms of compensation; and selection for training, including apprenticeship.

if awarded a contract resuliing from this bid, Bidder will cooperate with the Authority
in meeting commitments and goals with regard to the maximum utilization of DBE
firms and will use its best efforts to ensure that DBE firms shall have the maximum
practicable opportunity to compete for subcontract work under such contract.

Bid will be in effect for 120 calendar days after the bid closing date.
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Now: In compliance with the Invitation For Bids 0-1397, the undersigned, with full
cognizance thereof, hereby proposes to perform the entire work in strict compliance with
all of the said requirements and provigions for the prices set forth herein upon which
award of contract is made. The undersigned affirms that the information provided herein
is true and accurate and that any misrepresentations are made under penalty of perjury.

Dated , 20 Bidder

The above bid includes Signature

Addenda Nos. Name
Title

Bidder's Authorized Representative

Title

Telephone No./ Fax No.

E-mail

Bidders post office address

Corporation crganized under the laws of the State of

Contractor's License No.

Expiration Date of License

Surety or sureties

(CORPORATE SEAL)
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BID SECURITY FORM
BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That, as principal and
Bidder and as Surety, are heid and firmly
bound unio the Orange County Transportation Authority, of State of California,
hereinafter referred to as "Authority,” acting on behalf of the Orange County Transit
District, in the sum of Dollars ($ 3,
to be paid to the said Authority, its successors, and assigns; for which payment, well
and ftruly to be made, bind themselves, their heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly by these presents, this amount
being ten percent (10%) of the total amount of the Bid.

THE CONDITION OF THIS OBLIGATION IS SUCH, that if the certain bid of the above
namea bounden principal

for at the Orange County
Transit District’s as specifically set
forth in documents entitled invitation For Bids 0-1397,” shall not be withdrawn within
a period of 120 calendar days after the date set for the opening of bids, (unless
otherwise required by law, and notwithstanding the award of the contract to another
Bidder), and that if said bid is accepted by the Authority through action of its legally
constituted contracting authorities and if the above
bounden its heirs,
executors, administrators, successors and assigns, shall execute a contract for such
construction and deliver the required Performance and Payment Bonds, "Certificate of
Lower-Tier Participants Regarding Debarment and Suspension,” "Certificate of
Restrictions on Lobbying,” "Guaranty," and proof of insurance coverage within fifteen
(15) days (not including Saturdays, Sundays and legal holidays) after notification of
contract award from the Authority, then this obligation shall become null and void,
otherwise it shall be and remain in full force and effect.

IN WITNESS WHEREQOF, we hereunto set our hands and seals this
day of , 2010.

(NOTE: The standard printed bond form of any bonding company acceptable to the
Authority may be used in lieu of the foregoing approved sample bond form provided the
security stipulations protecting the Authority are not in any way reduced by use of the
security company’s printed standard form.)
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BID SECURITY FORM
CHECK TO ACCOMPANY BID

{(NOTE: The following form shall be used in case check accompanies bid)

Accompanying this bid is a *Certified *Cashiers check payable to the order of Orange
County Transportation Authority, hereinafter referred to as "Authority," acting on behaif

of the Orange County Transit District, for dollars
($ ), this amount being ten percent (10%) of the total amount
of the Bid submitted in response 1o . The

proceeds of this check shall become the property of said Authority provided this bid
shall be accepted by the said Authority through action of its legally constituted
contracting authorities and the undersigned shall fail to execute a contract and furnish
the required "Guaranty" Form, "Certificate of Lower-Tier Participants Regarding
Debarment and Suspension,” "Certificate of Restrictions on Lobbying,” Performance
and Payment Bonds and proof of insurance coverage within fifteen (15) days (not
including Saturdays, Sundays and legal holidays) after date of notification of contract
award from the Authority. The proceeds of this check shall alsc become the property of
the Authority if the undersigned Bidder withdraws the bid within the period of 120 days
after the date set for the opening thereof, unless otherwise required by law, and
notwithstanding the award of the contract to another Bidder. Otherwise, the check shall
be returned to the undersigned.

Bidder
* Circle applicable word

(NOTE: if the Bidder desires to use a bond instead of check, the Bid Bend form on the
preceding page shall be executed and the sum of this bond shall be ten percent [10%]
of the total amount of the bid.)
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INFORMATION REQUIRED OF BIDDER

The Bidder is required to supply the following information. Additional sheets may be attached

if necessary.

1. Name of Bidder, Firm or Corporation:

2. Business Address:

3. TelephonefFax: ( )

4. Type of Firm - Individual, Partnership or Corporation:

5. Corporation organized under the laws of state of:

6. Contractor's License No.: Years of Experience:

7. Expiration Date of License:

8. List the names and addresses of all owners of the firm or names and titles of all officers of
the corporation:

9. Please list the following: a) All prior and current license numbers that the current owner(s)

or officers possess or have possessed in the last five years and the current status of those
license; b) any prior company names that the owner(s) had in operation during the previous
five years.
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Please note: If additional space is required to detail the information requested, please attach
another page. All information requested must be included. Failure to identity all of the
information, may result in your bid being found non-responsive and your bid being rejected.

10.List all construction projects (public and private) for which Bidder has provided general
contractor services for the past three years:

Flease note: If additional space is required to detail the information requested, please attach
another page. All information requested must be included. Failure to identify all of the
information, may result in your bid being found non-responsive and your bid being rejected.
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11. List the name, address and phone number of Superintendent for this project:

12. List all construction projects (public and private) for which Superintendent has provided
services as a Superintendent for the past three years.

| Name and Address | Contact Name and

Bidder hereby certifies that it:
is a certified Disadvantaged Business Enterprise as defined herein,
is not a Disadvantaged Business Enterprise as defined herein.

NOTE: If requested by the Authority, Bidder shall furnish a certified financial statement,
financial data, or other information and references sufficiently comprehensive to permit an
appraisal of its current financial condition.

I hereby certify the above is tfrue and correct to the best of my belief.

Signature

Name

Title

Company Name

Telephone Number/Fax Number
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1. The Bidders' attention is called to the "Equal Opportunity Clause” and the
"Standard Federal Equal Employment Opportunity Construction Contract
Specifications” set forth herein,

2. The goals and timetables for minority and female participation, expressed in
percentage terms for the Contractor's aggregate work force in each trade
on all construction work in the covered area, are as follows:

Timetable Goals for Minority Participation for Each Trade {(11.9)
Goals for Female Participation in Each Trade (6.9)

These goals are applicable to all the Contractor's construction work
(whether or not it is federa! or federally assisted) performed in the coverea
area.

The Contractor's compliance with the Executive Order and the regulations
in 41 C.F.R. Part 60-4 shall be based on its implementation of the Equal
Opportunity Clause, specific affirmative action obligations required by the
specifications set forth in 41 C.F.R. 60-4.3(a), and its efforts to meet the
goals established for the geographical area where the contract resuiting
from this solicitation is to be performed. The hours of minority and female
employment and ftraining must be substantially uniform throughout the
length of the contract, and in each trade, and the Contractor shall make a
good faith effort o employ minorities and women evenly on each of ifs
projects. The transfer of minority or female employees or trainees from
confractor to contractor or from project to project for the sole purpose of
meeting the contractor's goals shall be a violation of the contract, the
Executive Order and the regulations in 41 C.F.R. Part 60-4. Compliance
with the goals will be measured against the total work hours performed.

3. The Contractor shall provide written notification to the Director of the Office
of Federal Contract Compliance Programs within ten (10} working days of
award of any construction subcontract in excess of $10,000 at any tier for
construction work under the contract resulting from this solicitation. The
notification shall list the name, address and telephone number of the
subcontractor; employer identification number, estimated dollar amount of
the subcontract; estimated starting and completion dates of the subcontract;
and the geographical area in which the contract is to be performed.

4, As used in this Notice, and in the contract resulting from this solicitation, the
"covered area’ includes the County of Orange, California.
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BIDDER'S CERTIFICATE OF COMPLIANCE
REGARDING
WORKERS' COMPENSATION INSURANCE

I conformance with current statutory requirements of Section 1860, el. seq., of the
Labor Code of the State of California, the undersigned confirms the following
certification:

"I 'am aware of the provisions of Section 3700 of the Labor Code which require
every employer to be insured against liability for Workers' Compensation or to
undertake self-insurance in accordance with the provisions of that code and | will
comply with such provisions before commencing the performance of the work of
this Contract.”

Bidder/Contractor:

Signature:

Name and Title:

Date:
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BIDDER'S CERTIFICATE OF COMPLIANCE
REGARDING
STATE OF CALIFORNIA
BUSINESS AND PROFESSIONS CODE SECTION 7028.15

Confractor License Number:

Expiration Date of Contractor's License:

Each, every and all of the representations made by Bidder in the attached bid are true
and correct.

Name of Contractor;

Signed:
Title:
Subscribed to and swormn before me, a Notary Public in and for the State of
California, on , 20
Notary Public

My commission expires on:

¥ 20_._
(NOTARY SEAL)
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EXHIBIT D1

List only the subcontractors, which will perform, work or labor or render services to the
bidder in excess of one-half of one percent of the Bidder's total bid amount. Do not list

alternative subcontractors for the same work. (Use additional sheets if necessary.)

Name Under
Which Subcontractor is
Licensed & License No.

City &
State

Specific Description of
Work to be Renderad

Type*

Dollar
Amount

*Type

1. Subcontractor

| 2. Vendor/ Supplier

3. Trucker

4. Broker

Bidders Name

TOTAL
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PARTY DISCLOSURE FORM

Information Sheet

ORANGE COUNTY TRANSPORTATION AUTHORITY
AND AFFILIATED AGENCIES

The attached Party Disciosure Form musi be completed by applicants for, or persons
who are the subject of, any proceeding involving a license, permit, or other entitiement
for use pending before the Board of Directors of the COrange County Transportation
Authority or any of its affiliated agencies. (Please see next page for definitions of these
terms.)

IMPORTANT NOTICE

Basic Provisions of Government Code Section 84308

A

if you are an applicant for, or the subject of, any proceeding involving a license,
permit, or other entitlement for use, you are prohibited from making a campaign
contribution of more than $250 to any board member or his or her alternate. This
prohibition begins on the date your application is filed or the proceeding is
otherwise initiated, and the prohibition ends three months after a final decision is
rendered by the Board of Directors. In addition, no board member or alternate
may solicit or accept a campaign contribution of more than $250 from you during
this period.

These prohibitions also apply to your agents, and, if you are a closely held
corporation, to your majority shareholder as well. These prohibitions also apply
to your subcontractor(s), joint venturer(s), and partner(s) in this proceeding. Also
included are parent companies and subsidiary companies directed and controlled
by you, and political action committees directed and controlled by you.

You must file the attached disclosure form and disclose whether you or your
agent(s) have in the aggregate contributed mare than $250 to any board member
or his or her alternate during the 12-month period preceding the filing of the
application or the initiation of the proceeding.

¥ you or your agent have in the aggregate contributed more than $250 fo any
individual board member or hisfor her alternate during the 12 months preceding
the decision on the application or proceeding, that board member or alternate
must disqualify himself or herself from the decision. However, disqualification is
not required if the board member or alternate returns the campaign contribution
within 30 days from the time the director knows, or should have known, about
both the contribution and the fact that you are a party in the proceeding. The
Party Disclosure Form should be completed and filed with your proposal, or with
the first written document you file or submit after the proceeding commences.
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1. A proceeding involving "a license, permit, or other entitlement for use”
includes all business, professional, trade and land use licenses and
permits, and all other entittements for use, including all entitiements for
land use, all contracts (other than competitively bid, labor or personal
employment contracts), and all franchises.

2. Your "agent” is somecne who represents you in connection with a
proceeding involving a license, perrmit or other entitlement for use. {f an
individual acting as an agent is also acting in his or her capacity as an
employee or member of a law, architectural, engineering, consulting firm,
or similar business entity, both the business entity and the individual are
“‘agents.”

3. To determine whether a campaign contribution of more than $250 has
been made by you, campaign contributions made by you within the
preceding 12 months must be aggregated with those made by your agent
within the preceding 12 months or the period of the agency, whichever is
shorter. Contributions made by your majority shareholder (if a closely held
corporation}, your subcontractor(s), your joint venturer(s), and your
partner(s) in this proceeding must aiso be included as part of the
aggregation. Campaign contributions made to different directors or their
alternates are not aggregated.

4. A list of the members and alternates of the Board of Directors is aitached.

This notice summarizes the major requirements of Government Code Section 84308 of
the Political Reform Act and 2 Cal. Adm. Code Sections 18438-18438.8.
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ORANGE COUNTY TRANSPORTATION AUTHORITY
AND ITS AFFILIATED AGENCIES

To be completed only if campaign contributions have been made in the preceding
12 months.

Prime Firm’s Name:

Party's Name:
Party's Address:
Street
City
State Zip FPhone

Application or Proceeding
Title and Number:

Board Member(s) or Alternate(s) to whom you and/or your agent made campaign
contributions and dates of contribution(s) in the preceding 12 months:

Name of Member:

Name of Contributor (if other than Party):
Date(s):
Amount(s):

Name of Member:

Narne of Contributor (if other than Party):
Date(s):
Amount(s):

Name of Member:

Name of Contributor (if other than Party):
Date(s):
Amount(s):

Date:

Signature of Party and/or Agent
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ORANGE COUNTY TRANSPORTATION AUTHORITY
AND AFFILIATED AGENCIES

Board of Directors

Jerry Amante, Chair
Patricia Baies, Vice Chair
Art Brown, Direcior
Peter Buffa, Director
Bill Campbeli, Director
Carolyn V. Cavecche, Director
William J. Dalton, Director
Richard Dixon, Director
Paul G. Glaab, Director
Don Hansen, Director
Altan Mansoor, Director
John Moorlach, Director
Janet Nguyen, Director
Chris Norby, Director
Curt Pringle, Director
Miguel Pulido, Director

Gregory T. Winterboitom, Director
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PARTICIPANT DISCLOSURE FORM

Information Sheet

ORANGE COUNTY TRANSPORTATION AUTHORITY
AND AFFILIATED AGENCIES

The attached Participant Disclosure Form must be completed by participants in a
proceeding involving a license, permit, or other entitlement for use. (Please see next
page for definitions of these terms.)

IMPORTANT NOTICE

Basic Provisions of Government Code Section 84308

A.

If you are a participant in a proceeding involving a license, permit, or other
entitlement for use, you are prohibited from making a campaign contribution of
more than $250 to any board member or his or her alternate. This prohibition
begins on the date you begin fo actively support or oppose an application for
license, permit, or other entittement for use pending before the Orange County
Transportation Authority or any of its affiliated agencies, and continues until three
months after a final decision is rendered on the application or proceeding by the
Board of Directors.

No board member or alternate may solicit or accept a campaign coniribution of
more than $250 from you and/or your agency during this period if the board
member or alternate knows or has reason to know that you are a participant.

The attached disclosure form must be filed if you or your agent have contributed
more than $250 to any board member or alternate for the Orange County
Transportation Authority or any of its affiliated agencies during the 12-month
period preceding the beginning of your active support or opposition. (The
disclosure form will assist the board members in complying with the law.)

If you or your agent have made a contribution of more than $250 to any board
member or alternate during the 12 months preceding the decision in the
proceeding, that board member or alternate must disqualify himself or herself
from the decision. However, disqualification is not required if the member or
alternate returns the campaign contribution within 30 days from the time the
director knows, or should have known, about both the contribution and the fact
that you are a participant in the proceeding.
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The Participant Disclosure Form should be completed and filed with the proposal
submitted by a party, or should be completed and filed the first time that you
lobby in person, testify in person before, or otherwise directly act to influence the
vote of the board members of the Orange County Transportation Authority or any
of its affiliated agencies.

1.

An individual or entity is a "participant” in a proceeding involving an
application for a license, permit or other entitlement for use if:

(8) The individual or entity is not an actual party to the proceeding, but
does have a significant financial interest in the Orange County
Transportation Authority's or one of its affiliated agencies' decision in
the proceeding.

(b)  The individual or entity, directly or through an agent, does any of the
following:

(1 Communicates directly, either in person or in writing, with a
board member or alternate of the Orange County
Transportation Authority or any of its affiliated agencies for the
purpose of influencing the member's vote on the proposal;

(2y  Communicates with an employee of the Orange County
Transportation Authority or any of its affiliated agencies for the
purpose of influencing a member's vole on the proposal; or

(3)  Testifies or makes an oral statement before the Board of
Directors of the Orange County Transportation Authority or
any of its affiliated agencies.

A proceeding involving "a license, permit, or other entitlement for use”
includes all business, professicnal, trade and land use licenses and
permits, and all other entitlements for use, including all entitlements for
land use; all contracts (other than competitively bid, labor, or personal
employment coniracts) and all franchises.

Your "agent" is someone who represents you in connection with a
proceeding involving a license, permit, or other entitlement for use. If an
agent acting as an employee or member of a law, architectural,
engineering, or consulting firm, or a simifar business entity or corporation,
both the business entity or corporation and the individual are agents.

To determine whether a campaign contribution of more than $250 has
been made by a participant or his or her agent, contributions made by the
participant within the preceding 12 months shall be aggregated with those
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made by the agent within the preceding 12 months or the period of the
agency, whichever is shorter. Campaign coniributions made to different
members or alternates are not aggregated.

5, A list of the members and allernaies of the Board of Directors is attached.

This notice summarizes the major reguirements of Government Code Section 84308
and 2 Cal. Adm. Code Sections 18438-18438.8.
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ORANGE COUNTY TRANSPORTATION AUTHORITY
ANDITS AFFILIATED AGENCIES

To be completed only if campaign contributions have been made in the preceding
12 months.

Prime Firm's Name:

Party's Name:
Party's Address:
Street
City
State Zip Phone

Application or Proceeding
Title and Number:

Board Member(s) or Alternate(s) to whom you and/or your agent made campaign
contributions and dates of contribution(s) in the preceding 12 months:

Name of Member:

Name of Contributor (if other than Party):
Date(s):
Amount(s):

Name of Member:

Name of Contributor (if other than Party):
Date(s):
Amount(s):

Name of Member:

Name of Contributor {if other than Party):
Date(s):
Amount(s):

Date:

Signature of Party and/or Agent
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ORANGE COUNTY TRANSPORTATION AUTHORITY
AND AFFILIATED AGENCIES

Board of Directors

Jerry Amante, Chair
Patricia Bates, Vice Chalr
Art Brown, Director
Peter Buffa, Director
Bill Camphbell, Director
Carolyn V. Cavecche, Director
William j. Dalton, Director
Richard Dixon, Director
Paul G. Glaab, Directer
Don Hansen, Director
Allan Mansoor, Director
John Moorlach, Directior
Janet Nguyen, Director
Chris Norby, Director
Curt Pringle, Director
Miguel Pulido, Director

Gregory T. Winterbottom, Director
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CERTIFICATION OF PRIMARY PARTICIPANT
REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS

Firm name/principal

certifies o the best of its knowledge and belief, that it and its principals:

1.

Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any federal
department or agency;

Have not within a three-year period preceding this bid been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(federal, state or local) transaction or contract under a public transaction;
violation of federal or state antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (federal, state, or local), with commission of any of the
offenses enumerated in paragraph (2) of this certification; and

Have not within a three-year period preceding this bid had one or more public
transactions (federal, state or local) terminated for cause or default.

If unable to certify to any of the statements in this certification, the participant shall
attach an explanation to this certification.

THE PRIMARY PARTICIPANT

Firm name/principal

CERTIFIES OR AFFIRMS THE TRUTHFULNESS AND ACCURACY OF THE
CONTENTS OF THE STATEMENTS SUBMITTED ON OR WITH THIS
CERTIFICATION AND UNDERSTANDS THAT THE PROVISIONS OF 31 U.S.C.
SECTIONS 3801 ET SEQ. ARE APPLICABLE THERETO.

Signature and Title of Authorized Official
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CERTIFICATION OF LOWER-TIER PARTICIPANTS
REGARDING
DEBARMENT, SUSPENSION, AND OTHER INELIGIBILITY AND VOLUNTARY
EXCLUSION

The

Firm name/principal

certifies, by submission of this bid, that neither it nor its principals are presently
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participation in this transaction by any federal department or agency.

If unable to certify to any of the statements in this certification, such participant shall
attach an explanation to this bid.

The

Firm name/principal

CERTIFIES OR AFFIRMS THE TRUTHFULNESS AND ACCURACY OF THE
STATEMENTS SUBMITTED ON OR WITH THIS CERTIFICATION AND
UNDERSTANDS THAT THE PROVISIONS OF 31 U.8.C. SECTIONS 3801 ET_SEQ.
ARE APPLICABLE THERETQ.

Signature and Title of Authorized Official

Page 39



IFB 0-1397

BIDDER'S CERTIFICATE OF COMPLIANCE
REGARDING
"BUY AMERICA"” REQUIREMENTS (SECTION 165(a})
FOR
STEEL, iRON, OR MANUFACTURED PRODUCTS

In order to demonstrate compliance with the Buy America Requirements (see
Book 1, Section I, of this iIFB for further explanation), Bidder shall complete only
one of the two statementis below:

The

Firm name/principal

hereby certifies that it will comply with the requirements of Section 165(a) of the

Surface Transportation Assistance Act of 1982 and the applicable regulations in
49 CFR Part 661.

Signature

Title

Date
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The

Firm name/ptincipal

hereby ceriifies that it cannot comply with the requirements of Section 165(a) of
the Surface Transportation Assistance Act of 1982 but it may qualify for an exception
to the requirement pursuant to Section 165(b)(2) or (b)(4) of the Surface
Transportation Assistance Act and Regulations in 49 CFR Part 661.7.

Signhature

Title

Date
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CERTIFICATION OF
RESTRICTIONS ON LOBBYING

, hereby certify on behalf (name of offeror) of

that:

(Firm name)

No Federal appropriated funds have been paid, by or on behalf of the undersigned,
to any person for influencing or attempiing to influence an officer of employee of
any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the
entering into of any cooperalive agreement, and the extension, confinuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

if any funds, other than Federal appropriated funds, have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, an officer or employee of Congress, or an
empioyee of a Member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and submit the
attached Standard Form-LLL, "Disclosure of Lobbying Activities”, in accordance
with its instructions.

The undersigned shall reguire that the language of this certification be included in
all subcontracts, and that all subcontractors shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance is placed when
this transaction was made or entered intc. Subrnission of this certification is a
prerequisite for making or entering into this transaction imposed by section 1352, fitle
31, U.S. Code. Any person who fails 1o file the required certification shali be subject to
civii penalty of not less than $10,000 and not more than $100,000 for each such failure.

Executed this day of 200

By
(Signature of authorized official)

(Title of authorized official)
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CERTIFICATION
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS

A, DEFINITIONS

1.

Authority, as used in this clause, means the Orange County Transportation
Authority, acting on behaif of the Orange County Transit District.

Covered Federal action, as used in this clause, means any of the following
Federal actions:

The awarding of any Federal contract.

The making of any Federal grant.

The making of any Federal loan.

The entering into of any cooperative agreement.

The extension, continuation, renewal, amendment, or modification of any
Federal contract, grant, loan, or cooperative agreement.

@ ® @ @ @

Indian tribe and tribal organization, as used in this clause, have the meaning
provided in Section 4 of the Indian seif-determination and Education
Assistance Act (25 1U.5.C. 4508) and include Alaskan Natives.

Influencing or attempting to influence, as used in this clause, means making,
with the intent to influence, any communication to or appearance before an
officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in
connection with any covered Federal action.

Local government, as used in this clause, means a unit of government in a
State and, if chartered, established, or other were recognized by a State for
the performance of a governmental duty, including a local public
AUTHORITY, a special district, an intrasiate district, a councit of
governments, a sponsor group representative organization, and any other
instrumentality of a local government.

Officer or employee of an agency, as used in this clause, includes the
following individuals who are employed by an agency:

(1)  Anindividual who is appointed to a position in the Government under
fitle 5, United States code, including a position under a temporary
appointment.

o A member of the uniformed services, as defined in the
subsection 101(3), Title 37, United States Code.

e A special Government employee, as defined in Section 202,
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11.
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Title 18, United States Code.

e An individual who is a member of a Federal advisory
commitiee, as defined by the Federal Advisory Commitiee Act, Title
5. United States Code, Appendix 2.

Person, as used in this clause, means an individual, corporation, company,
association, AUTHORITY, firm, partnership, society, State, and local
government, regardless of whether such entity is operated for profit, or not
for profit. This term excludes an indian tribe, tribal organization or any other
Indian organization with respect to expenditures specifically permitied by
other Federal law.

Reasonable compensation, as used in this clause, means with respect to a
regutarly employed officer of employee of any person, compensation that is
consistent with the normal compensation for such officer or employee for
work that is not furnished 1o, not funded by, or not furnished in cooperation
with the Federal Government.

Reasonable payment, as used in this clause means, with respect to
professional and other technical services, a payment in an amount that is
consistent with the amount normally paid for such services in the private
sector.

Recipient, as used in this clause, includes the Contractor and all
subcontractors. This term excludes an indian tribe, tribal organization, or any
other Indian organization with respect 1o expenditures specifically permitted
by other Federal law.

Regularly employed, as used in this clause, means, with respect to an officer
or employee of a person requesting or receiving by such person for at least
130 working days within one year immediately preceding the date of the
submission that initiates agency consideration of such person for receipt of
such contract. An officer or employee who is employed by such person for
less than 130 working days within one year immediately preceding the date
of the submission that initiates agency consideration of such person shall be
considered to be regularly employed as soon as he or she is employed by
such person for 130 working days.

State, as used in this clause, means a State of the United States, the District
of Columbia, the Commonwealth of Puerto Rico, a territory or possession of
the United States, an agency or instrumentality of a State, and a muli-State
regional or interstate entity having governmental duties and powers.

B. PROHIBITIONS

1.

Section 1352 of Title 31, United States Code, among other things, prohibits
a recipient of a Federal contract, grant, loan or cooperative agreement from
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using appropriated funds to pay any person for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress
in connection with any of the following covered Federal actions: the
awarding of any Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any cooperative agreement;
or, the modification of any Federal contract, grant, loan, or cooperative
agreement.

The Act also requires Contractors to furnish a disclosure if any funds other
than Federal appropriated funds (including profit or fee received under a
covered Federal transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with a Federal contract,
grant, loan or cooperative agreement.

The prohibitions of the Act do not apply under the following conditions:
a. Agency and legislative liaison by own employees.

(1)  The prohibition on the use of appropriated funds, In
subparagraph B.1. of this clause, does not apply in the case of
payment of reasonable compensation made to an officer or
employee of a person requesting or receiving a covered
Federal action if the payment is for agency and legislalive
liaison activities not directly related to a covered Federal
action.

(2)  For purposes of paragraph B.3.a.(1) of this clause, providing
any information specifically requested by an agency or
Congress is permitted at any time.

{3) The following agency and legislative liaison activities are
permitted any time where they are not related to a specific
solicitation for any covered Federal action:

a. Discussing with an agency (including individual
demonstrations) the gualities and characteristics of
the person's products or services, conditions or terms
of sale, and service capabilities.

b. Technical discussions and other activities regarding
the application of adaptation of the person's products
or services for an agency's use.

(4)  The following agency and legislative liaison activities are
permitted where they are prior to formal solicitation of any
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covered Federal action:

a. Providing any information not specifically reguested
but necessary for an agency to make an informed
decision about initiation of a covered Federal action,

b. Technical discussions regarding the preparation of an
unsolicited proposal prior to ifs official submission;
and,

C. Capability presentations by persons seeking awards

from an agency pursuant to the provisions of the
Small Business Act, as amended by Public Law 95-
507, and subsequent amendments.

Only those services expressly authorized by paragraph
B.3.a.(1) of this clause are permitted under this clause.

b. Professional and technical services

M

The prohibition on the use of appropriated funds, in
subparagraph B.1. of this clause, does not apply in the case
of:

a. A payment of reasonable compensation made to an
officer or employee of a person requesting or
receiving a covered Federal action or an extension,
continuation, renewal, amendment, or modification of
covered Federal action, if payment is for professional
or technical services rendered directly in the
preparation, submission, or negotiation of any bid,
proposal, or application for that Federal action or for
meeting requirements imposed by or pursuant to law
as condition for receiving that Federal action.

b. Any reasonable payment to a person, other than an
officer or employee of a person requesting or
receiving a covered Federal action or an extension,
continuation, renewal, amendment, or modification of
a covered Federal action if the payment is for
professional or technical services rendered directly in
the preparation, submission or negotiation of any bid,
proposal, or application or that Federal action or for
meeting requirements imposed by or pursuant to law
as a condition for receiving that Federal action.
Persons other than officers or employees of a person
requesting or receiving a covered Federal action
include consultants and frade associations.
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For purposes of paragraph B.3.a.(1) of this clause,
professional and technical services shail be limited to advise
and analysis directly applying any professional or technical
discipline.  For example, drafting of a legal document
accompanying a bid or proposal is allowable.  Similarly,
technical advice provided by an enginheer on the performance
or operational capability of a piece of equipment rendered
directly in the negotiation of a contract is allowable. However,
communications with the intent to influence made by a
professional (such as a licensed lawyer) or a technical person
(such as a licensed accountant) are not allowable under this
section unless they provide advice and analysis directly
applying their professional or technical expertise and unless
the advice or analysis is rendered directly and solely in the
preparation, submission, or negotiation of a covered Federal
action. Thus, for example, communications with the intent to
influence made by a lawyer that do not provide legai advice or
analysis directly and solely related to the legal aspects of his
or her client's proposal, but generally advocate cone proposal
over another are not allowable under this seclion because the
lawyer is not providing professional legal services. Similarly,
communications with the intent to influence made by an
engineer providing an engineering analysis prior io the
preparation or submission of a bid or proposal are not
allowable under this section since the engineer is providing
technical services but not directly in the preparation,
submission, or negotiation of a covered Federal action.

Requirements imposed by or pursuant to law as a condition for
receiving a covered Federal award include those required by
law or regulation and any other requirements in the actual
award documents.

Only those services expressly authorized by paragraph
B.3.a.(1) and (2) of this clause are permitted under this clause.

The reporting requirements of FAR 3.803(a) shall not apply
with respect to payments of reasonable compensation made
to regularly employed officers or employees of a person.

Disclosure

(1)

The Contractor who requests or receives from an agency a
Federal contract shall file with that agency a disclosure form
OMB standard form LLL, Disclosure of Lobbying Activities,
(Attachment to the bid package) if such person has made or
had agreed to made any payment using non appropriated
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funds (to include profits from any covered Federal action),
which would be prohibited under subparagraph B.1. of this
clause, if paid for with appropriated funds.

The Contractor shall file a disclosure form at the end of each
calendar quarter in which there occws any event that
materially affects the accuracy of the information contained in
any disciosure form previously filed by such person under
subparagraph LA, of this clause. An event that materially
affects the accuracy of the information reported includes:

a. A cumulative increase of $25,000 or more in the
amount paid or expected {o be paid for influencing or
attempting to influence a covered Federal action; or

b. A change in the person(s) or individual(s) influencing
or attempting to influence a covered Federal action; or

C. A change in the officer(s), employee(s), or Member(s)
contacted to influence or attempt to influence a
covered Federal action.

The Contractor shall require the submittal of a certification,
and if required, a disclosure form by any person who requests
or receives any subcontract exceeding $100,000 under the
Federal contract.

All subcontractor disclosure forms (but not certifications) shall
be forwarded from tier to tier until received by the prime
Contractor. The prime Contractor shall submit all disclosures
to the District at the end of the calendar quarter in which the
disclosure form is submitied by the subcontractor. Each
subcontractor certification shall be retained in the subcontract
file of the awarding Contractor.

Agreement

The Contractor agrees not to make any payment prohibited by this
clause.

Penalties

(B

Any person who makes an expenditure prohibited under
paragraph a) of this clause or who fails to file or amend the
disclosure form to be filed or amended by paragraph d) of this
clause shall be subject to civil penalties as provided for by 31
1J.5.C. 1352. An imposition of a civil penalty does not prevent
the Government from seeking any other remedy that may be
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applicable.

(2)  Contractors may relay without liability on the representation
made by their subcontractors in the certification and disclosure
forms.

Cost Allowability:

Nothing in this clause is fo be interpreted to make allowable or
reasonable any costs, which will otherwise be unallowable or
unreasonable. Conversely, costs made specifically unallowable by
the requirements in this clause will not be made allowable under
any other provisions.
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DISCLOSURE OF LOBBYING ACTIVITIES

Complete this form to disclose lobbying activities pursuant to 31 U.8.C. 1352
(See attached disclosure form)

DOB4B004E

1. Type of Federal Action:

2. Status of Federal Action!

3. Report Type:

0 a contract O a pidistrer application O & itiatiing
b. grant b. inHiaf award b. material changes
c. coopsrative agreenment c. posi-award
d. loan For Material Change Only:
€. loan guarantee year quarter
f. oan insurance dafe of fast report

4. Name and Address of Reporting Entity:

[ subawardee
Tier s if know

B Prime

Congressional District, i known:

Congressional District, i known:

5. IEReporting Entity in No. 4 is Subawardee, Enter Name and Address of Prime:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA number, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

$

10. a. Name and Address of Labbying Entity

{if individual, fast name, first name, Wi}

{last name, first name, Mb:

{attach Continuation Sheet{s) SF - LLL - A if necessary}

b. Individuals Performing Services (including address ¥f different from No 10a)

11. Amount of Payment {check all that apply):

13. Type of Payment (check all that apply):

U a

retainer
3 £l actuat 0 planned
O b. one-time fee
12, Forum of Payment {check all that apply): il c. commission
D a casn [} a contingent fee
0 o in-kind; specify nature: [T e. deferred
vatue:
O« other specify:

14. Brief Description of Sarvices Performed or to be Performed and Date(s) of Service, including officer(s}), employee(s) or Member{s} contracted for Payment

indicated in Kem, 11:

(attach Continuation Sheet{s) SF-LLL-A if necessary)

15, Continuation Sheet(s) SF-LLL-A atiached: 0 ves [ nNeo

18, Infor mation requested through this form is authorized by Code 31 U.S.C. Signatures
Section 1352, This disclosure of lobbyiny activities is a material representation
of fact upon which reliance was placed by the tier above when this transaction 5
was made or entered into, This disclosure js required pursuantto 31 US.C. Print name:
1352. This information will be reported to the Congress semi-annually and wili
be available for public inspection. Any person who fails to file the required Tifle:

disclosure shall be subject to a civil penaliy of pot fess than $10,000.00 and not
more than $160,000.00 for each such failure.

Telephone No:

Date:

‘Federal {se Only

sosaliint Authorized forbocal Rep

tletion )

2o i Stangard Form < LB
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EXHIBIT D-3

INSTRUCTIONS FOR COMPLETION OF SF-LLL DISCLOSURE OF LOBBYING
ACTIVITIES

This DISCLOSURE FORMS SHALL BE COMPLETED BY the reporting entity, whether Subawardee or prime Federal recipient, at the
initiation or receipt of a covered Faederal action, or a materiat change to a previous filing, pursuant to title 31 U.5.C. section 1352. The filing
of a form is required for each payment or agreement io make payment 1o any lobbying entity for infiuencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with a covered Federal action. Use the SF-LLL-A Continuation Sheet for additional information if the space onthe form is
inadequate. Complete all items that apply for both the initial filing and material change reporl. Refer o the implementing guidance published
by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying aciivity is and/or has been secured to influence the ouicome of 2 covered
Federal action.

2. ldentify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a follow-up report caused hy a material change to the information
previcusly reporied, enter the year and quarter in which the change ocourred. Enter the date of the last previously submitted report by
this reporting entity for this covered Federal action.

4,  Enter the full name, address, city, state and zip code of the reporting entity, Include Congressionari District, ff known. Check the
appropriate classification of the reporting entity that designates if it is, or expects to be a prime or subaward recipient. Identify the tier of
the subawardee e.g., the first subawardee of the prime is the first fier. Subawards include but are not limited to subcontracts, subgrants
and contract awards under grants.

5.  Ifthe organization filing the reportin item 4 checks "Subawardee” then enter the full name, address city, state, and zip code of the
prime Federal recipient. include Congressional District.

6. Enter the name of the Federal agency making the award or loan commitment. include at least one organizational level below agency,
name if known. For exampie, Deparfment of Transportation, United Siate Coast Guard.

7.  Enter the Fedaral program name for description of the covered Federat action (item 1). If known, enfer the full Cataleg of Federat
Domestic Assistance (CFDAY number for grants, cooperative agreements, loans, and foan commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g. Reguest for Proposal
(RFP) number, invitation for Bid (iFB) number, grant announcement number, the contract, grani, or loan award number, the application/
proposat control number assigned by the Federal agency). include prefixes, e.g., "RFP DE-80-001"

9. For a coverad Federal aclion where thers has been an award or loan commitment by the Federa? agency, enter the Federal amount of
the awardfloan commitment for the prime entity identified in tem 4 or 5.

10. (a) Enter the full name, address, cily, state, and zip code of fhe Jobbying entity engaged by the reporting entity identified in item 4 to
influence the covered Federal action.

{by Enter the full names of the individual{s) performing services, and include full address if different from 10 (a.). Enter Last Name,
First Name, and Middie initial {M1}.

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entify (item 4) to the iobbying enfity (item
10). Indicate whether the payment has been made (actual) or will be made {planned). Check ail boxes that apply. if this is a material
change report, enter the cumulative amount of payment made or planned to be made,

12. Check the appropriate box (es). Check all boxes that apply. If payment is made through an in-kind contribufion, specify the nature and
value of the in-kind paymenit.

13. Check the appropriate box {es). Check all boxes that apply. if other, specify nature,

14. Provide a specific and detailed description of the services that the lobbyist has performed, or will be expected to perform, and the
date(s) of any services rendered. include all preparatory and related activity, nof just time spent in actual contact with Federal officials.
ldentify the Federat official(s) or employee(s) contacted or the officer(s), employee(s), or Member(s) of Congress that were conlacted.

15. Check whether or not a SF-LLL-A Continuation Sheel(s) is attached.

16. The certifying official shal! sign and date the form, print his/her name, title, and telephone number.

Public reporting burder for this coflection for information fs estimated fo average 30 minules per response, including time for reviewing insiructions, searching exisiing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimale or any other
aspact of this coliection of information, inciuding suggestions for reducing the burden, to the Office of Management and Budget Paperwork Reduction Project (G348-0448),
Washington, D.C. 20503,
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EXAHIBIT D-3

DISCLOSURE OF LOBBYING ACTIVITIES CONTINUATION SHEET

Reporting Entity:

Standard Form - LLL A
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EXHIBIT D-2

DBE RACE-NEUTRAL PARTICIPATION LISTING

Bidder/Offeror shall complete and submit Exhibit D-2: “DBE Race-Neutral Participation
Listing” in a sealed envelope with the bid/proposal, but no later than 48 hours following bid
opening or proposal due date and timeline. (NOTE: in the event of no race-neutral DBE
participation, Bidder/Offeror shall mark “None” under the column entitled “DBE Firm Name”.)
The Bidder/Offeror shall refer to IFB Section IV: “DBE Crediting Provisions” for guidelines
relative to DBE participation crediting. (Additional sheets may be duplicated as necessary.)

The DBE information and content provided under Exhibit D-2: “DBE Race-Neutral
Participation Listing” will not be considered in evaluating the bid/proposal or determining
award of any contract.

DBE Firm Name*: DBE Certification No. and | Provide Complete Description of
Expiration Date; Work
to be Performed:

Business Address: Check Appropriate Box Describing
Subcontractor/Supplier Activity:

Contact Person: Subconiracto Supplier

r (100%) (60%)
Telephone: Fax: Regular Broker

Dealer

(60%)

Li No., Ci ificati d Expiration:
icense No., LIassHicallon and txpiration Manufacturer | | Trucker

(100%)

Subconfract Amount:

*DBEE certification letter must be aftached for each listed DBE firm. DBEs must be certified
on the date bids/proposals are opened.
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DBE Firm Name™ DRE Certification No. and
Expiration Date:

Work
{0 be Performed:

Business Address:

Contact Person:

Telephone: Fax:

License No., Ciassification and Expiration:

Subcontract Amount:

Check Appropriate Box Describing

Subcontractor/Supplier Activity:

Subcontracto Supplier
r {100%) {60%)
Regular Broker
Dealer

(60%)

Manufacturer Trucker
(100%)

*DBE certification letter must be attached for each listed DBE firm. DBEs must be certified

on the date bids/proposals are opened.

Expiration Date:

Work
to be Performed:

DBE Firm Name™ DBE Certification No. and | Provide Complete Description of

Business Address:

* : Subcontracto Supplier
Contact Person:  (100%) (60%)
Telephone: Fax: Regular Broker
Dealer
(60%)
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License No., Classification and Expiration:

Manufacturer

Subcontract Amount;

(100%)

Trucker

Check Appropriate Box Describing
Subcontractor/Supplier Activity:

*DBE certification letter must be attached for each listed DBE firm. DBEs must be certified
on the date bids/proposals are opened.

Bidder/Offeror;

Business Address:

Contact Name:

Title:

Phone: ( )

Fax: ( }

Total Conftract Amount:

DBE Race-Neutral
Participation Value
(% of Total
Contract Value):

(NOTE: Mark
‘NONE" if no DBEs
will be utilized.)

%

DBE Race-Neutral
Participation Dollar
{$) Value:

(NOTE: Mark
“‘NONE” if no DBEs
will be ufilized.)

Signature of Authorized Representative

Printed Name

Date

Title
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SIDDERS LIST

[FORM D-3}

Bidder:

IFEB No.:

The Department of Transportation requires the Authority to develop and maintain a “Bidders List". The list must
include alt firms that proposed on prime contracis or subcontracts for DOT-assisted projects, including koth DBEs
and non-DBEs. The Bidders List is intended to be a count of all firms that are participating, or attempting to
participate, on DOT-assisted contracts whether the firm was successful or unsuccessful in their attempts to obtain

contracts. This information is also required from the proposed Bidder.

Bidders are encouraged to submit this

information at the time of bid submission. However, if not elected to so at the time of bid submission, bidders must
submit such information at the request of the Authority within the prescribed timelfine set forth in the solicitation. The
Authority will use this information to develop and maintain the Bidders List to assist in the Authority's Overall Annual

DBE goal-setiing process.

Prime Bidders Name:

Phone: { )

Address:

Fax: ()

Number of years in business:

Type of work/services/materials provided:

Centact Person:

Title:

is the firm currently certified as a DBE under 49
CFR Part 26?7 1Yes iNo

Check the box below for your firm’'s
annual gross receipts last year.

i Less than $1 million

| Less than $5 million

i Less than $10 million

| Less than $15 million

' More than $15 miltion

Name of Subcontractor's Firm

Phone: ()

Address:

Fax: ()

Number of years in business:

Type of work/services/imateriais provided:

Contact Person:

Is the firm currently certified as a DBE under 49
CFR Part 267 I Yes I No

Check the box below for the firm’'s
annual gross receipts last year.
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i More than $15 million

Address:

Fax: ()

Number of years in business:

Type of workiservices/materials provided:

Contact Person:

Is the firm currently certified as a DBE under 49
CFRPart26? iYes iNo

Check the box below for the firm’s
annual gross receipts last vear.

i Less than $1 million

i Less than $5 million

i Less than $10 million

V Less than $15 million

{ More than $15 million

Name of Subcontractor’'s Firm: Phone: (

Address: Fax: ( )
Type of work/services/materials
provided:

Mumber of years in business:

Contact Person:

Is the firm currently certified as a DBE under 48
CFR Part 267 'Yes tNo

Check the box below for the firm's
annual gross receipts last year.

If necessary, this form can be duplicated to list all subcontractors that proposed on

i Less than $1 million

t1.ess than $5 million

i Less than $10 million

tLess than $15 million

| More than $15 million

DOT-assisted projects, including both DBEs and non-DBEs, whether successiful or
unsuccessful in their attempts to obtain contracts.
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ECTION lll. ADDITIONAL CONTRACTUAL EXHIBITS

The following Exhibits will be attached to and incorporated into the signed Agreement
resulting from this IFB.

A.

PERFORMANCE BOND

The successful Bidder shall furish at its own expense a Performance Bond
(Exhibit E) satisfactory to the Authority in the amount of one hundred percent
{100%) of the full amount of the contract as a guarantee of good faith on behalf
of the Contractor that the terms of the confract, including all warranty provisions,
shall be complied with in every paricuiar.

The bond shail specifically provide that if the Contractor, or its subcontractor, fails
to fully perform that the surety or sureties will pay for the same in an amount not
exceeding the amount specified in the bond and in case suit is brought against
the Authority, that the surety will undertake the defense of same.

PAYMENT BOND

The successful Bidder shali furnish a Payment Bond (Exhibit F) in the amount of
one hundred percent {(100%) of the full amount of the contract. Such bonds shall
be in effect during the entire term of the contract and warranty and shall be
issued by a corporate surety (not an individual surety)} registered in the state of
California and registered 1o do business in the county of Orange.

The hond shail specifically provide that if the Contractor fails to pay for amounis
due under the Employment Insurance Act that the surety or sureties will pay for
the same in an amount not exceeding the amount specified in the bond and in
case suit is brought against the Authority, that the surety will undertake the
defense of same.

Pursuant to California Civil Code 3247 and 3248, in conjunction with the Bond
and Undertaking Law (Code of Civil Procedure sections 985010, et seq.),
Bidders must provide the following information as part of their payment bond; a
certificate of Authority from the Orange County Clerks Office indicating that the
insurer has not been surrendered, revoked, canceled, annulled, or suspended or,
in the event that it has, that renewed Authority has been granted.

GUARANTY

The successful Bidder shall also submit to the Authority the executed and
notarized "Guaranty" form (Exhibit G} in this IFB.

All forms must be completed and submitted to the Contract Administrator
responsible for this procurement within 15 days of award notice by the Authority.
Failure to submit the completed and signed forms will result in cancellation of the
award.
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EXHIBIT E

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That we,
hereinafter referred to as "Contractor”, as principal, and
as surety, are held and firmly bound unto the Orange County Transportation Authority,
acting on behalf of the Orange County Transit District, State of California, in the sum
Dollars, (3 s}, lawful money of the United States of America,
for the payment of which sum, well and truly to be made, we bind ourselves, jointly and
severally, firmly by these presents.

The condition of the foregoing obligation is such that,

WHEREAS, said Contractor has been awarded and is about to enter into the annexed
Agreement with the Orange County Transportation Authority for the ELEVATOR
UPGRADES AT VARIOUS BASES at the Orange County Transit District's Anaheim,
Garden Grove, and irvine Sand Canyon Bases, as specified in said Agreement, and is
required to give this bond in connection with the execution thereof;

NOW THEREFORE, if the said Contractor shall weil and truly do and perform all of the
covenants and obligations of said Agreement on his part tc be done and performed at
the times and in the manner specified herein, then this obligation shall be null and void,
otherwise it shall be and remain in full force and effect; and in the event said Contractor
fails to fully perform all requirements in accordance with the terms and conditions of
said Agreement, then surety shall enforce performance by the Contractor or shall pay
the Orange County Transportation Authority for the same in an amount not exceeding
the amount specified in this bond; and, further, if in the event suit is brought upon this
bond then said surety shall pay the Orange County Transportation Authority for
reasonable attorneys' fees to be fixed by the court;

PROVIDED, that any changes in the work fo be done, or the material to be furnished,
whether or not made pursuant to the terms of said contract, shall not in any way release
either the Contractor or the surety there under, nor shall any extensions of time granted
under the provisions of said contract release either the Contractor or the surety, and
notice of such changes or extensions of the contract is hereby waived by the surety.

WITNESS our hands this day of , 200_.
(SEAL)
{Contractor)
By
Approved:
(Title)
(SEAL) (Surety)
By
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EXHIBITF

PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS:

That we,
hereinafter referred to as "Contractor”, as principal, and
as surety, are held and firmly bound unto the ORANGE COUNTY TRANSPORTATION
AUTHORITY, acting on behaif of the Orange County Transit District, State of California,
in the sum

Dollars, ($ }, lawtul money of the United States of America, for
the payment of which sum, well and truly to be made, we bind ourselves, jointly and
severally, firmly by these presents.

The Condition of the foregoing obligation is such that,

WHEREAS, said Contractor has been awarded and is about to enter info the annexed
Agreement with the ORANGE COUNTY TRANSPORTATION AUTHORITY for the
ELEVATOR UPGRADES AT VARIOUS BASES as specified in said Agreement, and is
required under the terms of said Agreement to give this bond in connection with the
execution thereof;

NOW, THEREFORE, if said Contractor or a subcontractor fails to pay any of the persons
named in Section 3181 of the Civil Code of the State of California, or amounts due under
the Unemployment Insurance Code with respect to work or labor performed under the
contract, or for any amounts required o be deducted, withheld and paid over to the
Employment Development Department from the wages of employees of said Contractor
and subcontractors pursuant to Section 13020 of the Unemployment Insurance Code with
respect to such work and labor, then said surety will pay for the same, in an amount not
exceeding the sum specified in this bond, and also, in case suit is brought upon this bond,
a reasonable attorney's fee, to be fixed by the court. This bond shali inure to the benefit of
any and all persons named in Section 3181 of the Civil Code of the State of California so
as to give a right of action to such persons or their assigns in any suit brought upon this
bond. This bond shall be subject to and include all of the provisions of Title 15 of Part 4 of
Division 3 of the Civil Code of California relating to Payment Bond for Public Works,
including but not confined to, Civil Code Sections 3225-3228, inclusive, and Sections
3247-3252, inclusive.

PROVIDED, that any changes in the work to be done or the material to be furnished,
whether or not made pursuant to the terms of said contract, shall not in any way release
either the Contractor or the surety thereunder, nor shall any extensions of time granted
under the provisions of said contract release either the Contractor or the surety, and notice
of such alterations or extensions of the contract is hereby waived by the surety.
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EXHIBITF

WITNESS our hands this day of , 20
(SEAL)

{Contractor)

By

{Title)
Approved:

{Surety)

By
(SEAL)
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EXHIBIT G

GUARANTY

The undersigned, as "Contractor,” guarantees to the Orange County Transportation
Authority that the materials furnished and the completed installation work, and the
related work performed by the Contractor pursuant to Agreement No. C-0-1397 relative
to ELEVATOR UPGRADES AT VARIOUS BASES at the Orange County Transit
District's Anaheim, Garden Grove, and lrvine Sand Canyon Bases.

A. For a period of one (1) year from the date of completion, as evidenced by the
date of final acceptance of the work by the Authority, the Contractor wairants to
the Authority that work performed and materials furnished under this Contract
conforms to the Contract requirements and shall be free from any defect in
design, material or workmanship performed by the Contractor or iis
subcontractors or suppliers.

B. Under this guaranty, the Contractor shall remedy at its own expense any such
failure to conform or any such defect.

C. Nothing in the above intends or implies that this warranty shall apply to work
which has been abused or neglected by the Authority.

D. This guaranty shall be in addition to the other guarantees and warranties
specified in the Agreement and shall be enforceable concurrently with, or in lieu
of, said other guarantees.

Should any of the materials or equipment prove defective or should the work as a whole
prove defective, due 1o faulty workmanship, material furnished or methods of
installation, or should the work or any part thereof fail to operate properly as originally
intended and in accordance with the plans and specifications, due to any of the above
causes, all within twelve (12) months after the date on which the work is accepted by
the Authority, the undersigned agrees to reimburse the Authority, upon demand, for its
expenses incurred in restoring any such equipment or materials replaced and the cost
of removing and replacing any other work without cost to the Authority so that said work
will function correctly as originally contemplated.

The Authority shall have the ungualified option to make any needed replacements or
repairs itself or to have such replacements or repairs done by the undersigned. In the
event the Authority elects to have said work performed by the undersigned, the
undersigned agrees that the repairs shall be made and such materials as are necessary
shall be furnished and installed within a reasonable time after the receipt of demand
from the Authority. If the undersigned shall fail or refuse to comply with its obligations
under this guaranty, the Authority shall be entitled to all costs and expenses, including
attorneys' fees, reasonably incurred by reasons of the said failure or refusal.
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EXHIBIT G

Subscribed and sworn to before me

Name
this ___ day of .20

Title
Seal of Notary

Signature
Notary Public Date
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DISADVANTAGED BUSINESS ENTERPRISE (DBE} PARTICIPATION
PROVISIONS

A. DBE Policy and Applicability

In accordance with federal financial assistance agreements with the U.S.
Department of Transportation (UJ.S. DOT), the Orange County Transportation
Authority (Authority) has adopted a Disadvantaged Business Enterprise (DBE)
Policy and Program, in conformance with Title 49 CFR Part 26, "Participation by
Disadvantaged Business Enterprises in Department of Transportation Programs”.

This DOT-assisted project is subject to these stipulated regulations. In order to
ensure that the Authority achieves its overall DBE Program goals and objectives,
the Authority encourages the participation of small businesses, including DBEs
as defined in 49 CFR 26, in the performance of contracts financed in whole or in
part with U.S. DOT funds. Pursuant to the intent of these Regulations, if is also
the policy of the Authority to:

e Fulfill the spirit and intent of the Federal DBE Program regulations published
under U.S. DOT Title 49 CFR, Part 26, by ensuring that DBEs have equitable
access to participate in all of Authority's DOT-assisted contracting
opportunities.

e Ensure that DBEs can fairly compete for and perform on all DOT-assisted
contiracts and subcontracts.

e Ensure non-discrimination in the award and administration of Authority’s
DOT-assisted contracts.

e Create a level plaving field on which DBEs can compete fairly for DOT-
assisted contracts.

o Ensure that only firms that fully meet 49 CFR, Part 26 eligibility standards are
permitted to participate as DBEs.

e Help remove barriers to the participation of DBEs in DOT-assisted contracts.
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e Assist in the development of firms that can compete successfully in the
marketplace outside the DBE Program.

Bidders shall not discriminate on the basis of race, color, national origin, or sex in
the award and performance of subcontracts.

Any terms used in this section that are defined in 49 CFR Part 26, or
elsewhere in the Regulations, shall have the meaning set forth in the
Regulations. In the event of any conflicts or inconsistencies hetween the
Regulations and the Authority’s DBE Program with respect to DOT-assisted
contracts, the Regulations shall prevail.

B. Authority’s New Race-Neutral DBE Policy Implementation Directives

Pursuant to recently released Race-Neutral DBE policy directives issued by the
.S, DOT in response to the Ninth Circuit U.S. Court of Appeals decision in
Western States Paving Co. v. Washington State Department of Transportation,
the Authority has implemented a wholly Race-Neutral DBE Program.

A Race-Neutral DBE Program is one that, while benefiting DBEs, is not solely
focused on DBE firms. A Race-Neutral Program utilizes measures that can
assist a wide variety of small businesses including DBEs, such as arranging
solicitations, times for the presentation of bids, quantities, specifications, and
delivery schedules in ways that faciliitate DBE and other small business
participation {e.g., unbundling large contracts to make them more accessible to
small businesses, requiring or encouraging prime Contractors o subcontract
portions of work that they might, otherwise, perform with their own forces).
However, under a Race-Neutral DBE Program, the Authority may no longer
advertise DOT-assisted contracts containing numeric race-conscious goals or
require a Bidder to utilize DBEs as a condition of award. Race-neutral DBE
participation includes any time a DBE obtains a prime contract through
customary competitive procurement procedures or is awarded a subcontraci on a
prime contract that does not carry a DBE goal.

C. Definitions
The following definitions apply to the terms as used in these provisions:

i. "Disadvantaged Business Enterprise (DBE)” means a small business
concern: (a) which is at least 51 percent owned by one or more socially and
economically disadvantaged individuals or, in the case of any publicly-owned
business, at least 51 percent of the stock of which is owned by one or more
socially and economically disadvantaged individuals; and (b) whose
management and daily business operations are controlled by one or more of
the socially and economically disadvantaged individuals who own it.
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"Small Business Concern” means a small business as defined pursuant to
Section 3 of the Small Business Act and relevant regulations promulgated
pursuant thereto, except that a small business concern shall not include any
concern or group of concerns controlied by the same socially and
economically disadvantaged individual or individuals which has annual
average gross receipts in excess of $19.57 million over the previous three
fiscal years.

jii. "Sociall y and Economically Disadvantaged Individuals” means those

iv.

individuals who are citizens of the United States (or lawfully admitted
permanent residents) and who are Black Americans, Hispanic Americans,
Native Americans, Asian-Pacific Americans, or Asian-indian Americans,
women and any other minorities or individuals found to be disadvantaged by
the Small Business Administration pursuant to Section 8(a) of the Small
Business Act, or by the Authority pursuant to 49 CFR part 26.65. Members of
the following groups are presumed to be socially and economically
disadvantaged:

a. "Black Americans,” which includes persons having origins in any of the
Black racial groups of Africa;

b. "Hispanic Americans," which includes persons of Mexican, Puerto
Rican, Cuban, Central or South American, or other Spanish or
Portuguese culture or origin, regardless of race;

c. "Native Americans,” which includes persons who are American
indians, Eskimos, Aleuts, or Native Hawailans;

d. "Asian-Pacific Americans," which includes persons whose origins are
from Japan, China, Taiwan, Korea, Vieinam, Laos, Cambodia, the
Philippines, Samoa, Guam, the U.S. Trust Territories of the Pacific,
and the Northern Marianas;

e. "Asian-Indian Americans,” which includes persons whose origing are
from India, Pakistan, and Bangladesh; and

f. Women, regardless of ethnicity or race.

"Owned and Controfled” means a business: (a) which is at least 51 percent
owned by one or more "Socially and Economically Disadvantaged Individuals”
or, in the case of a publicly-owned business, at least 51 percent of the stock
of which is owned by one or more "Socially and Economically Disadvantaged
Individuals”; and (b) whose management and daily business operations are
controlled by one or more such individuals.
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"Manufacturer” means a firm that operates or maintains a factory or
establishment that produces on the premises the materials or supplies
obtained by the contractor.

"Regular Dealer” means a firm that owns, operates or maintains a store,
warehouse, or other establishment in which the materials or supplies required
for the performance of the contract are bought, kept in stock, and regularly
sold to the public in the usual course of business. The firm must engage in, as
its principal business, and in its own name, the purchase and sale of the
product in question. A regular dealer in such bulk items as steel, cement,
gravel, stone and petroleum products need not keep such products in stock if
it owns or operates distribution equipment.

“"Other Socially and Economically Disadvantaged Individuals” means
those individuals who are citizens of the United States (or lawfully admitted
permanent residents) and who, on a case-by-case basis, are determined by
Small Business Administration or the Authority to meet the social and
economic disadvantage criteria described below.

a. Social Disadvantage

1) The individual's social disadvantage must stem from his/her color,
national origin, gender, physical handicap, long-term residence in
an environment isolated from the mainstream of American society,
or other similar cause beyond the individual's control.

2) The individual must demonstrate that he/she has personally
suffered social disadvantage.

3) The individual's social disadvantage must be rooted in treatment,
which hefshe has experienced in American society, not in other
countries.

4) The individual's social disadvantage must be chronic, longstanding
and substantial, not fleeting or insignificant.

5) The individual's social disadvantage must have negatively afiected
his/her entry into and/or advancement in the business world.

6) A determination of social disadvantage must be made before
proceeding to make a determination of economic disadvantage.

b. Economic Disadvantage

1) The individual's ability to compete in the free enterprise system has
been impaired due to diminished capital and credit opportunities, as
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compared to others in the same line of business and competitive
market area that are not socially disadvantaged.

2) The following criteria will be considered when determining the
degree of diminished credit and capital opportunities of a person
claiming social and economic disadvantage:

With respect to the individuak:

« availability of financing

* bonding capability

« gvailability of outside equity capital
+ available markets

With respect to the individual and the business concern:
» personai and business assets

» personal and business net worth

= personal and business income and profits

D. DBE Bid Submission Requirements
“DBE Race-Neutral Participation Listing” (Exhibit D-2)

If the Bidder is a DBE or intends to utilize DBE subcontractors and/or purchase goods or
services from DBE vendors or DBE suppliers in the performance of this contract, the Bidder
shall provide the following information for every DBE firm who will be proposed and/or listed
to participate to facilitate capturing race-neutral DBE participation under this contract:

The compiete name and address of each DBE who will participate in the contract;

A description of the work that each DBE will perform or provide;

The dollar amount of the work to be performed or provided by the DBE;

Valid DBE Certification eligibility status, in conformance with 49 CFR, Part 26;

The Bidder shall also submit, for each DBE to perform under this contract, a written
confirmation from the DBE acknowledging that it is participating in the contract for a
specified value, including the corresponding scope of work (a subcontract
agreement can serve in lieu of the written confirmation).

R0 U

The "DBE Race-Neutral Participation Listing” information must be submitted on Exhibit D-2,
in a sealed envelope, and should be included with the bid submittal; however, in the event
that the referenced Exhibit is not included, the Exhibit shall be submitted to the Authority no
later than 48 hours following bid opening for the Bidder to be deemed responsive.

in the event that the Bidder is not a DBE andior does not intend to utilize DBEs in the
performance of this confract, the Bidder shall indicate “None” under the column
entitied “DBE Firm Name” of the “DBE Race-Neutral Participation Listing” {(Exhibit D-
2} and submit accordingly.
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The “DBE Race-Neutral Participation Listing” form content will not be considered in
evaluating the bid or determining award of any contract.

“Bidders List” (Exhibit D-3)

The U.S. Department of Transportation (DOT) requires the Authority to create and maintain
a "Bidders List” containing information about all firms (DBE and non-DBE) that bid, propose
or quote on the Authority's DOT-assisted contracts, in accordance with 49 CFR Part 26.11,
for use in the Authority’s overall annual DBE goal-setting process. Therefore, the Bidder
shall provide the requested information for every firm who submitted a bid, proposal or
quote, including the primary Bidder, whether successful or unsuccessful in their attempt to
obtain a contract:

Firm name:

Firm address;

Firm’s status as a DBE or non-DBE;

Age of the firm;

Type of services provided by the firm; and
Range of annual gross receipts for the last year.

P Q0T

The “Bidders List” information must be submitted on Exhibit -3 and should be included
with the bid submittal; however, in the event that the referenced Exhibit is not included, the
Exhibit shall be submitted to the Authority no later than 48 hours foliowing bid opening for
the Bidder to be deemed responsive.

The “Bidders List” content will not be considered in evaluating the bid or
determining award of any contract.

E. DBE Certification

F.

The Authority requires all DBEs listed by Bidder for participation to be certified as eligible
DBEs at the time of bid submission. Only participation by DBEs certified under the DOT
regulations published under 48 CFR Part 26 may be credited towards race-neutrai DBE
participation. It is the responsibility of the Bidder to verify the DBE certification status of all
listed DBEs.

The Authority is a Certifying Member Agency of the California Unified Certification Program
(UCP). The Authority will accept DBE certification from other certifying member agencies
of the UCP, which certify the eligibility of DBEs in accordance with 49 CFR Part 26.81. A
listing of California UCP certifying member agencies is available from the UCP website,
which can be accessed at http://www.californiaucp.com.

DBE Eligibitity and Commercially Useful Function Standards

A DBE must be a small business concern as defined pursuant o Section 3 of the U.S.
Small Business Act and relevant regulations promulgated pursuant thereto.
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A DBE may participate as a prime contractor, subcontractor, joint venture pariner with a
prime or subcontractor, vendor of material or supplies, or as a trucking company.

iii. A DBE joint venture partner must be responsible for specific contract items of work, or

clearly defined portions thereof. Responsibility means actually performing, managing and
supervising the work with its own forces. The DBE joint venture partner must share in the
capital contribution, control, management, risks and profits of the joint venture
commensurate with its ownership interest.

. A DBE must perform a commercially useful function in accordance with 49 CFR 26.55 (i.e.,

must be responsible for the execution of a distinct element of the work and must carry out
its responsibility by actually performing, managing and supervising the work). A DBE
should perform at least thirty percent (30%) of the total cost of its contract with its own
workforce to presume it is performing a commercially usefut function.

DBEs must be certified by the California Unified Certification Program (CUCP). Listings of
DBEs certified by the CUCP are available from the foilowing sources:

a. The CUCP web site, which can be accessed at htip.//www californiaucp.com; or the
Caltrans “Civil Rights” web site at hitp //www.dot.ca.gov/ha/bep.

b. The CUCP DBE Directory, which may be obtained from the Department of
Transportation, Material Operations Branch, Publication Distribution Unit, 1900
Royal Oaks Drive, Sacramento, California 95815; Telephone: (916) 445-3520.

. DBE Crediting Provisions

When a DBE is proposed to participate in the contract, either as a prime Contractor or
Subcontractor, only the value of the work proposed to be performed by the DBE with its
own forces may be counted fowards race-neutral DBE pariicipation. If the Contractor is a
DBE joint venture participant, only the DBE proportionate interest in the joint venture shall
be counted.

if a DBE intends to subcontract part of the work of its subcontract to a lower tier
Subcontractor, the value of the subcontracted work may be counted toward race-neutral
DBE participation only if the DBE Subcontractor is a certified DBE and actually performs
the work with their own forces. Services subcontracted to a non-DBE firm may not be
credited toward the prime Contractor’'s race-neutral DBE attainment.

fii. Contractor is to calculate and credit participation by eligible DBE vendars of equipment,

materials, and suppliers toward race-neutral DBE attainment, as follows:

a. Sixty percent (60%) of expenditure(s) for equipment, materials and supplies required
under the Coniract, obtained from a regular dealer; or

b. One hundred percent (100%) of expenditure(s) for equipment, materiais and
supplies required under the Contract, obtained from a DBE manufacturer.
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iv. The foliowing types of fees or commissions paid to DBE Subcontractors, Brokers, and
Packagers may be credited toward the prime Contractor's race-neutral DBE attainment,
provided that the fee or commission is reasonable, and not excessive, as compared with
fees or commissions customarily allowad for similar work, including:

a. Fees and commissions charged for providing bona fide professional or technical
services, or procurement of essential personnel, facilities, equipment, materials, or
supplies reguired in the performance of the Contract;

b. Fees charged for delivery of material and supplies (excluding the cost of materials or
supplies themselves) when the licensed hauler, trucker, or delivery service is not
alsc the manufacturer of, or a regular dealer in, the material and supplies;

c. Fees and commissions charged for providing any insurance specifically required in
the performance of the Contract.

v. Contractor may count the participation of DBE trucking companies toward race-neutral DBE
attainment, as follows:
a. The DBE must be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract.

b. The DBE must itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

¢. The DBE receives credit for the total value of the transportation services it provides
on the contract using trucks it owns, insures, and operates using drivers it employs.

d. The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

e. The DBE may also lease trucks from a non-DBE firm, including an owner-operator.
The DBE who leases trucks from a non-DBE is entitled to credit only for the fee or
commission it receives as a result of the lease arrangement. The DBE does not
receive credit for the total value of the transportation services provided by the
lessee, since these services are not provided by a DBE.

f. For purposes of this paragraph, a lease must indicate that the DBE has exclusive
use of and control over the truck. This does not preclude the leased truck from
working for others during the term of the lease with the consent of the DBE, so long
as the lease gives the DBE absolute priority for use of the leased truck. lLeased
trucks must display the name and identification number of the DBE.

vi. If the Contractor listed a non-certified DBE 1st tier Subcontractor fo perform work on this

contract, and the non-certified DBE subcontractor subcontracts a part of its work or
purchases materials and/or supplies from a lower tier DBE certified Subcontractor or
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Vendor, the value of work performed by the lower tier DBE firm’s own forces can be
counted toward race-neutral DBE participation on the contract.

H. DBE “Frauds” and “Fronts”

Cnly legitimate DBEs are eligible to participate as DBEs in DOT-assisted contracts. Therefore,
Bidders are hereby cautioned against knowingly and willfully using “fronts”. The use of “fronts”
and “pass through” subcontracts to non-disadvantaged firms constitute criminal violations.
Further, any indication of fraud, waste, abuse or mismanagement of Federal funds should be
immediately reported to the Office of inspector General, U.S. Department of Transportation at
the toll-free hotline: (800) 424-9071; or to the following field office: FTA Special Agent-in-
Charge, 210 Mission Street, Room 2210, San Francisco, CA 94105-1839; Telephone: (415)
744-3133; Fax: (415) 744-2726.
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SECTION VI
AGREEMENT
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AGREEMENT NO. C-0-1397
BETWEEN
ORANGE COUNTY TRANSPORTATION AUTHORITY
AND

THIS AGREEMENT is effective this day of , 2010, by and

between the Orange Couhty Transportation Authority, 550 South Main Street, P.O. Box 14184, Crange,
CA 02863-1584, a public corporation of the state of California (hereinafter referred to as

"TAUTHORITY™), and , , hereinafter referred to as "CONTRACTOR™).

WITNESSETH:

WHEREAS, AUTHORITY has determined that it requires elevator upgraded at the Anaheim,
Garden Grove and Irvine Sand Canyon Bases; and

WHEREAS, said work cannot be performed by the regular employees of AUTHORITY; and

WHEREAS, CONTRACTOR has represenied that it has the requisite personnel, experience,
material, and equipment and is otherwise gualified to perform such services; and

WHEREAS, CONTRACTOR wishes to perform these services;

NOW, THEREFORE, it is mutually understood and agreed by AUTHORITY and
CONTRACTOR as follows:

ARTICLE 1. COMPLETE AGREEMENT

A. This Agreement, including all exhibits and other documents incorporated herein and made
applicable by reference, constitfutes the compiete and exclusive statement of the terms and conditions
of the agreement between AUTHORITY and CONTRACTOR and i supersedes all prior
representations, understandings and communications. The invalidity in whole or in part of any term or
condition of this Agreement shall not affect the validity of other terms or conditions.

/
/
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AGREEMENT NO, C-0-1397

B. AUTHORITY's failure {o insist in any one or more instances upon the performance of any
terms or conditions of this Agreement shall not be construed as a waiver or relinquishment of
AUTHORITY's right to such performance by CONTRACTOR or to future performance of such terms or
conditions and CONTRACTOR's obligation in respect thereto shall continue in full force and effect.
CONTRACTOR shall be responsible for having taken steps reasonably necessary to ascertain the
nature and location of the work, and the general and local conditions, which can affect the work or the
cost thereof. Any failure by CONTRACTOR fo do so will not relieve it from responsibility for
successfully performing the work without additional expense o AUTHCORITY.

C. AUTHORITY assumes no responsibility for any understanding or representations
concerning conditions made by any of its officers, employees or agents prior {o the execution of this
Agreement, uniess such understanding or representations by AUTHORITY are expressly stated in this
Agreement.

D. Time shall be of the essence hereunder; buf CONTRACTOR shall perform work hereunder
only to the minimum extent consistent with requirements herein.

E. Changes to any portion of this Agreement shall not be binding upon AUTHORITY except
when specifically confirmed in writing by an authorized representative of AUTHORITY and issued in
accordance with the provisions of this Agreement.

ARTICLE 2. AUTHORITY DESIGNEE

The Chief Executive Officer of AUTHORITY, or designee, shall have the authority to act for and
exercise any of the rights of AUTHORITY as set forth in this Agreement.

ARTICLE 3. SCOPE OF WORK

CONTRACTOR shall provide all labor, equipment, materials and facilities necessary for all work
related to at the AUTHORITY's in strict compliance with all the requirements specified herein and in
Exhibit A, entitled "General Provisions”; Addendum No's 1, 2, and 3; Exhibit B, entitled "Project
Specifications”; Exhibit C, entitled "List of Drawings"; Exhibit D-1, entitled "List of Subcontractors™;

Exhibit D-2, entitled DBE Race-Neutral Participation Listing, Exhibit D-3, entitled Bidders List, Exhibit E,
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AGREEMENT NO., C-0-1397

entitted "Performance Bond"; Exhibit F, entitled "Payment Bond™;, Exhibit G, entitled "Guaranty”; and
Exhibit H, entitled "Drug Free Work Flace Act of 1988”; all of which documents are atiached to and, by
this reference, incorporated in and made a part of this Agreement. By this reference, also incorporated
in and made a part of this Agreement are all applicable provisions of IFB and all representations made
by CONTRACTOR in its original bid to AUTHORITY, including, but not limited to, CONTRACTOR's
certifications relative to Workers' Compensation Insurance, and compliance with Section 7028.15 of the
State of California Business and Professions Code.

ARTICLE 4, DELIVERY /RECOVERY SCHEDULE

A. CONTRACTOR shall fully complete the herein above described work within two hundred
forty ( 240) calendar days from the effective date of writien Notice to Proceed (NTP) issued by
AUTHORITY. CONTRACTOR shall give AUTHORITY not less than seventy-two (72) hours advance
notice of the start of any work., Within five (5) calendar days afier said Notice, CONTRACTOR shall
provide any construction schedules as may be requested by AUTHORITY.

B. If at any time, the critical path schedule reflects -30 or a greater negative number of days of
total float, then CONTRACTOR, within ten days after CONTRACTOR first becomes aware of such
schedule delay, shall prepare and submit to AUTHORITY for review and approval a Recovery Scheduie
demonstrating CONTRACTOR’s proposed plan fo regain lost schedule progress and to achieve the
original contractual milestones in accordance with the Contract.  AUTHORITY shall notify
CONTRACTOR within ten days after receipt of each such Recovery Schedule whether the schedule is
deemed accepted or rejected. Within five days after AUTHORITY's rejection of the schedule,
CONTRACTOR will resubmit a revised Recovery Schedule incorporating AUTHORITY’s comments.
When AUTHORITY accepts CONTRACTOR'’s Recovery Schedule, CONTRACTOR shall, within five
days after AUTHORITY’s acceptance, incorporate and fully include such schedule into the Project
Scheduie and deliver it to AUTHORITY.

C. All costs incurred by CONTRACTOR in preparing, implementing and achieving the

Recovery Schedule shall be borne by CONTRACTOR and shall not resulf in a change to the contract
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AGREEMENT NO. C-0-1397

price.

D. In the event that CONTRACTOR fails to provide an acceptable Recovery Schedule within
30 days of CONTRACTOR'’s receipt of a notice to do so, CONTRACTOR shall have no right to receive
progress payments untilt CONTRACTOR has prepared and AUTHORITY has approved such Recovery
Schedule.

ARTICLE 5. START OF WORK

CONTRACTOR shall incur no costs, and shall not perform or furnish any work, services,
materials or equipment under this Agreement, uniess and until a written Notice to Proceed has been
given to CONTRACTOR by AUTHORITY. Conditions precedent to AUTHORITY issuing said Notice to
Proceed are CONTRACTOR furnishing the Exhibit E "Performance Bond," Exhibit F "F’éymeni: Bond,"
Exhibit G "Guaranty," "Certificate of Lower-Tier Participants Regarding Debarment and Suspension,"
and certificates of insurance as set forth in Article 11 hereunder. CONTRACTOR shall furnish said
documents within ten (10) calendar days (excluding Saturdays, Sundays and legal holidays) after
notification of contract award from AUTHORITY. Upon receipt of acceptable bonds, guaranty, and
insurance certificates, AUTHORITY will within fifteen (15) working days thereafter issue the written
Notice to Proceed.

ARTICLE 6. PAYMENT

A. For CONTRACTOR's full and compleie performance of its obligations under this
Agreement, and subject to the maximum cumulative payment obligation provision set forth in Article 8,
AUTHORITY shall pay CONTRACTOR the firm fixed sum of Dollars {$0.00).

B. Progress paymenﬁs and the final payment wilt be made by AUTHORITY to CONTRACTOR
in accardance with the terms as set forth in Exhibit A, "General Provisions," under the "Progress
Payments" and "Final Payment and Claims" sections therein. The acceptance by CONTRACTOR of
AUTHORITY's final payment hereunder shall constitute a waiver of all claims against AUTHORITY
under or arising out of this herein Agreement, as such may from time to time be amended.

/
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AGREEMENT NO. C-0-1387

C. Failure by AUTHORITY to pay amount in dispute shall not alleviate, diminish or modify in
any respect the CONTRACTOR's obligation to achieve final acceptance of and all work in accordance
with the contract documents, and CONTRACTOR shall not cease or slow down its performance under
this Agreement on account of any such amount in dispute. CONTRACTOR shall proceed as directed
by AUTHORITY pending resolution of dispute. Upon resolution of dispute, each party shall promptly
pay any amount owing.

ARTICLE 7. PROMPT PAYMENT CLAUSE

A. Upon receipt of payment by AUTHORITY, CONTRACTOR agrees to promptly pay each
subcontractor for the satisfactory work performed under this Agreement, no later than ten (10) calendar
days. CONTRACTOR agrees further {o return retainage payments to each subcontractor within thirty
(30) calendar days after the subcontractor’s work is satisfactorily completed. AUTHORITY reserves the
right to request the appropriate documentation from CONTRACTOR showing payment has been made
to the subcontractors. Any delay or postponement of payment from the above referenced time frames
may occur only for good cause following written approval by AUTHORITY,

B. Failure to comply with this provision or delay in payment without prior written approval from
AUTHORITY will constitute noncompliance, which may result in appropriate administrative sanctions,
including, but not limited to a penalty of two (2%) percent of the invoice amount due per month for every
month that payment is not made.

C. These prompt payment provisions must be incorporated in ali subcontract agreements
issued by CONTRACTOR under this Agreement. Each subcontract shall require the subcontractor to
make payments fo sub-subcontractors and suppliers in a similar manner.

ARTICLE 8. MAXIMUM OBLIGATION

Notwithstanding any provisions of this Agreement fo the contrary, AUTHORITY and
CONTRACTOR mutually agree that AUTHORITY's maximum cumulative payment obligation

hereunder (including obligation for CONTRACTOR 's profit), shall be Dollars

($0.00), which shall include all amounts payable to CONTRACTOR for its subcontracts, leases,
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AGREEMENT NO. C-0-1397

materials and costs arising from, or due to termination of, this Agreement.

ARTICLE S. NOTICES

All notices hereunder and communications regarding the interpretation of the terms of this
Agreement, or changes thereto, shall be effected by delivery of said notices in person or by depositing
said notices in the U.S. malil, registered or certified mail, returned receipt requested, postage prepaid
and addressed as follows:

To CONTRACTOR: To AUTHORITY:
Orange County Transportation Authority
550 South Main Street
P.0. Box 14184
Orange, CA 92863-1584
ATTENTION: ATTENTION: Sarah L. Strader
Senior Contract Administrator
(714) 560 — 5633; e-mail: sstrader@octa.net

ARTICLE 10. INDEPENDENT CONTRACTOR

CONTRACTOR's relationship to AUTHORITY in the performance of this Agreement is that of
an independent contractor. CONTRACTOR's personnel performing work under this Agreement shall at
all times be under CONTRACTOR's exclusive direction and control and shall be employees of
CONTRACTOR and not employees of AUTHORITY. CONTRACTOR shall pay all wages, salaries and
other amounts due its employees in connection with this Agreement and shall be responsible for all
reports and obligations respecting them, such as social security, income tax withholding, unemployment
compensation, workers' compensation insurance, and simifar matters.

ARTICLE 11. INSURANCE

A. CONTRACTOR shall procure and continuously maintain in full force and affect through
contract completion, insurance coverages specified herein. Coverages shall not be subject to seif-

insurance provisions. CONTRACTOR shall provide the foliowing insurance coverage:
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AGREEMENT NO. C-0-1397

1. Commercial General Liability, to include Products/Compieted Operations,
Independent Contractors’, Contractual Liability, and Personal Injury with a minimum limit of $1,000,000
per occurence and $2,000,000.00 general aggregate.

2. Automobile Liahility to include owned, hired and non-owned autos with a combined
single limit of $1,000,000.00 each accident;

3. Workers' Compensation with limits as required by the State of California, including
waiver of subrogation, in favor of AUTHORITY, its officers, directors, employees and agents.

4,  Employers’ Liability with minimum limits of $1,000,000.

B. Prior to commencement of any work hereof, CONTRACTOR shall furnish to AUTHORITY's
Contract Administrator broker-issued insurance certificate, including an insurance company issued
endorsement showing the required insurance coverages and further providing that:

1. AUTHORITY, its officers, directors, employees and agents must be named as
additional insured on Commercial General Liability and Automobile Liability certificates and on the
insurance policy endorsement with respect to performance hereunder; and

2. The coverage shall be primary and noncontributory as to any other insurance with
respect to performance hereunder; and

3. Thirty (30) days prior written notice of cancellation or material change be given to
AUTHORITY.

C. "Occurrence,” as used herein, means any event or related exposure to conditions, which
resuit in bodily injury or property damage.

D. The Certificate of insurance shall reference Agreement Number C-0-1397; and, Sarah L.
Strader, Senior Contract Administrator.

E. Upon AUTHORITY’s request, certified, true and exact copies of each of the insurance
policies shall be provided to AUTHORITY.

F. AUTHORITY shall notify CONTRACTOR in writing of any changes in the requirements to

insurance required to be provided by CONTRACTOR. Except as set forth in this Article, any additional
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AGREEMENT NO. C-0-1397

cost from such change shall be paid by AUTHORITY and any reduction in cost shall reduce the
contract price pursuant to a change order.

G. CONTRACTOR shall also include in each subcontract the stipulation that subcontractors
shall maintain coverage in the amounts required as provided in this Agreement.

ARTICLE 12. BONDS

A. By submitting Exhibit E, entitled "Performance Bond," and Exhibit F, entitied "Payment
Bond,” CONTRACTOR shall satisfy AUTHORITY's requirements that CONTRACTOR deposit with
AUTHORITY bonds with values in the sum of percent of this Agreement's price to cover
CONTRACTOR's failure to fully perform hereunder and CONTRACTOR's failure to pay its labor
materialmen or failure to comply with Article 38 of this Agreement, in performing hereunder. If the
contract price is increased in connection with a Change Order, the AUTHORITY may, in its sole
discretion, require a corresponding increase in the amount of the Performance and Payment bonds or
new bonds covering the Change Order work.

B. Notwithstanding any other provision set forth in this Agreement, performance by a Surety or
Guarantor of any obligations of CONTRACTOR shall not relieve CONTRACTOR of any of its
obligations thereunder.

ARTICLE 13. ORDER OF PRECEDENCE

Conflicting provisions hereof, if any, shall prevail in the following descending order of
precedence: (1) the provisions of this Agreement, including its exhibits; (2) the provisions of
tFB including all Addendums; (3) the bid submitted to AUTHORITY by CONTRACTOR in response to
said IFB; and (4) any other documents, cited herein or incorporated by reference. In the event of
conflicting provisions of Exhibit B ("Project Specifications”), and Exhibit C (“"List of Drawings"), Project
Specifications shall take precedence.

/
/
/
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AGREEMENT NQ. C-0-1397

ARTICLE 14, CHANGES

A. By written notice or order, AUTHORITY may, from time to time, order work suspension
andfor make any change in the general scope of this Agreement, including, but not limited to, changes
in the drawings, specifications, schedules (either deceleratory or acceleratory) or any other particular of
the specifications or provisions of this Agreement. If any such work suspension or change causes an
increase or decrease in the price or time required for performance, CONTRACTOR shall promptly notify
AUTHORITY thereof and assert its claim for adjustment within ten (10} calendar days after the change
or work suspension is ordered, and an equitable adjustment shali be negotiated. However, nothing in
this clause shall excuse CONTRACTOR from proceeding immediately with the agreement as changed.
Changes will be made in accordance with the terms as set forth in Exhibit A, "General Provisions,”
paragraph F, Exira Work and Changes, by written Change Order.

B. No claims by CONTRACTOR for equitable adjustment hereunder shall be allowed if
asserted after final payment under this Agreement.

C. Any work done beyond the technical provisions specified in this Agreement, or any exira
work done without AUTHORITY’s written authority, will be considered unauthorized work and will not be
paid for. Upon order of AUTHORITY's Engineer or its designee, unauthorized work shall be remedied,
removed or replaced at CONTRACTOR's expense.

ARTICLE 15. MCDIFICATION PROPOSALS-PRICE BREAKDOWN

CONTRACTOR, in connection with any proposal it makes for an agreement modification, shall
furnish a price breakdown, itemized as required by AUTHORITY. Unless otherwise directed, the
breakdown shall be in sufficient detail to permit an analysis of all material, labor, equipment, subcontract
and overhead costs, as well as profit, and shall cover all work involved in the modification, whether such
work was deleted, added or changed. Any amount claimed for subcontiracts shall be supported by a
similar price breakdown. In addition, if the proposal includes a time extension, a justification therefore
shall also be furnished. The proposal, together with the price breakdown and time extension

justification, shall be furnished by the date specified by AUTHORITY.
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AGREEMENT NO. C-0-1387

ARTICLE 16. DISPUTES

A, Except as otherwise provided in this Agreement, any dispute concerning a question of fact
arising under this Agreement which is not disposed of by supplemental agreement shall be decided by
AUTHORITY's Director, Contracts Administration and Materials Management (CAMM), who shall
reduce the decision to writing and mail or otherwise furnish a copy thereof to CONTRACTOR. The
decision of the Director, CAMM, shall be final and conclusive.

B. The provisions of this Article shall not be pleaded in any suit involving a guestion of fact
arising under this Agreement as limiting judicial review of any such decision to cases where fraud by
such official or his representative or board is alleged, provided, however, that any such decision shall
be final and conclusive unless the same is fraudulent or capricious or arbitrary or so grossly erroneous
as necessarily to imply bad faith or is not supported by substantial evidence. In connection with any
appeal proceeding under this Article, CONTRACTOR shall be afforded an opportunity to be heard and
to offer evidence in support of its appeal.

C. Pending final decision of a dispute hereunder, CONTRACTOR shalt proceed diligently with
the performance of this Agreement and in accordance with the decision of AUTHORITY's Director,
CAMM. This "Disputes"” clause does not preclude consideration of questions of law in connection with
decisions provided for above. Nothing in this Agreement, however, shall be construed as making final
the decision of any AUTHORITY official or representative on a question of law, which questions shall be
settled in accordance with the laws of the state of California.

ARTICLE 17. TERMINATION FOR CONVENIENCE

A, AUTHORITY may terminate this Agreement for ifs convenience at any time in whole or in
part, by giving CONTRACTOR written notice thereof. AUTHORITY shall terminate by delivering to
CONTRACTOR a written Notice of Termination for Convenience specifying the extent of termination
and its effective date. Upon termination, AUTHORITY shall pay CONTRACTOR its allowable costs
incurred to date of that portion terminated. The rights, duties and obligations of the parties shall be

construed in accordance with the applicable provisions of CFR Title 48, Chapter 1, Part 49, of the
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AGREEMENT NO. C-0-1357

Federal Acquisition Regulation (FAR) and specific subparts and cher provisions thereof applicable to
termination for convenience. If AUTHORITY sees fit to terminate this Agreement for convenience, said
notice shail be given to CONTRACTOR in accordance with the provisions of the FAR referenced above
and Article 9, herein. Upon receipt of said notification, CONTRACTOR shall immediately proceed with
all obligations, regardless of any delay in determining or adjusting any amounts due under this Article,
and agrees to comply with all applicable provisions of the FAR pertaining to fermination for
convenience.

B. if AUTHORITY sees fit to terminaie the Agreement for convenience, said notice shall be
given to CONTRACTOR in accordance with herein mentioned provisions of the Federal Acquisition
Regulations and Article 9 herein. Upon receipt of said notification, CONTRACTOR agrees to comply
with ail applicable provisions of the FAR pertaining to Termination for Convenience.

ARTICLE 18. TERMINATION FOR DEFAULT-DAMAGES FOR DELAY-TIME EXTENSIONS

A. If CONTRACTOR refuses or fails fo prosecute the work, or any separable part thereof, with
such diligence as will ensure its completion within the time specified in this Agreement, or any extension
thereof, or fails to complete said work within such time, AUTHORITY may, by written notice to
CONTRACTOR, terminate CONTRACTOR's right to proceed with the work or such part of the work as
to which there has been delay. in such event, AUTHORITY may take over the work and prosecute the
same to completion, by Agreement or otherwise, and may take possession of and utilize in completing
the work such materials, appliances and plant as may be on the site of the work and necessary
therefore. Whether or not CONTRACTOR's right to proceed with the work is terminated, it and its
sureties shall be liable for any damage to AUTHORITY resulting from its refusal or failure o complete
the work within the specified time.

B, if AUTHORITY so terminates CONTRACTOR's right to proceed, the resulting damage will
consist of such liquidated damages as set forth in the Article 37 in this Agreement entitled "Liguidated
Damages,” until such reascnable time as may be required for final completion of the work together with

any increased costs occasioned AUTHORITY in completing the work. If AUTHORITY does not so
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AGREEMENT NQ. C-0-1397

terminate CONTRACTOR's right to proceed, the resuiting damage will consist of such liquidated
damages until the work is completed or accepted.

C. CONTRACTOR's right to proceed shall not be so terminated nor the CONTRACTOR
charged with resulting damage if:

t.  The delay in completing the work arises from unforeseeable causes beyond the
control and without the fault or negligence of CONTRACTOR, including but not restricted to, acts of
God, acts of the public enemy, acts or omissions of AUTHORITY, acts of another CONTRACTOR in
the performance of an Agreement with AUTHORITY, fires, floods, epidemics, quarantine restrictions,
freight embargoes, unusually severe weather, or delays of subcontractors or suppliers arising from
unforeseeable causes beyond the control and without the fault or negligence of both CONTRACTOR
and such subcontractors or suppliers; and

2.  CONTRACTOR, within ten (10) calendar days from the beginning of any such delay,
notifies AUTHORITY in writing of the causes of delay. AUTHORITY shall ascertain the facts and the
extent of the delay and extend the time for completing the work when, in its judgment, the findings of
fact justify such an extension, and its findings of fact shall be final and conclusive on the parties, subject
only to appeal as provided in the "Disputes” clause of this Agreement. Any such time extensions wili
not become effective until approved by AUTHORITY’s Engineer in writing. AUTHORITY's Engineer will
furnish CONTRACTOR a weekly statement showing the number of calendar days charged to the
Agreement for the preceding week, the number of calendar days of time extensions being considered
or approved, the number of calendar days originally specified for the compietion of this Agreement and
the number of calendar days remaining to complete this Agreement, and the extended date for
completion thereof.

3. Should at any time extensions be included by AUTHORITY's Engineer on the
Weekly Statement of Contract Calendar Days, a change order covering the sum total of the time
extensions will be issued to CONTRACTOR at periodic intervals during the project.

/
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AGREEMENT NO. C-0-13%7

D. If, after notice of termination of CONTRACTOR's right to proceed under the provisions of
this clause, it is determined for any reason that CONTRACTOR was not in default under the provisions
of this clause, or that the delay was excusable under the provisions of this clause, the rights and
obligations of the parties shall be the same as if the notice of termination had been issued pursuant to
Article 17, entitled "Termination for Convenience.”

E. The rights and remedies of AUTHORITY provided in this clause are in addition {o any other
rights and remedies provided by law or under this Agreement.

F. As used in paragraph C.1 of this Article, the term "subcontractors or suppliers,” means
subcontractors or suppliers at any tier.

ARTICLE 18. INDEMNIFICATION

CONTRACTOR shall indemnify, defend and hold harmless AUTHORITY, its officers, directors,
employees and agents from and against any and all claims (including aitorney's fees and reasonable
expenses for litigation or settlement) for any loss or damages, bodily injuries, incluging death, damage
to or loss of use of property caused by the negligent acts, omissions or willful misconduct of
CONTRACTOR, its officers, directors, employees, agents, subcontractors or suppliers, in connection
with or arising out of the performance of this Agreement.

ARTICLE 20, ASSICGNMENTS AND SUBCONTRACTS

A. Neither this Agreement nor any interest herein nor claim hereunder may be assigned by
CONTRACTOR either voluntarily or by operation of law. CONTRACTOR shall not have the right fo
make any substitutions of any subcontractor listed in Exhibit D-1, entitled "List of Subcontractors,”
except in accordance with the provisions of the Subletting and Subcontractors Fair Practices Act, Public
Contract Code section 4100 et. seqg. AUTHORITY's consent shall not be deemed to relieve
CONTRACTOR of its obligation to fully comply with the requirements of this Agreement.

B. CONTRACTOR shall be fully responsible to AUTHORITY for all acts and omissions of its
own employees, and of subcontractors and their employees. CONTRACTOR shall coordinate the work

periormed by subcondracior.
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AGREEMENTY NO. C-0-1397

C. AUTHORITY shall have the right, but not the obligation, to review the form of subcontract
used by CONTRACTOR for the project and fo require modifications thereto to conform io the

requirements set forth herein.

ARTICLE 21. AUDIT AND INSPECTION OF RECORDS

CONTRACTOR shall provide AUTHORITY, the U.S. Department of Transportation (DOT), the
Compfroller General of the United States, or other agents of the AUTHORITY, such access to
CONTRACTOR's accounting books, records, payroll documents and facilities of the CONTRACTOR
which are directly pertinent to this Agreement for the purposes of examining, auditing and inspecting all
accounting books, records, work data, documents and activities related hereto. CONTRACTOR shall
maintain such books, records, data and documents in accordance with generally accepted accounting
principles and shall clearly identify and make such items readily accessible to such parties during
CONTRACTOR's performance hereunder and for a period of four (4) years from the date of final
payment by AUTHORITY, except in the event of litigation or settlement of claims arising from the
performance of this Agreement, in which case CONTRACTOR agrees to maintain same until
AUTHORITY, or any of their duly authorized representatives, have disposed of all such litigation,
appeals, claims or exceptions related thereto. AUTHORITY's right to audit books and records directly
related to this Agreement shall also extend to all first-tier subcontractors, CONTRACTOR shall permit
any of the foregoing parties {o reproduce documents by any means whatsoever or {o copy excerpis and
transcriptions as reasonably necessary.

ARTICLE 22, CONFLICT OF INTEREST

CONTRACTOR agrees to avoid organizational conflicts of interest. An organizational conflict of
interest means that due to other activities, relationships or contracts, the CONTRACTOR is unable, or
potentially unable to render impartial assistance or advice to the Authority; CONTRACTOR's objectivity
in performing the work identified in the Scope of Work is or might be otherwise impaired; or the
CONTRACTOR has an unfair competitive advantage. CONSTRACTOR is obligated to fully disclose to

the AUTHORITY in writing Conflict of Interest issues as soon as they are known to the CONTRACTOR.
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All disclosures must be submitted in writing to AUTHORITY pursuant to the Notice provision herein.
This disclosure requirement is for the entire term of this Agreement.

ARTICLE 23, CODE OF CONDUCT

CONSULTANT agrees to comply with the AUTHORITY’s Code of Conduct as it relates to Third-
Party contracts which is hereby referenced and by this reference is incorporated herein.
CONSULTANT agrees to include these requirements in all of ifs subcontracts.

ARTICLE 24, FEDERAL, STATE AND LOCAL LAWS

CONTRACTOR warrants that in the performance of this Agreement it shall comply with all
applicable federal, state and local laws, statutes and ordinances and all lawful orders, rules and
regulations promulgated thereunder.

ARTICLE 25. EQUAL EMPLOYMENT OPPORTUNITY

In connection with its performance under this Agreement, CONTRACTOR agrees that it shall
not discriminate against any employee or applicant for employment because of race, religion, color, sex,
age or national origin. CONTRACTOR shall take affirmative action to ensure that applicants are
employed, and that employees are treated during their employment, without regard to their race,
religion, color, sex, age or national origin. Such actions shall include, but not be limited to, the foliowing:
employment, upgrading, demction or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship.

ARTICLE 26. FINISHED AND PRELIMINARY DATA

A. All of CONTRACTOR's finished technical data, inciuding but not limited to illustrations,
photographs, tapes, software, software design documents, including without limitation source code,
binary code, all media, technical documentation and user documentation, photoprints and other graphic
information required to be furnished under this Agreement, shall be AUTHORITY's property upon
payment and shall be furnished with unlimited rights and, as such, shall be free from proprietary

restriction except as elsewhere authorized in this Agreement. CONTRACTOR further agrees that it
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shall have no interest or claim to such finished, AUTHORITY-owned, technical data; furthermore, said
data is subject to the provisions of the Freedom of Information Act, 5 USC 552.

B. It is expressly understood that any title to preliminary technical data is not passed fo
AUTHORITY but is retained by CONTRACTOR. Preliminary data includes roughs, visualizations,
software design documents, layouts and comprehensives prepared by CONTRACTOR solely for the
purpose of demonstrating an idea or message for AUTHORITY s acceptance before approval is given
for preparation of finished artwork. Preliminary data title and right thereto shall be made available to
AUTHORITY if CONTRACTOR causes AUTHORITY to exercise Aricle 17, and a price shall be
negotiated for all preliminary data.

ARTICLE 27. CIVIL RIGHTS ASSURANCE

During the performance of this Agreement, CONTRACTOR, for iiself, its assignees and
successors in interest agree as follows:

A, Compliance with Regulations: CONTRACTOR shall comply with the Regulations relstive to

nondiscrimination in federally assisted programs of the Department of Transportation (hereinafter,
*DOT) Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time,
(hereinafter referred to as the Regulations), which are herein incorporated by reference and made a
part of this Agreement.

B. Nondiscrimination: CONTRACTOR, with regard to the work performed by it during the

Agreement, shall not discriminate on the grounds of race, color, or national origin in the selection and
retenfion of subcontractors, including procurements of maferials and leases of equipment. The
CONTRACTOR shall not participate either directly or indirectly in the discrimination prohibited by
Section 21.5 of the Regulations, including employment practices when the Agreement covers a
program set forth in Appendix B of the Regulations.

C. Solicitations for Subcontracts, Including Procurement of Materials and Fauipment: In all

solicitations either by competitive bidding or negotiation made by the CONTRACTOR for work to be

performed under a subcontract, including procurements of materials or leases of equipment, each
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potential subcontractor or supplier shall be notified by the CONTRACTOR of the CONTRACTOR's
obligations under this Agreement and the Regulations relative to nondiscrimination on the grounds of
race, color, or national origin.

D. Information and Reports: CONTRACTOR shall provide all information and reports required

by the Regulations or directives issued pursuant thereto, and shall permit access to its books, records,
accounts, other sources of information and its facilities as may be determined by the AUTHORITY to be
pertinent to ascertain compliance with such Regulations, orders and instructions. Where any
information required of a CONTRACTOR is in the exclusive possession of another who fails or refuses
to furnish this information the CONTRACTOR shall so certify to the AUTHORITY as appropriate, and
shall set forth what efforts it has made to obtain the information.

E. Sanctions for Noncompliance: In the event of the CONTRACTOR’s noncompliance with

nondiscrimination provisions of this Agreement, the AUTHORITY shall impose Agreement sanctions as
it may determine to be appropriate, including, but not imited to:

1. Withholding of payments to the CONTRACTOR under the Agreement until the
CONTRACTOR complies; and/or

2. Canceflation, termination, or suspension of the Agreement, in whole or in part.

F. Incorporation of Provisions: CONTRACTOR shall include the provisions of paragraphs (A)

through (F) in every subcontract, including procurements of materiais and leases of equipment, unless
exempt by the Regulations, or directives issued pursuant thereto. The CONTRACTOR shall take such
action with respect to any subcontract or procurement as the AUTHORITY may direct as a means of
enforcing such provisions including sanctions for noncompliance. Provided, however, that in the event
a CONTRACTOR becomes involved in, or is threatened with, litigation with a subcontractor or supplier
as a resuit of such direction, the CONTRACTOR may request the AUTHORITY {o enter into such
litigation to protect the interests of the AUTHORITY, and, in addition, the CONTRACTOR may request
the United States to enter into such litigation to protect the interests of the United States.

/
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ARTICLE 28. RACE-NEUTRAL DBE CONTRACT PROVISIONS FOR DOT-ASSISTED

CONSTRUCTION CONTRACTS

Race-Neutral DBE Participation
P e
T

=

At the time of contract execution, the Contractor committed to utilize DBE(s) in
the performance of this DOT-assisted contract, and further agrees to ensure
that DBE subcontractors listed on the “DBE Race-Neutral Participation
Listing” (Exhibit D-2) perform work and/or supply materials in accordance
with original commitments, unless otherwise directed and/or approved by the
Authority prior to the Contractor effectuating any changes to its race-neutral
DBE participation commitment{s) (Refer to Subsection H: “Performance of DBE
Subcontractors’).

B s = Eena ik .
At the time of contract execution, the Contractor did not commit to utilize
DBE(s) in the performance of this DOT-assisted contract. However, in the
event DBE(s) are utilized in the performance of this contract, the Contractor
shall comply with reporting requirements delineated under Section £ “Race-

Neutral DBE Submission and Ongoing Reporting Requirements (Post-Award)}”.

A

A, in accordance with federal financial assistance agreemenis with the U.S. Department of
Transportation (U.S. DOT), the Orange County Transportation Authority (Authority) has adopted a
Disadvantaged Business Enterprise (DBE) Policy and Program, in conformance with Title 4@ CFR Part
26, ‘Participation by Disadvantaged Business Enterprises in Department of Transportation Programs”™.
The project is subject to these stipulated regulations. in order {o ensure that the Authority achieves ifs
overall DBE Program goals and objectives, the Authority encourages the participation of DBEs as
defined in 49 CFR 26 in the performance of contracts financed in whole or in part with U.S. DOT funds.
Pursuant to the intent of these Regulations, it is also the policy of the Authority to:

1. Fulfill the spirit and intent of the Federal DBE Program regulations published under U.S.
DOT Title 49 CFR, Part 26, by ensuring that DBEs have equitable access to participate in all of
Authority’s DOT-assisted contracting opportunities.

2. Ensure that DBEs can fairly compete for and perform on all DOT-assisted contracts and

subcontracts,
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3. Ensure non-discrimination in the award and administration of AUTHORITY’s DOT-
assisted contracts.

4. Create a level playing field on which DBEs can compete fairly for DOT-assisted contracts.

5. Ensure that only firms that fully meet 48 CFR, Part 26 eligibility standards are permitted to
participate as DBEs.

8. Help remove barriers to the participation of DBEs in DOT-assisted contracts.

7. Assist in the development of firms that can compete successfully in the marketplace outside
the DBE Program.

CONTRACTOR shall not discriminate on the basis of race, color, national origin, or sex in
the award and performance of subcontracts. Any terms used in this section, that is defined in 49 CFR
Part 26, or elsewhere in the Regulations, shall have the meaning set forth in the Regulations. In the
gvent of any conflicts or inconsistencies between the Regulations and the Authority’'s DBE Program
with respect to DOT-assisted contracts, the Regulations shall prevail.

B. AUTHORITY’s New Race-Neutral DBE Policy Implementation Directives: Pursuant to
recently released Race-Neutral DBE policy directives issued by the U.S. DOT in response to the
Ninth Circuit U.S. Court of Appeals decision in Western States Paving Co. v. Washington State
Department of Transportation, the Authority has implemented a wholly Race-Neutral DBE Program.
A Race-Neutral DBE Program is one that, while benefiting DBEs, is not solely focused on DBE firms.
Therefore, under a Race-Neutral DBE Program, AUTHORITY does not establish numeric race-
conscious DBE participation goals on its DOT-assisted contracts. CONTRACTOR shall not be
required to achieve a specific level of DBE participation as a condition of contract compliance in the
performance of this DOT-assisted contract. However, CONTRACTOR shall adhere to race-neutral
DBE participation commitment(s) made at the time of contract award.

/
/
/
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C. Definitions: The foliowing definitions apply to the terms as used in these provisions:

1. "Disadvantaged Business Enterprise (DBE)" means a small business concern: (a) which
is at least 51 percent owned by one or more socially and economically disadvantaged individuals or, in
the case of any publicly-owned business, at least 51 percent of the stock of which is owned by one or
more socially and economically disadvantaged individuals; and (b) whose management and daily
business operations are controlled by one or more of the socially and economically disadvantaged
individuals who own it.

2. "Small Business Concern” means a small business as defined pursuant to Section 3 of
the Small Business Act and relevant regulations promulgated pursuant thereto, except that a small
business concern shall not include any concern or group of concerns controlled by the same socially
and economically disadvantaged individual or individuals which has annual average gross receipts in
excess of $19.57 million over the previous three fiscal years.

3. "Socially and Economically Disadvantaged individuals” means those individuals who are
citizens of the United States (or lawfully admitted permanent residents) and who are Black Americans,
Hispanic Americans, Native Americans, Asian-Pacific Americans, or Asian-indian Americans, women
and any other minarities or individuals found to be disadvantaged by the Small Business Administration
pursuant to Section 8(a) of the Small Business Act, or by the Authority pursuant to 49 CFR part 26.65.
Members of the following groups are presumed to be socially and economically disadvantaged:

a. "Black Americans," which includes persons having origins in any of the Black racial
groups of Africa;

b. "Hispanic Americans,” which includes persons of Mexican, Puerto Rican, Cuban,
Ceniral or South American, or other Spanish or Portuguese culture or origin, regardless of race,

c. "Native Americans,” which includes persons who are American Indians, Eskimos,
Aleuts, or Native Hawaiians;
/
/
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d. “Asian-Pacific Americans,” which includes persons whose origins are from Japan,
China, Taiwan, Korea, Vietham, Laos, Cambodia, the Philippines, Samoa, Guam, the U.S. Trust
Territories of the Pacific, and the Northern Marianas;

e. "Asian-indian Americans," which includes persons whose origins are from India,
Pakistan, and Bangladesh; and

f.  Women, regardless of ethnicity or race.

4. "Owned and Controlled" means a business: (a) which is at least 51 percent owned by
one or more "Socially and Economically Disadvantaged individuals” or, in the case of a publicly-owned
business, at least 51 percent of the stock of which is owned by one or more "Socially and Economicaily
Disadvantaged individuals”; and (b} whose management and daily business operations are controlled
by one or more such individuals.

5. "Manufacturer” means a firm that operates or maintains a factory or establishment that
produces on the premises the materials or supplies obtained by the contractor.

6. "Regular Dealer” means a firm that owns, operates or maintains a store, warehouse, or
other establishment in which the materiais or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. The firm must
engage in, as its principal business, and in its own name, the purchase and sale of the product in
question. A regular dealer in such bulk items as steel, cement, gravel, stone and petroleum products
need not keep such products in stock if it owns or operates distribution equipment.

7. "Other Socially and Economically Disadvantaged Individuals” mean those individuals
who are citizens of the United States (or lawfully admitted permanent residents) and who, on a case-by-
case basis, are determined by Small Business Administration or AUTHORITY to meet the social and
economic disadvantage criteria described below.

a. Social Disadvantage: The individual's social disadvantage must stem from his/her
color, national origin, gender, physical handicap, long-term residence in an environment isolated from

the mainstream of American society, or other similar cause beyond the individual's control.
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i, The individual must demonstrate that he/she has personaily suffered social
disadvantage.
i. The individual's social disadvantage must be rooted in treatment, which he/she
has experienced in American society, not in other countries.
iii The individual's social disadvantage must be chronic, longstanding and
substantial, not fleeting or insignificant.
v. The individual's social disadvantage must have negatively affected his/her
entry into and/or advancement in the business world.
v, A determination of social disadvantage must be made before proceeding to
make a determination of economic disadvantage.
b. Economic Disadvantage
i. The individual's ability to compete in the free enterprise system has been
impaired due to diminished capital and credit opportunities, as compared to others in the same line of
business and competitive market area that are not socially disadvantaged.
ii. The following criteria will be considered when determining the degree of
diminished credit and capital opportunities of a person claiming social and economic disadvantage:
With respect to the individual:
o availability of financing
o bonding capability
e availability of outside equity capital
° available markets

With respect to the individual and the business concern:

e personal and business assets
o personal and business net worth
8 personal and business income and profits
/
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D. Race-Neutral DBE Submission and Ongoing Reporting Requirements (Post-Award)
Contractor shall complete and submit the following DBE exhibils (forms) at the times specified:
‘Monthly Race-Neutral DBE Subcontractors Paid Report Summary and Payment Verification” (Form
103). if CONTRACTOR is a DBE firm and/or has proposed to utilize DBE firms, CONTRACTOR will
be required to complete and submit a Form 103 to AUTHORITY by the 10" of each month until
compietion of the contract to facilitate reporting of race-neutral DBE participation, following the first
month of contract activity. CONTRACTOR shall report the total dollar value paid to DBEs for the
applicable reporting period. CONTRACTOR shall also report the DBE’s scope of work and the total
subcontract value of commitment for each DBE reported. CONTRACTOR is advised not to report
the participation of DBEs toward CONTRACTOR’s race-neutral DBE attainment uniil the amount
being counted has been paid to the DBE. Upon completion of the contract, CONTRACTOR will be
required to prepare and submit to the Authority a “Race-Neutral DBE Subcontractors Paid Report
Summary and Payment Verification” (Form 103) clearly marked “Final” o facilitate reporting and
capturing actual DBE race-neutral attainments. CONTRACTOR shall complete and submit a Final
Form 103 whether or not DBEs were utilized in the performance of the contract.

E. DBE Eligibility and Commercially Useful Function Standards: A DBE must be a small
business concern as defined pursuant to Section 3 of the U.S. Small Business Act and relevant
regulations promulgated pursuant thereto. A DBE may participate as a prime contractor, subcontractor,
joint venture partner with & prime or subcontractor, vendor of material or supplies, or as a trucking
company. A DBE joint venture partner must be responsible for specific contract items of work, or
clearly defined portions thereof. Responsibility means actually performing, managing and supervising
the work with its own forces. The DBE joint venture pariner must share in the capital contribution,
control, management, risks and profits of the joint venture commensurate with its ownership interest. A
DBE must perform a commercially useful function in accordance with 49 CFR 26.55 (i.e., must be
responsible for the execution of a distinct element of the work and must carry out s responsibility by

actually performing, managing and supervising the work)., A DBE should perform at least thirty percent
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(30%) of the total cost of its contract with its own workforce to presume it is performing a commercially
useful function. DBEs must be certified by the California Unified Certification Program (CUCP).
Listings of DBEs certified by the CUCP are available from the following sources: The CUCP web site,

which can be accessed at hitp:/iwww.californiaucp.com; or the Caltrans “Civil Rights” web site at

htt://www.dot.ca.govihg/bep. The CUCP DBE Directory, which may be obtained from the Depariment

of Transportation, Material Operations Branch, Publication Distribution Unit, 1900 Royal Oaks Drive,
Sacramento, California 95815; Telephone: (916) 445-3520.

F. DBE Crediting Provisions: When a DBE is proposed to participate in the contract, either
as a prime Contractor or Subcontractor, only the value of the work proposed to be performed by the
DBE with s own forces may be counted towards race-neutral DBE participation. If CONTRACTOR is
a DBE joint venture participant, only the DBE proportionate interest in the joint venture shall be counted.
if a DBE intends to subcontract part of the work of its subcontract to a lower tier Subcontractor, the
value of the subcontracted work may be counted toward race-neutral DBE participation only if the
DBE Subcontractor is a certified DBE and actually performs the work with their own forces. Services
subcontracted to a non-DBE firm may not be credited toward the prime Contractor's race-neutral
DBE aftainment. CONTRACTOR is to calculate and credit participation by eligible DBE vendors of
equipment, materials, and suppliers toward race-neutral DBE attainment, as follows: Sixty percent
(60%) of expenditure(s) for equipment, materials and supplies required under the Contract, obtained
from a regular dealer; or One hundred percent (100%) of expenditure(s) for equipment, materials
and supplies required under the Contract, obtained from a DBE manufacturer. The following types
of fees or commissions paid to DBE Subcontractors, Brokers, and Packagers may be credited
toward the prime Contractor’s race-neutral DBE attainment, provided that the fee or commission is
reasonable, and not excessive, as compared with fees or commissions customarily allowed for
similar work, including: Fees and commissions charged for providing bona fide professional or
technical services, or procurement of essential personnel, facilities, equipment, materials, or

supplies required in the performance of the Contract; Fees charged for delivery of material and
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supplies (exciuding the cost of materials or supplies themselves) when the licensed hauler, trucker,
or delivery service is not also the manufacturer of, or a regular dealer in, the material and supplies;
Fees and commissions charged for providing any insurance specifically required in the performance
of the Contract. CONTRACTOR may court the participation of DBE trucking companies toward
race-neutral DBE attainment, as follows: The DBE must be responsible for the management and
supervision of the entire trucking operation for which it is responsible on a particular contract. The
DBE must itself own and operate at least one fully licensed, insured, and operational fruck used on
the Contract. The DBE receives credit for the total value of the transportation services it provides on
the contract using trucks it owns, insures, and operates using drivers it employs. The DBE may
lease trucks from another DBE firm, including an owner-operator who is cerlified as a DBE. The
DBE who leases trucks from another DBE receives credit for the total value of the transportation
services the lessee DBE provides on the contract. The DBE may also lease trucks from a non-DBE
firm, including an owner-operator. The DBE who leases trucks from & non-DBE is entitled to credit
only for the fee or commission it receives as a result of the lease arrangement. The DBE does not
receive credit for the total value of the transportation services provided by the lessee, since these
services are not provided by a DBE. For purposes of this paragraph, a lease must indicate that the
DBE has exclusive use of and control over the truck. This does not preclude the leased truck from
waorking for others during the term of the lease with the consent of the DBE, so long as the lease
gives the DBE absolute priority for use of the leased truck. Leased trucks must display the name
and identification number of the DBE. If CONTRACTOR listed a non-certified DBE 1% tier
subcontractor to perform work on this contract, and the non-certified DBE subcontractor
subcontracts a part of its work or purchases materials and/or supplies from a lower tier DBE certified
Subcontractor or Vendor, the value of work performed by the lower tier DBE firm’s own forces can
be counted toward race-neutral DBE participation on the contract.

/

/

Page 25 of 44

LACammCLERICALCLERICALWORDPROCWAGREEagO1387




10

i1

1z

i3

14

15

113

17

18

&4

20

21

2

23

24

26

AGREEMENT NO. C-0-13987

G. Performance of DBE Subcontractors: DBE subcontractors listed by CONTRACTOR in
its “DBE Race-Neutral Participation Listing” (Exhibit D-2) submitted at the time of bid shall perform the
work and supply the materials for which they are listed, unless the Contractor has received prior written
authorization from the Authority to perform the work with other forces or to obtain the materials from
other sources. CONTRACTOR shall provide written notification to the AUTHORITY in a timely manner
of any changes to its anticipated DBE participation. This notice should be provided prior to the
commencement of that portion of the work.

H. Additional DBE Subcontractors: In the event CONTRACTOR identifies additional DBE
subcontractors or suppliers not previously identified by CONTRACTOR for race-neutral DBE
participation under the contract, CONTRACTOR shall notify the Authority by submitting the “Request
for Additional DBE Firm” to enable CONTRACTOR to capture all race-neutral DBE participation.
CONTRACTOR shall also submit, for each DBE identified after contract execution, a written
confirmation from the DBE acknowledging that it is participating in the contract for a specified value,
inciuding the corresponding scope of work (a subcontract agreement can serve in lieu of the written
confirmation).

i DBE Certification Status: If a listed DBE subcontractor is decertified during the life of
the project, the decertified subcontractor shall notify CONTRACTOR in writing with the date of
decertification. If a non-DBE subcontractor becomes a certified DBE during the life of the project,
the DBE subcontractor shall notify CONTRACTOR in writing with the date of certification.
CONTRACTOR shall furnish the written documentation to AUTHORITY in a timely manner.

J. CONTRACTOR'’s Assurance Clause Regarding Non-Discrimination: In compiiance
with State and Federal anti-discrimination laws, CONTRACTOR shail affirm that they will not
exclude or discriminate on the basis of race, color, national origin, or sex in consideration of contract
award opportunities. Further, CONTRACTOR shall affirm that they will consider, and utilize
subconiractors and vendors, in a2 manner consistent with non-discrimination objectives.

/
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ARTICLE 28. PRIVACY ACT

CONTRACTOR shall comply with, and assures the compliance of its employees with, the
information resirictions and other applicable requirements of the Privacy Act of 1974, 5 U.S.C. §b52a.

Among other things, CONTRACTOR agrees to obtain the express consent of the Federal Government

before CONTRACTOR or its employees operate a sysiem of records on behalf of the Federal
Government. CONTRACTOR understands the reguirements of the Privacy Act, including the civil and
criminal penalties for violation of that Act, apply to those individuals involved, and that failure to comply
with the terms of the Privacy Act may result in termination of the underlying Agreement.

ARTICLE 30. OWNERSHIP OF REPORTS AND DOCUMENTS

A The originals of all letters, documenis, reports and other producis and data produced
under this Agreement shall be delivered to, and become the property of AUTHORITY. Copies may be
made for CONTRACTOR'S records but shall not be furnished to others without written authorization
from AUTHORITY. Such deliverables shall be deemed works made for hire and all rights in copyright
therein shall be retained by AUTHORITY.

B. All ideas, memoranda, specifications, plans, manufacturing, procedures, drawings,
descriptions, and all other written information submitted to CONTRACTOR in connection with the
performance of this Agreement shall not, without prior written approval of AUTHORITY, be used for any
purposes other than the performance under this Agreement, nor be disclosed to an entity not connected
with the performance of the project. CONTRACTOR shall comply with AUTHORITY’s policies
regarding such material.  Nothing furnished to CONTRACTOR, which is otherwise known to
CONTRACTOR or is or becomes generally known to the related industry shall be deemed confidential.
CONTRACTOR shall nof use AUTHORITY's name, phctographs of the project, or any other publicity
pertaining to the project in any professional publication, magazine, trade paper, newspaper, seminar or
other medium without the express written consent of AUTHORITY.

{
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C. No copies, sketches, computer graphics or graphs, including graphic artwork, are to be
released by CONTRACTOR to any other person or agency except after prior written approval by
AUTHORITY, except as necessary for the performance of services under this Agreement. All press
releases, including graphic display information to be published in newspapers, magazines, etc., are to
be handled only by AUTHORITY unless otherwise agreed to by CONTRACTOR and AUTHORITY.

ARTICLE 31. INCORPORATION OF FTA TERMS

Al contractual provisions required by DOT, whether or not expressly set forth in this document,
as set forth in FTA Circular 4220.1F, as amended, are hereby incorporated by reference. Anything to
the contrary herein notwithstanding, all FTA mandated terms shall be deemed to control in the event of
a conflict with other provisions contained in this Agreement. CONTRACTOR shall not perform any act,
fail to perform any act, or refuse to comply with any AUTHORITY requests, which would cause
AUTHORITY to be in violation of the FTA terms and conditions.

ARTICLE 32. FEDERAL CHANGES

CONTRACTOR shall at all times comply with all applicable FTA regulations, policies,
procedures and directives, including without limitation those listed directly or by reference in the
agreement between the AUTHORITY and FTA , as they may be amended or promulgated from time to
time during this Agreement. CONTRACTOR's failure to comply shall constifute a material breach of
contract.

ARTICLE 33. NO GOVERNMENT OBLIGATION TO THIRD PARTIES

AUTHORITY and CONTRACTOR acknowledge and agree that, notwithstanding any
concurrence by the Federal Government in or approval of the solicitation or award of the underlying
Agreement, absent the express written consent by the Federal Government, the Federal Government is
not a party to this Agreement and shall not be subject to any obligations or liabilities to the
AUTHORITY, CONTRACTOR, or any other party (whether or not a party to this Agreement) pertaining
to any matter resulting from the underlying Agreement. CONTRACTOR agrees to include this

requirement in all of its subcontracts.
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ARTICLE 34. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS AND

ACTS

A. CONTRACTOR acknowledges that the provisions of the Program Fraud Civil Remedies Act
of 1986, as amended, 31 U.S.C. §§3801 et seq. and U.S. DOT regulations, “Program Fraud Civil
Remedies,” 49 C.F.R. Part 31, apply to its actions pertaining to this project. By execution of this
Agreement, CONTRACTOR certifies or affirms the truthfulness and accuracy of any statement it has
made, it makes, it may make, of causes 1o be made, pertaining to the underlying Agreement of the FTA
assisted project for which this Agreement's work is being performed. In addition to other penalties that
may be applicable, CONTRACTOR acknowledges that if it makes, or causes io be made, a false,
fictitious, or fraudulent claim, statement, submission, or certification, the Federal Government reserves
the right to impose penalties of the Program Fraud Civil Remedies Act of 1986 on the CONTRACTOR
to the extent the Federal Government deems appropriate.

B. CONTRACTOR also acknowledges that if it makes, or causes to be made, a false, fictitious,
or fraudulent claim, statement, submission, or certification to the Federal Government under an
agreement connected with a project that is financed in whole or part with Federal assistance awarded
by FTA under the authority of 49 U.S.C. §5307 et seq., the Government reserves the right to impose
the penalties of 18 U.8.C. §1001 and 48 U.S.C. §5307(n} (1) et seq. on the CONTRACTOR, to the
extent the Federal Government deems appropriate. CONTRACTOR agrees to include this requirement
in all of its subcontracts.

ARTICLE 35. CONVICT LABOR

in connection with the performance of work under this Agreement, CONTRACTOR agrees not
o employ any person undergoing sentence of imprisonment at hard labor. This does not include
conwicts who are on parole or probation.

ARTICLE 38. NOTICE OF LABOR DISPUTE

Whenever CONTRACTOR has knowledge that any actual or potential labor dispute may detay

its performance under this Agreement, CONTRACTOR shall immediately notify and submit all relevant
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AGREEMENT NO. C-0-1397

information to AUTHORITY. CONTRACTOR shall insert the substance of this entire clause in any
subcontract hereunder as o which a labor dispute may delay performance under this Agreement.
However, any subcontractor need give notice and information only to its next higher-tier subcontractor.

ARTICLE 37. LIQUIDATED DAMAGES

If CONTRACTOR fails to complete the work within the time specified in Arlicle 4 of this
Agreement, or any AUTHORITY authorized extension thereof, the actual damage to AUTHORITY for
the delay will be difficut or impossible to determine. Therefore, in lieu of actual damages,
CONTRACTOR shall pay to AUTHORITY as fixed, agreed-to liquidated damages for each calendar
day of delay the sum of Four Hundred Dollars ($400.00). Alternatively, AUTHORITY may terminate this
Agreement in whole or in part as provided in Article 17 of this Agreement, and in that event
CONTRACTOR shall be liable, in addition to the excess costs provided in Article 17 of this Agreement,
for such liquidated damages accruing until such time as AUTHORITY may reasonably obtain delivery or
performance of similar supplies or services from a different source. CONTRACTOR shall not be
charged with liguidated damages when the delay is determined to be excusable in accordance with
Article 59 hereunder. AUTHORITY shall ascertain the facts and extent of the delay and shall extend
the time for performance of the Agreement when in its judgment, the findings of fact justify an
extension.

ARTICLE 38. WARRANTY

A, In addition to any other warranties set forth in this Agreement, whether expressed or
implied, CONTRACTOR warrants that (1) all work performed under this Agreement conforms to the
requirements herein and is free of any defect of equipment, material or design furnished, or
workmanship performed by CONTRACTOR or any of its subcontractors or suppliers at any tier; (2) The
project shall fit for use for the intended function; and (3) ali work shall meet all of the requirements of
this Agreement. Such warranty shall continue for a period of one (1)year from AUTHORITY's
acceptance as shown in Article 40 hereunder. Under this warranty, CONTRACTOR shall remedy at its

owr expense any such failure to conform or correct any such defect. In addition, CONTRACTOR shall
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remedy at its own expense any damage to AUTHORITY and/or DISTRICT owned or controlled real or
personal property, when that damage is the result of CONTRACTOR's failure to conform to Agreement
reguirements or any such defect of equipment, material, workmanship or design. CONTRACTOR shall
also restore any work damaged in fuffilling the terms of this clause. CONTRACTOR's warranty with
respect to work repaired or replaced hereunder will run for one year from the date of such repair or
replacement.

B. AUTHORITY shall notify CONTRACTOR in writing within a reasonable time after the
discovery of any failure, defect or damage. CONTRACTOR has seven days from receipt of notice from
AUTHORITY to respond to AUTHORITY's notification and indicate how CONTRACTOR wili remedy
the failure, defect, or damage. If AUTHORITY is not satisfied with the remedy proposed by
CONTRACTOR, CONTRACTOR and AUTHORITY shall meet and mutually agree when and how
CONTRACTOR shall remedy such violation. In the case of an emergency requiring immediate
corrective action, CONTRACTOR shail implement such action, as it deems necessary and shall notify
AUTHORITY in writing of the urgency of a decision and action taken. CONTRACTOR and
AUTHORITY shall, then promptly meet in order to agree on a remedy. [f CONTRACTOR and
AUTHORITY fail to agree on the remedy within a five-day period, AUTHORITY, after notice to
CONTRACTOR, shall have the right to perform or have performed by third parties the necessary
remedy, and the costs thereof shall be borne by CONTRACTOR.

C. Should CONTRACTOR fail to remedy any failure, defect or damage described in paragraph
A above within a reasonable time after receipt of notice thereof, AUTHORITY shall have the right to
replace, repair or ctherwise remedy such failure, defect or damage at CONTRACTOR's expense and
CONTRACTOR shall be liable for all damages, including, but not limited to, actual or consequential
damages and cost of any suit to enforce AUTHORITY's rights hereunder, including reasonable
attorney's fees.

/
/
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AGREEMENT NO. C-0-1397

D. In addition to the other rights and remedies provided by this clause, all subcontractors,
manufacturers, and suppliers’ warranties, expressed or implied, respecting any work and materials
furnished hereunder, shall, at the direction of AUTHORITY, be enforced by CONTRACTOR for the
bernefit of AUTHORITY. In such case if CONTRACTOR's warranty under paragraph A above has
expired, any suit directed by AUTHORITY shall be at the expense of AUTHORITY. CONTRACTOR
shall obtain any warranties, which the subconitractors, manufacturers or suppliers would give in normal
cornmercial practice.

E. If directed by AUTHORITY, CONTRACTOR shall require any such warranties to be
executed in writing to AUTHORITY.

F. Notwithstanding any other provision of this clause, unless such a defect is caused by the
negligence of CONTRACTOR or its subcontractors or suppliers at any tier, CONTRACTOR shali not be
liable for the repair of any defects of material or design furnished by AUTHORITY nor for the repair of
any damage which results from any such defect in AUTHORITY furnished material or design.

G. The warranty specified herein shall not limit AUTHORITY's rights under the Inspection and
Acceptance clause of this Agreement with respect o latent defects, gross mistakes or fraud.

H. Defects in design or manufacture of equipment specified by AUTHORITY on a "brand name
and model" basis shall not be inciuded in this warranty. CONTRACTOR shall require any
subcontractors, manufacturers or suppliers thereof {0 execute their warranties in writing directly to
AUTHORITY.

. Any disagreement between AUTHORITY and CONTRACTOR relating to this secticn shall
be subject to dispute resolution in accordance with Article 16.

ARTICLE 39. GENERAL WAGE RATES

A. All laborers and mechanics employed by CONTRACTOR or subcontractor at any tier
working on the construction site, will be paid unconditionally and not less often than once a week and
without any subsequent deduction or rebate on any account {(except such payroll deductions as are

permitted or required by federal, state or local law, regulation or ordinance}, the full amounts due at the
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time of payment computed at wage rates and per diem rate not less than the aggregate of the highest
of the two basic hourly rates and rates of payments, contributions or costs for any fringe benefits
cortained in the current general prevailing wage rate(s) and per diem rate(s), established by the
Director of the Department of Industrial Relations of the state of California, (as set forth in the Labor
Code of the state of California, commencing at Section 1770 et. seq.), or as established by the
Secretary of Labor (as set forth in Davis-Bacon Act, 40 U.5.C. 2673, et seq.), regardless of any
contractual relationship which may be alleged to exist between CONTRACTOR or subcontractor and
their respective mechanics, laborers, journeypersons, workpersons, crafispersons or apprentices.
Copies of the current General Prevailing Wage Determinations and Per Diem Rates are on file at
AUTHORITY's offices and will be made available to CONTRACTOR upon request. CONTRACTOR
shall post a copy thereof at each job site at which work hereunder is performed.

B. In addition to the foregoing, CONTRACTOR agrees to comply with ali other provisions of the
Labor Code of the state of California, the Federal Contract Work Hours and Safety Standards Act, (40
U.S.C. 327-333), and the Copeland regulations of the Secretary of Labor (28 CFR 3), which are
incorporated herein by reference, pertaining to workers performing work hereunder including, but not
limited to, those provisions for work hours, payroll records and apprenticeship employment and
regulation program. CONTRACTOR agrees to insert or cause to be inserted the preceding clause in all
subcontracts, which provide for workers to perform work hereunder regardless of the subcontractor tier.

ARTICLE 40. INSPECTION AND ACCEPTANCE

A. All work (which term includes but is not restricted to materials, equipment, workmanship,
and manufacture and fabrication of components) shall be subject to inspection and test by AUTHORITY
at all reasonable times and at all places prior to acceptance. Any such inspection and test is for the
sole benefit of AUTHORITY and shall not relieve CONTRACTOR of the responsibility of providing
guality control measures o assure that the work strictly complies with requirements of this Agreement.
No inspection or test by AUTHORITY or its representative shall be construed as constituting or implying

acceptance. Inspection or test shall not relieve CONTRACTOR of responsibility for damage to or loss

FPage 33 of 44

LACammiCLERICALCLERICALWORDPROC\WGREEaG013097




16

11

12

13

i4

15

16

i7

18

15

28

2

22

24

25

26

AGREEMENT NO, C-0-1397

of the material prior to acceptance, nor in any way affect the continuing rights of AUTHORITY after
acceptance of the completed work under the terms of paragraph F of this Article, except as herein
above provided.

B. CONTRACTOR shall, without charge, replace any material or correct any workmanship
found by AUTHORITY not to conform to the requirements of this Agreement, unless in the public
interest AUTHORITY consents to accept such material or workmanship with an appropriate adjustment
in the price of this Agreement. CONTRACTCR shall promptly segregate and remove rejected material
from the premises.

C. CONTRACTOR shall furnish promptly, without additionai charge, all facilities, labor,
equipment and material reasonably needed for performing such safe and convenient inspection and
test as may be required by AUTHORITY. All inspections and tests by AUTHORITY shall be performed
in such manner as o not unnecessarily delay the work. AUTHORITY reserves the right to charge to
CONTRACTOR any additional cost of inspection or test when material or workmanship is not ready at
the time specified by CONTRACTOR for inspection or test or when reinspection or retest is
necessitated by prior rejection.

D. if CONTRACTOR does not promptly replace rejected material or correct rejected
workmanship, AUTHORITY (1) may, by Agreement or otherwise, replace such material or correct such
workmanship and charge the cost thereof to CONTRACTOR, or (2) may terminate CONTRACTOR's
right to proceed in accordance with the clause of this Agreement entitied "Termination for Default.”

E. Should it be considered necessary or advisable by AUTHORITY at any time before
acceptance of the entire work to make an examination of work already completed, by removing or
tearing out same, CONTRACTOR shall, on request, promptly furnish all necessary facilities, labor and
material. If such work is found to be defective or nonconforming in any material respect, due to the fault
of CONTRACTOR or #ts subcontractors, CONTRACTOR shall pay all costs of such examination and of
satisfactory reconstruction. If, however, such work is found to meet the requirements of this

Agreement, an equitable adjustment shall be made in the Agreement price to compensate
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AGREEMENT NO. C-0-1397

CONTRACTOR for the additional services involved in such examination and reconstruction and, if
completion of the work has been delayed thereby, it shall in addition, be granted a suitable extension of
time.

F. Unless otherwise provided in this Agreement, acceptance by AUTHORITY shall be made as
promptly as practicable after completion and inspection of all work required by this Agreement, or that
portion of the work that AUTHORITY determines can be accepted separately. Acceptance shall be final
and conclusive except as regards latent defects, fraud, or such gross mistakes as may amount to fraud
or as regards AUTHORITY's rights under the warranty provisions set forth herein.

ARTICLE 41. MATERIAL AND WORKMANSHIP

A. Unless otherwise specifically provided in this Agreement, all equipment, material, and
articles incorporated in the work covered by this Agreement are to be new and of the most suitable
grade for the purpose intended. Unless otherwise specifically provided in this Agreement, reference to
any equipment, material, article or patented process, by trade name, make or catalog number, shall be
regarded as establishing a standard of quality and shall not be construed as limiting competition, and
CONTRACTOR may, at its option, use any egquipment, material, article or process which, in the
judgment of AUTHORITY, is equal to that named. CONTRACTOR shall furnish to AUTHORITY for its
approval the name of the manufacturer, the model number and other identifying data and information
respecting the performance, capacity, nature and raiing of the machinery and mechanical and other
equipment, which CONTRACTOR contemplates incorporating in the work. When required by this
Agreement or when called for by AUTHORITY, CONTRACTOR shall furnish AUTHORITY, for
approval, full infermation concerning the material or articles, which it contemplates incorporating in the
work. When so directed, samples shall be submitted for approval at CONTRACTOR's expense, with ail
shipping charges prepaid. Machinery, equipment, material and articles installed or used without
required approval shall be at the risk of subsequent rejection.

B. All work under this Agreement shall be performed in a skilful and workmanlike manner.

Notwithstanding the provisions of Article 3 hereof, AUTHORITY may, in writing, require CONTRACTOR
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to remove from the work any employee AUTHORITY deems incompetent, careless or otherwise
objectionable.

ARTICLE 42. NON-CONFORMING WORK

A. Nonconforming work rejected by AUTHORITY shall be removed and replaced so as to
conform to the requirements of this Agreement, at CONTRACTOR’s cost and without a time extension,
and CONTRACTOR shall prompily take ail action necessary to prevent similar deficiencies from
occurring in the future. The fact that AUTHORITY may not have discovered the nonconforming Work
shall not constitute an acceptance of such nonconforming Work. If CONTRACTOR fails to correct any
nonconforming work within ten days of receipt of notice from AUTHORITY requesting correction, or if
such nonconforming work cannot be corrected within ten days, and CONTRACTOR fails to (1) provide
to AUTHORITY a schedule for correcting any such nonconforming work acceptable to AUTHORITY
within such ten-day period, (2) commence such corrective work within such fen-day period and (3)
thereafter diligently prosecute such correction in accordance with such approved schedule to
completion, then AUTHORITY may cause the nonconforming work o be remedied or removed and
replaced and may deduct the cost of deoing so from any moneys due or to become due CONTRACTOR
and/or obtain reimbursement from CONTRACTOR for such cost.

B. If AUTHORITY agrees to accept any Nonconforming Work without requiring it to be fully
corrected, AUTHORITY shall be entitled to reimbursement of a portion of the Contract Price in an
amount equal to the greater of the amount deemed appropriate by AUTHORITY fo provide
compensation for fulure maintenance and/or other costs relating to the Nonconforming Work, or 100%
of CONTRACTOR's cost savings associated with its failure to perform the Work in accordance with
Contract requirements. Such reimbursement shall be payable to AUTHORITY within ten days after
CONTRACTOR’s receipt of an invoice thereof. CONTRACTOR acknowledges and agrees that
AUTHORITY shall have sole discretion regarding acceptance or rejection of Nonconforming Work and
that AUTHORITY shall have sole discretion with regard to the amount payable in connection therewith.

/
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ARTICLE 43. CONTRACTOR INSPECTION SYSTEM

CONTRACTOR shall maintain an adequate inspection system and perform such inspections as
will assure that the work performed under this Agreement conforms to the specified requirements, and
shall maintain and make available to AUTHORITY adequate records of such inspections.

ARTICLE 44, SUPERINTENDENCE BY CONTRACTOR

CONTRACTOR, at all times during performance and until the work is completed and accepted,
shall give its personal superintendence to the work or have on the work a competent superintendent,
satisfactory to AUTHORITY and with authority to act for and on behalf of CONTRACTOR.

ARTICLE 45. OTHER CONTRACTS

AUTHORITY may undertake or award other agreements for additional work, and
CONTRACTOR shall fully cooperate with such other CONTRACTOR's and AUTHORITY's employees
and carefully fit its own work to such additional work as may be directed by AUTHORITY.
CONTRACTOR shall not commit or permit any act, which will interfere with the performance of work by
any other CONTRACTOR or by AUTHORITY.

ARTICLE 46, INSPECTION OF SITE

CONTRACTOR acknowledges that it has investigated and satisfied itself as to the conditions
affecting the work including, but not restricted to, those bearing upon transportation, disposal, handling
and storage of materials, availability of labor, water, electric power and roads and uncertainties of
weather, river stages, tides or similar physical conditions at the site, the conformation and conditions of
the ground, the character of equipment and facilities needed preliminary to and during prosecution of
the work. CONTRACTOR further acknowledges that it has satisfied itself as to the character, quality
and quantity of surface and subsurface materials or obstacles to be encountered insofar as this
information is reasonably ascertainable from an inspection of the site, including all exploratory work
done by AUTHORITY, as well as from information presented by the drawings and specifications made
a part of this Agreement. Any failure by CONTRACTOR to acquaint itself with the available information

will not relieve it from responsibility for the difficulty or cost of successfully performing the work.
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AUTHORITY assumes no responsibility for any conclusions or interpretations made by CONTRACTOR
on the basis of the information made available by AUTHORITY,

ARTICLE 47. DIFFERING SITE CONDITIONS

A. CONTRACTOR shall immediately, and before such conditions are disturbed, notify
AUTHORITY in writing of: (1) subsurface or fatent physical conditions at the site which differ materially
from those indicated in this Agreement, or (2) unknown physical conditions at the site, of an unusual
nature, which differ materially from those ordinarily encountered and generally recognized as inherent in
work of the character provided for in this Agreement. AUTHORITY will investigate the conditions within
three business days of receipt of notification, and if it finds that such conditions do materially so differ
and cause an increase or decrease in CONTRACTOR's cost of, or the time required for, performance
of any part of the work under this Agreement, whether or not changed as a result of such conditions, an
equitable adjustment shall be made and the Agreement modified in writing accordingly.

B. No claim of CONTRACTOR under this Article shall be allowed unless CONTRACTOR has
given the written notice required above; no claim by CONTRACTOR for an equitable adjustment
hereunder shall be aliowed if asserted after finat payment under this Agreement.

ARTICLE 48. SEISMIC SAFETY REQUIREMENTS

CONTRACTOR agrees that any new bulilding or addition to an existing building will be designed
and constructed in accordance with the standards for Seismic Safety required in DOT's Seismic Safety
Regulations 49 CFR Part 41 and will cettify to compliance to the extent required by the regulation.
CONTRACTCR shall ensure that ali work performed under this Agreement including work performed by
a subcontractor is in compliance with the standards required by the Seismic Safety Regulations and the
certification of compliance issued on the project.

ARTICLE 49. RECYCLED PRODUCTS

CONTRACTOR shall comply with all the requirements of Section 6002 of the Resource
Conservation and Recovery Act (RCRA), as amended (42 U.S.C. 6962), including but not limited to the

regulatory provisions of 40 CFR Part 247, and Executive Order 12873, as they apply to the
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procurement of the items designated in subpart B of 40 CFR Part 247. CONTRACTOR agrees to
include this requirement in all of its subcontracts.

ARTICLE 50. ENERGY CONSERVATION REQUIREMENTS

CONTRACTOR shall comply with mandatory standards and policies relating to energy
efficiency, which are contained in the state energy conservation plan issued in compliance with the
Energy Policy Conservation Act.

ARTICLE 51. CLEANAIR

CONTRACTOR shall comply with all applicable standards, orders or regulations issued
pursuant to the Clean Air Act, as amended, 42 U.S.C. §§ 7401 et seq. CONTRACTOR shall report
each violation to AUTHORITY, who will in turn, report each violation as required to assure notification to
FTA and the appropriate EPA Regional Office. CONTRACTOR agrees to include this requirement in
each subcontractor exceeding $100,000.

ARTICLE 52. CLEAN WATER REQUIREMENTS

CONTRACTOR shall comply with all applicable standards, orders or regulations issued
pursuant to the Federal Water Pollution Control Act, as amended, 33 US.C. 1251 et seq.
CONTRACTOR shall report each violation to AUTHORITY and understands and agrees thaf the
AUTHORITY who will in turn, report each violation as requived fo assure notification to FTA and
appropriate EPA Regional Office. CONTRACTOR agrees to include this requirement in each
subcontract exceeding $100,000.

ARTICLE 53. ALCOHOL AND DRUG POLICY

A. CONTRACTOR agrees to establish and impiement an alcohol and drug program that
complies with 41 U.S.C. sections 701-707, (the Drug Free Workplace Act of 1988}, which is attached to
this Agreement as Exhibit H. CONTRACTOR agrees to produce any documentation necessary to
establish its compliance with section 701-707.

B. Failure to comply with this Article may result in nonpayment or termination of this

Agreement.
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ARTICLE 54. TRANSPORTATION OF EQUIPMENT, MATERIALS OR COMMODITIES BY

OCEAN VESSEL

A, CONTRACTOR shall utilize privately owned United States-flag commercial vessels to ship
at least 50% of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners and
tankers) involved, whenever shipping any equipment, materials or commodities pursuant to this section,
to the extent such vessels are available at fair and reasonable rates for United States-flag commercial
vessels.

B. CONTRACTOR shall furnish within twenty (20} working days following the date of loading
for shipments originating within the United States, or within thirty (30) working days following the date of
loading for shipping originating outside the United States, a legible copy of a rated, “on-board”
commercial ocean bill-of iading in English for each shipment of cargo described in paragraph A of this
Article to AUTHORITY (through the prime CONTRACTOR in the case of subcontractor bills-of-lading)
and to the Division of National Cargo, Office of Market Development, Maritime Administration,
Washington, DC 20590, marked with appropriate identification of the project.

ARTICLE 55. OPERATIONS AND STORAGE AREAS

A. All operations of CONTRACTOR (including storage of materials and equipment) upon
AUTHORITY and/or DISTRICT-owned premises shall be confined to areas authorized or approved by
AUTHORITY. CONTRACTOR shall hold AUTHORITY and its officers and agents free and harmiess
from liability of any nature occasioned by CONTRACTOR's operations.

B. CONTRACTOR shall, under regulations prescribed by AUTHORITY, use only established
roadways or construct and use such temporafy roadways as may be authorized by AUTHORITY.
Where materials are transported in the prosecution of work, vehicles shall not be loaded beyond the
loading capacity recommended by the manufacturer of the vehicle or prescribed by any federal, state or
local law or regulation. When it is necessary to cross curbing or sidewalks, protection against damage
shall be provided by CONTRACTOR and any damaged roads, curbing or sidewalks shall be repaired

by, or at the expense of, CONTRACTOR.
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ARTICLE 56. BUY AMERICA

A. CONTRACTOR is directed to the “Buy America” requirements of the Surface Transportation
Assistance Act of 1982 (Section 165) and the Intermodal Surface Transportation Efficiency Act of 1991
{ISTEA) Sections 1041(a) and 1048(a) and the feguiétions adopted pursuant thereto. In conformance
with the law and regulations, all manufacturing processes for steel and iron materials furnished for
incorporation into the work on this Project shall occur in the United States; with the exception that pig
iron and processed, peilitized and reduced iron ore manufactured outside of the United States may be
used in domestic manufacturing process for such steel and iron materials. The application of coatings,
such as epoxy coating, galvanizing, painting, and other coating that protects or enhances the value of
steel or iron materials shall be considered a manufacturing process subject to the “Buy America’
reguirements.

B. A Certificate of Compliance, conforming to the provisions of this Article shall be furmished for
steel and iron materials. The cerlificates, in addition to certifying that the materials comply with the
specifications, shall specifically certify that all manufacturing processes for the materials occurred in the
United States, except for the exceptions listed herein.

C. The reguirements imposed by law and regulations do not prevent a minimal use of foreign
steel and iron materials of the total combined cost of the materials used does not exceed one-tenth of
ohe percent (0.1 percent) of the total contract cost or $2,500, whichever is greater. CONTRACTOR
shall furnish the AUTHORITY acceptable documentation of the quantity and value of the foreign steel
and iron prior to incorporating the materials in the work.

ARTICLE 57. FLY AMERICA REQUIREMENTS

CONTRACTOR agrees to comply with 48 U.S.C. 40118 (the “Fly America” Act) in accordance
with the General Services Administration’s regulations at 41 CFR Part 301-10, which provide that
recipients and subrecipient of Federal funds and their contractors are required to use U.S. Flag air
carriers for U.S. Government-financed international air fravel and transportation of their personal effects

or property, to the extent such service is available, unless travel by foreign air carrier is a matter of
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necessity, as defined by the Fly America Act. CONTRACTOR shall submit, if a foreign air carrier was
used, an appropriate certification or memorandum adequately explaining why setvice by a U.S. flag air
carrier was not available or why it was necessary to use a foreign air carrier and shall, in any event,
provide a certificate of compliance with the Fly America requirements. CONTRACTOR agrees 1o
include the requirements of this section in all subcontracts that may involve international air
transporiation.

ARTICLE 58, PROTECTION OF VEGETATION, UTILITIES, IMPROVEMENTS

A. CONTRACTOR shall preserve and protect all existing vegetation such as trees, shrubs and
grass on or adjacent to the site of work which is not to be removed and which does not unreasonably
interfere with the construction work. Care will be taken in removing trees authorized for removal to
avoid damage to vegetation to remain in place. Any limbs or branches of trees broken during such
operations or by the careless operation of equipment, or by workmen, shall be trimmed with a clean cut
and painted with an approved free pruning compound as directed by AUTHORITY.

B. CONTRACTOR shall protect from damage all existing improvements or utilities at or near
the site of the work, the location of which is made known to it, and will repair or restere any damage to
such facilities resulting from failure to comply with the requirements of this Agreement or the failure to
exercise reasonable care in the performance of the work. If CONTRACTOR fails or refuses to repair
any such damage promptly, AUTHORITY may have the necessary work performed and charge the cost
to CONTRACTOR.

ARTICLE 59. CLEANING UP

A. CONTRACTOR shall at all times keep the construction area, including storage areas used
by it, free from accumulations of waste material or rubbish, and prior to completion of the work remove
any rubbish from DISTRICT owned premises and all tools, scaffoiding, equipment and materials not the
property of AUTHORITY or DISTRICT. Upon completion of the construction, CONTRACTOR shall
leave the work and premises in a clean, neat and workmanlike condition satisfactory to AUTHORITY.

/
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B. After completion of all work on the project, and before making application for acceptance of
the work, CONTRACTOR shall clean the construction site, including all areas under the control of
AUTHORITY or DISTRICT, that have been used by CONTRACTOR in connection with the work on the
project and remove all debris, surplus material and equipment, and all temporary construction or
facilities of whatever nature, uniess otherwise approved by AUTHORITY. Final acceptance of the work
by AUTHORITY will be withheld until CONTRACTOR has satisfactorily complied with the foregoing
requirements for final cleanup of the project site.

C. Full compensation for conforming to the provisions in this Article, not otherwise provided for,
shall be considered as included in price of this Agreement and no additional compensation will be
allowed therefore.

ARTICLE 60, USE AND POSSESSION TO COMPLETION

AUTHORITY shall have the right to take possession of or use any completed or partially
completed part of the work. Prior to such possession or use, AUTHORITY shall furnish
CONTRACTOR an itemized list of work remaining to be performed or corrected on such portions of the
project as are to be possessed or used by AUTHORITY, provided that failure to list any item of work
shall not relieve CONTRACTOR of responsibility for compliance with the terms of this Agreement.
Such possession or use shall not be deemed an acceptance of any work under this Agreement. While
AUTHORITY has such possession or use, CONTRACTOR shall be relieved of the responsibility for the
loss or damage to the work resulting from AUTHORITY's possession or use. If such prior possession
or use by AUTHORITY delays the progress of the work or causes additional expense to
CONTRACTOR, an equitable adjustment in the Agreement price or the time of completion will be made
and the Agreement shall be modified in writing accordingly.

ARTICLE 61. PROHIBITED INTERESTS

A. CONTRACTOR covenants that, for the term of this Agreement, no director, officer or
employee of AUTHORITY , during hisfher tenure in office or for one (1) year thereafter, shall have any

interest, direct or indirect, in this Agreement or the proceeds thereof.
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B. No member of or delegates to the Congress of the United States shall have any interest,
direct or indirect, in this Agreement or the benefits thereof.

ARTICLE §2. FORCE MAJEURE

Either party shall be excused from performing its obligations under this Agreement during the
time and to the extent that it is prevented from performing by an unforeseeable cause beyond its
control, including but not limited to: any incidence of fire, flood; acts of God,; commandeering of material,
products, plants or facilities by the federal, state or local government; national fuel shortage; or a
material act or omission by the other party; when satisfactory evidence of such cause is presented to
the other party, and provided further that such nonperformance is unforeseeable, beyond the control
and is not due to the fault or negligence of the party not performing.

This Agreement shall be made effective upon execution by both parties.

N WITNESS WHEREOQOF, the parties hereto have caused this Agreement No. C-0-1397

to be executed on the date first above written.

CONTRACTOR ORANGE COUNTY TRANSPORTATION AUTHORITY
By By
Will Kempton
License No: Chief Executive Officer
APPROVED AS TO FORM:
By

Kennard R. Smart, Jr.
General Counsel

APPROVED:

By

Darrell Johnson
Executive Director, Rail Programs

Date
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SECTION VI GENERAL PROVISIONS

COST BREAKDOWN

Within 15 calendar days after "Notice to Proceed," the CONTRACTOR shall,
upon request by the AUTHORITY, submit a cost breakdown of the lump sum Bid
entered on the Bid Form for all construction work. This cost breakdown wili form
the basis for progress payments in accordance with these Specifications and
shall show all of the major categories and subcategories of work and equipment
requested by the AUTHORITY. Additionally, all cost shall be segregated
between off-site and on-site costs. Mobilization costs shall not exceed 10% of
total construction costs. Bonds and insurance costs will be identified as a
separate line item. Such cost breakdown shall not be required if the
AUTHORITY, at its sole discretion, elects {o pay the CONTRACTOR in lump sum
within thirty (30) calendar days of receipt of proper invoice following the
CONTRACTOR's satisfactory completion and the AUTHORITY'S acceptance of
all work.

PROGRESS PAYMENTS

The AUTHORITY, no later than the 25th day of each month, shall prepare a
progress payment estimate based on the estimated percentage of completion of
each Bid item and on the CONTRACTOR's actually incurred allowable expenses
on such Bid ltems. The AUTHORITY will issue the progress payment, in the
amount it deems appropriate, by approximately the 15th day of the following
month.

or purposes of calculating the progress payments, AUTHORITY will use the cost
breakdown submitted by the CONTRACTOR for each Bid ltem at the start of this
Agreement. In no event will the AUTHORITY make a progress payment that,
when added to the prior progress payments, amounts o a sum more than the
CONTRACTOR's actual aggregate incurred expenses, adjusted to include
CONTRACTOR's overhead and profit as allocated to such incurred expenses.

The AUTHORITY will pay only 90% of each progress payment amount as
determined above, retaining 10% as part security for the fulfiliment of this
Agreement by the CONTRACTOR. The AUTHORITY may, at its sole discretion,
reduce this retention to 5% upon CONTRACTOR's completion of 50% of the work
required by this Agreement.

The amount retained in accordance with paragraph B.3., hereinabove from the
progress payments will be paid in full io the CONTRACTOR as part of the final
payment upon CONTRACTOR's full completion of this Agreement, except that ¥
of 1% of this Agreement's total price shall be retained for one (1) year beyond the
date of the Notice of Completion filed for this Agreement as partial security for
fulfiltment of the warranty obligations by the CONTRACTOR under this Agreement.
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No progress payments will be made for materials not instailed.

Progress payments made by AUTHORITY in no way shall be deemed or
construed as acceptance by the AUTHORITY of work or waiver by the
AUTHORITY of any rights hereunder.

The CONTRACTOR shall pay subcontractors, promptly upon receipt of each
AUTHORITY progress payment, the respective amounts allowed the
CONTRACTOR on account of the work performed by subcontractors, {o the extent
of each such subcontractor's interest therein. Such payments to subcontractors
shall be based on estimates made pursuant to this Agreement. Any diversion by
the CONTRACTOR of payments received for prosecution of a contract, or failure
to reasonably account for the application or use of such payments, constitutes
ground for termination of the CONTRACTOR's control over the wark and for taking
over the work, in addition to disciplinary action by the CONTRACTOR's State
License Board. The subcontractor shall notify, in writing, the CONTRACTOR's
State License Board and the AUTHORITY of any payment less than the amount or
percentage approved for the class or item of work as set forth in this Agreement.

in addition to other amounts properly withheld under this Agreement, the
AUTHORITY shall withhold all legally required sums for, but not necessarily limited
to, stop notices, labor and tax liens, etc.

FINAL INSPECTION AND ACCEPTANCE

Promptly after Substantial Completion has occurred, CONTRACTOR shall
perform all Punch List Work, if any, which was deferred for purposes of Project
Completion, and shall satisfy all of its other contractual obligations under the
contract documents.

When the CONTRACTOR determines that the work is fully completed, including
satisfactory completion of ali inspections, tests, and required documentation,
Punch List and clean-up items, CONTRACTOR shall give the AUTHORITY a
written request for Final Acceptance within ten (10) days thereafter, specifying
that the work is completed and the date on which it was completed.

Within thirty (30) days after receipt of the request for Final Acceptance from
CONTRACTOR, AUTHORITY will make a final inspection of the work and will
either:

1.  Reject the request for Final Acceptance, specifying the defective or
uncompleted work; or

2. lIssue a written Final Acceptance and record Notice of Completion with County
Recorder.

Substantial Completion is defined herein as; In the opinion of the AUTHORITY,
that Work or portion thereof that is sufficiently complete and in accordance with
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the Contract, that it can be utilized by the AUTHORITY for the purpose for which
it was intended. A determination of Substantial Completion does not waive, but
may not require the prior completion of minor items, which do not impair the
AUTHORITY'S ability to safely accupy and utilize the Work for its intended
purpose.

CLAIMS

CONTRACTOR is required to submit a written claim within ten (10) days after the
event or occurrence first giving rise to the potential claim, or in the event of a
denial of a request for change by the AUTHORITY. All claims shall include a
detailed factual statement; including names, dates and specific events that fook
place. In addition, all claims shall inciude supporting documents in support of the
claim, a detailed analysis of a request for a time extension, if applicable, and a
detailed breakdown of a request for additional compensation. A revised
construction schedule shall also be included identifying the impact of the delays,
including proposals to minimize any of the impacts.

AUTHORITY shall respond in writing to a claim within forty-five (45) days of
receipt of claim. Within thirty (30) days of receipt of claim, AUTHORITY, if
necessary, may request additional documentation in support of said claim. If
additional documentation is requested, AUTHORITY shall respond in writing to
the claim within fifteen (15) days after receipt of additional documentation.

Claims filed by the CONTRACTOR shall be in sufficient detail o enable the
AUTHORITY to ascertain the basis and amount of said claims. The
AUTHORITY will consider and determine the CONTRACTOR's claims, and it will
be the responsibility of the CONTRACTOR to furnish within a reasonable time
such further information and details as may be required by the AUTHORITY to
determine the facts or contentions involved in its claims. Failure fo submit such
information and details will be sufficient cause for denying the claim.

Claims submitted by the CONTRACTOR shall be accompanied by a notarized
certificate containing the language listed below. Failure to submit the notarized
certificate will be cause for denying the claim.
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Certificate

Under the penalty of law for perjury or falsification with specific reference to the
California False Claims Act, Government Code Section 12650 et. Seq., the
undersigned,

(Name)

(Title)

(Company)

herby certifies that the claim for the additional compensation and time, if any,
made herein for the work on this Contract is a true statement of the actual cost
incurred and time sough, and is fully documented and supported under the
Contract between the parties

Dated:

Signature:

Subscribed and sworn before this day of , 20

Notary Public

My Commission Expires:

FINAL PAYMENT

After the filing of the Notice of Completion, the AUTHORITY will make a proposed
final estimate, in writing, of the total amount payable to the CONTRACTOR,
including therein an itemization of said amount, segregated as o contract item
quantities, extra work and any other basis for payment, and shall also show therein
all deductions made or to be made for prior payments and amounts to be kept or
retained under the provisions of the contract. All prior estimates and payments
shall be subject to correction in the proposed final estimate. Within 15 days after
proposed final estimate has been submitted, CONTRACTOR shall submit to the
Authority written approval of proposed final estimate and/or a written statement of
all claims of the contract. No claim will be considered that was not included in
written statement of claims, nor will any claim be allowed unless the
CONTRACTOR has previously complied with the notice and protest requirements.

On the CONTRACTOR's approval, or if he files no claim within stated period,
AUTHORITY will issue a final written estimate, in accordance with the proposed
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final estimate submitted to the CONTRACTOR; and 35 days after the date of filing
the Notice of Completion AUTHORITY will pay the entire sum found to be due.
Such final estimate and payment thereon shall be conclusive and binding against
the CONTRACTOR on aif guestions relating to the amount of work done and the
compensation payable therefore, except as otherwise provided.

3. If the CONTRACTOR within said period of 15 days files claims, AUTHORITY will
issue a semi-final estimate in lieu of the final estimate submitted to the
CONTRACTOR; and 35 days after the date of filing of the Notice of Completion,
the AUTHORITY will pay the sum found o be due. Such semi-final estimate and
payment thereon shall be conclusive and binding against the CONTRACTOR on
all questions relating to the amount of work done and the compensation payable
therefore, except insofar as affected by the claims filed within the time and in the
manner required hereunder and except as otherwise provided.

4. Upon final determination of any outstanding claims, the AUTHORITY shali then
make and issue a final estimate in writing and within 30 days thereafter, the
AUTHORITY will pay the entire sum, if any, found due. Such final estimate shall
be conclusive and binding against the CONTRACTOR on all questions relating to
the amount of work done and the compensation payable therefore, except as
otherwise provided.

F. EXTRA WORK AND CHANGES

1. New and unforeseen work, which in the judgment of the AUTHORITY is
found necessary or desirable for the satisfactory completion of the work, will
be classified as extra work, as well as work specifically designated as such
in the plans or specifications. The CONTRACTOR shall do such extra work
and furnish material and equipment therefore as directed by the Engineer in
writing by a change order. No exira work will be paid for or allowed unless
the same was done upon written change order of the Engineer and after all
legal requirements have been complied with. The CONTRACTOR agrees
that he will accept as full compensation for extra work, so ordered, an
amount fo be determined by one of the following methods:

a. A price mutually agreed upon in writing by the Engineer and
CONTRACTOR (hereafter Agreed Price).

b. Force Account as hereafter provided.

2. it is mutually agreed that on the agreed price, the CONTRACTOR and
subcontractor(s) shall add not more than a total markup of 20% to be divided
between the CONTRACTOR and subcontractor(s) as full compensation for
all other expenses including overhead, profit, bond, superintendence,
insurance and small tools.
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When extra work is to be paid for on a force account basis, compensation
will be determined as follows:

a. Materials

A sum equal to the actual cost to the CONTRACTOR of the materials
furnished by him, as shown by paid receipts, plus not more than fifteen
percent (15%). Only installed materials shall be paid for.

b, Labor

1. The actual wages paid as shown on the ceriified copies of
Contractor's payroll, for all labor directly engaged in the work
and including the cost of any compensation insurance paid for
by the CONTRACTOR, subsistence and travel allowance aid to
such workmen as required by collective bargaining agreements
pius not more than twenty percent (20%j).

2.  To the actual wages as described in 1 above will be added a
labor surcharge of not more than seventeen percent (17%), and
shall constitute full compensation for all other payments,
including payments imposed by State and Federal laws.

¢. Eguipment

Equipment will be paid for as a rental charge whether owned by the
CONTRACTOR or not, and said rental rates prevailing in the area
for comparable equipment will be paid. To the direct costs of
"Equipment Rental” will be added a not more than fifteen percent
{(15%) markup.

All extra work at Force Account shall be adjusted daily upon report
sheets prepared by the Engineer, fumished to the CONTRACTOR
and signed by both parties. Said daily reports shall thereafter be
considered the frue record of all extra work done. The decision of
the Engineer as to whether extra work has in fact been performed
shall be conclusive and binding upon both parties fo the contract.

A contract change order approved by AUTHORITY may be issued fo the
CONTRACTOR at any time. Should the CONTRACTOR disagree with any
terms or conditions set forth in the contract change order, the
CONTRACTOR shall submit a written protest to the AUTHORITY within 15
days after the receipt of the contract change order. The protest shall state
the points of disagreement and, if possible, the contract specification
references, quantities and costs involved. If a written protest is not
submitted within the above period, payment will be made as set forth in the
approved contract change order and such payment shall constitute full
compensation for all work included therein or required thereby. Such
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unprotested approved contract change orders will be considered as
executed contfract change orders.

CONTRACTOR shall promptly notify the AUTHORITY in writing when it
receives direction, instruction, interpretation or determination from any
source other than the AUTHORITY or its designated representatives that
may lead to or cause change in the work. Such written notification shall be
give to the AUTHORITY before the CONTRACTOR acts on said direction,
instruction, interpretation or determination.

ACCELERATION

1.

AUTHORITY reserves the right to accelerate the work of the Contract at any
time during its performance. In the event that the AUTHORITY directs
acceleration, such directive will be given to the CONTRACTOR in writing.
The CONTRACTOR shall keep cost and other Project records related to the
acceleration directive separately from normal Project cost records and shall
provide a written record of acceleration costs to the AUTHORITY on a daily
basis.

In the event that the CONTRACTOR believes that some action or inaction
on the part of the AUTHORITY constitutes an acceleration directive, the
CONTRACTOR shall immediately notify the AUTHORITY in writing that the
CONTRACTOR considers the actions or inactions an acceleration directive.
This written notification shall detail the circumstances of the acceleration
directive. The CONTRACTOR shall not accelerate their work efforts until
the AUTHORITY responds to the written notification. [f acceleration is then
directed or required by the AUTHORITY, all cost records referred to in
section (1) shall be maintained by the CONTRACTOR and provided to the
AUTHORITY on a daily basis.

In order to recover additional costs due to acceleration, the CONTRACTOR
must document that additional expenses were incurred and paid by the
CONTRACTOR. Labor costs recoverable will only be overtime or shift
premium costs or the cost of additional laborers brought to the site to
accomplish the accelerated work effort. Equipment costs recoverable will
only be the cost of added equipment mobilized to the site to accomplish the
accelerated work effort.

VALUE ENGINEERING

AUTHORITY encourages the CONTRACTOR to submit Value Engineering
Proposals (VEP’s) whenever it identifies areas andfor instances in which
improvements can be made, in order to avail the AUTHORITY of potential cost
savings. CONTRACTOR and the AUTHORITY will share any savings in the
manner described below.

A VEP applies to a Contractor developed and documented VEP that:
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1. Requires a change to the contract.

2. Reduces the total contract price without impairing essential functions
or characteristics of the work.

3. Results in an estimated total net savings to the AUTHORITY equal to
or greater than $1,000.

At a minimum, a VEP should include the following information:

1. A description of the existing contract requirements that are invoived in the
proposed change.

2. A description of the proposed change, and all specifications and/or plans
necessary for the complete evaluation of the proposed change. Include a
discussion of the differences between existing requirements and the
proposed change, together with advaniages and disadvantages of each
changed item. All relevant back up documentation needs to be included to
support proposed changes.

3. Cost estimate for existing contract requirements correlated to the contractors
lump sum breakdown and the proposed changes in those requirements,
including costs of development and implementation by the contractor.

CONTRACTOR shall submit the VEP to the AUTHORITY. At its sole discretion,
AUTHORITY may accept, in whole or in part and by change order, any VEP
submitted pursuant to this section. Until a change order is issued on a VEP,
Contractor shall remain obligated to perform in accordance with the contract.
The decision of the ALUTHORITY as to the rejection or acceptance of a VEP shall
be at the sole discretion of the AUTHORITY.

Iif a VEP, submitted by the CONTRACTOR pursuant to this section is accepted
by the AUTHORITY, the total contract price shall be adjusted based upon a
sharing of the net savings by the CONTRACTOR and the AUTHORITY (50%
AUTHORITY, 50% Contactor). Contractor's profit shall not be reduced by
application of the VEP.

Net savings are defined as gross savings less the Contractor's costs and less the
AUTHORITY’S costs.

1. CONTRACTORS cost means reasonable costs incurred by the Contractor
in preparing the VEP and making the change.

2. AUTHORITY'S costs means reasonable costs incurred by the
AUTHORITY for evaluating and implementing the VEP.

3. CONTRACTOR is not entitled to share in either concurrent, collateral or
future contract savings. Collateral savings are those measurable net
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reductions in the AUTHORITY'S costs of operation that result from the
VEP. Concurrent savings cover the reductions in the cost of performance
of other contracts.

Contractor shall include appropriate VEF provisions in all subcontracts greater
than $25,000.

STOP NOTICES

The AUTHORITY, at its sole discretion, may, at any time, retain out of any
amounts due the Contractor, sums sufficient fo cover claims filed pursuant to
Section 3196 et. seq. of the California Civil Code.

ORDER OF WORK

Contracter shall perform work hereunder at such places, and in such order or
precedence, as may be determined necessary by the Engineer to expedite
completion of the required work.

LABOR PROVISIONS
1. Prevailing Wages

Contractor shall comply with all applicable requirements of Division 2, Part 7,
Chapter 1 of the Labor Code and all applicable federal requirements
respecting prevailing wages. [f there is a difference between the minimum
wage rates predetermined by the Secretary of Labor and the wage rates
determined by the Director of the Department of Industrial Relations (DIR) for
similar classifications of labor, the Contractor and subcontractors shall not
pay less thal the higher wage rate. The DIR will not accept lower state wage
rates not specifically included in the Federal minimum wage determination.

2. Minimum Wages

a. All mechanics and laborers employed or working upon the site of the work
will be paid unconditionally, and not less often than once a week and
without subsequent deduction or rebate on any account, the full amounts
due at time of payment computed at wage rates not less than those
specified in the General Wage Determinations referenced in this section
regardiess of any contractual relationship which may be alleged to exist
between the Contractor and such laborers and mechanics; and the wage
determination decision shall be posted by the Contractor at the site of the
work in a prominent place where it can be easily seen by the workers.
For the purpose of this clause, contributions made or cost reasonably
anticipated under the Labor Code of the State of California on behalf of
laborers or mechanics are considered wages paid by such Laborers or
mechanics. Also for the purpose of this clause, reqular contributions
made or costs incurred for more than a weekly period under plans, funds
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or programs, but covering the particular weekly period, are deemed fo be
constructively made or incurred during such weekly period.

AUTHORITY shail require that any class of laborers or mechanics,
including apprentices and trainees, which iz not listed in the General
Wage Determinations and which is to be employed under this Contract,
shall be classified conformably to such wage determinations. In the
event the AUTHORITY does not concur in the Contractor's proposed
classification or reclassification of a particular class of laborers and
mechanics (including apprentices and trainees) to be used, the guestion,
accompanied by the recommendation of the AUTHORITY, shall be
referred to the State Director of industrial Relations for determination.

¢. AUTHORITY shall require, whenever the minimum wage rate prescribed

in the contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly wage and the Contractor is
obligated to pay a cash equivalent of such a fringe benefit, an hourly cash
equivalent thereof to be established. In the event the interested parties
cannot agree upon cash equivalent of the fringe benefit, the guestions,
accompanied by the recommendation of the AUTHORITY, shall be
referred to the State Director of industrial Relations for determination.

. All disputes concerning the payment of wages or the classification of

workers under this Agreement shall be prompily reported to the
AUTHORITY.

3. Deductions

AUTHORITY may deduct from each progress payment and the Final
Payment the following:

a.

Any AUTHORITY or third party claims or losses for which CONTRACTOR is
responsible hereunder or any Liquidated Damages which have accrued as
of the date of the application for payment;

if a notice to stop payment is filed with AUTHORITY, due fo the
CONTRACTOR's failure to pay for labor or malerials used in the work,
money due for such labor or materials, plus the 25% prescribed by law, will
be withheld from payment to the CONTRACTOR. In accordance with
Section 3196 of the Civil Code, AUTHORITY may accept a bond by a
corporate surety in lieu of withholding payment;

Any sums expended by or owing to AUTHORITY as a result of
CONTRACTOR's failure to maintain the as-built drawings;

Any sums expended by AUTHORITY in performing any of the
CONTRACTOR’s obligations under the Contract which CONTRACTOR has
failed to perform; and

Any other sums which AUTHORITY is entitled to recover from
CONTRACTOR under the terms of the CONTRACT.
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The failure by AUTHORITY to deduct any of these sums from a progress
payment shail not constitute a waiver of AUTHORITY's right to such sums.

All amounts owing by CONTRACTOR to AUTHORITY under the Contract
shall earn interest from the date on which such amount is owing at the lesser
of (i) 10% per annum or {ii) the maximum rate allowable under applicable
Governmental Rules.

4. Payrolls and Basic Records

a.

Payrolis and basic records relating thereto will be maintained during the
course of the work and preserved for a period of three (3) vears thereafter for
all laborers and mechanics working at the site of the work. Such records will
contain the name, address and social security number of each such worker,
the correct classification, rates of pay, daily and weekly number of hours
worked, deductions made and actual wages paid.

The Contractor will submit weekly a copy of all payrolls to the AUTHORITY
as required in these "Labor Provisions.” The copy shall be accompanied by a
statement signed by the employer or its agent indicating that the payrolls are
correct and complete, that the wage rates contained therein are not less than
those determined by the State Director of industrial Relations and that the
classifications as set forth for each laborer or mechanic conform to the work
performed. A submission of the "Weekly Statement of Compliance," which is
required under this Contract, shall satisfy this requirement. The prime
Contractor shall be responsible for the submission of copies of payrolls of all
subcontractors. The Contractor will make the records required under the
labor standard clauses of the contract available for the inspection by
authorized representatives of the AUTHORITY, and will permit such
representatives 1o interview employees during working hours on the job.

5. Apprentices and Trainees

a.

Apprentices:  Apprentices will be permitted to work at less than the
predetermined rate for the work they perform when they are employed and
individually registered in a bona fide apprenticeship program as defined in
section 1777.5 of the Labor Code of the State of California. The allowable
ratio of apprentices to journeymen in any craft classification shall not be
greater than the ratio permitted to the Contractor as to his entire work force
under the registered program. Any employee listed on a payroll at an
apprentice wage rate who is not registered or otherwise employed as stated
above, shall be paid the wage rate determined by the State Director of
Industrial Relations for the classification of work he actually performed. The
Contractor or subcontractor will be required to furnish to the AUTHORITY or
the State Director of Industrial Relations written evidence of the registration of
his program and apprentices as well as the appropriate ratios and wage rates
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(expressed in percentages of the joumeyman's rate contained in the
appiicable wage determination).

b. Trainees: Except as provided in 29 CFR 5.15, trainees will not be permitted
to work at less than the predetermined rate for the work performed unless
they are employed pursuant to or individually registered in a program which
has received prior approval, evidenced by formal certification, by the U.S.
Department of Labor, Employment and Training Administration, Bureau of
Apprenticeship and Training. The ratio of trainees to journeymen shall not be
greater than that permitted under the pian approved by the Bureau of
Apprenticeship and Training. Every trainee must be paid at not less than the
rate specified in the approved program for his level of progress. Any
employee listed on the payroll at a trainee rate who is not registered and
participating in a training plan approved by the Bureau of Apprenticeship and
Training shall be paid not less than the wage rate determined by the
Secretary of Labor for the classification of work he actually performed. The
Contractor or subcontractor will be required to furnish the contracting officer
or a representative of the Wage-Hour Division of the U.S. Department of
Labor written evidence of the ceriification of his program, the registration of
the trainees, and the ratios and wage rates prescribed in that program. Inthe
event the Bureau of Apprenticeship and Training withdraws approval of a
training program, the Contractor will no longer be permitted {o utifize trainees
at less than the applicable predetermined rate for the work performed until an
acceptable program is approved.

¢c. Equal Employment Opporiunity:  The ulilization of apprentices and
journeymen under this part shall be in conformity with the equal employment
opportunity requirements of Executive Order 11246, as amended, and 29
CFR, Part 30.

6. Compliance With Copeland Regulations (29 CFR, Part 3)

The Contractor shall comply with the Copeland Regulations (29 CFR,
Part 3) of the Secretary or Labor which are herein incorporated by
reference.

7. Contract Termination; Debarment

A breach of item 1 through 6 may be grounds for termination of the
contract, and for debarment as provided in 29 CFR 5.6.

8. Overtime Requirements
No Contractor or subcontractor contracting for any part of the contract
work which may require or involve the employment of laborers or

mechanics shall require or permit any laborer or mechanic in any work
week in which he is employed on such work to work in excess of 8 hours a
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day or 40 hours in such work week unless such laborer or mechanic
receives compensation at a rate not less than one and one-half times the
basic rate of pay for all hours worked in excess of 8 hours a day or 40
hours In such work week.

9. Violation; Liability for Unpaid Wages

Pursuant to section 1775 of the Labor Code of the State of California, in
the event that any workman employed on this public works project is paid
iess than the amount specified in the General Prevailing Wage
Determinations or less than is required, relative to overtime, the
Contractor and any subcontractor responsible therefore shall be liable to
the affected workman for the unpaid wages. In addition, such Contractor
and subcontractor shall be liable to the State of California or the Authority
for liquidated damages. Such liquidated damages shall be computed with
respect to each individual workman found to be underpaid and shall be in
the amount of $50 per calendar day that a workman was underpaid.

10. Withholding for Liquidated Damages

The Authority may withhold or cause to be withheld, from any monies
payable on account of work performed by the Contractor or subcontractor,
such sums as may administratively be determined {c be necessary to
satisfy any liabilities of such Contractor or subcontractor for liquidated
damages as provided in this section.

11. Final Labor Summary

The Contractor and each subcontractor shall furnish to the Authority, upon
the completion of the contract, a summary of all employment, indicating for
the completed project, the total hours worked and the total amount
earned.

12. Final Certificate

Upon completion of the contract, the Contractor shall submit fo the
Authority, with the voucher for a final payment for any work performed
under the contract, a concerning wages and classifications for laborers
and mechanics, including apprentices and trainees emploved on the
project, in the following form:

The undersigned, Contractor on

(Contract No.)

hereby certifies that all laborers, mechanics, apprentices and trainees employed
by the Contractor or by a subcontractor performing work under the contract on
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the project have been paid wages at rates not less than those required by the
coniract provisions, and that the work performed by each such laborer,
mechanic, apprentice or trainee conformed to the classifications set forth in the
contract or training program provisions applicable to the wage rate paid.

Signature and Title
13. Notice to the Authority of Labor Dispute

Whenever the Contractor has knowledge that any actual or potential labor
dispute is delaying or threatens to delay the timely performance of this
contract, the Contractor shall immediately give notice thereof, including all
relevant information with respect thereto, to the Authority.

14. Disputes Clause

a. All disputes concerning the payment of prevailing wage rates or
classifications shall be promptly reported to the Authority for its
referral to DOT for decision or, at the option of the Authority, DOT
referral to the Secretary of Labor. The decision of DOT or the
Secretary of Labor, as the case may be, shall be final.

b. All questions relating to the application or interpretation of the
Copeland Act, the Contract Work Hours Standards Act, the
Davis-Bacon Act, or Section 13 of the Act shail be sent to the
Federal Transit Administration (FTA) for referral to the Secretary of
Labor for ruling or interpretation, and such ruling or interpretation
shall be final.

15. Convict Labor

in connection with the performance of work under this Contract, the
Contractor agrees not to employ any person-undergoing sentence of
imprisonment at hard labor. This does not include convicts who are on
parole or probation.

16. Insertion in Subcontracts

The Contractor shall set forth in item 1 through 15 of this Section so that
all of the provisions of this section will be inserted in all construction
subcontracts of any tier, and such other clauses as the Government may
by appropriate instructions require.

17. Ceriified Payrolls

a. The Authority shall obtain from the Contractor and each
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subcontractor a certified copy of each weekly payroll within seven
(7) days after the regular payroll date. Following a review by the
Authority for compliance with State and Federal labor laws, the
payroll copy shall be retained at the project site for {ater review by
FTA.

D. Contractor may use the Department of Labor Form WH-347,
"Optional Payroll Form," which provides for all the necessary payroll
information and certifications.

C. If, on or before the 20th of the month, the Contractor has not
submitted satisfactory payrolls covering its work and the work of all
subcontractors for all payroll periods ending on or before the 6th of
that month, such payrolls will be considered to be delinquent.
Regardless of the number of delinguent payrolis, an amount equal
to 10% (but not less than $1,000 or more than $10,000) shall be
deducted from the estimate. Deductions will be made separately
for each estimate period in which a new delinquency appears and
will be continued until payrolls have been submitted.

d. Confractors employing apprentices or frainees under approved
programs shall include a notation on the first weekly certified
payrolls submitted to the Authority that their employment is
pursuant to an approved program and shall identify the program.

i. TIME EXTENSION/DELAYS

1. Contractor may be granted an extension of time for any portion of a delay in
completion of the work due to acts of God, the public enemy, wars, civil
unrest, fires, guarantine restrictions, or weather more severe than normal,
providing that (1) the aforesaid causes were not foreseeable and did not
result from an act or omission by the Contractor, (2) Contractor has taken
reasonable precautions to prevent further delays owing fo such causes, and
(3) Contractor notifies AUTHORITY in writing of the cause(s) for the delay
within ten (10) days from the beginning of any such delay. No claims for
additional compensation or damages for the foregoing delays shall be allowed
to the Contractor, and the extension of time provided for herein shall be the
sole remedy of the Contractor on account of any such dejays.

2. An extension of time will not be granted for a delay described in the above
paragraph(s) caused by a shortage of malerials, except if materials are
furnished by AUTHORITY, unless the Contractor supplies the AUTHORITY
with documented proof that every effort to obtain the materials from all known
sources that (a) such materials could have been obtained only at exorbitant
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prices or (b) the prices were entirely inconsistent with current rates, taking
into account the guantities; and (c) such facts could not have been known or
anticipated at the time the Notice Te Proceed was issued. Contractor shall
also submit proof, that the inability to obtain such materials when originally
planned, did in fact, cause a delay in completion of the work that could not be
compensated for by revising the seguence of its operations. Only the
physical shortage of materiai will be considered as a basis for an extension of
time.

. An extension of time for weather more severe than normal shall be granted
only to the extent the work is actually delayed as determined by the
AUTHORITY. Normal is defined as the monthly average of the temperature
and rainfall wherein the work was performed for the prior 20 years before the
execution of the contract.

. in the event Contractor is actually and necessarily delayed by an act or
omission on the part of the AUTHORITY, as determined by the AUTHORITY,
the Contractor shall notify the AUTHORITY in writing within five (5) days from
the beginning of any such delay. The time for completion of the work may be
extended at the sole discretion of the AUTHORITY.

. Within 30 days after the last day of delay, Contractor shall provide
AUTHORITY with detailed information concerning the circumstances of the
delay, the number of days actually delayed, and the measures taken fo
minimize or prevent the delay. Failure to submit information shall be sufficient
reason to deny the claim. AUTHORITY shall ascertain the facts and the
extent of the delay; and provide the Contractor its written findings, which will
be final and conclusive. Except for the additional compensation for herein
and except as provided in Public Contract Code Section 7102, Contractor
shall have no claim for damages or compensation for any delay or hindrance.

. No extension of time will be granted for any AUTHORITY caused delay or
delay as defined in which (a) the performance of work would have been
concurrently delayed by Contractor induced causes, including but not limited
to an act or omission of the Contractor, or (b) remedies are included or
excluded by any other contract provision. Only the actual delay necessartly
resulting from the causes specified in this Article shall be grounds for
extension of time. Should the Contractor be delayed at any time for any
period by two or more of the causes specified in this article, Contractor shall
oniy be entitled to one time extension for the entire delay.

. Any time extension granted to Contractor shall not release the Contractor or
surety from its obligations. Work shall continue and be carried on in
accordance with the contract provisions, unless formally suspended or
terminated by the AUTHORITY.
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M. MONDISCRIMINATION

During the performance of this Contract, the Contractor agrees as follows:

1.

The Contractor wili not discriminate against any employvee or applicant for
employment because of race, creed, color or national origin. The
Contractor will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment without
regard to their race, religion, color, sex or national origin. Such action
shall include, but not be limited to employment; upgrading, demotion;
transfer; recruitrment or recruitment advertising; layoff, termination; rates of
pay or other forms of compensation; and selection for training, inciuding
apprenticeship. The Contractor agrees to post, in conspicucus places
available to the employees and applicants for employment, notices to be
provided setting forth the provisions of this nondiscrimination clause.

The Contractor will, in all solicitations or advertisements for empioyees
placed by or on behalf of the Contractor, state that all qualified applicants
will receive consideration for employment without regard to race, religion,
color, sex or national origin.

The Contractor will send o each labor union or representative of workers
with which it has a collective bargaining agreement or other contract or
understanding, a notice tc be provided advising the said labor union or
workers' representatives of the Coniractor's commitments under this
Section, and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

The Contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations and relevant orders of
the Secretary of Labor. The Contractor will furnish all information and
reports required by Executive Order 11246 of September 24, 1965, and by
rules, regulations and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to his books, records and accounts by the
administering agency and the Secretary of Labor for purposes of
investigation to ascertain compliance with such rules, regulations and
orders.

in the event of the Contractor's noncompliance with the nondiscrimination
clauses of this Contract or with any of the said rules, regulations or orders,
this Contract may be canceled, terminated or suspended in whole or in
part, and the Contractor may be declared ineligible for further Government
contracts or Federally assisted construction contracts in accordance with
procedures authorized in Executive Order 11246 of September 24, 1965,
and such other sanctions may be imposed and remedies invoked as
provided in Executive Order 11246 of September 24, 1965, or by rule,
regulation or order, of the Secretary of Labor, or as ctherwise provided by
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law.

6. The Contractor will include the provisions of this Paragraph
("Nondiscrimination") in every subcontract or purchase order entered into
under this Agreement unless exempted by rules, regulations or orders of
the Secretary of Labor issued pursuant to Section 204 of Executive Otder
11246 of September 24, 1965, so that such provisions will be binding
upon each subcontractor or vendor. The Contractor will take such action
with respect to any subcontract or purchase order as the administering
agency may direct as a means of enforcing such provisions, including
sanctions for noncompliance provided, however, that in the event a
Contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the administering
agency, the Contractor may request the United States to enter into such
litigation to protect the interests of the United States.

7. No person employed on the work covered by this Agreement shall be
discharged or in any way discriminated against because he has filed any
complaints or instituted or caused to be instituted any proceeding or has
testified or is about to testify in any proceeding under or relating to the
labor standards applicable hereunder to his empioyer.

TITLE Vi OF THE CIVIL RIGHTS ACT OF 1964

Contractor agrees to comply with and ensure compliance by all subcontractors
with all requirements of Title VI of the Civil Rights Act of 1964, as amended, 42
U.S.C. §2000d; 49 U.S.C. §5332 and Department of Transportation Regulations,
“Nondiscrimination in Federally-Assisted Programs of the Department of
Transportation-Effectuation of Title V1 of the Civil Rights Act,” 49 CFR Part 21.

AFFIRMATIVE ACTION

Contractors and subcontractors holding a value of work of $10,000 or more must
submit a Monthly Employment Utilization Report (Form 257) to the Authority
Engineer by the 5th of each month or sanctions shall be applied for late submittal,
non-submittal and incomplete forms returned to the Contractor and resubmitted
after the due date.

The Authority is required to submit the completed forms to FTA by the 10th of
each month.

The reporting period shall be for each calendar month.

The report shall include the information reguested for each Contractor's
aggregate work force (for all workers on all projects within Orange County) and
not just for workers on this project.

If the form is not received by the 5th of the month, a deduction of 10% {with a
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minimum of $1,000 and a2 maximum of $10,000) wili be withheld from the
monthly estimate at the option of the Authority.

The Contractor shall designate an Equal Employment Officer for the project and
notify the Authority in writing whom that person is prior to beginning of work. Al
workers shall also be informed who the EEO Officer is.

P. STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE ORDER

14246)

1. As usedin these specifications:

a.

"Covered area" means the geographical area described in the
solicitation from which this Contract resulted;

"Director” means Director, Office of Federal Contract Compliance
Programs, United States Department of Labor, or any person to
whom the Director delegates AUTHORITY

"Employer identification number” means the Federal Social
Security number used on the Employer's Quarterly Federal Tax
Return, U.S. Treasury Department Form 941;

"Minority” includes persons who are citizens or lawful permanent
residents of the United Stales and are one of the following:

Black (all persons having origins in any of the Black African
racial groups not of Hispanic origin);

Hispanic (all persons of Mexican, Puerto Rican, Cuban,
Central or South American, Portuguese American or other
Spanish culture or origin, regardless of race);

Asian and Pacific Islanders (all persons having origins in any
of the original peoples of the Far East, Southeast Asia, the
indian subcontinent or the Pacific Islands);

American Indians and Alaskan Native (all persons having
origing in any of the original peoples of North America and
maintaining identtfiable tribal affiliations through membership
and participation or community identification);

Women regardless of ethnicity.
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in order for the nonworking training hours of apprentices {o be counted in
meeting the goals, such apprentices must be employed by the Contractor
during the apprenticeship period, and the Contractor must have made a
commitment to employ the apprentices at the completion of their training,
subject to the availability of employment opportunities. Traineas must be
trained pursuant to training programs approved by the U.S. Department of
Labor.

The Contractor shall take specific affirmative actions to ensure equal
employment opportunity. The evaluation of the Contracier's compliance
with these specifications shall be based upon its effort to achieve
maximum results from its actions. The Contractor shall document these
efforts fully, and shzll implement affirmative action steps at least as
extensive as the following:

a. Ensure and maintain a working environment free of harassment,
intimidation and coercion at all sites, and in all facilities at which the
Contractor's employees are assigned to work. The Contractor,
where possible, will assign two or more women to each construction
project. The Contractor shall specifically ensure that all foremen,
superintendents and other on-site supervisory personnel are aware
of and carry out the Contracior's obligation to maintain such a
working environment, with specific attention to minority or female
individuals working at such sites or in such facilities.

b. Establish and maintain a current list of disadvantaged and female
recruitment sources, provide written notification to minority and
female recruitment sources and to community organizations when
the Conftractor or its unions have employment opportunities
available, and maintain a record of the organization's responses.

c. Maintain a current file of the names, addresses and telephone
numbers of each minority and female off-the-street applicant and
disadvantaged or female referral from a union, a recruitment source
or community organization and of what action was taken with
respect to each such individual. f such individual was sent to the
union hiring hall for referral and was not referred back 1o the
Contractor by the union or, if referred, not employed by the
Contractor, this shall be documented in the file with the reason
therefore, along with whatever additional actions the Contractor may
have taken.

d.  Provide immediate written notification to the Director when the union
or unions with which the Contractor has a collective bargaining
agreement has not referred to the Contractor a disadvantaged
person or woman sent by the Contractor, or when the Contractor
has other information that the union referral process has impeded
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the Contractor's efforts to meet its obligations.

Develop on-the-site-training opportunities  andfor participate  in
training programs for the area which expressly include minority and
woimen, including upgrading programs and apprenticeship and
frainee programs relevant to the Contractor's employment needs,
especially those programs funded or approved by the Department of
Labor. The Contractor shall provide notice of these programs {o the
sources compiled under 3.b. above,

Disseminate the Contractor's EEO policy by providing notice of the
policy to unions and fraining programs and requesting their
cooperation in assisting the Contractor in meeting its EEO
obligations; by including it in any policy manual and collective
bargaining agreement; by publicizing it in the company newspaper,
annual report, efc.;, by specific review of the policy with all
management personnel and with all minority and female employees
at least once a year, and by posting the company EEO policy on
bulletin boards accessible to all employees at each location where
construction work is performed.

Review, at least annually, the company's EEQO policy and affirmative
action obligations under these specifications with all employees
having any responsibility for hiring, assighment, layoff, termination
or other employment decisions including specific review of these
iterns with on-site supervisory personnel such as Superintendents,
General Foreman, etc., prior to the initiation of construction work at
any job site. A written record shall be made and maintained
identifying the time and place of these meetings, persons attending,
subject matter discussed and disposition of the subject matter.

Disseminate the Contractor's EEQ policy externally by including it in
any advertising in the news media, specifically including minority
and female news media, and providing writfen notification to and
discussing the Contractor's EEO policy with other Contractors and
subcontractors with whom the Contractor does or anticipates doing
business.

Direct its recruitment efforts, both oral and written, to minority,
female and community organizations, to schools with minority and
female students and to minority and female recruitment and training
organizations serving the Contractors' recruitment area and
employment needs. Not later than one month prior fo the date of
the acceptance of applications for apprenticeship or other training
by any recruitment source, the Contractor shail send written
notification to organizations such as the above, describing the
opening, screening, procedures and tests to be used in the selection
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process.

i, Encourage present minority and female employees to recruit other
minority persons and wormien and, where reasonable, provide after
school, summer and vacation employment to minority and female
youth both on the site and in other areas of Contractor's work force.

k. Validate all tests and other selection requirements where there is an
gbligation te do so under 41 C.F.R,, Part 60-3.

. Conduct, at least annually, an inveniory and evaluation of all
minority and female personnel for promotional opportunities, and
encourage these emplovees o seek or to prepare for, through
appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, waorking
assighments and other personnel practices, do not have a
discriminatory effect by continually monitoring all personnel and
employment related aclivities to ensure that the EEO policy and the
Contractor's obligations under these specifications are being carried
out.

n.  Ensure that all facilities and company activities are non-segregated
except that separate or single-user toilet and necessary changing
facilities shall be provided to assure privacy between the sexes.

o. Document and maintain a record of all solicitations or offers for
subcontracts from disadvantaged and female construction
contractors and suppliers, including circulation of solicitations, to
disadvantaged and female contractor associations and other
business associations.

p. Conduct a review, at least annually, of all supervisors’ adherence to
and performance under the Conftractor's EEQ policies and
affirmative action obhgations.

Contractors are encouraged to participate in voluntary associations, which
assist in fulfilling one or more of their affirmative action obligations
(3. (a) through (p)). The efforts of a contractor association, joint
confractor-union, contractor-community, or other similar group of which the
Contractor is a member and participant, may be asserted as fulfilling any
one or more of its obligations under 3.(a) through (p) of these
specifications provided that the Contractor actively participates in the
group, makes every effort to assure that the group has a positive impact
on the employment of minorities and women in the industry, ensures that
the concrete benefits of the program are reflected in the Contractor's
minority and female work force participation, make a good faith effort o
meet its individual goals and timetables, and can provide access to
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documentation which demonstrates the effectiveness of actions taken on
behalf of the Contractor. The obligation to comply, however, is the
Contractor's failure if such a group to fulfill an obligation, shall not be a
defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have
been established. The Contractor, however, is required to provide equal
employment opportunity and to take affirmative action for ali minority
groups, male and female, and all women, both minority and nonminority.
Consequently, the Contractor may be in violation of the Executive Order if
a particuiar group is employed in a substantially disparate manner (for
example, even though the Contractor has achieved its goals for women
generally, the Contractor may be in violation of the Executive Order 11246
if a specific minority group of women is underutilized.)

The Contractor shall not use the goals and timetables or affirmative action
standards to discriminate against any person because of race, color,
religion, sex or national origin.

The Contractor shall not enter into any subcontract with a person or firm
debarred from Government contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of
these specifications and of the Equal Opportunity Clause, including
suspension, termination and cancellation of existing subcontracts as may
be imposed or ordered pursuant o Executive Order 11246, as amended,
and its implementing regulations by the Office of Federal Contract
Compliance Programs. Any Contractor who fails to carry out such
sanctions and penalties shall be in violation of these specifications and
Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications, shall
implement specific affirmative action steps, at least as extensive as those
standards prescribed in item 7 of these specifications, so as to achieve
maximum results from its efforts to ensure equal employment opportunity.
If the Contractor fails to comply with the requirements of the Executive
Order, the implementing regulations, or these specifications, the Director
shall proceed in accordance with 41 C.F.R. 60-4.8.

The Contractor shall designate a responsible official to monitor all
employment-related activity to ensure that the company EEO policy is
being carried out, to submit reports relating to the provisions hereof as
may be required by the Government and to keep records. Records shall
at least include for each employee the name, address, telephone
numbers, consfruction trade, union affiliation, i any, employee
identification number when assigned, social security number, race, sex,
status (e.g., mechanic, apprentice, trainee, helper or laborer), dates of
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changes in status, hours worked per week in the indicated trade, rate of
pay, and locations at which the work was performed. Records shall be
maintained in an easily understandable and retrievable form; however, to
the degree of existing records satisfy this requirement, Contractor shall not
be required to maintain separate records.

11. Nothing herein provided shall be construed as a limitation upon the
application of other laws which establish different standards of compliance
or uporn the application of requiremenits for the hiring of local or other area
residents (e.g., those under the Public Works Employment Act of 1977
and the Community Development Block Grant Programj.

GOVERNMENT INSPECTIONS

The Authority or Federal Government representatives shall have access to the
construction site and shall have the right to inspect all project works.

LICENSING, PERMITS AND INSPECTION COSTS

The CONTRACTOR warrants that it has all necessary licenses and permits
required by the laws of the United States, State of California, the County of
Orange, the Local Jurisdictions, and all other appropriate governmental
agencies, and agrees to maintains these licenses and permits in effect for the
duration of the Agreement. Further, CONTRACTOR warranis that is
employees, agents, and contractors and subcontractors shail conduct
themselves in compliance with such laws and licensure requirements including,
without limitation, compliance with laws applicable to nondiscrimination, sexual
harassment and ethical behavicr throughout the duration of this Agreement.
CONTRACTOR further warrants that it shall not retain or employ an unlicensed
subcontractor to perform work on this Project. CONTRACTOR shall notify the
AUTHORITY immediately and in writing of its employees’, agents’, contractors’
or subcontractors’ inability fo obtain or maintain, irrespective of the pendency of
any appeal, any such licenses, permits, approvals, certificates, waivers, and
exemptions. Such inability shall be cause for termination of this Agreement.

CONTRACTOR shall procure all permits and licenses;, pay all charges,
assessments and fees, as may be required by the ordinances and regulations
of the public agencies having jurisdiction over the areas in which the work is
located, and shail comply with all the terms and conditions thereof and with all
lawful orders and regulations of each such public agency relating to
construction operations under the jurisdiction of such agency.

HAZARDOUS SUBSTANCES

CAL-OSHA Requirements

All flammable, corrosive, toxic or reactive materials being bid must have a
complete CAL-OSHA Material Safety Data Sheet accompanying the
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submitted bid.
2. Notice of Hazardous Substances

Title 8, California Code of Regulations, Section 5194 (e)(c), states that the
employer must inform any contractor employers with employees working
in the employer’s workplace of the hazardous substances to which their
empioyees may be exposed while performing their work. In compliance
with this requirement, the Authority hereby gives notice to all Bidders that
the following general categories of hazardous substances are present on
the Authority’s or Orange County Transit District's premises:

adhesives, sealant, patching and coating products

antifreeze, coolants

cleaners, detergents

paints, thinners, solvents

pesticides, petroleum products (diesel and unleaded fuel, oil
products)

printing, photocopying materials

g. propane weiding materials/compressed gases (e.g., acetylene,
oxygen, hitrogen)

oo T

]

More specific information may be obtained from the Authority’s Safety and
Benefits office at (714) 560-5854, and from Material Safety Data Sheets
for individual products.

CHANGES iN FEDERAL LAWS AND REGULATIONS

Contractor shall at all times comply with all applicable FTA regulations, policies,
procedures and directives, inciuding without limitation those listed directly or by
reference in the Agreement between the Orange County Transportation Authority
and FTA that funds any part of this Contract, as they may be amended or
promulgated from time to time during the Contract. Contractor's failure fo so
comply shall constitute a material breach of contract.

MEDIA AND THE PUBLIC

Contractor shall immediately refer all inguires from the news media or other
public sources to the AUTHORITY'S Project Manager, or designated
representative, relating to this project.

COORDINATION AND ACCESS

AUTHORITY may undertake or award other contracts for additional work at the
project site. Contractor is responsible for coordinating its work with the work of
other contractors as appropriate. The Contractor acknowledges that they do not
have any exclusive access 1o the site or other work areas. AUTHORITY may
require that certain facilities and areas be used concurrently by the Contractors
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and others. Contractor shall cooperate fully with AUTHORITY
contractors/consultants that may be performing work in the construction area.

UTILITIES RELATED DELAYS

If, due to interruptions caused by the undocumented utilities, Contractor sustains
loss which could not have been avoided by the judicious handling of forces,
equipment and plant, there shall be paid fo the Contractor that amount that the
AUTHORITY may find fo be a fair and reasonable compensation for the part of
the CONTRACTOR's actual loss, that, in the opinion of AUTHORITY was
unavoidable, determined as follow. Compensation for idle time of equipment will
be determined in the same manner as determinations are made for equipment
used in the performance of exira work paid for on a force account basis, as
provided in Section F. Exira Work and Changes, item 3,c. Equipment with the
following exceptions:

1. The utility related delay factor for each classification of equipment shown
in the Department of Transportation publication entitled Labor Surcharge
And Eguipment Rental Rates will be applied fo that equipment rental rate.

2. The time for which the compensation will be paid will be the actual normal
working time during which the delay condition exists, but in no case will
exceed 8 hours in any one day.

3. The days for which compensation will be paid will be the calendar days,
excluding Saturdays, Sundays and legal holidays, during the existence of
the delay, except that when the rented equipment can be returned or used
elsewhere on the project, then no payment will be made for utilities
related delays.

Actual loss shall be understood tc include no items of expense other than idle
time of equipment and necessary payments for idle time of workers, and cost of
extra moving of equipment. Compensation for idle time of equipment will be
determined as provided in this Section and compensation for idle time of workers
will be determined as provided in Section F. Extra Work and Changes, ltem 3, b.
"Labor," and no markup will be added in either case for overhead and profit. The
cost of exira moving of equipment will be paid for as exira work and changes as
provided in Section F of General Provisions.

If performance of the Contractor's work is delayed as the result of the Utilities
Related Delays, an extension of time determined pursuant to the provisions in
Article 18. Termination for Default — Damages for Delay — Time Extensions will
be granted.

UTILITIES AND SUBSURFACE STRUCTURES

CONTRACTOR shall protect from damage utility and other subsurface structures
that are to remain in place, be installed, relocated or otherwise rearranged (as
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used herein, rearranged includes installafion, relocation, alteration or removal).

The right is reserved to the Authority, or their authorized agents, to enter upon
the site for the purpose of making those changes that are necessary for the
rearrangement of their facilities or for making necessary connections or repairs to
their properties. CONTRACTOR shall cooperate with forces engaged in this
work and shall conduct operations in such a manner as fo avoid any
unnecessary delay or hindrance to the work being performed by the other forces.
Wherever necessary, the work of CONTRACTOR shall be coordinated with the
rearrangement of utility or other non-highway facilities, and Contractor shall make
arrangements with the owner of those facilities for the coordination of the work.

Attention is directed to the possible existence of underground main or trunk line
facilities not indicated on the plans or in the special provisions and to the
possibility that underground main or trunk lines may be in a location different
from that which is indicated on the plans or in the special provisions. Contractor
shall ascertain the exact location of underground main or trunk lines whose
presence is indicated on the plans or in the special provisions, the location of
their service laterals or other appurtenances, and of existing service lateral or
appurtenances of any other underground faciiities which can be inferred from the
presence of visible facilities such as builidings, meters and junction boxes prior to
doing work that may damage any of the Tacilities or interfere with their service.

If CONTRACTOR cannot locate an underground facility whose presence is
indicated on the plans or in the special provisions, the Contractor shall so notify
the AUTHORITY in writing. If the facility for which the notice is given is in a
substantially different location from that indicated on the plans or in the special
provisions, the additional cost of locating the facility will be paid for as extra work
as provided in Section F.

if CONTRACTOR discovers underground main, trunk lines or other structures
and ufilities not indicated on the plans or in the special provisions, Contractor
shall immediately give the AUTHORITY and the Utility Company written
notification of the existence of those facilities. Such facilities shall be located
and protected from damage as directed by the Authority, and the cost of that
work will be paid for as extra work as provided in Section F. Contractor shall, if
directed by the AUTHORITY repair any damage which may occur o the main or
trunk lines. The cost of that repair work, not due to the failure of the Contractor
{0 exercise reasonable care, will be paid for as extra work as provided in Section
F. Damage due fo Contractor's failure to exercise reasonable care shall be
repaired at the Contractor's cost and expense.

Where it is determined by the AUTHORITY that the rearrangement of an
underground facility is essential in order to accommodate the project work and
the plans and specifications do not provide that the facility is to be rearranged,
AUTHORITY will provide for the rearrangement of the facility by other forces or
the rearrangement shall be performed by CONTRACTOR and will be paid for as
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extra work as provided in Section F.

When ordered by the AUTHORITY in writing, CONTRACTOR shall rearrange
any utility or other subsurface structures necessary to be rearranged as a part of
the project work and that work will be paid for as extra work as provided in
Section F.

Should Contractor desire to have any rearrangement made in any utility facility,
or other improvement, for the Confractor's convenience in order to facilitate the
Contractor's construction operations, which rearrangement is in addition to, or
different from, the rearrangements indicated on the plans or in the special
provisions, the Contractor shall make whatever arrangements are necessary with
the owners of the utility or other subsurface structure for the rearrangement and
hear all expenses in connection therewith.

Contractor shall immediately notify the AUTHORITY of any delays to the
Contractor's operations as a direct result of underground utilities or other
structures which were not indicated on the plans or in the special provisions or
were located in a position substantially different from that indicated on the plans
or in the special provisions, (other than delays in connection with rearrangements
made to facilitate the Contractor's construction operations or delays due to a
strike or labor dispute). These delays will be considered utilities related delays
within the meaning of Section X., Utilities Related Delays and compensation for
the delay will be determined in conformance with the provisions in Section M.
Contractor shall be entitled to no other compensation for that delay.

LOCATION OF UNDERGROUND FACILITIES (OFFSITE WORK ONLY)

Contractor is required to obtain digging permits prior {o start of excavation by
contacting the appropriate permitting agencies 15 calendar days in advance. For
the Offsite work scan the construction site with electromagnetic or sonic
equipment, and mark the surface of the ground where existing underground
utilities are discovered. Verify the elevations of existing piping, utilities, and any
type of underground obstruction not indicated or specified to be removed but
indicated or discovered during scanning in locations to be traversed by piping,
ducts, and other work to be installed. Verify elevations before installing new work
closer than nearest manhole or other structure at which an adjustment in grade
can be made. Perform potholing to confirm location of all the utilities along the
construction alignment prior to start of the construction. The Contractor is
responsible for all costs associated with these investigations including the cost of
equipment, labor and materials required for any confined space entry.

UNFORESEEN HAZARDOUS OR REGULATED MATERIALS

All known hazardous or regulated materials are indicated in the contract
documents. [If material that is not indicated in the coniract documents is
encountered that may be dangerous to human health upon disturbance during
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construction operations, stop that portion of work and notify AUTHORITY
immediately. Intent is to identify materials such as PCB, lead paint, mercury,
petroleumn products, and friable and non-friable asbestos. Within 14 calendar
days, the AUTHORITY will determine if the material is hazardous. If the material
is not hazardous or poses no danger, the AUTHORITY will direct Contractor to
proceed without change. [f the material is hazardous and handling of the
material is necessary to accomplish the work, AUTHORITY will contract with a
qualified environmental remediation/hazardous materials removal contractor for
such remediation or removal as may be necessary. The remediation or removal
will be performed in compliance with applicable State, Federal, and local
environmental laws and regulations.

Contractor shall immediately notify the AUTHORITY of any delays to the
Contractor's operations as a direct result of Unforeseen Hazardous and
Regulated Materials These delays will be considered ulilities related delays
within the meaning of Section X., Utilities Related Delays and compensation for
the delay will be determined in conformance with the provisions in Section M.
Contractor shall be entitled to no other compensation for that delay.
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OCTA —ELEVATOR UPGRADES
AT OCTA BUS BASES

SECTION 01000

GENERAL REQUIREMENTS

PART 1 - GENERAL
1.1 SCOPE OF WORK

Work of this contract includes furnishing all labor, materials, tools, and eauipment to
complete the work as specified herein, for the Upgrade of trh Elevators at Anaheim,
Garden Grove, and Irvine (Sand Canyon) Bus Bases. The work consists of upgrades
of the elevator, and associated work of building improvements affected by the
Elelvator upgrade work at the OCTA Anaheim Bus Base Maintenance and
Operations building, located at 1717 E. Via Burton, Anaheim, CA 92806, Garden
Grove Bus Base Maintenance building, Located at 11790 Cardinal Circle, Garden
Grove, CA 92843, and the Irvine Bus Base Maintenance building located at 14736
Sand Canyon Avenue, Irvine, CA 92618. The work includes, but is not limited to
replacement of the existing control system with a microprocessor based control
sytem, modifying the door operating mechanism to work with the new controf system,
and associated improvements affected by the elevator upgrade work.

1.2 INTENT OF PLANS AND SPECIFICATIONS

The intent of the plans and specifications is to prescribe the details for the
construction and completion of the work which the Contractor undertakes to perform
in accordance with the terms of the contract. Where the plans or specifications
describe portions of the work in general terms, but not in complete detail, it is
understood that only the best general practice is to prevail, and only materials and
workmanship of the first quality are to be used. Unless otherwise specified, the
Contractor shall furnish all labor, materials, tools, equipment, and incidentals, and do
all the work involved in executing the contract in a satisfactory and workmantike
manner.

1.3 PERMITS AND LICENSES

The Contractor shall obtain all permits and licenses, pay all charges and fees and
give all notices, obtain all inspections necessary and incident to the due and lawful
prosecution of the work from all agencies having jurisdication over the work including
but not limited fo City of Anaheim, Garden Grove, and lrvine, County of Grange, and
the State of California.

1.4 BEGINNING OF THE WORK

GENERAL REQUIREMENTS 010001
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1.5

1.6

1.7

1.8

1.9

The Contractor shall begin work within 7 calendar days after receiving the Notice to
proceed. The Coniractor shall notify the Authority 72 hours prior to the start of any
work.

COOPERATION

The Contractor shall cooperate fully with all forces of the Authority. Contractor shall
arrange his work and space requiremenis to offer the least interference with the
existing operations of this facilty. Work shall be done in phases. Each phase consists
of working on one elevator at one base only. Contractor shall compleie all work of
upgrading the elevator at each base before beginning of work at the next OCTA
base. Contractor shall provide safety barriers around work area, and clean area of his
work at end of work day. Contractor shall provide traffic cones, barricades, signs for
delineating traffic, and provide adequate access for OCTA staff to pass through the
work area to other parts of offices in the building.

EXAMINATION OF PREMISES

Before bidding of this work, Contractors shall make a careful examination of the
premises and shall thoroughly familarize themselves with the requirements of the
contact. By the act of submiiling a bid for the work included in this contract, the
Contractor shall be deemed to have made such study and examination, and that he
is familiar with and accepts all conditions of the site.

DAMAGE TO THE FACILITY

The Contractor shall be responsible for damages to the existing property, building,
ground pavement, landscaping, equipment, utilities, and related appurtenances
caused by his faulty workmanship. He shall repair at his own expense all damages
80 caused.

TRAFFIC CONTROL

The Contractor shall provide flagmen, barricades, warning signs or other means to
controi the traffic and maintain access for buses, vehicles, and pedesirians as
reguired for other activities and existing facility operations to remain in full operation
during construction. Work inside the building by the Contractor shall be conducted in
a manner to allow OCTA staff inside the building to continue working during the
elevator upgrade project. Provide clear area for OCTA staff to pass through work
area. Provide adequate space for OCTA staff to pass through area of work if
transferring equipment or parts for buses. The Maintenance Building and Operations
building will remain operational during elevator upgrades construction work. The
Contractor wili provide all cooperation to OCTA saff to continue their work.

PRECONSTRUCTION MEETING
After issuing the Notice to Proceed, the OCTA Project Engineer will set a date and

arrange for and conduct a preconstruction meeting with members of the Contractot’s
organization before beginning the construction work.
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1.10  COOPERATION

The Contractor shall cooperate fully with all forces of the public or private agencies
engaged in the relocation, altering, or otherwise rearranging of any facilities within or
adjacent to the limits of the work so as to minimize interference with said relocation,
altering or other rearranging of facilities.

111 CONTRACTOR DRAWINGS

The Authority will furnish the Contractor one set of Contract Drawings and
Specifications without charge. Additional sets will be furnished upon request at the
actual cost of reproduction.

All drawings, plans, specifications, and other contract documents, and copies thereof
furnished by the Authority are its property. They are not to be used on other work
and with the exception of signed contract sets are to be returned to it upon request at
the completion of the work.

The location of the work, its general nature, extent, and the form of the project and
appurtenant works are given in these specifications, all bearing the common title
“Orange County Transportation Authority, ELEVATOR UPGRADES PROJECT AT
OCTA Anzheim, Garden Grove, and frvine (SC) Bus Bases”

1.12 CONTRACTOR’S SCHEDULES

All work shall be done in phases as described above. Fach phase will be completed
entirely before moving to the next phase of work. Contractor will be allowed to work
on only one phase (bus base) at a time.

At the Preconstruction meeting, the Contractor shall prepare and submit to the
Engineer for approval a schedule of work. This scheduie shall indicate the number of
days the Contractor anticipates working on each phase.

The schedule shall reflect the reguirements on the “Plan of Sequence of Work”. The
dates of ali key phases of the Plan shall appear clearly on the schedule.

The schedule shall orderly show planned sequences of operations, and the dates for
commencement and completion of all salient feature of the work.

A. The schedule shall be comprehensive, covering activities at the site of the work,
procurement, and construction. The schedule shail be orderly and realistic, and
shall be revised as necessary to meet this requirement. The schedule shall also
include ali of the key requirements of the "Plan of Sequence of Work™. The
Contractor shall promptly advise the Engineer of any occurrence requiring
substantial revision of the schedule and shali furnish a revised schedule within 7
days of such occurrence.
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B. The schedule and each revision thereof shall be subject to approval by the
Facility Maintenance Manager for conformity with the requirements of this article.
The Contractor shall assist the Engineer in reviewing and evaluating each
schedule furnished. Disapproved schedules will be returned to the Coniracior,
shall be revised to comrect the defects noted, and shall be resubmitted to the
Engineer within 7 days after returned.

The Contractor shall submit 5 copies of each schedule and revised schedule
furnished.

The schedules shall be of the bar chart, critical path method, or precedence
types, at the Contractor's option. The critical path method type schedule shall be
in the form of a network diagram and activity listing. The precedence type
schedule shall be in the form of a network diagram, activity listing, and input
listing.

1.13  NOTUSED
1.14 MOBILIZATION

Mobilization shall include the moving onto the site of all the Contractor’'s plant and
eguipment, for furnishing and erecting plants, temporary buildings, and other
construction facilities; all as required for the proper performance and completion of
the work.

1.15 GENERAL TECHICAL REQUIREMENTS
A. Project Appearance

1. The Contractor shall maintain a neat appearance of work. Debris developed
during clearing and grubbing shall be disposed of concurrently with its
removal. Remove debris daily from site. Keep bus and car traffic lanes,
corridors, and offices clear of debris, construction eguipment, and activities.

2. hems that are to be reused shall be stacked neatly concurrently (daily} with
their removal. The location of the stacks shall not interfere with the operation
and maintenance of the bus base.

3. Dust Control
Atteniion is directed to Secltion 10, "Dust Control” of the Standard
Specifications State of California Department of Transportation, Latest
Edition.
Full compensation for conforming to the provisions in this section, not
otherwise provided for, shall be considered as included in the bid price and no
additional compensation wiil be aliowed therefore.

116 APPLICABLE STANDARD SPECIFICATIONS
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The Coentractor shall constriuct the work specified herein in accordance with the
requirements of the Contract Documents and the referenced portions of the foilowing
listed Standards and Specifications and such other documents which are specified in
appropriate sections of the Specifications,

A. “Standard Specifications”. The Standard Specifications of the State of Calitornia
Business and Transportation Agency, Department of Transporiation known as
SSCT or Standard Specifications for Public Work Construction known as SSPWC
as specified herein, Latest Edition, including all current supplements, addenda,
and revisions thereof,

if reference is made only as to the Standard Specifications, it shall be interpreted
as referenced to SSCT. In lieu of the definitions and terms specified in the
Standard Specifications, wherever in said Standard Specifications the following
definitions and terms are used, the intent and meaning shall be as follows

1. State of California, or Department of Transportation, or "Department” shall
mean the Authority as defined in Paragraph B, following.

2. Director of Transportation, or "Director” shaii mean the Project Engineer as
defined herein.

3. Department of Transportation, or Division of Highways shall mean the
Authority as defined in Paragraph B, following.

4. Architect or Engineer shall mean the Engineering Consultant of the Orange
County Transportation Authority, acting either directly or through properly
authorized agents or representatives acting within the scope of the particular
duties entrusted to them.

5. Laboratory shall mean a recognized private materials testing laboratory,
approved by the Authority.

6. Plans shall be defined as provided in Section 1-1.29 of the Standard
Specifications.

7. Special Provisions shall mean these specific clauses setting forth conditions
or requirements peculiar to the work and supplementary to the Standard
Specifications and shall include the General Provisions, the Technical
Provisions, the Bidding and Contractual Documents, and ail additions,
deletions, modifications, and appendices and all addenda as prepared prior to
the date of bid opening.

B. in addition to the definitions and terms specified in the Standard Specifications,

wherever the following definitions and terms are used, the intent and meaning
shall be as follows.
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1. Authority or Owner:  The Orange County Transporiation Authority, a legal
entity organized and existing in the County of Orange under and by virtue of
the laws of the State of California.  All necessary action by the Authority
pertaining to the contract will be taken by legally constituted authorities
empowered {o on behaif of the Crange County Transporiation Authority.

2. Special Deputy Inspector or Special Inspector shall mean an inspector who
has been certified by the State of California as a Special Inspector to furnish
required continuous inspection in designated specialty areas of construction
in accordance with the provisions of Section 305 {a) and (b) of the Uniform
Building Code.

3. The term General Conditions shail mean General Provisions.
4. DOT shall mean the U.S. Department of Transportation.

5. FTA shall mean the Federal Transit Adminstration of the United States
Department of Transportation.

6. Contractor: shall mean the individual, parinership, corporation, or other legal
entity entering into contract with the Authority fo perform the work covered by
the contract documents, and these specifications.

7. Subconiractor: The individual, partnership, corporation or other legal entity
entering into a contract with the Contractor to perform a portion of the work.

C. References herein to "“OSHA Regulations for Construction” of CAL-OSHA” shall
mean State of California, Department of Industrial Relations, Construction Safety
Orders, as amended to June 30, 1980, and all changes and amendmenis thereto
which are effective as of the date of construction and supplemented by Title 29
part 1926, Censtruction Safety and Heaith Regulations, Code of Federal
Regulations (OSHA), including all changes and amendments thereto.

1.17 COORDINATION AND INTERPRETATION OF PLANS, SPECIFICATIONS AND
STANDARD SPECIFICATIONS

These Specifications, the Standard Specifications, the Contract Drawings, the
Standard Plans, contract change orders and all supplementary documenis are
essential paris of the contract, and a requirement occurring in one is as binding as
though occurring in all. They are intended to the complernentary, and to describe
and provide for a complete work.

The Contract Documents shall take precedence over Standard Plans; these
Specifications shall take precedence over the Standard Specifications; however, in
case of a variance between the Contract Drawings and these Specifications, the
document requiring the best quality, the greatest amount of work, or the most
complete work shall take precedernce.
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Should it appear that the work to be done or any of the matters relative thereto are
not sufficiently detailed or explained in these Specifications, the Contractor shall
apply to the Project Engineer for such further explanations as may be necessary and
shall conform fo them as part of the contract. in the event of any doubt or question
arising respecting the true meaning of these Specifications, the special provisions or
the plans, the Project Engineer’'s decision thereon shall be final.

In the event of any discrepancy, between any drawing and the figures written theron,
the figures shall be taken as correct. Detail drawings shall prevail over general
drawings.

PART 2- PROJECT CLOSEQUT
2.1 FINAL CLEANUP

A. After completion of all work on the project, and before making application for
acceptance of the work, the Confractor shall clean the construction site, inciuding
ail areas under the control of the Authority that have been used by the Contractor
in connection with the work on the project, and remove all debris, surplus
material, and equipment, and all temporary construction or facilities of whatever
nature, uniess otherwise approved by the Authority. Finai acceptance of the work
by the Authority will be withheld untii the Contractor has satisfactorily complied
with the foregoing requirements for final cleanup of the project site.

B. Full compensation for conforming to the provisions in this section, not otherwise
provided for, shall be considered as included in the bid price and no additional
compensation will be allowed therefore.

PART 3- MAINTENANCE AND GUARANTY
3.1 GUARANTY

A guaranty form to be signed and delivered to the Engineer before acceptance of the
Contract is included in the Bidding and Contractual Documents.

Contractor guarantees that the work performed and materials furnished hereunder by
Contractor or subcontractors or suppliers will be free from defects in design, material,
and workmanship for a period of at least one year from the date of final accepiance.

The Contractor shall make all repairs and replacements at Contractor's own expense
promptly upon the request of the Engineer. If the Contractor fails to make such
repairs or replacements promptly, the Authority reserves the right to do the work and
the Coniractor and surety shall be liable to the Authority for the cost thereof.
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3.2 COMPENSATION

Full compensation for conforming to the provisions in the Section, not otherwise
provided for, shall be considered as included in the lump sum prices entered on the
Bid Sheet and no additional compensation will be aliowed therefor.

END OF SECTION
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SECTION 01025

MEASUREMENT AND PAYMENT

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

SECTION INCLUDES

Frocedures for preparation and presentation of Applications for Progress Payment.
RELATED DOCUMENTS AND SECTIONS

General Provisions: Requirements for Progress Payments and Final Payment.

Section 01035 - Contract Modification Procedures: Accounting of costs for changes to
the Work.

Section 01700 - Contract Closeout: Final Payment procedures.
FORM

Payment Application Form: Applications for Payment using the form as provided by the
Project Engineer, and cost breakdown as submitted by the Contractor. Submit progress
payment by the 25" of the month for all work done during the month. Payment request
must follow the cost breakdown previously submitted by the Contractor. Sign progress
payment reguest. Submit other documentation such as certified payroll, monthly labor
utilizations form, and waivers as required by contract. Materials on site, but not instailed
in construction should not be included in Progress Payment, and will not be paid by
OCTA.

PREPARATION OF APPLICATIONS FOR PAYMENT

Preparation of Applications for Payment: Comply with requirements in the General
Provisions and specific directions of the Engineer.

Payment Application Forms: Use forms as directed by the Engineer and provided by the
Authority, and cost breakdown as submitted by the contractor. Mobilization cost not to
exceed 10%

2. Final Payment. Prepare Application for Final Payment in compliance with
requirements in the General Provisions, as directed by the Engineer and as
specified in Section 01700 - Contract Closeout.

Payment Period: Comply with reguirements in the General Provisions and coniract
documents.

PART 2 - PRODUCTS

Not Applicable to this Section.
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PART 3 - EXECUTION
MNot Applicable to this Section.

END OF SECTION
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SECTION 01035

CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1 SECTION INCLUDES

Administrative requirements for changes in the Work.
Documentation of changes in Contract Sum and Contract Time.

Change procedures.

v 0o W p

Construction Change Directives.

m

Change Orders.

m

Execution of Change Orders.
G. Reconciliation of Change Crders.
1.2  RELATED DOCUMENTS AND SECTIONS

A. General Provisions: Governing requirements for changes in the Work, in Contract Sum
and Contract Time.

B. Section 01025 - Measurement and Payment. Applications for payment.

C. Section 01600 - Product Requirements: Product options, descriptions, substitutions,
and omissions.

D. Section 01700 - Contract Closeout: Project record documents.
1.3  ADMINISTRATIVE REQUIREMENTS FOR CHANGES IN THE WORK
A. Responsible Person for Contractor: Submit name of the individual authorized to receive
construction change documents, and who is responsible for informing others in

Contractor's employ or subcontractors of changes in the Work.

B. Change Order Forms: Forms shall be as required by the Authority and will be provided
by the Project Enginger.

1.4  DOCUMENTATION OF CHANGES IN AGREEMENT PRICE AND AGREEMENT TIME
A. Documentation of Changes in Contract Sum and Contract Time: Provide full information

required for evaluation of proposed changes and to substantiate costs of changes in the
Work.
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1.5

16

1. Maintain detailed records of Work completed on time and material basis.

2. Document each guotation for a change in Contract Sum and Contract Time, with
sufficient data to aliow evaluation of the quotation.

3. Provide details of cost of all material used for change in work. Provide detail of labor
hours expended in change of work, and wage rate or worker. Provide total of hours
equipment was used in the work, and hourly rate of the equipment.

Additional Data: Upon request by the Engineer, provide additional data {o support
compuiations:

1. Quantities of products, material, labor, and equipment.

2. Overhead and profit (20% includes all taxes, insurance, bonds, overhead, profit,
site superintendent, etc.). 20% to be divided between Contractor and sub-contractor
equally.

3. Justification for change in Contract Time, if claimed.
4. Credit for deletions from Contract, similarly documented.
CHANGE PROCEDURES

Change Procedures, General: The following describe administrative procedures fo be
followed in complying with provisions of the Conditions of the Contract for changes in
the Work.

The Engineer's Supplemental Instructions: Minor changes in the Work, not involving an
adjustment in either the Contract Sum or Contract Time, as authorized by the Conditions
of the Contract. The Contractor shall take prompt action on such instructions.

Authority-Initiated Changes: The Authority may initiate a change by the Engineer issuing
a Bulletin/Proposal Request which includes a detailed description of a2 proposed change
with supplementary or revised Drawings and Specifications.

1. Such Bulletin/Proposal Request may include an estimate of additions or deductions
in Contract Sum or Contract Time for executing the change and may include
stipulations regarding overtime work and the period of time the requested rasponse
from the Contractor shall be considered valid.

2. Contractor shall prepare and submit a response to the Bulletin/Proposal Request
within 7 days.

CONSTRUCTION CHANGE DIRECTIVES

Construction Change Directives: In accordance with provisions of the Conditions of the
Contract, the Authority may direct the Contractor to proceed with a change in the Work,
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for subsequent inclusion in a Change Order, by the Engineer issuing a Construction
Change Directive, signed by the Authority and the Engineer.

1. The Construction Change Directive will describe changes in the Work, and will
designate the method of determining if any, change is due in the Contract Sum or
Contract Thme.

2. Contractor shall promptly execute the change in the Work.

B. Changes Based on Stipulated Sum or Time: Construction Change Directive shall be
based on stipulated adjusiment in Contract Sum and Contract Time as mutually-
acceptable to the Authorty and Confractor and the change shall be performed
immediately. A Change Order for this amount shall be executed at the earliest
convenience of all parties. Contractor shall provide a cost estimate based on section 1.4
B of this section

C. Changes Based on Unit Costs or Quantities: When scope of change cannot be
accurately determined in advance, a Construction Change Directive shall be executed
based on mutually-accepiable quantities and pre-determined unit prices. Actual costs
shall be determined after completion of the Work and a Change Order for this amount
shall be executed.

D. Changes Based on Time and Material Costs: If directed for changes for which amounts
are not defined or are disputed, a Construction Change Directive will be issued by the
Authority and Contractor shall execute the Work, keeping accurate records of time, both
labor and calendar days, and cost of materials.

1. Contractor shall prepare and submit an itemized account and supporting data after
completion of changed Work, within the time limits indicated in the Conditions of the
Contract.

2. Contractor shall provide fuil information as required and reqguested for the Authority
and Engineer to evaluate and substantiate costs for changes in the Work.

3. When the Authority and Contractor determine mutually-acceptable amounts for
changes in Contract Sum and Contract Time, a Change Order shall be executed for
these amounts based on contractor's cost estimate prepared per section 1.4 B of
this section.

E. Cost and Time Resolution: If amounts for changes in Agreement price and Agreement
time cannot be agreed upon by the Authority and Contractor, amounts shall be resolved
in accordance with requirements of the Conditions of the Contract for resolution of
disputes.

1.7 CHANGE ORDERS

A. Change Orders, General
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1. In accordance with provisions of the Conditions of the Contract, the Engineer and
Authority will review Contractor's response to a Bulletin/Proposal Request or a
Construction Change Directive and determine with the Confractor the acceptable
amount, if any, of the change in Contract Sum and Contract Time.

2. When agreement is reached on the change in Contract Time and Sum, the
Engineer wiil prepare a Change Order, with supplementary documents (Contractor’s
cost estimate) as necessary to describe the change and the associated costs and
schedule impacts.

3. The Authorty and Contractor wili sign the Change Order indicating acceptance and
approval of the change.

1.8  EXECUTION OF CHANGE ORDERS

A. Execution of Change Orders: Project Engineer shall prepare Change Order documents
for review by the Authority and Contractor, and obtain signature by the pariies as
provided in the Conditions of the Contract. Provide three original sets of each Change
Order cost estimate, with complete supplementary information as necessary.

1.9  RECONCILIATION OF CHANGE ORDERS

A. Schedule of Values: Promptly revise the Schedule of Values and Application for
Payment forms to record each authcrized Change Order as a separate line item and
adjustment to the Contract Sum.

B. Schedules: Promptly revise progress schedules to reflect changes in Contract Time,
revising sub-schedules to adjust time for other items of Work as may be affected by the
change. Submit revised schedules at the next Application for Payment following
approval and acceptance of the Change Order.

C. Change in work due to request for information, or any other reason shall not be reason
for claims of delays by the contractor. Contractor shall allow the Consultant seven (7)
days to respond to request for information, and additional fourteen (14) days fo the
Authority to make necessary changes to resolve changes in work and change orders.
Allow Authority 30 days for final Change Order approval

PART 2 - PRODUCTS
Mot Applicable to this Section
PART 3 — EXECUTION

Not Applicable to this Section

END OF SECTION

CONTRACT MODIFICATION PROCEDURES 01035-4
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SECTICON 01040

COORDINATION

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

SECTION INCLUDES
Coordination of Work under Contract.
RELATED SECTIONS

Section 0100 ~ General requirements: of the coniract and various types of Work to be
coordinated.

Section 01600 - Product Requirements: Coordination of products, especially general
reguirements for system completeness and product substitutions.

COORDINATION

Coordination: Contractor shall coordinate the Work of his sub-contractors as stated in
the Conditions of the Contract.

Relationship of Contract Documents: Drawings, Specifications, and other Contract
Documents are intended to be compiementary. What is required by one shall be as if
required by all. What is shown or required, or may be reasonably inferred to be required,
or which is usually and custemarily provided for similar work, shail be included in the
Work.

Discrepancies in Contract Documents: In the event of error, omission, ambiguity or
conflict in the Drawings or Specifications, Contractor shall bring the matter to the
Engineer's attention in a timely manner, for the Engineer's determination and direction in
accordance with provisions of the Conditions of the Confact.

Construction Interfacing and Coordination: Layout, Phasing, and sequencing of Work
shall be solely the Contractor's responsibility. Contractor shall bring together the various
parts, components, systems and assemblies as required for the correct interfacing and
integration of all elemenis of Work. Contractor shall coordinate Work to correctly and
accurately connect abutting, adjoining, overlapping and related elements, including
utilities, for a complete operational system to the satisfaction of the Authority, agencies,
and companies.

COORDINATION OF SUBCONTRACTS
Superintendence of Work: Contractor shall appoint a field superintendent and a project

manager, who shali directly and full time supervise and coordinate all Work required by
the Drawings and Specifications.

COORDINATION 010401
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B. Subcontractors, Trades and Materials Suppliers: Contractor shall require all
subcontractors, trades, crafts, and suppliers to coordinate their portions of Work with the
Superintendent to prevent scheduling, sequencing, dimensional and other conflicts and
omissions.

C. Contractor will be allowed to work in one phase (one elevator) at a time only when
removing and replacing any equipment, utilities, parts, or accessories, which include but
are not limited to elevator upgrades or modification, and any associated work related to
this project. Each phase consists of upgrading the elevator at one bus base only.
Removing and replacing conirol systems, door assemblies, electrical and mechanical
work, and related or associated work of buiiding improvements affected by the elevator
upgrade work. When work is completed on the elevator at one base, Contractor will be
allowed to work on the next elevator at the next bus base. Contractor is required to
provide signs and barricades around work area for safety of office staff (Office Staff will
continue to work in the building during the contract period, and Contractor will be allowed
to work in one area at a time only). Additionally, Contractor is required to keep bus and
car traffic ways open at all times for buses and staff cars to pass through to parking
areas when the transporting or delivering elevator equipment or parts. Contractor will
coordinate work in such a way that that bus and car traffic flow are not hampered. Keep
twenty feet wide passage open for buses and cars to pass through at all times.
Coordinate work with OCTA Safety, Facility, and Bus Maintenance and Operations
Manager. Coordinate work of elevator upgrades with OQCTA Project Engineer. Complete
all work on each elevator before starting work on another elevator

PART 2 - PRODUCTS
Not Applicable to this Section
PART 3 — EXECUTION

Not Applicable to this Section

END OF SECTION

COORDINATION 01040-2
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PART
1.1
A

1.2

PART
2.1
A

B.
CUTTI

SECTION 01045

CUTTING AND PATCHING

1 - GENERAL

SECTION INCLUDES

Requirements and limitations for cutting and patching of Work.
RELATED SECTIONS

Section 1000 — General Requirements

Section 01120 - Special Project Procedures: Additionali general requirements for
Project involving alterations to existing construction.

Individual Product Specification Sections:
1. Cutting and patching incidental to Work specified in the Section.

2. Coordination with Work specified in other Sections required to accommodate Work
specified in those other Sections.

Include:

1. identification of Project.

2. lLocation and description of affected Work.

3. Explanation of necessity for irregular cutting and patching procedures.

4. Description of proposed special work and alternate products to be used.

5. Alternatives to cutting and patching.

6. Effect on existing construction and, if applicable, work being performed for the
Authority under other separate contracts.

7. Date and time Work will be executed.

8. Written permission of affected separate contracior.

2 -PRODUCTS

MATERIALS

Primary Products: As required for original installation and to match surrounding
construction.

Product Substitution: For each proposed change in materials, submit request for
NG AND PATCHING 01045-1
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substitution under provisions of Section 01600 - Product Requirements.

PART 3 - EXECUTION

3.1

A.

3.2

3.3

3.4

EXAMINATION

Examination, General: inspect existing conditions prior to commencing Work, including
elements subject to damage or movement during cutting and patching.

After uncovering existing Work, inspect conditions affecting proper accomplishment of
Work.

Beginning of cutting or patching shall be interpreted to mean that existing conditions
were found by Contractor to be acceptable.

PREPARATION

Temporary Supports: Provide devices and methods to protect portions of Project from
damage by providing temporary supports, including areas adjacent to work which maybe
affected by construction

CUTTING AND PATCHING

Cutting and Patching:

1. Execute cutting, fitting, patching to complete Work.

2. Coordinate installation or application of products for integrated Work.
Remedial Work: Remove and replace defective or non-conforming Work.
PERFORMANCE

Cutting and Patching:

1.  Execute demolition, cutting, and patching by methods to avoid damage to adjoining
Work, and which will provide appropriate surfaces to receive final finishing.

2. Cut smooth edges. Do not overcut corners.

3. Contracior is required to take alf precautions during construction o prevent damage
to OCTA building, equipment, utilities, office furniture, and OCTA personnel. All
precautions are to taken per CAL-OSHA code fo prevent accidents, and damage to
adjacent property, structure, office equipment, furniture, and appurtenances during
cutting of wall, floor or any other part of the building structure. Additionally, the
Contractor shali improve adjacent areas of cuts or penetrations through roof | wail
of any other part of the building structure or elevator affected by the work.
Contractor shall improve the affected wall, roof, or any other part of the buiilding
structure {o a condition which existed before Contractor commenced cutling, coring,
or altering the structure. Contractor will be required to cover all office equipment
and furniture to prevent damage from dust and debris created by construction, and

CUTTING AND PATCHING 01045-2
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clean all areas of work at the end of work day.

B. Restoration:
1. Restore Work with new Products as specified in individual Sections.

2. Where affected or uncovered by construction work, Finish adjacent surfaces to
condition before construction. Finish adjacent surfaces and background to condition
before construction. Match material and paint and finish to nearest joint. Re-Paint all
walls, equipment, and all building structure, and accessories affected by the
construction work. Damage to adjacent structures shall be repaired to a condition
as existed before construction.

C. Finishing: Refinish (material and paint) surfaces to match adjacent and similar
finishes as used for the Project. {match material and paint finish)

For continuous surfaces, refinish with material and paint to nearest intersection or
natural break or joint. Replace equipment, furniture, or appurtenances damaged
due to demolition, cutting or patching work during construction. Provide material
quality which existed before construction started. Paint and fireproof if required to a
condition before construction began. Provide seismic bracing where required by
local building code. Clean and repair all elevators and their equipment, paris, and
accessories before final inspection by OCTA.

END OF SECTION

CUTTING AND PATCHING 01045-3
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SECTION 01050

FIELD ENGINEERING

PART 1 - GENERAL

1.1

A

B.

1.2

13

1.4

SECTION INCLUDES

Layout of the Work.

Other engineering services as necessary to accomplish the Work.

RELATED DOCUMENTS AND SECTIONS

General Provisions: Basic site engineering requirements.

Section 01400 - Quality Control: Contractor quality control responsibilities.

Section 01700 - Contract Closeout: Project record documents, including layout data.
LAYOUT OF WORK

Refer to plans and specifications. Verify dimensions and work before actually
proceeding with construction. Promptly notify the Engineer of discrepancies discovered.
Verify size of existing equipment and accessories. Provide seismic braces where
required to comply with code. Finish all new and old improvements as existed before
construction began, including material, background. Adjacent areas of elevator,
affected by construction shall be improved to condition which existed before
construction.

EXAMINATION

Verify locations of work prior {o starting Work.

Promptly notify the Engineer of discrepancies discovered.

GENERAL

Contractor shail locate and protect all adjacent areas, structures, utilities, equipment,
furniture, buses, cars, and appurtenances from damage.

Control area of work, so that it does not interrupt OCTA Office Staff work, bus
operations, bus repair, bus or car traffic flow on the site. Provide barricade and traffic
signs around work area at ground level when installing elevator equipment or material.

Promptly report and repair to the Engineer’'s satisfaction disruption in utilities caused by
construction work. Repair disruption of utilities immediately. Provide temporary utilities
during disruption.

FIELD ENGINEERING 01050-1
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D. Make no changes without prior written notice o the Engineer.
1.6 REQUIREMENTS
A. Field Engineering. Provide field engineering services as necessary. Utilize recognized
engineering practices.
B. Verification: Verify all dimensions before starting work
C. Layout and Control of the Work: Establish elevations, lines and levels for all Work
under this Contract. Locate and lay out by instrumentation and similar appropriate
means. Confractor is responsible for all construction fields setting of elevator work
D. Verification of Worl: Periodically verify layout and completed conditions of the Work by
same means.
1.7 SUBMITTALS
A.  Submit name and address of Sub contractors to Engineer.
B. On request of Engineer, submit field data, and documentation to verify accuracy of field
engineering work.
C. Submit data certifying that all work is in conformance with Contract Documents.
D. Contractor shall provide As-built drawings to the Authority at the completion of the

Project. :

PART 2 - PRODUCTS

Not Applicable to this Section

PART 3 - EXECUTION

Not Applicabie to this Section

END OF SECTION

FIELD ENGINEERING 010560-2
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SECTION 01060

REGULATORY REQUIREMENTS

PART 1 - GENERAL
1.1 AUTHORITY AND PRECEDENCE OF CODES, ORDINANCES, AND STANDARDS

A, Authority and Precedence of Codes, Ordinances and Standards: All codes, ordinances
and standards referenced in the Drawings and Specifications shall have the full force
and effect as though printed in their entirety in the Specifications.

B. Precedence:

1. Where specified requirements differ from the requirements of applicable codes,
ordinances and standards, the more stringent requirements shall take precedence.

2. Where the Drawings or Specifications require or describe producis or execution of
better guality, higher standard or greater size than required by applicable codes,
ordinances and standards, the Drawings and Specifications shall take precedence.

3. Where no requirements are identified in the Drawings or Specifications, comply with
all reqguirements of applicable codes, ordinances and standards of autherities
having jurisdiction.

1.2  APPLICABLE CODES, LAWS AND ORDINANCES
A. Building Codes:

1. Performance of the Work shall meet or exceed the minimum requirements of
California Code of Regulations (CCR), Title 24, including the following:

a. CCR Title 24, Part 2. Uniform Building Code (UBC), latest edition, with State of
California amendments; referenced as California Building Code (CBC).

b. CCR Title 24, Part 3: National Fire Protection Association (NFPA) 13 - National
Electrical Code (NEC), latest edition, with State of California Amendments,
referenced as California Electrical Code (CEC).

¢. CCR Title 24, Part 9. Uniform Fire Code (UFC), iatest edition, with State of
California Amendments, referenced as California Fire Code (CFC).

d. CCR Title 24, Part 12: Uniform Building Code Standards (UBC Standards),
latest edition, with State of California Amendments; referenced as California
Building Standards Code (CBSC).

2. Performance of the Work shall also comply with applicable requirements of
Califernia Code of Reguiations (CCR), as follows:

a. Title 19 - Public Safety.
b. Title 22 - Social Security.

REGULATORY REQUIREMENTS 01060-1
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c. Title 24 - Building Standards, Parts 2 through 7, and Title 25 as applicable.

References on the Drawings or in the Specifications to "code”, "Code” or "building
code” similar terms, not otherwise identified, shall mean the codes specified above,
fogether with all additions, amendments, changes, and interpretations adopted by
code authorities of the jurisdiction, City of Anaheim, garden Grove and hvine,
having authority over the Project.

The applicable edition of ail codes shall be that adopted at the time of issuance of
permits by the jurisdiction having authority and shall include all modifications and
additions adopted by that Authority.

B. Gther Applicable Laws, Ordinances and Regulations:

1.

Work shall be accomplished in conformance with all applicable laws, ordinances,
rules and regulations of Federal, State and local governmental agencies and
jurisdictions (Cities), County of Orange, AQGMD, CAL-OSHA have authority over the
Project.

Work shall be accomplished in conformance with all rules and regulations of public
utilities, utility districts, and public agencies providing utility services.

Where such laws, ordinances, rules and regulations require more care or greater
time to accomplish Work, or require better quality, higher standards or greater size
of products, Work shall be accomplished in conformance to such requirements with
ro change to the Contract Sum And Contract Time, except where changes in laws,
ordinances, rules and regulations occur subsequent to the execution date of the
Agreement,

Contractor shail pay for and obtain all permits and inspections required by all
agencies having jurisdiction over the work. Contractor shall be required to pay for all
temporary utility connections to the respective utility company during construction.

PART 2 - PRODUCTS

Mot Applicable to this Section.

PART 3 - EXECUTION

MNot Applicable to this Section.

END OF SECTION

REGULATORY REQUIREMENTS {1060-2
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SECTION 01095

REFERENCE STANDARDS AND ABBREVIATIONS

PART 1 - GENERAL
1.1 SECTION INCLUDES

A, Use of references in Drawings and Specifications, including requirements for copies of
reference standards at Project site.

B. Definitions of terms used in Specifications and Drawings.
C. Abbreviations, Acronyms, Names and Terms which may be used in Specifications.
12  USE OF REFERENCES

A. References: The Drawings and Specifications contain references to various standards,
standard specifications, codes, practices, and requirements for products, execution,
tests and inspections. These reference standards are published and issued by the
agencies, associations, organizations and societies listed in this Section or identified in
individual product specification Sections.

B. Relationship to Drawings and Specifications: Such references are incorporated into and
made a part of the Drawings and Specifications to the extent applicable,

C. Referenced Grades Classes and Types: Where an alternative or optional grade, class
or type of product or execution is included in a reference but is not identified on the
Drawings or in the Specifications, provide the highest, best, and greatest of the
alternatives or options for the intended use and prevailing conditions.

D. Copies of Reference Standards:

1. Reference standards are not furnished with the Drawings and Specifications
because it is presumed that the Contractor, subcontractors, manufacturers,
suppliers, trades, and crafts are familiar with these generaliy-recognized standards
of the construction industry.

2. Copies of reference standards may be obtained from publishing sources. The
Engineer will furnish, upon request, information on how to obtain copies.

E. Jobsite Copies:
1. Contractor shali obtain and maintain at the Project site copies of reference
standards identified on the Drawings and in the Specifications in order to properly
execute the Work.

2. At a minimum, the following shall be readily available at the site:

REFERENCE STANDARDS AND ABBREVIATIONS 01095-1
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1.3

a. Local and State Building Codes: As referenced in Section 01060 - Regulatory
Hequirements.

b. Safety Codes: State of California, California Code of Regulations (CCR), Title
8 - Industrial Relations, Chapter 4, Subchapter 7, General Industry Safety
Orders.

c. General Standards: UBC Standards, other model Code standards, UL Building
Products Listing, FM Approval Guide and ASTM Standards in Building Codes.

d. Fire and Life Safety Standards: All referenced standards pertaining to fire
rated construction and exiting.

g. Common Materials Standards: American Concrete Institute (ACH), American
Institute of Steel Construction (AISC), American Welding Society (AWS),
Gypsum Association {GA), National Fire Protection Association (NFPA), Tile
Council of America (TCA) and Woodwork Institute of California (WIC)
standards to the extent referenced within the Contract Specifications.

f. Research Reports: ICBO Evaluation Service (ICBO ES) Research Reports and
CABO National Evaluation Service Reports (NER), for products not in
conformance to prescribed requirements stated in Building Code.

g. Product Listings: Approval documentation, indicating approval of authorities
having jurisdiction for use of product with City of lrvine.

Edition Date of References;

1. When an edition or effective date of a reference is not given, it shall be understood
to be the current edition or latest revision published as of the date indicated on the
Drawings and Specifications.

2. All amendments, changes, errata and supplements as of the effective date shall be
included.

ASTM and ANSI References: Specifications and Standards of the American Society for
Testing and Materials (ASTM) and the American National Standards Institute (ANSI) are
identified in the Drawings and Specifications by abbreviation and number only and may
not be further identified by title, date, revision or amendment. It is presumed that the
Contractor is familiar with and has access to these nationally- and industry-recognized
specifications and standards.

DEFINITIONS OF TERMS

Words and Terms Used on Drawings and in Specifications: Additional words and terms
may be used in the Drawings and Specifications and are defined as follows:

1. Applicable: As appropriate for the particular condition, circumstance or situation.
Approved: The term "approved," when used in conjunction with the Engineer's action on
the Coniractor's submittals, applications, and requests, is limited to the Engineer's

duties and responsibilities as stated in the Conditions of the Contract.

1. Approved: Limited to duties and responsibilities of the Authority and the Engineer

REFERENCE STANDARDS AND ABBREVIATIONS 01095-2
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as stated in the Conditions of the Contract, for actions performed in the professional
judgment of the Engineer or the Engineer's responsible design consuitant, in
conjunction with submittals, applications, and requests. Approvals shall be valid
only if obtained in writing and shall not apply to matters regarding the means,
methods, techniques, sequences and procedures of construction.  Approval action
shall not relieve the Contractor from responsibility to fulfill Contract requirements.

2. And/or: if used, shall mean that either or both of the items so joined are required.

3. Directed: Limited to duties and responsibilities of the Engineer as stated in the
Conditions of the Contract, and meaning as instructed by the Engineer, in writing,
regarding matters other than the means, methods, technigues, sequences and
procedures of construction. Terms such as "directed"”, "requested”, "authorized”,
"selected”, "approved", "required”, and "permitted” mean "directed by the Engineer",
"requested by the Engineer”, and similar phrases. No implied meaning shall be
interpreted to extend the Engineer's responsibilities into the Contractor's supervision
of construction.

4. Equal or Equivalent: As determined by the Engineer as being equivalent,
considering such atiributes as durability, finish, function, suitability, quality, utility,
performance and aesthetic features.

5. Furnish: Means "supply and deliver, to the Project site, ready for unloading,
unpacking, assembly, installation, and similar operations.”

6. Indicated: The term 'indicated" refers to graphic representations, notes, or
schedules on the Drawings, or other Paragraphs or Schedules in the Specifications,
and similar requirements in the Contract Documents. Terms such as "shown",
"noted”, "scheduled", and “specified” are used fo help the reader locate the
reference. There shall be no limitation on location.

7. Install: Describes operations at the Project site including the actual unloading,
unpacking, assembly, erection, placing, anchoring, applying, working to dimension,
finishing, curing, protecting, cleaning and similar operations.

8. Installer:

a. Installer” refers 1o the Contractor or an entity engaged by the Confractor, such
as an employee, subcontractor, or sub-subcontractor, for performance of a
particular construction aclivity, including installation, erection, application and
similar operations. Instaliers shall be adequately skilled and experienced in the
operations they are engaged to perform.

b. Experienced Installer: The term "experienced,” when used with "instalier” shall
mean having a minimum of 5 previous Projects similar in size to this Project,
knowing the precautions necessary fo perform the Work, and being familiar
with requirements of authorities having jurisdiction over the Work.

9. Jobsite: Same as "Site.”

REFERENCE STANDARDS AND ABBREVIATIONS 010656-3



OCTA - ELEVATOR UPGRADES iF8 01397
ANAHEIM, GARDEN GROVE, IRVINE (5C) BUS BASES EXHIBIT B

10. Necessary:  With due consideration of the conditions of the Project and, as
determined in the professional judgment of the Engineer as being necessary for
performance of the Work in conformance with the reguirements of the Contract
Documents, but exciuding matiers regarding the means, methods, techniques,
sequerices and procedures of construction.

11. Noted: Same as "Indicated.”

12. Per: In accordance with or in compliance with.
13. Products: Material, system or equipme nt.

14. Project Site: Same as "Site."

15. Proper:  As determined by the Engineer as being proper for the Work, excluding
matters regarding the means, methods, technigues, sequences and procedures of
construction, which are solely the Contractor's responsibility o determine.

16. Provide: "Furnish and install, complete and ready for the intended use.”

17. Regulation: Includes laws, ordinances, statutes and lawful orders issued by
authorities having jurisdiction, as well as and rules, conventions and agreements
within the construction industry that control performance of the Work.

18. Required:  Necessary for performance of the Work in conformance with the
requirements of the Contract Documents, excluding matters regarding the means,
methods, techniques, sequences and procedures of construction, such as:

a. Regulatory requirements of authorities having jurisdiction.

b. Regquirements of referenced standards.

¢. Requiremenis generally recognized as accepted construction practices of the
locale.

d. Notes, schedules and graphic representations on the Drawings.

e. Requirements specified or referenced in the Specifications.

f.  Duties and responsibilities stated in the Bidding and Contract Requirements.

19. Schedul ed: Same as "Indicated.”

20. Selected:.  As selected by the Engineer or Authorily from the full selection of the
manufacturer's products, unless specifically limited in the Contract Documents to a
particular quality, color, texture or price range.

21. Shown: Same as "Indicated.”

22. Site:  Same as "Jobsite", "Site of the Work" or "Project Site;" the area or areas or
spaces occupied by the Project and including adjacent areas and other related

areas occupied or used by the Contractor for consiruction activities, either
exclusively or with others performing other construction on the Project. The extent

REFERENCE STANDARDS AND ABBREVIATIONS 01095-4
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of the Project Site is shown on the Drawings, and may or may not be identical with
the description of the [and upon which the Project is to be built,

23. Testing Laboratory or Laboratories: Same as "Testing and Inspection Agency.”

24, Testing and Inspection Agency: An independent entity engaged to perform specific
inspections or tests, at the Proiect Site or elsewhere, and to report on, and, if
required, to interpret, results of those inspections or tests.

14  ABBREVIATIONS, ACRONYMS, NAMES AND TERMS, GENERAL

A.  Abbreviations, Acronyms, Names and Terms: Where acronyms, abbreviations names
and terms are used in the Drawings, Specifications or other Contract Documents, they
shall mean the recognized name of the trade association, standards generating
grganization, authority having jurisdiction or other entity applicable.

B. Abbreviations: The following are commonly-used abbreviations which may be found on
the Drawings or in the Specifications:

AC or acAlternating current or air conditioning (depending upon context)
AMP or amp Ampere

C Celsius

CFM or cfm Cubic feet per minute

CMorcm  Centimeter

CY or cyCubic yard

DC orde Direct current

DEG or deg Degrees

F Fahrenheit

FPM or fpm Feet per minute

FPS orfps Feet per second

FT or ft Foot or feet

Galorgal Gallons

GPM or gom Gallons per minute

iN orin Inch or inches

Kiporkip  Thousand pounds

KSlorksi  Thousand pounds per square inch
KSF or ksf Thousand pounds per square foot
KV or kv Kilovolt

KVA or kva Kilovolt amperes

KWorkw  Kilowatt

KWH or kwh Kilowatt hour

LBF orlbf  Pounds force

LF orif Lineal foot

Morm Meter

MPH or mph Miles per hour

MM or mm  Millimeter

PCF or pcf Pounds per cubic foot

PSF orpsf  Pounds per square foot

PSlorpsi  Pounds per square inch

REFERENCE STANDARDS AND ABBREVIATIONS 01095-5
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1.5

PSY or psy Fer sguare yard
SF orsf Square foot

SY or sy Square yard
Vory Volts

Undefined Abbreviations, Acronyms, Names and Terms: Words and terms not
otherwise specifically defined in this Section, in the Instructions to Bidders, in the
Conditions of the Contract, on the Drawings or elsewhere in the Specifications, shall be
as customarily defined by trade or industry practice, by reference standard and by
specialty dictionaries such as the following:

1.

The American Institute of Architects (AIA) Document M101, "Glossary of
Construction industry Terms".

The Construction Specifications Instituie (CS1) Technical Document TD 2-4,
"Abbreviations”.

Dictionary of Architecture and Construction, (Cyrit M. Harris, McGraw-Hill Book
Company, 1975).

Encyclopedia of Associations, published by Gale Research Co., available in most
libraries.

ABBREVIATIONS FOR AGENCIES, ASSOCIATIONS, CODES AND STANDARDS

Abbreviations for Associations, Codes and Standards: The following abbreviations and
acronyms may be used in the Drawings and Specifications. When used, the
abbreviation or acronym shail mean the full name of the applicable agency, association,
organization, society or standard.

ACI American Concrete Institute

22400 W. 7 Mile Road
PO Box 19150
Detroit, Ml 48219
313/532-2600

ADA Americans with Disabilities Act

ADA Information Office

US Department of Justice, Civil Rights Division
PO Box 66738

Washington, DC 20035

202/514-6301

ANSI American National Standards Institute

11 West 42nd St., 13th Fioor
New York, NY 10036
212/642-4900

ASTM American Society for Testing and Materials
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CBM

CsSl

ETL

FM

iICBO

IS0

NEC

NECA

1916 Race St.
Philadeiphia, PA 19103-1187
215/977-9679

Certified Baliast Manufacturers Association
Hanna Building, No. 772

1422 Euclid Ave.

Cleveland, OH 44115-2851

216/241-0711

The Construction Specifications Institute
601 Madison St.

Alexandria, VA 22314

703/684-0300

FAX 703/684-0465

ETL Testing Laboratories, Inc.
PO Box 2040

Route 11, Industrial Park
Cortland, NY 13045
607/753-6711

Factory Mutual Research Organization
1151 Boston-Providence Turnpike

PO Box 9102

Norwood, MA 02062

617/762-4300

International Conference of Building Officials
5360 S. Workman Mill Road

Whittier, CA 90601

213/699-0541

nternational Organization for Standardization
1 Rue De Varembe, Case Postale 56 CH-1211
Geneva 201, Switzerland

412/234-1240

National Electrical Code (NFFPA 70)
National Fire Protection Association
One Batterymarch Park

PO Box 9101

Quincy, MA 02268-9101
617/770-3000

800/344-3555

National Electrical Contractors Association
7315 Wisconsin Ave.
Bethesda, MD 20814
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NFPA

OSHA

PCA

SFM

SMACNA

TCA

uBC

EXHIBIT B

301/657-3110

Mational Eiectrical Manufacturers Association
2101 L 51, MW, Suite 300

Washington, DC 20037

202/457-8400

National Fire Code
3310 Harrison St.
Topeka, KS 66611
913/266-7014

National Fire Protection Association
One Batterymarch Park

PO Box 9101

Quincy, MA 02268-8101
817/770-3000

800/344-3555

Occupational Safety and Health Administration
(U.S. Department of Labor)

N3647

200 Constitution Ave., NW

Washington, DC 20210

202/219-8148

Portland Cement Association
5420 Old Orchard Road
Skokie, IL 60077
708/966-6200

State Fire Marshal (Caiifornia)

Sheet Metal and Air Conditioning Contractors National Association, Inc.
4201 Lafayette Center Dr.

Chantilly, VA 22021

703/803-2980

Tile Council of America
PO Box 326

Princeton, NJ 08542
609/921-7050

Uniform Building Code

international Conference of Building Officials
5360 5. Workman Mill Road

Whittier, CA 90601

213/699-0541
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UFC Uniform Fire Code
International Conference of Building Officials

and

Western Fire Chiefs Association
5360 S, Workman Mill Road
Whittier, CA 90601
213/698-0541

UL Underwriters Laboratories, Inc.
333 Pfingsten Rd.
Northbrook, L. 60082
708/272-8800

UMC Uniform Mechanical Code
international Conference of Building Officials (ICBO)
5360 &. Workman Mill Road
Whittier, CA 90601
213/698-0541

and

international Association of Plumbing and Mechanical Officials (IAPMO)

5032 Alhambra Avenue
Los Angeles, CA 80032-3490
213/223-1471

UpPC Uniform Plumbing Code
International Association of Plumbing and Mechanical Officiais (IAPMO)
5032 Alhambra Avenue
Los Angeles, CA 80032-3480
213/223-1471
WIC Woodwork Institute of California
1833 Broadway
Fresno, CA 83773
209/233-8035
PART 2 - PRODUCTS
Not Applicable to this Section.
PART 3 - EXECUTION

Not Applicable to this Section.

END OF SECTION
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SECTION 01120

SPECIAL PROJECT PROCEDURES

PART 1 - GENERAL
1.1 SECTICN INCLUDES
A. Products and installation for patching and extending Work.
B. Transitions and adjustments.
C. Repair of damaged surfaces, finishes, and cleaning.
1.2  RELATED SECTIONS
A.  Section 01040 - Coordination: Authority occupancy and maintenance of utility services.

B. Section 01045 - Cutting and Patching: General requirements for cutting and patching
requirements.

C. Section 01500 - Construction Facilties and Temporary Controls:  Temporary
enclosures, protection installed Work, and cleaning during construction.

PART 2 - PRODUCTS
21 FRODUCTS FOR PATCHING AND EXTENDING WORK
A. New Materials: As specified in PART 2 - PRODUCTS of applicable product
Specification Sections, provide suitable products and construction procedures for

patching and extending Work.

B. Type and Quality of Existing Products: Determine by inspection and festing of Products
where necessary, referring to existing construction as a standard.

PART 3 - EXECUTICN
3.1 EXAMINATION
A, Verify that demolition is complete, and areas are ready for execution of Work.

B. Beginning of alteration Work will be interpreted to mean that Contractor has examined
existing conditions and determined that they are acceptable.

32 PREPARATION: Inform Facility Maintenance if any utilities will be affected. Provide
femporary utilities during the time utility is out of service. Provide temporary facilities in
offices affected by construction work. Inform one week in advance where next phase of
work will be conducted. Inform Project Manager conditions reguired {o do the work,
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Inform if Office staff has to be temporary relocated because of penetration work, and
how fong relocation of Staff will be required

A, Coverings:

1. Provide weather- and dust-protection coverings as necessary to contain dust and
debris. Protect OCTA Property, furniture, equipment, utilities, structure, and
accessories from dust, falling equipment and debris. Provide appropriate covers
over ail office eguipment, furniture, and accessories when cuiting roof, walls, or
instaliing equipment or material in ceilings or in the offices to prevent damage from
dust and falling debris. Clean all offices at end of work day

2. When removing and replacing doors or other elevator equipment from building or
elevators, Provide safety and signs around work area and traffic path so that
OCTA staff is aware of construction in the area.

3. Coordinate construction delineation with barricades, but provide OCTA staff cars
buses adeguate passage to enable the Authority to continue to pass through to
parking areas so that bus operations and offices will remain operational during
construction.

4. Adjacent bus parking stalls will be used during construction. Provide adeguate
passage for OCTA buses and staff cars to park in adjacent stalis. Coordinate
location of Contractor's equipment on site with OCTA Safety, Facility, bus
maintenance and operations Staff

5. See Section 01500 - Temporary Construction for additional requirements.

B. Protective Devices and Directional Signage: Provide barricades, directiohal signage
and other protective devices {o enable the Authority {o continue bus operations, bus
traffic through construction areas, occupancy and operation in the existing buildings and
adjacent parking stalls around the Maintenance building. See Section 01500 -
Temporary Construction for additional requirements.

C. Access for Work: Demolish, Cut, move or remove items as necessary for access for
alterations, renovation and extension Work. Replace and restore at completion to
original condition any structure, equipment, utilities, or accessories affected by
construction.

D. Disposal of Materials: Immediately remove unsuitable material not marked for salvage,
such as decayed wood, insulation, pneumatic controls, correded materials, accessories
and other materials as required {o complete the work. Replace materials as specified
for finished Work.

1. Do not allow debris to accumulate in work areas. Dispose debris daily off-site in a
legai manner daily. Dispose ali existing material and accessories that are to be
removed, and legally dispose off-site.

2. Remove debris and abandoned items from work area and from parking spaces.
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3.3

3.4

Surface Preparation. Remove swrface finishes and prepare surfaces o provide for
proper installation of new materials and finishes.

Protection: Protect buses and equipment parked adjacent to construction area from
damage of debris or construction materials.

INSTALLATION

Coordinate Work for aiterations and renovations io expedite completion and io
accommodate the Authority's concurrent occupancy and use of the facility. Proceed with
instaltation only after unsafe unsatisfactory conditions are corrected. FProvide support to
equipment and accessories during removal and replacement, or when working on the
equipment.

Coordinate Work for alterations and renovations in a timely manner to expedite
completion and minimize disruption to the Authority's continued use occupied areas and
spaces. Do not use adjoining areas where office work is in progress or interrupt office
work in other areas. Prevent utility disruption in other areas where office work is in
progress. Confractor to note that Office Staff work will continue and take precedence
over construction work., Contractor shall provide OCTA Project Manager one week
advance notice of the next phase of construction work

Remove, cut, and paich Work in a manner to minimize damage and to provide a means
of restoring products and finishes to original or specified new condition. Refer to
Section 01045 - Cutting and Patching.

Refinish visible existing surfaces to condition before start of construction. Match
adjacent finish surface in color and material. Finish to specified condition for each
material, with a near transition to adjacent finishes.

In addition to specified work, in case of breakdown of under or above ground utilities,
plumbing, heating, ventilation, air conditioning (HVAC) systems, elactrical power, signal
systems, and lighting, restore to fully operational condition immediately as before
construction commenced. All power and other systems should be operational at end of
work day. The existing drawings are diagrammatic and do not show all utilities, ducting,
equipment, and accessories on the site. Contractor will be required fo repair
immediately ufilities, ducting, plumbing lines, power lines, signal and communication
system, data lines, eqguipment, and accessories in case of breakdown or disruption due
to construction work and as required to complete the work. Provide temporary services
during breakdown.

install products as specified in applicable product specification Sections. In general use
hand and small power tools for minimum disturbance to adjacent office areas where
office work is in progress.

TRANSITIONS

Where Work abuis or aligns with existing construction, perform a smooth and even
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3.5

3.6

3.7

3.8

transition.  Patches shall match existing adjacent construction in texture and
appearance.

When finished surfaces are cut so that a smooth transition is not possible, terminate
existing surface along a straight line at a natural line of division. Refer to Section 01045
- Cutting and Patching.

ADJUSTMENTS

Where removal of materials results in adjacent spaces becoming one, rework to a
smooth plane without breaks, steps or bulkheads. Remove and replace in ceilings or
walls in straight line or at joints. Edges to be supported on ceiling support framing.
Finish surfaces to match existing surfaces at sides. Join new to old surface in a neat
finish. Patch construction by filling, repairing, refinishing, closing with similar materials
so that final completed surface is matching in material and color with adjacent existing
surface to eliminate evidence of paiching and refinishing. Patch, repair, and re-construct
ceiling or walls as necessary to provide an even plane surface of uniform appearance.

Where a change of plane of 1/4-inch or more occurs, submit recommendation for
providing a smooth transition for the Engineer's review.

Fit Work at penetrations of surfaces as specified in Section 01045 - Cutting and
Fatching.

REPAIR OF DAMAGED SURFACES

Paich or replace portions of adjacent existing surfaces which are damaged, lifted,
discolored, or showing other imperfections or require replacement or repairs during
replacement work.

Repair substrate prior to patching finish.
FINISHES
Finish surfaces as specified in applicable Sections.

Finish patches with material and paint to produce uniform finish and texture over entire
area. When finish cannot be matchead, refinish entire surface to nearest intersections or
joints.

CLEANING: Completely remove paint, mortar, oils, putty, and similar materials from
work area surfaces. Clean piping, conduif, J-boxes, ductwork, and similar work
appurtenances. Restore to original condition.

In addition to cleaning specified in Section 01710 - Final Cleaning, clean the Authority-
occupled areas affected by construction activities. Clean areas around the site where
canstruction material has fallen during work day, Clean site of work daily before leaving
site at end of each work day. Haul debris off-site daily.
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END OF SECTION
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SECTION 01200

PROJECT MEETINGS

PART 1 - GENERAL

1.1

A

B.

1.2

1.3

1.4

REQUIREMENTS INCLUDED
Pre-construction conference.
Construction progress meetings.
Pre-installation conferences.
RELATED REQUIREMENTS

Section 0140C - Quality Control: General reguirements for construction gquality to be
reviewed at Project Meetings.

Section 01340 - Shop Drawings, Product Data, and Samples: General requirements for
submittals schedule, to be reviewed at Project Meetings.

PRE-CONSTRUCTION CONFERENCE

Pre-construction Conference: The Authority will administer the pre-construction meeting
after execution of the Agreement, if not already execuied, and for exchange of
preliminary submittais and other data. Coniractor shall submit schedule, submittals, and
cost break-down for review of Consultant.

Schedule: Project Engineer will schedule Pre-construction meeting within 7 days after
issue of Notice to Proceed.

Location: Pre-construction conference will be heid at the office of the Orange County
Transit Authority, unless otherwise directed.

SITE MOBILIZATION CONFERENCE
Site Mobilization Conference: The Authority will administer a site maobilization
conference for clarification of responsibilities of the Authority, Engineer, OCTA Facility

Maintenance, and the Contractor of use of site, and procedures of mobilization

Schedule: Site mobilization conference shall occur within 7 days of Notice to Proceed,
unless otherwise directed.

Location: At Project site, unless otherwise directed.

Agenda: Site Mobilization Conference shall cover the following topics as a minimum.
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1. Special Project Procedures: Procedures for alteration work, traffic coordination,
construction schedule, storage area, contractor parking, and to maintain existing
cperations at the facility.

2. Subcontractors List: Distribute and discuss fist of subcontractors and suppliers.

3. Construction Schedule: Distribute and discuss initial construction schedule and
critical work sequencing of major elements of Work, including work under separate
contracts by serving utility agencies and companies and Authority. Schedule has to
be approved by OCTA Facility, Bus Maintenance, and Bus Operations Supervisor of
the Bus Base.

4. Project Communication Procedures: Review requirements and administrative
procedures for written and oral communications.

5. Confract Modification Procedures: Review requiremenis and adminisirative
procedures for Change Orders, Construction Change Directives, the Engineet's
supplemental instructions and Contractor's Requests for Information.

6. Coordination. Review requirements for Centractor's coordination of Work; review
sequence and schedule for work being performed for Authority under separate
contracts.

7. Submiitals Administration. Review administrative procedures for shop drawings,
product data, and samples submittals and review of preliminary submittals
schedule.

8. Project Record Documents: Review requirements and procedures for project
record drawings and specifications.

9. Construction Facilities and Temporary Utilities: Designate storage, staging, and
parking areas, review temporary utility provisions;, present the Authority's
requirements for use of premises.

10. Materials and Equipment: Review substitution requirements; review schedule for
major material purchases and deliveries. If material deliveries are made 1o site from
factory, Contractor shall be present to receive them.

11. Site  Access by the Authority and Engineer: Review requirements and
administrative procedures Contractor may wish o institute for identification and
reporting purposes.

12. Testing and Inspection: Review tests and inspections to be performed by the

following.

a. OCTA contracted Testing Agency.
b. Manufacturers and installers.

c. Serving utilities and public agencies.
d. Authorities having jurisdiction.
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13. Permits and Faes: Review Contract requirements and review schedule and process
for obtaining permits and licenses and paying fees.

1.5  CONSTRUCTION PROGRESS MEETINGS
A. Schedule: Project meetings shall be periodically {weekly) scheduled throughout

progress of the Work., Frequency shall be as determined necessary for progress of
Work and phasing and may be calied by any Party. Meeting will be scheduled with
Facility and Project Engineer to schedule phase of work in various offices

PART 2 ~ PRODUCTS
Not Applicable to this Section

PART 3 — EXECUTION

Mot Applicable to this Section

END OF SECTION
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SECTION 01310

CONSTRUCTION SCHEDULES

PART 1 - GENERAL
1A REQUIREMENTS INCLUDED
A. At Preconstruction Meeting submit to the OCTA Project Engineer
tentative construction progress schedule for the Work, with sulb-schedules

of related activifies which are essentici to its progress.

B. Submit revised progress schedules monthly 1o reflect current status of the
oroject.

1.2 RELATED REQUIREMENTS
A. Conditions of the Contract.
B. Section 01000: General reguirements.
C. Section 01200: Prcject Meetings.
D. Section 01340: Shop Drawings, Product Data and Samples.

1.3 FORM OF SCHEDULES

A Prepare scheduies in the form of a horizontal bar chart.
1. Provide separate horizontal bar for each trade or operation.
2. Horizontat time scale: Identify the first work day of each week.
3. Scc:_ﬁga and spacing: To cliow spoce for nofations and future
revisions.
4. Sheet size: 8-1/2 inch by 11 inch minimum or larger as required, or

folded to 8-1/2inch by 11 inch size.

B. Format of listing: The chronological order of the start of each item of
work.

CONSTRUCTION SCHEDULE SECTION 01310 Page 1 of 3
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1.4 CONTENT OF SCHEDULES
A, Construction Progress Schedule
1. Show the complete sequence of construction by activity

2. Show the date for the beginning and completion of each major
element of construction

3. Identify work of phases or other logically grouped activities

4, Show projected percentage of completion for each item, as of the
first day of each month

5. identify crifical path acfivities.
B. Submiftal Schedule for Shop Drawings, Product Data and Samgies.
1. Show the date of Contfractor's subbmittals

2. the date approved submitials will be required from the OCTA
Representative.

1.5 PROGRESS REVISIONS

A Indicate progress of ecch activity to date of submissions.

B. Show changes occurring since previous submissions of schedule
i Major changes in scope
2. Acfivities modified since previous submission
3. Revised proiections of progress and compietion
4. Other identifiable changes.

C. Provide a narrative report as needed fo define:

1. Problem  areas, anficipated delays, and ihe impact on ihe
schedule

2. Corrective action recommendead,
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1.6 SUBMISSIONS
Al Submit initial scheduies at Pre-construction Meeting.

1. The OCTA Representative will review schedules and refurn review
copy within ten days after receipt.

2. f required, resubmit within seven days after return of review copy.
B. Submit revised progress schedules with each application for payment.
C. Submit one reproducible transparency and one opaqgue reproduction.

1.7 DISTRIBUTION
A, Distribute copies of the reviewed schedules to:
I. OCTA FProject Manager and Job site file
2. Subcontractors
3. Other concerned parties as defined by the OCTA.
B. Instruct recipients fo report prompily to the Confractor, in wriling, any

inability to comply with the projections shown in the scheduies and
provide detciled explanation with suggested remedies.

END OF SECTION 01310
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SECTION 01340

SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

PART 1 - GENERAL

1.1

m o o w »

AL

SECTION INCLUDES

Administrative requirements for shop drawings, product data, and samples submittals.
Submittals Schedule.

Contractor's review of submittals.

Architect's review of submittals.

Product data submittals.

Shop drawing submittals.

Sample submittals.

Maintenance and operation data submittals.

RELATED SECTIONS

Section 01000 — General Requirements

Section 01025 - Measurement and Payment . Supporting data submittals.

Section 01035 - Contract Modification Procedures: Supporting data for change in work.
Section 01200 - Project Meetings: Submittal status review at meetings.

Section 01360 - Quality Control Submittals; Reports of field inspections and tests,
Section 01400 - Quality Control: Test and inspection reporis.

Section 01700 - Contract Closeout: Submittals for occupancy, Acceptance and Final
Payment.

Section 01730 - Operation and Maintenance Data: Requirements for preparation and
submission of operation and maintenance data.
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1.3 DEFINITIONS

A.  Shop Drawings, Product Data and Samples: Instruments prepared and submiited by
Contractor, for Contractor's benefif, to communicate to the Engineer the Contractor's
understanding of the design intent, for review and comment by the Engineer on the
conformance of the submitted information to the general intent of the design. Shop
drawings, product data, and samples are not Contract Documenits.

B. Shop Drawings: Drawings, diagrams, schedules and illustrations, with related notes,
specially prepared for the Work of the Contract, to illustrate a portion of the Work.

C. Product Data: Standard published information {"catalog cuts") and specially prepared
data for the Work of the Contract, including standard illustrations, schedules, brochures,
diagrams, performance charts, instructions and other information to illustrate a portion of
the Work.

D. Samples: Physical examples that demonstrate the materials, finishes, features,
workmanship and other characteristics of a portion of the Work. Accepted samples
shall serve as quality basis for evaluating the Work.

E. Other Submittals: Technical data, test reports, calculations, certifications, special
warranties and guarantees, operation and maintenance data, exira stock and other
submitted information and products shall not be considered to be Contract Documents
but shall be information from Contractor to the Engineer to ilustrate a portion of the
Work for confirmation of understanding of design intent.

14  ADMINISTRATIVE REQUIREMENTS

A. Administrative Requirements for Submittals: Submittals shall be made in accordance
with requirements specified herein and in product Sections of the Specifications.

B. Transmission of Submittals: Transmit all submittals through the Project Engineer, unless
otherwise directed. Include all informaticn specified below for identification of submittal
and for monitoring of review process. The Engineer will provide example Letter of
Transmittal, if requested.

C. Timing of Submittals: Make submittals at time of pre-construction meeting to allow
shipping, handling and review by the Engineer and the Engineer's consultants. Allow
three weeks for Consultant to review and approve submittals.

D. Submiitals Identification. Identify each submittal by Specification Section number
followed by a number indicating sequential submittal for that Section. Re-submittals
shall use same number as original submittal, followed by a lefter indicating sequential
re-submittal. For example:

15700-1 First submittal for Section 15700 ~Elevator Equipment

15700-2 Second submittal for Section 15700 —-Elevator Equipment
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1.5

1.6

15700-2-A Re-submiftal of second submitial for Section 15700 ~Elevator
Equipment

15700-2-B Second re-submittal of second submiital for Section 15700 — Elevator
Equipment.

1. Title each submittal with Project name, the Authority's Project number, Submitial
number, Sequence number of Submittal, Contractor's Project number and
submission date.

2. ldentify each element on submittal by reference to Drawing sheet number, detail,
schedule, number, assembly or equipment number, Specifications article and
paragraph, and other pertinent information to clearly correlate submittal with
Contract Drawings.

Grouping of Submittals: Unless otherwise specifically permitted by the Engineer, make
all submitials in groups containing all associated items. The Engineer may reject partial
submittals as incomplete or hold them until related submittals are made.

Unsolicited Submittals: Unsolicited submittais will be returned unreviewed.

Record Submittals: When record submittals are specified, submit five copies or sets
only. Record submittals will not be reviewed but will be retained for historical and
maintenance purposes.

SUBMITTAL SCHEDULE Submit at Pre-construction meeting

Format. Prepare Submittal Schedule in a format comparable to and coordinated with
Construction Schedule.

Content: List all items specified to be submitted, indicating submitial number (see
instructions above), submittal type (i.e., product data, shop drawings, samples, quality
controf reports, maintenance and operation data, etc.), scheduled date of submittal and
date review should be complete in order to maintain construction on schedule.

Administration:

1. Submit initial Submittal Schedule at time of pre-construction meeting.

2. After review and return by Engineer, resubmit Submittai Schedule within 7 days.
CONTRACTOR'S REVIEW OF SUBMITTALS

Contractor's Review of Submittals: Prior to submission to the Engineer for review,
Contractor review each submittal for completeness and conformance to specified

requirements. Contractor shall stamp each submittal with a review action stamp and
sign each copy certifying that:
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1. Field measuremenis have been determined and verified.
2. Field construction criteria have been verified.
3. Catalog numbers and similar data are correct.

4. Conformance with reguirements of Confract Drawings and Specifications is
confirmed.

5. All deviations from requirements of Drawings and Specifications have been
identified and noted, and product is available.

B. Changes in Work: Changes in the Work shall not be authorized by submittals review
actions. No review action, implicit or explicit, shall be interpreted to authorized changes
in the Work. Changes shall only be authorized by separate written direction, in
accordance with the Conditions of the Confract and Section 01035 - Contract
Modification Procedures.

1.7  ENGINEERS REVIEW OF SUBMITTALS

A. Engineers Review of Submittals: Submittals shall be a communication aid between
Contractor and the Engineer by which interpretation of Contract Documenis
requirements may be confirmed in advance of construction. Reviews by the Engineer
and the Engineer's consuitants shall be onily for general conformance with the design
concept of the Project and general compliance with the information given in the
Drawings and Specifications.

B. Coniract Requirements: Review actions by the Engineer and the Engineer's consultants
shall not relieve the Contractor from compliance with requirements of the Drawings and
Specifications. Changes shall only be authorized by separate written Change Order or
Construction Change Authorization, in accordance with the Conditions of the Confract
and Section 01035 - Contract Modification Procedures.

1.8  PRODUCT DATA SUBMITTALS

A. Copies: Submit 5 copies, minimum, of original catalog pages or dry-process copies
only, with applicabie data bhighlighted and cross-referenced to Drawings and
Specifications requirements.

B. Maodifications to Standard Product Data: Modify manufacturer's standard catalog data to
indicate precise conditions of the Project. Comply with requirements as for shop
drawings. Provide space for review action stamps and, if required by authorities having
jurisdiction, license seal of the Engineer and Engineer's responsible design consultant, if
applicable.
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1.9

SHOP DRAWINGS SUBMITTALS

Copies: Prepare shop drawings on minimum sheet size of 17-inches by 22-inches, or
smaller, a multiple of 8-1/2 inches by 11-inches. Submit one reproducible and one print,
typically, except as noted in product Specifications Sections.

Preparation. Shop drawings shall be original drawings prepared for submitial review,
fabrication and execution of Work. Direct copies and modified reproductions of Contract
Drawings will not be accepted {for review. Provide space for review action stamps and, if
required by authorities having jurisdiction, license seal of the Engineer and Engineer's
responsible design consultant, if applicable.

Coordination: Show all field dimensions and relationships to adjacent or critical feafures
of Work.

SAMPLES SUBMITTALS

Quantity: Submit minimum of three samples of each of color, texture and pattern.
Submit one item only of actual assembly or product. Unless otherwise noted, full-size
and complete samples will be returned and may be incorporated into field mock-ups and
the Work.

Samples: The Engineer will review and select material for Project only after all
materials are received, so that materials may be properly coordinated.

Copies: Submit actual samples. Photographic or printed reproductions will not be
accepted.

OPERATION AND MAINTENANCE DATA SUBMITTALS

Operation and Maintenance Data Submittals: See requirements specified in Section
01730~ Operation and Maintenance Data. Include operation and maintenance data
submittals in Submittals Schedule specified above. Provide space for review action
stamps and, if required by governing authorities having jurisdiction, license seal of
Engineer and Engineer's design consultant, if applicable.

PART 2 - PRODUCTS

Not appiicable to this Section.

PART 3 - EXECUTION

Not applicable to this Section.

END OF SECTION
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SECTION 61360
QUALITY CONTROL SUBMITTALS

PART 1 - GENERAL

1.1

A

1.2

1.3

SECTION INCLUDES

Administrative requirements for submittals reporiing resuits of tests and inspections
during field Work.

RELATED SECTIONS
Section 01000 — Generai Requirements.
Section 01200 — Project Progress Meetings: Quadity control reports at meeiings.

Section 01340 - Shop Drawings, Product Data and Samples: Quality control submittals
for products prior tested and inspected to field work.

Section 014006 - Quality Control: Test and inspection procedures.

Section 01700 - Contract Closeout: Quality control submittals Substantial Completion,
Acceptance and Final Payment.

ADMINISTRATIVE REQUIREMENTS

Quality Control Submittals General: Technical data, test and balancing reports,
calculations, audits, and cettifications based on field tesis and inspections by
independent testing and inspection agency and Inspector of Record. Quality control
submittals shall not be considered Contract Documents.

Administration: Make all submittals through the Engineer, unless otherwise directed.

Submittals Identification:  Identify each submittal by Specification Section number
followed by a number indicating sequential submittal for that Section. Coordinate
submittal numbers with submittals specified in Section 01340 - Shop Drawings, Product
Data and Samples - 1.4 D.

Project Identification: Title each submittal with Proiect name, Authority's Project number,
Submittal number, Sequence number of submittal, Contractot's Project number and date
of submission.

Copies: Submit 5 copies minimum, of reports of quality control reports, on dry-process
xerographic copies only.

Administrative Requirements for Submittals: Submittals shaill be made by Contractor in
accordance with requirements specified herein and in individual Sections.

QUALITY CONTROL SUBMITTALS 01360-1
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1.4

1.5

1. Indicate clearly on each submittal the specified or referenced values for each quality
conirol activity and the values obtained.

2. Contractor shall note clearly and sign each submittal certifying that reported quality
control activity "Conforms” or "Does Not Conform”.

3. Transmit all submitials to the OCTA Project Engineer unless otherwise directed.

Changes and Deviations: ldentify all deviations from requirements of Drawings and
Specifications. Changes in the Work shall not be authorized by submittals review
actions. No review action, implicit or explicit, shall be interpreted to authorized changes
in the Work. Changes shall only be authorized by separate written Change Order or
Construction Change Directive, in accordance with the Conditions of the Contract and
Section 01035 - Contract Modification Procedures.

Record Submittals: When record submittals are specified, submit three copies or sets
only. Record submitials will not be reviewed but will be retained for historical and
maintenance purposes.

Unsolicited Submittais: Unsolicited submittals will be returned unreviewed.
QUALITY CONTROL SUBMITTALS SCHEDULE

Schedule Format: Include gquality control submittals on Submittals Schedule specified in
Section 01340 - Shop Drawings, Product Data, and Samples.

Schedule Content: List all tests, inspections and balancing reports specified to be
submitted, indicating submittal number, submittal type (field test, field inspection,
fabrication inspection, etc.), scheduled date of quality control activity and date report
should be made.

ENGINEER'S REVIEW

Engineer's Review of Submittals: Review by Engineer and Engineer's consultants shall
be only for general conformance with the design concept and requirements based on the
information presented. Neither Engineer nor Engineer's consultants will validate
submitted quality control data.

Contract Requirements: Review by Engineer and Engineer's consuliants shall not relieve
the Contractor from compliance with requirements of the Specifications. Changes shall
only be authorized by separate written Change Order or Construction Change
Authorization, in accordance with the General Conditions and Section 01035 - Contract
Modification Procedures.

PART 2 - PRODUCTS

Not Applicabie to this Section
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PART 3 —~ EXECUTION

Not Applicable to this Section

END OF SECTION
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SECTION 01370

SCHEDULE OF VALUES

PART 1 - GENERAL
1.1 REQUIREMENTS INCLUDED
A, Al pre-construction meeting submit to the OCTA Project Manager a
Scheduie of Values [Cost breakdown} dllocated according fo the various

iterns and portions of the Work equal to the total bid amount.

B. Upon reguest of the OCTA Representative, support the values with data
which will substaniiate their correciness.

C. The Schedule of Values shall be used oniy as the basis for the Contractor's
Applications for Payment.

D, Related Requiremenis in Conditions of the Contract.
1.2 RELATED REQUIREMENTS
A. Section 01025:. Measurement and Payment.
8. Section 01310: Construciion Schedules.
C. Cost Breakdown.
1.3 FORM AND CONTENT OF SCHEDULE OF VALUES
A Type schedule on 8-1/2 inch x 11 inch white paper; Contractor's standard
forms and auiomated prinfout will be considered for approval by the
OCTA Project Engineer upon Contractor's request. Identify schedule with:
1. Title of Project and Location;

2. OCTA Project Contract Number;

3. Name and Address of Contractor;
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4, Confract designation number
5. Date of submission.
B. Schedule shall ist the installed value of the component parts of the Work

in sufficient detail to serve as a basis for computing values as itemized in
the Cost Breakdown for progress payments during censiruction.

C. Follow the fable of contenis of the Project Specifications as the format for
listing component flems.  Identify each Hem with the number and fitle of
the respective major section of the specifications.

D. For each major line item, list sub-values of major products or operations
under the item.

E. Provide a line item of cost to ideniify all ifems of construction

F. Each item shail include o directly proportional amount of Confractor's
overheads and profit,

G. The sum of dil values listed in the schedule of values shall equal the total
coniract Sum {Bid amount}.

END OF SECTION 01370
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SECTION 01400

QUALITY CONTROL

PART 1 - GENERAL

1.1

1.3

1.4

SECTION INCLUDES

Regulatory requirements for testing and inspection.
Contracter's quality control.

Quuality of the Work.

inspector of Record.

Inspections and tests by Testing and Inspection Company.
inspections and tests by serving utilities.

inspections and tests by manufacturer's representatives.
inspections by the City or State of Caiifornia.

RELATED SECTIONS

Section 01040 - Coordination: Coeordination of Work under Contract.

Section 01080 - Regulatory Requirements. Compliance with applicable codes,
ordinances and standards.

Section 1360 - Quality Control Submittals: Administrative requirements for submittals
reporting resulis of tests and inspections during field work.

Section 01600 - Product Requirements: Product options, substitutions, transportation
and handling requirements, storage and protection reguirements, and system
completeness requirements.

REFERENCES

ASTM D3740 - Practice for Evaluation of Agencies Engaged in Testing and/or
Inspection used in Engineering Design and Construction.

REGULATORY REQUIREMENTS FOR TESTING AND INSPECTION
Regulatory Requirements for Testing and Inspection: inspections, testing and approvals

as required by authorities having jurisdiction (City of Anaheim, Garden Grove and
frvine). Refer to Section 01060 - Regulatory Requirements.
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1. California Code of Regulations (CCR) - Tille 24, State Building Code (Uniform
Building Code with State of California Amendments), latest edition, as adopted and
interpreted by authorities having jurisdiction.

2. California Code of Regulations (CCR) - Title 22, Sections 94085, 94067 and 94069.
1.5 CONTRACTOR'S QUALITY CONTROL

A. Contractor's Quality Control:  Contractor shall ensure that products, services,
workmanship and site conditions comply with requirements of the Drawings and
Specifications by coordinating, supervising, testing and inspeciing the Work and by
uiilizing only suitably qualified personnel.

B. Quaiity Requirements: Work shali be accomplished in accordance with quality
requirements of the Drawings and Specifications, including, by reference, all Codes,
laws, rules, reguiations and standards. When no quality basis is prescribed, the quality
shall be in accordance with the best accepted practices of the construction industry for
the locale of the Project, for projects of this type.

C. Quality Control Personnel: Contractor shail employ and assigh knowledgeable and
skiled personnel as necessary o perform guality control functions to ensure that the
Work is provided as required.

1.6 QUALITY OF THE WORK

A. Quality of Products: Unless otherwise indicated or specified, all products shail be new,
free of defects and fit for the intended use.

B. Quality of Installation: All Work shall be produced plumb, level, square and true, or true
to indicated angle, and with proper alignment and relationship between the various
elements. The installation of new equipment or accessories and all associated work
shall be instalied in compliance with the codes, and pass all required inspection by
private or governmental agencies.

C. Protection of Existing and Completed Work: Take all measures necessary to preserve
and protect existing and completed Work free from damage, deterioration, soiling and
staining, until acceptance by the Authority.

D. Standards and Code Compliance and Manufacturer's  Instructions and
Recommendations: Unless more siringent requirements are indicated or specified,
comply with manufacturer's instructions and recommendations, reference standards and
building code research report requirements in preparing, fabricating, erecting, instaliing,
applying, connecting and finishing Work.

E. Deviations from Standards and Code Compliance and Manufacturer's Instructions and

Recommendations: Document and explain all deviations from reference standards and
building code research report requirements and manufacturer's product installation
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instructions and recommendations, including acknowledgement by the manufacturer
that such deviations are accepiable and appropriate for the Project.

F. Verification of Quality: Work shall be subject to verification of quality by the Authority or
OCTA Consultant in accordance with provisions of the Conditions of the Contract.

1. Contractor shall cooperate by making Work available for inspection by the Authority
or OCTA Consultant Engineer or their designated representative.

2. Such verification may inciude mill, piant, shop, or field inspection as required. OCTA
designated Censultant or Inspector shall access to material inspection.

3. Provide access to all parts of the Work, including plants where materials or
equipment are manufactured or fabricated.

4. Provide all information and assistance as required, including that by and from
subcontractors, fabricators, materials suppliers, and manufacturers, for verification
of quality by the Authority or Consultant or Inspector.

5. Contract modifications, if any, resuiting from such verification activities shalt be
governed by applicable provisions in the Conditions of the Contract.

G. Observations by the Authority’s Engineer or Consultants: Periodic and occasional
observations of Work in progress may be made by the Project Engineer or OCTA
Consultant as deemed necessary to review progress of Work and general conformance
with design intent,

H. Limitaiions on [nspection, Test and Observations: Neither employment of an inspector
of Record, independent testing and inspection agency, or observations by the Engineer
and Consultants shall in no way relieve Contractor of obligation to perform Work in full
conformance to all requirements of Contract Documents and applicable Building Code
and other regulatory requirements.

I.  The Engineer's Acceptance and Rejection of Worl: The Engineer reserves the right to
reject all Work not in conformance to the requirements of the Specifications.

J.  Correction of Non-Conforming Work:  Non-conforming Work shall be modified,
replaced, repaired or redone by the Contractor at no change in Contract Sum or
Contract Time.

K. Acceptance of Non-Conforming Work:  Acceptance of non-conforming Work, without
specific written acknowledgement and approvat of the Authority, shall not relieve the
Contractor of the obligation to correct such Work.

L. Contract Adjustment for Non-conforming Work:  Should the Authority or OCTA
Consultant determine that it is not feasible or in Authority’s interest to reguire non-
conforming Work to be repaired or replaced, an equitable reduction in Contract Sum
shall be made by agreement between the Authority and Contractor. If equitable amount
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cannot be agreed upon, a Construction Change Directive will be issued and the amount
in dispute resolved in accordance with the Conditions of the Contract.

M. Non-Responsibility for Non-Conforming Work: The Engineer and the Engineer's
consultants disclaim any and ail responsibility for Work produced not in conformance
with the Drawings and Specifications.

1.7  INSPECTIONS AND TESTS BY AUTHORITIES HAVING JURISDICTION

A. Inspections and Tests by Authorities Having Jurisdiction: Contractor shall cause all
tests and inspections required by authorities having jurisdiction to be made for Work
under this Contract, City of Anaheim, Garden Grove, Irvine Building Department, Fire
Department, Health Depariment, AQMD, SCE and similar agencies. Except as
specifically noted, scheduling, conducting and paying for such inspections shall be
solely the Contractor's responsibility.

1.8 INSPECTIONS AND TESTS BY SERVING UTILITIES

A. Inspections and Tests by Serving Ultilities: Contractor shall cause ali ifests and
inspections required by serving utilities to be made for Work under this Contract.
Scheduling, conducting and paying for such inspections shall be solely the Contractor's
responsibility.

1.9  INSPECTIONS AND TESTS BY MANUFACTURER'S REPRESENTATIVES

A. Inspections and Tests by Manufacturer's Representatives: Confractor shall cause all
tests and inspections specified to be conducted by materials or systems manufacturers
to be made. Additionally, all tests and inspections required by materials or systems
manufacturers as conditions of warranty or certification of Work shall be made, the cost
of which shall be inciuded in the Contract Sum.

1.10 INSPECTIONS BY INDEPENDENT TESTING AND INSPECTION AGENCY

A. Inspections by Independent Testing and Inspection Agency or Agencies: The following
applies to tests and inspections.

1. The Authority will select and pay for independent testing and inspection agency or
agencies to conduct tests and inspections as indicated in the Specifications and as
required by authorities having jurisdiction.

2. Costs for additional tests, inspections and related services, due to the following,
shall be reimbursed to the Authority by the Contractor and no change in Contract
Time shal result.

a. Failure to properly schedule or notify testing and inspection agency or
authorities having jurisdiction.

b. Changes in sources, lots or suppliers of products after original tests or
inspections.
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¢c. Changes in means methods, techniques, sequences and procedures of
construction which necessitate additional testing, inspection and related
services.

d. Changes in material after review and acceptance of submittal.

B. Test and inspection Reports: After each inspection and test, one copy of report shall be
promptly submitted to the OCTA Project Engineer, OCTA consuliant (as applicable),
Authority, City of Anaheim, Garden Grove, lrvine Inspector of Record, and the
Contractor and to agency having jurisdiction (if required by Code).

1.

Reports shall clearly identify the following:

Date issued.

Project name and number.

identification of product and Specifications Section in which Work is specified.
Name of inspector.

Date and time of sampling or inspection.

Location in Project where sampling or inspection was conducted.

Type of inspection or test.

Date of test.

Results of tests.

Comments concerning conformance with Confract Documents and other
reguirements.

T o T@Teo0UTD

Test reports shall indicate specified or required values and shall include statement
whether test resulis indicate satisfactory performance of products.

Samples taken but not tested shall be reported.

Test reports shall confirm that metheds used for sampling and testing conform to
specified test procedures.

C. Contractor Responsibilities in inspections and Tests:

1.

Notify OCTA Project Engineer 24 hours in advance of expected time for operations
requiring inspection and testing services.

Deliver to laboratory or designated location, adequate samples of materials
proposed to be used which require advance testing.

Cooperate with independent testing and inspection agency personnel, inspector of
Record, Authority, Project Engineer, and OCTA consultants. Provide access to
Work areas and off-site fabrication and assembiy locations, including during
weekends and after normal work hours.

Provide incidental labor and facilities fo provide safe access to Work to be tested
and inspected, to obtain and handle samples at the Project site or at source of
products to be tested, and to store and test samples.
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5. Provide, at least 15 days in advance of first fest or inspection of each type, a
schedule of tests or inspections indicating types of tests or inspections and their
scheduled dates.

6. Provide 24 hours advance notice of each test and inspection fo the inspector of

Record, Authority’s Project Engineer and OCTA consuitants of each test and
inspection, as directed.

7. Obtain all Inspections required by the City of Anaheim, Garden Grove, and Irvine,
and provide Authority a final sign —off of the project from the Cities.
PART 2 — PRODUCTS
Not Applicable to this Section
PART 3 — EXECUTION

Mot Applicable to this Section

END OF SECTION
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SECTION 01500

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1-GENERAL

1.1 SECTION INCLUDES

>

Codes and regulations governing construction facilities and practices.

w

Maintenance of construction facilities and temporary conirols.

Temporary utilities and services,

o o

Ventilation during construction.

m

Temporary water service.
F. Temporary sanitary facilities.

Temporary power and lighting.

r

Temporary construction barriers, enclosures and passage.

Security.

d. Fire protection.

K. Protection of installed Work.
L. Runoff control.

Cleaning during construction.

Construction parking.

©C =z =

Removal of construction facilities and temporary controls.

1.2 RELATED SECTIONS

>

Section 01000 — General Reguirements
B. Section 01710 - Final Cleaning.
1.3  CODES AND REGULATIONS

A. Safety Regulations: Comply with requirements of all applicable Federal, State, and local
safety rules and regulations. Contractor shall be solely responsible for job site safety.
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14

1.5

1.6

1.7

1.8

B.

Barricades and Barriers: Provide substantial barriers, guardrails, and enclosures around
Work areas and adjacent areas for protection of office workers, OCTA Oftice staff, and
the pubdic from falling equipment and debris. Provide traffic signs, install barricades
around work area and in bus parking, car parking, and driveways areas. Provide
adeguate bus lane thoroughfare space through construction storage area for bus and
vehicle passage.

Noise Abatement Regulations: Comply with requirements of noise abatement
regulations, such as use of mufflers on powered equipment and scheduling of
construction activities to permitted hours only.

MAINTENANCE OF CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

Maintenance: Use all means necessary t¢ maintain construction facilities and temporary
controls in proper and safe condition throughout progress of the Work.

Replacement: In the event of loss or damage, promptly restore temporary construction
facilities and controls by repair or replacement at no change in the Contract Sum or
Contract Time.

TEMPORARY UTILITIES AND SERVICES

Temporary Utilities and Services: Contractor shall make temporary service connections,
including connections to existing site services. Coordinate points of connection with the
Authority’ Project Engineer and comply with the Authority's directions regarding
provisions to preserve and maintain building services. All costs for a temporary
consiruction utilities and services system shall be included in the Contract Sum. Provide
temporary utilities during shut-down to keep all services ongoing and continuous during
relocation of these utilities. Al cost for these temporary facilities shall be include in the
bid contract sum.

TEMPORARY WATER SERVICE

Temporary Water Service: Contractor shali locate and connect to existing water source
for temporary construction water service. Exiend branch piping with outlets located so
that water is available by use of hoses. All cosis for a temporary constfruction water
system shall be included in the Contract Sum.

TEMPORARY SANITARY FACILITIES
Temporary Sanitary Facilities: Provide and maintain temporary sanitary facilities and
enciosures for use by construction personnel during construction. Contractor shall

provide servicing of the toilet on a daily basis All costs for a temporary sanitary system
shall be included in the Contract Sum.

TEMPORARY POWER AND LIGHTING

Temporary Power and Lighting: Provide electric service as required for construction
operations, with branch wiring and distribution boxes located to provide electrical service
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1.8

1.10

1.12

and lighting for construction activities. Contractor shali pay ali costs to establish
temporary electric service and for all electricity consumed.

TEMPORARY BARRIERS, ENCLOSURES AND PASSAGEWAYS

Temporary Barriers, General: Provide barriers, guardrails, flashing lights, as required to
protect OCTA staff, bus workers from falling debris, tools, efc., to prevent unauthorized
entry to construction areas and to protect existing facilities and adjacent properties from
damage from construction operations.

Dust and Debris Barriers: Provide dust and debris barriers and covers (to prevent dust
damage and sciling of existing facilities from construction work), cover all structures,
office equipment, office furniture, buses, bus repair equipment, vehicles, near or in the
vicinity of the construction work. Provide covers to OCTA office furniture, equipment,
files, records, etc. Clean all work areas at completion of work in the area of work or
phase.

SECURITY

Security Responsibility. Security of the Project area, material, equipment, and tools until
completion of the Contract shall be solely the Contractor's responsibility.

Security Provisions General: Provide a security program and facilities to protect Work
from unauthorized entry, vandalism, and theft.

Protection: Protection of construction work is Contractor's responsibility.
FIRE PROTECTION

Fire Protection Responsibility: Protection of Project from fire shall be solely Coniractor's
responsibility.

Fire Protection Provisions, General: Maintain, at a minimum, the Work in conditions o
minimize fire hazards and provide adequate fire protection devices, such as suitable fire
extinguishers, blankets, warning signs, and storage containers.

Special Fire Protection Provisions: During hazardous corstruction activities, maintain fire
protection devices immediately available for use at the location of such activities.

PROTECTION OF INSTALLED WORK

Protection of Instalied Work, General: Provide temporary protection for installed products
and work. Control traffic in immediate area to minimize damage. Provide OCTA workers
adequate space to pass around work area.

Protective Coverings: Provide protective coverings on surrounding OCTA equipment,
furniture, files, buses, utilities, as necessary to prevent damage from consfruction
activities, such as demolition, dust, and other materiai of construction and as necessary
to prevent cther than normal construction activities

Traffic Protection: Protect finished work and cther surfaces from traffic, soifing, wear and
marring.
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0. Provide temporary covers of kraft paper, canvas, plastic sheets, or temporary rugs
and mats, over all OCTA property, office equipment, furniture, equipment, files and
records, when required by the Authority. Temporary covers shall not slip or tear
under normal use.

1. Protect completed work areas.
1.13  RUNOFF CONTROL

A. Clearing and Cleaning. Keep site access ways, parking areas and building access
and exit facilities clear of construction debris and contractor’s cars. During work in
any area keep bus and car iraffic lanes open at ali times. Work only in phase or
designated area, and close only assighed areas of work. Contractor shall be allowed
to work in specific or one elevator at a time only as offices are occupied by working
OCTA staff during the day.

1. Remove construction debris and dispose in a manner which will not be injurious to
persons, property, plant materials and site. All removed debris and accessories,
shall be disposed off-site legally by the contractordaily.

2.  Comply with runoff control requirements stated above and as required by authorities
having jurisdiction. Rain Run-off from demolition or from the site shall not be
disposed into the storm drain system, and shall not flood driveways or the site,
Contractor shall obtain NPDES construction permit to dispose of water from
construction activities legally off-site. During construction contractor shall co-ordinate
run-off to avoid flooding in excavations, pits or the site.

1.14 CLEANING DURING CONSTRUCTION

A. Garbage Conirol: Control accumulation of debris, scrap, waste materials and rubbish,
and daily dispose of debris, waste and rubbish offsite in a legal manner.

B. Cleaning, General: Clean offices, building, sidewalks, corridors, driveways, paving, and
streets frequently to maintain public thoroughfares free of dus!, debris, and other
contaminants from consiruction activities. Clean all areas of work at end of work day.

C. Cleaning Frequency: At a minimum, clean work areas daily. Clean all areas before
leaving site of work.

1.15 CONSTRUCTION PARKING
A. Construction Parking: On-site parking will oniy be in designated areas allowed by the
Authority or Facility Maintenance Manager. Maintain clear access ways and parking for
buses, and emergency vehicles, as required by local police and fire authorities. Do not
park or store matierial in bus stalls or assigned staff parking stalls.

1.16  REMOVAL OF CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS
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A. Removal of Construction Facilities and Temporary Controls: Unless otherwise mutually
agreed by the Authority and the Contraclor, remove temporary materials, eaquipment,
services, and construction prior to Substantial Compietion review.

B. Cleaning and Repairs: Clean and repair damage caused by installation or use of
temporary facilities in project, public and private rightsof-way areas.

PART 2 - PRODUCTS
Not Applicable to this Section

PART 3 —EXECUTION

Not Applicable to this Section

END OF SECTION
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1

1.2

1.3

SECTION 01515

PROTECTION OF EXISTING UTILITIES

DESCRIPTION: This Section includes specifications for proiection of existing above
and underground utilities as indicated. Coordinate with the work of Coniract
Specifications Section 01500, Temporary Facilities and Conirols.

GENERAL

A Contractor shall locate existing utilities using OCTA record drawings (As-Built
drawings) and a field survey. Locations of all ufilities shall be confirmed by
thorough on-site review of the Maintenance building. Conifractor shall
fake precautions during construction when excavating, drlling, or any
other construction operctions that have the potential of damaging the
existing ufilities.

B. If existing aclive services are encouniered which inferfere with consfruction
work, and which are not indicated fo be rearranged, relocated, or
abandoned, nofify the OCTA Represeniatlive in writing, requesting
instructions for their disposition. Take immediate steps o ensure the utility
service encountered is not inferrupted, and do not proceed with the work
until written instructions are received from the OCTA Project engineer or the
Consultant. If service is interrupted, repair immediately. Provide temporary
service during period of repair of damaged or disrupted utility.

INTERRUPTION OR DISCONTINUANCE OF SERVICE: The Contractor shall make
arrangements with the OCTA Project Engineer as required for the interruption or
disconiinuance of any ufility services. Provide proper noftification of all affected
parties.  One week advance nofice shall be provided for any scheduied
interruption of utility service. Time of scheduled inferruption shall be at ¢ time least
disruptive to OCTA. The protection of ali above and underground ufilities is the
responsibiity of the Coniractor. Provide temporary utilities during disrupiion or
disconnection. Repair all disruption of utilities immediately

END OF SECTION 01515
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SECTION 01600

PRODUCT REQUIREMENTS

PART 1 - GENERAL
1.1 SECTION INCLUDES
A. General requivements for products used for the Worlc

1. Product options.
2. Substitutions.
3. System completeness.
4. Transportation and handling requirements.
5. Storage and protection.

12  RELATED SECTIONS

A.  Section 01060 - Regulatory Requirements: Codes and standards applicable to product
specifications; mintimum requirements.

B. Section 01095 - Reference Standards and Abbreviations: References to various
standards, standard specifications, codes, practices, and other requirements.

C. Section 01340 - Shop Drawings, Product Data, and Samples: Requirements applicable
to submittals for "or equal” and substitute products.

1.3 PRODUCTS

A. Products: Hems purchased for incorporation in the Work, whether purchased for the
Project or taken from previously purchased stock, and include materials, equipment,
assemblies, fabrications, and systems.

1, lis O.C.T.A policy that all manufactured products and supplies be provided by
United States manufacturing industries in  agreement with related Union
organizations. Therefore in the performance of the contract, Contractor shail give
United States made preducis preference.

2. Named Products: ltems identified by manufacturer's product name, including make
or mode! designations indicated in the manufacturer's published product data.

3. Materials; Products that are shaped, cut, worked, mixed, finished, refined or
otherwise fabricated, processed or instailed to form a part of the Work.

PRODUCT REQUIREMENTS 01600-1
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B.

1.4

Specific Product Requirements: Refer to requirements of Section 01400 - Quality
Conirol and individual product Specifications Sections in Divisions 2 through 16 for
specific requirements for products.

Minimum Requirements: Specified requirements for products are minimum
requirements.

Product Selection: Provide products that fully compiy with the Contract Documents, are
undamaged and unused at installation.

Standard Products: Where specific products are not specified, provide standard
products of types and kinds that are suitabie for the intended use in similar conditions
and that have been used successfully on similar projects. Products shall be as selected
by Contractor and subject to review and acceptance by the Engineer.

Product Completeness: Provide products complete with all accessories, trim, finish,
safety guards, factory finished base supporis or curbs, and other devices and details
needed for a complete installation and for the intended use and effect.

Code Compliance: Al products, other {han commodity products prescribed by Code,
shall have a current ICBO Evaluation Service (ICBO ES) Research Report or CABO
National Evaluation Report (NER).

Interchangeability: To the fullest extent possible, provide products of the same kind
from a single source. Products required to be supplied in quantity shall be the same
product and interchangeable throughout the Work. When options are specified for the
selection of any of two or more products, the product selected shall be compatible with
products previously selected.

Nameplates:

1. Provide a permanent nameplate as required by the specifications and required by
code for ADA and other local and state requirements in each Elevator.
Namepilates shall contain identifying information and essential data.

Name of manufacturer

Name of product

Model and serial number

Capacity

Power Characteristics

Speed

Office or area to which telephone call {telephone number) should be made in
an emergency

PRODUCT OPTIONS

Products Specified by Description: Where Specifications describe a product, listing
characteristics reguired, with or without use of a brand name, provide a product that
provides the characteristics and otherwise complies with the specified characteristic
requirements.

PRODUCT REQUIREMENTS 01800-2
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B. Products Specified by Performance Requirements: Where Specifications require
compliance with performance requirements, provide product(s) that comply and are
recommended by the manufacturer for the intended application and performance.
Verification of manufacturer's recommendations may be by product literature or by
certification of performance from manufacturer.

C. Products Specified by Reference to Standards Only: Where Specifications require
compliance with a referenced standard, provide product which shall fully comply with the
referenced standard specified.

D. Products Specified by Identification of Manufacturer and Product Name or Number:

1. Specified Manufacturer: Provide the specified product(s) of the specified
manufacturer. If only one manufacturer is specified, provide only the specified
product(s). Substitutions will not be considered unless "or equal" provisions is
indicated.

2. Acceptable Manufacturer(s). Product(s) of the manufacturers named as acceptable
manufacturers, which are determined to be equivalent to the specified produci(s) of
the specified manufacturer, will be accepted in accordance with the provisions
specified below in paragraph titted "Or Equal" provisions and in Article titled
"SUBSTITUTIONS", except time and cost requirements will not be waived,

3. Unnamed manufacturers: Product(s) of unnamed manufacturers will not be
considered unless reference is made to "Or Equal" provision in identifying
acceptable manufacturers.

4. Quality Standard: Product{s) of the specified manufacturer shall serve as the
standard by which substitute products of named acceptable manufacturers and
unnamed substitute manufacturers will be evaluated. Where the characteristics of
the product are described, performance characteristics are identified, and reference
standards are listed in addition to identification of specified manufacturer and
product name(s) or number(s), such characteristics are specified to identify the
most significant attributes that will be considered in evaluation of the substitution.

E. Products Specified by Combination of Methods: Where products are specified by a
combination of described characteristics, performance characteristics, reference
standards, and manufacturer identification, provide products conforming to all such
characteristics.

F. "Or Equal" Provision: Where "or equal” is included after named manufacturer(s) and
product(s}, equivalent products of unnamed manufacturers will be considered in
accordance with requirements specified in Article titled "SUBSTITUTIONS".

1. Prior to submitting "Or Equal” product(s) for consideration, Contractor shall review

and determine that product(s) meet or exceed the minimum quality and warranty
provisions of the specified product.

PRODUCT REQUIREMENTS 01600-3
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2. Cost and time considerations will be waived for products and manufacturers
submitted under the "Or Equal” provision, except no increase in Confract Sum or
Contract Time shall resuli.

3. Contractor's attention is called to the substitution provisions of the Condifions of the
Contract.

G. Visual Matching: Where Specifications reguire matching a sample, the decision by the
Engineer on whether a proposed product matches shall be final. Where no product
matches and complies with other requirements, comply with provisions for
"SUBSTITUTIONS" for selection of a matching product in another category.

H. Visual Selection. Where reguirements include the phrase "as selected from
manufacturer's standard colors, patterns, textures", or a similar phrase, selections of
products will be made by Consultant, or indicated party or, if not indicated, by the
Project Engineer. The Project Engineer wili select color, pattern and texture from the
product line of submitted manufacturer, if all other specified provisions are met.

1.5  SUBSTITUTIONS

A. Substitutions: Requests by Contractor to deviate from specified requirements for
products, materials, equipment, and methods, or to provide products other than those
specified, shall be considered requests for substitutions except under the following
conditions:

1. Substitutions are requested during the bidding period, and accepted prior fo
execution of the Contract.

2. Revisions to Contract Documents requested by the Authority or the Engineer.

3. Specified options of products and construction methods stated in the Contract
Documents.

4. Compliance with regulations and orders issued by governing authorities having
jurisdiction.

B. Substitution Provisions: Refer to substitution provisions of the Conditions of the
Contract, in addition to the following specific requirements. :

C. Substitution Submittal Period:

1. Time Limit: Only during the bid phase will the Authority and Engineer consider
requests for substitutions.

2. Product Availability Waiver: Substitutions will be considered after execution of the
Agreement only when a product becomes unavailable due to no fault of Contractor.
Failure to place orders for specified products sufficiently in advance of required date
for incorporation into the Work will not be considered as a valid reason for which
Contractor may request a substitution or deviation from requirements of the
Drawings and Specifications.

PROBUCT REQUIREMENTS 016004
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D. Provisions for Consideration and Acceptance of Substitutions:

1.

Documentation:  Substitutions will not be considered when they are indicated or
implied on shop drawing, product data or sample submittals without a separate
written request, or when acceptance will require substantial revision of the Contract
Documents.

Cost and Time Considerations: Substitutions will not be considered unless a net
reduction in the Coniract Sum or Contract Time results to the Authority's benefit,
including redesign costs, life cycle costs, changes in reiated Work and overall
performance of building systems.

Data: It shall be the responsibility of the Contractor to provide adeguate data
demonstrating the merits of the proposed substitution, including cost data and
information regarding changes in related Work.,

Engineer's Determination: The Engineer wiil determine the acceptability of proposed
substitutions, and natify the Contractor in writing, within a reasonable time, whether
the proposed substitution is accepted or rejected.

Substitution Limitation. Only one request for substitution will be considered for each
product.

Non-Acceptance: [f a proposed substitution is not accepted, provide the specified
product.

E. Substitution Submittal Process:

1.

Submit the intended substitution to the Engineer for review and approval. Submit a
minimum of 5 copies.

Submit product data, including drawings, descriptions of products, fabrication
details, and installation procedures. Include samples where applicable or requested.

Include appropriate product data of the specified product(s) of the specified
manufacturer, suitable for use in comparison.

Submit a comparison of significant characteristics of the proposed substitution with
those of the specified product. Include a list of changes or modifications needed to
other paris of the Work and fo construction to be performed by the Authority and
separate Contractors that will be necessary if the proposed substitution is accepted.

Submit a statement indicating the substitution's effect on the Construction Schedule
compared to the Schedule without approval of the substitution. Indicate the effect
of the proposed substitution on overall Contract Time.

Submit cost information, including a proposal of the net change, if any, in the
Coniract Sum.

PRODUCT REQUIREMENTS 01800-8
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7.

Submit certification that the substitution is equivalent or superior in every respect to
that required by the Contract Documents, and that the substitution is suited for and
can perform the purpose or application for the particular use intended in the
Contract Documents. Include Contractor's waiver of rights to additional payment or
time that may be necessary because of the substitution's failure to perform
adequately.

If, in the Engineer's opinion, sufficient data has not been submitted to enable a full
and thorough review of the intended substitution, the substitution may be denied.

F. Contract Document Revisions:

1.

Should a Contractor-proposed substitution or alternative sequence or method of
construction require revision of the Contract Drawings or Specifications, including
revisions for the purposes of determining feasibility, scope, cost, or revisions for the
purpose of obtaining review and approval by governing authorities having
jurisdiction, revisions will be made by the Engineer, or other consultants of the
Authority who are the design professionals of record, only as approved in advance
by the Authority.

Services of the Engineer, or consultants of the Authorily, including time spent in
researching and reporting on proposed substitutions or alternative sequence and
method of construction, shall be paid by Contractor when such activities are
considered additional services to the design services contracts of the Authority.

Costs of services by the Engineer, or other consultant of the Authority, shall be paid
on a time and materials basis, based on current hourly fee schedules, with
reproduction, long distance telephone, and shipping costs reimbursable.

Such fees shall be paid whether or not the proposed substitution or alternative
sequence or method of construction is ultimately accepted by the Authority and a
Change Order is executed.

Such fees shall paid from the Contractor's portion on savings, if a net reduction in
Contract Sum results. If fees exceed Contractor's portion of net reduction,
Contractor shall pay all remaining fees unless otherwise agreed in advance by the
Authority.

Such fees owed shall be deducted from the amount owed the Contractor on the
Application for Payment next made following completion of revised Contract
Drawings and Specifications or completion of research and other services.
Contractor wili then pay the Engineer or other consuitanis of the Authority.

1.6  TRANSPORTATION, DELIVERY, AND HANDLING

A. Comply with manufacturer's instructions and recommendations for transportation,
delivery and handling, in addition to the following.

B. Transportation: Transport products by methods fo avoid product damage.

PRODUCT REQUIREMENTS 01600-6
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1.7

C.

Schedule delivery to minimize long-term storage and prevent overcrowding construction
spaces. Coordinate with installation to ensure minimum holding time for items that are
flammable, hazardous, easily damaged, or sensitive to deterioration, theft and other
[osses,

Gelver products in undamaged condition in manufacturer's original sealed coniainer or
packaging system, complete with labels and instructions for handling, sioring,
unpacking, protecting, and installing. Contractor is responsible and should be present at
work site for receiving his material delivery at site of work.

Provide equipment and personnel to handle products by methods {o prevent soiling,
marring or other damage.

Promptly inspect products on delivery to ensure that products comply with contract
documents, gquantities are correct, and to ensure that products are undamaged and
propetly protected.

STORAGE AND PROTECTION

Stere and protect products in accordance with manufacturer's instructions, with seals
and labels intact and legible.

1. Periodically inspect to ensure products are undamaged, and are maintained under
required conditions.

2. Products damaged by improper storage or protection shall be removed and
replaced with new products at no change in Contract Sum or Contract Time.

Store products to facilitate inspection and measurement of guantity or counting of units.

Store heavy materials away from the structure in a manner that wili not endanger
supporting structure. Store materials only in space assigned by the OCTA Facility
Manager.

Store moisture-sensitive products in a weathertight enclosure or covered with an
impervious sheet covering. Provide adeguate ventilaiion to avoid condensation.
Maintain product storage within temperature and humidity ranges required by
manufacturer's instructions,

1. For exterior storage of fabricated products, place on sloped supports above ground.

2. Store construction material on pallets in a well-drained area. Prevent mixing with
foreign matter. Tie down material to prevent material from flowing or blowing away
to other areas of the site.

3. Arrange storage to provide access for inspection. Periodically inspect fo assure
products are undamaged, and are maintained under required conditions. Store
materials and equipment in space assigned by Facility Maintenance Manager

E. Protection:

PRODUCT REQUIREMENTS 01800-7
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1.8

1. Provide barriers, flashing lights, substantial coverings and notices to protect
instalied Work from traffic and subsequent construction operations.

2. Remove profective measures when no longer required and prior t¢ Acceptance of
the Work.

SYSTEM COMPLETENESS

The Contract documents and Specifications are not intended to be comprehensive
directions on how o produce the Work. Rather, the documents and Specifications are
instruments of service prepared by the responsible design professional to describe the
design intent for the completed Work.

It is intended that materials, equipment, systems and assemblies be complete and fully
functional even though not fully described. Provide all products and operations
necessary to achieve the design intent described in the Contract Documents,

Contractor shall report to the Engineer immediately when elements essential to proper
execution of the Work are discovered to be missing or mis-described in the
Specifications or if the design intent is unclear.

Should an essential element be discovered as missing or mis-described prior to receipt
of bids, and Addendum or Clarification will be issued so that all costs may be accounted
for in the Coniract Sum.

Should an obvious omission or mis-description of a necessary element be discovered
and reported after execution of the Agreement, the Contractor shall provide the element
as though fully and correctly described, and a no-cost Change Order shall be executed.

PART 2 - PRODUCTS

Not Applicable to this Section

PART 3 - EXECUTION

3.1

A

INSTALLATION OF PRODUCTS

instaliation of Products:

1. Comply with manufacturer's instructions and recommendations for installation of
products, equipment, or materials. Comply with code requirements for products,

equipment, and materials installed in the construction.

2. Anchor each product securely in place, accurately located and aligned with other
Work. Provide temporary support during construction.

3. Clean ekposed surfaces and provide protection to ensure freedom from damage
and deterioration at time of Substantial Completion review.

PRODUCT REQUIREMENTS 01600-8
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END OF SECTION
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SECTION 01700

CONTRACT CLOSEOUT

PART 1 - GENERAL

1.1

A.

B.

1.2

1.3

1.4

SECTION INCLUDES
Contract closeout procedures.
Project record documents.
RELATED SECTIONS

Section 01340 - Shop Drawings, Product Data, and Samples: General requirements for
submittals.

Section 01500 - Construction Facilities and Temporary Controls: Remove temporary
controls.

Section 01710 - Final Cleaning: Cleaning as part of Coniract closeout.

FINAL COMPLETION ACTIONS

Final Application for Payment: In the Application for Payment that coincides with the
date Substantial Completion is claimed, show 100 percent completion for the portion of
the Work claimed substantiaily complete.

Warranties, Bonds, and Certificates: Submit specified warranties, guarantees,
workmanship bonds, maintenance agreements, final certifications and similar

documents.

Tests and Instructions: Remove temporary facilities from the site, along with
construction tools, mock-ups, and similar elements.

SUBSTANTIAL COMPLETION REVIEW
Preliminary Punch List Review: At Contractor's request, the Project Engineer and
Consultant will attend a preliminary Contract closeout review, not earlier than 14 days

prior to anticipated Substantial Completion review date.

1. Consultant through Project Engineer shali provide at preliminary review, a
typewritien list {Preliminary Punch List) of items to be completed and corrected.

2. List shall identify itermns by location

CONTRACT CLOSEGUT 017001
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3. Segregate Work on separate lists according to categories used for Drawings. For
example, provide lists for Architectural, Structural, Mechanical, Plumbing, Electrical,
Special Eguipment and other disciplines.

4. The Project Engineer and Contractor shall conduct a brief walk-through of Project to
review scope and adequacy of list.

B. Contractor's Certification. When determined by Contractor, submit to the Engineer
written certification that Contract Documents have been reviewed, Work has been
inspected, and that Work is complete in accordance with Contract Documents and ready
for Substantial Completion review by the Engineer. Provide one week notice to the
Project Engineer that Work is substantially complete according to Contractor.

C. Punch List Review: The Project Engineer, Facility Manager, and the responsible design
consultants, as may be necessary, will attend a Contract closeout review and conduct a
walk-thorough of Preject to review the updated list of items to be completed and
corrected (Punch List).

1. Contractor shall prepare a list and record additions, deletions, and revisions as
noted by the Project Engineer for completion or correction.

2. Contractor shall retype and distribute the revised Punch List to the Engineer.

3. Costs of additional visits to the site by the Project Engineer, and the design
consultants, to review completion and correction of Work, shall be reimbursed o
the Authority by the Contractor.

D. Cleaning and Clearing: Prior to Substantial Completion review, execute cleaning and
clear site of temporary facilities and controls, as specified in Section 01500 -~ Temporary
Facilities and Controls and in Section 01710 - Final Cleaning.

E. Testing and Inspection: Prior to Substantial Completion review, complete all inspection,
testing and balancing, sterilization and cleaning of the Work, and obtain final City
inspection and City sign-off

F. Engineer's Certification: The Engineer determines that the list of items to be completed
and corrected (Punch List) is sufficiently complete for the Authority fo occupy the Project
area for the use {o which it is intended.

G. Notice of Completion: The Authority, after receipt of the Project Engineer's certification,
will record a Notice of Completion with the county.

1.5  FINAL COMPLETION SUBMITTALS
A.  Agency Document Submittals: Submit to the Project Engineer all documents required

by governing authorities, utilities, and other agencies, including permit cards, signed as
final by the inspectors, and ceriifications of inspections and tests.

CONTRACT CLOSEOQUT 01700-2
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B. Final Specifications Submittals: Submit to the Engineer all documents and products
required by Specifications to be submitied, including the following which apply:

1. Project record drawings
2 Maintenance data.
2. Guarantees, warranties, and bonds.
3. Testing reports of Elevator System (three copies) and certificates of compliance.
5. City of Anaheim, Garden Grove, and Irvine final sigh-off
6. State of California inspection and sign-off, and operating permit
C. Certificates of Compliance and Test Report Submittals: Submit 1o the Engineer
certificates and reports as specified, as required by manufacturers for warranty and

guaraniee purposes, and as required by authorities having jurisdiction.

D. Subcontractor List: Submit to the Project Engineer five copies of updated Subcontractor
and Materials Supplier List.

E. Warranty Documents: Prepare and submit to the Project Engineer warranties and bonds
as specified in Section 01740 - Warranties and Bonds

F. Final Payment: After completion of all items listed for completion and correction,
submission of all documents and products and final cleaning, submit final Application for
Payment, identifying the total adjusted Contract Sum, previous payments and the
remaining sum due.

1.6 PROJECT RECORD DOCUMENTS

A. Project Record Documents General: Maintain on site, one set of the following record
documents and record actual consiruction and all revisions to the Work:

1.  Contract Documents.

2. Project Manual with Specifications, Addenda, Change Orders and other instruments
modifying the Contract.

3. Reviewed shop drawings, product data and samples.
4, Store Record Documents separate from documents used for construction.

B. Record Specifications: In PART 2 - PRODUCTS in each Section, legibly mark and
record actual Products instalfled or used including:

1. Manufacturer's name and product mcdel or cataiog number.

CONTRACT CLOSEOUT 01700-3
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2.

3.

Product substitutions or allermnates uillized.

Changes made by Addenda, Change Orders and other instruments modifying the
Contract.

C. Project Record Drawings: Record information continuously as Work progresses. Do
not conceal Work permanently until all required information is recorded. Legibly and to
scale, mark a reproducible set of Confract Drawings to record actual construction,
inciuding: :

1.

2.

Measured dimensions and cross section of work.

Measured horizontal and vertical locations of utiiities, equipment from specific wall
locations.

Field changes of dimension and detail.

Details not on original Contract Drawings (Changes of location of building lines,
ducts, utilities, equipment, and other accessories).

Reproducible set of existing record drawings will be provided to Contractor by the
Authority and Engineer for mark-up.

D. Submission: Submit Record Documentis to the Engineer prior to final Application and
Certificate for Payment.

PART 2 — PRCDUCTS

Not Applicable to this Section

PART 3 — EXECUTION

Not Applicable to this Section

END OF SECTION
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SECTION 01710

FINAL CLEANING

PART 1 - GENERAL

1.1

A

1.2

A

1.3

SECTION INCLUDES
Cleaning for Substantial Completion review and final acceptance.
RELATED SECTIONS

Additional Requirements: Cleaning for specific products or elements of Work are
described in individual product Specification Sections describing that Work.

CLEANING AND DISPOSAL REQUIREMENTS
Cleaning and Disposal Requirements, General: Conduct cleaning and disposal

operations in compliance with all applicable codes, ordinances and regulations, including
environmental protection laws, rules and practices.

PART 2 - PRODUCTS

2.1

A

MATERIALS

Cleaning Agents and Materials: Use only those cleaning agents and materials which will
not create hazards to health or property and which will not damage surfaces.

1. Use only those cleaning agenis, materials, and methods recommended by
manufacturer of the material to be cleaned.

2. Use cleaning materials only on surfaces recommended by cleaning agent
manufacturer.

PART 3 - EXECUTION

3.1

A.

SUBSTANTIAL COMPLETION REVIEW CLEANING, GENERAL

Substantial Completion Review Cleaning General: Execute a thorough cleaning prior to
Substantial Completion review by the Engineer.

1. Clean all surrounding appurtenances such as building structure, floor, walls, door,
windows, roof, gutters, drains, downspouts, skylights, exhaust fan platforms, HVAC
Units, roof equipment, vents, walls, windows, office equipment, furniture, files, duct
work, ceilings, fascia, curbs, flashing, surrounding driveways, and the site affected
by the construction work by thorough broeming and washdown.

2. Remove waste and surplus materials, rubbish and temporary construction facilities,
utilities and controls.

FINAL CLEANING 017101
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3.2

3.3

3.4

A.

FINAL COMPLETION INTERIOR CLEANING

Final Completion Cleaning, General: Complete final cleaning before submitting final
Application for Payment.

1. Remove grease, mastic, adhesives, dust, dirt, stains, fingerprints, labels, roof
material, paint, and other foreign materials from ali visible interior and exterior
surfaces.

2. Remove dust from all offices, horizontal surfaces not exposed to view, including
furniture, equipment, light fixtures, ledges, uiilities, ceilings, walls, and other
fixtures.

Clean all Elevators from inside, conduit, fans, swiiches, J-boxes, and accessories,
adjacent walls, floors, equipment, and structure affected by construction work including
areas adjacent to construction and on site.

Metalwork: Clean and buff ail metalwork, fo be free of soiling and fingerprinis.  Mirror
finished metalwork shall be buffed to high luster,

Fixture Cleaning: Clean building accessories, all plumbing fixtures, ali lighting fixture
lenses, structure, metal, equipment, and accessories affected by work.

Floor Cleaning:

1. Exposed concrete floors: Thoroughly sweep and wet mop floors in buildings or
roof, affected by elevaior upgrade work. When work is completed in a phase, clean
area of construction before proceeding to next phase.

2. lInterior Office flooring: Thoroughly clean and mop tile flooring, carpets, or outside
concrete pavement as required. Comply with specific reguirements of materials
manufacturers for cleaning materials. Also clean adjacent areas affected by
construction work,

FINAL COMPLETION SITE CLEANING

Site Cleaning: Broom clean exterior paved surfaces. Rake clean other surfaces of the
grounds affected by construction material.

1. Wash down and scrub where necessary all paving soiled as a result of construction
activities. Thoroughly remove material droppings, splatters, stains, oil, and adhered
soil.

2. Remove from the site and building all construction waste, material used for repair,
unused materials, excess soil and other debris resulting from the Work.

INSPECTION

Cleaning Inspection: Prior to Final Payment or acceptance by the Project Engineer for
partial occupancy of premises, the Confractor, Consultant, and the Prolect Engineer

FINAL CLEANING 01716-2
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shall jointly conduct an inspection of visible interior and extericr surfaces fo verify that
entire work is clean.

END OF SECTION
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SECTION 01720

PROJECT RECORD DOCUMENTS

PART 1 - GENERAL
1.1 REQUIREMENTS INCLUDED
A, Maintain at the site for OCTA Representafive one record copy of:
1. Approved Drawings;
2. Specifications;
3. Addenda;
4. Change Orders and other Modifications to the Contract;
5. OCTA's Field orders or written insfructions;
é. Reviewed Shop Drawings, Product Data, and Sampies;
7. Field Test Records; and
8. Referenced Documents.
?. Signed City Inspection Card
Submit all the above as Record Documents at end of Project
1.2 RELATED REQUIREMENTS
Al Section 01340: Shop Drawings, Product Data and Samples
1.3 MAINTENANCE OF DOCUMENTS AND SAMPLES

A. Store documents and samples in Contracior's field office apart from
documents used for construciion.

1. Provide files for storage of contract documents.

PROLIFOT RFCORND DOCHIMENTS SFOTION 01720
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2, Provide locked cabinet or secure storage space for storage of
samples.
B. Fle documents and samples in accordance with CSI/CSC format.
C. Maintain documents in a clean, dry, legible condifion and in good order.

Do not use record documents for construction purposes.

D. Make documents and samples availabie ot all fimes for inspection by the
OCTA's Representative.

1.4 MARKING DEVICES
A. Provide red color ball point pen for marking all new work on the drawings
1.5 RECORDING
A. Label each document "PROJECT RECORD" in neat large printed lefters.
B. Record information concurrently with construction progress.
1. Do not conceal any work until reguired information is recorded.
C. Drawings: Legibly mark to record aciual construction:

1. Horizontal and vertical locafions of eguipment, utilities and other
appurtenances, referenced to permanent surface improvements;

2. Location of internal utilities and appurtenances concedled in the
ceiling., wall or construction, referenced to visible and accessible
features of the struciure;

3. Fleld changes of dimension and detail with reference o any RFI's,
when applicable (copies of applicable RFI's shall be attached to
the Record Documents)

4, Changes made by Field Order or by Change Order

5. Details not on original coniract documents.

D. Specifications and Addenda: Legibly mark each Secftion to record:

PROECT RFCORN DOCHIMENTS SFCTION 1720
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i.

Manufacturer, trade name, catalog number, and supplier of each
product and item of equipment actually installed

2. Changes made by Field Order or by Change Crder.
E. Shop Drawings: Maintain as record documents,
1. Legibly annotafe drawings to record changes made after review,
2. Shop Drawings prepared on CAD:
a. Revise the CAD file to reflect annotations made on record
copy.
o} Submit CAD files on CD-ROMs and submit in accerdance
with paragraph 1.6.
1.6 SUBMITTAL
A At Contract close-cut, deliver following Record documents to the OCTA's

Project Engineer

B. Accompany submittal with transmitial letter in duplicate, contdining:
1. Daie;
2. Project fifle and number;
3. Confractor's name and address;
4, Titte and number of each Record Document submitied
5. Signature of Contractor or his authorized representative.

¢.  The following shall be submitted along with any other special documents
and Manufacturer's manual:

A) Project Record Drawings and Specifications.

B) Project Manual of Materials, Product data, and Submittais

C) City approval and final Sign-off of Project

D) Certified Final Testing Reporis,

E) Special Manufacturer's guarantee and warranty for the Equipment installed
and Maintenance agreement.
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END OF SECTION 01720
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SECTION 01730

OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL
1.1 SECTION INCLUDES
A. Format and content of operation and maintenance manuals.
B. Instruction of the Authority's personnel.
C. Schedule of operation and maintenance manuals submitials,
1.2 RELATED SECTIONS
A.  Section 01400 - Quality Control: Manufacturer's instructionsfor testing reports.
B. Section 01600 - Products Requirements: Sysiems demonstration.

C. Section 01700 - Contract Closeout: Contract closecut procedures, project record
documents, operation and maintenance manuais, warranties and bonds.

D. Individual Product Specifications Sections: Specific requirements for operation and
maintenance data.

1.3  QUALITY ASSURANCE

A. Preparation of data shall be done by persons:

1. Trained and experienced in maintenance and operation of the described products.
2. Familiar with requirements of this Section.
3. Skilled in technical writing to the extent required to communicate essential data.
4, Skilled as drafters competent {o prepare required drawings.

1.4 INSTRUCTION MANUAL FORMAT

A. Manual Format: Prepare data in the form of an instructional manual.

B. Binders: Commercial quality, 8-1/2 x 11 inch, three-ring binders with hardback,
cleanable, plastic covers; 1-1/2 inch maximum ring size. When multiple binders are
used, correlate data into related consistent groupings.

C. Cover: identify each binder with typed or printed title OPERATION AND MAINTENANCE

INSTRUCTIONS. List title of Project, address, contract number, and particular building
as applicable. ldentify subject matter of contents.
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1.5

1.6

Organization: Arrange content by systems under Section numbers and sequence of
Table of Contents of this Project Manual. Provide tabbed fly leaf for each separate
product and system, with typed description of product and major component parts of
equipment.

Text: Manufacturer's printed data, or typewritten data on 20 pound paper.

Drawings: Provide with reinforced punched binder tab. Bind in with text; fold larger
drawings 1o size of text pages.

Provide "As-built" drawings of the project. Authority will provide a set of drawings for "As-
built” mark-up.

CONTENTS, EACH VOLUME

Table of Contents: Provide title of Project, the Authority's project contract number and
names, addresses, and telephone numbers of the Engineer, the Engineer's consultants
and the Contractor. Include names of contact persons. Provide schedule of products
and systems, indexed to content of the volume.

For Each Product or System: List names, addresses, and telephone numbers of
subcontractor, criginal supplier and manufacturer, as applicable, including name of
contact person. Include name, address, telephone number of local source of supplies
and replacement parts.

Product Data: Mark each sheet to clearly identify specific products and component parts,
and data applicable to installation. Delete information not applicable.

Drawings: Supplement product data to illustrate relations of component parts of
equipment and systems, to show control and flow diagrams. Do not use Project Record
Documents as maintenance drawings.

Additional Text: As required to supplement product data. Provide logical sequence of
instructions for each procedure, incorporating manufacturer's instructions specified in
Section 01400 - Quality Control.

MANUAL FOR MATERIALS AND FINISHES

Building Products, Applied Materials, and Finishes: Include product data, with catalog
number, size, composition, and color and texture designations. Provide information for
re-ordering custom manufactured Products, maintenance parts and accessories.

Instructions for Care and Maintenance: Include manufacturer's recommendations for
cleaning agents and methods, precautions against detrimental agents and methods, and
recommended schedule for cleaning and maintnance.

Moisture Protection and Weather Exposed Products: Include product data listing
applicable reference standards, chemical composition, and details of instalfation.
Provide recommendations for inspections, maintenance, and repair.
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D. Additional Reguirements: As specified in individual Specification Sections.

E. Table of Contents: Provide a listing in Table of Contents for design data, with tabbed
binder divider page: and space for insertion of data.

1.7  MANUAL FOR EQUIPMENT AND SYSTEMS

A. Each lem of Equipment and System: Include description of unit or system, and
component parts. Identify function, normal operating characteristics, and fimiting
conditions. Include performance curves, with engineering data and tests, and complete
nomenclature and commercial number of replaceable parts.

B. Panelboard Circuit Directories: Provide electrical service characteristics, controls and
communications. Provide directory for inside electric panels for circuit numbers, control
panel, and related equipment or power circuit connecions.

C. Wiring Diagrams: Include diagrams of wiring as installed, with color coding as necessary
for clarity.

D. Operating Procedures: Inciude start-up, break-in, and routine normal operating
instructions and sequences. Include regulation, control, stopping, shut-down, and
emergency instructions. Include summer, winter, and any special operating instructions.

E. Maintenance Requirements: Include routine procedures and guide for irouble-shooting;
disassembly, repair, reassembiy instructions, and alignment, adjusting, balancing, and
checking instructions.

F. Servicing : Provide servicing schedule and list of components required for servicing of all
equipment, systems, and sensors.

G. Instructions: Include manufacturer's printed operation and maintenance instructions.

H. Operation Data: Include sequence of operation by controls manufacturer.

. Parts Data: Provide original manufacturer's parts list, illustrations, assembly drawings,
and diagrams as necessary for maintenance. Provide list of original manufacturer's
contact person telephone number, spare paris, current prices, and recommended
quantities to be maintained in storage.

J.  Control Data: Provide diagrams by controls manufacturer of control systems as installed.

K. Data: Provide Contractor's coordination drawings, with electrical diagrams as installed.
Provide charts of panel numbers, with location and function of each circuit, and control
diagrams. Color code diagrams as necessary for clarity.

L. Reports: include test reports as specified in Section 01450.

M. Additional Requirements: As specified in individual Specification Sections.
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N. Design Data: Provide a listing in Table of Contents for design data, with tabbed binder

1.8

1.9

divider page and space for insertion of data.
INSTRUCTION OF THE AUTHORITY'S PERSONNEL

Schedule: Before Substantial Completion review, instruct the Authority's designated
personnel in operation, adjustment, and maintenance of products, equipment, and
systems, at agreed upon times. Contractor will be required to instruct OCTA staff on
working, repairing, and maintaining systems. For equipment requiring seasonal
operation, perform instructions for other seasons within six months.

Basis for instruction: Use operation and maintenance manuals as basis for instruction.
Review contents of manual with personnel in detail to explain all aspects of operation
and maintenance.

Instructional Material: Prepare and insert additional data in Operation and Maintenance
Manual when need for such data becomes apparent during instruction.

OPERATION AND MAINTENANCE DATA SUBMITTALS

Preliminary Draft Submittal: Submit two copies of preliminary draft or proposed formats
and outlines of contents before start of work. Show general arrangement, nature of
contents in each portion, probable number of drawings and their size, and proposed
method of binding and covering. The Engineer will review draft and return one copy with
comments. Secure the Engineer's approval prior to proceeding.

Preliminary Submittal: Submit two copies of completed preiiminary volumes in final form
15 days prior to instruction of operation and maintenance personnel and prior to
Substantial Completion review. See Section 01700 - Contract Closeout. One copy will
be returned afier Substantial Completion review with comments of the Engineer.

Advance Submittals: For equipment, or component parts of equipment put into service
during construction and operated by the Authority, submit documents within ten days
after Acceptance.

Revisions: After completion of instruction of the Authority's operation and maintenance
personnel, review all proposed revisions of the Manual with the Project Engineer. Revise
content of documents in accordance with review comments of the Project Engineer and
the responsible design professional, and to include additional information as necessary
from experience of instruction of the Authority’s personnel.

Final Submittal: Submit three copies of corrected revised volumes in final form prior to
submission of final Application and Certificate for Payment.

PART 2 - PRODUCTS

Not Applicable to this Section.

PART 3 - EXECUTION

OPERATION AND MAINTENANCE DATA 01730-4



QCTA - ELEVATOR UPGRADES B 01397
ANAHEIM, GARDEN GROVE, IRVINE (8C) BUS BASES EXHIBITB

Not Applicable to this Section.

END OF SECTION
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SECTION 01740

WARRANTIES AND BONDS

PART 1 - GENERAL

1.1

A

1.2

1.3

SECTION INCLUDES

General administrative and procedural requirements for preparation and submission of
warranties and bonds required by the Contract Documents, including manufacturer's
standard warranties on products and special Project warranties.

1. Refer to the Conditions of the Contract for terms of Coniractor's special warranty of
workmanship and materials.

2. Certifications and other commitments and agreements for continuing services to the
Authority are specified elsewhere in the Contract Documents.

RELATED DOCUMENTS AND SECTIONS

Section 01340 - Shop Drawings, Product Data, and Samples: General administrative
reguirements for submittals applicable to warranties and bonds.

Section 01700 - Contract Closeout: General requirements for closeout of the Contract.

Section 01730 - Operating and Maintenance Data: Operating and maintenance data
binders, to include copies of warranties and bonds.

Individual Product Specifications Sections: Special Project warranty requirements for
specific products or elements of the Work; commitments and agreements for continuing
services to Authority.

DEFINITIONS

Warranty: Assurance to the Authority by the Contractor, installer, supplier, manufacturer
or other party responsible as warrantor, for the quantity, quality, performance and other
representations of a product, system, service of the Work, in whole or in part, for the
duration of the specified period of time.

Guaranty: Assurance to the Authority by the Confiractor or product manufacturer or
other specified party, as guarantor, that the specified warranty will be fulfilled by the
guarantor in the event of default by the warrantor.

Standard Product Warranty: Preprinted, written warranty published by product
manufacturer for particuiar products and specifically endorsed by the manufacturer to
the Authority.

WARRANTIES AND BONDS 017401
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D. Special Project Warranty:  Written warranty required by or incorporated into Contract
Documents, to extend time limits provided by standard warranty or to provide greater
rights for the Authority.

E. Correction Period: The Correction Period shall be synonymous with warranty period and
guaranty period used in the Contract Specifications,

1.4  WARRANTIES AND GUARANTEES

A. Warranties and Guaraniees General: Provide all warranties and guarantees with the
Authority named as beneficiary. For equipment and products, or components thereof,
bearing a manufacturer's warranty or guaranty that extends for a period beyond the one
year time beyond the Contractor's warranty and guaranty, so state in the wartranty or
guaranty,

B. Provisions for Special Warranties: Refer to the Conditions of the Contract for terms of
the Contractor's special warranty of workmanship and materials.

C. General Warranty and Guaranty Requirements: Warranty shall be an agreement to
repair or replace, without cost and undue hardship {o the Authority, Work performed
under the Contract which is found to be defective during the warranty or guaranty period
{correction period).

D. Specific Warranty and Guaranty Requirements: Specific requirements are included in
product Specifications Sections of Divisions 2 through 16, including content and
fimitations.

E. Disclaimers and Limitations: Manufacturer's disclaimers and lmitations on product
warranties and guarantees shall not relieve Contractor of responsibility for warranty and
guaranty requirements for the Work that incorporates such products, nor shall they
relieve suppliers, manufacturers, and installers required to countersign special
warranties with Contractor.

F. Related Damages and Losses: When correcting warranted Work that has been found
defective, remove and replace other Work that has been damaged as a result of such
defect or that shall be removed and replaced to provide access for correction of
warranted Work.

G. Reinstatement of Warranty: When Work covered by a warranty has been found
defective and has been corrected by replacement or rebuilding, reinstate the warranty
by written endorsement. The reinstated warranty shall be equal to the original warranty
with an equitable adjustment for depreciation.

H. Replacement Cost: Upon determination that Work covered by a warranty has been
found to be defective, replace or reconstruct the Work o a condition acceptable to the
Authority, complying with applicable requirements of the Confract Documents.
Contractor shall be resporsible for all costs for replacing or reconstructing defective
Work regardiess of whether the Authority has benefited from use of the Work through a
portion of its anticipated useful service life.
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. Authority's Recourse: Written warranties made fo the Authority shall be in addition fo
implied warranties, and shall not limit the duties, obligations, rights and remedies
otherwise available under law, nor shall warranty periods be interpreted as limitations on
time in which the Authority can enforce such other duties, obligations, rights, or
remedies.

J  Rejection of Warranties: The Authority reserves the right to reject warranties and to limit
selections to products with warranties not in conflict with requirements of the Contract
Documentis.

K. Warranty as Condition of Acceptance: The Authority reserves the right to refuse tfo
accept Work for the Project where a special warranty, certification, or similar
commiiment shall be required on such Work or part of the Work, until evidence is
presented that entities reguired to countersign such commitments are willing tc do so.

1.5  PREPARATION OF WARRANTY AND BOND SUBMITTALS

A. Number of Copies: Make all submittals of warranties, guarantees and bonds in
duplicate.

B. Project Warranty and Guaranty Forms: Form for the Contractor's guaranty is included
at the end of this section. Prepare written documents utilizing the appropriate form,
ready for execution by the Contractor, or the Contractor and subcontractor, supplier or
manufacturer. Submit a draft to the Engineer for approval prior to final execution.

2. Refer to product Specifications Sections of Divisions 1 through 16 for specific
content requirements, and particular requirements for submittal of special
warraniies.

3. Prepare standard warranties and guarantees, excepting manufacturers’ standard
printed warranties and guarantees, on Contractor's, subcontractor's, material
supplier or manufacturer's own letterhead, addressed to the Authorily, as directed
by the Enginger.

4. Warranty and guaranty letters shall be signed by all responsible parties and by the
Contractor in every case, with modifications only as approved in advance by the
Froject Engineer to suit the conditions pertaining to the warranty or guaranty.

C. Manufacturer's Guaranty Form: Manufacturer's guaranty form may be used in lieu of
special Project form included at the end of this Section. Manufacturer's guaranty form
shall contain appropriate terms and identification, ready for execution by the required
parties.

1. If proposed terms and conditions restrict guaranty coverage or require actions by

the Authority beyond those specified, submit drafi of guaranty to the Project
Engineer for review and acceptance before performance of the Work.
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2. In other cases, submit draft of guaranty to the Engineer for approval prior o final
execution of guaranty.

D. Signatures: Signatures shall be by person authorized to sign warranties, guarantees
and bonds on behalf of entity providing such warranty, guaranty or bond. AH signatures
on warranties, guaraniees and bonds shali be original and notarized.

E. Co-Signature: All installer's warranties and bonds shall be co-signed by Contractor.
Manufacturer's guarantees will not require co-signature.

1.6  FORM OF WARRANTY AND BOND SUBMITTALS

A. Form of Warranty and Bond Submittals: At Final completion, compile two copies of
each required warranly, guaranty and bond, properly executed by Contractor, or jointly
by Contractor, subcontractor, supplier, or manufacturer. Collect and assemble all
written warranties and guarantees into binders and deliver binders to the Engineer for
final review and accepiance.

1. Prior to submission, verify that documents are in proper form and contain ali
required information and are properiy signed.

2. Organize warranty and guaranty documents into an orderly sequence based on the
Table of Contents of the Project Manual.

3. Include Table of Contents for binder, neatly typed, following order and Section
numbers and tities as used in the Project Manual.

4. Bind warranties, guarantees, and bonds in heavy-duty, commercial guality, durable
3-ring vinyl covered loose-leaf binders, thickness as necessary to accommodate
contents, with clear front and spine to receive inserts, and sized to receive 8-1/2
inch by 11-inch paper.

5. Provide heavy paper dividers with celluloid or plastic covered tabs for each separate
warranty. Mark tabs to identify products or installation, and Section number and
title.

6. include on separate typed sheet, if information is not contained in warranty or
guaranty form, a description of the product or instaliation, and the name, address,
telephone number and responsible person for applicable installer, supplier and
manufacturer,

7. ldentify each binder on front and spine with typed or printed inserts with title
"WARRANTIES AND BONDS", the Project title or name, contract number, and the
name of the Contractor. [f more than one volume of warranties, guarantees and
bonds is produced, identify volume number on binder.

8. When operating and maintenance data manuals are required for warranfed
construction, include additional copies of each required warranty and guaranty in
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each required manual. Coordinate with requirements specified in Section 01730 -
Cperating and Maintenance Data.

1.7  TIME OF WARRANTY AND BOND SUBMITTALS

A. Submission of Preliminary Copies: Unless otherwise specified, obtain preliminary
copies of warranties, guarantees and bonds within ten days of completion of applicable
itern or Work. Prepare and submit preliminary copies for review as specified herein.

B. Submission of Final Copies: Submit fully executed copies of warranties, guaraniees and
bonds within ten days of date identified in Certificate of Compietion but no later than
three days prior to application date for Final Payment.

C. Date of Warranties and Bonds: Unless otherwise directed or specified, commencement
date of warranty, guaranty, and bond periods shall be the date established in Certificate
of Completion.

1. Warranties for Work accepted in advance of date stated in Certificate of
Completion: When a designated system, equipment, component parts or other
portion of the Work is compleied and occupied or put to beneficial use by the
Authority, by separate agreement with Contractor, prior to Final Completion, submit
properly execuied warranties to the Engineer within ten days of completion of that
designated portion of the Work. List date of commencement of warranty, guaranty
or bond period as date of Acceptance.

2. Warranties for Work not accepted as of date of Substantial completion: Submit
documents within ten days after acceptance, listing date of such acceptance as
beginning of warranty, guaranty or bond period.

D. Duration of Warranties and Guarantees: Unless otherwise specified or prescribed by
law, warranty and guaranty periods (Correction Period) for all work shall not be less than
one year from the filing date of notice of completion. See product Specifications

Sections in Divisions 2 through 16 of the Project Manual for exiended warranty and
guaranty beyond the minimum duration.

END OF SECTION

(Sample Form Letters follow)
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o FORMLETTER ™
FOR SUB-CONTRACTOR'S / MANUFACTURER'S WARRANTY

SUBCONTRACTOR'S / SUPPLIER'S / MANUFACTURER'S LETTERHEAD

SPECIAL LIMITED PROJECT WARRANTY FOR WORK.

We, the undersigned, do hereby warrant that the portion of the Work described above which we
have provided for Orange County Transportation Authority (OCTA), Elevator Upgrades at the
Maintenance and Operations Building, Anaheim Bus Base, 1717 E. Via Burton, Anaheim, CA
92806. Maintenance Building, Garden Grove Bus Base, 11790 Cardinal Circle, Garden Grove,
CA 92843, and the Maintenance Building, Irvine Bus Base located at 14736 Sand Canyon
Avenue, Irvine CA. 92618 1s in accordance with the Contract Documents and that all such Work
as installed will fulfill or exceed all minimum warranty requirements. We agree to repair or
replace Work installed by us, together with any adjacent work which is displaced or damaged or
proves to be defective in workmanship, material, or function within a period of one (1) year,
commencing from date identified in Certificate of Completion, unless otherwise directed and
terminating (dafe).

The following terms and conditions apply to this warranty (obtain the Engineer's approval before
submission):

In the event of our failure to comply with the above-mentioned conditions within a reasonable
time period determined by Orange County Transportation Authority, after notification in writing,
we, the undersigned, all collectively and separately, hereby authorize Orange County
Transportation Authority to have said defective Work repaired or replaced to be made good, and
agree to pay to Orange County Transportation Authority upon demand all moneys that Orange
County Transportation Authority may expend in making good said defective Work, including all
collection costs and reasonable attorney fees.

Local Representative: For warranty maintenance, repair, or replacement service, contact:

{Name}

{Address)

(City) (State) (ZiP)

{Phone)} /




{signed) {signed)

(Date) {Date)
(Typed Name) {Typed Name)
(Title) (Title)
{Firm) (Firm)

(Installer, applicator, manufacturer or supplier)

State License No:

pner FORM LETTRR e
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FOR MANUFACTURER'S GUARANTY

MANUFACTURER'S LETTERHEAD

SPECIAL LIMITED PROJECT [WARRANTY] [GUARANTY] FOR WORK

We, the undersigned, do hereby [warrant] [guaranty] that the portion of the Work described
above which [we have provided] {was provided by (Installer or Subcontractor's Name) for Orange
County Transportation Authority (OCTA), Elevator Upgrades at the Maintenance and
Operations Building, Anaheim Bus Base, 1717 E. Via Burton, Anaheim, CA 92806.
Maintenance Building, Garden Grove Bus Base, 11790 Cardinal Circle, Garden Grove, CA
92843, and the Maintenance Building, Irvine Bus Base located at 14736 Sand Canyon Avenue,
Irvine CA. 92618 is in accordance with the Contract Documents and that all such Work as
installed will fulfill or exceed all minimum warranty requirements. We agree to repair or replace
Work instalted by [us,] [(/nstaffer or Subcontractor's Name)] together with any adjacent work which
is displaced or damaged or that proves to be defective in workmanship, material, or function
within a period of one (1) year, commencing (date indicated in Certificate of Completion, unless
otherwise directed) and terminating (date).

The following terms and conditions apply to this [warranty] [guaranty] (obtain the Engineer's
approval before submission):

In the event of our failure to comply with the above-mentioned conditions within a reasonable
time period determined by Grange County Transportation Authority, after notification in writing,
we, the undersigned, all collectively and separately, hereby authorize Orange County
Transportation Authority to have said defective Work repatred or replaced to be made good, and
agree to pay to Orange County Transportation Authority upon demand all moneys that Orange
County Transportation Authority may expend in making good said defective Work, including all
collection costs and reasonable attorney fees.

Local Representative: For warranty maintenance, repair, or replacement service, contact:

{Name)

{Address)

(City) (State) (ZIP)

{(Phone) /




(signed) {signed)
{Date) {Date)
(Typed Name) (Typed Name)
(Titie) (Title)
{Firm) (Firm)

{Installer, applicator, manufacturer or supplier)

State License No: (Contractor
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SECTION 1750
LEVEL 3 SAFETY SPECIFICATIONS

APPLICATION - Level 3 Safety Specifications apply to contracts, as determined by the
Authority, including subcontracts, with contractors that are entered into by and between
the Authority or in the case of subcontracts, that arise out of a contract entered into by
the Authority. The scope of these confracts require the contractor to manage
recoghized hazards with a potential of injury or property damage and may require
routine unescorted access to Authority property, and including, but not limited fo, work
in and around maintenance areas, shop and bus base areas, on-board buses,
highways, and rail construction sites.

Examples of Level 3 scopes of work may include, but are not limited to, facility
modifications, demolition, construction, highway construction, rail construction,
underground storage tank testing, equipment installation and similar activities.

COMMDODITY CODES

Safety specifications for the codes that follow generally apply to contracts that require
work on Authority property or Authority controlled projects. Those exempt are generally
delivery of parts or materials and some office services.

The following are generally exempt from safety specifications: Equipment, Parts,
Rental, Supplies, Employment Services

200-1980 5330 5940-5870

2420-2890 5330 6150

5320 5560

The following generally requires Level 3 Safety Specifications

5050-5070 5440-5500 5570-5820 6140 8750

5080 5520-5550 6080-6080 6540 8810-8820

PART | — GENERAL
1.0 GENERAL HEALTH, SAFETY & ENVIRONMENTAL REQUIREMENTS

A. Th e Contractor, its sub-tier contractors, suppliers, and employees have the
obligation to comply with all Authority HSEC requirements, as well as all
federal, state, and local regulaticns pertaining to scope of work, contracts or
agreements with the Authority including California Department of
Transportation safety requirements and special provisions. Additionally,
manufacturer reguirements are considered incorporated by reference as
applicable to this scope of work.

B. Observance of repeated unsafe acts or conditions, serious violation of health
and safety standards, non-conformance of Authority health, safety and
environmental compliance (HSEC) requirements, or disregard for the intent of
these safety specifications to protect people and property, by Contractor may

Level 2 Safety Specifications PAGE10F 9 Revision 1, 1/20/09
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be reason for termination for cause, of agreements with the Authority, at the
sole discretion of the Authority.

C. The Authority HSEC requirements, and references contained within this scope
of work shall not be considered all-inclusive as to the hazards that might be
encountered. Safe work practices shall be pre-planned and performed, and
safe conditions shall be maintained during the course of this work scope.

D. The Contractor shall specifically acknowledge that it has primary responsibility
to prevent and correct all health, safety and environmental hazards for which
it and its employees, or its sub-tier contractors (and their employees) are
responsible.  The Contracior shall further acknowledge their expertise in
recognition and prevention of hazards in the operations for which they are
responsible, that the Authority may not have such expertise, and is relying
upon the Contractor for such expertise. The Authority retains the right to notify
the Contractor of potential hazards and request the Contractor to evaluate
and, as necessary, {¢ eliminate those hazards.

E. The Contractor shall provide all necessary tools, equipment, and related
safety protective devices to execute the scope of work in compliance with the
Authority's HSEC requirements, California Code of Regulations (CCR) Title 8
Standards, and recognized safe work practices.

F. The Contractor shafl instruct all its employees, and all associated sub-
contractors under contract with the Contractor who work on Authority projects
in the following; recognition, identification, and avoidance of unsafe acts
and/or conditions applicable to its work.

PART Il — SPECIFIC REQUIREMENTS

2.0

2.1

While these safety specifications are intended to promote safe work practices,
Contractors are reminded of their obligation to comply with all federal (CFR 1926
& 1910 Standards), state (CCR Title 8 Standards), Local and municipal safety
regulations, and Authority health, safety and environmental requirements
applicable to their project scope. Failure to comply with these standards may be
cause for termination of scope, contracts, or agreements with the Authority, at the
sole discretion of the Authority.

REQUIRED DOCUMENTATION / REPORTING REQUIREMENTS

The Contractor at a minimum shall provide the following documents fo the
Authority’'s Project Manager. ltems A through E below shail be submitted and
accepted by the Authority’s Project Manager prior to Contractor mobilization.
lftem F upon each occurrence, and items G through K, contractor shall verify the
following documentation is in place, prior to and during contract scope, and make
available to the Authority upon request within 72 hours.

A. Compre hensive Project Specific Safety Work Plan.
B. Company Safety Manual
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2.2

C. Certification of Compliance of Company’s injury lliness Prevention Program
in accordance with California Code of Regulations (CCH) Title 8, Seclion
3203,

D. Policy or Certification of Compliance Company's Substance Abuse
Prevention Policy.

£.  The qualifications/certifications of assigned project competent person, and
designated safety representative.

F. Accident/incident investigation report within 24 hours of event (immediate
verbal notification fo Authority Project Manager, followed by Whritten Report)

The required documentation shall be provided to the Authority's Project Manager
upon request within 72 hours.

G. A copy of Contractor weekly site safely inspection report with status of
corrections.

H. Contractors and sub-tier contractors competent person list (submit fo
Authority Project Manager monthly).

. Contractors and sub-tier contractors qualified equipment operators list
(submit to Project Manager monthly).

J. A monthly report that includes number of workers on project, a list of sub-tier
contractors, work hours (month, year to date, & project cumulative) of each
contractor, labor designation, OSHA Recordable injuries and ilinesses
segregated by medical treatment cases, restricted workday cases, number of
restricted days, lost workday cases, and number of lost work days, and
Recordable incident rate.

K. TRAINING DOCUMENTATION

To ensure that each employee is qualified to perform their assigned work,
when applicable to scope work, contractor shall verify training documentation
is in place, prior to and during contract scope, and make available to the
Authority upon request within 72 hours. Training may be required by the
Authority or CCR Title 8 (Cal/OSHA), and required for activity on Authority’s
property and/or Authority controlled projects.

HAZARD COMMUNICATION (§5194)

A. Contractor shall comply with CCR Tille 8, Section 5194, Hazard
Communication Standard. Prior to use on Authority property and/or project
work areas Contractor shall provide the Authority Project Manager copies of
MSDS for all applicable products.

B. All chemicals including paint, solvents, detergents and similar substances
shall comply with South Coast Air Quality Management District (SCAQMD)
rules 103, 1113, and 1171.
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2.3

2.4

2.5

DESIGNATED SAFETY REPRESENTATIVE

A. Be fore beginning on-site activities, the Contractor shall designate an on-site
Safety Representative. This person shall be a competent or qualified
individual as defined by the Occupational, Safety, and Health Administration
(OSHA), familiar with applicable CCR Title 8 Standards, and has the authority
to affect changes in work procedures that may include schedule and budget
impacts.

B. Th e Contractor's safety representative for Authority projects are subject to
Acceptance by the Authority Project Manager. All contact information of the
safety representative (name, phone, fax and pager/cell phone number) shail
be provided to the Authority Project Manager.

C. QUALIFICATIONS — Safety Representative shall posses knowledge equal to
CIH, CSP, CHST, OSHA 10 hour training, or similar professional standing.
Rare circumstances may require an exception for these minimum gualification
requirements, and shall be at the discretion of the Authority Project Manager
and HSEC.

1. Competent Person, means one who is capable of identifying existing and
predictable hazards in the surroundings or working conditions which are
unsanitary, hazardous, or dangerous to employees, and who has
authorization to take prompt corrective measures to eliminate them.

2. Qualified Person, means one who by possession of a recoghized degree,
certificate, or professional standing, or who by extensive knowledge,
training, and experience, has successfully demonstrated his ability to solve
or resoive problems relating to the subject matter, the work, or the project.

D. Authority’s Project Manager reserves the right to require the Contractor to
provide one full-time qualified person as a safety representative whenever the
Contractor and its sub-fier contractors, suppliers, and vendors meets or
exceeds 10 workers, or warranted by scope risk.

SITE SAFETY ORIENTATION

The Contractor shall conduct and document a project site safety orientation for ail
Contractor personnel, sub-tier contractors, suppliers, vendors, and new
employees assigned tc the prcject prior to performing any work on Authority
projects. The safety orientation at a minimum shall include, as applicable,
Personal Protection Equipment (PPE) requitements, ANSI class 2 reflective
vests, designated smoking, eating, and parking areas, traffic routing, and
barricade requirements. When required by scope, additional orientation shall
include fall protection, energy isolation/lock-out/tag-out (LOTQ), confined space,
hot work permit, security requirements, and similar project safety requirements.

INCIDENT NOTIFICATION AND INVESTIGATION
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26

2.7

A. Th e Authority shall be promptly notified of any of the following types of

incidents:

1. Damage to Authority property {or incidents involving third party property
damage);

2. Reportable andfor Recordable injuries (as defined by the U. S.
Occupational Safety and Health Administration);

3. Incidents impacting the environment, i.e. spills or releases on Authority
property.

Notifications shall be made to Authority representatives, employees and/or
agents. This includes incidents occurring to contractors, vendors, visitors, or
members of the general public that arise from the performance of Authority
contract work. A comprehensive investigation and written report shali be
submitted to Authority’s Project Manager within 24 hours of the incident.

G. A serious injury or incident may require a formal incident review at the

discretion of the Authority’s Project Manager. The incident review shall be
conducted within 7 calendar days of the incident. The serious incident
presentation shall include action taken for the welfare of the injured, a status
report of the injured, causation factors leading to the incident, a root cause
analysis, and a detailed recovery plan that identifies corrective actions to
prevent a similar incident, and actions to enhance safety awareness.

. A serious incident includes; An injury or iliness to one or more employees,

occurring in a place of employment or in connection with any employment,
which requires inpatient hospitalization for a period in excess of twenty-four
hours for other than medical observation, or in which an employee suffers the
loss of any member of the body, or suffers any serious degree of physical
disfigurement. in addition, property damage that causes disruption of
operations, delay of work schedule, causes a serious injury, causes third party
or other property damage, or requires emergency services.

REGULAR INSPECTIONS & THIRD PARTY INSPECTIONG

A. Frequent and regular inspections of the project jobsite shall be made by

ceniractor safety representative, or another competent person designated by
the Contractor. Unsafe acts and/or conditions noted during inspections shall
be corrected immediately.

B. Th e Confractor is advised that representatives of regulatory agencies (i.e.,

CAL-OSHA, EPA, SCAGMD, etc.), upon proper identification are entitled to
access onto Authority property and projects. The Authority Project Manager
shall be notified of their arrival as soon as possible when applicable for
Contractor scope.

VEHICLE AND ROADWAY SAFETY REQUIREMENTS
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2.8

2.9

2.10

2.11

A, The Confractor shall ensure that all Contractor vehicles, including those of its
sub-tier contractors, suppliers, vendors and employees are parked in
designated parking areas, are identified by company name and/or logo, and
comply with traffic routes, and posted traffic signs in areas other than the
employee parking lots.

B. Personal vehicles of the Contractor employees shall not be parked on the
traveled way or shoulders including any section closed to public tfraffic, or
areas of the community that may cause inferference or complaints

C. The Contractor shall comply with California Department of Transporiation
safety requirements and special provisions when working on highway
projects.

D. The Contractor shall conform to American Traffic Safety Services Association
(Quality Standard for Work Zone Control Devices 1992).

LANGUAGE REQUIREMENTS

The Contractor for safety reasons shall ensure employees that do not read, or
understand English, shall be within visual and hearing range of a bilingual
supervisor of responsibie designee at all times when on the Authority property or
projects.

PERSONAL PROTECTIVE EQUIPMENT

Contractors, and all associated sub-tier contractors, vendors and suppliers are
required to provide their own personal protective equipment (PPE), including eye,
head, foot, and hand protection, respirators, reflective safety vests, and all other
PPE required to perform their work safely on Authority projects.

A RESPIRATORS (§5144) - The required documentation for training and
respirator use shall be provided to the Authority’s Project Manager upon
request within 72 hours. All compliance documentation as required by CCR
Title 8 Standard, Section 5144, Respiratory Protective Equipment.

B. EYE PROTECTION — The Authority requires eye protection on construction
projects and work areas that meet ANSI Z-87.1 Standards.

AERIAL DEVICES (§3648)

Aerial devices are defined in CCR Title 8 as any vehicle-mounted or self-
propelled device, telescoping extensible or articulating, or both, which is primarily
designed to position personnel. If aerial devices are to be used, the required
documentation in CCR Title 8 Standard, Section 3648 shall be provided to the
Authority’'s Project Manager upon request within 72 hours.

CONFINED SPACE ENTRY (§5157)

Before any employee will be allowed to enter a confined space, the required
documentation as required by CCR Title 8 Standard, Section 5157 shall be
provided to the Authority’s Project Manager upon request within 72 hours.
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A. RECOMMENDED, a copy of the most recent calibration record for each air
monitoring unit, 3-gas monitor or “sniffer” to be used by the Entry Supervisor
prior to entering permit-required confined spaces.

2.12 CRANES
A. MOBILE CRANE S (§5008)

Prior to using mobile cranes the Contractor shall provide items |, 2 & 3 of the
following documentation a minimum of seven (7) days prior o activity, and
item 4 each day of activily.

1. Cranes require a submittal of the annual certification, and copy of the
cranes most recent quarterly inspection

2. A copy of each crane operator’'s qualification (NCCCO, or equivalent) of
company-authorized crane operators that have been properly trained in
the equipment’s use and limitations. Operator certification as required by
CCR Title 8 Standard, Section 5006.1.

3. Arigging plan is required for all lifts. Critical lifts require an engineered
plan designed by a registered professional engineer licensed in California.
Critical lifts include lifts equal or over 10 tons, lift and transit of load, 85%
or greater of rated capacity, multiple cranes for one lift, lifts over buildings,
equipment or structures.

4. Documented daily crane inspection report.
B. OVERHEAD CRANES
Before using the Authority overhead cranes, each Contractor shall desighate
a limited number of employees 1o attend a training session on the use and
limitations of overhead cranes with designated Authority personnel.
2.13 DEMOLITION OPERATIONS (§1734)
Before starting demolition activities the required documentation shall be provided
to the Authority’s Project Manager upon request within 72 hours. All compliance
documentation as required by CCR Title 8 Standard, Article 31.
2.14 EXCAVATION OPERATIONS (§1541)
Before starting excavation activities more than 5 feet deep into which people
shall enter, The required documentation shall be provided fo the Authority’s
Project Manager upon request within 72 hours. All compliance documentation as
required by CCR Title 8 Standard, Section 1541.
A. A copy of the Contractor's Excavation Permit.

2.15 FALL PROTECTION (§1668-1671)
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2.16

2.17

2.18

2.19

The following standards are required when performing work on Authority
property. The required documentation shall be provided to the Authority’s Project
Manager upon request within 72 hours.

A. Fall protectio n is required for workers exposed to falls in excess of six (6) feet.

B. W hen conventional fall protections methods are impractical or create a
greater hazard, a written plan in conformance with CCR Title 8, Article 24,
shall be submitted to the Authority a minimum of seven (7) days in advance of
the scheduled activity.

FORKLIFTS, BACKHOES AND CTHER INDUSTRIAL TRACTORS (§3664)

CCR Title 8 defines backhoes as “industrial tractors”, the required documentation
shall be provided to the Authority’s Project Manager upon request within 72
hours. All compliance documentation as required by CCR Title, Section 3664,
Operating Rules.

A. A copy of each operator’s certificate or a list, of company-authorized industrial
tractor operators that have been properly trained in the equipment’'s use and
limitations. Please state which equipment, and model each operator has
been authorized to operate (i.e. forklifts, backhoe, bulldozer, front-end loader,
etc.).

HIGH VOLTAGE ELECTRICAL OPERATIONS (§2700-2974)

Any work on electrical equipment defined by OSHA as high-voltage, at ot above
600 volis requires specialized fraining certifications and personal protective
eguipment. Before any high-voliage work commences, the Authority Project
Manger must be notified and provide approval. The required documentation shail
be provided fo the Authority’s Project Manager upon reqguest within 72 hours.

A. Alist of the name of the company-designated high voltage Qualified Electrical
Worker(s).

POWDER-ACTUATED TOOLS (§1685)

Before using tools such as "Hilti guns” or other powder-actuated tools the
required documentation shall be provided to the Authority’s Project Manager
upon request within 72 hours.

A. A copy of each qualified person's valid operator card.

SCAFFOLDS (§1635.1-1677)

Scaffold Erection shall be in compliance with CCR Title 8. The required
documentation shall be provided to the Authority's Project Manager upon request

within 72 hours. All compliance documentation as required by CCR Title 8,
Sections 1635.1-1677.
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A

All scaffolds on Authority project shall be inspected by a competent person
gualified for scaffolds in accordance with CCR Title 8 Standards,

Contractor shall arrange for a third party inspection at least quarterly by a
credentialed  professional  (insurance carrier, scaffold manufacturer
representative, or similar) in addition to the contractors daily self inspections.

A proper scaffold inspection and tagging system shall be maintained
identifying compliance status (Example: Green/safe, Yellow/modified-fall
protection required, Red/unsafe-do not use).

Contractor shall have a fall protection plan that meets CCR Title 8 compliance
for scaffold erectors, an erection/dismantiing plan shall be submitted to
Authority Project Manager for review prior to start of activity.

Scaffold erection/dismantling shall install handrails beginning on the first level
above ground erected, and erectors shall plan erection and dismantling in a
manner fo maximize handrail protection and minimize employees at
unprotected areas.

2.20 WARNING SIGNS AND DEVICES

Signs, signals, and/or barricades shall be visible at all fimes when and where a
hazard exists. Overhead tasks, roofing tasks, excavations, roadwork activity,
demolition work, and other recognized hazards shall have guardrail protection,
warning barricades, or similar protective measures acceptable to the Authority’s
Project Manager. Signs, signals, and/or barricades shall be removed when the
hazard no longer exists.

END OF DOCUMENT
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SECTION 14241

ELEVATOR UPGRADES

PART 1 - GENERAL

1.01  DESCRIPTION

A

Provide the labor, material, equipment, tools, transportation, and services
necessary to safely modernize and upgrade four- (4) existing in —ground plunger
hvdraulic elevators at the following locations:

Anaheim Base Operations/ Maintenance (2)
1717 E. Via Burton

Anaheim, CA 92806

Garden Grove Base Maintenance (1)
11790 Cardinal Circle

Garden Grove, CA 92834

Irvine Sand Canton Maintenance (1)

14736 Sand Canyon Road

Irvine, CA 92618

The Elevator Contractor shall bear the responsibility coordinating trades and sub-
contracters required for performing the related Building Work as specified herein.

Work Included in this Section: ltems pertain to all elevators unless specifically
detailed otherwise,

1. Provide labor, materials, tools, and equipment, as described within.

2. Provide new power units complete with motor, pump, control valve,
reservoir, silencer, heater, piping, isolation couplings and machine room
shut off valves.

3. Provide new hydraulic fluid. Properly dispose of existing hydraulic fluid.

4. Provide new programmable microprocessor based control systems
including solid-state starters.

5, Provide new ianding systems.

6. Provide earthquake features as specified.
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7. Provide special operaticns required such as firefighter's service,
independent service, inspeaction, etc.

8. Provide new battery powered emergency return units.
a. Retain existing cylinder and plunger assemblies.

10. Provide seismic pipe rupture valves.

11. Provide new pit access ladders.

12. Provide new pit stop switches.

13. Provide new normal and final terminal stopping devices.

14, Provide new hoistway and machine room wiring, including raceway,
conduit and flex where applicable.

15. Provide new traveling cables.

16. Retain existing hoisiway enirances and door panels.

17. Provide new jamb Braille plates.

18.  Provide new door leading edge asfragals and sight guards as specified.
19. Retain and refurbish hoistway door tracks and hanger assemblies.

20. Provide new door interlocks contacts.

21. Provide new door closers.

22, Provide new Hall and Hoistway door rollers, door gibs.

23. Provide new Pickup Roller Assembly’s.

24.  Provide new Door Clutch

25, Retain & refurbish existing cars, including slings, platforms and enclosures.
26. Provide new car rolfer guides as specified.

27. Provide New G.A L. closed loop operaiors

28. Retain & refurbish car door tracks, hangers and relating devices.

29. Provide new Gate Switch.

30. Provide new door restrictor devices.

OCTA, Orange, CA Page 1
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31. Provide new infrared door protection.

32. Provide new car top operating stations and work lights.

33. Retain car doors.

34. Provide all new signals and operating fixtures consisting of car operating
stations, car position indicators, aux. panel controls, hall lanierns, hali
pushbutton stations, Firefighters’ controls, and car top access switches.

35. Provide new car emergency lighting system.

36. Provide all handicap featuras to comply with Code ICC/ANSIA117.1 2003,

37. Perform all cutting, patching and painting.

38.  Provide guards and barricades to shield peopie from worksite hazards,
including open hoistway, machinery, materials, equipment, and tools.

39. Protect premises from damage throughout course of construction, including
floors, waiks, walls, thresholds, entrance frames, doors, equipment, etc.
Repair or replace items damaged or marred during construction.

40, Clean and paint areas and equipment as specified.

41, Perform code and performance related tests as specified. Submit Reports
of testing

42.  Remove and properly dispose of discarded equipment and materials,

including debris, rubbish, oil and lubricants.

D. Related Work:

1.

OCTA, Orange, CA

Power Feeders: Existing three phase feeders and equipment ground wires
shall be verified for compatibility with the new control system, motor
starting and running currents. Elevator contractor shall provide electrical
requirements to determine power feed.

Main Line Disconnect Switches: The existing disconnect switches require
verification to ensure that they are properly sized and compatible for the
new controllers and power units, If required, replace the existing switches
with new motor rated breaker type or fused disconnects. Supply new
conduits and feeder wires inciuding equipment ground wires, as required,
from the disconnect switches to each hew elevator coniroller cabinet and
connect per the code requirements. Provide new disconnect switches with
auxiliary contact means to remove power from the emergency battery
return units when the switch is in the “off” position.

Car Lighting and Fan Circuit: Supply and connect single phase 120 volt,
20 amp, power per elevator. Provide with a fockable disconnect switch

Page 2
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including overioad protection in the machine rooms, preferably located at
each car controller.

Machine Room Lighting: Provide new florescent type lighting as needed to
iluminate floor levels adjacent to the power units and controllers with not
less than 20 foot candle power, Provide light tubes with protective wire
guards.

GFCl Receptacles: Modify all existing convenience type outlets in the
machine room and in the pits with new GFCI type outlets.

install smoke device recall system. Properly label relay and junction boxes
housing life safety signais in the machine rooms. Coordinate signal
connections and necessary testing. Provide the following zones and
signals:

a. Main Floor Recall: Provide one set of normally closed contacts that
will open when any smoke sensor related to the elevators, other
than devices located in the machine room, hoistway or main egress
floor, senses smoke.

b. Alternate Floor Recall: Provide one set of normally closed contacts
that will open when the smoke sensor at the main egress floor
senses smoke.

C. Machine Room/Hoistway Recall. Provide one set of normally
closed contacts that will open when any smoke sensor located in
the machine rooms senses smoke.

Pits:

a. Provide adequate lighting to illuminate the pit areas with a minimum
10ft. ¢. illumination. Provide lamps with protective guards. Modify
all existing convenience outlets with GFCI type receptacles.

b. Relocate existing pit light switches so that they are adjacent to the

new pit ladders and approximately 217 above the landing level.

Elevator contractor shall provide floor, wall, and ceiling patching/fire
stopping as needed in the elevator hoistways, machine room and pits to
close up areas of damage or where alterations have been made.

Permits: Contractors are to secure and include all permits necessary {0
perform the Building work, and elevator operation permits

1.02 REFERENCES

A. Applicable Codes (Edition Used by Local Jurisdiction):

1.

2.

QCTA, Orange, CA

California Code of Regulations; Title 8, Elevator Safety Orders.
2007 California Building Code; Chapter 30, Accessibility Regulations.

Applicable sections of the American Society of Mechanical Engineers,
ASME A17.1-2004, Safety Code for Elevators and Escalators.
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4, Mational Electric Code (NEC).
5. Americans with Disabilities Act Accessibility Guidelines (ADAAG) latest
edition.
8. Earthguake provisions as required by local code.
7. Local codes and Authorities Having Jurisdiction (AHJ).

1.03  DEFINITIONS:

1. The following definitions apply o Work of this Section:

a.

b.

OCTA, Orange, CA

“‘Owner” as used herein, refers to Orange County Transportation Authority.
“Client” as used herein refers to Orange County Transportation Authority.
“Elevator Contractor”: refers to the elevator contracior having the contract
with Orange County Transportation Authority to furnish all labor, materials,
tools, and equipment for the execution of Work as specified herein.
“Installer” refers to the Elevator Contractor.

“Bidder” refers to the Elevator Contractor.

“Consultant”: refers to the Syska Hennessy Group.

“Provide”: to furnish and install, complete for safe operation, unless
specifically indicated otherwise.

“Install”; to erect, mount and connect compiete with related accessories.

“Supply”: to purchase, procure, acquire and deliver complete with related
accessories.

“Work™: labor and materials required for proper and complete installation.
“Wiring™: raceway, fittings, wire, boxes, and related items.

“Concealed”. embedded in masonry or other construction, installed in
furred spaces, within double partitions or hung ceilings, in trenches, in
crawl spaces or in enclosures.

“Refurbish’: to restore to a like new condition.

“Exposed”: not installed underground or “concealed” as defined above.

noon

“Indicated”, “shown”, or “noted”: as indicated, shown or noted on Drawings
or as specified.
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. "Similar” or "equal’ of base bid manufacturer, equal in materials, weight,
size, design and efficiency of specified product, conforming to “acceptable
marnufacturers.”
g. “If required to meet Code requirements”. Provide per latest applicable Code

for new elevators.

1.04 OPERATION PERFORMANCE

A

The control system shall provide smooth acceleration and deceleration with 1/4-
inch leveling accuracy at all landings, from no load to full rated load in the elevator,
under normal or unloading conditions. The self-leveling shall, within its zone, be
entirely automatic and independent of the operating device and shall correct for
over travel and under travel. The car shall remain at the landing irrespective of
foad.

The speed of the elevator shall not vary +/- 10% under loading conditions.

Ride Quality: Provide smooth and quiet ride, free of rumbles, bumps, vibrations,
jerk and sway.

The floor-to-floor performance time under the above criteria shail be 13-seconds.
(Floor-to-floor time is measured from the start of door close at one floor to 3/4
open af the next floor.). Time based on floor-to-floor height of 12-feet. Adjustment
of .5-seconds provided per 1-foot of travel.

The door open time (as measured from start of door open to fully open) shall be
2.0-seconds.

The door close time (as measured from start of door close to fuily close) shail be
per code allowances.

Door Delay for Hall and Car Calls: The minimum acceptable time for doors to
remain fully open shall not be less than 5-seconds.

Door Closing Pressure: Closing pressure shall not exceed 30 P51
Prior to final acceptance and prior o the termination of the maintenance period,

the elevators shall be adjusted as required to meet these performance
reguirements.

1.05 SOUND CONTROL

A.

Limit overall elevator noise emissions to the building to the following maximum A-
weighted sound pressure levels in any mode of operation:

1. 85-decibels measured 3-feet from any piece of equipment in the machine
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2. 65-decibels measured 5-feet above the cab floor near the center while
running at rated speed.
3. 70-decibels measured 5-4eet above the cab floor near the center while the
doors are opening or closing.
4. 50-decibels measured in the elevator lobby 10-feet from the elevator doors.

1.06 NOISE AND VIBRATION

A. Using 34" thick rubber isolation pads or equal, provide sound and vibration isolation
between all controller, drive, and transformer cabinets and the building structure.

1.07 SUBMITTALS

A Submit the following at the pre-construction meeting:

1.

Shop Drawings: Provide a minimum of three (3) sets of detailed shop
drawings including signal fixtures. Provide a job specific descriptive
checkiist or a machine room layout showing ail project related building work
requiring coordination with other sub-contractors. Details shall include
combined controller, motor and starter power demands on feeders and
main line disconnects and predicted heat release daia.

2. Product Brochures: Provide a minimum of three (3) sets of literature on
contreller, landing system, motor starter, door operator and related door
operating equipment, and door detector.

B. Before final acceptance of Work, submit the following:

1.

OCTA, Orange, CA

Provide a minimum of three (3) sets of job specific service and operating
and maintenance manuais consisting of:

a, Equipment and components, descriptive lilerature.

b. Operating instructions.

G. Maintenance and repair instructions.

d. Performance data.

e. Spare parts lists complete with part numbers (Manufacturer name).
f. Lubrication instructions.

g. Field test reports.

h. Diagnostic documentation.
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i Warranty,
2. Diagnostice: Controller and system shall include all necessary on-board

diagnostics for performance of routine maintenance and troubleshooting.
Instalier shall provide all diagnostic documentation required for
troubleshooting and maintaining the elevator systern upon completion
including a composite listing of the individual setlings chosen for variable
software parameters stored in the software programs.

Layout Drawings: Provide a minimum of two sets of record as-built layout
drawings. Drawings shall be prepared in AutoCAD. Provide one (1)
complete set of drawings on compact disk.

Wiring Diagrams: Provide a minimum of three (3} sets of “as-built” wiring
diagrams that include all electrical circuits in the cars, hoistways and
machine rooms. Diagrams shall include definition of all nomenclature and
symbols. Provide two (2) sets of wiring diagrams in protective binders or in
laminated format and one (1) set on compact disk.

Wire Pull Sheets: Provide a minimum of three (3) sets of wire pull sheets.
Provide two (2) sets of wiring diagrams in protective binders or in laminated
format and one (1) set on compact disk.

1.08  QUALITY ASSURANCE:

1. Instalier and Maintenance Qualifications:

a.

Be able to show evidence of local installations of similar scope and size
with the proposed control system.

Directly employ sufficient competent personnel within 50-miles of project to
handle modernization and maintenance duties.

Modernization work and maintenance duties shall be separately performed
by specialized crews and individuals.

2. Quality and Gauges of Materials:

a.

b.

MNew, best of their respective kinds free from defects. Gauges as noted.

Materials, equipment of similar application; same manufacturer, except as
noted.

Entire elevator equipment shall operate without irregularities and guietly by
use of high-grade materials, first class workmanship and adjustments.

1.09 PRODUCT DELIVERY, STORAGE AND HANDLING:

1. Obtain advance approval and schedule delivery of material to meet OCTA’s

OCTA, Crange, CA
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requirements.

2. Hoisting and Storage: All hoisting operations and storage of equipment and
materials shall be coordinated in advance of delivery with GCTA.

a.

Supply a plan detailing the planned methods for hoisting of equipment
inciuding anticipated roof preparation, hoisting times and durations, and
other special requirements.

Supply a proposed location and size of area needed for tools, materials
and equipment to be stored.

Schedule of anticipated delivery, hoisting and storage dates. Contractor
shall be on site to receive his material delivery

1.10  SEQUENCING AND SCHEDULING

A. Schedule of Operations:

1.

Before commencing Work, Elevator Contractor shali submit a complete
plan and schedule of its proposed operations for approval. In preparation
of its plan and schedule, the instailler shall make due allowance for and
include the following:

a. Preparation of equipment and material submittal.
b. Review of each submittal.
C. Manufacturing lead times for the equipment.

d. Shipping durations and anticipated delivery dates.

e. The schedule shall be updated and resubmitted when requested.

B. interruptions of Building Elevator Service:

1.

OCTA, Orange, CA

Work shall be performed in strict compliance with the Rules for Contractors
established by the OCTA for this project. OCTA shall be notified in
advance of any operations that may affect tenants or day to day building
operations.

All Work shall be done with a minimum amount of interference to the
operation of the building. The Elevator Contractor shall not interrupt the
services without the expressed written permission of the OCTA.

Each elevator shall be tested and accepted by the GCTA prior to starting
Work on another elevator,
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C. Work May Begin Only After
1. Detailed construction schedule and safety plan has been approved.

2. All components needed for the completion of the car to be modernized are
on site before the elevator is removed from service.

111 WARRANTY

A. The elevator and associated equipment shall be free of defective material,
imperfect Work and faulty operation not due to ordinary wear and tear or improper
use or care, for a period of 1-year from final acceptance of all elevator Work.
Defective Work shall be repaired or replaced at no additionai cost to the OCTA.

1.12 ELECTRIC SERVICE
A, Power: 480-volts, 3-phase, 60-hertz. Installer is to verify.
B. Lighting: 115-volts, 1-phase, 60-hertz.

1.13 PROTECTION OF PERSONS AND PROPERTY:

1. The Elevator Contractor shall observe OCTA’s “Construction Safety Rules” when
performing work. See Section 01500 of the specifications. :

2. The Elevator Contractor shall be responsible for initiating, maintaining and
supervising all safety precautions and programs in connection with the Work.

3. The Elevator Contractor shall take reasonable precautions for the safety of, and
shall provide reasonable protection to prevent damage, injury or loss to:

a. OCTA Employees and other persons who may be affected thereby.

b. The Work, materials, and equipment fo be incorporated therein, whether in
storage on or off the site, under the care, custody or contro! of the Elevator
Contractor or any of his Subcontractors or Sub-Subcontractors.

4, The Elevator Contractor shall comply with all applicable laws, ordinances, rules,
regulations and lawful orders of public authority having jurisdiction for the safety of
persons, property or to protect them from damage, injury or loss. He shall erect
and maintain, as required by existing conditions and progress of the Work, all
partitions for safety and protection, including posting danger signs, and other
warnings against hazards, promulgating safety regulations and notifying owners
and users of adjacent utilities.

OCTA, Crange, CA Page 9
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5. The Elevator Contractor shall designate a responsible member of his organization
whose duty shall be to insure that all work is being performed safely and in a
manner to prevent accidents and in strict compliance with all governing
regulations. This person shall be the Elevator Contractor’s superiniendent of

construction unless otherwise designated in writing by the Elevator Contractor to
the OCTA.

6. in any emergency affecting the safety of persons or property, the Elevator
Contractor shall act, at his discretion, te prevent threatened damages, injury or
loss.

1.14 PERMITS AND INSPECTION FEES
A The Elevator Contractor shall obtain without cost to OCTA all construction and

operating permits and certificates as required to complete the work. Additionally
obtain all locai and state permits for operating the Elevators.

OCTA, Orange, CA Page 10
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PART 2 ~ PRODUCTS

2.01  MANUFACTURERS

A

Product of individuals, firms or corporations regularly engaged in rehabilitating
elevators comparable with this contract and in satisfactory operation for a period of
not less than 10-years.

Pre-Qualified Conirol System:

1. Motion Control Engineering (MCE) Motion 2000 Hydraulic Control

2. G.A.L. MOVFR Closed Loop Door Operator

3. ERM-Elevator Research and Manufacturing (Elevator Fixtures)

2.02 MATERIALS

A.

E.

F.

Stainless Steel — [nterior Applications: as per ASTM A167, Type 302/304 series,
with finish as specified.

Steel Sheet: ASTM A3686; uncoated, pickled, free from defects.

Steel: ASTM A36.

Farticleboard: Medite FR Class 1 MDF or approved equal. Meet the requirements
of ANSI A-208.1; UL listed. PVC Casing: complying with ASTM D 1785, minimum
schedule 80.

PVC Fittings: complying with ASTM D 2466.

Solvent Cement: complying with ASTM D 2564.

2.03 OUTLINE OF EQUIPMENT

A.

Anaheim Operations and Maintenance Base:

1. installation Date 1982

2. Manufacturer Montgomery
3. Capacity Load, In Lbs.: 1500

4, Speed, In FPM: 125 FPM

5. Travel Distance: Retain

3 Floors Served: 1-2-3

QCTA, Orange, CA Page 11
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10.
11.
12.
13.
14.
15.
16.

17.

18.
18.

20.

21.
22,
23.
24.
25.
26.
27.
28.
29.

30.

OCTA, Orange, CA

Number of Stops & Openings:

Machine Location:
Operation;

Controller:

Motor Starter:
Hydraulic Power Unit:

Battery Rescue Unit:

Car & Hoistway Door Type:

Car & Hoistway Door Size:

Deoor Operator;

Door Operating Equipment:

Door Reversal Device:
Door Restrictor:

Car Sling, Platform,
Enclosure:

Car Guides:

Mydraulic Jack:

Car Buffers:

Car Interior:

Car Operating Panel:
Car Position Indicator:
Travel Lanterns:

Hall Push Buttons:

Communication System:

Special Features:

IFB 01397

EXHIBITB

3 stops / 2 rear-1 front

Adjacent

Provide New; Selective Collective

Provide New: Microprocessor based
system

Provide New, Solid-state “Soft-Start”

FProvide New Submersible Type

Provide New

Retain; Side Opening

2-6"x 7-0

Replace

Provide as Specified

Provide New Infra-red Detector
Provide New

Retain:

Provide New

Retain; Plunger

Retain

Retain

Provide New

Provide New

Provide New

Provide New; Single Riser

Provide New; Hands-Free Speaker

Phone with call phone number
As Specified

Page 12
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31, Handicap Features:

B. Irvine Sand Canyon Base:
1. installation Date
2. Manufacturer
3. Capacity Load, In Lbs.:
4. Speed, In FPM:
5. Travel Distance:

6. Floors Served:

7. Number of Stops & Openings:

8. Machine Location:

8. Operation:

10. Controller:

11. Motor Starter:

12. Hydraulic Power Unit:

13. Battery Rescue Unit:

14. Car & Hoistway Door Type:

15. Car & Hoistway Door Size:

16. Door Operator;

17. Door Operating Equipment:

18. Door Reversal Device:

19. Door Restrictor:

20. Car Sling, Platform, Enclosure:

21. Car Guides:

QCTA, Orange, CA

Provide as specified in section 1.02 A
(5) or latest code

1980

Reliable

2500

100 FPM

Retain

1-2

2 stops/ Inline

Adjacent

Provide New:; Selective Collective

Provide New: Microprocessor based
system

Provide New, Solid-state “Soft-Start”

Provide New Submersible Type

Provide New

Refain; Side Opening

3-8"x 7-0"

Replace

Provide new as Specified

Provide New infra-red Detector

Provide New

Retain:

Provide New
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22. Hydraulic Jack:

23. Car Buffers:

24. Car Interior:

25. Car Operating Panel:
26. Car Position Indicator:
27. Travel Lanterns:

28. Hali Push Buttons:

29. Communication System:

30. Special Features:

31. Handicap Features:

C. Garden Grove Maintenance Base

1. Installation Date

2. Manufacturer

3. Capacity Load, In Lbs.:
4. Speed, In FPM:

5. Travel Distance:

8. Floors Served;

7. Number of Stops & Openings:

8. Machine Location:
9. Operation:

10. Controller:

11. Motor Starter:

12. Hydraulic Power Unit:

OCTA, Orange, CA

Retain; Plunger

Retain

Retain

Provide New

Provide New

Provide New

Provide New; Single Riser

Provide New; Hands-Free Speaker
Phone with call phone number

Provide As Specified

Provide as specified in 1.2 A (5) or
latest code

1990

Dover

2100

100 FPM

Retain

1-2

2 stops/ Inline

Adjacent

Provide New, Selective Collective

Provide New; Microprocessor based
system

Provide New, Solid-state “Soft-Start”

Provide New Submersible Type
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13.
14.
15.
16.
17.
18.
18.
20.
21.
22.
23.
24.
25.
26.
27.
28.

29.

30.

31.

Battery Rescue Unit:

Car & Hoistway Door Type:
Car & Hoistway Door Size:
Door Operstor:

Door Cperating Equipment:

Door Reversal Device:

Door Restrictor:

Car Sling, Platform, Enclosure:

Car Guides:

Hydraulic Jack:

Car Buffers:

Car Interior:

Car Operating Panel:
Car Position Indicator:
Travel Lanterns:

Hall Push Buttons:

Communication System:

Special Features:

Handicap Features:

2.04 MACHINE ROOM EQUIPMENT

A.

B.

IFB 0-1397
EXHIBITE
Provide New

Retain; Side Opening

36" x7-0

Replace

Provide new as Specified

Provide New Infra-red Detector
Provide New

Retain:

Provide New

Retain; Plunger

Retain

Retain

Provide New

Provide New

Provide New

Provide New; Single Riser

Provide New: Hands-Free Speaker

Phone with call phone number

indicated
As Specified

Provide as specified in section 1.2 A
(5) or latest code

Provide new equipment to fit space conditions shown.

Hydraulic Power Unit: Provide new submersible type hydraulic power unit
providing the following equipment and features:

OCTA, Crange, CA
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1. Frame: Provide welded reinforced steel structure designed io support the
tank and hydraulic componenis,

2. Tank: Tank shall have surge control to prevent oil from leaving the tank
when elevator runs,

a. Provide an oil level indicator and a low oil sensor that will shut the
unit down in the event the oil level becomes crificaily low.

b. Provide rubber isolation pads between power unit and floor
designed to reduce mechanical noise.

3. Motor and Pump: Provide high-efficiency alternating current induction type
motor designed for hydraulic elevator starting and running requirements.
Provide a positive displacement type pump directly coupled to the motor.
The motor and pump assembly shall be installed in the tank in a manner
that allows for their removal without the need to drain the tank of hydraulic
oil. Pump shall provide a maximum of 400 PS| working pressure.

4. Control Valve: Provide Maxton Manufacturing Company unitized control
valve or pre-approved egual.

5. Muffler: Provide blow-out proof muffler designed to reduce pulsation and
noise which may be present in the flow of the hydraulic fluid. The muffler
shall be all steel welded construction and not contain rubber sound
reducing materials. Muffler shall be installed within the power unit tank.

C. Manual Shut Off Valve: Provide in line adjacent to power unit. Shut of valve shall
be rated for 2 minimum of 800 PSIt working pressure.

D. Sound Isolation: Provide a sound and vibration isolation coupling within 3-feet of
the power unit. Retain the existing mufflers located in the pits.

1. Piping: Provide new hydraulic feed line consisting of steel Schedule 80
piping between power unit and cylinder, including fittings, couplings,
hangers and supports as necessary.

2. Pipe Isolation: Isolate oil line from all supports, including hangers and
stands.
E. Hydraulic Fiuid: Remove existing fluid and include proper disposal. Provide new

petroleum based hydraulic fluid with low fire potential.

F. Controller: Provide new high-quality microprocessor based control system of a
modular design. The system shall utilize isolated solid-state input/output interface
for the majority of signals. It is understood, where required by code, relays
contacts are to be utilized for safety and power control considerations. The use of
relays as input or output devices are not acceptable.
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The syster shall be free from secret codes and decaying circuits that must
be periodically reprogrammed by the manufacturer.

2. The controller shali not require the use of special or hand held proprietary
type tools for the performance of normal maintenance, adjusting, or
froubleshooting.

3. All controller componenis shall be designed to provide the recuired
operation as herein specified.

4. Provide reverse phase profection.

G. Motor Starter: install a solid-state “soft-stari” type motor starter that provides

improved energy efficiency and extended motor and starter life.

H. Landing System: System shall provide accurate and reliable car positioning by
means of a fape, magnets targets and car top sensors. Systems using hoistway
vanes and magnetic sensors are acceptable.

[ Earthguake Protective Features: Provide per current Code requirements the
following:

1.

2.

3.

4.

5.

Rail supports as needed.

Tie downs or restraining devices.
Conduit supports.

Pipe support stands.

Rupture valve.

2.05 SYSTEM OPERATION

A Provide a new microprocessor based system (MCE Motion 2000 Hydraulic
Controller) to provide operations and features as indicated.

B. Selective Collective Operation:

1.

2.

OCTA, Orange, CA

Car shall normally park at the main fioor {home car) with doors closed.

Registration of car cail button shall cause the car to start. The car shall
respond to its own car calis and corridor calls, in the direction of travel, and
tn order in which the landings are reached.

The car shali remain at the arrival floor for an adjustable interval to permit
passenger transfer. Doors shali close after a predetermined interval after
opening unless closing is interrupted by car door reversal device or door
open button in car.
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C.

Differential Door Timing Feature: Provide adjusiable timers to vary the time that
the doors remain open in response to a car or hall call. The doors shall remain
open for 3-seconds in response to a car call and 5-8-seconds for a hall cali. This
time shall be reduced to 1/Z2-second if the door detector is interrupted. The doors
shall rematn open as long as passengers are crossing the threshold.

Motor Limit Timer: A motor limit timer function shali be provided which, in case of
the pump motor being energized longer than a predetermined time, shall cause the
car to descend to the lowest landing and park, open the doors automatically and
then close themn. Car calls shall be canceled and the car taken out of service
automatically. Operation may be restored by cycling the main line disconnect
switch or putting the car on access or inspection operation. Door reopening
devices shall remain operative.

Valve Limit Timer: A valve limit timer shall be provided which shail automatically
cut off current to the down valve solenoids if they have been energized longer than
a predetermined time. The car calls shall then be canceled and the car taken out
of service automatically. Operation may be restored by cycling the main line
disconnect switch or putting the car on access or inspection operation. Door
reopening devices shall remain operative.

Independent Service: Provide controls to remove elevator from normal operation
and provide control of the elevator from car buttons only. Car shall travel at
contract speed and shall not respond {o corridor calls.

Car Top Operation: Provide new per Code requirements.

Firefighter's Service Operation: Provide operation and equipment per Code
reqguirements.

Nudging Operation: When a door is prevented from closing for more than 20-
seconds (adjustable timer; 0 — 60 seconds) due to failure of the infrared detector
device or an obstruction, doors shall close at reduced speed and torque and a
buzzer shall sound. Nudging operation shall have the capability to be turned on
and off by on-site service technician.

Emergency Battery Lowering: Provide new battery-powered units that sense a
foss of normal input power. YWhen loss of power occurs, elevator shall descend to
fowest landing and open doors automatically. After a predetermined time, the
doors shall close and the elevator shall remain inoperative until normal power is
restored. The door open button shall operate under battery power.

Door Protection Timer: Door protection timers shall be provided for both the
opening and closing directions, which will protect the door motor and will help
prevent the car from getting stuck at a landing. The door open protection timer
shali cease attempting fo open the door after a predetermined time in the event
that the doors are prevented from reaching the open position. In the event that the
door closing attempt fails to make up the door locks after a predetermined time,
the door close protection timer shall reopen the doors for a short time. 1f, after a
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predetermined number of attempts, the doors cannot successfully be closed, the
doors shall be opened and the car removed from service.

2.06 HOISTWAY EQUIPMENT

A Guide Rails and Brackets: Retain existing guide rails and support brackets.

1.

Provide seismic guide rail reinforcements as required by applicable Code.

2. Examine entire rail system and replace or tighten bracket, fish plate and
guide rail clip bolts as warranted. Replace or repair any missing or
damaged rail components.

B. Plunger/Cylinder Assemblies: Retain existing hydraulic cylinders and plungers

and perform the following:

1.

2.

3.

Examine piunger for pitiing, scoring and excessive wear. Repair any
deficiencies to ensure a smooth surface.

Provide new rubber isclation pads between the plungers and platen plates.

Provide new cylinder head packing.

C. Pits: Provide the following:

1.

OCTA, Orange, CA

Shut off Valve: The existing pit shut off valves can be retained and re-used
at the Elevator Contractor’'s discretion.

Rupture Valve: Provide flow sensiiive, pressure activated rupture type
valves to retard the downward motion of a descending elevator and provide
a gradual stop in the event of an oil line failure. Locate the rupture valves
as close as feasible to the cylinder head.

Pipe Supports: Provide permanent seismic rated pipe supports properly
anchared to the pit floors to support ol lines.

Cleaning: Thoroughly clean pits of oil residue and debris.

Landing Stands. Provide pipe landing stands with pit wall hangers for
permanent storage.

Pit Ladders: Provide a new code compliant pit ladder in each pit.

Buffers: Retain the existing spring buffers. Buffers shali have proper rating
tags affixed. Remove all cotrosion and paint.

Clean and paint all applicable pit equipment.
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D. Mormal and Final Terminal Stopping Devices: Frovide new cam activated
switches located at top and bottom of the hoistway, arranged to automaticaily stop
the car within the predetermined fimifs, independently of all other devices.
Switches shall be equipped with engaging arms provided with polyurethane-tired

roflers.

E. Floor Numbering: Provide as required by code.

F. Wiring, Duct and Conduit:

1.

Wiring: Provide new wiring as required for a complete installation. Wiring
shall be stranded copper and have a flame-retarding and moisture-resistant
insulation. All wires will be numbered or coded at their terminal ends.
Terminal connections for all conductors at equipment panels in the
hoistway and on the elevator car shall be made with terminal blocks or
studs having identifying numbers. [nterlock wiring from the hoistway riser
to each interlock shall be fire resistant NEC Code type SF-2 or equivalent.

Wire shail be run in zinc coated rigid galvanized metal conduit, flex or
raceway, using strain controls as required. Machine room and hoistway
raceways, flex and conduits can be re-used if code compliant.

Traveling Cables: Provide new cables with a flame-retarding and moisture-
resistant outer cover and steel cable core. Cables can be “home run’ to
the controllers. Cable jackets shali be stripped where cables run in
ductwork. Suitably suspend cables to reiieve strain in individual
conductors. Provide pads to protect cables from rubbing against hoistway
or car. Each traveling cable shall contain:

a. Provide 2- pairs of shielded signal and 2- individual power wires per
car for a future security system.

b. Provide signal and power wiring as required for the Life Safety
System.

c. 10% spare wires, and in any event, not less than 4-spare wires.

G. Stop Switches: Provide new in pit, on top of car and other areas as required.

2.07 DOOR AND ENTRANCE EQUIPMENT

A. Frames. Retain existing entrance frames.

1.

OCTA, Orange, CA

Braitlle Plates: Provide new approved stamped or die cast style
handicapped floor designations at all landings. Adhesively aitach in a
straight and plumb fashion io the entrance frames at a height of 60-inch
above the floor at all landings.
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B.

Hoistway Doors: Retain existing door panels and outfit with new components as
specified.

1. Sight Guards: Replace or refasten any missing, damaged or loose sight
guards.

2. Replace worn or damaged door astragals including mounting channel
metal.

3. Gibs: Provide new gibs with new removable non-metallic gibs for all door

panels. Provide gibs that include required fire tabs.
Thresholds/Sills: Retain existing, clean thoroughly and refinish viewable surface,
Struts and Headers: Retain existing.

Dust Covers: Reuse existing. Replace any missing covers or fasteners. Treat all
corroded surfaces and repaint using a rust inhibiting coating.

Fascia: Reuse existing and treat all corroded surfaces and repaint using a rust
inhibiting coating.

Tracks and Hangers: Retain existing. Clean track running surfaces. Replace up-
thrust rollers. Adjust hangers so that the doors hang true with the entrance
columns when open, Set up-thrust rollers for minimum clearance to track without
touching. Doors shall operate smoothly and quietly.

Interlocks: Provide all new interlocks designed to prevent the starting of the car
until the doors are closed and locked. Provide new high temperature branch
wiring to each interlock.

Replace all hoistway door hanger rollers.

Repilace all pick-up roller assemblies,

2.08 CAR EQUIPMENT

A

Car frames, platforms, and enclosures are o be retained. Replace platen isolation
rubber.

Guides: Remove existing Slide Guides and/or Roller Guides and provide new
fixed 3 inch roller guide assemblies for all elevators.

Toe Guards: Replace to comply with applicable codes. Toe guards are to be
finish painted with black satin enamel.

Sill: Retain clean thoroughly and polish viewable surface.
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E. Doar Operator: Provide new G AL MOVFR Close Loop Door Operator
F. Car Door Panels: Retain existing. Provide with new removable non-metallic gibs.
G. Car Door Tracks: Retain existing. Clean track runming surfaces. Adjust hangers so
that the door hangs true with the enfrance columns when open. Doors shall
operate smoothly and quietiy.

H. Hangers: Retain Provide new car door hanger roliers.

f. Provide new car door clutch.

J. Provide new relating cables and sheaves, adjust for smooth operation.

K. Gate Switch: Provide new with contacts to prevent the operation of the elevator by
normal operating devices unless car doors are closed or within tolerances allowed
by Code.

L. Door Restrictor: Provide new mechanical style restricting devices to prevent

opening doors when outside the landing zone. Electronic solenocid type restrictors
are not acceptable.

M. Door Protection. Provide new infrared reopening device,

Car Top Station: Provide new fixed type car top station with wire guarded work
lamp, inspection controls, GFCI receptacle and fire service indicators.

0. Car Work Lights: Provide new stationary car top work light with GFCI receptacle.
Provide light fixture on a mast extending above the car crosshead and readily
reached from the landing.

Car Top Numbering: Properly label crosshead with car identification or humber.

Q. Car Enclosure:

1. Shell and Canopy: Retain; adjust seams and hardware to eliminate ratties
and squeaks.

2. Suspended Ceiling and Lighting: Retain.
3. Front Returns, Transoms and Entrance Columns: Retain.

4, Ventilation: Provide new two-speed fan designed for quiet operation.
Include rubber isolation beiween mounting brackets and canopy.

5. Car Door Panels: Retain.

a. Provide new removable, non-metallic gibs, located at the leading
and trailing edges of each door panel.
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6.

Flootr Covering: Retain existing.

2.09 SIGNALS AND OPERATING FIXTURES:

A. Provide custom signal fixtures (ERM-Elevator Research and Manufacturing) to suit
existing conditions and that meet the requirements of applicable codes and ADA. Provide
project specific, dimensioned, drawings of the new signal fixtures for approval by the
OCTA Consultant.

1.

OCTA, Orange, CA

Main Car Operating Stations: Provide new flat, flush fitting, swing style car
operating stations matching the design of the existing. Faceplates are to
be fabricated of brushed stainless stesl. Alternatively, at Contractor's
option, clad or replace existing main side front returns with new minimum
16 gauge brushed stainless steel. Provide new applied style hinging car
panels fabricated of 11 gauge brushed stainless steel. Stations shall have
LED illuminating vandal resistant pushbuttons and displays. Provide with
Firefighter controls behind a locking flush mounted cabinet door including
engraved Firefighters’ instructions, Phase Il Firefighters’ service switch, fire
jewel, Firefighter's phone jack, and a Call Cancel button.  Provide
provisions for a future card reader behind a flush mounted 3.5 high x 5.0”
wide Lexan window located within ADA guidelines.

a. Provide flush mounted Braille/Arabic designations with
inconspicucus mechanical mounting. The plagues shall have white
colored numerals on a black background.

b. Provide a lockable service cabinet with concealed hinges. Cabinet
door shall be flush with the faceplate with hairfine joints. The
cabinet shall contain the following tvype controls:

i) A light toggle switch.

2) Two position fan toggle switch.

3) Inspection keyswitch, conforming to the ASME Code.
4) Independent service toggle switch.

5) Emergency light test button.

c. Engrave the panels with the following and backfill with epoxy
(Inserted plagues are not acceptable):

1) Buiiding Address and Elevator Identification Number (1/2”
black filled).

2) Carrying Capacity: Minimum “-inch high lettering.

3) “Push for Alarm” located under the alarm bell button.
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2. Car Position Indicator: Provide a flush mounted digital position and
direction indicator with minimum 27 high segmented LED or liquid crystal
displays located in the car panels.

a. “Telephone for Emergency Use” in %" lettering backiilled red.

3. Travel Lantern: Provide all new. Lanterns shall have LED llluminated
arrow displays and electronic direction chimes. Chimes shall sound as
doors open; once for up and twice for the down direction of travel and
adjustable from 0-80 dBA. Faceplates shall be fabricated using minimum
11 gauge thickness brushed stainless steel.

4, Hall Buttons: Provide new flush mounted hall pushbutton stations in
current locations with buttons centered 42" above the finish fioor level.
Fabricate button faceplates using minimum 11 gauge thickness brushed
stainless steel and size plates to cover the outlines of the existing stations.
Engrave faceplates with CBC required fire exiting *man on stairs”
pictograph and “IN CASE OF FIRE USE STAIRWAY FOR EXIT. DO NOT
USE ELEVATORS” verbiage in %" lettering. Provide butions that fully
iftluminate and utilize long life LED’s lamps. Buttons are to match those
used in the car panels.

5. Firefighters’ Operation Keyswitch: Provide a new three position
Firefighters’ keyswitch in the Main Lobby hall button fixture. Provide an
indicator lamp that shall illuminate when the elevators are on Firefighters’
operation. Engrave the faceplate with Phase 1 operating instructions.

6. Emergency Car Lighting and Alarm System: Provide a new code compliant
emergenicy light unit located on each car top. Provide system that shall
ifluminate LED lamps mounted inconspicuously above the ceiling line.
System shall provide minimum Hlumination of 0.2-foot-candle at 4-feet
above car floor approximately 1-foot in front of car operating panel for not
less than 4-hours. Use of a system that will Hluminate two cab lamps is
acceptable. Existing alarm bells can be retained. Provide a lamp test
button located in the car operating panel service cabinet.

7. Hoistway Access Switches: Provide new at the top and bottom landings. If
faceplates are used, they shall be fabricated of 11 gauge thickness
brushed stainiess steel.

210 COMMUNICATION SYSTEM
A. Telephone System: Provide new hands-free ADA emergency telephone. Outside
communication shall comply with Code. Indicate telephone number to call in case of
emergency
PART 3 - EXECUTION

3.01  EXAMINATION OF EXISTING BUILDING AND CONTRACT DOCUMENTS
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3.02

Al

Bidder shall carefully examine ail existing building conditions and be informed as
to facilities for delivery of materials and equipment, floor loading limitations, and be
farniiiar with difficulties that may be encountered in completing execution of all
Work, prior to bid,

Bidder will be held to have examined all specifications and all other data or
institutions pertaining to Work.

The Owner shall bear no responsibility for any incomplete or missing wiring
diagrams or other data that may be needed to adapt the new equipment to the
existing equipment. Obtaining such information from cther sources is the
Contractor’s responsibility.

No consideration or allowance will be granted for failure {o visit site, or for alleged
misunderstanding of materials to be furnished, or Work to be done, it being
understood that tender of proposal carries with it agreement fo all items and
conditions referred to herein.

The existing building (architectural, structural, mechanical, and electrical) drawings
are available for bidder's review at OCTA offices, located at 600 South Main
Street, Orange, CA 92868

FIELD QUALITY CONTROL

Al

Tests:

1. Perform as reguired by code, and authorities having jurisdiction.

2. Provide {abor, material, equipment and connections for test.

3. Repair or replace defective Work as required.

4, Pay for restoring or replacing damaged Work due {o tests.

5. Final Inspection: When all Work is completed, Instalier shall notify the

Owner in writing that the elevator is ready for finai inspection and
acceptance test. A festing and inspection date shall then be arranged.
The proper operation of every part of the elevator system and compliance
with contract requirements of the Code shall be demonstrated to OCTA’s
Consultant. Furnish all test instruments, weights, and materials, required
at the time of final inspection. The following tests shail be made on each
elevator at the time of final inspection:
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a. Speed Load Tests: The actual speed of the elevator car shall be
determined in both directions of travel with full contract foad and
with no load in the elevalor car. Speed shall be determined by a
tachometer. The actual measured speed of elevator car with full
ioad shall be within 10% of rated speed. The maximum difference
in actual measured speeds obtained under the varicus conditions
outlined between the UP and the DOWN directions shall be

checked.
b. Floor-to-floor times with full load in the car shall be checked.
c. Car Leveling Tests: Elevator car leveling devices shall be tested for

accuracy of landing at all floors with no load in the car and full ioad
in the car, in both directions of travel. Accuracy of floor landing
{plus or minus 1/4-inch) shall be determined both before and after
the full-toad run test.

d. Final System Tests for Smoke Detection/Fire Elevator Recall: After
Work is completed; conduct a final test of entire system. Submit
results on approved test report forms to OCTA.

e. Re-Inspection: If any equipment is found to be damaged or
defective, or if the performance of the elevator does not conform to
the requirements of the contract specifications or the Safety Code,
no approval or acceptance of the elevators shall be issued until all
defects have been correcied. When the repairs and adjustments
have been completed and the discrepancies corrected the Owner
shall be notified and the elevator shall be re-inspected.

3.03 ADJUSTING, CLEANING, LUBRICATION AND PAINTING

A Perform the foilowing Work prior to final testing and acceptance:

1.

OCTA, Orange, CA

Adjust all equipment for optimum performance, including controller, control
valve, landing system, guides, hoistway switches, door operating
equipment and safety equipment to achieve the required performance
levels.

Thoroughly clean all eguipment and equipment areas free of all dust, dir,
debris and excessive oil and grease.

Lubricate alt equipment in accordance with manufacturer's guidelines.

Patch and paint exposed Work soiled or damaged during installation. Fili
all uneven surfaces or holes remaining from removed equipment.

Remove and properly dispose of discarded equipment and materials,
including debyris, rubbish, oil and lubricants.
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6. Painting: Coordinate painting times with the Owner to minimize
inconveniences dus to fumes. Paint all specified areas and newly installed
untreated metal in the machine rcoms. Re-paint areas exposed to view
when entering or exiting the elevator cars so that they have a clean and
uniform appearance. Clean and paint the machine room floor.

3.04 INSTRUCTIONS

A Upon compietion of all Work, the Installer shall provide an instruction period.
instructions shall be given by competent supervisory personnel and shall apply to
actual field conditions. The instructions shall cover, but shall not be limited to the

following:
1. Maintenance, adjustment, troubleshooting and diagnostic procedures.
2. Operation of all features and operations provided.

3.05 FINAL ACCEPTANCE: Final acceptance of the Work will be made only after all
corrections are complete, final submittals, permits, and certificates received and the
Owner and Consultant are satisfied and the instaliation is complete in all respects.

END OF DIVISION 14241
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INVITATION FOR BIDS 0-1397
BOOK 2 OF 2

ELEVATOR UPGRADES AT VARIOUS BASES

OCTA

ORANGE COUNTY TRANSPORTATION AUTHORITY
550 South Main Street
P.O. Box 14184
Orange, CA 928631584
(714) 560-6282

Job Site(s):
Orange County Transit District’s

Anaheim Maintenance Building
1717E. Via Burton
Anaheim, CA 92806

Garden Grove Maintenance Building
11780 Cardinal Circle
Garden Grove, CA 82843

Irvine Sand Canyon Base Maintenance Building

14736 Sand Canyon Road
rvine, CA 92618

Key IFB Dates

Issue Date: March 4, 2010
Pre-Bid Conference/Site Visit: March 16, 2010
Questions/Approved Equal Submittal: March 23, 2010
Bids Submittal Date: April 6, 2010

U.S. Department of Transportation
FTA PROJECT NUMBER CA-90-Y664
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BID FORM

ORANGE COUNTY TRANSPORTATION AUTHORITY
Attention: CAMM Department

550 South Main Street

P.O. Box 14184

Orange, California 92863-1584

Gentlemen/Ladies:

The undersigned hereby proposes to perform all work for which a contract
may be awarded and to furnish any and all plant, iabor, services, material,
tools, equipment, supplies, transportation, utilities, and all other items and
facilities necessary therefore as required in the Invitation For Bids (IFB) 0-
1397, and to do everything required therein; and further proposes that, if this
Bid is accepted, will contract in the form and manner stipulated to perform all
the work in strict conformity therewith within the time limits set forth therein,
and will accept as full payment therefore, the following price:

Total Lump Sum
Description Bid Amount

$

A cashier's check/certified check/bid bond (circle applicable term) properly
made payable to ORANGE COUNTY TRANSPORTATION AUTHORITY,
hereinafter  designated as the Owner, for the sum  of
Dollars ($ ) which
amount is not iess than ten percent (10%) of the total amount of this bid, is
attached hereto and is given as a guarantee that the undersigned will execute
the Agreement and furnish the required bonds, "Guaranty," Certificate of
Lower-Tier Participants Regarding Debarment and Suspension, Certificate of
Restriction on Lobbying, and Certificate of Insurance, if awarded the contract,
and in case of failure to do so within the time provided, (a) the proceeds of
said check shall be forfeited to the AUTHORITY; or (b) surety's liability to the
AUTHORITY for forfeiture of the face amount of the bond shail be considered
as established [circle (a) or (b)].

The undersigned hereby represents that:
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He/She has thoroughly examined and become familiar with the work
required and documents included under this IFB. The Bidder understands
that the award of the contract, if it is awarded, will be based on the jowest
total Bid submitted by a responsive and responsible Bidder, and further,
that the amounts and the total on the Bid Form will be subject to
verification by the Authority.

By investigation at the site of the work and otherwise it is satisfied as to
the nature and location of the work and is fully informed as to all conditions
and matters which can in any way affect the work or the cost thereof.

Bidder fully understands the scope of the work/specifications and has
checked carefully all words and figures inserted in said Invitation For Bids
and further understands that the Authority will in no way be responsible for
any errors or omissions in the preparation of this Bid.

Bidder will execute the Agreement and furnish the required Performance
and Payment Bonds, "Guaranty,” “Cerlificate of Lower-Tier Participants
Regarding Debarment and Suspension,” “Certificate of Restrictions on
Lobbying,” and proof of insurance coverage within fifteen (15) days
(excluding Saturdays, Sundays and legal holidays) after notice of
acceptance of bid by the Authority; and further, that this bid may not be
withdrawn for a period of 120 calendar days after the date set for the
opening thereof, unless otherwise required by law. If any Bidder shall
withdraw its bid within said period, the Bidder shall be liable under the
provisions of the Bid Security, or the Bidder and the surety shall be liable
under the Bid Bond, as the case may be.

Bidder hereby certifies that this bid is genuine and not a sham or collusive
or made in the interest or in behalf of any person not herein named, and
the undersigned has not directly or indirectly induced or solicited any other
Bidder to put in a sham bid, or any other person, firm, or corporation to
refrain from bidding; the undersigned has not in any manner sought by
collusion to secure for himself an advantage over any other Bidder.

In conformance with current statutory requirements of Section 1860,
et. seq., of the Labor Code of the State of California, the Bidder shall
execute the document included in this IFB entitled "Bidder's Certificate of
Compliance Regarding Workers' Compensation Insurance;” and

Bidder hereby further certifies that each, every and all representations
made in this Bid are true and correct and made under penalty of perjury.

Bidder shall permit the authorized representative of the Authority to
inspect and audit all data and records of Bidder relating to this bid, and if
awarded a contract resulting from this bid, shall permit such inspection
and audit of all data and records of Bidder related to Bidder's performance
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of such contract.

Bidder does not employ anyone who is now, or for one (1) year
immediately prior to the date of this offer was, a director, officer, member,
or employee of the Orange County Transportation Authority. The
undersigned has not agreed 1o pay a fee contingent upon the award of a
contract resulting from this bid to anyone who is now, or for one (1) year
immediately prior to the date of this bid was, a director, officer, member, or
employee of the Orange County Transportation Authority. No member of
or delegate to the Congress of the United States shall be admitted to any
share of the contract or to any benefit arising there from.

if awarded a contract resulting from this bid, Bidder shall not discriminate
against any employee or applicant for employment because of race,
religion, color, sex, age or national origin. The Bidder shall take affirmative
action to ensure that applicants are employed, and that employees are
treated during their employment, without regard to their race, religion,
color, sex, age or national origin. Such actions shall include, but not be
limited to the following: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including
apprenticeship.

If awarded a contract resulting from this bid, Bidder will cooperate with the
Authority in meeting commitments and goals with regard to the maximum
utilization of DBE firms and will use its best efforts to ensure that DBE
firms shall have the maximum practicable opportunity to compete for sub-
contract work under such contract.

Bid will be in effect for 120 calendar days after the bid closing date.
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Now: in compliance with the Invitation For Bids 0-13%7, the undersigned, with full
cognizance thereof, hereby proposes to perform the entire work in strict compliance with
all of the said requirements and provisions for the prices set forth herein upon which
award of contract is made. The undersigned affirms that the information provided herein
is true and accurate and that any misrepreseniations are made under penalty of perjury.

Dated , 20 Bidder

The above bid includes Signature

Addenda Nos. Name
Title

Bidder's Authorized Representative

Title

Telephone No./Fax No.

E-Mail

Bidders post office address

Corporation organized under the laws of the State of

Contractor's License No.

Expiration Date of License

Surety or sureties

(CORPORATE SEAL)
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BID SECURITY FORM
BiD BOND

KNOW ALL MEN BY THESE PRESENTS:

That, as principal and
Bidder and as Surety, are held and firmly
bound unto the Orange County Transportation Authority, of State of California,
hereinafter referred to as "Authority," acting on behalf of the Orange County Transit
District, in the sum of
Dollars ($ }, o be paid to the said Authority, its successors, and
assigns; for which payment, well and truly to be made, bind themselves, their heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly by these
presents, this amount being ten percent (10%) of the total amount of the Bid.

THE CONDITION OF THIS OBLIGATION I8 SUCH, that if the certain bid of the above
named bounden principal

for at the Orange County
Transit District's Anaheim, Garden Grove and lrvine Sand Canyon Bases as specifically
set forth in documents entitled “invitation For Bids 0-1387," shall not be withdrawn
within a period of 120 calendar days after the date set for the opening of bids, (unless
otherwise required by law, and notwithstanding the award of the contract to another
Bidder), and that if said bid is accepted by the Authority through action of its legally
constituted contracting authorities and if the above
bounden its heirs,
executors, administrators, successors and assigns, shall execute a contract for such
construction and deliver the required Performance and Payment Bonds, "Certificate of
Lower-Tier Participants Regarding Debarment and Suspension,” "Certificate of
Restrictions on lL.obbying," "Guaranty," and proof of insurance coverage within fifteen
(15) days (not including Saturdays, Sundays and legal holidays) after nofification of
contract award from the Authority, then this obligation shall become null and void,
otherwise it shall be and remain in full force and effect.

IN WITNESS WHEREOF, we hereunto sef our hands and seals this
day of , 20 .

(NOTE: The standard printed bond form of any bonding company acceptable to the
Authority may be used in lieu of the foregoing approved sample bond form provided the
security stipulations protecting the Authority are not in any way reduced by use of the
security company’s printed standard form.)
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BID SECURITY FORM
CHECK TO ACCOMPANY BID

(NOTE: The following form shall be used in case check accompanies bid)

Accompanying this bid is a *Cerlified *Cashiers check payable to the order of Orange
County Transportation Authority, hereinafier referred to as "Authority," acting on behalf

of the Orange County Transit District, for dollars
($ ), this amount being ten percent (10%) of the total amount
of the Bid submitted in response to . The

proceeds of this check shall become the property of said Authority provided this bid
shail be accepted by the said Authority through action of its legally constituted
contracting authorities and the undersigned shall fail to execute a contract and furnish
the required "Guaranty" Form, "Certificate of Lower-Tier Participants Regarding
Debarment and Suspension,” "Certificate of Restrictions on Lobbying," Performance
and Payment Bonds and proof of insurance coverage within fifteen (15) days (nhot
including Saturdays, Sundays and legal holidays) after date of notification of confract
award from the Authority. The proceeds of this check shall alsc become the property of
the Authority if the undersigned Bidder withdraws the bid within the period of 120 days
after the date set for the opening thereof, unless otherwise required by law, and
notwithstanding the award of the contract to another Bidder. Otherwise, the check shall
be returned fo the undersigned.

Bidder
* Circle applicable word
(NOTE: If the Bidder desires to use a bond instead of check, the Bid Bond form on the

preceding page shall be executed and the sum of this bond shall be ten percent [10%)]
of the total amount of the bid.)
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INFORMATION REQUIRED OF BIDDER

The Bidder is required to supply the following information. Additional sheets may be attached
if necessary.

1.

2.

. TelephonefFax: ()

. Type of Firm - Individual, Parinership or Corporation:

Narne of Bidder, Firm or Corporation:

Business Address:

Corporation organized under the laws of state of:

Contractor’'s License No.: Years of Experience:

Expiration Date of License:

list the names and addresses of all owners of the firm or names and titles of ali officers of

the corporation:

Please list the following: a) All prior and current license numbers that the current
owner(s) or officers possess or have possessed in the last five years and the current
status of those license; b) any prior company names that the owner(s) had in operation
during the previous five vears.

Current Officers | Prior Company Names | Py
cor Owners'Name | (During the last 5 years} o} .

nd Current License o
© Numbers | Statusofbicense

FPlease note: If additional space is required to detail the information requested, please attach
another page. All information requested must be included. Failure to identify all of the
information, may result in your bid being found non-responsive and your bid being rejected
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10. List all construction projects (public and private) for which Bidder has provided general

contractor services for the past three years:

Contract

Name_and sjdress o

_Comact Name:_“j'_.:

11. List the name, address and phone number of Superintendent for this project:

12. List all construction projects (public and private) for which Superintendent has provided
services as a Superintendent for the past three years.

S "Contraci

Serv

Dates of

Name ami ﬁdd sas

Please notfe: If additional space is required fo detail the information requested, please attach
another page. All information requested must be included. Failure to identify all of the
information, may result in your bid being found non-responsive and your bid being rejected

Bidder hereby certifies that it
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is a Disadvantaged Business Enterprise as defined herein.
is not a Disadvantaged Business Enterprise as defined herein.

NOTE: If requested by the Authority, Bidder shall furnish a certified financial statement,
financial data, or other information and references sufficiently comprehensive fo permit an
appraisal of its current financial condition.

I hereby cerlify the above is frue and correct to the best of my belief.

Signature

Name

Title

Company Name

Telephone Number
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL FMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1. The Bidders' attention is called to the "Equal Opportunity Clause" and the
"Standard Federal Equal Employment Opportunity Construction Coniract
Specifications” set forth herein.

2. The goals and timetables for mincrity and female participation, expressed in
percentage terms for the Contractor's aggregate work force in each trade on
all construction work in the covered area, are as follows:

Timetable Goals for Minority Participation for Each Trade (11.9)
Goals for Female Participation in Each Trade {6.9)

These goals are applicable to all the Contractor's construction work
{whether or not it is federal or federally assisted) performed in the covered
area.

The Contractor's compliance with the Executive Order and the regulations
in 41 C.F.R. Part 60-4 shall be based on its implementation of the Equal
Opportunity Clause, specific affirmative action obligations required by the
specifications set forth in 41 C.F.R. 60-4.3(a}, and its efforts to meet the
goals established for the geographical area where the contract resulting
from this solicitation is to be performed. The hours of minority and female
employment and training must be substantially uniform throughout the
length of the contract, and in each trade, and the Contractor shall make a
good faith effort to employ minorities and women evenly on each of its
projects. The transfer of minority or female employees or trainees from
contractor to contractor or from project to project for the sole purpose of
meeting the contractor's goals shall be a violation of the contract, the
Executive Order and the regulations in 41 C.F.R. Part 60-4. Compliance
with the goals will be measured against the total work hours performed.

3. The Contractor shall provide written notification to the Director of the Office
of Federal Contract Compliance Programs within ten (10) working days of
award of any construction subcontract in excess of $10,000 at any tier for
construction work under the contract resulting from this solicitation. The
notification shall list the name, address and telephone number of the
subcontractor; employer identification number; estimated dollar amount of
the subcontract; estimated starting and completion dates of the subcontract;
and the geographical area in which the contract is to be performed.

4. As used in this Notice, and in the contract resulting from this solicitation, the
"covered area” includes County of Orange, California.
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BIDDER'S CERTIFICATE OF COMPLIANCE
REGARDING
WORKERS' COMPENSATION INSURANCE

In conformance with current statutory requirements of Section 1860, et. seq., of the
Labor Code of the State of California, the undersigned confirms the following
certification:

"I am aware of the provisions of Section 3700 of the Labor Code which require
every employer to be insured against liability for Workers’ Compensation or to
undertake self-insurance in accordance with the provisions of that code and | will
comply with such provisions before commencing the performance of the work of
this Contract.”

Bidder/Contractor:

Signature;

Name and Title:

Date:
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BIDDER'S CERTIFICATE OF COMPLIANCE
REGARDING
STATE OF CALIFORNIA
BUSINESS AND PROFESSIONS CODE SECTION 7028.15

Contractor License Number:

Expiration Date of Contractor's License:

Each, every and all of the representations made by Bidder in the attached bid are true
and correct.

Name of Contractor:

Signed:
Title:
Subscribed to and sworn before me, a Notary Public in and for the State of
California, on ,20_ .
Notary Public

My commission expires on:

¥ 20.__..
(NOTARY SEAL)
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EXHIBIT D-1

LIST OF SUBCONTRACTORS

List only the subcontractors, which will perform, work or labor or render services to the
bidder in excess of one-half of one percent of the bidder's total bid amount. Do not list
alternative subcontractors for the same work, (Use additional sheets if necessary.)

Name Under
Which Subcontractor is Citv & State Specific Description of Dollar
Licensed & License ¥ Work to be Rendered Amount
Mumber
$
$
$
$
$
$
$

Bidders Name
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PARTY DISCLOSURE FORM

information Sheet

ORANGE COUNTY TRANSPORTATION AUTHORITY
AND AFFILIATED AGENCIES

The attached Party Disclosure Form must be completed by applicants for, or persons
who are the subject of, any proceeding invoiving a license, permit, or other entitlement
for use pending before the Board of Directors of the Orange County Transportation
Authority or any of its affiliated agencies. (Please see next page for definitions of these
terms.}

IMPORTANT NOTICE

Basic Provisions of Government Code Section 84308

A

if you are an applicant for, or the subject of, any proceeding involving a license,
permit, or other entitlement for use, you are prohibited from making a campaign
contribution of more than $250 to any board member or his or her alternate. This
prohibition begins on the date your application is filed or the proceeding is
otherwise initiated, and the prohibition ends three months after a final decision is
rendered by the Board of Directors. In addition, no board member or alternate
may solicit or accept a campaign contribution of more than $250 from you during
this period.

These prohibitions also apply fo your agents, and, if you are a closely held
corporation, to your majority shareholder as well. These prohibitions also apply
to your subcontractor(s), joint venturer(s), and partner(s) in this proceeding. Also
included are parent companies and subsidiary companies directed and controlled
by you, and political action committees directed and controlled by you.

You must file the attached disclosure form and disclose whether you or your
agent(s) have in the aggregate contributed more than $250 to any board member
or his or her alternate during the 12-month period preceding the filing of the
application or the initiation of the proceeding.

If you or your agent have in the aggregate contributed more than $250 to any
individual board member or hisfor her alternate during the 12 months preceding
the decision on the application or proceeding, that board member or alternate
must disqualify himself or herself from the decision. However, disqualification is
not required if the board member or alternate returns the campaign contribution
within 30 days from the time the director knows, or should have known, about
both the contribution and the fact that you are a parly in the proceeding. The
Party Disclosure Form should be completed and filed with your proposal, or with
the first written document you file or submit after the proceeding commences.
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1. A proceeding involving "a license, permit, or other entitlement for use”
includes all business, professional, trade and land use licenses and
permits, and all other entitlements for use, including all entitlements for
land use, all contracts (other than competitively bid, labor or personal
employment contracts), and all franchises.

2. Your "agent" is someone who represents you in connection with a
proceeding involving a license, permit or other entitlement for use. If an
individual acting as an agent is aiso acting in his or her capacity as an
employee or member of a law, architectural, engineering, consulting firm,
or similar business entity, both the business entity and the individual are
‘agents.”

3. To determine whether a campaign contribution of more than $250 has
been made by you, campaign contributions made by you within the
preceding 12 months must be aggregated with those made by your agent
within the preceding 12 months or the period of the agency, whichever is
shorter. Contributions made by your majority shareholder (if a ciosely held
corporation), your subcontractor(s), your joint venturer(s), and your
partner(s) in this proceeding must aiso be included as part of the
aggregation. Campaign contributions made to different directors or their
alternates are not aggregated.

4, A list of the members and altermates of the Board of Directors is attached.

This notice summarizes the major requirements of Government Code Section 84308 of
the Political Reform Act and 2 Cal. Adm. Code Sections 18438-18438.8.
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ORANGE COUNTY TRANSPORTATION AUTHORITY
ANDITS AFFILIATED AGENCIES

To be completed only if campaign contributions have been made in the preceding
12 months.

Party's Name:
Party's Address:
Street
City
State Zip Phone

Application or Proceeding
Title and Number:

Board Member(s) or Alternate(s) to whom you and/or your agent made campaign
contributions and dates of contribution(s) in the preceding 12 months:

Name of Member:

Name of Contributor (if other than Party):
Date(s):
Amount(s).

Name of Member:

Name of Contributor (if other than Party):
Date(s):
Amount(s):

Name of Member:

Name of Contributor (if other than Party):
Date(s):
Amount(s):

Date:

Signature of Party and/or Agent
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ORANGE COUNTY TRANSPORTATION AUTHORITY
AND AFFILIATED AGENCIES

Board of Directors

Jerry Amante, Chair
Patricia Bates, Vice Chair
Art Brown, Director
Peter Buffa, Director
Bili Campbell, Director
Carolyn V. Cavecche, Director
William J. Dalton, Directo
Richard Dixon, Director
Paul G. Glaab, Director
Don Hansen, Director
Allan Mansoor, Director
John Moorlach, Director
Janet Nguyen, Director
Chris Norby, Director
Curt Pringle, Director
Miguel Pulido, Director

Gregory T. Winterbottom, Director
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PARTICIPANT DISCLOSURE FORM

information Sheet

ORANGE COUNTY TRANSPORTATION AUTHORITY
AND AFFILIATED AGENCIES

The attached Participant Disclosure Form must be completed by participants in a
nroceeding involving a license, permit, or other entitlement for use. (Please see next
page for definitions of these terms.)

IMPORTANT NOTICE

Basic Provisions of Government Code Section 84308

A.

If you are a participant in a proceeding involving a license, permit, or other
entitlement for use, you are prohibited from making a campaign contribution of
more than $250 to any board member or his or her alternate. This prohibition
begins on the date you begin to actively support or oppose an application for
license, permit, or other entitlement for use pending before the Orange County
Transportation Authority or any of its affiliated agencies, and continues until three
months after a final decision is rendered on the application or proceeding by the
Board of Directors.

No board member or alternate may solicit or accept a campaign contribution of
more than $250 from you and/or your agency during this period if the board
member or alternate knows or has reason to know that you are a participant.

The attached disclosure form must be filed if you or your agent have contributed
more than $250 to any board member or alternate for the Orange County
Transportation Authority or any of its affiliated agencies during the 12-month
period preceding the beginning of your active support or oppaosition. (The
disclosure form will assist.the board members in complying with the law.)

If you or your agent have made a contribution of more than $250 to any board
member or alternate during the 12 months preceding the decision in the
proceeding, that board member or alternate must disqualify himself or herself
from the decision. However, disqualificaticn is not required if the member or
alternate returns the campaign contribution within 30 days from the time the
director knows, or should have known, about both the contribution and the fact
that you are a participant in the proceeding.
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The Participant Disclosure Form should be completed and filed with the proposal
submitted by a pary, or should be completed and filed the first time that you
lobby in person, testily in person before, or otherwise directly act to influence the
vote of the board members of the Orange County Transportation Authority or any
of its affiliated agencies.

1. An individual or eniity is a "participant” in a proceeding involving an
application for a license, permit or other entitlement for use if:

a. The individual or entity is not an actual party to the proceeding, but does
have a significant financial interest in the Orange County Transportation
Authority's or one of its affiliated agencies' decision in the proceeding.

I
s
(W

|

b. The individual or entity, directly or through an agent, does any of the
following:

(1)  Communicates directly, either in person or in writing, with a
board member or alternate of the Orange County
Transportation Authority or any of its affiliated agencies for the
purpose of influencing the member's vote on the proposal;

¢. Communicates with an employee of the Orange County Transportation
Authority or any of its affiliated agencies for the purpose of influencing a
member's vote on the proposal; or

d. Testifies or makes an oral statement before the Board of Direclors of the
Orange County Transportation Authority or any of its affiliated agencies.

2. A proceeding involving "a license, permit, or other entitiement for use"
includes all business, professional, trade and land use licenses and
permits, and all other entitlements for use, including ali entitlements for
land use,; all contracts (other than competitively bid, labor, or personal
employment contracts) and ail franchises.

3. Your “"agent" is someone who represents you in connection with a
proceeding involving a license, permit, or other entittement for use. f an
agent acting as an employee or member of a law, architectural,
engineering, or consulting firm, or a similar business entity or corporation,
both the business entity or corporation and the individual are agents.

4, To determine whether a campaign contribution of more than $250 has
been made by a participant or his or her agent, contributions made by the
participant within the preceding 12 months shall be aggregated with those
made by the agent within the preceding 12 months or the period of the
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agency, whichever is shorter. Campaign contributions made to different
rnembers or alternates are not aggregated.

5. A list of the members and alternates of the Board of Directors is attached.

This notice summarizes the major requirements of Government Code Section 84308
and 2 Cal. Adm. Code Sections 18438-18438.8.
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ORANGE COUNTY TRANSPORTATION AUTHORITY
AND ITS AFFILIATED AGENCIES

To be completed only if campaign contributions have been made in the preceding
12 months.

Farty's Name:
Party's Address:
Street
City
State Zip Phone

Application or Proceeding
Title and Number:

Board Member(s) or Alternate(s) to whom you and/or your agent made campaign
contributions and dates of contribution(s) in the preceding 12 months:

Name of Member:

Name of Contributor (if other than Party):
Date(s):
Amount(s}:

Name of Member:

Name of Contributor (if other than Party).
Date(s):
Amount(s):

Name of Member:

Name of Contributor (if other than Party):
Date(s).
Amount(s):

Date:

Signature of Party and/or Agent
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ORANGE COUNTY TRANSPORTATION AUTHORITY
AND AFFILIATED AGENCIES

Board of Directors

Jerry Amante, Chair
Patricia Bates, Vice Art Brown, Director
Peter Bufia, Director
Bill Campbell, Director
Carolyn V. Cavecche, Director
William J. Dalton, Director
Richard Dixon, Director
Paul . Glaab, Director
Don Hansen, Director
Allan Mansoor, Director
John Moorlach, Director
Janet Nguyen, Director
Curt Pringie, Director
Miguel Pulido, Director

Gregory T. Winterbottom, Director
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BIDDER'S CERTIFICATIONREGARDING
INELIGIBLE FOREIGN CONTRACTORS AND SUBCONTRACTORS

, (Company name) hereby

certifies that it is not an ineligible foreign contractor and that it does not intend to utilize
on this project any ineligible foreign subcontractors as defined in paragraph |, "Bidder’s
Certification of Compliance" - Ineligible Foreign Contractors and Subconiractors of

Section [ "INSTRUCTIONS TO BIDDING FORMS" of this IFB.

Signature:

Name:

Title:

Date:
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CERTIFICATION OF PRIMARY PARTICIPANT
REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS

The

Firm name/principal
ceriifies to the best of its knowledge and belief, that it and its principals:

1. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any federal
department or agency;

2. Have not within a three-year period preceding this bid been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(federal, state or local) transaction or contract under a public {ransaction;
violation of federal or state antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making faise
statements, or receiving stolen property;

3. Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (federal, state, or local), with commission of any of the
offenses enumerated in paragraph (2) of this certification; and

4. Have not within a three-year period preceding this bid had one or more public
transactions (federal, state or local) terminated for cause or default.

If unable to certify to any of the statements in this certification, the participant shall
attach an explanation to this certification.

THE PRIMARY PARTICIPANT

Firm name/principal

CERTIFIES OR AFFIRMS THE TRUTHFULNESS AND ACCURACY OF THE
CONTENTS OF THE STATEMENTS SUBMITTED ON OR WITH THIS
CERTIFICATION AND UNDERSTANDS THAT THE PROVISIONS OF
31 U.S.C. SECTIONS 3801 ET SEQ. ARE APPLICABLE THERETO.

Signature and Title of Authorized Official
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CERTIFICATION OF LOWER-TIER PARTICIPANTS
REGARDING
DEBARMENT, SUSPENSION, AND OTHER INELIGIBILITY AND VOLUNTARY
EXCLUSION

The

Firm name/principal

certifies, by submission of this bid, that netther it nor its principals are presently
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
exciuded from participation in this transaction by any federal department or agency.

If unable to certify to any of the statements in this certification, such participant shall
attach an explanation to this proposal.

The

Firm name/principal

CERTIFIES OR AFFIRMS THE TRUTHFULNESS AND ACCURACY OF THE
STATEMENTS SUBMITTED ON OR WITH THIS CERTIFICATION AND
UNDERSTANDS THAT THE PROVISIONS OF 31 U.8.C. SECTIONS 3801 ET SEQ.
ARE APPLICABLE THERETO.

Signature and Title of Authorized Official
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BIDDER'S CERTIFICATE OF NONCOMPLIANCE
REGARDING
"BUY AMERICA™ REQUIREMENTS (SECTION 165{A))
FOR
STEEL, IRON, OR MANUFACTURED PRODUCTS

In order to demonstrate compliance with the Buy America Requirements (see
Book 1, Section N, of this IFB for further explanation), Bidder shall complete only

one of the two statements below:

The

Firm name/principal

hereby certifies that it will comply with the requirements of Section 165(a) of the
Surface Transportation Assistance Act of 1982 and the applicable regulations in

49 CFR Part 661.

Signature

Title

Date

Or:
The

Firm name/principal

hereby certifies that it cannot comply with the requirements of Section 165(a) of
the Surface Transpotiation Assistance Act of 1982 but it may qualify for an exception
to the requirement pursuant to Section 165(b)2) or (b}(4) of the Surface
Transportation Assistance Act and Regulations in 49 CFR Part 661.7.

Sighature

Title

Date
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CERTIFICATION
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN

FEDERAL TRANSACTIONS

DEFINITIONS

1. Authority, as used in this clause, means the Orange County Transportation
Authority, acting on behaif of the Orange County Transit District.

2. Covered Federal action, as used in this clause, means any of the following
Federal actions:

3. The awarding of any Federal contract.

4. The making of any Federal grant.

5. The making of any Federal loan.

6. The entering info of any cooperative agreement.

7. The extension, continuation, renewal, amendment, or modification of any
Federal contract, grant, loan, or cooperative agreement.

8. Indian tribe and tribal organization, as used in this clause, have the meaning
provided in Section 4 of the Indian self-determination and Education
Assistance Act (25 U.S.C. 4508) and include Alaskan Natives.

9. Influencing or attempting to influence, as used in this clause, means making,
with the intent to influence, any communication to or appearance before an
officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in
connection with any covered Federal action.

10.  Local government, as used in this clause, means a unit of government in a
State and, if chartered, established, or other were recognized by a State for
the performance of a governmental duty, including a local public
AUTHORITY, a special district, an intrastate district, a council of
governments, a sponsor group representative organization, and any other
instrumeniality of a local government.

11, Officer or employee of an agency, as used in this clause, includes the

following individuals who are employed by an agency:

a. An individual who is appointed 1o a position in the Government under
title 5, United States code, including a position under a temporary
appointment.

a. A member of the uniformed services, as defined in the
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12.

13.

14.

15.

16.

17.

IFB 0-1397

subsection 101(3), Title 37, United States Code.

b. A special Government employee, as defined in Section 202, Title
18, United States Code.

¢. Anindividual who is a member of a Federal advisory committee,
as defined by the tFederal Advisory Committee Act, Title 5,
United States Code, Appendix 2.

Person, as used in this clause, means an individual, corporation, company,
association, AUTHORITY, firm, partnership, society, State, and local
government, regardless of whether such entity is operated for profit, or not
for profit. This term excludes an Indian tribe, tribal organization or any other
Indian organization with respect to expenditures specifically permitted by
other Federal law.

Reasonable compensation, as used in this clause, means with respect to a
regularly employed officer of employee of any person, compensation that is
consistent with the normal compensation for such officer or employee for
work that is not furnished to, not funded by, or not furnished in cooperation
with the Federal Government.

Reasonable payment, as used in this clause means, with respect to
professional and other technical services, a payment in an amount that is
consistent with the amount normally paid for such services in the private
sector.

Recipient, as used in this clause, includes the Contractor and all
subcontractors. This term excludes an indian tribe, tribal organization, or any
other Indian organization with respect to expenditures specifically permitied
by other Federal law.

Regularly employed, as used in this clause, means, with respect to an officer
or employee of a person requesting or receiving by such person for at least
130 working days within one year immediately preceding the date of the
submission that initiates agency consideration of such person for receipt of
such contract. An officer or employee who is employed by such person for
less than 130 working days within one year immediately preceding the date
of the submission that initiates agency consideration of such person shall be
considered to be regularly employed as soon as he or she is employed by
such person for 130 working days.

State, as used in this clause, means a State of the United States, the District
of Columbia, the Commonwealth of Puerto Rico, a territory or possession of
the United States, an agency or instrumentality of a State, and a multi-State
regional or interstate entity having governmental duties and powers,
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B. PROHIBITIONS

1.

Section 1352 of Title 31, United States Code, among other things, prohibits
a recipient of a Federal contract, grant, loan or cooperative agreement from
using appropriated funds to pay any person for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress
in connection with any of the following covered Federal actions: the
awarding of any Federal confract; the making of any Federal grant; the
making of any Federal loan; the entering into of any cooperative agreement;
or, the modification of any Federal contract, grant, loan, or cooperative
agreement.

The Act also requires Contractors to furnish a disclosure if any funds other
than Federal appropriated funds (including profit or fee received under a
covered Federal transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with a Federal coniract,
grant, loan or cooperative agreement.

The prohibitions of the Act do not apply under the following conditions:
a. Agency and legislative liaison by own employees.

1. The prohibition on the use of appropriated funds, in subparagraph
B.1. of this clause, does not apply in the case of payment of
reasonable compensation made to an officer or employee of a
person requesting or receiving a covered Federal action if the
payment is for agency and legislative liaison activities not directly
related to a covered Federal action.

2. For purposes of paragraph B.3.a.(1) of this clause, providing any
information specifically requested by an agency or Congress is
permitted at any time.

3. The following agency and legislative liaison activities are permitted
any time where they are not related to a specific solicitation for any
covered Federal action:

4. Discussing with an agency (including individual demonstrations) the
gualities and characteristics of the person's products or services,
conditions or terms of sale, and service capabilities.

5. Technical discussions and other activities regarding the application
of adaptation of the person's products or services for an agency's
use.
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11.
12.

13.

14.

15.
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The following agency and legislative liaison activities are permitted
where they are prior to formal solicitation of any covered Federal
action:

Providing any information not specifically requested but necessary
for an agency to make an informed decision about initiation of a
covered Federal action;

Technical discussions regarding the preparation of an unsolicited
proposal prior to its official submission; and,

Capability presentations by persons seeking awards from an
agency pursuant to the provisions of the Small Business Act, as
amended by Public Law 95-507, and subsequent amendments.

Only those services expressly authorized by paragraph B.3.a.(1) of
this clause are permitted under this clause.

Professional and technical services

The prohibition on the use of appropriated funds, in subparagraph
B.1. of this clause, dces not apply in the case of;

A payment of reascnable compensation made to an officer or
employee of a person requesting or receiving a covered Federal
action or an extension, continuation, renewal, amendment, or
modification of covered Federal action, if payment is for
professional or technical services rendered directly in the
preparation, submission, or negotiation of any bid, proposal, or
application for that Federal action or for meeting requirements
imposed by or pursuant to law as condition for receiving that
Federal action.

Any reasonable payment to a person, other than an officer or
employee of a person requesting or receiving a covered Federal
action or an extension, continuation, renewal, amendment, or
modification of a covered Federal action if the payment is for
professional or technical services rendered directly in the
preparation, submission or negotiation of any bid, proposal, or
application or that Federal action or for meeting reguirements
imposed by or pursuant to law as a condition for receiving that
Federal action. Persons other than officers or employees of a
person requesting or receiving a covered Federal action include
consultants and trade associations.

For purposes of paragraph B.3.a.(1} of this clause, professional

and technical services shall be limited to advise and analysis
directly applying any professional or technical discipline. For
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example, drafting of a legal document accompanying a bid or
proposal is allowable. Similarly, technical advice provided by an
engineer on the performance or operational capability of a piece of
equipment rendered directly in the negctiation of a contract is
allowable. However, communications with the intent to influence
made by a professional (such as a licensed lawyer) or a technical
person (such as a licensed accountant) are not allowable under this
section unless they provide advice and analysis directly applying
their professional or technical expertise and unliess the advice or
analysis is rendered directly and solely in the preparation,
submission, or negotiation of a covered Federal action. Thus, for
example, communications with the intent to influence made by a
fawyer that do not provide legal advice or analysis directly and
solely related to the legal aspects of his or her client's proposal, but
generally advocate one proposal over another are not allowable
under this section because the lawyer is not providing professional
legal services. Similarly, communications with the intent to
influence made by an engineer providing an engineering analysis
prior to the preparation or submission of a bid or proposal are not
allowable under this section since the engineer is providing
technical services but not directly in the preparation, submission, or
negotiation of a covered Federal action.

16. Requirements imposed by or pursuant to law as a condition for
receiving a covered Federal award include those required by law or
regulation and any other requirements in the actual award
documents.

17. Only those services expressly authorized by paragraph B.3.a.(1)
and (2) of this clause are permitted under this clause.

18. The reporting requirements of FAR 3.803(a) shall not apply with
respect to payments of reasonable compensation made to regularly
employed officers or employees of a person.

b. Disclosure

1. The Contractor who requests or receives from an agency a Federal
contract shall file with that agency a disclosure form OMB standard
form LLL, Disclosure of Lobbying Activities, (Attachment to the bid
package) if such person has made or had agreed to made any
payment using non appropriated funds (to include profits from any
covered Federal action), which would be prohibited under
subparagraph B.1. of this clause, if paid for with appropriated funds.

2. The Contractor shall file a disclosure form at the end of each
calendar quarter in which there occurs any event that materially
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affects the accuracy of the information contained in any disclosure
form previously filed by such person under subparagraph A, of
this clause. An event that materially affects the accuracy of the
information reported includes:

A cumulative increase of $25,000 or more in the amount paid or
expected to be paid for influencing or attempting to influence a
covered Federal action; or

A change in the person(s) or individual(s) influencing or attempting
to influence a covered Federal action; or

A change in the officer(s), employee(s), or Member(s) contacted {c
influence or attempt to influence a covered Federal action.

The Contractor shall require the submitta! of a ceriification, and if
required, a disclosure form by any person who requests or receives
any subcontract exceeding $100,000 under the Federal contract.

All subcontractor disclosure forms (but not certifications) shall be
forwarded from tier to tier until received by the prime Contractor.
The prime Contractor shall submit all disclosures to the District at
the end of the calendar quarter in which the disclosure form is
submitted by the subcontractor. Each subcontractor certification
shall be retained in the subcontract file of the awarding Contractor.

Agreement

The Contractor agrees not to make any payment prohibited by this

clause.

Penalties

Any person who makes an expenditure prohibited under paragraph
a) of this clause or who fails to file or amend the disclosure form to
be filed or amended by paragraph d) of this clause shall be subject
to civil penalties as provided for by 31 U.S.C. 1352. An imposition
of a civil penalty does not prevent the Government from seeking
any other remedy that may be applicable.

Contractors may relay without liability on the representation made
by their subcontractors in the ceriification and disclosure forms.

Cost Allowability:

Nothing in this clause is to be interpreted to make allowable or
reasonable any costs, which will otherwise be unallowable or
unreasonable. Conversely, costs made specifically unallowable by
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the requirements in this clause will not be made allowable under
any other provisions.
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CERTIFICATION OF
RESTRICTIONS ON LOBBYING

, hereby certify on behalf (hame of offeror) of

that:

(Firm name)

No Federal appropriated funds have been paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an
officer of employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

If any funds, other than Federal appropriated funds, have been paid or will
be paid to any person for influencing or attempting to influence an officer
or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit the attached
Standard Form-LLL, "Disclosure of Lobbying Activities", in accordance
with its instructions.

The undersigned shall require that the language of this certification be
included in all subcontracts, and that all subcontractors shall certify and
disclose accordingly.

This certification is a material representation of fact upon which reliance is placed when
this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by section 1352, title
31, U.8. Code. Any person who fails to file the required certification shall be subject to
civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

Executed this day of , 200

By
{Sighature of authorized official)

(Title of authorized official)
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DISCLOSURE OF LOBBYING ACTIVITIES

Approved by
oOMB
003480048

Complete this form to disclose lobbying activities pursuant to 31 U.5.C. 1352

{See attached disclosure form.}

1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
B a. contract d &. bid/offer application O a. initial filing
b. grant b. initiat award b. material changes
c. cooperative agreement ¢. post-award
d. loan For Material Change Only:
e. loan guarantee year guarter
f. ican insurance date of last report
4, Name and Address of Reporting Entity: 5. {f Reporting Entity in No. 4 is Suhawardee, Enter Name and Address of Prime:

[ subawardee
Tier , if known:

O erime

Congressional District, if known:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program NMame/Description:

CFDA number, i applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

$

b. Individuals Performing Services {including address if different from No 10a)

10. a. Name and Address of Lobbying Ertity . .
(if individual, last name, first name, M) (last name, first name, Mi}:
{attach Centinuation Sheet(s) SF - LLL - A if necessary)
11. Amount of Payment (check all that appiy}: 13. Type of Payment {check all that apply):
O a. refainer
$ D actual D planned
1 b onetime fee
12. Forum of Payment {check alf that apply}: {] c. commission
U a cash 0 a contingent fee
D b. in-kind; specify nature: D o deferred
value:
[] f. other specify:

14. Brief Description of Services Performed or to be Performed and Date(s) of Service, including officer{s}, employee(s) or Member(s) contracted for Payment

indicated in ftem, 11:

{attach Continuation Sheet{s) SF-LLL-A if necessary}

15, Continuation Sheet{s) SF-LLL-A altached: O ves O ne
16, Infor mation requested through this form is authorized by Code 31 U.S.C. Signature:
Section 1352. This disclosure of lobbying activities is a material representation
of fact upon which reliance was placed by the tier above when this transaction .
was made or entered into. This disclosure is required pursuant 1o 31 U.S.C, Print name:
1352. This information will be reported to the Congress semi-annualiy and will
be available for publie inspection. Any persen who Talis to flie the required Title:
disclosure shall be subject to a civil penalty of not less than $10,000.00 and not
more than $100,000.06 for each such failure.
Telephone No: Date:

Federabilse Only

uthorized for Local Replodutt

Shandard Form Ly
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iF3 01397

INSTRUCTIONS FOR COMPLETION OF SF-LLL DISCLOSURE OF LOBBYING
ACTIVITIES

This DISCLOSURE FORMS SHALL BE COMFLETED BY the reporling entity, whether Subawardee or prime Federal recipient, at the
initiation of receipt of a covered Federal action, or a material change to a previous filing. pursuant to title 31 U.5.C. section 1352, The filing
of a form is required for each payment or agresment to make payment {0 any lobbying entity for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress. an officer or employee of Congress, or an employee of a Member of Congress in
connection with a covered Federal action. Use the SF-LLL-A Continuatien Sheet for additional information if the space on the form is
inadequate. Compigte all itlems that apply for both the initial fling and material change report. Refer to the implementing guidance published
by the Office of Management and Budget for additional information.

1. identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered
Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate clagsification of this report. f this is a follow-up report caused by a material change to the infermation
previously reported, enter the year and quarier in which the change ccourred. Enter the date of the last previcusly submitted report by
this reporting entity for this covered Federal action.

4. Enter the full name, address, city, state and zip code of the reporting entify. Include Congressional District, if known. Check the
apprepriate classification of the reporting entity that designates if it is, or expects o be a prime or subaward recipient. ldentify the tier of
the subawardee e.g., the first subawardee of the prime is the first tier. Subawards include but are not limited {o subcontracis, subgranis
and contract awards under granis.

5.  ifthe organization filing the report in item 4 checks "Subawardee” then enter the full name, address cily, siate, and zip code of the
prime Federal recipient. include Congressional District.

6.  Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency,
name if known. For example, Department of Transportation, United State Coast Guard.

7. Enfer the Federal pregram name for description of the covered Federal aclion (item 1). If known, enter the full Catalog of Federal
Domestic Assistance {CFDA) number for grants, cooperative agreements, loans, and loan commitments.

8.  Enter the most appropriaie Federal identifying number available for the Faderat action identified in item % (e.g. Request for Proposal
(RFP) number, invitation for Bid (IFB) number, grant announcement number, the contract, grant, or loan award number, the application/
proposat control number assignaed by the Federal agency). Include prefixes, e.g., "RFP DE-90-001."

9. For a covered Federal action where there has been an award or joan commitment by the Federal agency, enter the Federal amount of
the award/fican commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, state, and zip code of the lobbying entity engaged by the reporting entity identified in item 4 1o
influence the covered Federal action.

(b) Enter the full names of the individual{s) performing services, and include full address if different from 10 (a.). Enier Last Name,
First Name, and Middie Inittal {Ml).

11. Enterthe amount of compensation pald or reasonably expected to be paid by the reporting entity {item 4) to the lobbying entity {item
10). indicate whether the payment has been made (actual) or will be made (planned). Check all boxes that apply. If this is a material
change report, enter the cumulative amount of payment made or planned o be made.

12. Check the appropriate box {es). Check afl boxes that apply. If payment is made through an in-kind confribution, specify the nafure and
value of the in-kind payment,

13, Check the appropriate box (es}. Check alt boxes that apply. If other, specify nature.

14. Provide a specific and detaiied description of the services that the lobbyist has performed, or will be expected to perform, and the
datefs) of any services rendered. include all preparatory and related activity, not just time spent in actuai contact with Federai officials.
identify the Federal official(s) or employeels) contacted or the officer(s), employee(s), or Member(s) of Congress that were confacted.

15. Check whether or not a SF-LLL-A Continuation Sheei(s) is attached.

16. The certifying official shall sign and date the form, print histher name, title, and telephone number,

Public reporting burden for this collection for information is estimated 1o average 30 minutes per response, including fime for reviewing instructions, searching exisling data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of Infermation, Send comments regarding the burden estimate or any other
aspeci of this collection of information, including suggestions for reducing the burden, to the Office of Management and Budget Paperwork Reduction Project (0348-0448),
Washingteon, 0.C. 20503,
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iFB 0-1397

DISCLOSURE OF LOBBYING ACTIVITIES CONTINUATION SHEET

| Reporting Entity:

horlzed for Local Reprodiction
Standarg Form - LLL - A
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IFe 0-1397
EXHIBIT D-2

DBE RACE-NEUTRAL PARTICIPATION LISTING

Bidder/Offeror shall complete and submit Exhibit D-2: “DBE Race-Neutral Participation
Listing” in a sealed envelope with the bid/proposal, but no later than 48 hours following

bid opening or proposal due date and timeline. (NOTE: In the event of no race-neutral DBE
participation, Bidder/Offeror shall mark "None” under the column entitled “DBE Firm
Name”.}) The Bidder/Offeror shall refer to IFB Section IV: “DBE Crediting Provisions” for
guidelines relative to DBE participation crediting. (Additional sheets may be duplicated as

necessary.)

The DBE jnformation and content provided under Exhibit D-2: “DBE Race-Neuiral
Participation Listing” will not be considered in evaluating the bid/proposal or
determining award of any contract.

DBE Firm Name™:

DBE Certtification No. and
Expiration Date:

Provide Complete Description of
Work
to be Performed:

Business Address:

Contaci Persom:

Telephone:

Fax:

License No., Classification and Expiration:

Subcontract Amount:

Check Appropriate Box Describing
Subcontractor/Supplier Activity:

Subcontracto Supplier

r (100%) (60%})
Regular Broker
Dealer

(60%)

Manufacturer Trucker
(100%)

*DBE certification letter must be aittached for each listed DBE firm. DBEs must be
certified on the date bids/proposals are opened.
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IFB 0-1397

EXHIBIT D-2

DBE Firm Name*: DBE Certification No. and

Expiration Date:

Provide Complete Description of

Work

to be Performed:

Business Address:

Contact Person:

Telephone: | Fax:

|

License No., Classification and Expiration:

Subcontract Amount:

Check Appropriate Box Describing

Subcontractor/Supplier Activity:

Subcontracto Supplier
r (100%) (60%)
Regular Broker
Dealer

(60%)

Manufacturer Trucker
{100%)

*DBE certification letter must be attached for each listed DBE firm. DBEs must be

certified on the date bids/proposals are opened.

DBE Firm Name™: DBE Certification No. and

Expiration Date:

Provide Complete Description of

Work

to be Performed:

Business Address:

: Subcontracto Supplier
Contact Person:  (100%) (60%)
Telephone: | Fax: Regular Broker
‘ Dealer
{(60%)
Page 2
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IFB 0-1397
EXHIBIT D-2

License No., Classification and Expiration:

Subcontract Amount:

Manufacturer Trucker
(100%)

Check Appropriate Box Describing
Subcontractor/Supplier Activity:

*DBE certification letter must be attached for each listed DBE firm. DBEs must be
certified on the date bids/proposals are opened.

Bidder/Offeror:

Business Address:

Coniact Name:

Title:

Phone: ( )

Fax: ( )

Total Contract Amount;

DBE Race-Neutral
Participation Value
(% of Total
Contract Value):

(NOTE: Mark
‘NONE” if no DBEs
will be utilized.)

%

DBE Race-Neutral
Participation Dollar $
($) Value:

(NOTE: Mark
"NONE” if no DBEs
will be utilized.)

Signature of Authorized Representative

Printed Name

Date

Title
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iFE 61397
EXHIBIT D-3

BIDDERS LIST

[FORM D-3]

Bidder:

IFB Ho.:

The Department of Transportation requires the AUTHORITY to develop and maintain a "Bidders List". The list
must include ali firms that proposed on prime contracts or subcontracts for DOT-assisted projecis, including
both DBEs and non-DBEs. The Bidders List is intended 1o be a count of all firms that are participating, or
attempting o paricipate, on DOT-assisted contracts whether the firm was successfil or unsuccessful in thefr
attempts to obtain coniracts. This information is also reguired from the proposed Bidder.
encouraged to submit this information at the time of bid submission. However, if not elected to so at the time
of bid submission, bidders must submit such information at the request of the Authority within the prescribed
timeline set forth in the solicitation. The AUTHORITY will use this mformation to develop and maintain the
Bidders List fo assist in the AUTHORITY'S Overal! Annual DBE goal-setting process,

Bidders are

Prime Bidder's Mame:

Phone: ()

Address:

Fax. ()

Number of years in business:

Type of work/services/materials provided:

Contact Person:

Title:

Is the firm currently certified as a DBE under 49
CFR Part 267 1Yes I No

Check the box below for your firm’s
annual gross receipts last year.

i Less than $1 million

i Less than $5 million

| Less than $10 million

i Less than $15 million

T More than $15 million

MName of Subcontractor's Firm:

Phone: { )

Address:

Fax: ()

Number of years in business:

Type of work/servicesimaterials provided:

Contact Person:

Is the firm currently certified as a DBE under 49
CFR Part 267 1Yes iNo

Check the box below for the firm’s
annual gross receipts last year.

Page 4

{Lass than $1 million

i Less than $5 million

1 Less than $10 million

i Less than $15 million
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Name of Subcontractor’s Firm:

iFB 0-1397
EXHIBIT D-3

| More than $15 million

Phone: ( )

Address;

Fax: ( )

Number of years in business:

Type of workiservices/materials provided:

Contact Person:

Is the firm currently certified as a DBE under 48
CFR Part 267 1 Yes I No

DING FORMSD TC "SECTION . firm's
annual gross receipts last year.

t Less than $1 millicn

{ Less than §5 million

| Less than $10 million

i Less than $15 million

T More than $15 million

Name of Subcontractor’s Firm: Phone: (

Address: Fax: ()
Type of work/services/materials
provided:

Number of years in business:

Contact Person:

is the firm currently certified as a DBE under 49
| CFR Part 267  1Yes iNo

Check the box below for the firm’s
annual gross receipis last year.

i Less than $1 million

i Less than $5 million

1 Less than $10 million

{Less than $15 million

| More than $15 million

If necessary, this form can be duplicated {o list all subcontractors that proposed

on DOT-assisted projects,

including both DBEs and non-DBEs, whether

successful or unsuccessful in their attempts to obfain contracts.
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