COMMONWEALTH of VIRGINIA

DEPARTMENT OF TRANSPORTATION
1401 EAST BROAD STREET
RICHMOND, VIRGINIA 23219-2000
David S. Ekern, P.E.
COMMISSIONER

August 19, 2009

Re-Advertisement for Consultant Inspection Services
Project: I-95 Bridge Rehabilitation
Richmond District

To — Consultants Expressing Interest In Receiving The RFP Brochure
Gentlemen:

We appreciate your interest in providing the Department with professional services on the referenced
project.

Enclosed for your use in preparing your expression of interest is a brochure giving a description of the
consultant engineering services required. Included with the description are the criteria that will be used in
the evaluation process. Expressions of interest must be received in quadruplet by 4:00 p.m. September 4,
2009.

Please review all criteria prior to submittal to ensure that your firm receives equal consideration in the
evaluation process. The following outline identifies various modifications incorporated into this request for
proposal.

e Item 1. under the heading of EXPRESSION OF INTEREST has been modified to require four
copies of current GSA Forms 254 for each firm involved and four copies of one combined GSA
Form 255 for the project team. Under the same heading, response to RFP Expression of Interest,
Item 2-14 has been changed to Item 2-15. Also added, include Full Size copies of SCC and
DPOR Registration/licensing documentation for each firm (including that of each pertinent
branch office), Full Size copies of DPOR registration certificate for the Key Personnel.

Thank you for your interest in providing this service and we look forward to hearing from you.

Sincerely,
e N 7ldiT

Calvin M. Thweatt, VCO
C.E.L Procurement Officer

VirginiaDOT.org
WE KEEP VIRGINIA MOVING
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GENERAL

The Virginia Department of Transportation is seeking expressions of interest from consulting engineering
firms who wish to be considered to provide professional engineering services for:

Project: 1-95 Bridge Rehabilitation Project, Richmond District: Project will consist of providing
construction engineering/inspection services for bridge rehabilitation to approximately 11 (eleven)
bridges located on Route 1-95 in the Richmond District. The approximate advertisement date is
December 2009 with an anticipated duration of 4 (four) years. The approximate construction cost is
$120 Million dollars.

This Request for Proposal does not commit the Department to award a contract, to pay any costs incurred
in the preparation of a proposal for this request, or to procure or contract for services. The Department
reserves the right to accept or reject any or all proposals received as a result of this request, to negotiate
with any qualified firm or to modify or cancel in part or in its entirety the Request for Proposal if itis in
the best interest of the Department to do so.

SCOPE

Project inspection will require 1 Project Engineer, 1 Construction Manager, 4 Construction Inspector
Seniors, 8 Construction Inspectors, 1 Construction Inspector (Project Records Manager), 1 Construction
Inspector (Maintenance of Traffic), 1 Scheduler/Project Controls Engineer, during peak construction
operations. Additional Engineering functions, which may be required, include, but are not limited to, the
review of shop drawings, schedule review and analysis, and notice of intent and claims analysis. The
Consultant shall provide and maintain a project web base that allows for full communication of all
project stakeholders including the contractor; the web shall include but not limited to project’s plans,
specification, project correspondence, work order request, time impact analysis, monthly schedule,
progress reports and monthly budget summary.

All personnel shall be knowledgeable of the Department’s Construction Program, VDOT’s Road and
Bridge Specifications and Standards, Computer Based Construction Management Systems, and Work
Area Protection Manual.

All procurement related questions or information should be directed to Calvin M. Thweatt at 804-
371-0130 or email Calvin.Thweatt@VDOT.virginia.gov

ARRA PROJECT REQUIREMENTS - The Contractor is advised this project has been identified by
the Department for advertisement, award and construction subject to criteria and conditions established
under the American Recovery and Reinvestment Act of 2009 (ARRA). Standard Special Provisions and
Special Provision Copied Notes used for federal-aid projects will remain the same under this Act with
additional requirements as stated herein after.

The following additional requirements will apply to all projects receiving federal funding under the
American Recovery and Reinvestment Act of 2009 (ARRA).

The prime Contractor will be required to submit via electronic media (supplied by the Department),
the total number of company\firm employees used on the job site, in the project office, in the home
office, or teleworked from an alternate location, the number of hours they worked, and the payroll of
all persons who performed work on this project for each month of project duration. Payroll includes
only wages, and does not include overhead or indirect costs. The prime Contractor also will be
required to report the same information stated above with regard to the work performed by all
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subcontractors used on the job site, in the project office, in the home office, or teleworked from an
alternate location, regardless of tier, during the month. This requirement does not apply to material
suppliers. The Contractor will be required to file this report, as directed by the Department, no later
than the 10" of each month.

The reporting criteria will be mandatory upon the Contractor and any subcontractors and must be
accomplished within the timeframe(s) and to the full extent requested. Incomplete reporting of
requested information will not be tolerated and will be interpreted as failure to meet the requirements
of this provision and, therefore, subject to the sanctions contained herein. Failure to meet these
requirements will result in the Contractor being disqualified from bidding on any future contracts for
a period of 6 months in accordance with the provisions of Section 102.08 of the Specifications and
any other remedy applicable and available under law.

Section 902 of the American Recovery and Reinvestment Act (ARRA) of 2009 provides the U.S.
Comptroller General and his representatives with the authority to:

1) to examine any records of the Contractor or any of its subcontractors, or any State or local
agency administering such contract, that directly pertain to, and involve transactions
relating to, the contract or subcontract; and

(2) tointerview any officer or employee of the Contractor or any of its subcontractors, or of
any State or local government agency administering the contract, regarding such
transactions.”

Accordingly, the Comptroller General and his representatives shall have the authority and rights as
provided under Section 902 of the ARRA with respect to this contract, which is funded with funds
made available under the ARRA. Section 902 further states that nothing in this section shall be
interpreted to limit or restrict in any way any existing authority of the Comptroller General.

Additionally, Section 1515(a) of the ARRA provides authority for any representatives of the U.S.
Inspector General to examine any records or interview any employee or officers working on this
contract. The Contractor is advised that representatives of the Inspector General have the authority to
examine any record and interview any employee or officer of the Contractor, its subcontractors or
other firms working on this contract. Section 1515(b) further provides that nothing in this section
shall be interpreted to limit or restrict in any way any existing authority of an Inspector General.

3-26-09(SPCN)
STAFF FUNCTIONS, FEATURES OF WORK and KNOWLEDGE SKILLS AND ABILITIES

Responsible Charge Project Engineer

Responsible Charge Project Engineer Function:

To lead and guide Construction Managers, Inspection staff and Contract consultants in administering
construction and maintenance contracts and managing projects in the transportation construction
engineering industry. The Project Engineer will have the ability to substitute for the VDOT Project
Manager on an as-needed basis.

Responsible Charge Project Engineer Features of Work: Responsible for management of all aspects
of construction/maintenance contracts which are in compliance with safety standards, built with
quality in a cost effective and timely manner and in compliance with state and federal standards.
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Responsible Charge Project Engineer Knowledge Skills and Abilities: The Project Engineer shall be
a Virginia licensed P.E. having a minimum of 10 years of direct experience in managing complex
construction projects. Requires comprehensive knowledge of transportation engineering construction
principles/practices; quality assurance and control methods; civil engineering and regulatory/legal
constraints. Must have demonstrated skill in delivering complex transportation projects in a
transportation engineering/construction industry; communicate effectively both orally/writing with
various stakeholders/constituents; leading construction/engineering staff; and implementing change
management. Ability to apply advance engineering planning and project scheduling principles to a
variety of complex projects; conduct constructability reviews and demonstrated skill in performing
cost analysis and in timely resolution of field issues by partnering to achieve cost effective solutions;
oversee multiple construction operations; interpret contracts, plans and specs and resolve disputes in
a timely manner; and research, identify and implement solutions for construction problems on
program wide basis.

In addition to the above KSA'’s this individual shall possess extensive bridge rehabilitation
experience. This experience must include segmental bridge reconstruction, with emphasis on
deck replacement with pre-cast sections and post-tensioning. This individual shall be
knowledgeable of the different types of bearing assemblies associated with this type of work.
This individual shall have demonstrated experience with lead abatement, cathodic protection,
temporary shoring, bridge demolition techniques, erection plans, bridge construction methods,
foundations, drilled shafts, and retaining walls. This individual must be able to identify potential
problems before a specific construction activity takes place. This individual will work closely with
the project team by providing technical guidance and technical issue resolution with minimal day
to day administrative or supervisory responsibilities. Individual must be willing to work the night
shift as needed. This individual shall be a licensed Professional Engineer in the Commonwealth
of Virginia.

Construction Manager

Construction Manager Function: To manage the assigned elements of a construction project to assure
quality of the contractor’s compliance with the plans and contract documents, manage project personnel
staffing, project inspection, and contract administration under the direction of the VDOT Project
Manager and Project Engineer.

Construction Manager Features: Manages assigned project elements which involve structures,
roadways, and other transportation facilities. Duties include analyzing and interpreting project plans
and specifications to ensure project constructability; identifies design errors for the Department;
determines impact for both the Department and contractor; interprets unclear contract language; work
order time impact analysis, maintain and report contractor’s daily production rates, prepare
independent detailed construction estimates; supervises and manages inspection personnel and makes
recommendations on project staffing. Conduct pre-construction conference, utility coordination
meetings, construction progress meetings and other types of conferences; writes project management
correspondence, and approves or rejects recommendations made by project inspectors. Recommends
resolution of field construction problems and recommends design changes; works with the project
design group, materials, environmental, traffic engineering, Right of Way, public, or all other parties
necessary to meet contract schedules and requirements.

Actions required by this position determine; the efficient and effective building of the assigned
project, safety of employees and the contractor personnel, the traveling public, meeting established
schedules, legal requirements, and contract specifications for project completion. This position also

080CTO8-SGP-VI11-15-12.3



requires frequent internal and external contact with all divisions of the agency, contractors,
subcontractors, city, county, state, and federal officials, designers, the general public, utility
companies, other consultants, landowners, commercial businesses, news media, manufacturers,
suppliers, and railroads.

Construction Manager Knowledge Skills and Abilities: Construction Manager is expected to have 10
years of experience in the management of roadway construction projects. Considerable knowledge of
roadway, structure, traffic engineering, construction methods, procedures, practices, plans,
specifications, and contracts; materials use and performance, environmental, legal, and safety
responsibilities related to construction of transportation facilities; and knowledge in the use of
electronic data processing equipment for contract management. Working skill in the use of survey,
nuclear density, and materials testing equipment. Ability to supervise and manage employee groups.
Ability to interpret roadway plans, specifications, and contracts. Ability to prepare technical,
financial, administrative, and explanatory correspondence.

In addition to the above KSA'’s this individual shall possess demonstrated experience on
large-scale bridge rehabilitation projects. This individual shall have extensive experience
supervising and leading a team of inspectors. This will include making daily/nightly assignments,
supervising, providing technical advice, assuring that quality workmanship is being performed,
assuring that all construction activities are progressing in accordance with the terms of the
contract and Specifications. This individual will also be responsible for managing the project
budget, with an emphasis on being able to easily track expenditures and accurately forecast
costs. This individual will serve as the liaison between the field and the project office to keep the
Project Manager abreast of the progress and problems on the project. Must be willing to work the
night shift as needed.

Construction Inspector Senior

Construction Inspector Senior Function: To monitor the work of contractors to ensure quality control and
contract compliance for roadway, structure, and bridge construction projects of moderate to considerable
complexity. In addition to inspection responsibilities, the Inspector Senior may be required to also
provide inspection/project management, under the direction of a Construction Manager or designee.

Construction Inspector Senior Features of Work: In addition to the duties noted for Construction
Inspector, the inspector senior monitors contractor’s operations to ensure compliance with contract terms
and specifications. Independently coordinates and directs all phases of construction inspection of
projects which are typically complicated by extensive traffic control, sensitive political or environmental
concerns, or significant project coordination with property owners, utility companies, and local and
federal government representatives. Verifies lines, grades, dimensions and elevations using survey and
field engineering equipment. Coordinates and schedules various phases of construction with the prime
contractor and agency personnel; reviews and monitors contractors' plan of operation; and advises
contractors of violations and recommends adjustments to operations. Recommends changes to
construction plans to meet field condition; makes field measurements of pay items and conducts
materials testing; checks equipment; maintains and reviews comprehensive project records including
daily diaries, materials notebooks, as-built plans, pay quantity records, progress schedules, work orders,
and monthly estimates; and reviews and monitors Equal Employment Opportunity/Disadvantaged
Business Enterprise (DBE) documentation and compliance with Federal labor requirements/regulations
for Federal-aid construction projects, ensuring contractor compliance with program requirements.

This position requires frequent contact with engineers and agency personnel to discuss and resolve field
construction issues and to obtain technical guidance in specialty areas of engineering and inspections.
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These positions also require frequent external contact with contractor personnel to schedule and
coordinate project inspection and resolve problems; with local government and law enforcement agencies
to explain work under construction and coordinate traffic control; with suppliers to monitor receipt of
materials; with utility companies to coordinate relocation and installation; and with the public to provide
information and resolve issues.

Construction Inspector Senior Knowledge Skills and Abilities: The Construction Inspector Senior is
expected to have 6 years of inspection experience including knowledge of roadway, structure, and bridge
construction methods, materials, standards and specifications. Working knowledge of state and federal
safety, environment, and EEO/DBE guidelines and regulations; and of mathematics including algebra,
geometry, and trigonometry. Working skill in operating computer equipment, software programs and
field inspection equipment. Ability to provide technical supervision and leadership to other inspectors;
read and interpret roadway, bridge, and structure plans and contract specifications; apply mathematical
formulas and engineering principles to determine field adjustments; maintain detailed records; perform
required materials testing; and communicate effectively with agency and contractor personnel and the
general public. The inspector is expected to be currently VDOT certified or Mid Atlantic Regional
Technician Certification Program (MARTCP) certificated in the following disciplines. In addition it is
expected, that each inspector be certificated for Erosion and Sediment Control Inspection, by the
Department of Conservation and Recreation.

e Expected VDOT Certifications:

o Soil and Aggregate Field Compaction
Asphalt Field
Hydraulic Cement Concrete Field
Pavement Marking
Flagger Certification

O o0OO0Oo

e Additional Expected Certifications:
o Department of Conservation and Recreation (DCR) Certification for Erosion
and Sediment Control Inspection

In addition to the above KSA'’s these individuals shall have extensive bridge inspection experience
with a focus on bridge rehabilitation. The senior inspectors shall have demonstrated experience
inspecting hazardous materials, asbestos, lead abatement, cathodic protection, temporary shoring,
bridge demolition, foundations, drilled shafts, and retaining wall and Interstate MOT as well as
asphalt paving, guard rail and earth work. Each senior inspector will be responsible for assigning
their inspectors in a manner that will assure that all phases of the work will be given adequate
inspection. The senior inspectors will have a thorough understanding of the work that is taking place,
the inspection requirements for every construction activity that is taking place, and be willing to work
the night shift as needed. Also, at least two of the Senior Inspectors shall be ASBI (American
Segmental

Bridge Institute) certified as a grouting technician.

Also Construction Inspector Seniors assigned to Pre-Cast Yards will be responsible for overseeing all
activities at the casting yard with an emphasis on the construction of the pre-cast units. These
individuals shall have extensive bridge inspection experience and demonstrated knowledge of bridge
construction methods. Responsibilities will include, but not limited to inspection of the contractor's
operations when setting steel, inspecting bolted connections and welded connections, deck forming,
screeding and finishing the deck, overseeing concrete testing, inspection of casting beds, dimension
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verification, plant inspection, and inspection of proper curing/storage of the units. Must be willing to
work the night shift as needed.

Construction Inspector

Construction Inspector Function: To monitor the work of contractors to ensure quality control and
contract compliance for roadway, structure, and bridge construction projects of routine to moderate
complexity, under the direction of a Construction Manager or designee.

Construction Inspector Features of Work: Oversees, inspects, and monitors contractual field work which
includes excavations, drainage facilities, road surfaces, and structures; schedules work and inspection
phases with contractor’s superintendent and agency personnel; advises contractors of violations and
recommends adjustments to operations; takes field measurements of pay items; checks placement of and
performs tests on construction materials; checks lines, grades, dimensions, and elevations using standard
survey and field engineering equipment; and oversees and enforces the installation of erosion/siltation
controls and safety devices. Recommends changes to construction plans to meet field conditions or
provide project cost savings. Maintains project records which include daily diaries, materials notebooks,
as-built plans, and pay quantity records; evaluates and monitors progress schedules, prepares work
orders, and monthly estimates. Monitors Equal Employment Opportunity/Disadvantaged Business
Enterprise (DBE) documentation and compliance with Federal labor requirements/regulations for
Federal-aid construction projects, ensuring contractor compliance with program requirements.

Construction Inspector Knowledge Skills and Abilities: The Construction Inspector is expected to have 3
years of inspection experience including a working knowledge of roadway, structure, and bridge
construction methods, materials, standards, construction symbols and terminology; state and federal
environmental, safety, and Equal Employment Opportunity guidelines and regulations; and of
mathematics including algebra, geometry, and trigonometry. Working skill in operating computer
equipment, software programs and field inspection equipment. Ability to read and interpret roadway,
structure and bridge plans and specifications; apply mathematical formulas and engineering principles to
determine minor adjustments to construction plans; maintain detailed records; perform required materials
testing; and communicate effectively with agency and contractor personnel and the general public. The
inspector is expected to be currently VDOT certified or Mid Atlantic Regional Technician Certification
Program (MARTCP) certificated in the following disciplines. In addition it is expected, that each
inspector be certificated for Erosion and Sediment Control Inspection, by the Department of
Conservation and Recreation.

e Expected VDOT Certifications:

o Soil and Aggregate Field Compaction
Asphalt Field
Hydraulic Cement Concrete Field
Pavement Marking
Flagger Certification

O o0OO0Oo

e Additional Expected Certification:
o Department of Conservation and Recreation (DCR) Certification for Erosion and
Sediment Control Inspection

In addition to the above KSA'’s, these individuals shall have extensive bridge inspection experience
with a focus on bridge rehabilitation. The inspectors shall have demonstrated experience inspecting
hazardous materials, asbestos, lead abatement, cathodic protection, temporary shoring, bridge
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demolition, foundations, drilled shafts, and retaining walls and Interstate MOT as well as asphalt
paving, guard rail and earth work. These inspectors will be responsible for performing inspection
duties on all phases of the project, interacting with the contractor's superintendent to ensure
conformance with plans, contract, specifications, and other contract documents. Preparing thorough
Daily Work Reports, keeping track of quantities installed each day, updating the As-Built plans on a
daily basis, collecting all delivery tickets on a daily basis and delivering them to the bookkeeper, and
maintaining accurate project records. This individuals must be willing to work the night shift as
needed.

Also Construction Inspector assigned as Concrete Technicians/Inspectors, these individuals will be
responsible for all QA/QC at the casting yard for the pre-cast units. Responsibilities will include, but
not limited to concrete testing, steel inspection, inspection of casting beds, dimension verification,
plant inspection, and inspection of proper curing/storage of the units. Must be willing to work the
night shift as needed.

Maintenance of Traffic (MOT) Inspector: This individual will focus their time on all MOT items
throughout the entire project. This individual will be ATSSA-certified at the intermediate
certification level, have a complete understanding of the Virginia Work Area Protection Manual, and
be willing to

predominantly work the night shift.

Construction Inspector (Project Records Management)

Construction Inspector (Project Records Manager) Functions: This position will maintain all of the
project records which include general correspondence, files, monthly pay estimates, request for
information logs, submittal logs, meeting minutes, equal employment opportunity records, daily
inspection reports, daily diaries, project sketches, etc. This position will provide computer technical
support on all construction inspection computer applications.

Construction Inspector (Project Records Manager) Features of Work: This position will maintain the
overall project records and closely monitor the project schedule as it relates to the project’s critical
path schedule and related earnings. In addition, the position will monitor and maintain issue files that
have the potential to, or have become, formal Notices of Intent to file claims against the Department
and ensure that the records are complete, factual, and that a project timeline of each issue is included.
Also, when necessary, the position will analyze submissions of work orders or claims for impacts to
the project schedule and cost. These functions will be performed in collaboration with the Project
Control Engineer. Other responsibilities include training and coaching of inspector personnel,
performing inspection duties and assisting the Construction Project Manager and Project Control
Engineer as required. Coordinates with entire construction inspection staff within the Department.
Submit monthly reports showing the performance and recommendation of actions to be taken to
correct technical problem areas.

Construction Inspector (Project Records Manager) Knowledge, Skills and Abilities: The
Construction Inspector Project Records Manager is expected to have 5 years of project records
management experience with considerable knowledge of highway construction inspection
techniques, methods, procedures, practices, materials and equipment. Significant knowledge of road
and bridge construction standards, specifications, MUTCD, environmental regulations, safety
requirements , DBE/EO/CR guidelines, and related rules and regulations, terms and symbols. Proven
ability to inspect a wide variety of roadway, structure and bridge construction projects. Proven skill
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in operating field engineering and testing equipment. Proven ability to apply mathematical formulas
and engineering principles to measure, calculate and reconcile pay quantities and estimate field
adjustments. Demonstrated ability to observe, monitor and document construction activities,
implement and enforce quality control standards and material testing procedures and prepare related
documentation. Knowledge of Federal and State Labor Regulations to including the Davis Bacon
Act. Significant demonstrated ability to interpret roadway & bridge construction contracts, special
provisions, specifications and understand survey stakes. Demonstrated ability to utilize Microsoft
Word and Excel software. Demonstrated ability to provide technical supervision, leadership and
training to other inspectors and to coordinate inspection activities. Demonstrated ability to
communicate effectively both orally and in writing with contractors, political entities and the general
public. Skilled in negotiating solutions and/or resolving contract issues. Ability to perform
physically demanding work under field conditions including but not limited to operation of testing
equipment, lifting, climbing, stooping, working at heights and in confined spaces, and making visual
observations. Must be able to work in the vicinity of and operate devices emitting low-level ionizing
radiation. Skills in operating all computer and field inspection equipment and software programs.

e Expected VDOT Certifications:

o Soil and Aggregate Field Compaction
Asphalt Field
Hydraulic Cement Concrete Field
Pavement Marking
Flagger Certification

O Oo0OO0Oo

e Additional Expected Certification:
o Department of Conservation and Recreation (DCR) Certification for Erosion
and Sediment Control Inspection
0 Nuclear Safety

Scheduler/Project Controls Engineer: This individual will focus upon schedules and

budgets. This individual must have demonstrated proficiency in the following responsible areas:
proactively promoting scheduling specification compliance through collaboration and planning

with the contractor plus resolve non-compliance scheduling specification issues in a timely

manner, review, critique and ultimately accept baseline Critical Path Method schedule, review,
critique and accept the monthly contractor schedule updates, perform Time Impact Analysis
(initiated by the contractor) review and acceptance, perform Time Impact Analysis (initiated by the
owner), perform Critical Path Method Analysis, conduct Critical Path Method scenario
development and analysis, perform CPM reviews and determine appropriate time extension
considerations for time issues associated with extra work/work orders, perform schedule training

for project team members to plan CEI activities, develop CPM schedule reports for management

and staff to plan work and assess schedule impacts in relation to MOT impacts and other contract
requirements. This individual must have demonstrated ability to analyze & resolve contractual

time disputes, demonstrated ability to perform claims analysis and Time Impact Analysis using CPM
software and demonstrated ability to assist owners and contractors to plan and complete work on or
ahead of schedule. Must be able to communicate clearly verbally and in writing. Also, this individual
will assist with managing the project budget, placing an emphasis on expenditure tracking and
accurately forecast costs. This individual will also perform independent price estimates on added
work, report budget status and identify cost saving strategies within the terms and conditions of

the contract.

ENGINEERING SUPPORT STAFF FUNCTION, FEATURES OF WORK and
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KNOWLEDGE SKILLS AND ABILITIES

Engineering Support Staff Function: To provide support to the Department staff in the analysis and
review in the areas of, but not limited to shop drawings, schedule review/analysis and notice of intent
and claims analysis, as requested by the VDOT Project Manager.

Engineering Support Staff Features of Work: Provides consultation, investigations, evaluations and
written documentation in the areas of, but not limited to shop drawing review, schedule review and
analysis and notice of intent and claims analysis, as requested by the VDOT Project Manager .

Engineering Support Staff Knowledge Skills and Abilities: The Engineering Support Staff shall be a
Virginia licensed P.E. having 10 years of experience in the practice of engineering defined as where
the principles and methods of engineering are applied to, but are not necessarily limited to,
consultation, investigation, evaluation, planning and design of public or private utilities, structures,
machines, equipment, processes, transportation systems and work systems. Knowledge of highway
design processes, highway engineering principals/practices, highway design project management,
highway processes/practices. Experience with the practical application of engineering procedures in
roadway design/construction.

EXPRESSION OF INTEREST (EOQI)

1. The Expression of Interest shall be organized in the following order:
Transmittal letter

Table of Contents

Understanding of Scope of Work

Response to RFP Expression of Interest Items 2-15

Present Workload with Department form

Team Organization Chart

GSA Form 255 — one combined for the project team

GSA Form 254 — one for each firm

Full size copies of SCC and DPOR supporting registration/licensing documentation
for each firm (including that of each pertinent branch office)

Full size copies of DPOR registration certificate for the Key Personnel
Firm Data Sheet

Certification Regarding Debarment form

DBE Commitment and Confirmation Letter (if applicable)

2. Furnish four copies of current GSA Forms 254 for each firm involved and four copies of one
combined GSA Form 255 for the project team. The GSA Form 255 must specify the number of
personnel by discipline for each office where the work is to be performed. In Section 4 of GSA
Form 255, list only the full time employees assigned to the office(s) at the time of this submission.
Section 8 of GSA Form 255 is limited to one page with not more than 10 projects total (prime and
subconsultants combined) on the one page and should primarily list experience of offices where the
work will be performed and of the people shown in the organizational chart. If the experience shown
is for a branch office other than where the work will be performed, it should be clearly indicated as
such. More detailed descriptions for Section 8b may be expanded into Section 10. In Section 9 of
GSA Form 255, references to “Federal agencies” are to be replaced by “Virginia Department of
Transportation or transportation agencies of other states.”

3. If more than one firm will participate in the contract, state the type of arrangement between the
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firms, the names and addresses of all firms, description of the work that each firm will perform, and
the percentage of work to be performed by each in Section 5 and 6 of GSA Form 255. Indicate office
locations at which the work will be performed. A one page organizational chart showing all firms
involved and key personnel assignments and responsibilities is required to be included.

4. With the exception of Trainees, indicate in Section 7 of GSA Form 255 personnel who will be
assigned to this project, their proposed assignment, providing the experience record of each. Team
members who are not currently employed by the firm under which they are proposed shall have a
signed commitment letter (See Attachment “A”) attached to their resume, demonstrating their
commitment to the firm under which they are proposed, should the team be awarded the inspection
contract. Indicate each expected VDOT Certification, DCR Certification, and the expiration date of
each. Other pertinent certifications should also be listed. Each Resume shall be limited to one page
per person with a font of no less than 10 point. For evaluation purposes, one resume must be
submitted equal to 50% of the number of inspectors requested per classification by the Scope of
Services, excluding trainees. In section 10 of GSA Form 255 the consultant should detail his plan to
assure the Department that the inspection staff submitted for evaluation will be available for the
inspection services requested by the RFP. This information should be provided in the introduction
or opening information found on the first page of Section 10. In addition resumes must also be
provided for each additional engineering function requested, unless the consultant proposes that one
engineer provides multiple engineering functions.

Furthermore, all individuals identified as Key Personnel in the EOI shall remain on the Consultant’s
Team for the duration of the procurement process and, if the consultant is awarded a contract, the
duration of the contract. If extraordinary circumstances require a proposed change, it must be
submitted in writing to the Department’s Project Manager, who, at his/her sole discretion, will
determine whether to authorize a change. Unauthorized changes to the Consultant’s Team at any
time during the procurement process may result in elimination of the Consultant’s Team from further
consideration.

5. Section 10 of GSA Form 255 is limited to a maximum of ten pages. This section should describe the
organization of the proposed project staff indicating the role of each by individual. If subconsultants
are proposed, the role of each subconsultant should be discussed. It should also include statements
that are responsive to the attached Consultant Short List Score Sheet that will be used to evaluate
your submission. This is the ONLY section of the submission which may include pictures or
graphics (included in the ten page limit). List any computer and CADD equipment and any
specialized computer software packages that you will use on this VDOT project.

6. It is the policy of the Virginia Department of Transportation that Disadvantaged Business
Enterprises (DBE) as defined in 49 CFR Part 26 shall have the maximum opportunity to participate
in the performance of federally funded consultant contracts. A list of Virginia Department of
Minority Business Enterprise certified DBE firms is maintained on their web site
(http://www.dmbe.state.va.us/) under the DBE Directory of Certified Vendors. Consultants are
encouraged to take all necessary and reasonable steps to ensure that DBE firms have the maximum
opportunity to compete for and perform services on the contract, including participation in any
subsequent supplemental contracts. If the consultant intends to subcontract a portion of the services
on the project, the consultant is encouraged to seek out and consider DBE firms as potential
subconsultants. The consultant is encouraged to contact DBE firms to solicit their interest, capability
and qualifications. Any agreement between a consultant and a DBE firm whereby the DBE firm
promises not to provide services to other consultants is prohibited. The Department believes that
these services support 10% DBE participation.]
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In accordance with the Governor’s Executive Order No. 33, the Virginia Department of
Transportation also requires a utilization of Small, Women and Minority (SWaM) Businesses to
participate in the performance of state funded consultant contracts. A list of Virginia Department of
Minority Business Enterprise (DMBE) certified SWaM firms is maintained on the DMBE web site
(http://www.dmbe.state.va.us/) under the SWaM Vendor Directory link. Consultants are
encouraged to take all necessary and reasonable steps to ensure that SWaM firms have the maximum
opportunity to compete for and perform services on the contract, including participation in any
subsequent supplemental contracts. If the consultant intends to subcontract a portion of the services
on the project, the consultant is encouraged to seek out and consider SWaM firms as potential
subconsultants. The consultant is encouraged to contact SWaM firms to solicit their interest,
capability and qualifications. Any agreement between a consultant and a SWaM firm whereby the
SWaM firm promises not to provide services to other consultants is prohibited.

If portions of the services are to be subcontracted to a DBE or SWaM, the following needs to be
submitted with your EOI and both must reference the project number(s) for the services:

e Written documentation of the prime’s commitment to the DBE or SWaM firm to subcontract a
portion of the services, a description of the services to be performed and the percent of
participation.

e Written confirmation from the DBE or SWaM firm that it is participating, including a description
of the services to be performed and the percent of participation.

49 CFR Part 26 requires VDOT to collect certain data about firms attempting to participate in VDOT
contracts. This data must be provided on the enclosed Firm Data Sheet.

VDOT is also required to capture DBE and SWaM payment information on all professional services
contracts. The successful prime consultant will be required to complete C- 63 form for both state and
federally funded projects on quarterly basis.

Any DBE or SWaM firm must become certified (with the Virginia Department of Minority Business
Enterprise) prior to your response being submitted. If DBE or SWaM firm is the prime consultant,
the firm will receive full credit for planned involvement of their own forces, as well as the work that
they commit to be performed by DBE or SWaM subconsultants. DBE or SWaM prime consultants
are encouraged to make the same outreach efforts as other consultants. DBE or SWaM credit will be
awarded only for work actually being performed by them. When a DBE or SWaM prime consultant
subcontracts work to another firm, the work counts toward DBE or SWaM goals only if the other
firm is itself a DBE or SWaM. A DBE or SWaM prime consultant must perform or exercise
responsibility for at least 30% of the total cost of its contract with its own force.

DBE or SWaM certification entitles consultants to participate in VDOT’s DBE and SWaM
programs. However, this certification does not guarantee that the firm will obtain VDOT work nor
does it attest to the firm’s abilities to perform any particular work.

Business Opportunity and Workforce Development (BOWD) Center - The BOWD Center is a
VDOT developmental supportive services program and partnering initiative funded by FHWA for
selected DBE firms of various skill and competence levels interested in entering, enhancing or
expanding highway contracting opportunities with prime consultants. The partnering initiative
between prime consultants and BOWD DBE firms provides the opportunity for the further
development of DBE firms through performance on contracts and guidance from prime consultants.
The intent of this partnering initiative is to increase capacity by perfecting existing skills and
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10.

11.

knowledge, expanding into new work areas, and prime consultant joint venturing with DBE firms.

The prime consultants are encouraged to achieve all or a percentage of the required DBE
participation/goals determined for this project by the utilization of BOWD approved firms. To assist
consultants in taking advantage of this opportunity for utilization of approved BOWD firms, please
contact the BOWD Center for additional information, details, resources and support. For further
information on the BOWD Center and to view the DBE profiles, go to
www.virginiadot.org/business/BOWD.asp. The BOWD Center can be contacted at (804) 662-9555
or via email to BOWDCenter@vdot.virginia.gov.

If any firms involved with this submission currently have work with the Department, indicate the
projects, the division managing the projects, the amount of outstanding fee remaining, and the
estimated date of completion. For limited services term contracts, include only the amount of all
tasks orders executed or under negotiation. Also, include your estimated fees for pending
supplemental agreements and any projects for which the firms have been selected, but have not
executed an agreement. Work of affiliated and/or subsidiary companies is to be included. The
outstanding workload of any Virginia Department of Minority Business Enterprise certified DBE or
SWaM prime or subconsultant is not to be included. When a DBE or SWaM firm graduates from
the program, their workload incurred while a DBE or SWaM will be exempted for the next three
years. Any workload obtained after graduating from the program will be counted. Work being
performed under the Public Private Transportation Act (PPTA) or as a subcontractor on a Design-
Build project shall not be included. Work being performed as a prime or joint venture on a Design-
Build project shall be included. The outstanding fee remaining is the maximum total compensation
payable less the amount previously paid to date. Only Category _ work will be counted in the
scoring criteria. This information shall be submitted using the attached Present Workload with
Department form. Please carefully read the instructions on the Present Workload with Department
form.

Give names and detailed addresses of all affiliated and/or subsidiary companies. Indicate which
companies are subsidiaries. If a situation arises in responding to this questionnaire where you are
unsure whether another firm is or is not an affiliate, doubt should be resolved in favor of affiliation
and the firm should be listed accordingly.

Affiliate - Any business entity which is closely associated to another business entity so that one
entity controls or has the power to control the other entity either directly or indirectly; or, when a
third party has the power to control or controls both; or where one business entity has been so
closely allied with another business entity through an established course of dealings, including but
not limited to the lending of financial wherewithal, engaging in joint ventures, etc. as to cause a
public perception that the two firms are one entity. Firms which are owned by a holding company or
a third party, but otherwise meet the above conditions and do not have interlocking directorships or
joint officers serving are not considered affiliates.

In two (2) page(s) or less, provide information that will indicate your firm’s ability to respond
quickly to task assignments, be able to handle multiple tasks concurrently, and be able to complete
task on accelerated schedules. The schedule will be identified when the work is assigned.

In 2 page(s) or less, please emphasize your qualifications in the following areas: Construction
Inspection Services.

A project approach discussion is neither required nor desired for this project.
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13.

14.

15.

In addition to the page restrictions listed above, a maximum of 5 additional pages may be included
in the Expression of Interest. All pages are to be 8 1/2” X 11” and printed on one side with single-
spaced type no smaller than 12 pitch.

Please indicate, by executing and returning the attached Certification Regarding Debarment forms, if
your firm, subconsultant, subcontractor, or any person associated therewith in the capacity of owner,
partner, director, officer or any position involving the administration of Federal or State funds:

e Iscurrently under suspension, debarment, voluntary exclusion or determination of ineligibility
by any federal agency.

e Has been suspended, debarred, voluntarily excluded or determined ineligible by any federal
agency within the past 3 years.

e Does have a proposed debarment pending; or has been indicted, convicted, or had a civil
judgement rendered against it or them by a court of competent jurisdiction in any matter
involving fraud or official misconduct within the past 3 years.

Any of the above conditions will not necessarily result in denial of award, but it will be considered
in determining offeror responsibility. For any condition noted, indicate to whom it applies, initiating
agency, and dates of action. Providing false information may result in Federal criminal prosecution
or administrative sanctions.

If the prime consultant or subconsultant does not have the in-house capability to provide non-
professional services, each with an estimated cost of $5,000 or greater, such as diving services, soil
drilling, sampling services or laboratory testing, these services must be subcontracted in accordance
with State procurement procedures once a contract is executed, with no DBE or SWaM credit in the
selection of the most qualified firm or team. Clearly indicate these services in the EOL.

Each business entity (prime and subconsultants) on the proposed team who is practicing or offering
to practice professional services in Virginia, including, but not limited to, those practicing or offering
to practice engineering, surveying, hydrologic and hydraulic analysis, geotechnical analysis and
landscape architecture, should provide evidence including full size copies of appropriate commercial
professional registrations and licenses for all main and branch offices proposed for this Project, as
well as providing full size copies of appropriate individual registration/licenses for those professional
occupations listed below. (The full size copies of State Corporation Commission (SCC) and
Department of Professional and Regulation (DPOR) supporting registration documentations should
be included in the EOI and will not be counted towards page restrictions):

.1 The SCC registration detailing the name, registration number, type of corporation and status
of the business entity.

.2 The DPOR registration detailing the main office practicing or offering to practice any
professional services in Virginia: the business name, address, registration type, registration
number, expiration date, and licensing details for the associated professional responsible in
charge.

.3 For this Project/Contract, the DPOR registration detailing for each branch office practicing or
offering to practice professional services in Virginia: the business name, business address,
registration type, registration number, expiration date and licensing details for the associated
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professional responsible in charge of the branch office.

4 For this Project/Contract, the DPOR license detailing for each of the Key Personnel
practicing or offering to practice professional services in Virginia: the name, the address,
type, the registration number, and the expiration date. Provide the office location where each
Key Personnel member will be performing the work.

.5 For this Project/Contract, the DPOR license detailing for those regulated services other than
professional services (i.e. real estate appraisal): the business name, the address, the
registration number, and the expiration date.

Failure to comply with the law with regard to those requirements in Virginia (whether federal or
state) regarding your organizational structure, any required registration with governmental agencies
and/or entities, and any required governmental licensure, whether business, individual, or
professional in nature may render your EOI submittal(s), in the sole and reasonable discretion of the
Department, non-responsive and in that event you EOI submittal(s) may be returned without any
consideration or evaluation.
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ADMINISTRATIVE

1.

All business entities, except for sole proprietorships, are required to register with the Virginia State
Corporation Commission (A Business Registration Guide is available on the Internet at
http://www.state.va.us/scc/division/clk/brg.htm). Foreign Professional corporations and Foreign
Professional Limited Liability Companies must possess a Commonwealth of Virginia Certificate of
Authority from the State Corporation Commission to render professional services. Any business
entity other than a professional corporation, professional limited liability company or sole
proprietorships that do not employ other individuals for which licensing is required must be
registered in the Commonwealth of Virginia with the Department of Professional & Occupational
Regulation, Virginia Board for Architects, Professional Engineers, Land Surveyors and Landscape
Architects (http://www.state.va.us/dpor).  Board regulations require that all professional
corporations and business entities that have branch offices located in Virginia which offer or render
any professional services relating to the professions regulated by the Board be registered with the
Board. Registration involves completing the required application and submitting the required
registration fee for each and every branch office location in the Commonwealth. All branch offices
which offer or render any professional service must have at least one full-time resident professional
in responsible charge who is licensed in the profession offered or rendered at each branch. All firms
involved that are to provide professional services must meet this criterion prior to submitting an
Expression of Interest to the Department. Individual engineers shall meet the requirements of
Chapter 4, Title 54.1 of the Code of Virginia.

The Department will not consider for award any cost proposals submitted by any consultants and
will not consent to subcontracting any portions of the contract to any subconsultants in violation of
the provisions of the Federal Immigration Reform and Control Act of 1986, which prohibits
employment of illegal aliens.

The method of payment for this contract will be cost plus fixed fee. This contract shall be performed
and audited in compliance with cost principles contained in the Federal Acquisition Regulations
(FAR) of Part 31 of Title 48 of the Code of Federal Regulations. The overhead rate shall be
established by an audit by a cognizant government agency or independent CPA firm. Subconsultant
contracts may be lump sum if they are for $2 Million or less, have a clearly defined scope of work,
and will take 2 years or less to complete. The Department has established a base hourly rate not to
exceed $32.37 for the classification of Inspector Coordinator, $29.43 for the classification of Senior
Inspector, $23.35 for the classification of Regular Inspector and $17.09 for the classification of
Trainees. When the specified scope of work falls within the Northern Virginia District the
Department has established a base hourly rate not to exceed $38.43 for the classification of Inspector
Coordinator, $34.94 for the classification of Senior Inspector, $30.08 for the classification of
Regular Inspector and $22.31 for the classification of Trainees. The average hourly rates per
classification are determined by adding all base labor rates within the classification and dividing the
total by the number of employees in the classification and then limiting them to the base hourly rates
established above, if required. If the Department modifies the established base hourly rates shown
above, prior to execution of a memorandum of agreement with the selected firm, the firm will be
permitted to use the modified base hourly rates in their fee proposal.

All firms submitting Expressions of Interest (prime consultants, joint ventures and subconsultants)
must have internal control systems in place that meet Federal requirements for accounting. These
systems must comply with requirements of 48CFR31, “Federal Acquisition Regulations, Contract
Cost Principles and Procedures,” and 23CFR172, “Administration of Negotiated Contracts.” All
firms selected for a project (prime consultants, joint ventures and subconsultants) must submit their
FAR audit data to the Department within 10 work days of being notified of their selection. Should
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any firm on the consultant team fail to submit the required audit data within the 10 work days,
negotiations will be terminated by the Department and the next most qualified team invited to submit
a proposal.

Records Exclusion from Public Disclosure: Pursuant to the provisions of 82.2-3705.6 (22) of the
Code of Virginia, trade secrets, as defined in the Uniform Trade Secrets Act (§ 59.1-336 et seq.),
including, but not limited to, financial records, including balance sheets and financial statements,
that are not generally available to the public through regulatory disclosure or otherwise, and revenue
and cost projections supplied by a private or nongovernmental entity to the Inspector General of the
Virginia Department of Transportation for the purpose of an audit, special investigation, or any
study requested by the Inspector General’s Office in accordance with law may, subject to a
determination by the Inspector General as described herein, be withheld from public disclosure
under the Virginia Freedom of Information Act (FOIA). To enable the Inspector General to identify
data or records that may be subject to this exclusion from disclosure under FOIA the private or
nongovernmental entity shall, in accord with procedures adopted by the Inspector General, make a
written request to the Inspector General of the Virginia Department of Transportation:

invoking such exclusion upon submission of the data or other materials for which protection is

sought;

identifying with specificity the data or other materials for which protection is sought; and stating

the reasons why protection is necessary.

The Inspector General of the Virginia Department of Transportation shall determine whether the
requested exclusion from disclosure is necessary to protect the trade secrets or financial records of
the private entity. The Virginia Department of Transportation shall make a written determination of
the nature and scope of the protection to be afforded by it. Notwithstanding the foregoing,
Contractor’s failure to comply with the requirements stated herein and procedures established by the
Inspector General for seeking an exclusion pursuant to 82.2-3705.6 (22) of the Code of Virginia
shall result in a denial of the exclusion. Requests for exclusion that are submitted after data or other
materials for which protection is sought have been submitted will be denied.

If litigation directly or indirectly results from or arises out of a granted exemption, the contractor
will be responsible for all litigation costs incurred by contractor and/or VDOT associated with such
litigation. In no event shall the Virginia Department of Transportation or its officers, employees or
agents be liable to the contractor as a result of any disclosure of records or data collected by the
Department, its officers, employees or agents, pursuant to an audit, special investigation, or any
study requested by the Inspector General’s Office, whether or not the Inspector General has
determined that the requested exclusion from disclosure under FOIA is necessary to protect the trade
secrets or financial records of the private entity, and in no event shall the Virginia Department of
Transportation, or its officers, employees, or agents be liable to the contractor for any damages or
other claims arising directly or indirectly from a determination that the exclusion from public
disclosure will not be granted.

Submittals shall be prepared simply and economically, providing a straightforward, concise
description of the firm’s capabilities to satisfy the requirements of the RFP. Emphasis should be on
completeness and clarity of content. Elaborate brochures and other representations beyond that
sufficient to present a complete and effective proposal are neither required nor desired. Please do
not duplicate information furnished in the GSA Form 254 or 255 elsewhere in the submittal. All
information must be submitted in QUADRUPLICATE and received no later than 4:00 p.m. on
September 4, 2009. Responses received after this time will not be considered.

US Postal Service regular mail, send to:
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Mr. W. W. Barker

Administrative Services Division
Virginia Department of Transportation
1401 E. Broad Street

Richmond, Virginia 23219

Hand delivery, US Postal Service express mail, or private delivery service (FEDEX, UPS, etc.), send
to:

Mr. W. W. Barker

Administrative Services Division

Virginia Department of Transportation

1st Floor Reception Desk

1201 E. Broad Street

Richmond, Virginia 23219

7. The Department assures compliance with Title VI of the Civil Rights Act of 1964, as amended.
The consultant and all subconsultants selected for this project will be required to submit a Title VI
Evaluation Report (EEO-D2) within 10 work days of notification of selection when requested by the
Department. This requirement applies to all consulting firms when the contract amount equals or
exceeds $10,000.

8. The Department does not discriminate against an offeror because of race, religion, color, sex, national
origin, age, disability, or any other basis prohibited by state law relating to discrimination in
employment.

9. Any offeror who desires to protest the award of a contract shall submit such protest in writing to the
Department no later than ten days after the announcement of the award. Public announcement of the
award shall be posted on the Department’s Business Center Internet site.

10. eVA Business-to-Government Vendor Registration: The eVA Internet electronic procurement
solution, web site portal (http://www.eva.state.va.us), streamlines and automates government
purchasing activities in the Commonwealth. The portal is the gateway for vendors to conduct
business with state agencies and public bodies. All vendors desiring to provide goods and/or services
to the Commonwealth shall participate in the eVA Internet e-procurement solution through either
eVA Basic Vendor Registration Service or eVA Premium Vendor Registration Service. For more
detail information regarding eVA, registrations, fee schedule, and transaction fee, use the website
link: http://www.eva.state.va.us. All bidders or offerors must register in eVA, failure to register will
result in the bid/proposal/expression of interest being rejected.

11. The required services will involve the handling of Critical Infrastructure Information/Sensitive
Security Information (C11/SSI) material. Firm(s) handling C11/SSI material will be required to sign non-
disclosure agreements. Individuals with the firm(s) that handle C11/SSI material will be required to sign
non-disclosure agreements. Once negotiations have been completed and prior to executing a contract,
personnel handling CII/SSI material, visiting Critical Infrastructure (CI) facilities or performing
bridge/tunnel inspections may be required to pass a fingerprint-based Criminal History Background
Check (CHBC). Evidence of current CHBC from the Department of Criminal Justice Services is
acceptable in lieu of a fingerprint-based CHBC. An individual employee’s failure to successfully pass
the fingerprint-based CHBC will not negate the selection and offerors will be allowed to replace those
individuals. However, if key personnel fail the fingerprint-based CHBC, the selection may be cancelled
and negotiations begun with the next ranked offeror. VDOT reserves the right to conduct fingerprint-
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based CHBC on all employees of the prime consultant, on any employees of subconsultants or on any
proposed replacements during the term of the contract who will be involved in this project. All costs
associated with the fingerprint-based CHBC are the responsibility of the prime consultant. A VDOT
issued photo-identification badge is required for each employee of the prime consultant or any
subconsultant who will need access to VDOT CI facilities or who will be performing bridge/tunnel
inspections. Based upon the results of the fingerprint-based CHBC, VDOT reserves the right to deny
issuance of a VDOT security clearance or a VDOT issued photo-identification badge.
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PRESENT WORKLOAD WITH DEPARTMENT
(List Amount of Each With VDOT by Division)

PROJECT NUMBER* MANAGING DATE OF AMOUNT OF LESS SUBTOTAL LESS FIRM’S | PLUS PENDING TOTAL SCHEDULED
AND = DIVISION ORIGINAL CONTRACT SUB’S APPROVED SUPPLEMENT REMAINING | COMPLETION
FMS Il CONTRACT ID NUMBER 5 AGREEMENT ** AMOUNT PAYMENT lale WORKLOAD DATE
®) ®) ®) ®) ® ®)

PRIME CONSULTANT

TOTAL AMOUNT OF PRIME’S CONTRACTS

SUBCONSULTANTST

TOTAL AMOUNT OF SUB’S CONTRACTS

TOTAL REMAINING WORKLOAD

* Projects include contracts under negotiation. For limited services term contracts, include the amount of all task orders executed or under negotiation.
Please list all VDOT projects followed by their Category letter. Only those projects in Category _C_ are to be totaled and counted on this selection.
Category A: Term Surveying and Utility Designation/Location Contracts.
Category B: Preliminary Engineering Contracts - includes transportation planning and environmental studies, utility relocation and design, and roadway and bridge design.
Category C: Construction Engineering Contracts - includes construction inspection, preparation of final estimates, and bridge and traffic structure safety inspection.
Category D: Operation and maintenance Contracts - includes operation and maintenance of traffic management systems.
el Amount of contract includes contingency and non-salary direct cost and all executed supplemental agreements.
kel Excluding Subconsultants
For any work that has been exempted by VDOT, you must include a copy of the exemption letter with this submittal.
Work being performed under the Public Private Transportation Act (PPTA) or as a subcontractor on a Design-Build project shall not be included. Work being performed as a prime or joint venture on a Design-Build project shall be
included.
T The outstanding workload of any certified DBE or SWaM prime and subconsultant is not to be included. When a DBE or SWaM firm graduates from the program, their workload incurred while a DBE or SWaM will be exempted for the
next three years. Any work obtained after graduating from the program will be counted.
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FIRM DATA SHEET

Funding: __ (S=State F=Federal)

Project No.:

Division:

I-95 Bridge Rehabilitation

Project, Richmond District

Scheduling and Contract
EOI Due Date: September 4, 2009

The prime consultant is responsible for submitting the information requested below on all firms on the project
team, both prime and all subconsultants. All firms are to be reported on one combined sheet unless the number
of firms requires the use of an additional sheet. Failure to submit all of the required data will result in the

Expression of Interest not being considered.

Firm’s Name, Address and DBE and/or SWAM
Certification Number

Firm’s DBE
or SWaM
Status *

Firm’s Firm’s Annual
Age Gross Receipts

* YD = DBE Firm Certified by DMBE

N = DBE or SWaM Firm Not Certified by DMBE
NA = Firm Not Claiming DBE or SWaM Status
YS = SWaM Firm Certified by DMBE. Indicate whether small, woman-owned, or small business.
DMBE is the Virginia Department of Minority Business Enterprise
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CERTIFICATION REGARDING DEBARMENT
PRIMARY COVERED TRANSACTIONS
(To be completed by a Prime Consultant)

Project: 1-95 Bridge Rehabilitation Project
Richmond District

1) The prospective primary participant certifies to the best of its knowledge and belief, that it
and its principals:

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency.

b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgement rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; and have not been convicted of
any violations of Federal or State antitrust statutes or commission of embezzlement, theft,
forgery, bribery, falsification, or destruction of records, making false statements, or
receiving stolen property;

c) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses
enumerated in paragraph 1) b) of this certification; and

d) Have not within athree-year period preceding this application/proposal had one or more
public transactions (Federal, State or local) terminated for cause or default.

2) Where the prospective primary participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

The undersigned makes the foregoing statements to be filed with the proposal submitted on
behalf of the offeror for contracts to be let by the Commonwealth Transportation Board.

Signature Date Title

Name of Firm

CERTIFICATION REGARDING DEBARMENT
LOWER TIER COVERED TRANSACTIONS
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(To be completed by a Sub-consultant)

Project: 1-95 Bridge Rehabilitation Project
Richmond District

1) The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any Federal
department or agency.

2) Where the prospective lower tier participant is unable to certify to any of the statements in
this certification, such prospective participant shall attach an explanation to this proposal.

The undersigned makes the foregoing statements to be filed with the proposal submitted on
behalf of the offeror for contracts to be let by the Commonwealth Transportation Board.

Signature Date Title

Name of Firm
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DIVISION: SCHEDULING AND CONTRACT EOI NO.:
CONSULTANT SHORT LIST SCORE SHEET — FEDERALLY / STATE FUNDED PROJECT
(FOR PROFESSIONAL SERVICES)
PROJECT: 1-95 Bridge Rehabilitation Project, Richmond District FIRM:
DESCRIPTION: CONSTRUCTION ENGINEERING SERVICES SUBS:
DATE:
NUMERICAL WEIGHTED
VALUE AVG. | WEIGHT EVALUATION

FIRM/TEAM’S EXPERIENCE IN SIMILAR TYPE OF SERVICES
(Expertise, experience and qualifications of team in providing services as 1-10 25%
related to the scope of services) (1=least, 10=most)
PERSONNEL’S EXPERIENCE IN SIMILAR TYPE OF SERVICES
(Expertise, experience and qualifications of team in providing services as 1-10 40%
related to the scope of services) (1=least, 10=most)
QUALIFICATIONS OF PROJECT ENGINEER
(Expertise, experience and qualifications in project management as related 1-10 5%
to the scope of services) (1=least, 10=most)
ORGANIZATIONAL CAPABILITY
(Ability to complete work in a timely manner, size of firm(s) relative to 1-10 20%
size of project, proposed project staff resources, proposed use of
subconsultants) (1=least, 10=most)
PRESENT WORKLOAD WITH Above $8,000,000 0
DEPARTMENT ** 7,000,001-8,000,000 1
(Dollar value of present outstanding fee 6,000,001-7,000,000 2
including estimated pending contracts under 5,000,001-6,000,000 3
negotiation. For limited services term 4,000,001-5,000,000 4
contracts, include the amount of all task 3,000,001-4,000,000 5 10%
orders executed or under negotiation Work 2,000,001-3,000,000 6
being performed under the Public Private 1,500,001-2,000,000 7
Transportation Act (PPTA) or as a 1,000,001-1,500,000 8
subcontractor on a Design-Build project shall 500,001-1,000,000 9
not be included. Work being performed as a 0-500,000 10
prime or joint venture on a Design-Build
project shall be included.) T (Only Category
____workload is counted on this selection*)

TOTAL

*CATEGORIES OF WORKLOAD:

A - TERM SURVEYING AND UTILITY DESIGNATION/LOCATION CONTRACTS

B - PRELIMINARY ENGINEERING CONTRACTS - includes transportation planning and environmental studies, utility relocation and design, and

roadway and bridge design.

C - CONSTRUCTION ENGINEERING CONTRACTS - includes construction inspection, preparation of final estimates, and bridge and traffic structure

safety inspection.

D - OPERATION AND MAINTENANCE CONTRACTS - includes operation and maintenance of traffic management systems.
**When determining total Present Workload with Department, the outstanding workload of each DBE/SWaM subconsultant will not be counted.

t The outstanding workload of any certified DBE or SWaM prime and subconsultant is not to be included. When a DBE or SWaM firm graduates from the program,
their workload incurred while a DBE or SWaM will be exempted for the next three years. Any work obtained after graduating from the program will be counted.

In determining the final short list, the top ranked firms and their subconsultants will have their VDOT Consultant Performance Reports reviewed and/or references

checked.
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ATTACHMENT “A”
Employment Commitment Letter

Date

To:

Firm Name:

Address:

Reference-Employment Commitment For

This letter is my commitment to your firm that should your firm become successful in obtaining

a contract for construction inspection with the Virginia Department of Transportation | will be
available to begin employment upon execution of the referenced inspection services contract.

Signed: Date:

Printed Name:
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VDOT Project
Manager

VDOT Public VDOT
Affairs Construction
Manager

Inspector MO Bookkeeper/Co
puter
Specialist
Scheduler
Project
Engineer

Construction
Manager

Senior Senior Senior Senior
Inspector Inspector Inspector Inspector
(Casting Yard) (Bridges) (Bridges) (Bridges)

Inspector Inspector Inspector Inspector
—— (Casting Yard) — (Bridges) — (Bridges) — (Bridges)

Inspector Inspector Inspector
L (Casting Yard) L (Bridges) L (Bridges) L

Draft Organizational Chart

This org chart represents the envisioned hierarchy of the project
staff. The VDOT Project Manager reserves the right to alter this
chart at any time before and/or during construction as he deems
necessary to ensure the successful completion of the project.
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