REQUEST FOR QUALIFICATIONS
RFQ-10-12

ISLAMORADA, VILLAGE OF ISLANDS
86800 OVERSEAS HIGHWAY
ISLAMORADA, FLORIDA 33036

December 14, 2010

SUBJECT: Islamorada, Village of Islands
Design-Build-Operate-Finance (“DBOF”) Wastewater System
Request for Qualifications (RFQ): RFQ-10-12

To Whom It May Concern:

Islamorada, Village of Islands (“Village”) is currently soliciting qualifications for Design-
Build-Operate-Finance (DBOF) services for the design, construction, operation and
finance of a new wastewater system, with a 20 to 25 year operations contract for the
facilities constructed by the DBOF Entity.

Pre-Qualification Documents may be obtained from the Village Clerk at the Village
Administration Center, 3" Floor, 86800 Overseas Highway, Islamorada, Florida or by
downloading in PDF format from DemandStar or the Village’'s website at
www.islamorada.fl.us. If Pre-Qualification Documents are to be mailed, a separate
payment of $25.00 must be made for each set to cover shipping and handling. Payment
in full must be received by the Village Clerk prior to the issuance of the Pre-Qualification
Documents. All Respondents to this RFQ must register with the Village Clerk.

Qualified respondents are invited to submit written Statements of Qualifications for
consideration in accordance with this RFQ to the Village Clerk. Original signed Pre-
Qualification Documents, an electronic copy in Adobe Acrobat PDF format, and five (5)
hard copies of your Pre-Qualification Documents must be received prior to 2:00 P.M. on
February 1, 2011 by:

Village Clerk

Islamorada, Village of Islands

Village Administration Center, 3 Floor
86800 Overseas Highway

Islamorada, Florida 33036

Email: beverly.raddatz@islamorada.fl.us
Phone: (305) 664-6412

The Pre-Qualifications Documents shall be enclosed in a sealed envelope and be
plainly marked on the upper left hand corner with the name and address of the
Respondent and bear the following title: Islamorada, Village of Islands, RFQ Design-
Build-Operate-Finance (DBOF) Wastewater System.



The Village shall not accept responses received after the specified time and date.

A mandatory pre-submittal meeting and site visit(s) will be conducted on January 5,
2011. The meeting will begin at 10:00 AM at Village Hall, 86800 Overseas Highway,
Islamorada, Florida 33036 and will be followed by site visit(s), including the Village’s
existing North Plantation Key Wastewater Plant and Facility.
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PRE-QUALIFICATION DOCUMENTS SUBMITTAL AND SELECTION

1.

10.

11.

All Pre-Qualification Documents, consisting of an original signed set, an electronic
copy in Adobe Acrobat PDF format, and five (5) copies, must be received no later
than 2:00 P.M. on February 1, 2011 (* Submittal Deadline”).

Late Pre-Qualification Documents shall not be accepted after the specified time and
date, and shall be returned unopened to the Respondent.

All submittals shall be directed to:

Village Clerk

Islamorada, Village of Islands

Village Administration Center, 3" Floor
86800 Overseas Highway

Islamorada, Florida 33036

All costs of preparation of Pre-Qualification Documents will be borne by the
Respondent.

Selection of qualified Respondents will be by the approved Village procedure in the
attached specifications.

This RFQ does not constitute an offer of employment or contract for services.

The Village reserves the option to reject any or all Pre-Qualification Documents,
wholly or in part, received by reason of this RFQ.

The Village reserves the option to retain all Pre-Qualification Documents, whether
selected or rejected.

The Village reserves the right to pre-qualify firms pursuant to this RFQ who present
qualifications which, in the sole judgment of the Village, best accomplish the desired
results.

Selection will be made on the basis of the Pre-Qualification Documents as
submitted. The Evaluation Committee may deem it necessary to interview
applicants. The Village retains the right to interview applicants as part of the
selection process.

Except for written requests for clarifications or addenda pursuant to section 2.4 of
this RFP and communications made at a publicly noticed meeting, there shall be no
communications between Respondents and any Village council members, officials,
employees, consultants or the Evaluation Committee.
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1. NOTIFICATION OF PRE-QUALIFICATION REQUIREMENTS

Pursuant to this Request for Qualifications (RFQ), Islamorada, Village of Islands
("Village") is requesting competitive proposals for Design-Build-Operate-Finance
(DBOF) services to design, construct, operate and finance a new wastewater system
("Project") in the Village. The Village's competitive selection process will proceed in two
steps.

Step 1. Pre-qualification selection phase of Design-Build-Operate-Finance Entities
(DBOF Entity).

Step 2. Technical proposal from the DBOF Entity pursuant to a Request for Proposals
(RFP). Only those DBOF Entities that are successfully qualified in Step 1 will be allowed
to participate in Step 2.

1.1.INTRODUCTION

The Village was incorporated as a municipality on December 31, 1997. Located in the
Upper Florida Keys, the Village is approximately 18 linear miles in length with a land
area of approximately 3,900 acres. The Village consists of four islands: Plantation Key,
Windley Key, and Upper and Lower Matecumbe Keys, which are part of the Florida
Keys’ chain of islands. The Village boundaries extend from Mile Marker 90.939 to Mile
Marker 72.658. The Village has an approximate population of 7,100.

The Project shall be located within the geographic boundaries of the Village and may
also extend north to Key Largo. The location of bridges and developed properties is of
primary importance in establishing the location of infrastructure (lift stations, pump
stations, and treatment plant(s)).

The Village is an integral part of the Florida Keys and the Village shares in the
responsibility for maintaining, protecting and restoring water quality in the Florida Keys.
The Village’s environment is of critical concern and the Village seeks a Project that will
foster the preservation of its fragile native marine environment and its communities with

assurance that all necessary precautions and safeguards will be taken to protect and
enhance the fragile environment of the Village and the Florida Keys.

Legislation passed by the Florida Legislature (Chapter 99-395, Laws of Florida, and
subsequent amendments thereto, and SB 550) mandated higher wastewater treatment
and disposal standards for the entirety of the Florida Keys (collectively, the “Legislation”).
These regulations generally require that all wastewater treatment systems in the Florida
Keys be upgraded and/or replaced to meet Advanced Wastewater Treatment (AWT) or
Best Available Technology (BAT) capabilities. The Legislation has established a
mandatory compliance date of December 31, 2015.
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Based on the State of Florida’s mandate that all wastewater treatment systems in the
Florida Keys be upgraded or replaced to meet stringent nutrient reduction requirements,
the Village in 2005 adopted the Wastewater Master Plan (PLAN by E-Sciences; November
2005) (“Wastewater Management Plan”), which recommended a centralized wastewater
treatment system for the Village. In addition, the Wastewater Management Plan identified
eight (8) service areas consisting of North Plantation Key, Middle Plantation Key, South
Plantation Key, Windley Key, North Upper Matecumbe Key, South Upper Matecumbe Key,
North Lower Matecumbe Key (DC) and South Lower Matecumbe Key.

One of the first projects designed and constructed within the Wastewater Management
Plan was the North Plantation Key Wastewater Treatment Plant and Collection System
and the vacuum sewer collection for the North Plantation Key Service Area (NPK). NPK
consists of a collection system and treatment plant. In order to finance the NPK
Wastewater Treatment Plant and Collection System and the capital costs associated
therewith, the Village issued obligation bonds which are outstanding. In 2005, the Village
imposed special assessments against property within the North Plantation Key
Assessment Area to fund a portion of the costs of construction of the NPK Wastewater
Treatment Plant and Collection System (*“NPK Key Assessment”). In 2009, the Village
imposed a supplemental special assessment against parcels containing multifamily
dwelling units and multiple single family dwelling units within the North Plantation Key
Supplemental Assessment Area (“NPK Supplemental Assessment’). Both the NPK
Assessment and the NPK Supplemental Assessment are currently in place. NPK is
operational and currently services approximately 1,090 customers. Operation and
maintenance of NPK is currently provided by a combination of Village staff and an
outsourced operator. The Village has identified an area in NPK known as the South
Coconut Palm line that will require corrective construction. The Village has hired CPH
Engineering, Inc. to design the correction for the South Coconut Palm line.

The Wastewater Management Plan recommended implementation of the remaining
collection, transmission and treatment facilities via multiple Design/Bid/Build (DBB)
Projects. The Wastewater Management Plan recommended program carried an estimated
cost of $132 million.

In April 2009, the first design contract was awarded to Wade Trim, Inc. for the design
of the collection system for the Middle Plantation Key Service Area. The design of
Middle Plantation Key is approximately 60% complete.

In an effort to reduce overall Program costs and treatment plants, the Village Council
directed staff to evaluate the alternative of pumping Village wastewater to the Key
Largo Wastewater Treatment District for treatment and disposal. Thereafter, the
Village Council gave staff direction to negotiate an interlocal agreement with the Key
Largo Wastewater Treatment District, update the Wastewater Management Plan and
schedule to reflect the alternative of sending all wastewater flows from all future
constructed collection systems within the Village to the Key Largo Wastewater
Treatment District. Also included in the Village Council directive was the alternative of
decommissioning the existing NPK Wastewater Treatment and Collection System and
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sending all wastewater flows from NPK to the Key Largo Wastewater Treatment
District.

The Program Delivery Analysis Report prepared in January, 2010 serves as the
update to the Wastewater Management Plan and includes the Key Largo Wastewater
Treatment District option for wastewater treatment. The Village Council has elected to
proceed with a DBOF procurement process for its wastewater system and directed the
preparation of this RFQ for the design, build, operate and finance of a Village-wide
wastewater collection and treatment system with the following directions:

Utilizing a DBOF Entity to design and construct a Village-wide collection system
that provides service availability (as this term is defined in the Florida Statutes) to alll
developed and developable properties in the Village;

Working toward a final Interlocal Agreement with the Key Largo Wastewater
Treatment District (KLWTD) for the treatment and disposal of Village generated
wastewater flows at its new Key Largo Wastewater Treatment Facility;

Implementation of a Design/Build/Operate/Finance (DBOF) Program delivery
strategy, in lieu of DBB as a means of reducing immediate assessments to Village
residents; and

Require that DBOF Respondents provide alternative Proposals for constructing
wastewater treatment and disposal facilities in the Village, in lieu of transferring
flows to the KLWTD for treatment and disposal.

Under this effort, the VILLAGE wishes to establish alternative DBOF Proposals for the
implementation of two different approaches to wastewater collection, transmission and
treatment as follows:

1.

Alternative No. 1 - KLWTD Treatment & Disposal: Design and construction of a
vacuum sewer wastewater collection system with requisite vacuum pump
stations, transmission force mains and transfer pump station facilities located in
the public right-of-way which will transfer wastewater flows from the Village to the
Key Largo Wastewater Treatment District Plant. Under this approach, the DBOF
Entity (through the DBOF Agreement) assumes financial responsibility for all
system components.

This proposal shall include alternatives for both: (a) Continued utilization and
operation of the existing North Plantation Key (NPK) Wastewater Treatment
Plant, including implementation of the construction of the CPH Engineering, Inc.
design for the South Coconut Palm line within the NPK Wastewater Collection
System; and (b) Decommissioning of the NPK Wastewater Treatment Plant.

The Proposal will be subject to the terms and conditions of the Interlocal
Agreement or other agreement to be entered into between the Village and the
Key Largo Wastewater Treatment District for the treatment of all Village
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wastewater, including all costs and obligations associated with the Village's
purchase of treatment capacity which is estimated to be between $11.5 million
and $13.1 million. It is anticipated that the Key Largo Wastewater Treatment
District will also require an initial down payment of $1.5 million for capacity
reservation in 2011.

2. Alternative No. 2 - Wastewater Treatment Facilities Located in Islamorada:
Design and construction of a Village-wide collection and treatment system,
including requisite vacuum pump stations, transmission force mains and transfer
pump station facilities located on the public rights-of-way which will transfer
wastewater flows to a treatment plant(s) to be located within the Village.
Constructed treatment plant(s) shall include reuse system capabilities with
adequate storage and a plan to implement reuse for nearby Village, commercial,
and residential properties. Under this approach, the DBOF Entity (through the
DBOF Agreement) assumes financial responsibility for all system components.

This proposal shall include continued utilization and operation of the existing
NPK Wastewater Treatment Plant, including implementation of the construction
of the CPH Engineering, Inc. design for the South Coconut Palm line within the
NPK Wastewater Collection System. The NPK Wastewater Treatment Plant will
also be modified to deliver reuse water to the existing reuse line to Founders
Park.

3. Optional Approaches.
As part of Alternatives No. 1 and No. 2, a Respondent may propose optional
technological approaches and methods with best technology available to
providing wastewater systems for all or a part of the Village, including utilizing a
step system or other acceptable and recognized wastewater collection and
treatment systems. The Respondent is also encouraged to provide alternatives
for increasing the Village’s use of reuse water available from current or future
wastewater facilities.

Regardless of the Alternative implemented, proposed treatment and collection systems
shall be comprised of technologies that have demonstrated capacity to meet specified
performance requirements and have been previously approved by the Florida Department
of Environmental Protection.

As mandated by the State of Florida, the Village must complete construction with full
operations of its wastewater collection and treatment system by December 31, 2015.

This RFQ is related to the procurement of Design-Build-Operate-Finance services for

the proposed wastewater Program implementation. The Village seeks services of a

Design-Build-Operate-Finance team that can provide design, construction, operation,

and private financing for the Project. Based on the proposals submitted pursuant to this

RFQ, professionals meeting the minimum qualifications will be screened and narrowed

down prior to conducting possible interviews. If the Village determines to proceed with
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contracting for these services, the selected firms or individuals may then be interviewed
by an Evaluation Committee and/or the Village Council. It is the intent of the Village to
select Design-Build-Operate-Finance teams which are most qualified and that
understand the needs of the Village. After the RFQ process, it is the intent of the Village
to invite a minimum of three (3) qualified individuals or firms to receive a project RFP.

1.2. GENERAL DESCRIPTION OF THE PROJECT

The Project entails the design, construction, operation and financing of a complete new
Village-wide wastewater system and appurtenances as detailed in section 1.1.

The estimated construction budget for the Project is approximately $132 million,
excluding planning costs and DBOF contract management costs which may be incurred
by the Village.

The detailed technical requirements, including the Design Criteria Package, for the
Project are being developed and will be presented in the RFP. The presentation of any
technical requirements in this RFQ is for general understanding only and is not
necessarily indicative of the RFP requirements.

The Village is in the process of retaining a Design Criteria Professional to assist in
evaluation of the Pre-Qualification Documents, and development of the preliminary
engineering designs and specifications and the Design Criteria Package for the Request
for Proposals.

The Village has developed a procurement strategy that includes the following steps.

e RFQ issuance

e Mandatory Pre-Submittal Meeting and Site Visits

e Addenda to the RFQ issuance (if necessary)

e Pre-Qualification Documents submission by DBOF Entities

e Interviews of DBOF Entities based upon Pre-Qualification Documents (if
necessary)

e Village short-list of pre-qualified DBOF Entities

e RFP issuance to pre-qualified DBOF Entities

e Addenda to the RFP issuance (if necessary)

e Proprietary meetings with DBOF Entities to review proposal concepts

e Clarification addenda to the RFP issuance (if necessary)

e Technical and Price Proposal submission by DBOF Entities

e Proposal evaluation by Evaluation Committee based on criteria set forth in the

RFP
e Formal approval of selected Proposer by Village Council.

Further details of the procurement process, including anticipated dates and deadlines
are provided in Section 2 and Section 3 of this RFQ.

Page 5



1.3. MINIMUM BONDING REQUIREMENTS

The minimum bonding capacity will equal the higher of the current estimated
construction budget of $132 million or 100% of the DBOF Entity’s proposed construction
budget. Prospective DBOF Entities that cannot provide evidence of the capacity for
bonding at that amount will not be considered qualified even though they may be
gualified otherwise.

1.4.NOTICE OF PRE-QUALIFICATION REQUIREMENTS

Notice is hereby given that the Village has determined that all respondents and
proposers for the Project must be pre-qualified pursuant to this RFQ prior to submitting
a Design-Build-Operate-Finance proposal on the Project. It is mandatory that all DBOF
Entities who intend to submit a proposal, fully complete the Pre-Qualification
Documents, provide all materials requested herein, and be approved by the Village to
be on the short-list of qualified DBOF Entities eligible to respond to the RFP.

The Village intends to establish a procedure to pre-qualify DBOF Entities pursuant to
the Village’'s Policy for Selection of Design-Build Firms and Section 287.055, Florida
Statutes. The Village will establish an Evaluation Committee to evaluate and rank
responses to this RFQ and develop a short list of qualified firms. The Evaluation
Committee shall evaluate and rank the three (3) highest qualified DBOF Entities to be
eligible to respond to the RFP, and provide recommendations to the Village Council.
DBOF Entities will be required to meet minimum qualifications and will be evaluated and
ranked for the purpose of developing a short-list of the three (3) highest qualified DBOF
Entities to be eligible to respond to the RFP. All respondents to the RFP must comply
with the requirements of this RFQ and must be on the short-list of qualified DBOF
Entities.

During the evaluation process, the Evaluation Committee and the Village reserve the
right, where it may serve the Village’s best interests, to request additional information or
clarifications from proposers, or to allow corrections of errors or omissions. During the
evaluation process, the Evaluation Committee may, in its discretion, request any one or
all DBOF Entity proposers to make oral presentations. The presentation team should
include the key members of the DBOF Entity, which may include the Financier, the
Engineer of Record, the General Contractor and the Operations Manager.

The Evaluation Committee shall submit the short list rankings to the Village Council with
recommendations for ranking and selection. The Village Council may conduct
discussions with, and may require public presentations by the qualified firms regarding
their qualifications, approach to the Project, and ability to furnish the services. The
Village Council shall provide a final ranking and select in order of preference the three
(3) firms deemed to be the most highly qualified. If less than three (3) firms submit
gualifications, then the Village may rank and select fewer than three (3) firms. The
Evaluation Committee and Village Council may consider such factors as: (a)
experience, ability and capabilities of the DBOF Entity or individuals; (b) adequacy of
personnel; (c) past record of the DBOF Entity or individuals; (d) financial strength and
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capabilities of the DBOF Entity; (e) whether the firm is a certified minority business
enterprise (f) the DBOF Entity’s willingness to meet time and budget requirements; (d)
location of the DBOF Entity; (e) the DBOF Entity’ recent, current and projected
workload; (f) the volume of work previously awarded to the DBOF Entity; and (g) any
other factors appropriate for the Project.

For the purpose of this RFQ, the Pre-Qualification Documents include;

e Answers to questions contained in the Pre-Qualification Questionnaire

e Statement of Qualifications (SOQ) prepared according to the instructions in
Section 4 of this RFQ

e Financial information, including current bonding and insurance capacity,
notarized statement from surety, and the most recent reviewed or audited
financial statements, with accompanying notes and supplemental information

e Resumes of key personnel

e Reference project information

e Certification forms

The Village will use these documents as the basis of evaluating and rating the DBOF
Entities to determine the size and scope of contracts upon which each DBOF Entity is
qualified to submit proposals.

The Village reserves the right to check other sources and information available. The
Village's decision will be based on the evaluation criteria defined in Appendices A and
B.

While it is the intent of the Pre-Qualification Documents and supporting information
required therewith to assist the Village in determining the DBOF Entity responsibility
prior to submittal of a proposal, neither the fact of pre-qualification, nor any pre-
gualification rating, will preclude the Village from a post-qualification consideration and
determination of whether a DBOF Entity has the qualifications, fitness, capacity,
experience and financial strength to satisfactorily perform the Project, and has
demonstrated the requisite capacity.

A DBOF Entity may be found not qualified for proposing on the Project until the DBOF
Entity meets the Village's requirements. In addition, a DBOF Entity may be found not
qualified for either: (1) Omission of requested information, or (2) Falsification of
information.

1.5. IMPORTANT PROVISIONS OF THE FLORIDA LAW RELATED TO PRE-QUALIFICATION

The Village’s adopted Policy for Selection of Design-Build Firms and applicable Florida
Law authorizes the Village to utilize the design-build process for the design and
construction of a public construction project. Section 287.055, Florida Statutes, allows
the design-build method of procurement for construction projects in the Village. Section
287.055, Florida Statutes, further provides for competitive selection and evaluation by
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the Village of Statements of Qualifications and performance data of firms, and selection
of no fewer than three (3) firms deemed to be the most highly qualified to perform the
required services.

The Village intends to contract with a qualified DBOF Firm for the design and
construction of the Project that the Village determines to be in the best interest of the
Village. The Village shall award the contract for the Project pursuant to the Request for
Proposal in a manner consistent with the Florida statutory requirements for Design-Build
Contracts and the successful proposer must be a qualified Design-Build Firm as defined
by section 287.055, Florida Statutes.

1.6. PuBLIC RECORD

Upon ranking of DBOF Entities or ten (10) days after the opening of the Pre-
Quialification Documents, whichever is earlier, any material submitted in response to this
RFP will become a “public record” and shall be subject to public disclosure consistent
with Chapter 119, Florida Statutes (Florida Public Records Law). RFQ Proposers must
claim the applicable exemptions to disclosure provided by law in their response to this
RFQ by identifying materials to be protected, and must state the reasons why such
exclusion from public disclosure is necessary and legal. The Village reserves the right
to make all final determination(s) of the applicability of the Florida Public Records Law.

1.7.VILLAGE RIGHTS

The Village reserves the right to supplement, amend, or otherwise modify this RFQ and
to waive minor irregularities and omissions in the information contained in the Pre-
Qualification Documents submitted, to make all final determinations, and to determine
at any time that the Pre-Qualification procedures will not be applied to the Project.

The Village reserves the right to not award a contract as a result of this procurement
process or to terminate the procurement process by written notice to the DBOF Entities
for any reason whatsoever.

The Village reserves the right to change or alter the schedule of events associated with
this procurement process upon notice to the DBOF Entities. The Village reserves the
right to modify or amend the scope of services or the Project, including the deletion or
addition of other facilities, under a single DBOF contract, or the addition/deletion of
operation and maintenance services. By submitting Pre-Qualification Documents, the
DBOF Entity agrees to be bound by any modifications made by the Village.

The Village shall not accept responses received after the Submittal Deadline, and shall
not grant pre-qualification where the required information and materials are not
provided. There is no appeal from a refusal for an incomplete or late application.

The Village reserves the right to investigate the DBOF Entities qualifications provided in
the Pre-Qualification Documents by interviewing references, requesting additional
information, or researching public information.
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The Village shall rate the qualifications of DBOF Entities based on the criteria in this
RFQ, and develop a short-list of the highest qualified DBOF Entities which will be
allowed to submit proposals on the Project, and to exclude from the short-list those
DBOF Entities which meet the minimum qualification requirements, but are not rated
among the highest qualified DBOF Entities.

The Village reserves the right to adjust, increase, limit, suspend or rescind the pre-
gualification rating based on subsequently obtained or learned information. DBOF
Entities whose rating changes sufficient to disqualify them will be notified.

The Village may require DBOF Entities that will be using Sub-consultants who are not
members of the DBOF Entity for this Project, to submit: (1) The qualification of certain
Sub-consultants as specified in the Pre-Qualification Documents, and (2) Post-proposal
gualification review. Such requirements, if enacted, will follow acceptance of the
proposal, but before an award is made.

All Pre-Qualification Documents shall become the property of the Village and will not be
returned to DBOF Entities, except submittals that are not received by the Submittal
Deadline, which shall be rejected and returned unopened to those DBOF Entities.

Neither the Village, its staff, representatives, consultants or agents will be liable for any
claims or damages resulting from the solicitation, collection, review, or evaluation of
documents or submittals related to this RFQ.

2. INSTRUCTIONS AND OVERVIEW OF PRE-QUALIFICATION PROCESS

2.1. RFQ AND QUALIFICATIONS SUBMITTAL

This RFQ is the first step in the procurement process for the selection of a DBOF Entity
to design and construct, finance, operate, maintain, repair and replace a centralized
wastewater system for the Village. In order to be eligible to submit a Proposal in
response to the forthcoming RFP, the necessary Pre-Qualification Documents must be
submitted to the Village in response to this RFQ and the DBOF Entity must be pre-
gualified. Only those persons or firms who have obtained an official copy of this RFQ
from the Village and have registered with the Village Clerk will receive official addenda
(if issued) to this RFQ.

Submission of responsive Pre-Qualification Documents is required for the DBOF Entity
to affirmatively declare their intention to participate in the RFP and Proposal process.
Qualifications submittals shall comply with the instructions in this RFQ. Only those
DBOF Entities that have been pre-qualified and selected for the short-list of DBOF
Entities shall be eligible to submit Proposals in response to the RFP.

By signing and submitting Pre-Qualification Documents, the DBOF Entity certifies that
no principal (which includes shareholders, members, partners, officers, directors, or
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executives) is presently debarred, proposed for debarment or declared ineligible to bid
or participate in any federal, state or local government agency projects.

2.2.SUBMISSION REQUIREMENTS, DATE, AND DELIVERY

A Certification of the Pre-Qualification Documents must be signed under penalty of
perjury in the manner designated on the certification page, by an individual who has the
legal authority to bind the DBOF Entity on whose behalf that person is signing. The
Certification form is in Appendix A, Section A-4.

If any information provided by a DBOF Entity becomes inaccurate, the DBOF Entity
must immediately notify the Village and provide updated accurate information in writing,
under penalty of perjury.

The submittal due date for the submission of the fully completed Pre-
Qualification Documents is 2:00 PM on February 1, 2011.

A complete submission will be comprised of an electronic copy, in PDF format,
on a compact disc (CD), one fully completed, signed, printed original with
required attachments, and five (5) hard copies.

The Pre-Qualification Documents (CD and hard copies) must be submitted in a sealed
envelope or box and plainly marked on the upper left hand corner with the name and
address of the DBOF Entity and bear the following title: Islamorada, Village of Islands,
RFQ for DBOF Wastewater Proc!'ect, Deliver to Village Clerk, 86800 Overseas Highway,
Village Administration center, 3" Floor, Islamorada, Florida 33036.

All Pre-Qualification Documents submitted after the Submittal Deadline will not be
accepted and will be rejected and returned to the DBOF Entity unopened. The delivery
of Pre-Qualification Documents to the Village by the Submittal Deadline shall be the
sole responsibility of the DBOF Entity.

Respondent may withdraw submitted Pre-Qualification Documents prior to the Submittal
Deadline by delivering a written withdrawal request to the address above. Such
withdrawal will not prejudice the Village against the DBOF Entity in regards to future
opportunities to work with the Village.

2.3. PRE-SUBMITTAL MEETING AND SITE VISIT

DBOF Entities are required to attend a mandatory pre-submittal meeting and site visit.
The purpose of the meeting is for the Village to provide DBOF Entities with a Project
update and for the DBOF Entities to ask questions about the Project and this RFQ. Only
written responses by the Village, in the form of an addendum to this RFQ, to requests
for information made by DBOF Entities, shall be binding on the Village.

This will be the only opportunity for DBOF Entities to meet with the Village prior to the
Pre-Qualification Documents Submittal Deadline. Except for written requests for
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clarifications or addenda pursuant to section 2.4 of this RFP and communications made
at a publicly noticed meeting, there shall be no communications between Respondents
and any Village council members, officials, employees, consultants or the Evaluation
Committee.

The mandatory pre-submittal meeting and site visit(s) will be conducted on January 5,
2011. The meeting will begin at 10:00 A.M. at Village Hall, Third Floor, 86800 Overseas
Highway, Islamorada, Florida 33036, and will be followed by site visit(s).

2.4. ADDENDA TO RFQ

During the period provided for preparation of Pre-Qualification Documents, the Village
may issue addenda clarifying this RFQ. Such addenda will be numbered consecutively
and distributed to all DBOF Entities that registered to receive the RFQ. It is
recommended that prior to submitting the Pre-Qualification Documents, DBOF Entities
contact the Village Clerk and verify the number and subject of the addenda that have
been issued. The DBOF Entity shall be responsible for obtaining all addenda prior to
submitting Pre-Qualification Documents. Submittal of Pre-Qualification Documents shall
constitute certification that the DBOF Entity has received and reviewed all addenda.
Additionally, the Pre-Qualification Questionnaire (Appendix A) requires that the DBOF
Entity acknowledge all addenda by providing a list of addenda received.

2.5. COMMUNICATIONS PROTOCOL

All questions concerning this RFQ and the procurement process must be directed in
writing to:

U.S. Mail: Myles Milander, Village Wastewater Utility Director
86800 Overseas Highway
Islamorada, Florida 33036

Email: myles.milander@islamorada.fl.us
Subject: RFQ for DBOF Wastewater Project

All communications to the Village Wastewater Utility Director must be submitted in
writing no later than ten (10) days before the Submittal Deadline and are subject to
distribution to all Respondents. Communications sent via electronic mail may be printed
and made available to all Respondents. The Village shall respond to written requests
for clarification or information in writing through issuance of addenda to this RFQ. No
oral communications shall be binding on the Village and respondents should not rely
upon any oral communications.

Except for written requests for clarifications or addenda pursuant to section 2.4 of this
RFP and communications made at a publicly noticed meeting, there shall be no
communications between Respondents and any Village officials, council members,
employees, consultants or the Evaluation Committee.
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2.6. EXPENSES OF THE DESIGN-BUILD-OPERATE-FINANCE ENTITIES

The Village accepts no liability for the costs and expenses incurred by the DBOF
Entities in responding to this RFQ, the future RFP, subsequent negotiations, and all
other activities associated with this procurement process. DBOF Entities shall prepare
the required submittals at their own expense and with the understanding that the Village
shall not provide reimbursement for the associated costs and expenses.

2.7.EVALUATION OF PRE-QUALIFICATIONS DOCUMENTS AND DESIGN-BUILD-OPERATE-
FINANCE PROPOSALS

2.7.1. RFQ and Pre-Qualification Documents

This RFQ is the first step in the procurement process for the Project. In order for a
DBOF Entity to be eligible to submit a proposal in response to the forthcoming RFP, the
DBOF Entity must submit a response to this RFQ and must be pre-qualified and short-
listed by the Village in accordance with the procedures set forth herein.

An Evaluation Committee, consisting of Village staff and consultants, will evaluate the
responses to this RFQ contained in the Pre-Qualification Documents. The Evaluation
Committee, at its sole discretion, shall have the right to seek written clarifications from
any of the DBOF Entities in order to fully understand the nature of the submittals and
evaluate the DBOF Entities. The Evaluation Committee shall evaluate the Pre-
Qualification Documents submitted for completeness, disqualify any incomplete
submittals, determine and recommend to the Village Council the pre-qualification rating
of each DBOF Entity, and establish a short-list of qualified DBOF Entities.

The Village anticipates designating a short-list of the three (3) highest qualified DBOF
Entities which will be eligible to receive the RFP document and continue in the selection
process. However, the Village reserves the right to designate more, or less, than three
DBOF Entities on the short-list. The ranking of DBOF Entities for the purpose of
prequalification and establishing a short-list will not carry forward into the review of
proposals submitted in response to the RFP.

2.7.2. RFP and Design-Build-Operate-Finance Proposals

The Village will issue the RFP to the short-list of qualified DBOF Entities eligible to
submit proposals as the second step of the procurement process.

Proposals submitted in response to the RFP will be evaluated and DBOF Entities
ranked by most highly qualified to perform the services requested in this RFQ. The RFP
will set forth the evaluation criteria and weighting factors for all criteria. The evaluation
criteria will include, but is not limited to, price, technical design, construction expertise,
life cycle costs, skilled labor force availability, and safety record.
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2.8. DEFINITION OF A DESIGN-BUILD-OPERATE-FINANCE ENTITY

A Design-Build Firm or Entity is defined by Section 287.055(2)((h), Florida Statutes, as
a partnership, corporation, or other legal entity that: 1. Is certified under Section
489.119, Florida Statutes, to engage in contracting through a certified or registered
general contractor or a certified or registered building contractor as the qualifying agent;
or 2. Is certified under Section 471.023, Florida Statutes, to practice or to offer to
practice engineering, certified under Section 481.219, Florida Statutes, to practice or to
offer to practice architecture; or certified under Section 481.319, Florida Statutes, to
practice or to offer to practice landscape architecture.

Although that definition allows wide latitude in the composition of the DBOF Entity, the
Village requires the DBOF Entity to identify and list core members or organizations that
will comprise the entity. Those core members or organizations must individually
complete the appropriate scored question portion of the Pre-Qualification questionnaire
and obtain a passing score to be considered qualified. The core members that must be
listed in the DBOF Entity are:

Project Manager

Design and Construction Financier
Design Professional

Registered Surveyor and Mapper
General Contractor

Engineer of Record

Structural Engineer

Mechanical Engineer

Electrical Engineer

Mechanical Subcontractor
Electrical and Instrumentation Subcontractors
Operations Manager

If the DBOF Entity is led by a single corporation or organization with the capability of
performing several core design and construction services, operations and maintenance,
and/or private financing (i.e. an integrated Design-Build company with licensed
engineering staff and general contractor qualifications), then that organization must
successfully qualify for each listed discipline.

If the DBOF Entity chooses to use a core member organization with the capability of
performing a combination of services (i.e. a subcontractor with a licensed engineer and
design staff), then that member must successfully qualify as both the subconsultant and
subcontractor for the listed discipline.

The following diagram illustrates the various members of a DBOF Entity that may be
included and that if included as members of the DBOF Entity must complete the
appropriate portions of the Pre-Qualification Questionnaire in Appendix A. The Pre-
Qualification Questionnaire includes portions that must be completed for the DBOF
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Entity as a whole, the Financier Member, the General Contractor Member, the Engineer
of Record Member, the Operations Member, each listed Sub-Contractor Member, and
each listed Sub-Consultant Member.

[Diagram Follows on the Next Page]

Village of
Islamorada
Owners . Construction
Representative Representative
/ I I I I I I I I I I I I \
( Lead Person |
I or Firm
Financier Engineer of General Operations I
I Record Contractor Manager
l Design-Build-Operate-Finance Entity }

\

————— — — — — — — —

2.9. DETERMINING THE MINIMUM QUALIFICATIONS AND RANKING OF THE DESIGN-BUILD-
OPERATE-FINANCE ENTITY

The DBOF Entity must meet the minimum qualifications established in Appendix A to be
considered pre-qualified. Those DBOF Entities which meet the minimum qualifications
shall be evaluated and ranked according to the criteria in Appendix B to determine a
short-list of the highest qualified DBOF Entities which are eligible to respond to the RFP.
The successful DBOF Entities are those which meet the minimum qualifications and are
the highest ranked. The Village expects to short-list three (3) DBOF Entities for
responding to the RFP. The three levels of evaluation are:
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2.9.1. Essential Qualifications

This level is comprised of the minimum basic requirements that the DBOF Entity must
possess. The questions will be answered by the Evaluation Committee based on
information provided by the DBOF Entity and its Members in the Pre-Qualification
Questionnaire and the SOQ. Each question and the pre-assigned score value is listed in
Section A-5.1 of Appendix A. All questions must be answered correctly so that the
aggregate score for all questions in this level is equal to 100% of the possible score. If
the DBOF Entity passes this level, they may then proceed to the next level.

2.9.2. Scored Qualifications

This level is comprised of the minimum qualifications and experiences that the DBOF
Entity should possess. The basis for evaluation is information provided by the DBOF
Entity in the Pre-Qualification Questionnaire and the SOQ. Each question and the pre-
assigned score value is listed in Section A-5.2 of Appendix A. The questions will be
answered by the Evaluation Committee and the aggregate score for all questions in this
level must be equal to or greater than 80% of the possible maximum score. If the DBOF
Entity passes this level, consideration of their qualifications will proceed to the next
level.

2.9.3. Evaluation and Ranking of Qualified Design-Build-Operate-Finance
Entities

Each DBOF Entity which meets the minimum qualifications established in the scoring
criteria in Appendix A will be evaluated and ranked according to the criteria and
weighting in Appendix B, which are the following:

e Pre-Qualification Questionnaire Score (Appendix A) 10%
¢ Financial Qualifications 20%
e Technical Approach and Team Expertise 30%
e Design, Construction and Operational Experience 30%
e Operations and Management Expertise 10%

The basis for evaluation and ranking is information provided by the DBOF Entity in the
Pre-Qualification Questionnaire and the SOQ, interviews by the Evaluation Committee
with the owners of previous projects that the DBOF Entity and its Members have been
involved in, and interviews by the Evaluation Committee with each DBOF Entity.

The Evaluation Committee will short-list the three highest ranked DBOF Entities as

those eligible to receive and respond to the RFP. Scores and rankings of DBOF Entities
in response to this RFQ will not be carried forward to the RFP process.
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2.10.

REVIEW AND NOTIFICATION PROCESS

The completed Pre-Qualification Documents shall be submitted by the Submittal
Deadline specified above. Once received, the review and notification process will be as

follows:

a.
b.

The Pre-Qualification Documents will be date and time stamped upon receipt.
The Pre-Qualification Documents will be reviewed for completeness by
Village staff within fifteen (15) working days from the Submittal Deadline. The
DBOF Entity will be notified as to completeness. If the Pre-Qualification
Documents are complete, they will proceed to be reviewed by the Evaluation
Committee.

The completed Pre-Qualification Documents will be reviewed by the
Evaluation Committee, rated and ranked within sixty (60) working days from
the Submittal Deadline.

The Village Council shall consider and approve the ratings and ranking of the
Evaluation Committee within ninety (90) working days of the Submittal
Deadline.

The DBOF Entity will be notified of their qualification rating within fifteen (15)
working days from Council decision.

If the DBOF Entity meets the minimum qualifications for this Project and is included on
the short-list of qualified DBOF Entities, they will be eligible to respond to the RFP and
will be notified of the opportunity when the RFP documents are issued.

3. PROJECT SPECIFIC INFORMATION

3.1.VILLAGE'S GOALS AND OBJECTIVES

The primary purpose of the Project is to ensure that all wastewater is collected and
treated to State of Florida mandated levels prior to disposal and to ensure safe and
reliable wastewater collection and treatment for the community.

The overall objectives of the Project are:

1. Provide cost efficient and reliable wastewater service to Village residents and
property owners and to improve the quality of service and water quality in the region;

2. Provide wastewater collection and treatment and effluent management within

the Village adequate to meet both the short and long term needs of the Village
residents;

3. Design, construct, operate and finance wastewater treatment plants or facilities
that are capable of producing treated effluent at least in compliance with all regulatory
requirements using technologies that have been previously approved by the Florida
Department of Environmental Protection;
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4. Design, construct, operate and finance wastewater systems or facilities that will
have no discharge to the surface waters of the Florida Keys, but rather discharge
solely to injection wells, and/or future reclaimed water system;

5. Design, construct and operate wastewater systems and facilities that will have
no detectable odors at the property lines of the plants or facilities;

6. Minimize environmental impacts associated with the construction and operation
of the wastewater systems;

7. Protect and improve the region's water resources, surface water and
groundwater;
8. Minimize the short-term and long-term costs to the Village through innovative

and cost-effective design, construction and operation of the wastewater system.

9. Develop a wastewater system that will comply with the State of Florida’'s
mandates and requirements as set forth in applicable Legislation. Incorporate measures
to minimize potential environmental impacts on the Village and surrounding areas.
(Considerations include, but are not limited to, habitat conservation, marine protection,
endangered species and habitat, air and water quality, greenhouse gas emissions,
wetlands and estuary preservation or enhancement).

10.  Project Costs. Create a predictable cost stream for the design, construction and
operation of the Project.

11. Regulatory Compliance. Comply with applicable local, state, and federal permits,
land uses, and other requirements.

12. Water Resources. Address water resource issues by mitigating the Project’s
impacts on water supply. Maintain the widest possible options for beneficial reuse of
treated effluent with the goal of developing a sustainable water supply

The Village’s reasons for utilizing the Design-Build-Operate-Finance delivery process
include:

1. Schedule. The Village seeks to receive a delivered Project in an overall schedule
equal to or less than would normally be required for a design-bid-build project and, in
any event, a schedule which will have the wastewater system operational and
acceptance achieved by the State of Florida’s mandated date.

2. Cost. The Village expects that the Design-Build-Operate-Finance process will
deliver a completed Project life-cycle cost that will be lower than would be possible
under a typical design-bid-build process or a wastewater system constructed and
operated by the Village.
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3. Ingenuity. The Village expects to implement this procurement in a manner that
encourages ingenuity in the design, construction, operation, management and finance
(including efficient energy utilization) elements of the Project. Areas where the Village
hopes to benefit from the DBOF Entity’s ingenuity and innovation include without
limitation, system or facility layout; energy efficiency; and design features resulting in
operations and maintenance cost efficiencies and superior performance above the
minimum requirements specified in the RFP.

4. Qualified DBOF Entity. The Village wishes to engage reputable, experienced,
knowledgeable and a capable DBOF Entity to design, construct and operate the
wastewater system and deliver a Project that meets the Village’s needs.

5. Quality. Developing a high-quality wastewater system that incorporates sound
engineering and design, high-quality materials and equipment, and high-quality
workmanship is an important consideration for the Village. The Village's concept of
guality also encompasses durability, reliability, ease and cost of operation and
maintenance, and efficiency with an emphasis on life cycle costs.

6. Single Point of Responsibility. The DBOF Contract will require a single point of
responsibility between the Village and the DBOF Entity, which will provide certain risk
insulation for the Village as well as ease of contract administration. Consistent with this
approach, the Village expects the DBOF Entity to assume certain risks including
demonstration through acceptance tests and standards that the wastewater system
meets certain performance requirements.

3.2.PROJECT SCHEDULE — INCLUDING DESIGN-BUILD-OPERATE-FINANCE SELECTION AND
AWARD

3.2.1. Design-Build-Operate-Finance Estimated Procurement Milestones

Milestone Date

Issue Final RFQ December 14, 2010
Mandatory Pre-submittal Meeting & Site Visit(s) January 5, 2011
Deadline for Questions Regarding RFQ January 14, 2011
Issuance of RFQ Addenda (if necessary) January 21, 2011
Deadline for Submittal of Pre-Qualification Documents February 1, 2011
DBOF Entity Interviews (if necessary) As Notified
Short-List DBOF Entities Rankings and Recommendations February 1 — March
by Evaluation Committee 17, 2011

228:2\55 E}/B\C/)iﬁalzr;tigglsjrlj\’czﬁnkings and Recommendations March 24, 2011
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3.3.PROJECT BUDGET, FUNDING, AND OWNERSHIP

The Village has developed preliminary Project cost estimates for construction as set
forth in the Village's Program Delivery Analysis Report. According to planning level
estimates, the construction costs for the Project are estimated at $132 million. It is
expected that the Design-Build-Operate-Finance proposals submitted as part of this
procurement process will further define the Project construction costs and lead to final
determinations of specific collection, transmission, and treatment and disposal
technologies.

Due to the ongoing economic climate, public funds may not be available or sufficient to
cover the capital costs of constructing the proposed Project. As a result, the Village has
elected to utilize private sector funding as a means of financing the Project. As may be
further specified in the RFP, the Village reserves the right to supplement the private
sector financing with other available public funding sources, including grants, loans and
assessments.

3.4.PROJECT TEAM AND CONSULTANTS

The Project team consists of Village staff, Village legal and administrative staff, and
consultants from several financial, engineering and professional firms. The primary roles
related to this Design-Build-Operate-Finance procurement process are the Design
Criteria Professional, the financial consultant, the Village attorney, and the construction
manager.

Wade Trim, Inc. will serve as the Village's Representative and will develop the
preliminary design documents and design criteria.

The Village will contract additional consultants required to assist in the Design-Build-
Operate-Finance selection process. These include a financial consultant to perform an
evaluation of the financial capacity of each DBOF team and the Village attorney to
review the DBOF advertisement documents and DBOF team submittals for
completeness and legal compliance.

Wade Trim, Inc. will support the Village by providing Construction Management services
throughout Project implementation.

3.5. ENVIRONMENTAL REVIEW AND PERMITTING

The environmental review process must comply with Florida Law, applicable Village
land use policies, and the regulatory authority of a number of local, State, and Federal
agencies. These agencies may include, but are not limited to, the following:

e Islamorada, Village of Islands, Village Council (Lead Agency)

e |Islamorada, Village of Islands, Planning and Development Services
Department

e |Islamorada, Village of Islands, Fire Department
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State of Florida Department of Environmental Protection
State of Florida Department of Community Affairs

State of Florida Department of Health

State of Florida Department of Transportation

South Florida Water Management District

US Army Corps of Engineers (USACE)

US Fish and Wildlife Service (USFWS)

The DBOF Entity shall maintain the primary responsibility for obtaining all applicable
State, Federal and Village permits and approvals for the Project. The DBOF Entity is
expected to be responsible for obtaining local permits typically issued by the Village.

This RFQ document is intended to provide only an overview of the anticipated permit
responsibilities and is not binding on the Village or DBOF Entity. The RFP document will
provide more detailed information of the required permits and approvals.

3.6. SITE EVALUATIONS

3.6.1. Site Descriptions

The Village’s existing North Plantation Key Wastewater Treatment Plant and Collection
System is located on North Plantation Key. The facilities were constructed in 2005.

The proposed Project is Village-wide and must provide wastewater collection,
transmission and treatment to all residents and property owners within the Village. The
Village has not acquired the real property or sites needed to implement and construct
the wastewater system. The DBOF Entity must acquire all property rights and interests
required for the Project, including sites for the collection systems and pump stations,
sites for any wastewater treatment plants and facilities, right-of-way easements and
private property easements. The Village shall own all wastewater systems and facilities,
as well as the underlying fee simple to all sites upon which the system and facilities will
be located. More detailed information will be available to DBOF entities during the RFP
process.

3.6.2. Geological Background

Geotechnical surveys for the construction of the wastewater system and any proposed
treatment facilities should be completed by the DBOF Entity, along with topographic
surveys. Any surveys in the Village’s possession will be made available during the RFP
stage and will be preliminary in nature. DBOF Entities shall be responsible for further
analysis that may be necessary for the design of collection and treatment facilities.
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3.6.3. Biological Background

The DBOF Entity shall be responsible to ascertain the existence of any endangered
species or sensitive resources within the Village that may impact the development and
construction of the Project.

3.6.4. Cultural and Archaeological Background

The DBOF Entity shall be responsible to ascertain the existence of any historic and
archaeological properties or sites within the Village that may impact the development
and construction of the Project.

3.7. GENERAL TREATMENT REQUIREMENTS

The Village is currently developing the collection and treatment facility performance
criteria to be included in the RFP. The performance criteria will include the effluent
discharge limits required by applicable law. Regardless of the Alternative implemented,
proposed collection and treatment systems shall be comprised of processes that have
demonstrated capacity to meet specified performance requirements required by Florida
Law, and to be further specified on the RFP. Respondents should refer to the Available
Reference Documents listed in section 3.8 for a detailed understanding and description
of the Project scope.

3.8. AVAILABLE REFERENCE DOCUMENTS

Reference deliverables or documents which are especially pertinent to the current
Project include, but are not limited to, those listed below. These documents will be
made available to respondents as part of the RFP process.

Volume 1 — Existing Program Technical Materials. Includes available Program
technical materials developed to date, including:

e Islamorada Water Quality Subcommittee Final Report on the Septic Tank
Effluent Pumping System (STEP) for Wastewater Removal, dated November 2,
2010;

e KLWTD South Transmission Main Design Drawings, prepared by CPH
Engineers, September, 2009;

e FDOT Contract Plans, Financial Project ID 419849-1-52-01, SR No. 5
Southbound lanes from 270-ft South of Harbor View Drive to 689-ft North of
MM 93, November, 2009;

e FDOT Contract Plans, Financial Project ID 419853-1-52-01, SR No. 5 From
MM 97 to MM100, May 2009;
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As-Built Drawings for North Plantation Key Collection System and WWTP;

Middle Plantation Key (MPK-2) Vacuum Sewer System 60% Design Drawings
& Specifications, June 2010 prepared by Wade Trim, Inc.;

Middle Plantation Key (MPK-2) Vacuum Sewer System, Basis of Design
Report, October 2009, prepared by Wade Trim, Inc.;

Middle Plantation Key (MPK-2) Vacuum Sewer System, Customer Septic Tank
Locations Notebook, June 2010, prepared by Wade Trim, Inc.;

Islamorada Vacuum Sewer System Supplier Agreement with AIRVAC, Inc.,
dated December 17, 2009;

CPH Engineering, Inc. Redesign Contract Documents for North Plantation Key
South Coconut Line;

Draft Interlocal Agreement between the VILLAGE and Key Largo Wastewater
Treatment District for wastewater treatment of VILLAGE wastewater;

Islamorada Wastewater Master Plan prepared by E-Science, Inc., November
2005;

Program Delivery Analysis Report, prepared by Hazen &Sawyer;
Program Design Standards Manual, prepared by Hazen & Sawyer;

Program Preliminary Vacuum Collection System Layouts for Village designated
service areas;

Program Vacuum Standards & Details (developed to date with Village Utilities);

Interlocal Agreement between the VILLAGE and the Florida Keys Aqueduct
Authority (FKAA) for wastewater billing and collection by FKAA with remittance
to Village;

Available Florida Department of Transportation (FDOT) Planned Work
Schedule for U.S. Highway 1;

Chapter 99-395 mandating deadline for implementation of wastewater
treatment standards in the Florida Keys;

Senate Bill 550

Property Survey for the Middle Plantation Key Vacuum Pump Station Site
located at the Monroe County Public Works Facility, prepared by David Massey
Land Surveying, June 2009;

Conceptual Site Layout & Engineering Report for the White Rhino Transfer
Pump Station Site in Key Largo, Florida, prepared by Weiler Engineering, May
2010;
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Conceptual Site Layout & Engineering Report for Coral Shores High School
Booster Pump Station, prepared by Weiler Engineering, May 2010;

Survey, Habitat Analysis Report, and Vegetation Survey for the Gregg Property
Vacuum Pump Station Site in South Plantation Key;

Conceptual Wastewater Treatment Plant Site Layout for the Uhler Property
Site @ South Plantation Key (prepared by Reiss Engineering; and

Surveys & Environmental Assessments completed for the:
= Coral Shores High School Booster Pump Station Site;
= Properties North of the NPK WWTF;
= Key Lime Property;
= Janus Property; and

= Tennis Court Property in Lower Matecumbe Key.

Volume 2 - Design Criteria Package: The Design Criteria Package (DCP), as
required to comply with Section 287.055, Florida Statutes, will be prepared by
the Village’s selected Design Criteria Professional and will be included in the
RFP. The DCP will include conceptual drawings and specifications (Divisions 1
through 16) available from past program work efforts. In addition, the DCP wiill
include a Professional Services requirement that the DBOF Entity provide the
services of a successor Professional Engineer to perform Design Engineer of
Record duties for the Project. Such duties will include, but not be limited to,
upgrading and completion of existing design documents (drawings and
specifications), development of new design documents, permitting, and
subsequent administration of construction efforts by the contracting component
of the successful DBOF Entity. In this role, the successor professional
engineer shall be required to assume all professional and legal responsibility
for design documents and adhere to professional guidelines established by
Florida Administrative Rule 61G15-27.001.

General: The DCP will address DBOF responsibilities related to:
o Development of topographic surveys

o Performance of alternative routing corridor studies within public right of
way

0 Required easements, if necessary

0 Schedules and milestones implementation requirements for PROGRAM
components

o Performance Criteria Standards for the installed Work
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0 Hydraulic modeling requirements

o Construction sequencing and phasing criteria

0 Maintenance of traffic requirements

o Public Notification and Information participation requirements

o0 Resident complaint resolution procedures

o0 General design standards

o0 Restoration criteria for above and below grade improvements

o Coordination with existing encroachments into the public Right of Way

o Coordination of conflicts with above and below grade utilities and
improvements

o Procurement of approvals / permits from all jurisdictional authorities,
including fees

o Startup and checkout criteria and Village acceptance

o State of Florida mandated Operational Requirements

The documents listed in this RFQ are being referenced to respondents solely for
informational purposes, and this list shall not be considered an appropriate or
exhaustive list of all the information necessary for a respondent to meet the DBOF
Entity’s obligations for the Project. These documents do not represent the optimal and
specific Project features that will be included in the RFP and Design-Build-Operate-
Finance contract documents.

The recommendations, conclusions, findings, analyses, results or views expressed in
the background documents may not have been approved or endorsed by the Village,
and accordingly should not be construed as representing the policy of the Village.

The Village neither makes any representation or warranty with respect to, nor assumes
any responsibility for the appropriateness, completeness or the accuracy of the
background documents. Respondents are solely responsible for conducting their own
independent research and due diligence for the preparation of SOQs and the
subsequent delivery of services under contract. No information derived from any part of
the background documents, the RFQ, the RFP, or from the Village or any of its agents,
employees, contractors, advisors or consultants, shall relieve the DBOF Entity from any
risk or from fulfilling all terms of the DBOF contract.
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3.9.INTRODUCTION TO SCOPE OF SERVICES

The successful DBOF Entity will be expected to provide the Village with integrated
Design-Build-Operate-Finance services to design, construct, finance and operate
wastewater collection and treatment facilities which meet the requirements to be
established in the forthcoming RFP, and in accordance with the contract documents.
Further details of the scope of services will be developed in the RFP. The following
services are indicative of those which are expected to be required.

e Design
0 Survey
0 Geotechnical Investigations
o0 Precise facility siting
o Design of collection, transmission and treatment facilities and

@]

@]

appurtenances

Design coordination with related interconnections and integrated uses with
other current and planned Village facilities

Compliance with all contractually required design reviews and approvals
Obtaining final regulatory permit approvals for facility construction

Design Review Meetings with Village’s Owner’'s Representative, Village
Staff, and Village Council

e Construction

(0]

O O

O o0Oo0o

Construction of collection, transmission and treatment facilities and
appurtenances

Construction coordination with related interconnections and integrated
uses with other current and planned Village facilities

Compliance with all Village and industry construction standards
Compliance with all applicable Federal, State and Village labor and wage
requirements

Compliance with all environmental mitigation requirements

Completion of all required facility, equipment and plant acceptance tests
Obtaining final regulatory permit approvals for facility operation
Construction progress meetings with Village’s Owner’s Representative,
Village Staff, And Village Council

e Finance

(0]

Financing of the design, permitting, construction, commissioning, and
startup of the Project, and coordination of such financing with the Village’s
various available public funding sources (grants, loans, assessments).

e Operation

(0]

Operation and maintenance of the wastewater system and facilities
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This RFQ document is intended to provide only an overview of the anticipated scope of
services. The RFP document will provide more detailed information of the required
design and construction services.

3.10. OVERALL RISK AND RESPONSIBILITY POSTURE

The following table contains a preliminary responsibility and risk matrix for the Project,
which indicates which party the Village currently envisions as possessing the “lead”
responsibility and risk. This preliminary risk matrix is not intended to describe all
anticipated risks and responsibilities for the Project. As current Project development
activities progress, the risk allocation will be expanded and revised as necessary, and to
ensure the most efficient allocation of risk between the parties in the DBOF Contract.

Lead Responsible
. - Party
Risk/Responsibility (Village or DBOF Comments
Entity)
Includes permits from
Obtain local, State and . biological and cultural
Federal Regulatory Permits DBOF Entity resources, water quality, public
safety, and land use agencies
Obtain property rights land Includes areas identified for
acquisition, leases, and DBOF Entity development in Project
right-of-way easements description and RFP
Obtain local construction . Includes encroachment,

. DBOF Entity . . .
related permits building, and grading permits
Comply with permit . Conditions to be established in
conditions and mitigations DBOF Entity RFP and agreement
Comply with stormwater DBOF Entity Comphance with the Project
management erosion control plan
Material Cost Escalation DBOF Entity EStap“Sh cost indexes on

volatile materials
Unforeseen subsurface Including Village-owned facilit
utilities or conditions in the DBOF Entity . 9 9 y
: : sites
right-of-way or sites
Unforeseen and unknown Responsible for coordination
archeological resources DBOF Entity and permits for archeological
encountered and historic resources
, Responsible for environmental
Unforeseen and unsuitable . :
: , or geotechnical studies to
soil and groundwater DBOF Entity ) ;
" determine geological
conditions "
conditions
Zoning DBOF Entity
Surveys DBOF Entity
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Design DBOF Entity

Construction DBOF Entity

The Village reserves the right
to supplement the private
sector financing with other
Financing DBOF Entity available public funding
sources, including grants,
loans and assessments.

Utilities DBOF Entity

Decommissioning/Operation
of NPK Wastewater
Treatment and Collection
System

DBOF Entity

3.11. CONTRACT PRINCIPLES

The Village has not determined the specific form of the contract documents to be
utilized for the Project agreement. The RFP will contain the preliminary contract
principles that the Village expects to reflect in the DBOF Contract. The following are
summaries of certain principles that are expected to be included. These principles
should not be considered as all inclusive or definitive as to the form or substance of the
actual contract provisions. The Village reserves the right to amend, modify or delete any
of these principles in the RFP and the contract to be issued with or as an addendum to
the RFP.

e The Village intends to maintain ownership of the sites and wastewater system
and facilities.

e The Village shall have final approval of all location and sites for facilities,
including wastewater treatment plants or facilities.

e The DBOF Entity shall be responsible for the all site maintenance of real
property or property interests.

e The DBOF Entity shall be responsible for all geotechnical investigations and
tests, including soil and groundwater conditions and compliance, in connection
with the construction and operation of the wastewater system and facilities.

e The DBOF Entity shall be responsible for all submittals and reports required by
governmental authorities in connection with operation of the system and
facilities.

e The Village intends to retain responsibility for the setting of rates, assessments
and charges to property owners, and the billing and collection of such rates,
assessments and charges,

e The DBOF Entity shall be responsible for obtaining all required State and
Federal regulatory permits and approvals.

e The DBOF Entity will be responsible for the final design of the facility and
assume design risk.
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The DBOF Entity will be responsible to design, construct, start-up, and
acceptance testing of all systems and facilities by a date specified in the
contract.

The Village will select the DBOF Entity based on the most advantageous
Design-Build-Operate-Finance proposal.

The DBOF Entity will be responsible to design, construct, start-up, and
acceptance test the system and facilities for the agreed Design-Build-Operate-
Finance price.

The DBOF Entity will assume all obligations under any interlocal agreement
and other agreements with the KLWTD.

The DBOF Entity will operate, manage and maintain the wastewater system
and facilities for the term of the DBOF Contract in compliance with all Federal
and State standards, and in accordance with performance specifications to be
included in the contract documents, including repairs and capital
improvements, as necessary, and provide all monitoring and testing necessary
to ensure compliance.

The DBOF Entity will provide a financial structure that is sound and
comprehensive, demonstrating that all sources of capital for design,
construction, management, operation, maintenance and capital improvements
are available. The DBOF Entity must ensure that capital resources are
available for expansion of the wastewater system, if such expansion is required
and directed by the Village.

The proposed financing structure cannot utilize or impact the Village's
borrowing capabilities or ratings.

The DBOF Entity must submit and demonstrate a comprehensive quality
control/quality assurance, risk management and loss prevention program for
the design, construction, management, operation and maintenance of the
Project.

The DBOF Entity must pay applicable prevailing wages, if any, for all
construction work.

4. STATEMENT OF QUALIFICATIONS

4.1. GENERAL INSTRUCTIONS

The Pre-Qualification Documents, including the Statement of Qualifications (SOQ), shall
be submitted in accordance with the requirements of Section 2.2 of this RFQ.
Respondents are urged to be complete, but concise, in their responses. Sales
brochures are not desired unless directly related to the SOQ and referenced in the text.
No interpretation or clarification of the meaning of any part of this RFQ will be made
orally by the Village to any potential Respondent. Requests for interpretation or
clarification by any Respondent must be made in writing as described in Section 2.5 of
this RFQ. Any and all such interpretations and clarifications will be made in the form of
written addenda to this RFQ. Receipt of all addenda shall be acknowledged by
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Respondents. An acknowledgement form for receiving addenda will be provided as part
of each addendum, if any, to this RFQ.

4.2. INFORMATION REQUIREMENTS OF QUALIFICATIONS SUBMITTAL

The Statement of Qualifications (SOQ) shall be separated into seven sections, plus
attachments, separated by tabs, as follows:

SO0 Main Document

Transmittal Letter

Table of Contents

Respondent Team Composition

Technical Approach and Qualifications
Relevant Project Experience

Financial Qualifications

Operations and Management Qualifications
Comments on Project Concepts

N AWNE

SO0 Attachments

A. Resumes of key staff

B. Financial statements and documentation

C. Pre-qualification Questionnaire (provided in Appendix A)
D. Other supporting information

The format of the SOQ shall be as outlined above. Narrative pages are to be 8 ¥z inches
by 11 inches, and shall be bound into the volume. A minimum of 12-point font size is
required for text. The SOQ must be in English. All pages shall be numbered and a clear
and concise presentation of information is encouraged. Audio-visual materials including
audio tapes, video tapes and CD ROM presentations will not be accepted. Additional
information concerning the submittal requirements to this RFQ is set forth below.

4.3. TRANSMITTAL LETTER
The SOQ shall include a cover letter containing the name, title, address, telephone
number, fax number, and e-mail address of the Respondent and the principal contact
person. The cover letter shall also include a complete listing of all companies or entities
that form the Respondent’s team.

4.4. TABLE OF CONTENTS

A table of contents shall be included in the SOQ, itemizing the contents of the
Respondent’s submission.
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4.5. RESPONDENT TEAM COMPOSITION

The SOQ shall indicate the type of firm or organization (corporation, company,
partnership, joint venture, etc.) that will serve as the contracting party, and provide
single-entity responsibility for the Project. A Project organization chart is required.
Additionally, the SOQ shall identify the parties that will undertake the responsibilities for
financing, design, construction, startup, testing, commissioning, operation and
management of the facilities.

The proposed contractual relationships between the Respondent and all major partners
and subcontractors (responsible for greater than 20-percent of the total project effort)
relative to the various phases of the project (e.g., finance, design, construction,
commissioning and operation) shall be outlined in the SOQ. Suppliers of proprietary or
specialty equipment which are expected to be significant to the Design-Build-Operate-
Finance proposal should also be identified.

The history, ownership, organization, and background of the Respondent shall be
provided. If the Respondent is a joint venture, the required information shall be
submitted for each member of the joint venture firm. The Respondent shall describe the
history of the relationships among the team members, including a description of past
working relationships.

4.6. TECHNICAL APPROACH AND QUALIFICATIONS

Respondents shall describe their technical and organizational approach in relation to
the Project process, goals, and objectives. Respondents shall demonstrate their ability
to undertake the Project by providing evidence of their technical experience and
gualifications related to the design and construction of projects comparable to the
Project. Respondents shall describe their expected approach to developing a Design-
Build-Operate-Finance proposal, in response to a forthcoming RFP, by providing a
discussion of their level of effort anticipated to develop a proposal and the
corresponding extent of preliminary design documents the Respondent expects to be
developed by the Village for inclusion in the RFP.

The Village reserves the right to conduct an investigation of the Respondent’s technical
gualifications by contacting project references or others, or accessing public
information. Additional information may be requested during the technical qualifications
review. As a minimum, the Respondent shall provide the following information to
demonstrate technical qualifications.

4.6.1. Design and Construction Experience

The Respondent shall provide its individual member and collective design and
construction experience, including Design-Build-Operate-Finance of wastewater
collection, transmission and treatment facilities. Preference will be given to wastewater
experience of the type and scale contemplated for this Project.
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4.6.2 Operational and Management Experience

The Respondent shall provide its individual member and collective operations and
management experience, including operations and management of wastewater
collection, transmission and treatment facilities. Preference will be given to wastewater
experience of the type and scale contemplated for this Project.

4.6.3 Key Project Staff

The Respondent shall describe their organizational and managerial approach and
provide the relevant qualifications of all key staff assigned to this Project. The
Respondent shall provide the qualifications of all key Project staff, including, but not
limited to: Program/Project Manager, on-site Project Manager, Design Manager,
Engineer(s) for each major design segment, and Construction Manager(s). This
submission shall include the information for all key Project staff of the contracting firm,
its parent (if applicable), partner firms, and major subcontractors. For all key personnel,
provide full resumes containing the relevant qualifications as an attachment to the SOQ.

Respondents must recognize that its key assigned employees, along with
subcontractors and their key employees included in the SOQ, shall be used as a basis
for determining pre-qualified Respondents for eligibility to submit responses to the RFP.
Any changes to Respondent teams, including major subcontractors and key employees,
must have prior approval by the Village and generally will only be allowed for
extenuating circumstances, such as corporate takeovers, buyouts, and other
unforeseen changes. Respondents shall be evaluated based on the strength of “key
project staff” as well as the depth of experienced staff resources available within the
Respondent structure. Respondents may strengthen their teams prior to submission of
their Proposals by adding additional experienced personnel and subcontractor
members.

4.7. RELEVANT PROJECT EXPERIENCE AND REFERENCES

In addition to providing technical qualifications and experience, the Respondent shall
provide up to ten (10) directly relevant projects completed within the past ten (10) years
that the Respondent has been involved with as a financier, designer, builder, and
operator. A brief description of these selected projects shall be provided, including the
history of operation, current status, and a description of the Respondent team’s specific
involvement in these projects. Although these projects may be located in the United
States or abroad, emphasis shall be on experience in the United States. In the projects
presented, the Respondent must demonstrate qualifications and experience consistent
with the development and implementation of the Project. Respondents are required to
complete the Reference Project Forms in the Pre-Qualification Questionnaire in
Appendix A which provide detailed information about the relevant project experiences
described in this section.
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4.8. FINANCIAL QUALIFICATIONS

The SOQ shall include the following subsections related to financial qualification:

e Project Guarantor
e Financial Information
e Security Requirements

Required information related to submittal of financial qualifications is set forth below.

4.8.1. Project Guarantor

Respondents are required to identify a Project Guarantor that shall irrevocably,
absolutely, and unconditionally guarantee all of the Respondent's payment and
performance obligations under the DBOF Contract, including but not limited to,
designing, constructing, acceptance testing, and warranty for the Project, and
operations. The Guarantor shall be the Respondent, its parent DBOF Entity, or a
substantially capitalized affiliate of the Respondent or its parent DBOF Entity. The
Guarantor shall have sufficient financial capability to assure the Village that it is capable
of performing its obligations under a Guaranty Agreement for this Project (i.e., financial
capability at least commensurate with the Project). The Respondent is required to
complete the Pre-Qualification Questionnaire in Appendix A, which clearly identifies the
Guarantor. This identification also includes a statement that the Guarantor shall fully
guarantee all obligations of the Project.

Respondents shall demonstrate to the Village that their Guarantor has the capability
and legal commitment to guarantee the financial obligations of the Respondent for the
Project. If a sole purpose subsidiary (e.g. joint venture) is created as the contracting
party, the parent DBOF Entity or one or more of the partner firms, shall be the
Guarantor to guarantee performance of the subsidiary’s obligations. A subsidiary with
limited capitalization and without the full parent DBOF Entity or partner guarantee shall
not be allowed as the contracting party. If a subsidiary has been formed solely to
respond to this RFQ, the reasons for this action shall be fully disclosed.

Although the Village may accept multiple Guarantors, the Village will not pre-qualify a
Respondent that proposes to divide the financial responsibility for separate contract
services among multiple Guarantors. If more than one Guarantor is proposed, each firm
shall be jointly and severally obligated and shall independently execute the Guaranty
Agreement. If the Guarantor is a joint venture, each firm shall be jointly and severally
obligated and shall independently execute the Guaranty Agreement.

4.8.2. Financial Information

The Respondent shall provide full disclosure of its financial position and, if applicable,
the financial position of the Guarantor guaranteeing the Respondent’s obligations under
the DBOF contract to be executed. Financial information submitted as part of the SOQ
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shall include all key team members of the DBOF Entity, as set forth in the organizational
chart in section 2.8 of this RFQ.

4.8.2.1. Financial Statements

The SOQ attachments must include copies of the most recent three (3) years of audited
annual reports filed with the Securities and Exchange Commission (the SEC) on Form
10-K, and supporting documents, and all quarterly reports filed with the SEC on Form
10-Q since the last 10-K was filed. If 10-K or 10-Q reports reference other reports that
describe the respondent’s financial condition, copies of such reports shall be provided to
the Village as part of the SOQ.

If not required to make periodic filings with the SEC, Respondent shall submit the
following in the SOQ attachments: (a) audited financial statements for the past three (3)
fiscal years, including income statements, balance sheets, and statements of changes
in financial position; (b) copies of the latest quarterly financial reports for the prior three
(3) months; and (c) a statement regarding any material changes in the mode of
conducting business, bankruptcy proceedings, and mergers or acquisitions for the past
three (3) years, as well as any disclosure of any potential mergers or acquisitions.

4.8.2.2. Direct and Indirect Fixed or Contingent Obligations

Respondents must also provide detailed information concerning all direct and indirect
fixed or contingent liabilities undertaken by the Respondent, its parents, affiliates, and
subsidiaries in connection with other projects, whether by way of financial or
performance commitments, open letters of credit, guarantees, or otherwise that may
limit or affect its financial exposure for this Project.

4.8.2.3. Credit Ratings

If the Respondent or proposed Guarantor have short-term or long-term obligations rated
by Moody’s Investor’'s Service, Standard & Poor’s Corporation, Fitch IBCA, or Duff &
Phelps, such ratings shall be provided.

4.8.2.4. Litigation

The Respondent shall disclose any outstanding or pending litigation that could
potentially impact its financial condition if judgment is brought against the Respondent.

4.8.2.5. Insurance

Respondents shall specify the limits of liability insurance, including workers’
compensation and professional errors and emissions insurance, and builder's risk
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insurance, that they normally provide for a Project of this scope and size, including the
amount of any deductibles or self-insured retentions. The Respondent shall provide
evidence of coverage, or evidence of the ability to secure insurance coverage, at those
limits.

4.8.2.6. Financial Information Requirements Relating to Responses
Submitted by Consortia, Joint Ventures, or Partnerships

If the SOQ is being submitted by a consortium, a joint venture, or a partnership, the
SOQ shall identify all parties and relationships. Each member of such consortium, joint
venture, or partnership shall provide full disclosure information regarding their financial
strength as specified in this section for individual respondents.

4.8.3. Security Requirements

Respondents are required to furnish evidence of their ability and intention to provide the
Performance Bond, Payment Bond, and insurance coverage necessary for a Project of
this scope and size. The Pre-Qualification Questionnaire in Appendix A requires
Respondent to affirm their ability to appropriate bonds and insurance, including
notarized letters of commitment from sureties or banks.

4.9. PRE-QUALIFICATION QUESTIONNAIRE

Respondents are required to complete and submit the Pre-Qualification Questionnaire
which is included as Appendix A of this RFQ. The Pre-Qualification Questionnaire will
be scored based on the scoring criteria provided in Appendix A and will be used to
determine whether a DBOF Entity meets the minimum qualifications necessary for
prequalification. Only those DBOF Entities which meet the minimum qualifications will
be ranked for consideration on the short-list of DBOF Entities which will receive the
RFP.

Respondents must complete and submit the Pre-Qualification Questionnaire in
Appendix A. An electronic version of the Pre-Qualification Questionnaire has been
provided to Respondents on the CD-ROM included with this RFQ.

4.10. COMMENTS ON PROJECT  CONCEPTS; ADDITIONAL  QUALIFICATIONS
INFORMATION

Respondents may, but are not required to, provide comments or additional information
concerning the Village’s Project approach, Project schedule or other elements of the
Project described in this RFQ. Respondents may submit a Project schedule that reflects
the Respondent’s approach to the Project and that addresses the major milestones
related to permitting, design, construction, commissioning, testing, start up, and
commencement of operations.
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Respondents who are considering the submittal of a Project proposal which contains
alternatives to the fundamental assumptions in this RFQ in relation to collection or
treatment technology, facility location, permit compliance, Project financing, or other
Project elements may provide a description of the approach in their comments.

Comments or additional information provided by Respondents may not be evaluated as

part of the SOQ, but will provide the Village with useful information that may be applied
to the procurement process.
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APPENDIX A: PRE-QUALIFICATION QUESTIONNAIRE AND MINIMUM
QUALIFICATIONS

A-1. Information About the Design-Build-Operate-Finance Entity (DBOF Entity)
1. Type of Entity (check one):

I:I Partnership I:I Limited Partnership I:I Other Entity

|:| Corporation |:| Sole Proprietor |:| Limited Liability Company

List all partners, general partners, officers, members, managers, or entity members
known at the time of submission that will participate in the Design-Build-Operate-
Finance contract as member of the DBOF Entity; including, but not limited to,
mechanical subcontractors. If DBOF Entity is a sole proprietor or partnership list the
owners.

DBOF Entity or Firm(s)
Discipline Name License

2. Primary Contact Information

DBOF Entity Name:
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Primary Contact:

Address: Phone:

Fax:

Has the DBOF Entity provided, in the Statement of Qualifications, evidence that
the DBOF Entity has completed, or demonstrated the experience, competency,
capability, and capacity to complete, projects of similar size, scope, or complexity
to the Project described in this RFQ?

|:| Yes |:| No

Has the DBOF Entity provided, in the Statement of Qualifications, evidence that
the proposed key personnel have sufficient experience and training to competently
manage and complete the design and construction of the Project described in this
RFQ?

[ ] ves [ ] No

Has the DBOF Entity provided, in the Statement of Qualifications, financial
statements from the Project Guarantor that assure the Village that the DBOF Entity
has the financial capacity to complete the Project described in this RFQ?

[ ] ves [ ] No

Identify the Project Guarantor who shall irrevocably, absolutely, and
unconditionally guarantee all of the Respondent’s obligations under the contract
agreement including, but not limited to, designing, constructing, acceptance
testing, warranty and operations for the Project.

Name of Company:

Names of Owners, Officers, Members, Managers Partners, or Executives:

Based on the DBOF Entity’s evaluation of the Project described in this RFQ, list
all licenses, registrations, and credentials required to design and construct the
Project.
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Discipline License, Registration, or Credential

8. Has the DBOF Entity provided, in the form of a notarized letter of commitment
from a surety or bank, evidence that establishes that the DBOF Entity has the
capacity to obtain all required payment and performance bonding, liability
insurance, and errors and omissions insurance?

|:| Yes |:| No

0. Provide information concerning any debarment, disqualification, or removal of the
DBOF Entity from a federal, state, or local government public works project.

Year: Owner: Project:
Basis:
Year: Owner: Project:
Basis:
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10.  Provide information concerning any instance in which the DBOF Entity, its
owners, officers, or managing employees submitted a bid or Design-Build-
Operate-Finance proposal on a public works project and were found to be
nonresponsive, or were found by the awarding body not be a responsible bidder.

Year: Owner: Project:
Basis:
Year: Owner: Project:
Basis:

11. Provide information concerning any instance in which the DBOF Entity, or its
owners, partners, officers, members, managers, or managing employees,
defaulted on a construction contract.

Year: Owner: Project:

Basis:
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Year: Owner: Project:

Basis:

12. If the DBOF Entity is a partnership or other association that is not a legal entity,
has the DBOF Entity provided, in the Statement of Qualifications, a copy of the
agreement creating the partnership or association and specifying that all partners
or association members agree to be fully liable for the performance under the
Design-Build-Operate-Finance contract?

[ ] ves [ ] No N/A

13. Acknowledge all Addenda to this RFQ by providing the Addenda number and
date received of each.

Addenda # and Description Date Received
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A-2.

la.

1b.

1c.

1d.

le.

Information About Each Member of the Design-Build-Operate-Finance
Entity

A-2.1. Information About the General Contractor Member of the Design-
Build-Operate-Finance Entity

Name of company:

Date of company formation or incorporation:

State of formation or incorporation:

How many persons does your organization currently employ:

If your organization is a corporation or limited liability company, please complete
the following table:

Provide information for each officer, member or manager of the corporation or
company or individual(s) with 20% or more of the corporate stock or membership

interest.
Position Name YeaéSOW'th % Ownership
President

Vice President

Secretary

Treasurer

Member

Manager

1f. If your organization is a partnership, please complete the following table:
Provide information for each partner who owns 20% or more of the firm.

Position Name Yeaésownh % Ownership
President
Vice President
Secretary
Treasurer
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1g. If your organization is a sole proprietorship, please complete the following table:
Provide information for each member of the proprietorship.

Owner

Years of Owner

1h. If your organization is a joint venture, please complete the following table:

Provide information for each member of the joint venture.

Joint Venture Member #1

Years | % Ownership
Name of Owner/Partner or . :
Name of Company . with of Joint
President
Co. Venture
Joint Venture Member #2
Year % Ownershi
Name of Owner/Partner or | ' car> 6 Ownership
Name of Company . with of Joint
President
Co. Venture
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Joint Venture Member #3

Name of Company

Name of Owner/Partner or

President

Years
with
Co.

% Ownership
of Joint
Venture

li. For each person listed in table le, 1f, 1g, or 1h identify every construction
company that the person has been employed with at any time during the last five

(5) years:
Date of
Position with Employment
Name Company Company with
Company
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1j. Provide the name, title, and license number, credential, or registration (if
applicable) of each individual who is proposed as key personnel of the General
Contractor Member to be assigned to manage the design or construction of the
Project. Identify, by reference project number of the projects listed in Appendix A
Section A-3, previous experience in which the individual was assigned similar
responsibilities. For each individual listed, attach resumes which demonstrate
evidence that the proposed key personnel have sufficient experience and training
to competently manage and complete the design and construction of the Project
described in this RFQ.

License Number,
Credential, or
Registration

Reference Project
Experience

Title or Position

Name with Company

1k. Provide information on the revocation or suspension of any license, credential, or
registration of any owner, officer, partner, member, manager or other key
personnel listed in Questions 1i or 1j above.

Year: Name:
Explanation:

Year: Name:
Explanation:
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Year: Name:

Explanation:

2. Has there been any change in ownership of the General Contractor Member at any
time during the last three years?

NOTE: A corporation whose shares are publicly traded is not required to answer
this question.

[ ] Yes [ ] No

If "yes," explain:

3. Is the General Contractor Member a subsidiary, parent, holding company or
affiliate of another construction firm?

NOTE: Include information about other firms if one firm owns 50 per cent or more

of another, or if an owner, partner, or officer of your firm holds a similar position
in another firm.

I:I Yes I:I No

If "yes," explain:

4. Are any of the General Contract Member's corporate officers, partners, members,
managers, or owners connected to any other construction companies?

NOTE: Include information about other firms if an owner, partner, or officer of
your firm holds a similar position in another firm.

[ ] ves [ ] no

If "yes," explain:
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5. State the General Contractor Member's gross revenues for each of the last three
(3) years:

2007: 2008: 20009:

6. List all State of Florida construction license numbers, classifications and expiration
dates of the Florida contractor licenses held by the General Contractor Member:

Contractor License Classification Expiration Date

7. If any of the General Contractor Member's license(s) are held in the name of a
corporation or partnership, list below the names of the qualifying individuals(s)
listed on the State of Florida’s records who meet(s) the experience and
examination requirements for each license.

Contractor License Number Name of Qualifying Individual

8. Has the General Contractor Member changed names or license number in the past
five (5) years?

I:I Yes I:I No

If "yes," explain:

9. Has any owner, partner or (for corporations) officer, or member or manager, of the
General Contractor Member operated a construction company under any other
name in the last five (5) years.

I:I Yes I:I No
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10.

If "yes," explain:

In the last five (5) years has any insurance carrier, for any form of insurance,
refused to renew the insurance policy for the General Contractor Member?

[ ] ves [ ] No

If “yes,” give name the insurance carrier, the form of insurance and the year of the
refusal.

Year: Carrier: Form:
Comments:
Year: Carrier: Form:
Comments:

11. Has the General Contractor Member been required to pay a premium of more than

one per cent for a performance and payment bond on any project(s) on which the
Contractor worked at any time during the last three (3) years?

[ ] ves [ ] No

If “yes,” state the percentage that your firm was required to pay. You may provide
an explanation for a percentage rate higher than one per cent, if you wish to do so.

Year: Rate:

Explanation:
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Year: Rate:

Explanation:

12. During the last five (5) years, has the General Contractor Member ever been
denied bond coverage by a surety company, or has there ever been a period of
time when your firm had no surety bond in place during a public construction
project when one was required?

|:| Yes |:| No

If yes, indicate the date when your firm was denied coverage and the name of the
company or companies that denied coverage; and the period during which you had
no surety bond in place.

Date: Surety: Duration Period:
Explanation:
Date: Surety: Duration Period:
Explanation:

13. Bonding capacity: Provide documentation from your surety identifying the

following:
Bonding Surety
Co./Surety: Agent:
Agent Address: Telephone #:
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14. List all other sureties (name and full address) that have written bonds for your firm
during the last five (5) years, including the dates during which each wrote the
bonds:

Date Surety Address

15. Has any serious or willful violation of the Federal Occupational Safety and Health
Act or applicable Florida law settled against the General Contractor Member of the
Design-Build-Operate-Finance entity?

NOTE: If you have filed an appeal of a citation and the State for Federal
Appeals Board has not yet ruled on your appeal, or if there is a court appeal
pending, you need not include information about the citation.

I:I Yes I:I No

If “yes,” describe the citations, including information about the dates of the
citations, the nature of the violation, the project on which the citation(s) was or
were issued, the amount of penalty paid, if any. If the citation was appealed and a
decision has been issued, state the case number and the date of the decision.

Description: Date: Nature:
Project: Amount:
Description: Date: Nature:
Project: Amount:
Description: Date: Nature:
Project: Amount:
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NOTE: The following questions (16a through 16f) refer to information concerning
the General Contractor Member’s workers' compensation experience history and
worker safety program.

16a. Does the General Contractor Member have current workers' compensation

insurance policies as required by Florida Law or is legally self-insured.

[ ] [ ]

Yes No

[ ] [ ]

16b. Does the General Contractor Member require documented safety meetings to be

16c¢.

held for construction employees and field supervisors during the course of a
project?

Yes No

If “yes,” identify how often the meetings are required.

Weekly Bi-Weekly Monthly Less Frequent
[] [] [] []

Has the General Contractor Member been issued a modification rate under
Florida’s workers’ compensation insurance for each of the past three (3) premium
years?

I:I Yes I:I No

Provide modification rates for each of the last three (3) years. If your modification
rate for any of these three (3) years is or was 1.00 or higher, provide explanation.

Year: Rate:
Explanation:
Year: Rate:
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Explanation:

Year:

Rate:

Explanation:

16d. What is the General Contractor Member's average total recordable injury/illness
rate and average lost work rate for the most recent three (3) year period?

Period:

Average Injury/lliness

Rate:

Average Lost Work Rate:

16e. Is the General Contractor Member party to an alternative dispute resolution

system?

I:I Yes

I:INO

If "yes," explain:

16f. Within the last five (5) years has there ever been a period when the General
Contractor Member firm had employees but was without workers’ compensation
insurance or state-approved self-insurance?

I:I Yes

L o

If “yes,” explain the reason for the absence of workers’ compensation insurance.

Year: Period:
Explanation:
Year: Period:
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Explanation:

17. Provide information concerning any debarment, disqualification, or removal of the
General Contractor Member from a federal, state, or local government public
works project.

Year: Owner: Project:
Basis:
Year: Owner: Project:
Basis:

18. Provide information concerning any instance in which the General Contractor
Member, its owners, partners, officers, members, managers, or managing
employees submitted a bid or Design-Build-Operate-Finance proposal on a public
works project and were found to be nonresponsive, or were found by the awarding
body not be a responsible bidder.

Year: Owner: Project:
Basis:
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Year: Owner: Project:
Basis:

19. Provide information concerning any instance in which the General Contractor
Member, or its owners, partners, officers, members, managers, or managing
employees, defaulted on a construction contract.

Year: Owner: Project:
Basis:
Year: Owner: Project:
Basis:

20. Has any applicable governmental agency cited and assessed penalties against the
General Contractor Member or the owner of a project on which the General
Contractor Member was the prime contractor or the DBOF Entity, in the past five
(5) years?

NOTE: If you have filed an appeal of a citation and the Appeals Board has not
yet ruled on your appeal, or if there is a court appeal pending, you need not
include information about the citation.

|:| Yes |:| No

If “yes,” describe each citation.
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Explanation:

Explanation:

21. Provide information concerning any violations of the Contractors' State License
Laws, excluding alleged violations of federal or state law, including the payment of
wages, benefits, or personal income tax withholding, or of Federal Insurance
Contributions Act (FICA; 26 U.S.C. Sec. 3101 et seq.) withholding requirements
settled against the General Contractor Member of the Design-Build-Operate-
Finance entity.

Year: Violation:
Explanation:

Year: Violation:
Explanation:

22. At the time of submitting this pre-qualification form, is the General Contractor
Member ineligible to bid on or be awarded a public works contract, or perform as a
sub-contractor on a public works contract pursuant to Florida Law?

I:I Yes I:I No

If "yes," explain:

23. At any time during the last five (5) years, has the General Contractor Member, or
any of its owners or officers, been convicted of a crime involving the awarding of a
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24,

25.

26.

27.

contract of a government construction project, or the bidding or performance of a
government contract?

I:I Yes I:I No

If "yes," explain:

Has the General Contractor or any of its owners, officers, partners, members or
managers ever been found liable in a civil suit or found guilty in a criminal action
for making any false claim or material misrepresentation to any public agency or
entity?

I:I Yes I:I No

If "yes," explain:

Has the General Contractor or any of its owners, officers, partners, members or
managers ever been convicted of a crime involving any federal, state, or local law
related to construction?

|:| Yes |:| No

If "yes," explain:

Has the General Contractor or any of its owners, officers, partners, members or
managers ever been convicted of a federal or state crime of fraud, theft, or any
other act of dishonesty?

I:I Yes I:I No

If "yes," explain:

Provide information concerning any bankruptcy or receivership of the General
Contractor Member of the Design-Build-Operate-Finance entity, including
information concerning any work completed by a surety.
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Year: Period:

Explanation:

NOTE: The following question refers only to disputes between the Contractor and
the owner of a project. You need not include information about disputes between
the Contractor and a supplier, another contractor, or sub-contractor. You need
not include information about “pass-through” disputes in which the actual
dispute is between a sub-contractor and a project owner.

28. Provide information concerning all adverse claims, disputes, or lawsuits which
have been filed in court or arbitration or have been settled between the owner of a
public works project and the General Contractor Member of the Design-Build-
Operate-Finance entity during the last five (5) years, in which the claim, settlement,
or judgment exceeds fifty thousand dollars ($50,000). Information shall also be
provided concerning any work completed by a surety during this period.

Project: Date:
Owner: Court:
Nature:

Description:

Project: Date:
Owner: Court:
Nature:

Description:
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29. At any time in the last five (5) years has the General Contractor Member been
assessed and paid liquidated damages of more than $50,000 after completion of a
project under a construction contract with either a public or private owner?

I:I Yes I:I No

If yes, identify all such projects by owner, owner’s address, completion date of the
project, amount of liquidated damages assessed and all other information
necessary to fully explain the assessment of liquidated damages.

Owner: Address
Completed: Amount:
Other:
owner: Address
Completed: Amount:
Other:
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A-2.2. Information About the Engineer of Record Member of the Design-
Build-Operate-Finance Entity

la. Name of company:

1b. Date of company formation or incorporation:

1c. State of formation or incorporation:

1d. How many persons does your organization currently employ:

le. If your organization is a corporation or limited liability company, please complete
the following table:
Provide information for each officer, member and manager of the corporation,
company or individual(s) with 20% or more of the corporate stock or membership

interest.
Position Name YeaéSOW'th % Ownership
President

Vice President

Secretary

Treasurer
Member

Manager

1f. If your organization is a partnership, please complete the following table:
Provide information for each partner who owns 20% or more of the firm.

Position Name Yeaésownh % Ownership
President
Vice President
Secretary
Treasurer
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1g. If your organization is a sole proprietorship, please complete the following table:
Provide information for each member of the proprietorship.

Owner

Years of Owner

1h. If your organization is a joint venture, please complete the following table:

Provide information for each member of the joint venture.

Joint Venture Member #1

Years | % Ownership
Name of Owner/Partner or . :
Name of Company . with of Joint
President
Co. Venture
Joint Venture Member #2
Year % Ownershi
Name of Owner/Partner or | ' car> 6 Ownership
Name of Company . with of Joint
President
Co. Venture
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Joint Venture Member #3

Name of Company

Name of Owner/Partner or

President

Years
with
Co.

% Ownership
of Joint
Venture

li. For each person listed in table le, 1f, 1g, or 1h identify every construction
company or engineering firm that the person has been employed with at any time
during the last five (5) years:

Name

Company

Position with
Company

Date of
Employment
with
Company
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1.

Provide the name, title, and license number, credential, or registration (if
applicable) of each individual who is proposed as key personnel of the Engineer
Member to be assigned to manage the design or construction of the Project.
Identify, by reference project number of the projects listed in Appendix A Section
A-3, previous experience in which the individual was assigned similar
responsibilities. For each individual listed, attach resumes which demonstrate
evidence that the proposed key personnel have sufficient experience and training
to competently manage and complete the design and construction of the Project
described in this RFQ.

License Number,
Credential, or
Registration

Reference Project
Experience

Title or Position

Name with Company

1k. Provide information on the revocation or suspension of any license, credential, or

registration of any owner, officer, partner, member, manager or other key
personnel listed in Questions 1i or 1j above.

Year: Name:
Explanation:

Year: Name:
Explanation:
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Year: Name:

Explanation:

2. Has there been any change in ownership of the Engineer Member at any time
during the last three (3) years?

NOTE: A corporation whose shares are publicly traded is not required to answer
this question.

[ ] Yes [ ] No

If "yes," explain:

3. Is the Engineer Member a subsidiary, parent, holding company or affiliate of
another construction firm?

NOTE: Include information about other firms if one firm owns 50 per cent or more

of another, or if an owner, partner, officer, member or manager of your firm holds
a similar position in another firm.

[ Jves [ ] nNo

If "yes," explain:

4. Are any of the Engineer Member's corporate officers, partners, owners, members
or managers connected to any other construction companies?

NOTE: Include information about other firms if an owner, partner, officer, member
or manager of your firm holds a similar position in another firm.

|:| Yes |:| No

If "yes," explain:

Page 62



Has the Engineer Member changed names or license number in the past five (5)
years?

[ ] [ ]

Yes No

If "yes," explain:

Has any owner, partner or (for corporations) officer, member or manager of the
Engineer Member operated an engineering firm under any other name in the last
five (5) years.

I:I Yes I:I No

If "yes," explain:

In the last five (5) years has any insurance carrier, for any form of insurance,
refused to renew the insurance policy for the Engineer Member?

|:| Yes |:| No

If “yes,” give name the insurance carrier, the form of insurance and the year of the
refusal.

. Ins. Refusal
Carrier: _ _
Form: Year:

. Ins. Refusal
Carrier: _ _
Form: Year:

. Ins. Refusal
Carrier: ) .
Form: Year:

. Ins. Refusal
Carrier: ) )
Form: Year:

Has any serious or willful violation of the Federal Occupational Safety and Health
Act or applicable Florida law, settled against the Engineer Member of the Design-
Build-Operate-Finance entity?

NOTE: If you have filed an appeal of a citation and the State for Federal
Appeals Board has not yet ruled on your appeal, or if there is a court appeal
pending, you need not include information about the citation.
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I:I Yes I:I No

If “yes,” describe the citations, including information about the dates of the
citations, the nature of the violation, the project on which the citation(s) was or
were issued, the amount of penalty paid, if any. If the citation was appealed and a
decision has been issued, state the case number and the date of the decision.

Description: Date: Nature:
Project: Amount:
Description: Date: Nature:
Project: Amount:
Description: Date: Nature:
Project: Amount:

NOTE: The following questions (9a through 9b) refer to information concerning
the General Contractor Member’s workers' compensation experience history and
worker safety program.

9a. Does the Engineer Member have current workers' compensation insurance
policies as required by Florida Law or is legally self-insured.

[ ] [ ]

Yes No

9b. Within the last five (5) years has there ever been a period when the Engineer
Member firm had employees but was without workers’ compensation insurance or
state-approved self-insurance?

I:I Yes I:I No

If “yes,” explain the reason for the absence of workers’ compensation insurance.

Year: Period:

Explanation:

Page 64



Year: Period:

Explanation:

10. Provide information concerning any debarment, disqualification, or removal of the
Engineer Member from a federal, state, or local government public works project.

Year: Owner: Project:
Basis:
Year: Owner: Project:
Basis:

11. Provide information concerning any instance in which the Engineer Member, its
owners, partners, officers, members, managers or managing employees submitted
a bid or Design-Build-Operate-Finance proposal on a public works project and
were found to be nonresponsive, or were found by the awarding body not be a
responsible bidder.

Year: Owner: Project:
Basis:
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Year: Owner: Project:

Basis:

12. Provide information concerning any instance in which the Engineer Member, or its
owners, partners, officers, members, managers or managing employees, defaulted
on a construction contract, professional services contract, or Design-Build-
Operate-Finance contract.

Year: Owner: Project:
Basis:
Year: Owner: Project:
Basis:
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13. Provide information concerning any bankruptcy or receivership of the Engineer
Member of the Design-Build-Operate-Finance entity, including information
concerning any work completed by a surety.

Year: Period:

Explanation:

NOTE: The following question refers only to disputes between the Engineer and
the owner of a project. You need not include information about disputes between
the Contractor and a supplier, another consultant, contractor, or sub-contractor.
You need not include information about “pass-through” disputes in which the
actual dispute is between another company and a project owner.

14. Provide information concerning all adverse claims, disputes, or lawsuits which
have been filed in court or arbitration or have been settled between the owner of a
public works project and the Engineer Member of the Design-Build-Operate-
Finance entity during the last five (5) years, in which the claim, settlement, or
judgment exceeds fifty thousand dollars ($50,000). Information shall also be
provided concerning any work completed by a surety during this period.

Project: Date:
Owner: Court:
Nature:

Description:

Project: Date:
Owner: Court:
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Nature:

Description:

15.

16.

17.

At any time during the last five (5) years, has the Engineer Member, or any of its
owners, partners, officers, members or managers been convicted of a crime
involving the awarding of a contract of a government construction project, or the
bidding or performance of a government contract?

I:I Yes I:I No

If "yes," explain:

Has the Engineer Member or any of its owners, partners, officers, members or
managers, ever been found liable in a civil suit or found guilty in a criminal action
for making any false claim or material misrepresentation to any public agency or
entity?

[ ] [ ]

Yes No

If "yes," explain:

Has the Engineer Member or any of its owners, partners, officers, members or
managers ever been convicted of a crime involving any federal, state, or local law
related to construction?

|:| Yes |:| No

If "yes," explain:
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18. Has the Engineer Member or any of its owners, officers, partners, members or
managers ever been convicted of a federal or state crime of fraud, theft, or any
other act of dishonesty?

I:I Yes I:I No

If "yes," explain:
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NOTE: Complete the following questions in Section A-2.3 for each Sub-Contractor
Member of the Design-Build-Operate-Finance Entity listed in Section A-1 above.

la.

1b.

1c.

1d.

le.

A-2.3. Information About the Sub-Contractor Members of the Design-Build-

Operate-Finance Entity

Name of company:

Date of company formation or incorporation:

State of formation or
incorporation:

How many persons does your organization currently employ:

Complete the following table. Identify the type of company organization (e.g.
corporation, limited liability company, partnership, sole proprietor, etc.) and provide
information for each officer, partner, member, manager or individual(s) with 20% or

more ownership.

Position Name

Years with Co.

% Ownership

1f. For each person listed in the above table le identify every construction company
that the person has been employed with at any time during the last five (5) years:

Date of
Position with Employment
Name Company Company pWi%/h
Company
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1g. Provide the name, title, and license number, credential, or registration (if applicable)
of each individual who is proposed as key personnel of the Sub-Contractor Member
to be assigned to manage the design or construction of the Project. Identify, by
reference project number of the projects listed in Appendix A Section A-3, previous
experience in which the individual was assigned similar responsibilities. For each
individual listed, attach résumés which demonstrate evidence that the proposed key
personnel have sufficient experience and training to competently manage and
complete the design and construction of the Project described in this RFQ.
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License Number,
Credential, or
Registration

Title or Position
with Company

Reference Project

Name i
Experience

1h. Provide information on the revocation or suspension of any license, credential, or
registration of any owner, officer, partner, member, manager or other key personnel
listed in Questions 1f or 1g above.

Year: Name:
Explanation:

Year: Name:
Explanation:

Year: Name:
Explanation:
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2. Has there been any change in ownership of the Sub-Contractor Member at any time
during the last three (3) years?

NOTE: A corporation whose shares are publicly traded is not required to answer
this question.

[ ] Yes [ ] No

If "yes," explain:

3. Is the Sub-Contractor Member a subsidiary, parent, holding company or affiliate of
another construction firm?

NOTE: Include information about other firms if one firm owns 50 per cent or more

of another, or if an owner, partner, or officer of your firm holds a similar position
in another firm.

[ ] ves [ ] No

If "yes," explain:

4. Are any of the Sub-Contractor Member's corporate owners, officers, partners,
members, or managers connected to any other construction companies?

NOTE: Include information about other firms if an owner, partner, officer, member
or manager of your firm holds a similar position in another firm.

|:| Yes |:| No

If "yes," explain:

5. State the Sub-Contractor Member's gross revenues for each of the last three (3)
years:

2007: 2008: 20009:
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6. List all State of Florida construction license numbers, classifications and expiration
dates of the Florida contractor licenses held by the Sub-Contractor Member:

Contractor License Classification Expiration Date

7. If any of the Sub-Contractor Member's license(s) are held in the name of a
corporation, company or partnership, list below the names of the qualifying
individuals(s) listed on State records who meet(s) the experience and examination
requirements for each license.

Contractor License Number Name of Qualifying Individual

8. Has the Sub-Contractor Member changed names or license number in the past five
(5) years?

|:| Yes |:| No
If "yes," explain:
9. Has any owner, partner or (for corporations) officer, member or manager of the Sub-

Contractor Member operated a construction company under any other name in the
last five (5) years.

I:I Yes I:I No

If "yes," explain:
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10.In the last five (5) years has any insurance carrier, for any form of insurance, refused
to renew the insurance policy for the Sub-Contractor Member?

|:| Yes |:| No

If “yes,” give nhame the insurance carrier, the form of insurance and the year of the
refusal.

Year: Carrier: Form:
Comments:
Year: Carrier: Form:
Comments:

11.Has the Sub-Contractor Member been required to pay a premium of more than one
per cent for a performance and payment bond on any project(s) on which the
Contractor worked at any time during the last three (3) years?

|:| Yes |:| No

If “yes,” state the percentage that your firm was required to pay. You may provide
an explanation for a percentage rate higher than one per cent, if you wish to do so.

Year: Rate:
Explanation:
Year: Rate:
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Explanation:

12.During the last five (5) years, has the Sub-Contractor Member ever been denied
bond coverage by a surety company, or has there ever been a period of time when
your firm had no surety bond in place during a public construction project when one
was required?

|:| Yes |:| No

If yes, indicate the date when your firm was denied coverage and the name of the
company or companies that denied coverage; and the period during which you had
no surety bond in place.

Date: Surety: Duration Period:
Explanation:
Date: Surety: Duration Period:
Explanation:

13. Bonding capacity: Provide documentation from your surety identifying the following:

Bonding Surety
Co./Surety: Agent:
Agent Address: Telephone #:
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14. List all other sureties (name and full address) that have written bonds for your firm
during the last five (5) years, including the dates during which each wrote the bonds:

Date Surety Address

15. Has any serious or willful violation of the Federal Occupational Safety and Health
Act or applicable Florida law, settled against the Sub-Contractor Member of the
Design-Build-Operate-Finance entity?

NOTE: If you have filed an appeal of a citation and the State for Federal
Appeals Board has not yet ruled on your appeal, or if there is a court appeal
pending, you need not include information about the citation.

I:I Yes I:I No

If “yes,” describe the citations, including information about the dates of the citations,
the nature of the violation, the project on which the citation(s) was or were issued,
the amount of penalty paid, if any. If the citation was appealed and a decision has
been issued, state the case number and the date of the decision.

Description: Date: Nature:
Project: Amount:
Description: Date: Nature:
Project: Amount:
Description: Date: Nature:
Project: Amount:

NOTE: The following questions (16a through 16d) refer to information concerning
the Sub-Contractor Member’'s workers' compensation experience history and
worker safety program.
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16a. Does the Sub-Contractor Member have current workers' compensation insurance
policies as required by Florida Law or is legally self-insured.

I:I Yes I:I No

16b. Does the Sub-Contractor Member require documented safety meetings to be held
for construction employees and field supervisors during the course of a project?

I:I Yes I:I No

If “yes,” identify how often the meetings are required.
Weekly Bi-Weekly Monthly Less Frequent

[ [ L] [

16c¢. Has the Sub-Contractor Member been issued a modification rate under Florida’s
workers’ compensation insurance for each of the past three (3) premium years?

I:I Yes I:I No

Provide modification rate for each of the last three (3) years. If your modification
rate for any of these three (3) years is or was 1.00 or higher, provide explanation.

NOTE: Score based on highest modification rate in any single Year

Year: Rate:
Explanation:
Year: Rate:
Explanation:
Year: Rate:
Explanation:
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16d. Within the last five (5) years has there ever been a period when the Sub-
Contractor Member firm had employees but was without workers’ compensation
insurance or state-approved self-insurance?

I:I Yes I:I No

If “yes,” explain the reason for the absence of workers’ compensation insurance.

Year: Period:
Explanation:

Year: Period:
Explanation:

17.Provide information concerning any debarment, disqualification, or removal of the
Sub-Contractor Member from a federal, state, or local government public works
project.

Year: Owner: Project:
Basis:
Year: Owner: Project:
Basis:

18. Provide information concerning any instance in which the Sub-Contractor Member,
its owners, officers, partners, members, managers or managing employees
submitted a bid or Design-Build-Operate-Finance proposal on a public works project
and were found to be nonresponsive, or were found by the awarding body not be a
responsible bidder.
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Year: Owner: Project:
Basis:

Year: Owner: Project:

Basis:

19.Provide information concerning any instance in which the Sub-Contractor Member,
or its owners, officers, partners, members, managers or managing employees,
defaulted on a construction contract.

Year: Owner: Project:
Basis:
Year: Owner: Project:
Basis:
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20.Has applicable governmental agency cited and assessed penalties against the Sub-
Contractor Member or the owner of a project on which the Sub-Contractor Member
was the prime contractor or the DBOF Entity, in the past five (5) years?

NOTE: If you have filed an appeal of a citation and the Appeals Board has not
yet ruled on your appeal, or if there is a court appeal pending, you need not
include information about the citation.

|:| Yes |:| No

If “yes,” describe each citation.

Explanation:

Explanation:

21.Provide information concerning any violations of the Contractors' State License Law,
excluding alleged violations of federal or state law, including the payment of wages,
benefits, or personal income tax withholding, or of Federal Insurance Contributions
Act (FICA; 26 U.S.C. Sec. 3101 et seq.) withholding requirements settled against the
Sub-Contractor Member of the Design-Build-Operate-Finance entity.

Year: Violation:
Explanation:

Year: Violation:
Explanation:
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22.At the time of submitting this pre-qualification form, is the Sub-Contractor Member
ineligible to bid on or be awarded a public works contract, or perform as a sub-
contractor on a public works contract?

I:I Yes I:I No

If "yes," explain:

23. At any time during the last five (5) years, has the Sub-Contractor Member, or any of
its owners, officers, partners, members or managers, been convicted of a crime
involving the awarding of a contract of a government construction project, or the
bidding or performance of a government contract?

|:| Yes |:| No

If "yes," explain:

24.Has the Sub-Contractor Member or any of its owners, officers, partners, members or
managers ever been found liable in a civil suit or found guilty in a criminal action for
making any false claim or material misrepresentation to any public agency or entity?

I:I Yes I:I No

If "yes," explain:

25.Has the Sub-Contractor Member or any of its owners, officers, partners, members or
managers ever been convicted of a crime involving any federal, state, or local law
related to construction?

|:| Yes |:| No

If "yes," explain:
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26.Has the Sub-Contractor Member or any of its owners, officers, partners, members or
managers ever been convicted of a federal or state crime of fraud, theft, or any other
act of dishonesty?

I:I Yes I:I No
If "yes," explain:
27.Provide information concerning any bankruptcy or receivership of the Sub-

Contractor Member of the Design-Build-Operate-Finance entity, including
information concerning any work completed by a surety.

Year: Period:

Explanation:

NOTE: The following question refers only to disputes between the Sub-Contractor
and the owner of a project. You need not include information about disputes
between the Contractor and a supplier, another contractor, or sub-contractor.
You need not include information about “pass-through” disputes in which the
actual dispute is between another contractor or sub-contractor and a project
owner.

28.Provide information concerning all adverse claims, disputes, or lawsuits which have
been filed in court or arbitration or have been settled between the owner of a public
works project and the Sub-Contractor Member of the Design-Build-Operate-Finance
entity during the last five (5) years, in which the claim, settlement, or judgment
exceeds fifty thousand dollars ($50,000). Information shall also be provided
concerning any work completed by a surety during this period.

Project: Date:
Owner: Court:
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Nature:

Description:

Project: Date:

Owner: Court:
Nature:

Description:

29.At any time in the last five (5) years has the General Contractor Member been
assessed and paid liquidated damages of more than $50,000 after completion of a
project under a construction contract with either a public or private owner?

[ ] ves [ ] No

If yes, identify all such projects by owner, owner’s address, completion date of the
project, amount of liquidated damages assessed and all other information necessary
to fully explain the assessment of liquidated damages.

Owner: Address:
Completed: Amount:
Other:
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Owner: Address

Completed: Amount:

Other:
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NOTE: Complete the following questions in Section A-2.4 for each Engineering
or Professional Sub-Consultant Member of the Design-Build-Operate-Finance
Entity listed in Section A-1 above.

A-2.4. Information About the Sub-Consultant Members of the Design-Build-
Operate-Finance Entity

la. Name of company:
1b. Date of company formation or incorporation:
1c. State of formation or incorporation:
1d. How many persons does your organization currently employ:

le. Complete the following table.

Identify the type of company organization (e.qg.

corporation, limited liability company, partnership, sole proprietor, etc.) and provide
information for each officer, partner, member, manager or individual(s) with 20% or

more ownership.

Position

Name

Years with Co.

% Ownership

1f. For each person listed above in table le identify every construction company or
engineering firm that the person has been employed with at any time during the last

five (5) years:

Date of
Position with Employment
Name Company Company pWi%/h
Company
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1g. Provide the name, title, and license number, credential, or registration (if applicable)
of each individual who is proposed as key personnel of the Sub-Consultant Member
to be assigned to manage the design or construction of the Project. Identify, by
reference project number of the projects listed in Appendix A Section A-3, previous
experience in which the individual was assigned similar responsibilities. For each
individual listed, attach resumes which demonstrate evidence that the proposed key
personnel have sufficient experience and training to competently manage and
complete the design and construction of the Project described in this RFQ.
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License Number,
Credential, or
Registration

Title or Position
with Company

Reference Project

Name i
Experience

1h. Provide information on the revocation or suspension of any license, credential, or
registration of any owner, officer, partner, member, manager or other key personnel
listed in Questions 1f or 1g above.

Year: Name:
Explanation:

Year: Name:
Explanation:

Year: Name:
Explanation:

2. Has there been any change in ownership of the Sub-Consultant Member at any time
during the last three (3) years?

Page 88



NOTE: A corporation whose shares are publicly traded is not required to answer
this question.

I:I Yes I:I No

If "yes," explain:

3. Is the Sub-Consultant Member a subsidiary, parent, holding company or affiliate of
another engineering firm?

NOTE: Include information about other firms if one firm owns 50 per cent or more

of another, or if an owner, partner, officer, member or manager of your firm holds
a similar position in another firm.

[ ] ves [ ] No

'If "yes," explain:

4. Are any of the Sub-Consultant Member’'s corporate officers, partners, owners,
members or managers connected to any other engineering firms?

NOTE: Include information about other firms if an owner, partner, officer, member
or manager of your firm holds a similar position in another firm.

I:I Yes I:I No

If "yes," explain:

5. Has the Sub-Consultant Member firm changed names or license number in the past
five (5) years?

|:| Yes |:| No

If "yes," explain:

Page 89



6. Has any owner, partner or (for corporations) officer, member or manager of the Sub-
Consultant Member operated an engineering firm under any other name in the last
five (5) years?

I:I Yes I:I No

If "yes," explain:

7. Inthe last five (5) years has any insurance carrier, for any form of insurance, refused
to renew the insurance policy for the Sub-Consultant Member?

I:I Yes I:I No

If “yes,” give name the insurance carrier, the form of insurance and the year of the
refusal.

. Ins.
Carrier: ) Refusal Year:
Form:
. Ins. .
Carrier: ) Refusal Year:
Form:
. Ins. .
Carrier: ) Refusal Year:
Form:

8. Has any serious or willful violation of the Federal Occupational Safety and Health
Act or applicable Florida law, settled against the Sub-Consultant Member of the
Design-Build-Operate-Finance entity?

NOTE: If you have filed an appeal of a citation and the State for Federal
Appeals Board has not yet ruled on your appeal, or if there is a court appeal
pending, you need not include information about the citation.

I:I Yes I:I No

If “yes,” describe the citations, including information about the dates of the citations,
the nature of the violation, the project on which the citation(s) was or were issued,
the amount of penalty paid, if any. If the citation was appealed and a decision has
been issued, state the case number and the date of the decision.

Description: Date: Nature:
Project: Amount:
Description: Date: Nature:
Project: Amount:
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Description: Date: Nature:
Project: Amount:

NOTE: The following questions (9a through 9b) refer to information concerning
the Sub-Consultant Member’'s workers' compensation experience history and
worker safety program.

9a. Does the Sub-Consultant Member have current workers' compensation insurance
policies as required by Florida Law or is legally self-insured.

[ ] ves [ ] No

9b. Within the last five (5) years has there ever been a period when the Sub-Consultant
Member firm had employees but was without workers’ compensation insurance or
state-approved self-insurance?

L L o

If “yes,” explain the reason for the absence of workers’ compensation insurance.

Yes

Year: Period:
Explanation:

Year: Period:
Explanation:
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10. Provide information concerning any debarment, disqualification, or removal of the
Sub-Consultant Member from a federal, state, or local government public works

project.
Year: Owner: Project:
Basis:
Year: Owner: Project:
Basis:

11. Provide information concerning any instance in which the Sub-Consultant Member,
its owners, officers, partners, members, managers or managing employees
submitted a bid or Design-Build-Operate-Finance proposal on a public works project
and were found to be nonresponsive, or were found by the awarding body not be a
responsible bidder.

Year: Owner: Project:

Basis:
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Year:

Owner:

Project:

Basis:

12. Provide information concerning any instance in which the Sub-Consultant Member,
or its owners, officers, partners, members, managers or managing employees,
defaulted on a construction contract, professional services contract, or Design-
Build-Operate-Finance contract.

Year: Owner: Project:
Basis:
Year: Owner: Project:
Basis:

13. Provide information concerning any bankruptcy or receivership of the Sub-

Consultant

Member of

the Design-Build-Operate-Finance entity,
information concerning any work completed by a surety.

including

Year:

Period:
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Explanation:

NOTE: The following question refers only to disputes between the Sub-
Consultant and the owner of a project. You need not include information about
disputes between the Sub-Consultant and a supplier, another consultant,
contractor, or sub-contractor. You need not include information about “pass-
through” disputes in which the actual dispute is between another company and a
project owner.

14. Provide information concerning all adverse claims, disputes, or lawsuits which have
been filed in court or arbitration or have been settled between the owner of a public
works project and the Sub-Consultant Member of the Design-Build-Operate-Finance
entity during the last five years, in which the claim, settlement, or judgment exceeds
fifty thousand dollars ($50,000). Information shall also be provided concerning any
work completed by a surety during this period.

Project: Date:
Owner: Court:
Nature:

Description:
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Project: Date:

Owner: Court:
Nature:

Description:

15. At any time during the last five (5) years, has the Sub-Consultant Member, or any of
its owners, officers, partners, members or managers been convicted of a crime
involving the awarding of a contract of a government construction project, or
performance of a
government contract?

I:I Yes |:| No

If "yes," explain:

16. Has the Sub-Consultant Member or any of its owners, officers, partners, members
or managers ever been found liable in a civil suit or found guilty in a criminal action
for making any false claim or material misrepresentation to any public agency or
entity?

I:I Yes I:I No

If "yes," explain:

17. Has the Sub-Consultant Member or any of its owners, officers, partners, members
or managers ever been convicted of a crime involving any federal, state, or local law
related to construction?

I:I Yes I:I No

If "yes," explain:
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18. Has the Sub-Consultant Member or any of its owners, officers, partners, members
or managers ever been convicted of a federal or state crime of fraud, theft, or any
other act of dishonesty?

[ ] ves [ ] No

If "yes," explain:
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la.

1b.

1c.

1d.

le

NOTE: Complete the following questions in Section A-2.5 for each Engineering
or Professional Operations Member of the Design-Build-Operate-Finance

Entity listed in Section A-1 above.

A-2.5. Information About the Operations Member of the Design-Build-

Operate-Finance Entity

Name of company:

Date of company formation or incorporation:

State of formation or
incorporation:

How many persons does your organization currently employ:

. Complete the following table. Identify the type of company organization (e.g.
corporation, limited liability company, partnership, sole proprietor, etc.) and provide
information for each officer, partner, member, manager or individual(s) with 20% or

more ownership.

Position Name Years with Co.

% Ownership

1f. For each person listed above in table le identify every construction company or
engineering firm that the person has been employed with at any time during the last

five (5) years:

Date of
Position with Employment
Name Company Company pWi%/h
Company
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1g. Provide the name, title, and license number, credential, or registration (if applicable)
of each individual who is proposed as key personnel of the Operations Member to
be assigned to manage the design or construction of the Project. Identify, by
reference project number of the projects listed in Appendix A Section A-3, previous
experience in which the individual was assigned similar responsibilities. For each
individual listed, attach resumes which demonstrate evidence that the proposed key
personnel have sufficient experience and training to competently manage and
complete the design and construction of the Project described in this RFQ.
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Title or Position License Number,

Name with Compan Credential, or
pany Registration

Reference Project
Experience

1h. Provide information on the revocation or suspension of any license, credential, or
registration of any owner, officer, partner, member, manager or other key personnel
listed in Questions 1f or 1g above.

Year: Name:
Explanation:

Year: Name:
Explanation:

Year: Name:
Explanation:

2. Has there been any change in ownership of the Operations Member at any time
during the last three (3) years?

NOTE: A corporation whose shares are publicly traded is not required to answer
this question.
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I:I Yes I:I No

If "yes," explain:

3. Is the Operations Member a subsidiary, parent, holding company or affiliate of
another engineering firm?

NOTE: Include information about other firms if one firm owns 50 per cent or more

of another, or if an owner, partner, officer, member or manager of your firm holds
a similar position in another firm.

[ ] ves [ ] No

'If "yes," explain:

4. Are any of the Operations Member’s corporate officers, partners, owners, members
or managers connected to any other engineering firms?

NOTE: Include information about other firms if an owner, partner, officer, member
or manager of your firm holds a similar position in another firm.

I:I Yes I:I No

If "yes," explain:

5. Has the Operations Member firm changed names or license number in the past five
(5) years?

|:| Yes |:| No

If "yes," explain:

6. Has any owner, partner or (for corporations) officer, member or manager of the
Operations Member operated an engineering firm under any other name in the last
five (5) years?

I:I Yes I:I No
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If "yes," explain:

7. Inthe last five (5) years has any insurance carrier, for any form of insurance, refused
to renew the insurance policy for the Operations Member?

I:I Yes I:I No

If “yes,” give name the insurance carrier, the form of insurance and the year of the
refusal.

. Ins.
Carrier: ) Refusal Year:
Form:
. Ins. .
Carrier: ) Refusal Year:
Form:
. Ins. ]
Carrier: ) Refusal Year:
Form:

8. Has any serious or willful violation of the Federal Occupational Safety and Health
Act or applicable Florida law, settled against the Operations Member of the Design-
Build-Operate-Finance entity?

NOTE: If you have filed an appeal of a citation and the State for Federal
Appeals Board has not yet ruled on your appeal, or if there is a court appeal
pending, you need not include information about the citation.

I:I Yes I:I No

If “yes,” describe the citations, including information about the dates of the citations,
the nature of the violation, the project on which the citation(s) was or were issued,
the amount of penalty paid, if any. If the citation was appealed and a decision has
been issued, state the case number and the date of the decision.

Description: Date: Nature:
Project: Amount:
Description: Date: Nature:
Project: Amount:
Description: Date: Nature:
Project: Amount:
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NOTE: The following questions (9a through 9b) refer to information concerning
the Operations Member’s workers' compensation experience history and worker
safety program.

9a. Does the Operations Member have current workers' compensation insurance
policies as required by Florida Law or is legally self-insured.

[ ] ves [ ] No

9b. Within the last five (5) years has there ever been a period when the Operations
Member firm had employees but was without workers’ compensation insurance or
state-approved self-insurance?

[ ] L

If “yes,” explain the reason for the absence of workers’ compensation insurance.

Yes

Year: Period:
Explanation:

Year: Period:
Explanation:

10.  Provide information concerning any debarment, disqualification, or removal of the
Operations Member from a federal, state, or local government public works project.

Year: Owner: Project:
Basis:
Year: Owner: Project:
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Basis:

11. Provide information concerning any instance in which the Operations Member, its
owners, officers, partners, members, managers or managing employees submitted a bid
or Design-Build-Operate-Finance proposal on a public works project and were found to
be nonresponsive, or were found by the awarding body not be a responsible bidder.

Year: Owner: Project:
Basis:
Year: Owner: Project:
Basis:

12. Provide information concerning any instance in which the Operations Member, or its
owners, officers, partners, members, managers or managing employees, defaulted
on a construction contract, professional services contract, or Design-Build-Operate-
Finance contract.

Year: Owner: Project:

Basis:
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Year:

Owner:

Project:

Basis:

13. Provide information concerning any bankruptcy or receivership of the Operations

Member of

the Design-Build-Operate-Finance entity,
concerning any work completed by a surety.

including

information

Year:

Period:

Explanation:

NOTE: The following question refers only to disputes between the Operations and
the owner of a project. You need not include information about disputes between
the Operations and a supplier, another consultant, contractor, or sub-contractor.
You need not include information about “pass-through” disputes in which the
actual dispute is between another company and a project owner.

14. Provide information concerning all adverse claims, disputes, or lawsuits which have
been filed in court or arbitration or have been settled between the owner of a public
works project and the Operations Member of the Design-Build-Operate-Finance
entity during the last five years, in which the claim, settlement, or judgment exceeds
fifty thousand dollars ($50,000). Information shall also be provided concerning any
work completed by a surety during this period.
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Project: Date:
Owner: Court:
Nature:

Description:

Project: Date:
Owner: Court:
Nature:

Description:

15. At any time during the last five (5) years, has the Operations Member, or any of its
owners, officers, partners, members or managers been convicted of a crime
involving the awarding of a contract of a government construction project, or
performance of a
government contract?

I:I Yes |:| No

If "yes," explain:

16. Has the Operations Member or any of its owners, officers, partners, members or
managers ever been found liable in a civil suit or found guilty in a criminal action for
making any false claim or material misrepresentation to any public agency or entity?

I:I Yes I:I No

If "yes," explain:

Page 105



17. Has the Operations Member or any of its owners, officers, partners, members or
managers ever been convicted of a crime involving any federal, state, or local law
related to construction?

I:I Yes I:I No

If "yes," explain:

18. Has the Operations Member or any of its owners, officers, partners, members or
managers ever been convicted of a federal or state crime of fraud, theft, or any
other act of dishonesty?

[ ] ves [ ] No

If "yes," explain:
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A-3. Reference Projects

DBOF Entity shall provide information about its and its members, six (6) most recently
completed public works projects and the General Contractor Member’s three (3) largest
completed DBOF projects, D/B projects and DBO Projects within the last five (5) years.
The DBOF projects may be public or private and located anywhere in the United States.
Names and references must be current and verifiable.

Project Number

Project Name:
Responsible Member:
Location:

Owner:

Owner Contact Name:
Owner Contact Name:
Owner Contact Phone:

Architect or Engineer:
Architect or Engineer Contact
Name:

Architect or Engineer Phone:

Construction Manager Name:
Construction Manager Phone:

Description of Project, Scope of Work Performed:

Total Value of Construction (including change
orders):

Original Scheduled Completion

Date:

Time Extensions Granted (number of

days):

Actual Date of
Completion:
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A-4. Certification

Each member or organization of the DBOF Entity listed in Section A-1, Question 1, shall
provide certification to the truth and accuracy of the information provided in Appendix A
regarding the individual member or organization of the DBOF Entity. The Certification
must be signed by the officer, partner, owner, member, manager or other principal of
the firm who is authorized and responsible for providing their company’s information in
Appendix A.

Certification

I, the undersigned, on behalf of the Design-Build-Operate-Finance Entity, certify and
declare that | have read all the foregoing answers to this Pre-Qualification Document
and know their contents. The matters stated in the Questionnaire answers are true of
my own knowledge and belief, except as to those matters stated on information and
belief, and as to those matters | believe them to be true. | declare under penalty of
perjury under the laws of the State of Florida, that the foregoing is correct.

(Name of Entity)

(Printed name)

(Signature)

(Dated)
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A-5. Minimum Qualifications and Scoring Criteria

The Minimum Qualifications of the Design-Build-Operate-Finance Entity and each of its
Members are determined by: 1) confirming the correct answers to the Essential
Qualifications and 2) adding the point value of all of the answers to the Scored
Qualifications. The tables in this section give the scoring criteria for the Essential
Qualifications and Scored Qualifications parts. These tables are not to be completed by
the DBOF Entity, but are for reference only. The Village Evaluation Committee will
utilize these tables for determining the qualifications of each DBOF Entity. The Village
reserves the right to modify or amend the Scoring Worksheets and criteria.

The Scoring Worksheets list each Minimum Qualification and the Scoring Criteria. The
requirements and questions are abbreviated to capture the essence of the item. The
abbreviation does not change the actual requirement or question as written in Section
A-1: Information About the Design-Build-Operate-Finance Entity or Section A-2:
Information About Each Member of the Design-Build-Operate-Finance Entity.

A-5.1. Essential Qualifications

A-5.1.1. Essential Qualifications for the Design-Build-Operate-Finance
Entity

Question

4 Requirement / Question Yes No | Score

1 Is DBOF Entity Guarantor’s financial statement
attached?
Yes=0;No=1

2 Has the DBOF Entity submitted a notarized surety
statement to verify the capacity to obtain all
required bonding and insurance?

Yes=0;No=1

3 Is the DBOF Entity a legal entity, or, if not, has it
provided a partnership agreement?
Yes=0;No=1

4 Has the DBOF Entity been debarred, disqualified,
or removed from a public project in the last five (5)
years?

Yes=1;No=0

5 Has the DBOF Entity defaulted on a construction
project in the last five (5) years?
Yes=1;,No=0

6 Has the DBOF Entity submitted at least six (6) total
reference projects for the DBOF Entity or its
primary members?

Yes=0;No=1
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7 Have all of the DBOF Entity’'s members signed a
Certification (Appendix A, Section A-4)?
Yes=0;No=1

8 Has the DBOF Entity acknowledged all addenda to
this RFQ?
Yes=0;No=1

9 Have all members of the DBOF Entity met the
Minimum Qualifications?
Yes=0;No=1

Total Score for Design-Build-Operate-Finance Entity Essential Qualifications
(Disqualified if score is greater than “07)

A-5.1.2. Essential Qualifications for the General Contractor Member of the

Design- Build-Operate-Finance Entity
Que;tlon Requirement / Question Yes No Score
1 Does General Contractor have current Florida
contractor’s license?
Yes=0;No=1
2 Does General Contractor have liability insurance?
Yes=0;No=1
3 Does General Contractor have workers’

compensation insurance?
Yes=0;No=1

4 Does General Contractor have an acceptable
safety record as defined in Federal and Florida
Law?
Yes = 0; No =1

5 Has General Contractor license been revoked in
the last five (5) years?
Yes=1;No=0

6 Has General Contractor defaulted on a

construction project in the last five (5) years?
Yes=1;,No=0

7 Is General Contractor ineligible to bid on public
works projects?
Yes=1;No=0

8 Has General Contractor been debarred,

disqualified, or removed from a public project in the
last five (5) years?
Yes=1,No=0

Total Score for General Contractor Essential Qualifications
(Disqualified if score is greater than “0")
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A-5.1.3. Essential Qualifications for the Engineer of Record Member of the

Design- Build-Operate-Finance Entity
Que;tlon Requirement / Question Yes No Score
1 Does Engineer have current Florida license?
Yes=0;No=1
2 Does Engineer have professional liability
insurance?
Yes=0;No=1
3 Does Engineer have workers’ compensation
insurance?
Yes=0;No=1
4 Has Engineer license been revoked in last five (5)
years?
Yes=1;,No=0
5 Has Engineer defaulted on a construction project or
contract in the last five (5) years?
Yes=1;No=0
6 Has Engineer been debarred, disqualified, or
removed from a public project in the last five (5)
years?
Yes=1;No=0
Total Score for Engineer of Record Essential Qualifications
(Disqualified if score is greater than “0")

A-5.1.4. Essential Qualifications for each Sub-Contractor Member of the
Design-Build-Operate-Finance Entity (Note: Each Sub-Contractor Member will
be scored for Essential Qualifications according to the following criteria.)

Que;tlon Requirement / Question Yes No | Score

1 Does Sub-Contractor have current Florida
contractor’s license?
Yes=0;No=1

2 Does Sub-Contractor have liability insurance?
Yes=0;No=1

3 Does Sub-Contractor have workers’ compensation
insurance?
Yes=0;No=1

4 Does Sub-Contractor have an acceptable safety
record as defined in Federal and Florida Law?
Yes=0;No=1

5 Has Sub-Contractor license been revoked in the
last five (5) years?
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Yes=1,No=0

6 Has Sub-Contractor defaulted on a construction
project in the last five (5) years?
Yes=1;,No=0

7 Is Sub-Contractor ineligible to bid on public works
projects?
Yes=1,No=0

8 Has Sub-Contractor been debarred, disqualified, or
removed from a public project in the last five (5)
years?
Yes=1,No=0

Total Score for Sub-Contractor Essential Qualifications
(Disqualified if score is greater than “07”)

A-5.1.5. Essential Qualifications for each Sub-Consultant Member of the
Design- Build-Operate-Finance Entity (Note: Each Sub-Consultant Member
will be

scored for Essential Qualifications according to the following criteria.)

Que;tlon Requirement / Question Yes No | Score
1 Does Sub-Consultant have current Florida license?
Yes=0;No=1
2 Does Sub-Consultant have professional liability
insurance?
Yes=0;No=1
3 Does Sub-Consultant have workers’ compensation
insurance?
Yes=0;No=1
4 Has Sub-Consultant license been revoked in last

five (5) years?
Yes=1;No=0

5 Has Sub-Consultant defaulted on a construction
project or contract in the last five (5) years?
Yes=1;No=0

6 Has Sub-Consultant been debarred, disqualified, or
removed from a public project in the last five (5)
years?

Yes=1;No=0

Total Score for Sub-Consultant Essential Qualifications
(Disqualified if score is greater than “0")
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A-5.1.6. Essential Qualifications for each Operations Member of the Design-
Build-Operate-Finance Entity (Note: Each Operations Member will be
scored for Essential Qualifications according to the following criteria.)

Que;tlon Requirement / Question Yes No Score

1 Does Operations Member have current Florida
contractor’s license?
Yes=0;No=1

2 Does Operations Member have liability insurance?
Yes=0;No=1

3 Does Operations Member have workers’
compensation insurance?
Yes=0;No=1

4 Does Operations Member have an acceptable
safety record as defined in Federal and Florida
Law?
Yes=0;No=1

5 Has Operations Member license been revoked in
the last five (5) years?
Yes=1;No=0

6 Has Operations Member defaulted on a
construction project in the last five (5) years?
Yes=1;No=0

7 Is Operations Member ineligible to bid on public
works projects?
Yes=1;No=0

8 Has Operations Member been debarred,

disqualified, or removed from a public project in the
last five (5) years?
Yes=1;No=0

Total Score for Sub-Contractor Essential Qualifications
(Disqualified if score is greater than “0")
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A-5.2. Scored Qualifications for Each Member of the Design-Build-Operate-
Finance Entity

A-5.2.1. Scored Qualifications for the General Contractor Member of the

Design- Build-Operate-Finance Entity

Question Requirement / Question Yes | No Instance Score
# : [Total
1 How many years General Contractor

been in business in Florida?
3 yrs or less = 2 pts; 4 yrs = 3 pts;
5 yrs = 4 pts; 6 yrs or more = 5 pts

2 Is General Contractor currently in a
bankruptcy?
Yes = 0 pts; No = 3 pts

3 Has General Contractor been in

bankruptcy during the last five (5) years?
Yes = 0 pts; No = 3 pts

4 How many projects has General
Contractor paid liguidated damages of
$50,000 in last five (5) years?

0 to 1 project = 5 pts; 2 projects = 3 pts;
more than 2 = 0 pts

5 Has General Contractor been prevented
from bidding on public works projects in
last five (5) years?

Yes = subtract 5 pts; No = 5 pts

6 Has General Contractor been denied
award of a public works projects in last
five (5) years?

Yes =0 pts; No =5 pts

7 Has a claim over $50,000 been files
against General Contractor in last five (5)
years?

5 pts for O or 1 instance; 3 pts for 2
instances;

0 pts for more than 2 instances

8 Has General Contractor filed a claim of
more than $50,000 against owner in last
five (5) years?

5 pts for O or 1 instance; 3 pts for 2
instances;

0 pts for more than 2 instances

9 Has any insurance carrier refused to
renew General Contractor policy?
5 pts for O or 1 instance; 3 pts for 2
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instances;
0 pts for more than 2 instances

10

Has General Contractor paid more than
1% for a performance & payment bond?
5 pts for up to 1%; 3 pts for no higher
than 1.10%; O pts for any other answer

11

Has a surety ever denied General
Contractor bond coverage in last five (5)
years?

Yes=0;No=5

12

Has Federal OSHA or applicable Florida
law cited General Contractor for serious,
willful or repeated safety violations in
last five (5) years?

5 pts for O or 1 instance; 3 pts for 2
instances;

0 pts for any other answer

13

Has Federal OSHA or applicable Florida
law cited General Contractor in last five
(5) years?

5 pts for O or 1 instance; 3 pts for 2
instances;

0 pts for any other answer

14

Has EPA, FDEP or similar agency
assessed penalties against General
Contractor?

5 pts for O to 1 instance; 3 pts for 2
instances;

0 pts for any other answer

15

Does General Contractor require weekly
safety meetings?
Yes, weekly = 3; any other answer =0

16

What is the highest modification rate
issued to the General Contractor in last
three (3) years?

5 pts for 0.95 or less; 3 pts if between
0.96 and 1.00; O pts for any other answer

17

Has General Contractor been without
workmen’s compensation insurance in
last five (5) years?

5 pts for O to 1 instance;

0 pts for any other answer

18

Has General Contractor failed to comply
with state prevailing wage laws?

5 pts for O to 2 instances; 3 pts for 3
instances;
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0 pts for any other answer

19 Has General Contractor failed to comply
with federal prevailing wage laws?

5 pts for O to 2 instances; 3 pts for 3
instances;

0 pts for any other answer

20 Has General Contractor been convicted
of a crime related to public contract laws?
5 pts for O instances; 3 pts for 1 instance;
0 pts for any other answer

21 Has General Contractor been found guilty
of a crime against a public agency?

5 pts for O instances; 3 pts for 1 instance;
0 pts for any other answer

22 Has General Contractor been convicted
of a crime related to construction laws?
5 pts for O instances; 3 pts for 1 instance;
0 pts for any other answer

23 Has General Contractor been convicted
of a crime related to fraud, theft, or
dishonesty?

5 pts for O instances; 3 pts for 1 instance;
0 pts for any other answer

Total Score for General Contractor Scored Qualifications
Minimum Qualifying Score is 95 (119 possible max)

A-5.2.2. Scored Qualifications for the Engineer of Record Member of the

Design- Build-Operate-Finance Entity

Question Requirement / Question Yes | No Instance Score
# : [Total
1 How many years has Engineer been in

business in Florida?
3yrsorless=2pts; 4yrs=3pts; 5yrs =4
pts; 6 yrs or more =5 pts

2 Is Engineer a debtor in a bankruptcy case?
Yes=0; No=3

3 Was Engineer in bankruptcy in last five (5)
years?
Yes =0; No=3

4 Has Federal OSHA or applicable Florida

law cited Engineer for serious, willful or
repeated safety violations in last five (5)
years?

5 pts for O or 1 instance; 3 pts for 2
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instances;
0 pts for any other answer

5 Has Federal OSHA or applicable Florida
law cited Engineer in last five (5) years?
5 pts for O or 1 instance; 3 pts for 2
instances;
0 pts for any other answer

6 Has a claim in excess of $50,000 been
filed against Engineer?
5 pts for O to 2 instances; 3 pts for 3
instances;
0 pts for any other answer

7 Has Engineer filed a claim in excess of
$50,000 against any owner?
5 pts for O or 1 instance; 3 pts for 2
instances;
0 pts for any other answer

8 Has any insurance carrier refused to renew
a policy for the Engineer?
5 pts for O to 2 instances; 3 pts for 3
instances;
0 pts for any other answer

9 Has Engineer been convicted of a crime
related to public contract laws?
5 pts for O instances; 3 pts for 1 instance;
0 pts for any other answer

10 Has Engineer been found guilty of a crime
against a public agency?
5 pts for O instances; 3 pts for 1 instance,;
0 pts for any other answer

11 Has Engineer been convicted of a crime
related to construction laws?
5 pts for O instances; 3 pts for 1 instance;
0 pts for any other answer

12 Has Engineer been convicted of a crime

related to fraud, theft, or dishonesty?
5 pts for O instances; 3 pts for 1 instance;
0 pts for any other answer

Total Score for Engineer of Record Scored Qualifications
Minimum Qualifying Score is 45 (56 possible max)
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A-5.2.3. Scored Qualifications for the Sub-Contractor

Design-Build- Operate-Finance Entity

Member

of the

Questio
n#

Requirement / Question

Yes

No

Instance
[Total

Score

1

How many years Sub-Contractor been in
business in Florida?

3yrsorless=2pts; 4yrs=3pts; 5yrs=4
pts; 6 yrs or more =5 pts

Is Sub-Contractor currently in a
bankruptcy?
Yes = 0 pts; No = 3 pts

Has Sub-Contractor been in bankruptcy
during the last five (5) years?
Yes = 0 pts; No = 3 pts

How many projects has Sub-Contractor
paid liquidated damages of $50,000 in last
five

(5) years?

0 to 1 project = 5 pts; 2 projects =3 pts;
more than 2 projects = 0 pts

Has Sub-Contractor been prevented from
bidding on public works projects in last five
(5) years?

Yes = subtract 5 pts; No = 5 pts

Has Sub-Contractor been denied award of
a public works projects in last five (5)
years?

Yes=0;No=5

Has Sub-Contractor been party to a claim
of more than $50,000 with an owner in last
five (5) years?

5 pts for O or 1 instance; 3 pts for 2
instances;

0 pts for more than 2 instances

Has any insurance carrier refused to renew
Sub-Contractor policy?

5 pts for O or 1 instance; 3 pts for 2
instances;

0 pts for more than 2 instances

Has Federal OSHA or applicable Florida
law cited Sub-Contractor for serious, willful
or repeated safety violations in last five (5)
years?

5 pts for O or 1 instance; 3 pts for 2
instances;
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0 pts for any other answer

10

Does Sub-Contractor require weekly safety
meetings?
Yes, weekly = 3; any other answer = 0

11

What is highest modification rate issued to
Sub-Contractor in the last three (3) years?
5 pts for 0.95 or less; 3 pts if between 0.96
and

1.00; 0 pts for any other answer

12

Has Sub-Contractor been without
workmen’s compensation insurance in last
five (5) years?

5 pts for O to 1 instance;

0 pts for any other answer

13

Has Sub-Contractor failed to comply with
state prevailing wage laws?

5 pts for O to 2 instances; 3 pts for 3
instances;

0 pts for any other answer

14

Has Sub-Contractor failed to comply with
federal prevailing wage laws?

5 pts for O to 2 instances; 3 pts for 3
instances;

0 pts for any other answer

15

Has Sub-Contractor been convicted of a
crime related to public contract laws?

5 pts for O instances; 3 pts for 1 instance;
0 pts for any other answer

16

Has Sub-Contractor been found guilty of a
crime against a public agency?

5 pts for O instances; 3 pts for 1 instance;

0 pts for any other answer

17

Has Sub-Contractor been convicted of a
crime related to construction laws?

5 pts for O instances; 3 pts for 1 instance;

0 pts for any other answer

18

Has Sub-Contractor been convicted of a
crime related to fraud, theft, or dishonesty?
5 pts for O instances; 3 pts for 1 instance;

0 pts for any other answer

Total Score for Sub-Contractor Scored Qualifications
Minimum Qualifying Score is 71 (89 possible max)
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A-5.2.4.Scored Qualifications for the Sub-Consultant Member of the
Build-Operate-Finance Entity

Design-

Question
#

Requirement / Question

Yes

No

Instance
[Total

Score

1

How many years has Sub-Consultant been
in business in Florida?
3yrsorless=2pts; 4yrs=3pts; 5yrs=4
pts; 6 yrs or more =5 pts

Is Sub-Consultant a debtor in a bankruptcy
case?
Yes=0; No=3

Was Sub-Consultant in bankruptcy in last
five (5) years?
Yes=0;No=3

Has Federal OSHA or applicable Florida
law cited Sub-Consultant for serious, willful
or repeated safety violations in last five (5)
years?

5 pts for O or 1 instance; 3 pts for 2
instances;

0 pts for any other answer

Has Sub-Consultant been party to a claim
of more than $50,000 with an owner in last
five (5) years?

5 pts for O or 1 instance; 3 pts for 2
instances;

0 pts for any other answer

Has any insurance carrier refused to renew
a policy for the Sub-Consultant?

5 pts for O to 2 instances; 3 pts for 3
instances;

0 pts for any other answer

Has Sub-Consultant been convicted of a
crime related to public contract laws?

5 pts for O instances; 3 pts for 1 instance;
0 pts for any other answer

Has Sub-Consultant been found guilty of a
crime against a public agency?

5 pts for O instances; 3 pts for 1 instance;
0 pts for any other answer

Has Sub-Consultant been convicted of a
crime related to construction laws?

5 pts for O instances; 3 pts for 1 instance;
0 pts for any other answer

10

Has Sub-Consultant been convicted of a

Page 120




crime related to fraud, theft, or dishonesty?
5 pts for O instances; 3 pts for 1 instance;
0 pts for any other answer

Total Score for Sub-Consultant Scored Qualifications
Minimum Qualifying Score is 37 (46 possible max)

A-5.2.5. Scored Qualifications for the Operations Member of the Design-

Build-Operate-Finance Entity

Question
#

Requirement / Question

Yes

No

Instance
[Total

Score

1

How many years Operations Member been
in business in Florida?

3 yrsorless = 2 pts; 4 yrs = 3 pts;

5 yrs = 4 pts; 6 yrs or more = 5 pts

Is Operations Member currently in a
bankruptcy?
Yes = 0 pts; No = 3 pts

Has Operations Member been in
bankruptcy during the last five (5) years?
Yes = 0 pts; No = 3 pts

How many projects has Operations
Member paid liqguidated damages of
$50,000 in last five (5) years?

0 to 1 project = 5 pts; 2 projects = 3 pts;
more than 2 = 0 pts

Has Operations Member been prevented
from bidding on public works projects in
last five (5) years?

Yes = subtract 5 pts; No = 5 pts

Has Operations Member been denied
award of a public works projects in last five
(5) years?

Yes = 0 pts; No =5 pts

Has a claim over $50,000 been files
against Operations Member in last five (5)
years?

5 pts for O or 1 instance; 3 pts for 2
instances;

0 pts for more than 2 instances

Has Operations Member filed a claim of
more than $50,000 against owner in last
five (5) years?

5 pts for O or 1 instance; 3 pts for 2
instances;

0 pts for more than 2 instances

Has any insurance carrier refused to renew

Page 121




Operations Member policy?

5 pts for O or 1 instance; 3 pts for 2
instances;

0 pts for more than 2 instances

10

Has Operations Member paid more than
1% for a performance & payment bond?

5 pts for up to 1%; 3 pts for no higher than
1.10%; O pts for any other answer

11

Has a surety ever denied Operations
Member bond coverage in last five (5)
years?

Yes=0;No=5

12

Has Federal OSHA or applicable Florida
law cited Operations Member for serious,
willful or repeated safety violations in
last five (5) years?

5 pts for O or 1 instance; 3 pts for 2
instances;

0 pts for any other answer

13

Has Federal OSHA or applicable Florida
law cited Operations Member in last five
(5) years?

5 pts for O or 1 instance; 3 pts for 2
instances;

0 pts for any other answer

14

Has , FDEP or similar agency assessed
penalties against Operations Member?
5 pts for O to 1 instance; 3 pts for 2
instances;

0 pts for any other answer

15

Does Operations Member require weekly
safety meetings?
Yes, weekly = 3; any other answer = 0

16

What is the highest modification rate
issued to the Operations Member in last
three (3) years?

5 pts for 0.95 or less; 3 pts if between 0.96
and 1.00; O pts for any other answer

17

Has Operations Member been without
workmen’s compensation insurance in last
five (5) years?

5 pts for O to 1 instance;

0 pts for any other answer

18

Has Operations Member failed to comply
with state prevailing wage laws?
5 pts for O to 2 instances; 3 pts for 3
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instances;
0 pts for any other answer

19 Has Operations Member failed to comply
with federal prevailing wage laws?

5 pts for O to 2 instances; 3 pts for 3
instances;

0 pts for any other answer

20 Has Operations Member been convicted of
a crime related to public contract laws?

5 pts for O instances; 3 pts for 1 instance;
0 pts for any other answer

21 Has Operations Member been found guilty
of a crime against a public agency?

5 pts for O instances; 3 pts for 1 instance;
0 pts for any other answer

22 Has Operations Member been convicted of
a crime related to construction laws?

5 pts for O instances; 3 pts for 1 instance;
0 pts for any other answer

23 Has Operations Member been convicted of
a crime related to fraud, theft, or
dishonesty?

5 pts for O instances; 3 pts for 1 instance;
0 pts for any other answer

Total Score for Operations Member Scored Qualifications
Minimum Qualifying Score is 95 (119 possible max)

A-5.3. Scoring Summary of Minimum Qualifications

Essential Qualifications Section Score

Essential Qualifications for the DBOF Entity

Essential Qualifications for the General Contractor Member of
the DBOF Entity

Essential Qualifications for the Engineer of Record Member
of the DBOF Entity

Essential Qualifications for each Sub-Contractor Member of the DBOF Entity

Sub-Contractor Name:

Sub-Contractor Name:
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Sub-Contractor Name:

Sub-Contractor Name:

Sub-Contractor Name:

Essential Qualifications for each Sub-Consultant Member of the DBOF Entity

Sub-Consultant Name:

Sub-Consultant Name:

Sub-Consultant Name:

Sub-Consultant Name:

Sub-Consultant Name:

Essential Qualifications for the Operations Member of
the DBOF Entity

Total Score for the DBOF Entity

Disqualified? (Disqualified if total score is greater than 0) [ ] Yes [] No
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Scored Qualifications

Section Score

A. Scored Qualifications for the General Contractor Member
of the DBOF Entity (Minimum qualifying score is 95 points)

B. Scored Qualifications for the Engineer of Record Member
of the DBOF Entity (Minimum qualifying score is 45 points)

C. Scored Qualifications Average for all Sub-Contractor
Members of the DBOF Entity (Minimum qualifying score is 71
points)

Sub-Contractor Name:

(Minimum qualifying score is 71 points)

Sub-Contractor Name:

(Minimum qualifying score is 71 points)

Sub-Contractor Name:

(Minimum qualifying score is 71 points)

Sub-Contractor Name:

(Minimum qualifying score is 71 points)

Sub-Contractor Name:

(Minimum qualifying score is 71 points)

D. Scored Qualifications Average for all Sub-Consultant
Members of the DBOF Entity (Minimum qualifying score is 37
points)

Sub-Consultant Name:

(Minimum qualifying score is 37 points)

Sub-Consultant Name:

(Minimum qualifying score is 37 points)

Sub-Consultant Name:

(Minimum qualifying score is 37 points)

Sub-Consultant Name:
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(Minimum qualifying score is 37 points)

Sub-Consultant Name:

(Minimum qualifying score is 37 points)

E. Scored Qualifications for Operations Member of the DBOF
Entity (Minimum qualifying score is 95 points)

Total Score for the DBOF Entity (A+B+C+D+E)

Does Design-Build-Operate-Finance Entity Meet Minimum Qualifications?
[] Yes [] No

(Each member of the Design-Build-Operate-Finance Entity must meet the
minimum qualifying score.)
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APPENDIX B: EVALUATION AND RANKING OF QUALIFIED DESIGN-BUILD-
OPERATE-FINANCE ENTITIES

B-1. Introduction

Those Design-Build-Operate-Finance (DBOF) Entities which meet the minimum
gualifications established in Appendix A will be evaluated and ranked based on the
information provided in the Pre-Qualification Questionnaire (see Appendix A) and the
Statement of Qualifications (SOQ). An Evaluation Committee, consisting of Village staff
and consultants, will evaluate the DBOF Entities according to the criteria defined in this
Appendix B. The Evaluation Committee, at its sole discretion, shall have the right to
seek written clarifications from any of the DBOF Entities in order to fully understand the
nature of the submittals for evaluation. The Village, the Evaluation Committee and the
Village Council shall have the sole and final authority to evaluate the pre-qualification
documents submitted, to determine the minimum qualifications of each DBOF Entity,
and to establish a short-list of DBOF Entities qualified to receive and respond to the
Request for Proposals (RFP).

The Village anticipates designating a pre-qualified short-list of the three highest qualified
DBOF Entities to receive the RFP document and continue in the selection process.
However, the Village reserves the right to designate more, or less, than three DBOF
Entities on the short-list. The evaluation and ranking of DBOF Entities for the purpose of
pre-qualification and establishing a short-list will not carry forward into the review of
proposals submitted in response to the RFP.

B-2. Evaluation and Ranking Criteria
The evaluation and ranking DBOF Entities will be based on the following criteria and

weighting. The specific qualifications or capabilities to be evaluated are described
below.

Evaluation and Ranking Criteria Ranking Weight
Pre-Qualification Questionnaire Score (Appendix A.1 - A.4) 10%
Financial Qualifications 20%
Technical Approach and Team Expertise 30%
Design and Construction Experience 30%
Operations and Management 10%

B-2.1. Pre-Qualification Questionnaire Score (Appendix A)

The total score received by the DBOF Entity for the Scored Qualifications in Appendix A
will be carried forward to Appendix B. The total score will be weighted to account for
10% of the DBOF Entities evaluation and ranking.
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B-2.2. Financial Qualifications

The financial capacity and financial terms proposed by the DBOF Entity will be
evaluated. This evaluation will include, but is not limited to, the following:

Ability to meet the project financing, guaranty, bonding limits and insurance
requirements.

Credit worthiness and rating of the financer, contractor, designer, operator, and
other Entity members

Overall financial qualifications and strength of DBOF Entity

Overall financial qualifications and strength of Project Guarantor

B-2.3. Technical Approach and Team Expertise

The overall technical qualifications of the DBOF Entity will be evaluated with
consideration of the individual expertise of key personnel proposed for the Project. The
evaluation will include, but is not limited to, the following.

Organizational structure of DBOF Entity and key members

Construction management plan related to schedule, budget, and quality control
Management structure of DBOF Entity and key members

Qualifications of key personnel proposed

Design approach or philosophy

Resources available to the DBOF Entity and the Project

Financial qualifications and strength of DBOF Entity and key members
Demonstrated ingenuity or innovation in past design and construction which
increased Project quality or reduced life-cycle costs

Design and construction experience or expertise with principles, techniques,
and materials which enhance the environmental quality of the Project
throughout its lifecycle

Demonstrated knowledge of, or successful experience, with Florida’s and the
Florida Keys’ water quality related regulatory agencies, such as the State and
Regional Water Boards, the Department of Environmental Protection, and the
Department of Public Health

Awards or special recognition for excellence and achievement in design and
construction industry

Advanced certifications or licenses beyond the minimum requirements
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B-2.4. Understanding of Process, Goals, and Objectives

The Project Specific Information provided in Section 3 of this RFQ details the history of
this Project, outlines the Village’s goals and objectives, and summarizes the process for
completing the necessary permitting, funding, and Design-Build-Operate-Finance
contract procurement in order to begin design and construction. The DBOF Entity will be
evaluated on its understanding of these issues as they relate to Project procurement
and delivery. The evaluation will include, but is not limited to, the following key elements
of the Project process, goals, and objectives.

Environmental Impact Report process and mitigations
Village permit process

Prevailing Wage and Labor Compliance requirements
Community relations

Design-Build-Operate-Finance procurement process

B-2.5. Design and Construction Experience

Previous design and construction experience on projects of similar size and scope, as
well as, similar projects which utilized Design-Build-Operate-Finance contracting will be
considered in the overall evaluation and ranking. The previous experience of the DBOF
Entity Members, and the experience of their key personnel assigned to this Project, will
be evaluated.

The evaluation will include, but is not limited to, the following.

e Design and construction experience and past performance on similar projects
0 Ability to meet schedule and budget on Design-Build-Operate-Finance
contracts
o Design-Build-Operate-Finance contracting experience on projects of
similar scope and budget
o Design and construction of wastewater collection, transmission and
treatment facilities of similar size and budget
o Design of wastewater collection, transmission and treatment facilities of
the same technology
o Design of wastewater treatment facilities with advanced treatment
requirements )
o Project experience related to projects owned and contracted by public
agencies in Florida
e Interviews with the owners of reference projects provided in Appendix A. The
Village and the Evaluation Committee reserve the right to also interview
owners of other projects which members of the DBOF Entity were involved in,
but were not provided as reference projects in Appendix A.
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B-2.6. Operations and Management Experience

Previous operations and management experience on wastewater facilities of similar size
and scope, as well as, similar projects which utilized Design-Build-Operate-Finance
contracting will be considered in the overall evaluation and ranking. The previous
experience of the DBOF Entity Members, and the experience of their key personnel
assigned to this Project, will be evaluated. The evaluation will include, but is not limited
to, the following.

B-3. Interviews with Design-Build-Operate-Finance Entities

The Evaluation Committee may conduct interviews with each DBOF Entity that meets
the minimum qualifications. The interview results will be considered in combination with
the evaluation of the Pre-Qualification Questionnaire and the SOQ.

The Evaluation Committee reserves the right to waive the interviews if, in the opinion of
the Evaluation Committee, the interviews are not necessary for establishing a short-list
of DBOF Entities.

END OF DOCUMENT
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