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I. INTRODUCTION 
 

The City of Mountain View (City) seeks an experienced and qualified landscape 
architectural firm to provide design and construction support services under one 
professional services contract for two new neighborhood parks.  One park will be 
located on an approximately 0.60 acre City-owned parcel in a residential 
neighborhood on Mariposa Avenue between California Avenue and Villa Street.  
This parcel also has access from the terminus of West Dana Street.  The second 
park will be located on an approximately 0.38 acre City-owned parcel in a 
residential neighborhood on Del Medio Avenue between California Avenue and 
Miller Avenue.  The City will select a firm with a range of strengths and 
experience capable of addressing the varied services required for successful 
completion of this project. 
 
Cost for preparation of proposals will be the sole responsibility of the landscape 
architect and will not be paid for by the City.  The method of selection will be in 
accordance with City policy using qualifications-based ranking. 

 
Please contact Robert Kagiyama, Principal Civil Engineer at 
Robert.kagiyama@mountainview.gov or (650) 903-6311 for questions regarding 
this project.   
 
 

II. PROJECT DESCRIPTION AND OBJECTIVES 
 
The project involves design and construction of two new neighborhood parks on 
City-owned parcels, each situated in a residential neighborhood.  The 
Mariposa/W. Dana park site is located in the Central Area of the City on the 
west side of Shoreline Boulevard, and the Del Medio park site is located in the 
San Antonio/Rengstorff area of the City on the west side of San Antonio Road.  
These areas are identified as deficient in open space in the City’s 2008 Park and 
Open Space Plan.  Attachments A and B are maps of each location.   
 
The Mariposa/W. Dana Park site is rectangular in shape, approximately 130’ 
wide by 200’ deep and is surrounded by single family homes.  The site has two 
street accesses.  The main frontage is on Mariposa Avenue.  At the back of the 
site is a 30’ wide street frontage off West Dana Street which terminates at the site.  
The area of park improvement is approximately 26,400 square feet.  The site 
contains several mature trees.  The site contains multiple residential buildings 
that will be demolished in 2010 under a separate contract.  
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The Del Medio Park site fronts on Del Medio Avenue, is approximately 128 feet 
wide with an average depth of approximately 125’ and is surrounded by 
residential homes on three sides.  The area of park improvements is 
approximately 16,500 square feet.   The site contains multiple residential 
buildings that will be demolished by the end of 2009 under a separate contract. 
 
The main project objective is to develop a neighborhood park at each of the two 
sites that may include a children’s play area with a pleasant, landscaped open 
space.  The design must address the presence of adjacent residents and reflect the 
needs of the neighborhood.  Some of the principal design elements may include: 
 
• Selection and design of play apparatus for children ages 2 to 5 and 5 to 12. 
• Selection and design of turf, trees and plantings. 
• Selection and design of pathways and other surfacing materials. 
• Amenities such as benches, drinking fountain, bike rack and sitting areas. 
• Preservation of existing significant trees. 
• Treatment of interface between park and adjacent residential homes. 
• Access considerations. 
• Possible lighting. 
• Utilities. 
• Fencing and screening. 
• Signage. 
• Maintenance considerations. 
 
The specific elements will be developed in greater detail in the conceptual design 
phase and through meetings with City staff, public meetings with the 
community and public hearings before the City’s Parks and Recreation 
Commission. 
 
 

III. CERTIFICATION 
 
The landscape architect shall be experienced in designing children’s play areas in 
accordance with safety and accessibility guidelines and have the following 
certifications:  National Recreation and Park Association, National Playground 
Safety Institute and Certified National Playground Inspector.  Provide proof of 
certification with the proposal. 

 
 
IV. SUBCONSULTANTS 

 
The City is interested in the qualifications of any subconsultants that the 
landscape architect may choose to hire for assistance on this project.  The City is 
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committed to having an excellent design team that can produce high-quality 
design work and comprehensive, completely detailed and coordinated plans and 
specifications that will help ensure success during the construction phase.  The 
landscape architect shall be the lead consultant on this project and shall contract 
independently with any additional subconsultants as needed.  The City’s 
expectation is that the landscape architect would subcontract with a civil 
engineer, who will perform engineering design and sign the plans containing 
these engineering elements. 

 
 
V. ENVIRONMENTAL CLEARANCE 
 

The City will carry-out environmental clearance for this project in accordance 
with the California Environmental Quality Act (CEQA).  The landscape architect 
is expected to provide supporting information about the project as needed for 
incorporation into CEQA documents.  The landscape architect shall incorporate 
mitigation measures for the project in the construction documents.  

 
 
VI. SCOPE OF SERVICES AND RESPONSIBILITIES 
 

A. BASIC SERVICES 
 
 Basic Services consist of assisting the City in formulating and executing a 

design and accompanying construction documents to achieve the successful 
construction of two neighborhood parks – Mariposa/W. Dana Park, Project 
09-44 and Del Medio Park, Project 10-41.  Also included in Basic Services are 
inspection and construction support activities during the construction phase 
of the project. 

 
 Wherever the term “City” appears herein, it shall mean the permanent staff 

of the City of Mountain View or its designated representative.  Although 
the City anticipates successful completion of all phases of work, it reserves 
the right to terminate the work at any time.  The landscape architect’s work 
product from each of the phases set forth below shall be considered the 
property of the City to do with as it wishes. 

 
 Final construction documents shall be submitted to the City in electronic 

digital format (PDF and AutoCAD) and in printed reproducible sets, inked 
on 24” x 36” 4-mil polyester film or other approved permanent materials.  
Drawings shall be prepared in AutoCAD, Release 14, along with any 
customized fonts or shape files.  Specifications shall be prepared on 
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Microsoft Word 2003.  Consultant shall also furnish the design drawings 
and specifications on compact disks to the City.   

 
Basic services described herein are the minimum necessary to meet the 
City's objectives.  The consultant is expected to expand on this scope in the 
proposal if necessary, incorporating their expertise and proposed method of 
approach. 

 
 PHASE I.  PRELIMINARY INVESTIGATION 
 
 For each park site, the landscape architect shall: 
 

• Meet with City staff and neighborhood organization representatives to 
review its understanding of project requirements. 

 
• Assemble and review existing plans, surveys, utilities connections and 

other information available for the project site. 
 

• Visit the site to investigate existing conditions to identify opportunities, 
constraints and verify the presence of existing utilities and points of 
connection. 

 
• Meet with City staff to obtain additional information and input from 

various City departments. 
 

• Contact and coordinate with public and private utilities and the Public 
Works Department. 

 
• Perform topographic survey work, as required to produce complete and 

accurate base sheets for construction document purposes. 
 

• Perform utility location and depth verification, as required;  City will 
locate City-owned utilities upon request. 

 
• Perform soils testing, as required to ascertain the soil’s suitability for the 

types of planting proposed and whether soil amendments are needed. 
 

• Prepare a project schedule and update at each submittal. 
 
 

PHASE II.  CONCEPTUAL DESIGN 
 
For each new park, the landscape architect shall: 
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• Prepare three (3) alternative conceptual plans for development of the 

park along with preliminary cost estimates for each design concept.  
Each presented design concept shall be within the construction budget 
based on current construction prices.  Plans shall be prepared to City 
standards on 24” x 36” sheets and shall be accompanied by reduced-
scale color copies of 8-1/2” x 11”size suitable for inclusion in reports to 
commissions, committees and the City Council.  Plans shall also be 
submitted electronically in PDF format. 

 
• Review plans and estimates with City staff and incorporate requested 

revisions. 
 

• Prepare and if requested, present plans and estimates at up to two (2) 
neighborhood meetings and to the Parks and Recreation Commission.  
Incorporate requested revisions. 

 
• Prepare and if requested, present the plans and estimate to the City 

Council. 
 

PHASE III.  SCHEMATIC DESIGN 
 
Based on the approved conceptual plans for each new park, the landscape 
architect shall: 
 
• Prepare and submit for City’s review and approval 35% complete 

schematic design documents (six (6) copies) based upon the City’s 
program and project budget.  The 35% submittal shall consist of plans, 
outline specifications based on City standards, a general narrative 
description of basic materials and project elements, and any other 
documents to illustrate the scale and relationship of project 
components. 

 
• Prepare all plans to City standards.  Plans shall be on 24” x 36” sheets 

accompanied by reduced-scale copies at 8-1/2” x 11’ size suitable for 
inclusion in reports.  Plans shall also be submitted electronically in PDF 
format. 

 
• Prepare all specifications to City standards.  The general provisions 

may be common to both parks.  However, there shall be separate 
special provisions and technical specifications sections for each park. 
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• Prepare and submit a statement of estimated construction cost based on 
the 35% submittal and available data, including design and 
construction contingencies.  The submitted design shall be within the 
project budget based on current construction prices. 

 
• Prepare and submit an updated project schedule and update at each 

submittal. 
 

• Address outside agency requirements, including permitting 
requirements of PG&E and prepare necessary documents for obtaining 
any required permits. 

 
• Meet with City staff to review for incorporation into the project 

landscape buffers, CEQA required mitigations, and other 
environmental concerns. 

 
• Meet with City staff to review all major proposed materials, surfaces, 

design elements and treatments. 
 

• Review plans as necessary to reflect City, commission and public input. 
 

• Ensure that the concept plan elements can be constructed within the 
construction budget based on current construction prices. 

 
• Invoice each park billing separately with project name and number 

listed on the top of the invoice.  
 

PHASE IV.  DESIGN DEVELOPMENT 
 
Based on the approved schematic design and plans for each new park, the 
landscape architect shall:  
 
• Proceed with design development by refining and further defining the 

style, type, color and finish amenities, surface materials, pavement 
types and finishes, layout and alignment, site preparation and grading, 
drainage, landscaping, irrigation, equipment details, lighting, utilities, 
Title 24 and Americans with Disabilities Act (ADA) requirements, 
public safety, security concerns, noise concerns, CEQA mitigation 
requirements and other elements of the design. 

 
• Provide City with documentation as required for permit applications 

and agreements for the project.  City will assist as needed to obtain all 
necessary permits. 
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• Prepare and submit (six copies) of the 65% complete plans, 

specifications and supporting information, including, but not limited 
to: 

 
1. Plans. 
2. Draft special provisions and technical specifications 
3. Schedule of quantities. 
4. Engineering calculations for engineering structures. 
5. Details. 
6. Catalog cuts. 
7. Product literature. 
8. Written narrative describing all components, materials, finishes, 

colors, landscaping, custom features, if any and related elements. 
9. PDF files of plans and specifications 

 
• Submit a base project consistent with the conceptual plan and 

objectives, as refined within the project budget and a list of proposed 
bid alternatives to be added to the project should bid prices be 
favorable. 

 
• Prepare updated cost estimate and project schedule.  If the cost 

estimate prepared at this point exceeds the preliminary construction 
budget approved at the end of the Schematic Design Phase, the 
landscape architect shall explain the increase, submit a list of proposed 
modifications and delete alternatives to bring the cost within budget, 
and work with City staff to reduce the scope of improvements 
necessary to bring the estimate within budget.  However, it is expected 
that the landscape architect has been tracking cost up to this phase of 
design effort and will not have to rely on substantial deletions to stay 
within budget. 

 
• Meet with City staff to review City comments and revise plans as 

appropriate to incorporate City and agency comments. 
 

• Prior to the Parks and Recreation Commission public meeting, prepare 
high-quality presentation drawings of layout and major elements and 
features which are suitable for use at Commission and Council 
meetings.  Presentation drawings shall be in color, show samples of 
materials to be used, be in an easy-to-see and clear format, and be 
mounted on rigid board.  They shall include a materials board and 
details of all major elements. 
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• Prepare and if requested present the revised plan and estimate as well 
as bid alternatives to the Parks and Recreation Commission at a public 
meeting for community input. 

 
• Revise plans as necessary to reflect City, commission and public input. 

 
• Ensure that the concept plan elements can be constructed within the 

construction budget based on current construction prices. 
 

• Invoice each park billing separately with project name and number 
listed on the top of the invoice.  

 
PHASE V.  CONSTRUCTION DOCUMENTS 
 
• This phase requires two submittals consisting of 95% complete plans 

and specifications and final 100% complete plans and specifications.  
Each of the submittals shall include six copies of each document and 
an electronic submittal in PDF format.  The 100 percent set shall 
include two wet-signed copies each of the construction plans and 
specifications, signed original reproducible sheets (ink on polyester 
based film) of the construction plans, a high-quality original set of 
specifications suitable for copy machine reproduction and a diskette 
copy of the specifications in Microsoft Word 2003. 

 
• Consultant shall thoroughly review the plans and specifications to 

ensure consistency, completeness and that all section and references in 
the drawings and specifications are full coordinated.  

 
For each new park, the landscape architect shall: 
 
• Prepare a submit 95 percent complete construction drawings and 

specifications.  This submittal is to include biddable, completely 
detailed and comprehensively specific information sufficient for 
construction and for the achievement of a high-quality project.  The bid 
package shall include bid alternatives which may be added to or 
deleted from the project depending upon bid prices. 

 
• Submit an updated prebid estimate of construction cost that is within 

the project’s construction budget.  If the estimate exceeds the budget, 
the landscape architect shall modify the proposed improvements as 
necessary to bring the cost within budget and/or revise the 
construction documents to allow for bidding desired improvements as 
bid alternatives. 
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• Submit an estimate of the number of working days required for 

construction. 
 

• Meet with City staff to review City comments, then revise construction 
documents as appropriate to incorporate City comments. 

 
• Submit 100% complete bid documents which incorporate final 

revisions to the plans and specifications as directed by City staff.  The 
construction documents must be signed by a person licensed to 
practice landscape architect in the State of California who will assume 
responsibility for the design. Likewise, any engineering sections of the 
plans and specifications must be signed as required by a person 
licensed to practice engineering in the State of California who will 
assume responsibility for the design. 

 
• Invoice each park billing separately with project name and number 

listed on the top of the invoice.  
 

 PHASE VI.  BIDDING 
 
The landscape architect shall: 
 
• Provide the City a list of contractors who are well-qualified to do the 

work. 
 
• Assist the City as required in responding to bidder’s inquiries and 

request for clarifications. 
 

• Assist the City if necessary in issuing clarifications and/or addenda to 
the construction documents. 

 
• Assist the City if necessary in reviewing bids and advise regarding 

award of the construction contract. 
 

PHASE VII.  CONSTRUCTION 
 
The landscape architect shall: 
 
• Review and approve shop drawings and submittals in a timely 

manner. 
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• Visit the project sites as frequently as appropriate to the construction 
schedule to review progress and quality of the work and determine its 
compliance with construction documents and design intent. 

 
• Review plant materials. 

 
• Prepare deign clarifications or modifications if necessary. 

 
• Assist the City in evaluating any necessary contract change orders. 

 
• Assist the City in preparing punch lists. 

 
• Conduct preliminary and final inspections to determine the dates of 

substantial completion and final completion of construction. 
 

• Produce as-built plans for the project on City-supplied base sheets and 
in electronic format.  City shall supply information regarding changes 
made to the project during construction which are to be shown on the 
as-built plans.  The landscape architect shall utilize the originally 
signed and stamped drawing set to develop the as-built drawing set.  
If the landscape architect chooses to electronically create the as-built 
set, the as-built drawing set shall be on Mylar, contain the same stamp 
and signature of the landscape architect from the bid of conform set, 
and have an acceptable as-built stamp.   

 
• Invoice each park billing separately with project name and number 

listed on the top of the invoice.  
 

B. ADDITIONAL SERVICES 
 
The following services are not covered by Basic Services.  The landscape 
architect will provide these services only when authorized by the City in 
writing.  As Additional Services, the City may request that the landscape 
architect: 
 
• Provide financial feasibility studies, environmental studies or other 

studies not covered under Basic Services. 
 
• Provide models, videos or other presentation tools beyond those 

required under Basic Services. 
 

• Provide graphics and/or copy of interpretive signage. 
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• Attend additional meetings with outside agencies or City staff beyond 
the number required under Basic Services. 

 
• Make revisions to plans, schedules, specifications or other documents 

for bidding and constructing the project due to the enactment or 
revisions of codes, laws or other regulations adopted subsequent to the 
preparation of each documents or when such revisions are inconsistent 
with written approvals or written instructions previously given by 
City.  Revisions to bring the project within budget are not considered 
additional services. 

 
• Provide for the services of professional consultants (other than the 

landscape architect’s design team) as the City’s request for assistance 
which does not fall within the scope of Basic Services. 

 
C. REIMBURSABLE EXPENSES 
 

Reimbursable expenses are in addition to the compensation for Basic and 
Additional Services and shall be actual expenditures made by landscape 
architect in the interest of the project. 
 
• Transportation expenses. 
 
• Excess reproduction expenses in making reproductions of plans, 

specifications and other documents furnished at the end of each phase 
which are requested by City in excess of those required under Basic 
Services. 

 
• Additional insurance expense incurred by adding coverage or raising 

limits, including professional liability insurance specifically requested 
by City in writing in excess of that set forth in Section XVII – 
INSURANCE REQUIREMENTS. 

 
 
VII. CITY RESPONSIBILIES  

 
To aid the design and construction of the project, the City shall: 
 
• Designate a project manager and construction inspector for the project. 
 
• Provide such information regarding utilities, site features and existing 

construction as is available from City records. 
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• Be responsible for both determining amounts owing and for issuing 
payments to construction contractor. 

 
• Expedite reviews of submittals by the landscape architect to avoid delays. 

 
• Prepare and execute the contract with the construction contractor selected 

pursuant to the bid process. 
 

• Prepare and issue change orders. 
 

• Prepare and process any environmental documents in connection with the 
project. 

 
• Furnish samples of proposal forms, general provisions and special provisions 

for the landscape architect to use, revise and customize for incorporating into 
the project specifications and construction documents. 

 
• Prepare staff reports to City Council and Parks and Recreation Commission. 
 
 

VIII. AVAILABLE BACKGROUND MATERIAL 
 
The following is a list of some background material available to assist in the 
design of the project parks. 
 
• City-wide aerial photos. 

 
• Photos of existing mini parks (Mercy-Bush, Devonshire, Sierra Vista, and 

others) in Mountain View  
 

• Parks and Open Space Plan  - 2008 
www.ci.mtnview.ca.us/city_hall/comm_services/default.asp 

 
• Site map of citywide parks 

 
• City of Mountain View Standard Design Criteria. 

 
• City of Mountain View Standard Provisions. 

 
• Santa Clara County Assessor’s Parcel Map 
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• Utility maps of City-owned utilities (water, sewer, storm drain, street 
lighting). 

 
• Plans and specifications of similar park construction projects 

 
• Bid summaries of previously constructed mini parks 

 
• Historical Council and Parks & Recreation Commission reports of previously 

designed and constructed parks 
 

The City does not warrant the accuracy of the information contained in the 
material it provides. 
 

 
IX. PRELIMINARY PROJECT SCHEDULE 
 

Proposals Due to the City August 26, 2009 
Landscape Architect Interview September 10, 2009 
Negotiate with top ranked firm September 14, 2009 
Award Design Contract October 13, 2009 
Neighborhood conceptual direction meeting  November 2009 
Conceptual Design Submittal December 2009 
Conduct Public Meetings/Refine Concept Plan January 2010 
PRC public meeting on concept approval of Park I March 2010 
PRC public meeting on concept approval of Park II April 2010 
Council Approval of Conceptual Design May 2010 
Schematic Design Submittal June 2010 
Design Development Submittal  July 2010 
100 percent Bid Documents Submittal  September 2010 
Approve Plans and Specifications and Authorize Bidding September 2010 
Advertise and Open Bids October 2010 
Award Construction Contract  November 2010 
Construction  January to May 2011 

 
X. PROJECT BUDGET 

 
Design work for the two new parks has been funded by the City.  The total 
project budget, including design, construction, City staff time, City 
administration, construction inspection and testing, is: 
 

• $1,300,000 for the Mariposa/W. Dana Park and  
• $1,100,000 for the Del Medio Park. 
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XI. SUBMISSION OF PROPOSALS 
 

Proposals shall be submitted in sealed envelopes which shall be plainly marked: 
 

PROPOSAL FOR LANDSCAPE ARCHITETURAL SERVICES FOR 
   MARIPOSA / W. DANA PARK, PROJECT 09-44 AND 

DEL MEDIO PARK, PROJECT 10-41 
  

The envelopes shall also bear the names and business addresses of the proposers. 
 
Proposals will be accepted at the Public Works Department counter, City Hall, 
500 Castro Street, First Floor, Mountain View, California; or if mailed, the 
proposal packages shall be addressed to:  City of Mountain View, Public Works 
Department,  P. O. Box 7540, Mountain View, California 94039-7540, Attention:  
Robert Kagiyama, Project Manager. 
 
The deadline for submitting the proposals is 4:30 pm August 26, 2009.  Any 
proposals received after this time will be returned unopened.  
 
Each prospective landscape architect is encouraged to visit the project sites prior 
to developing a proposal.  Any questions regarding the project or arrangements 
for site visits may be directed to Robert Kagiyama, Public Works Department at 
(650) 903-6311. 
 
The City of Mountain View reserves the right to reject any or all proposals and to 
wave any and all irregularities to choose the firm which, in its opinion, best 
serves its interests.  The City will not be liable for any costs incurred by the 
proposers incidental to the preparation and presentation of qualifications either 
in the proposal or in oral interviews. 

 
XII. PROPOSAL FORMAT 

 
The proposal is to consist of two parts submitted as a single package.  
 
Part One shall describe the consultant's proposed project team; its understanding 
of the project, approach to accomplishing the design and related services, past 
experience, and any past litigations brought against the firm.  This part of the 
proposal shall be limited to twenty (20) pages, single sided, excluding table of 
contents, cover letter, and biographies of the project team, insurance certificates, 
and any promotional brochures.  Five (5) copies of Part One shall be submitted. 
 
Part Two shall be a fee schedule, which will not be part of the selection criteria.  
Two copies of Part Two shall be submitted. 
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A. Part One 

  
In Part One, the proposal should address, as a minimum, the following: 

 
a. Full name, address, telephone, and FAX number of the respondent 

company.  Include affiliations with holding companies and/or parent 
companies. 

 
b. Explain the firm's current organizational structure, general 

background and qualifications and describe any special knowledge or 
capabilities material to the project that exists within the firm. 

 
c. Name and title of lead contact person. 
 
d. Outline the proposed approach to the scope of services, including 

organizing and scheduling of tasks to be performed; capacity to keep 
the project on schedule and within budget; approaches to working 
with City staff, citizen groups and policy-making bodies and agencies; 
and other relevant factors necessary for a successful project. 

 
e. Identify the principal staff who will be assigned to this project.  Give a 

description of their responsibilities and the percentage of each staff 
member's time that can be expected to be spent on this project.  
Identify support staff and any other special equipment, etc., available 
for this project. 

 
f. Provide a work history of the key personnel, including descriptions of 

projects worked upon, dates, costs of the projects and duties 
performed by the individual on the projects (maximum two pages). 

 
g. Discuss the specific recent experience of the firm in providing 

landscape architectural services for similar project (neighborhood 
parks, playground-related, passive recreation, drought-
sensitive/water wise landscaping, ADA compliance, etc).  List 
locations; descriptions; size; construction costs – inclusive of both 
bid/contract prices and final construction costs; and names, addresses 
and telephone numbers of owner/client references, including project 
managers, facilities managers and others.  Identify all projects 
completed in Mountain View and their dates. 

 
h. Describe the ability of the firm to perform services within the project 

time frame, including the ability to coordinate work of subconsultants 
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and responsiveness to City’s requests and scheduling needs of the 
construction contractor. 

 
i. Include a declaration of non-affiliation, under penalty of perjury, 

certifying that the Consultant is not affiliated with, nor has any 
financial interest in, any manufacturer, distributor, supplier or other 
company connected with Consultant's recommendation and/or 
installation of any products or services as required by the City. 

 
j. Submit the names of subconsultants to be used on the project and 

describe how each subconsultant will be used.  Provide a list of their 
similar past projects with location and brief description of these 
projects.  Identify principal staff assigned to this project from each 
subconsultant firm and their responsibilities on this project (including 
resumes—maximum two pages).    

 
k. As applicable, submit a list of lawsuits filed within the past two years 

against the firm, subconsultants or its principals alleging misconduct 
and/or negligence.  Also, as applicable, submit a list of claims within 
the past two years against the firm and its subconsultants' professional 
liability insurance policy (errors and omissions), if any.  
Accompanying each list shall be a declaration by a principal of the 
firms indicating careful review of such lists and adding appropriate 
information concerning the current status or other disposition of the 
lawsuits or claims.  This information may be submitted separately and 
confidentially if so desired. 

 
l. As applicable, submit a list of all projects (completed within the past 

two years or currently under construction or design) located within the 
City of Mountain View.  Accompanying such a list shall be a 
declaration by a principal of the firm indicating knowledge of and 
careful review of the subject matter and asserting freedom from 
conflicts of interest which might arise from relationship with parties 
that are involved in disputes with the City of Mountain View. 

 
m. Indicate the location of the office(s) where work will be carried out, not 

including the job site. 
 
n. Submit evidence of the existence of insurance required as set forth in 

the attached City approved professional services agreement. 
 

B. Part Two 
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The fee proposal must be contained separately in a sealed envelope within 
the proposal package, and clearly marked: 
 

FEE PROPOSAL 
LANDSCAPE ARCHITETURAL SERVICES FOR 

   MARIPOSA / W. DANA PARK, PROJECT 09-44 AND 
DEL MEDIO PARK, PROJECT 10-41 

 
The elements of the fee proposal shall contain separate breakdown for each 
park (each park has a separate design budget) and include the following: 

 
a. An hourly rate schedule, valid for twelve (12) months following the 

contract execution date, for each firm personnel who will be working 
on the project. 

 
b. A time and material not-to-exceed fee (lump sum) for Basic Services 

for each phase of the project. Each such fee shall be composed of two 
components; basic design services and client meeting services.  This 
includes 14 meetings with staff and 7 meetings with the public and 
City Council/City Commissions.  For fee proposal purposes, assume 
that all meetings will be held in the vicinity of Mountain View and will 
last an average of two hours each with City staff. 

 
c. An itemization of the expected level of services to be provided by each 

subconsultant, including hours of work broken down by phase and 
corresponding fees. 

 
d. An estimated fee for customary reimbursable expenses by each of the 

phases, including reproduction of plans for bidding and mileage 
which would not be considered as professional services. 

 
e. A suggested allowance for Additional Services with a list of possible 

services not covered in Basic Services.  These additional services will 
be reviewed on a case-by-case basis by the City.  If accepted, written 
authorization will be issued and the Additional Services will be 
compensated for on an hourly basis.  

 
f. An hourly rate schedule valid during the term of the agreement for 

each additional City staff and public meeting.  
 
g. Fee proposal for landscape architectural services shall be prepared and 

submitted on separate sheets of company letterhead paper. 
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XIII. SELECTION PROCESS 
 

A selection committee for the project will evaluate the proposals submitted and 
rank each firm's proposal according to the selection criteria listed herein.  Based 
upon this evaluation, the City may choose to invite two or more firms for an oral 
interview to clarify their proposals, approaches, experience and qualifications to 
handle this project.  At the conclusion of such interviews (or if a best-qualified 
firm is selected without the need for interviews), the City will enter into contract 
negotiations with the top-ranked firm.  In the event that negotiations with the 
top-ranked firm are unsuccessful, the City will terminate these negotiations and 
undertake new negotiations with the second-ranked firm.  If the new 
negotiations fail, the process will be repeated until a contract is negotiated 
successfully.  City staff will make recommendations to the City Council, which 
reserves the right to reject any or all proposals.  The selection process will be 
completed when a contract is executed. 

 
The City reserves the right to accept or reject any or all proposals.  After a 
consultant is selected by the City, the contents of the submitted proposal will 
become a contractual obligation.  Failure of the consultant to agree to include the 
proposal as part of the contractual agreement may result in cancellation of the 
award.  The City reserves the right to negotiate a modification to or accept any 
part of the proposal and will not be obligated in any way to accept those parts 
that do not meet with the approval of the City.  Other terms and conditions of 
the contract will be negotiated at the time of consultant selection and will be 
subject to approval by the City Attorney. 

 
XIV. SELECTION CRITERIA 
 
 Some of the main criteria for selection of a landscape architectural firm for this 

project are listed below, not necessarily in order of importance. 
 

1. Range of experience in performing similar work, including publicly bid 
neighborhood parks. 

 
2. Demonstrated success on previous projects, especially projects of similar 

scope, including quality of work, completeness of plans and specifications, 
success in meeting project deadlines and budgets, and in controlling cost, 
change orders, claims and the likes. 

 
3. Understanding of the project assignment and proposed work program for 

carrying out the assignment. 
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4. Qualifications of key staff persons who will carry out the project.  
 
5. Experience in handling public agency clients, including the ability to meet 

City goals and responsively implement City directions within the 
framework of the City design and construction process. 

  
6. Ability to meet City’s preliminary schedule for completing the project, 

including commitment to expedite approvals and revisions and otherwise 
respond to City requests. 

 
7. Degree of support necessary from City staff over and above City project 

coordination. 
 
8. Scope of services available from the proposing firm. 
 
9. Experience and quality of subconsultants. 

 
10. Special knowledge of project material and its execution. 

 
11. Location and organization of the firm. 

 
12. Ability to meet the City’s insurance requirements. 

 
13. Reference recommendations. 

 
 
 
XV. WARRANTY 
 

The consultant shall warranty the adequacy, fitness, completeness, suitability, 
and correctness of its work.  The approval of the work by the City shall in no 
manner whatsoever relieve the consultant of the adequacy, fitness, completeness, 
suitability, and correctness of its work. 

 
 
XVI. DECLARATION OF NON-AFFILIATION 
  

Include a declaration of non-affiliation, under penalty of perjury, certifying that 
the consultant is not affiliated with, nor has any financial interest in, any 
manufacturer, distributor, supplier or other company connected with 
consultant's recommendation and/or installation of any products or services as 
required by the City. 

 



22 

 
XVII.  INSURANCE REQUIREMENTS 
 

Consultant shall provide insurance as set forth in the attached City approved 
Design Professional Services Agreement. 

 
 
XVIII. HOLD HARMLESS 
 

Consultant shall defend, indemnify and hold City, its officers, employees and 
agents harmless from any liability for damage or claims of same, including but 
not limited to personal injury, property damage and death, which may arise 
from Consultant’s or Consultant’s contractors, subcontractors, agents or 
employees’ negligent acts, errors or omissions in the performance of this 
Agreement.  City shall cooperate reasonably in the defense of any action and 
Consultant shall employ competent counsel, reasonably acceptable to the City 
Attorney.   

 
 
XIX. NONDISCRIMINATION 
 

Consultants shall comply with the City's requirements and policies with respect 
to Non-discrimination and Affirmative Action.  The consultants must certify, 
under penalty of perjury, that it is an equal opportunity employer.  All proposers 
must submit a certified statement of compliance in the form enclosed herewith 
with the proposal.  Failure to include such a certified statement will result in the 
rejection of the proposal as nonresponsive.  
 

 
XX. CONTACT PERSONS 
 

Please refer your questions regarding this project to the following City of 
Mountain View personnel: 

 
 Public Works Engineering Division: 

 
• Robert Kagiyama, Principal Civil Engineer, (650) 903-6311 
• Dennis Drennan, Real Property Manager 
• Mike Fuller, Assistant Public Works Director 

 
 Community Services Department: 
 

• Bruce Hurlburt, Parks and Open Space Manager 
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ATTACHMENTS 
 
 
 

ATTACHMENT  A – Project Location Map (Mariposa/W. Dana Park Site) 
 
ATTACHMENT  B – Project Location Map (Del Medio Site Park) 
 
ATTACHMENT C – List of Citywide Parks 
 
ATTACHMENT  D – Standard Design Professional Services Agreement 
 
  
 



 
Appendix A 

 
Project Location Map (Mariposa/W. Dana Park Site) 





 
Appendix B 

 
Project Location Map (Del Medio Site Park) 





 
Appendix C 

 
List of Citywide Parks 



67APPENDIX 4

APPENDIX 4
Parks and Facilities by Category

Park Type Location
Chetwood Park Mini Chetwood Avenue
Creekside Park Mini Easy Street & Gladys Avenue
Dana Park Mini Dana Street & Oak Street
Del Medio (undeveloped) Mini Del Medio Avenue
Devonshire Mini Devonshire Avenue
Fairmont Park Mini Fairmont Avenue & Bush Street
Gemello Park Mini Marich Way & Solana Court
Jackson Park Mini Jackson Street & Stierlin Road
Klein Park Mini Ortega Avenue & California Street
Magnolia Park Mini Magnolia Avenue & Whisman Park Drive
Mercy/Bush Park Mini Mercy Street & Bush Street
Rex Manor Park Mini Farley Street & Central Expressway
San Veron Park Mini San Veron Avenue & Middlefield Road
Sierra Vista Park Mini Plymouth Street & Sierra Vista Avenue
Thaddeus Park Mini Middlefield Road & Independence Drive
Mariposa Avenue (undeveloped) Mini Mariposa Avenue
Varsity Park Mini Duke Way & Jefferson Drive
Charleston Park Neighborhood Charleston Road & Amphitheatre Parkway
Eagle Park Neighborhood Church Street & Shoreline Boulevard
McKelvey Park Neighborhood Miramonte Avenue & Park Drive
Pioneer Park Neighborhood Church Street & Castro Street
Sylvan Park Neighborhood Sylvan Avenue & Devoto Street
Rengstorff Park Community Rengstorff Avenue & Central Expressway
Cuesta Park Community Cuesta Drive & Grant Road
Shoreline at Mountain View Regional North End of Shoreline Boulevard
Stevens Creek Trail Regional Parallels Highway 85
Hetch Hetchy Trail Local Trail Whisman Park to North Whisman Road
Permanente Creek Trail Local Trail Shoreline at Mountain View to Highway 101
Whisman TOD Trail Local Trail North Whisman Road & Ellis Street
Deer Hollow Farm Facility St. Joseph Avenue—City of Los Altos
Dog Park Facility North end of Shoreline Boulevard
Mountain View Community Center Facility Rengstorff Avenue & Central Expressway
Mountain View Senior Center Facility Escuela Avenue & California Street
Mountain View Teen Center Facility Escuela Avenue & California Street
Mountain View Sports Pavilion Facility Castro Street & Miramonte Avenue
Whisman Sports Center Facility Middlefield Road & Terra Bella Avenue
Bubb School/Park Public School/Park Barbara Avenue & Montalto Drive
Castro School/Park Public School/Park Toft Street & Latham Street
Cooper School/Park Public School/Park Eunice Avenue & Villa Nueva Way
Crittenden Middle School/Sports Complex Public School/Park Rock Street & Sierra Vista Avenue
Graham Middle School/Sports Complex Public School/Park Castro Street & Miramonte Avenue
Huff School/Park Public School/Park Martens Avenue & Grant Road
Landels School/Park Public School/Park Dana Street & Calderon Avenue
Monta Loma School/Park Public School/Park Thompson Avenue & Laura Lane
Mountain View High School Public School/Park Truman Avenue & Bryant Avenue
Slater School/Park Public School/Park Gladys Avenue & Whisman Road
Springer School/Park Public School/Park El Monte Avenue & Springer Road
Theuerkauf School/Stevenson Park Public School/Park San Luis Avenue & Burgoyne Street
Whisman School/Park Public School/Park Easy Street & Middlefield Road
Senior Garden Community Garden Hetch-Hetchy right-of-way at Crisanto Avenue & Escuela Avenue
Willowgate Garden Community Garden End of Andsbury Avenue



 
Appendix D 

 
Standard Design Professional Services Agreement 

 


















