

e 580

**GOVERNMENT OF KERALA  
WATER RESOURCES DEPARTMENT  
PROJECT CIRCLE, PIRAVOM**

**TENDER NOTICE FOR PRE-QUALIFICATION AND EXECUTION OF WORKS**

NO. DB.PQT No. 1/2008-2009(B)


Date: 27/05/2009

Tender for pre-qualification and execution for the following works are invited by the Superintending Engineer, Project Circle, Piravom on behalf of Governor of Kerala, from financially sound and well experienced registered 'A' class contractors/Firms of Kerala Water Resources/Public Works Department, who have satisfactorily completed at least 'SINGLE SIMILAR WORK' costing 50 (fifty) percentage of estimate P.A.C. of the concerned work, without considering Tender Variation. The EMD for each work is Rs. 50,000/-.

*The details of works are as follows.*


| Tender No.             | Name of work                                                                                                                 | Estimate P.A.C. and time of completion | Name of Division              | Cost of Tender Forms | Sale of Tender Forms                   | Receipt of Tender forms (By Registered post only) | Opening of Tender     |
|------------------------|------------------------------------------------------------------------------------------------------------------------------|----------------------------------------|-------------------------------|----------------------|----------------------------------------|---------------------------------------------------|-----------------------|
| 01PQT /SEPCP/ 2008-09  | IIP - Constructing Main Canal from ch. 600M to 1000M including cut and cover portion from ch. 600M to 691M (Balance work)    | 429 lakhs (24 months)                  | IIP Division No.I, Angamaly   | Rs. 50000 + V.A.T    | 13/08/2009 to 17/08/2009 up-to 1.00 PM | 25/08/2009 (upto 03.00 PM)                        | 25/08/2009 (04.00 PM) |
| 02 PQT /SEPCP/ 2008-09 | IIP - Constructing Main Canal from ch. 1000M to 1350M including cut and cover portion from ch. 1184M to 1350M (Balance work) | 352 lakhs (24 months)                  | IIP Division No.I, Angamaly   | Rs. 50000 + V.A.T    | 13/08/2009 to 17/08/2009 up-to 1.00 PM | 25/08/2009 (upto 03.00 PM)                        | 25/08/2009 (04.00 PM) |
| 03 PQT /SEPCP/ 2008-09 | IIP - Constructing flush escape and leading channel at ch. 16360M to Main Canal                                              | 236 lakhs (18 months)                  | IIP Division No.I, Angamaly   | Rs. 50000 + V.A.T    | 13/08/2009 to 17/08/2009 up-to 1.00 PM | 25/08/2009 (upto 03.00 PM)                        | 25/08/2009 (04.00 PM) |
| 04 PQT /SEPCP/ 2008-09 | IIP - Construction of Link Canal from ch. 445M to 608M including CD Works,                                                   | 345 lakhs (24 months)                  | IIP Division No.II, Chalakudy | Rs. 50000 + V.A.T    | 13/08/2009 to 17/08/2009 up-to 1.00 PM | 25/08/2009 (upto 03.00 PM)                        | 25/08/2009 (04.00 PM) |
| 05 PQT /SEPCP/ 2008-09 | IIP - Constructing LLC from ch. 7300M to 7800M (Balance work)                                                                | 144 lakhs (18 months)                  | IIP Division No.I, Angamaly   | Rs. 43200 + V.A.T    | 13/08/2009 to 17/08/2009 up-to 1.00 PM | 25/08/2009 (upto 03.00 PM)                        | 25/08/2009 (04.00 PM) |

Cost of additional copy of tender form: Rs. 25000 + Value Added Tax for works 1 to 4 and Rs. 21600 + VAT for work 5.

  
**Joseph Malieckal**  
 Superintending Engineer  
 Project Circle, Piravom  
 (For and on behalf of Governor of Kerala)

**Details of the principal items of the works and the details of essential plants and equipments for the execution of works**

| Sl. No. | Description of works                                 | TENDER NO.           |                      |                      |                      |                      |
|---------|------------------------------------------------------|----------------------|----------------------|----------------------|----------------------|----------------------|
|         |                                                      | 1PQT/<br>SEPCP/08-09 | 2PQT/<br>SEPCP/08-09 | 3PQT/<br>SEPCP/08-09 | 4PQT/<br>SEPCP/08-09 | 5PQT/<br>SEPCP/08-09 |
| 1       | Earth work Excavation (M <sup>3</sup> )              | 17132M <sup>3</sup>  | 6510M <sup>3</sup>   | 5953M <sup>3</sup>   | 596M <sup>3</sup>    | 2684M <sup>3</sup>   |
| 2       | Filling Works (M <sup>3</sup> )                      | 11889M <sup>3</sup>  | 7238M <sup>3</sup>   | 73M <sup>3</sup>     | 3716M <sup>3</sup>   | 1961M <sup>3</sup>   |
| 3       | Rock Blasting (M <sup>3</sup> )                      | 33733M <sup>3</sup>  | 21674M <sup>3</sup>  | M <sup>3</sup>       | 174M <sup>3</sup>    |                      |
| 4       | Cement Concrete 1:4:8 (M <sup>3</sup> )              | 56M <sup>3</sup>     | 111M <sup>3</sup>    | 180M <sup>3</sup>    | 898M <sup>3</sup>    | 277M <sup>3</sup>    |
| 5       | Cement Concrete 1:4:7 (M <sup>3</sup> )              | 382M <sup>3</sup>    | 288M <sup>3</sup>    | M <sup>3</sup>       | M <sup>3</sup>       | 183M <sup>3</sup>    |
| 6       | Cement Concrete 1:3:6 (M <sup>3</sup> )graded        | 1400M <sup>3</sup>   | 456M <sup>3</sup>    | 2748M <sup>3</sup>   | 5345M <sup>3</sup>   | 803M <sup>3</sup>    |
| 6a      | Cement Concrete 1:3:6 using 20mm broken stone        |                      |                      | 1528M <sup>3</sup>   |                      |                      |
| 7       | Reinforced Cement Concrete 1:1 ½:3 (M <sup>3</sup> ) | 1125M <sup>3</sup>   | 1458M <sup>3</sup>   | 367M <sup>3</sup>    | M <sup>3</sup>       | 658M <sup>3</sup>    |
| 8       | Reinforced Cement Concrete 1:2:4 (M <sup>3</sup> )   | 49M <sup>3</sup>     | M <sup>3</sup>       | M <sup>3</sup>       | 468M <sup>3</sup>    |                      |
| 9       | Cement Concrete 1:2:4 (M <sup>3</sup> )              | 436M <sup>3</sup>    | 387M <sup>3</sup>    | M <sup>3</sup>       | 51M <sup>3</sup>     | 19.2M <sup>3</sup>   |
| 10      | Reinforcement (Quintal)                              | 1480Qtl              | 1820Qtl              | 733Qtl               | 468Qtl               | 957.88Qtl            |
| 11      | 5 HP Engine & Pump Set (No.s.)                       | 8No.                 | 7 No.                |                      |                      | 1 No.                |
| 12      | Concrete Mixer (No.s.)                               | 2 No.                | 1 No.                | 2 No.                | 2 No.                | 2 No.                |
| 13      | Compressor (No.s.)                                   | 6 No.                | 4 No.                |                      | 1 No.                | No.                  |
| 14      | Lorry/Tipper (No.s.)                                 | 5 No.                | 5 No.                | 4 No.                | 3 No.                | 3No.                 |
| 15      | Jack Hammer (No.s.)                                  | 12 No.               | 8 No.                |                      | 2 No.                | No.                  |
| 16      | Dozzer/Poclain/JCB (No.s.)                           | 1 No.                | 1 No.                | 1 No.                | 1 No.                | No.                  |
| 17      | Road Roller (No.s.)                                  | 4 No.                | 2 No.                | 1 No.                | 1 No.                | 1 No.                |
| 18      | Vibrator                                             | 3 No.                | 2 No.                | 3 No.                | 3 No.                | 3 No.                |

  
**JOSEPH MALIECKAL**  
 Superintending Engineer  
 Project Circle, Piravom  
 (For and on behalf of Governor of Kerala)

## CONDITIONS

1. Registered 'A' class Contractors /Firms in Water Resources Department/Kerala Public Works Department who have experience in carrying out large works and who consider themselves capable of carrying out these works may obtain P.Q documents and the tender documents from the office of the undersigned on the date and time noted for each work on payment of Rs. 50,000/- + VAT in cash for works 1 to 4 and Rs 25000/- for additional copy of each tender and for work 5 Rs. 43200/- additional copy of tender Rs. 21600/-, directly.
2. Prospective contractors/firms should have completed at least 'Single Similar Work' with original estimate PAC (without considering Tender Variation) of 50% of the PAC for each work with-in the last 5 years. A certificate to this effect from the Agreement Executing Authority, of the completed work, shall invariably be submitted along with the application for P.Q documents and tender documents, failing which the P.Q. Documents will not be issued to him/them (applicant). Applications without this certificate will not be considered. The contractors/firms should attach an affidavit along with the P.Q documents stating whether or not any works carried out by him/them were terminated due to his/their fault so far. Documents showing ownership of the essential Plants & Machineries required for the work should be submitted along with the P.Q documents.
3. The duly filled up pre-qualification documents (3 Copies) along with EMD and Preliminary agreement in one sealed cover and tender for work in another sealed cover writing clearly over the cover specifying whether it contains P.Q. Documents or tender documents with name of bidder and name of work and then enclosing these two covers in a single cover duly super-scribing the name of work and name of contractor and send the same by Registered Post so as to reach it in the Office of the undersigned before the date and time noted for each work. The P.Q documents and tender documents received after the time notified above will not be considered under any circumstances. The tenders received after the stipulated date and time due to postal delays or any other reason will not be considered. The department shall not be responsible for postal delays. Tender documents submitted through Courier Service or directly will not be accepted. The undersigned reserves the right to deny the issue of application for pre-qualification of any of the applicants and to reject the tender submitted by any of the applicant without assigning any reason there to. If the last date of receipt of the tender happens to be a holiday, tenders will be received up to the stipulated time on the next working day. Preliminary agreement on stamp paper worth Rs.50/- duly filled up and signed and sufficient Earnest Money Deposit duly pledged in favour of Superintending Engineer Project Circle, Piravom should be enclosed along with the tender documents for the works.
4. Only those tenders for works submitted by contractors/firms who are pre-qualified by the Chief Engineers Committee Shall be opened and scrutinized later on. Tender of works of contractors /firms who have not been pre-qualified will be summarily rejected without opening the tenders and will be returned to be tenderers on proper receipt. Those who intended to form consortium or joint venture, agreement, should obtain prior approval of the Superintending Engineer before obtaining the tender documents. The date and time of opening of tenders of work will be intimated well-in-advance to the concerned contractor/firm who are pre-qualified.
5. Besides security deposit, 10% of the Accepted P.A.C. as Bank guarantee should be submitted by the selected bidder at the time of executing agreement. All the conditions contained in G.O.(P) No 84/97 dated 19-8-97 ; G.O. (P) No.13/98/PWD dated 21-2-98; G.O.(MS) No.43/99 Ird. dated 9-6-99; G.O. (MS) No. 2/2005/PWD dated 7/1/2005 and other rules prevailing with regard to tender for works in Water Resources Department and Public Works Department will be applicable for this tender also. For getting tender documents original copy of contractor's license should be produced.
6. The contract and execution of first two balance works are subject to the result of writ petition No. WP.(c) 13532/08. (1 & 2 PQT/SEPCP/2008-09)

Piravom,  
27/05/2009

  
**JOSEPH MALIECKAL**  
Superintending Engineer,  
(for and on behalf of Governor of Kerala)  
Project Circle, Piravom