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SUBMISSIONS WILL BE 
CONSIDERED IF RECEIVED IN THE 
MATERIALS MANAGEMENT 
BRANCH OFFICE NO LATER THAN 

 
4:00 P.M.  September 1, 2009
 

 
MATERIALS 
MANAGEMENT 
BRANCH PER 

 
June Elgert 
Phone:  496-2776 
Fax:      496-5015 

 
 
 

PROPONENT / COMPANY NAME: 
(Please Print) 

STREET ADDRESS: 

CITY: PROVINCE: POSTAL CODE: 

REPRESENTATIVE: 
(Please Print) 

PHONE NUMBER: 
 

E-MAIL: FAX NUMBER: 

GST REGISTRATION  NUMBER: 
 

AUTHORIZED SIGNATURE: 
 

DATE: 

PRINT SIGNATURE AND TITLE: 

 
PRIME CONSULTANT SERVICES FOR 

COMMONWEALTH STADIUM FIELD LIGHTING REPLACEMENT 
EDMONTON, ALBERTA 

This RFP will not be publicly opened and read 

REQUEST FOR PROPOSAL INVITATION:  

1. Invitation.  The City of Edmonton (the “City”) hereby invites the submission of Proposals 
for Commonwealth Stadium Field Lighting Replacement as more specifically outlined in 
the attached Description of Work (the “Services”). 

2. Closing Date.  Proposals must be submitted to the following office no later than the time 
and date noted above (the “Closing Date”). 

NOTE: Submissions by E Mail and Fax will NOT be accepted.  
The City of Edmonton 
Corporate Services Department 
Materials Management 
Room 800, Chancery Hall 
3 Sir Winston Churchill Square 
Edmonton, Alberta, Canada  T5J 2C3 



 

 

 
Corporate Services Department 
Materials Management 
8th Floor, Chancery Hall 
3 Sir Winston Churchill Square 
Edmonton, Alberta           Tel.:  (780)496-5333 
CANADA   T5J 2C3         Fax:  (780)496-5015 

REQUEST FOR PROPOSAL 
NO.  915921 

 
Issue Date:  August 13, 2009 

 
THIS IS NOT AN ORDER  

 

 
Page 2 of 7 

3. Questions or Inquiries.  Questions or inquiries regarding this Request for Proposal will 
be considered if received not later than 4:00 p.m. M.S.T., August 24, 2009 (the “Close of 
Questions Deadline”). Questions to be submitted to the contact person(s) listed below: 

  Related to Technical Content – MUST be submitted in writing: 

Paul Hardy, P.Eng.- Project Engineer 
Fax:   780-496-6618 

  Related to Request for Proposal Process: 

June Elgert, C.P.P.   Senior Buyer 
Email:  june.elgert@edmonton.ca 
Fax:   780-496-5015 

All questions or inquiries shall be written in English, the City will not respond to any 
questions or inquiries not written in English. 

4. Pre-proposal Site Walkthrough.  Proponents may request access to the project site to 
gather information for Proposals.  Attendance at a pre-proposal site walkthrough is not a 
mandatory requirement of this Request for Proposal.  Requests for a site walk-through will 
be considered if received not later than 4:00 p.m. M.S.T., August 19, 2009.  Requests to 
be submitted to the contact person(s) listed below: 

Paul Hardy, P.Eng.- Project Engineer 
Fax:   780-496-6618 

5. Request for Proposal Documents.  The Request for Proposal Documents shall be the 
basis upon which Proposals shall be submitted, and shall consist of the following: 

 Request for Proposal Invitation including Instructions to Proponents, and 
Proposal Requirements (This Document) 

 Professional Services Agreement: 
  Agreement Form (Draft) 

 Description of Work (Draft) 
 Terms of Payment (Draft) 
 General Terms 
 Cad Standards and Consultant Deliverables Manual 

Executive Summary and Table of Contents from Schematic Design 
Report, “Sports Lighting System Assessment, Commonwealth 
Stadium, Edmonton AB”, dated July 17, 2009 
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6. Request for Proposal Schedule.  The following schedule represents the City’s 

expected schedule for this Request For Proposal: 

Activity Date 
Proposal Closing Date: September 1, 2009 
Anticipated Award Date: September 8, 2009 
Project Completion: June 1, 2010 

 

INSTRUCTIONS TO PROPONENTS 

1. Originals and copies.  Proponents are required to submit one original and 2 copies [plus 
1 electronic version on CD] of their complete Proposals.  In case of discrepancies between 
the original and a copy, the original shall govern.  Proposals should be submitted in a sealed 
package clearly marked with the Proponent’s name, address, and the Request for Proposal 
number specified above. 

2. Proposal Validity.  Proposals shall be valid for a period of [90] days from the Closing 
Date or such other period as may be agreed by the Proponent and the City (the “Proposal 
Validity Period”).   

3. Irrevocable Proposals.  Submission of a Proposal by the Proponent gives the City an 
irrevocable right to, by providing written notice to the Proponent during the Proposal Validity 
Period, accept the Proposal and require the Proponent to enter into a Professional Services 
Agreement in the form attached and perform the Services as outlined in the Description of 
Work and its Proposal.   

4. Conflict of Interest.  Unless otherwise indicated in the Proposal, the Proponent 
represents and warrants that: 

4.1 Neither the Mayor, nor a City Councillor, nor a City employee has any financial 
interest, either directly or as a shareholder, director, officer or partner, in the 
Proponent 

4.2 No spouse, child, parent, or parent of the spouse of either the Mayor, a City 
Councillor or a City employee has any financial interest, either directly or as a 
shareholder, director, officer or partner, in the Proponent; and 

4.3 The Proposal is submitted without collusion of any other person who may have 
submitted a Proposal for this RFP and the Proponent has not compared figures with 
any other party that may be submitting a Proposal nor made an agreement with any 
other party whereby that party has agreed not to submit a Proposal. 
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5. City’s Discretion.   The City may accept any Proposal, and not necessarily the lowest 
cost Proposal.  The City may accept the Proposal most favorable to the interests of the City 
or the City may decide not to accept any Proposal. 

6. Oral Representations.  Proponents shall not rely upon any oral information provided to it 
by the City or its representatives. 

7. RFP Clarifications.  Proponents shall carefully examine the RFP Documents and report 
any errors, omissions, discrepancies, clauses requiring clarification, or any qualifications.  

8. Addenda.  Where necessary, the City shall respond to questions and clarifications by way 
of Addenda to report any changes to the RFP Documents. Addenda will be posted to the 
Alberta Purchasing Connection site for this Request for Proposal. Any Addenda issued prior 
to the closing date will form part of the RFP Documents. 

9. Rejection of Proposals.  The City shall not be obligated to accept Proposals that are 
unsigned, incomplete, conditional, illegal, unbalanced, obscure, or contain irregularities of 
any kind. 

10. Dispute Policy.  The City has a policy that deals with contracting with parties who are in 
dispute with the City that may require resolution through litigation or arbitration with the City.  
The City may reject a Proposal submitted by a Proponent or an affiliate or associate of a 
Proponent, who is in a dispute with the City that may require resolution through litigation or 
arbitration.  For the purpose of this Article and Article 9, an affiliate or associate shall have 
the same meaning as defined in the Business Corporations Act, R.S.A. 2000, c. B-9. 

11. Proposal Confidentiality.  All documents submitted to the City will be subject to the 
protection and disclosure provisions of the Freedom of Information and Protection of Privacy 
Act, R.S.A. 2000, c. F-25 ("FOIP”).  Proponents are encouraged to identify what portions of 
their Proposals are confidential and what harm could reasonably be expected from its 
disclosure.  However, the City cannot assure Proponents that any portion of a Proposal can 
be kept confidential under FOIP. 

12. Information.  The Proponent is fully responsible for obtaining all information required for 
the preparation of its Proposal. The City shall not be responsible for any costs, expenses, 
losses, damages or liability incurred by Proponents in responding to this RFP. 

13. Proposal Clarifications.  After the Closing Date, the City reserves the right, in its sole 
discretion, to seek further information or clarifications with respect to a Proposal from a 
Proponent without becoming obligated to seek further information or clarifications from any 
or all other Proponents. However, Proponents are cautioned that any clarifications sought 
will not be an opportunity either to correct errors or to change their Proposal in any 
substantive manner. 

14. Insufficient Response.  If the City receives no Proposals that are satisfactory to the City 
or if the City receives an insufficient number of Proposals to allow the City to make 
comparisons between multiple Proponents, the City may cancel this Request for Proposal.   

15. RFP Cancellation.  If the City cancels this RFP, the City may negotiate an agreement with 
one or more Proponents to provide all or part of the Services but the City shall not be 
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obligated to offer to negotiate with all Proponents.  The City may also issue another RFP for 
all or part of the Services.  

16. Budget Funding.  The City may cancel this RFP or decide not to enter into an agreement 
pursuant to this RFP if appropriate budget funding approval is not available. 

17. Negotiations.  If the Proposal pricing submitted in the best evaluated Proposal exceeds 
the amount budgeted for the Services and the City negotiates with the Proponent who 
submitted the best evaluated Proposal: 

 All statements made by either side in the course of negotiation are without 
prejudice and confidential; 

 In particular, the City’s attempt to negotiate with the Proponent does not 
constitute a rejection of that Proposal; 

 The City will not attempt to obtain a lower price for the same Services 
described in the original RFP buy may attempt to obtain a lower price for an 
altered scope of work.  In no event will the City be obligated to disclose the 
amount budgeted for the Services. 

18. Team Approach.  The City recognizes that the Proponent could be made up of more than 
1 entity in some form of “team” Proposal.  If the Proponent is such a team, the Proponent 
must appoint an entity to be the representative for the Proposal.  If the successful Proposal 
is based on a team approach, then the City will consider the entity identified as the 
representative as the Consultant and the other entities forming the team as subcontractors.  
The Consultant will be fully accountable to the City for the performance of the Services and 
to resolve issues with subcontractors or with any 3rd party product vendors (as applicable).
  

19. Changes to General Terms.  The General Terms form a part of the Professional 
Services Agreement.  Proponents who are unwilling to perform the Services subject to the 
terms contained in the General Terms must, before the Close of Questions Deadline, state 
in writing which terms are unacceptable and must specify the exact wording of any alternate 
or additional terms.  The City reserves the right to accept, or not to accept any requested 
change or additional terms. 

20. Agreement Extension.  The City may at its discretion request additional services from 
the successful Proponent in support of future phases of the City’s project.  The hourly rates 
proposed pursuant to this RFP will be the maximum payable for any additional services 
performed by the Consultant’s specified resources as requested by the City. 

21. Evaluation of Proposals.  Proposals will be evaluated as follows: 

21.1 Mandatory Requirements.   In order to be considered, Proposals must meet the 
mandatory requirements outlined in the Proposal Requirements and Proponent 
Qualifications Sections.   

   
21.2 Weighted Evaluation.  The City will evaluate Proposals using a weighted evaluation 

scoring method and will assign pre-determined scores at the sole discretion of the 
Evaluation Committee based on pre-determined weighted evaluation values for each 
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particular item or question within the criteria.  The total score for the Proposal will be 
determined and will be the basis for ranking Proposals. 

 

 Criteria Weight 
1. Consultant Firm Experience 

1. Relevant Project Experience.   Include project description 
and indicate role firm performed 

2. Relevant Projects completed for the City of Edmonton 
within the last 5 years and construction dollar amount 

25 

2. Consultant Staff Experience 
1. Key Staff that will be working on this project 
2. Relevant Project Experience of Key Staff.  Include 

description of project and role performed 

15 

3. Work Plan / Methodology: 
1. Firm Philosophy of Design  
2. Proposed project approach / organization  
3. Commitment and ability to have contract documents 

complete by dates indicated in the Terms of Reference 

10  
 
 
 

4. Fee Proposal: 
1. Provide breakdown for Fee Proposal as per attached 

sample agreement; and  
2. Estimated value of disbursements.  The City will print the 

tender documents with originals supplied by the Consultant 

20 

 

21.3 Interviews.  Upon completion of the preliminary evaluation, the City may invite 
Proponents who submitted the top scoring Proposals for interviews.  Scores will then 
be revised based on the results of any such interviews. 

22. Successful Proponent.  The City will advise the successful Proponent by written 
confirmation of acceptance of their Proposal from Materials Management on behalf of the 
City. The successful Proponent will be required to execute a Professional Services 
Agreement in the form attached and return same to Materials Management with evidence of 
the required insurance and WCB account (if applicable) before commencing any of the 
Services. 



 

 

 
Corporate Services Department 
Materials Management 
8th Floor, Chancery Hall 
3 Sir Winston Churchill Square 
Edmonton, Alberta           Tel.:  (780)496-5333 
CANADA   T5J 2C3         Fax:  (780)496-5015 

REQUEST FOR PROPOSAL 
NO.  915921 

 
Issue Date:  August 13, 2009 

 
THIS IS NOT AN ORDER  

 

 
Page 7 of 7 

PROPOSAL REQUIREMENTS AND PROPONENT QUALIFICATIONS 
1. Mandatory Proposal Requirements.  Proposals must comply with the following 

requirements in order to be considered by the City. The City will not review any submissions 
that do not meet all of the mandatory criteria. 

  Proponents MUST submit the following with their Proposals: 
 
   1. Certificate of Insurance that meets the requirements listed. 
   2. Proof of APEGGA Membership  -  required sub-consultant   
    engineering firms must have a valid permit to practice in Alberta and 
    engineers of record must be licensed members of APEGGA. 

2. Proposal Format.  Proposals should be organized in format and sequenced that 
correspond to the above evaluation criteria, item 21 Instructions to Proponents. Proposals 
require all necessary information to respond to the evaluation criteria complete with table of 
contents and executive summary to ensure each proposal receives full consideration. 



 (DRAFT) 
 AGREEMENT FORM Page 1 of 2 

THIS AGREEMENT is dated the                  day of                             200      Number  ________ 

BETWEEN: 

THE CITY OF EDMONTON 
A Municipal Corporation  

(the "City") 

- and - 

 
NAME OF CONSULTANT 

(the "Consultant") 

Whereas the City issued Request for Proposal # 915921 in order to retain the services of a 

consultant on the following project:  

 Commonwealth Stadium Field Lighting Replacement (the "Project"); 

And Whereas the Consultant responded to the City’s Request for Proposal and submitted a 

Proposal (the “Proposal”) which was accepted by the City; 

 

The City and the Consultant mutually covenant and agree as follows: 

1. The following documents outline the terms of this Agreement:  

(a) Agreement Form 

(b) Description of Work 

(c) Payment Terms 

(d) General Terms  

(e) Cad Standards and Consultant Deliverables Manual 

(f) Executive Summary and Table of Contents from Schematic Design 
Report, “Sports Lighting System Assessment, Commonwealth Stadium, 
Edmonton AB”, dated July 17, 2009. 

2. The Consultant shall provide the services and complete the work described in the 

Description of Work (the "Services"). 

3. The Consultant shall commence the Services no later than September 8, 2009  and 

complete the Services by June 1, 2010 subject to any warranty period as stipulated in the 

Description of Work. 

4. The City shall pay to the Consultant, for the performance of the Services and in accordance 

with the Payment Terms, a sum not to exceed ________________________ plus GST of 

________________________________ for a total not to exceed the amount of 

__________________________ all in Canadian Funds. 

Professional Services Agreement September 2005 
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Professional Services Agreement September 2005 

5. The Designated Representatives for the Agreement shall be: 

 for the City: Paul Hardy, P.Eng. 
 

 for the Consultant:  
 

6. Notices or other correspondence shall be addressed and delivered to the parties as follows: 

(a) To the City at: Paul Hardy, P.Eng. 
Technical Services Section 
Buildings Design and Construction Branch 
Capital Construction Department 
18th Floor Century Place   9803 – 102 A Avenue 
Edmonton, AB   T5J 3A3 

 (b) To the Consultant at:  

 

 

 

 

The City and the Consultant sign and seal this Agreement as follows: 

 

 Signed for the Consultant: 

  NAME OF CONSULTANT 

 

 

Per: 

  (affix seal over signature)

  Date:    

   

 Signed for the City: 

Approval for the City of Edmonton:  CITY OF EDMONTON 

As to form:    

Law Branch   

As to content:  Per: 

 Project Manager  As represented by Dan Lajeunesse, CPP, 
MBA, Manager, Materials Management 
Branch, Corporate Services Department 

   Date:    
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1.0 GENERAL DESCRIPTION OF PROJECT 

1.1 This Project involves the complete replacement of the field lighting to Commonwealth 
Stadium.  The existing field lighting is at the end of its economic life.  Replacement parts 
are difficult to obtain and current light levels do not meet the needs of the facility tenants 
and broadcasters.  Activities that the stadium is used for include, but are not limited to, 
professional football, soccer, track & field, and concert events.   

1.2 The Consultant shall design the new field lighting for Commonwealth Stadium to include: 

 (a) New, state of the art, professional sports lighting luminaires designed to meet the 
specific light level and uniformity requirements of the various sports and 
entertainment activities that take place in Commonwealth Stadium.  The 
Consultant shall prepare a separate tender package the City will use to 
competitively tender the sports lighting luminaires prior to tendering the 
construction package, complete with recommended evaluation criteria and 
relative weighting.  The Consultant shall participate in the evaluation and 
selection of the lighting luminaires; 

 (b) New catwalk wiring, distribution equipment and controls to operate the new field 
lighting.  The Consultant shall prepare the design to allow multi-level switching of 
blocks of field luminaires to accommodate different types of events.  Existing 
distribution on the main concourse and cables feeding the field lighting 
distribution panels on the catwalk are to remain.  The Consultant shall design 
distribution and controls to operate the specific luminaires selected in 1.2(a) 
above; 

 (c) Removal of all existing field lighting, distribution and associated equipment on the 
catwalks.  The Consultant acknowledges that the design and contract documents 
must be prepared in a manner that will keep field lighting operational during all 
stadium events, and clearly define responsibility for operation and 
maintenance/repair until construction completion should this become necessary; 

 (d) Fully specified commissioning requirements to ensure the system operates as 
designed. 

1.3 The Consultant shall review all statutes, regulations, codes and by-laws applicable to the 
design. 

1.4 The Consultant shall coordinate contract administration of the project in accordance with 
the approved budget and approved schedule. 

1.5 The Consultant acknowledges that the City’s procurement practices are carried out in 
accordance with the Agreement on Internal Trade.  Where practicable, all construction 
procurement will be advertised using a national electronic bidding service. 

1.6 The Consultant shall prepare all cost estimates as described in Article 5.0 Project 
Estimates. 
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1.7 The Consultant acknowledges that the construction must be completed by June 1, 2009 
to accommodate prior commitments in the facility.  The design schedule will be 
compressed to allow for adequate time to ensure the project is tendered and material is 
ordered in time to ensure a successful project.  Refer to Section 3.0 – Schedule of 
Services for key milestone project dates. 

1.8 The Consultant acknowledges that this project will require the Consultant’s physical 
presence at the project site within 8 hours of a request from the City, seven days a 
week.  

2.0 CONSULTANT SERVICES 

2.1 The Consultant shall be the Prime Consultant and be responsible for all architectural, 
structural, mechanical, electrical, and other works required to provide new field lighting 
for Commonwealth Stadium.  Although other responsibilities may be agreed to by the 
City and the Consultant, the Consultants’ specific responsibilities include the following: 

2.11 Schematic Design 

 (a) The Consultant shall review the existing Commonwealth Stadium sports lighting 
system, and the Sports Lighting System Assessment, Commonwealth Stadium, 
Edmonton AB prepared by Stantec Consulting, dated July 17, 2009. The 
Consultant shall generally verify the recommendations and project approach, and 
confirm by letter to the City. 

2.1.2 Design Development 

 (a) The Consultant shall prepare to the satisfaction of the City design development 
documents consisting of drawings and other documents appropriate to the size of 
the Project to fix and describe the size and character of the entire Project as to the 
architectural, structural, mechanical and electrical systems, materials and such 
other elements as may be appropriate.  The Consultant shall base the design 
development documents on the approved schematic design report and approved 
estimate of Construction Cost.   

 (b) The Consultant shall obey all applicable statutes, regulations, codes and bylaws 
in performing the Services. 

 (c) The Consultant shall confirm the project design and tender sequence, 
recognizing that there may be more than one viable project approach.  Provide 
the City with a recommended project approach, cost estimate and schedule 
based on the design development documents. 

2.1.3 Field Lighting Unit Equipment Procurement 

 (a) The Consultant shall prepare to the satisfaction of the City, contract documents 
to tender the field lighting luminaires separately from the construction contract.  
Contract documents shall: 

  i) consist of all drawings and technical specifications pertaining to the 
procurement of the field lighting luminaires; 
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  ii) set forth in detail the architectural, structural, mechanical and electrical 
requirements for the provision of the field lighting luminaires. 

iii) set forth in detail the criteria by which the received tenders shall be 
evaluated.  Criteria may include, but not be limited to, price, delivery 
schedule and the ability to meet specific design requirements. 

 (b) The Consultant shall prepare specifications which: 

  i) are complete, clear and concise;  

  ii) include a statement setting forth the general scope of work followed by a 
description of the various classes of work segregated under the proper 
sections; 

  iii) include an appropriate heading for each section; 

  iv) include a table of contents listing the section headings and page 
numbers; 

  v) when describing products and processes, use terms that are standard in 
the industry and consistent with the terms used in the drawings; 

  vi) conform to the format used by the City in its own specifications. 

 (c) The Consultant shall, in preparing the specifications address, at minimum, the 
following subjects: 

  i) scope of work; 

  ii) products; 

  iii) submittal requirements; 

  iv) quality control requirements; 

  v) workmanship and fabrication; 

  vi) tolerances; 

  vii) inspection and testing;  

  viii) warranties 

 (d) The Consultant shall advise the City of any adjustments to previous estimates of 
Construction Cost and schedule indicated by changes in requirements or general 
market conditions. 

 (e) The Consultant shall review all statutes, regulations, codes and by-laws 
applicable to the design with the authority having jurisdiction.  The Consultant 
shall apply for and obtain all consents, approvals, licences and permits 
necessary for the Project. 
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 (f) The Consultant shall obtain contract document sign-off by the City prior to the 
contract documents being issued for Tender. 

 (g) The Consultant shall provide the City with one set of original technical 
specifications and one set of reproducible drawings for tendering purposes.  The 
Consultant shall provide the City with an electronic copy of the technical 
specifications and drawings in pdf format, with files arranged and bookmarked as 
directed by the City, for purposes of posting the Tender electronically. The City 
will print and distribute the Tender documents. 

 (h) The Consultant shall provide services to the City during the bidding process for 
the procurement of field lighting unit equipment as described in section 2.1.5.  
This work shall be in addition to bidding services required for the construction 
contract.  Tender bids shall be evaluated based on the criteria outlined in section 
2.1.3.a.iii above. 

 (i) The Consultant shall provide contract administration services for the procurement 
of field lighting unit equipment.  The services shall include: 

  (i) The Consultant shall advise the field lighting supplier on the interpretation 
of the contract documents and issue supplementary details and 
instructions during the manufacturing period as required. 

  (ii) The Consultant shall review shop drawings, product data and samples for 
conformity with the general design concept of the work indicated in the 
contract documents. 

  (iii) The Consultant shall review and recommend to the City, alternative 
methods and products proposed by the field lighting supplier. 

  (iv) The Consultant shall prepare for approval by the City, Contemplated 
Change Orders and Change Orders. 

  (v) The Consultant shall verify the field lighting supplier’s invoices and issue 
progress certificates for the City's acceptance. 

  (vi) The Consultant shall review charges for additions or deletions and draft 
applicable change orders for the City's approval. 

  (vii) The Consultant shall maintain records related to the contract documents. 

  (viii) The Consultant shall provide the City with copies of all correspondence 
affecting the Project. 

  (ix) The Consultant shall attend Project meetings  

  (x) The Consultant shall recommend to the City, the withholding of payment 
for faulty or incomplete work. 



 DESCRIPTION OF WORK Page 5 of 13 
 

  (xi) The Consultant shall receive the written warranties and related 
documents from the field lighting supplier and forward to the City for the 
City's review and approval. 

2.1.4 Detailed Design 

 (a) The Consultant shall prepare, to the satisfaction of the City, contract documents 
which: 

  i) consist of all drawings and technical specifications; 

  ii) are in accordance with the standards of the City; 

  iii) are based on the approved design development, the field lighting 
luminaires purchased as outlined in section 2.1.3 above, and the 
approved estimate of construction cost; and  

  iv) set forth in detail the architectural, structural, mechanical and electrical 
requirements for the construction of the Project. 

 (b) The Consultant shall ensure that all drawings are complete, clear and in CAD 
format.  The Consultant shall prepare the drawings on AO sheet size if 
specifically approved by the City in advance.  Otherwise the Consultant shall 
prepare the drawings only on A1 sheet size. 

 (c) The Consultant shall prepare specifications which: 

  i) are complete, clear and concise;  

  ii) include a statement setting forth the general scope of work followed by a 
description of the various classes of work segregated under the proper 
sections; 

  iii) include an appropriate heading for each section; 

  iv) include a table of contents listing the section headings and page 
numbers; 

  v) when describing products and processes, use terms that are standard in 
the industry and consistent with the terms used in the drawings; 

  vi) conform to the format used by the City in its own specifications. 

 (d) The Consultant shall, in preparing the specifications address, at minimum, the 
following subjects: 

  i) scope of work; 

  ii) products; 

  iii) submittal requirements; 
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  iv) quality control requirements; 

  v) workmanship and fabrication; 

  vi) tolerances; 

  vii) criteria for temporary works; 

  viii) erection criteria; 

  ix) field review of construction; 

  x) inspection and testing;  

  xi) provision for the construction contractor to provide notification prior to 
commencing significant segments of the work; and 

  xii) warranties 

 (e) The Consultant shall advise the City of any adjustments to previous estimates of 
Construction Cost and schedule indicated by changes in requirements or general 
market conditions. 

 (f) The Consultant shall review all statutes, regulations, codes and by-laws 
applicable to the design with the authority having jurisdiction.  The Consultant 
shall apply for and obtain all consents, approvals, licences and permits 
necessary for the Project. 

 (g) The Consultant shall ensure that all disciplines sign, seal and date all drawings 
and the specification title page prior to the contract documents being issued for 
Tender. 

 (h) The Consultant shall obtain contract document sign-off by the City prior to the 
contract documents being issued for Tender. 

 (i) The Consultant shall provide the City with one set of original technical 
specifications and one set of reproducible drawings for tendering purposes.  The 
Consultant shall provide the City with an electronic copy of the technical 
specifications and drawings in pdf format, with files arranged and bookmarked as 
directed by the City, for purposes of posting the Tender electronically. The City 
will print and distribute the Tender documents. 

 (j) The Consultant shall provide the City with a revised or final construction cost 
estimate of the work.  

2.1.5 Bidding 

 (a) The Consultant shall participate in pre-bid meetings, including pre-bid site 
meeting and answer questions during bidding. 

 (b) The Consultant shall, with the City’s review, provide any addenda required to clarify 
pre-bid discrepancies. 
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 (c) The Consultant shall provide advice to the City during bidding, including bid 
evaluation and recommendation for award. 

 (d) The Consultant shall provide the City with all conditions governing unit prices, 
alternative prices and separate prices that are to be submitted by the bidders. 

2.1.6 Contract Administration 

 (a) The Consultant’s assignment of the role of prime contractor shall cease on the 
date a chosen construction contractor becomes prime contractor for the Project.  
The City will advise the Consultant in writing of this date. 

 (b) The Consultant shall review for approval by the City, the construction schedule 
proposed by the construction contractor and comment on the procedures, 
methods and sequence of work. 

 (c) The Consultant shall advise the construction contractor on the interpretation of 
the contract documents and issue supplementary details and instructions during 
the construction period as required. 

 (d) The Consultant shall review shop drawings, product data and samples for 
conformity with the general design concept of the work indicated in the contract 
documents. 

 (e) The Consultant shall review and recommend to the City, alternative methods and 
products proposed by the construction contractor. 

 (f) The Consultant shall prepare for approval by the City, Contemplated Change 
Orders and Change Orders. 

 (g) The Consultant shall verify the construction contractor’s progress claims and final 
construction contractor’s invoices and issue progress certificates for the City's 
acceptance. 

 (h) The Consultant shall review charges for additions or deletions and draft 
applicable change orders for the City's approval. 

 (i) The Consultant shall maintain records related to the contract documents. 

 (j) The Consultant shall provide the City with copies of all correspondence affecting 
the Project. 

 (k) The Consultant shall conduct site inspections with sufficient frequency during 
construction to ascertain that the work is being executed in compliance with 
drawings and specifications; submit inspection reports on site activities including 
progress, quality of work, defects/deficiencies, noted problems, any instructions 
issued and resolutions in the format as provided by the City. 

 (l) The Consultant shall, upon prior approval by the City, arrange for the testing and 
inspection of products and work by an authorized inspection and testing 
company where the construction calls for such testing. 
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 (m) The Consultant shall attend Project meetings  

 (n) The Consultant shall recommend to the City, the withholding of payment for 
faulty or incomplete work. 

 (o) The Consultant shall undertake the following inspections, and prepare the 
necessary certificates complete with supporting documents as per specifications 
and requirements: 

  - Substantial Completion Inspections 

  - Construction Completion Inspection 

 (p) The Consultant shall review operating and maintenance manuals and record 
drawings for acceptance by the City. 

 (q) The Consultant shall receive the written warranties and related documents from 
the construction contractor and forward to the City for the City's review and 
approval. 

(r) The Consultant shall recommend the date when the construction contract is 
completed. 

2.1.7 Commissioning Services 

(a) The Consultant shall prepare a complete commissioning program, in consultation 
with the field lighting manufacturer selected in section 2.1.3 above, consisting of 
procedures, checklists and all associated items necessary to confirm the final, 
installed project complies with all design and broadcast requirements. 

(b) The Consultant shall include commissioning requirements in the tender 
specification. 

(c) The Consultant shall include an allowance of $30,000 to perform commissioning 
activities.  The commissioning fee shall be negotiated after the field lighting 
manufacturer has been selected. 

2.1.8 Post Construction Services 

 (a) Within one month of the receipt of record drawings from the construction 
contractor, the Consultant shall submit to the City one complete set of electronic 
‘as-built’ drawings on compact disk. The City will review the submission for 
compliance with the Buildings Design and Construction Branch CAD Standards. 
The Consultant shall make any necessary corrections and submit one complete 
set of reproducible ‘as-built’ on two mil blackline mylar and one (1) complete set 
of electronic ‘as-built’ drawings in City Standard Autocad DWG format on 
compact disk. The Consultant shall submit the mylar ‘as-built’ drawings on A1 or 
A0 sheet size to match the tender drawings. 

 (b) The Consultant shall ensure correction of warranty items to the City's 
satisfaction. 
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 (c) The Consultant shall perform the final acceptance inspection and submit a 
detailed report to the City on all deficiencies, providing recommendations for 
City's action.  The Inspection and report submission shall occur before the end of 
one year after the date of Construction Completion. 

 (d) The Consultant shall provide compliance certificates for all disciplines as required 
by the authority having jurisdiction. 

2.1.9 Construction Cost 

 (a) The Consultant shall prepare estimates of Construction Cost as previously set 
out in this Agreement, and as described in Article 5.0 Project Estimates. 

3.0 SCHEDULE OF SERVICES 

3.1 Based on confirmation of the appointment of the Consultant by September 8, 2009, the 
Consultant shall make reasonable efforts to ensure the Project proceeds according to 
the following schedule. 

 Task  Latest Completion Date 

 Schematic Design September 25, 2009 

 Design Development October 9, 2009 

 Design Development approval by the City October 16, 2009 

 Field Lighting Procurement – 99% Complete October 30, 2009 

 Field Lighting Procurement approval by the City November 6, 2009 

 Field Lighting Tender Issue November 12, 2009 

 Field Lighting Tender Closing December 1, 2009 

 Field Lighting Tender Evaluation and Award December 11, 2009 

 Contract Documents 99% Complete December 17, 2009 

 Contract Documents approval by the City December 21, 2010 

 Contract Documents Final Changes and Printing December 24, 2009 

 Tender Closing January 26, 2010 

 Tender Evaluation and Award January 28, 2010 

 Construction Begins March 15, 2010 

 Commissioning Begins May 15, 2010 

 Project Completion June 1, 2010 
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3.2 The Consultant acknowledges that ability to meet the scheduled completion dates for the 
Consultant’s services is a fundamental requirement of this Agreement.  Project 
completion cannot be delayed past the beginning of scheduled events at the stadium in 
June, 2010.  

4.0 PROGRESS REPORTS AND MEETINGS 

4.1 The Consultant shall record and distribute minutes of Design meetings (including 
meetings with sub-consultants, user groups, utility companies and the City) and provide 
a copy to the City. 

4.2 The Consultant shall submit reports on site activities including progress, noted problems 
and solutions, in the format provided by the City.  Progress reports will be submitted on a 
bi-weekly basis. 

4.3 The Consultant shall attend site meetings, or as otherwise designated, to ascertain that 
the work is being executed in reasonable conformity with the contract documents. 

4.4 The Consultant and prime sub-consultants shall visit the project site as necessary to 
gain familiarity with the location of the work and the facility operating environment, and 
as necessary to ensure that the design anticipates and accommodates existing 
conditions. The Consultant and prime sub-consultants shall visit the project site as 
necessary during construction to ensure that construction is progressing in general 
conformance with the Contract Documents. Allow minimum weekly site visits during 
construction, as well as site visits for construction start-up, substantial completion 
inspection, construction completion inspection, and final acceptance inspection (at the 
end of the warranty period). In addition the Consultant and prime sub-consultants shall 
attend a minimum of three design review meetings in Edmonton.   

5.0 PROJECT ESTIMATES 

5.1 The Consultant is required to provide the estimates stated below: 

 Concept/Pre-Design: A broad vision with minimal on-site investigation of actual 
conditions.  Based on a theoretical approach that uses existing information available.  It is 
generally at this stage that the budget estimate is submitted to City Council through the 
Capital Priorities Plan (CPP) process. 

Schematic Design: Uses some site investigation in conjunction with more detailed 
calculations and a closer look at the options available.  All of the Project participants are 
involved at this stage, and any public consultation will have taken place.  At the end of this 
stage the final budget for the Project is approved. 

Design Development: The approved schematic design is more fully developed to fix 
and describe the size and character of the entire Project architectural, structural, 
mechanical and electrical systems, elements, and materials. 

Detailed Design: Detailed calculations undertaken and all detailed drawings and 
specifications prepared.  This estimate is sometimes referred to as the pre-tender 
estimate. 
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Award:  Prepared after the acceptance of the construction contractor’s bid to include the 
accepted bid plus any additional costs, for example supervision costs and utility charges, 
not included in the tender. 

A detailed description of the work included in each phase of the Project is provided in the 
Description of Work. 

5.2 The Consultant is required to provide estimates stated in the Table below to the 
accuracy’s shown: 

 

Project Phase New Construction Renovations 

Concept/Pre-Design 
-30% To +50% 

(Class 4) 
-50% To +50% 

(Class 4) 

Schematic Design 
-15% To +30% 

(Class 3) 
-20% To +35% 

(Class 3) 

Design Development 
-15% To +20% 

(Class 2) 
-15% To +25% 

(Class 2) 

Detailed Design (Pre-Tender) 
-10% To +10% 

(Class 1) 
-10% To +10% 

(Class 1) 

Award 
-5% To +10% 

(Class 1) 
-5% To +10% 

(Class 1) 

5.3 All estimates will be checked against the final Project costs whenever possible and the 
accuracy obtained noted on the consultant evaluation form.  This evaluation will also 
note any unforeseeable circumstances that may have affected the final outcome and be 
outside of the Consultant’s control.  Inaccurate estimates provided over a number of 
projects may lead to a Consultant being denied future work. 

5.4 If the tender period has not commenced within three months of submission of the 
contract documents by the Consultant to the City then the pre-tender estimate will be 
subject to adjustment to reflect any change in the general level of prices in the 
construction industry. 

5.5 The latest of the approved estimates will be checked against the lowest bona fide bid or 
negotiated proposal and the following actions will be taken: 

5.5.1 If the lowest bona fide bid or lowest negotiated proposal exceeds the latest approved 
estimate of construction cost by more than 10%, the City shall: 

 (a) Give written approval of an increase in the construction budget, or 

 (b) Co-operate in revising the scope or quality of the work as necessary to reduce 
the construction cost, or 

 (c) Authorize rebidding or renegotiating of the contract, or 
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 (d) Terminate if the Project is abandoned. 

5.5.2 If the lowest bona fide bid exceeds the latest approved estimate of construction cost by 
more than 10%, unless there has been an increase in the construction budget or the 
Project has been abandoned or terminated, the Consultant shall modify at no additional 
fee, the drawings and specifications, or undertake extra services necessary to reduce the 
construction cost to within 10% of the latest approved estimate.  The provision of these 
services shall be the limit of the Consultant’s responsibility for inaccurate estimates and 
having completed the required tasks the Consultant shall be entitled to compensation for all 
other services performed in accordance with the Agreement, whether or not the Project is 
constructed. 

6.0 CITY RESPONSIBILITIES 

6.1 The City shall provide full information regarding requirements for the Project which shall 
set forth the City's design objectives, criteria and constraints. 

6.2 The City shall provide a construction budget. 

6.3 The City shall provide for the Consultant’s use; one (1) copy of the City’s Division 0 and 
Division 1 specification in hard copy format; and (1) copy of the City standard drawing 
sheet in electronic format. 

6.4 The City shall furnish information as set out below: 

 (a) Existing Floor Plans of the Facility (not Record Drawings) 

 (b) Assist the Consultant as required in obtaining all necessary consents and approvals 
from authorities having jurisdiction. 

6.5 The City shall, through use of the Materials Management Branch of the Corporate Services 
Department and at the City's sole expense, advertise Tenders in the media, clarify bid 
procedures to contractors, and receive and open bids. 

7.0 SUPPLY OF INFORMATION BY THE CITY 

7.1 The City agrees to provide the Consultant with all information relevant to the 
performance of the Consultant’s Services as may be requested by the Consultant.  Such 
information will be provided within reasonable time after request.  All information, data 
and material of any type whatsoever shall be immediately returned to the City upon 
demand by the City or upon completion of the Consultant’s Services. 

7.2 The Consultant acknowledges receipt of the documents issued by the City of Edmonton 
for the Proposal Call entitled, “Prime Consultant Services for Commonwealth Stadium 
Field Lighting Replacement”.  The following documents issued for the above noted 
Proposal Call, are incorporated herein by reference and form part of this Agreement: 

 (a) “CAD Standards & Consultant Deliverables Manual” – Issue date September 
2005. 
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 (b) Executive Summary and Table of Contents from Schematic Design Report, 
“Sports Lighting System Assessment, Commonwealth Stadium, Edmonton AB”, 
dated July 17, 2009. 

8.0 SUPERVISION OF SERVICES 

8.1 The Consultant’s Services shall be supervised at all times by a member in good standing 
of the professional association relating to the Services to be provided. 

9.0 ELECTRONIC POSTING 

9.1 The City’s procurement practices require that Tender Documents be posted 
electronically in portable document file (pdf) format with the Edmonton Construction 
Association, for viewing only.  The Consultant shall provide specifications and drawings 
in both paper and pdf format for Tendering purposes. 
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Professional Services Agreement (Construction) January 2006 
   

This is a sample "Payment Terms" the terms for the Agreement may vary depending on 
the agreement that has been discussed with the Successful Proponent. 

 

1.0 PAYMENT 

1.1 The City agrees to pay the Consultant for fees and disbursements as outlined below.  
The maximum amount payable by the City to the Consultant shall not exceed the total 
amount specified in Article 4 of the Agreement Form. 

2.0 CONSULTANT FEES 

2.1 The Consultant fees are based on the completion of the following phases of the Services 
or the provision of the following deliverables apportioned as follows (GST exclusive): 

 Phase/Deliverable Percentage Fee 

 Schematic Design 5% $ 

 Design Development 20% $  

 Field Lighting Procurement Package 25% $ 

 Detailed Design/Contract Documents 25% $  

 Bidding and Negotiations 5% $  

 Contract Administration 15% $  

 Commissioning  $ 30,000 

 Submission of Record Drawings 5% $  

 Sub Total  $  

 Disbursements  $  

  Total  $  

2.2 In event of termination, the fees for the design, contract administration and 
commissioning services shall be apportioned as follows: 

 At Schematic Design Phase percent of work complete plus $2,500.00 
termination expenses 

 At Design Development Phase percent of work complete plus $2,500.00 
termination expenses 

 At Detailed Design Phase percent of work complete plus $2,500.00 
termination expenses 
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 At Any Subsequent Phase percent of work complete plus $2,500.00 
termination expenses 

2.3 The breakdown of hourly rates is as follows: 

 Partners (Principals) $  

 Project Director $  

 Contract Administrator $  

 Senior Specification Writer $  

 Senior Designer $  

 Job Captain/Senior Draftsman $  

 Senior Contract Administrator $  

 Administrative Support $  

3.0 DISBURSEMENTS 

3.1 Disbursements are the actual expenditures of the Consultant’s employees, and the sub-
Consultants in the interest of the Project.  They include ONLY the following items and 
copies of disbursement receipts must be submitted: 

 (a) Long distance charge for telephone calls; 

 (b) Long distance charge for fax transmissions; 

 (c) Courier services; 

 (d) Development Permit fees; 

 (e) Printing of Contract Documents if required in Description of Work of this 
Agreement; and 

 (f) Additional material testing, coring, and surveying which are not part of the 
original scope of work, but which are requested by the City. 

3.2 Production of electronic plots are considered part of normal service and will not be 
reimbursable as a “disbursement”. 

3.3 Notwithstanding Article 3.1, disbursements shall not exceed the sum of $    
(GST exclusive) without the prior written approval of the City. 

4.0 APPLICATION FOR PAYMENT 

4.1 The Consultant may apply for payment monthly, as the Services progress, for the value of 
Services performed to a date agreed to between the Consultant and the City. 

4.2 With each application for payment the Consultant shall include: 



 PAYMENT TERMS Page 3 of 4 
 

Professional Services Agreement (Construction) January 2006 
   

 (a) A reference to the purchase order number; 

 (b) A statement of amounts claimed based on the terms of payment, including 
authorized change, with Goods and Services Tax shown as a separate amount; 

 (c) Such evidence as the City may direct showing the Consultant's entitlement to the 
payment claimed. 

4.3 The City shall, within fifteen (15) working days of receiving an application for payment, 
certify the account for payment, or advise the Consultant promptly in writing why the 
account is amended or not approved. 

4.4 Each application for payment shall become due and payable by the City within ten (10) 
working days of certification. 

4.5 In respect of each application for payment, the amount certified for payment shall be no 
greater than the value of the Services performed by the Consultant under this 
Agreement to the date of the application for payment less the holdback amount as, 
hereinafter defined, and less the aggregate of previous payments under this Agreement. 

4.6 If any Builders' Liens or liens are filed in respect to or arising out of the service or 
performance under this Agreement, no payment shall be made to the Consultant until 
the lien is removed. 

5.0 HOLDBACKS AND DEDUCTIONS 

5.1 The Builders' Lien holdback is not a requirement of this Agreement. 

5.2 The City may retain a specified holdback to the extent necessary to protect the City from 
loss on account of one or more of the following: 

 (a) The Consultant, in the opinion of the City, not making satisfactory progress, 

 (b) Defective work not remedied, 

 (c) Claims filed, or reasonable evidence in the opinion of the City indicating probable 
filing of claims, 

 (d) Evidence of failure of the Consultant to make payment to subConsultants or for 
product or for labour, and 

 (e) Damage to another Consultant. 

5.3 In the event of any discrepancy in the Consultant's invoice, or should doubt arise as to 
the validity of any item, or should such similar need for checking or explanation be 
apparent, then the amount in question shall be temporarily deleted from the invoice and 
the remainder of the invoice paid.  The discrepancy shall be investigated and the matter 
resolved before the issuance of the next invoice. 

6.0 CONSULTANT COMPLETION CERTIFICATE 

6.1 Upon completion of deficiencies, the City will issue a Consultant Completion Certificate 
to the Consultant. 
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6.2 The acceptance by the Consultant of the Consultant Completion Certificate, or the 
payment thereunder, shall constitute a waiver of all claims against the City under this 
Agreement. 

7.0 COMPENSATION FOR CHANGE IN PLANS, ETC. 

7.1 If, after any part of the work is completed in accordance with the City's previous 
decisions, it should become necessary for the Consultant to make unforeseen revisions 
for reasons over which he has no control, or if the Consultant is put to labour and 
expense by the delinquency or insolvency of the City's construction contractor or 
subcontractor, or as a result of suspension of work or damage to the work in progress by 
fire or otherwise, the Consultant shall be equitably paid for such extra work on a "Time 
Basis", plus any out-of-pocket expenses provided that the Consultant has advised the 
City of the need for the extra work and that the City has approved the extra work in 
advance.  In any such case, the situation shall be called to the attention of the City prior 
to starting the unforeseen additional work and separate cost records shall be kept by the 
Consultant. 

8.0 SPECIAL SERVICES 

8.1 Should the Consultant be authorized by the City in advance to do additional work over 
and above that contemplated in this Agreement, such as quantity surveys, detailed cost 
estimates involving labour and material costs, checking and approval of contractor’s 
expenditures and costs when contracts are not on fixed-sum basis, investigations and 
reports on special systems or apparatus which are not included in the work, special 
shop, mill, laboratory or field testing and inspecting of materials, topographic or any 
other work that does not directly relate to the preparation of plans and specifications and 
supervision of the work, the Consultant shall be additionally compensated. 

8.2 If particular problems arise which the Consultant considers will require engaging a 
specialist, the specialist's fees and out-of-pocket expenses shall be paid by the City, 
provided the City has authorized its engagement in advance. 

8.3 Nothing in any Agreement between the City and the Consultant shall be construed to 
obligate the Consultant to prepare for or appear in litigation on behalf of the City, unless 
the Consultant is equitably compensated for such services on a "Time-Basis". 

9.0 TIME BASIS 

9.1 Time Basis shall mean the hourly rates previously specified. 
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1.0 SERVICES 

1.1 The Consultant shall comply with all reasonable requirements established by the City for the 
performance of the Services including, but not limited to, environmental, security, safety and 
emergency procedures and access. 

1.2 The Consultant shall exercise the degree of care, skill and diligence normally provided in the 
performance of services in respect of projects of a similar nature to the Project.   

1.3 The City and the Consultant, by agreement in writing, may make changes to the Services by 
altering, adding to, or deducting from the Services set out in the Description of Work.  The time 
for completion shall be adjusted accordingly.  

2.0 CONFLICT OF INTEREST 

2.1 The Consultant represents and warrants that it has provided written disclosure to the City of 
any and all interests that a City employee or a City employee's spouse, children, parents, or 
spouse's parents may have in the Consultant or this Agreement, either directly or as a 
shareholder, director or officer of the Consultant. 

2.2 The Consultant acknowledges and confirms that no corporation, partnership or sole 
proprietorship in which the Consultant, its managers, shareholders, or directors have any 
interest, direct or indirect, will offer its services or submit a bid in the capacity of a contractor, 
subcontractor or supplier for any future contracts that may ensue from the work arising from 
this Project.  For the purpose of this section, “interest, direct or indirect,” shall mean any 
interest as a shareholder, partner, or director.  Notwithstanding this Article 2.2, the Consultant 
is not precluded from entering into additional professional services agreements with the City 
that may arise and be required as a result of this Project. 

2.3 If the Consultant enters a contract with the City in breach of Article 2.1 or 2.2, the City may 
terminate that contract and seek damages or indemnity from the Consultant. 

3.0 PAYMENT 

3.1 The City shall pay the Consultant in accordance with the provisions of the Payment Terms, 
upon the performance of the Services to the satisfaction of the City. 

3.2 Before paying the Consultant, the City shall determine if a non-resident withholding tax is 
applicable.  If required, the City may withhold and remit the withholding tax to the relevant 
government authority.  This remission is considered payment in accordance with the Payment 
Terms and the amount of the withholding tax remitted will constitute a payment to the 
Consultant. 

3.3 Subject to Article 3.4, below, the City shall not pay any amount exceeding the sum stated in 
the Agreement Form unless the Consultant has obtained prior written authorization from the 
City. 

3.4 When changes have been made to the Services in accordance with Article 1.3, the City and 
the Consultant may adjust the Payment Terms accordingly.  If the City and the Consultant 
cannot agree to the terms of the adjustment, then the dispute shall be submitted to the 
Alternate Dispute Resolution process as set out in this Agreement.  The City and the 
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Consultant shall have no other claim against each other for any adjustment to the Payment 
Terms as a result of any change to the Services, except as set out within this section. 

3.5 No certificate, payment, nor any partial or entire use of the Project by the City shall constitute 
an acceptance of any portion of the Project that is not in accordance with the terms of this 
Agreement.  Notwithstanding that the City has approved a schedule, report, design, or 
method, such approval is to the content only and in no way relieves the Consultant of liability 
or responsibility for the document or consequence of that document.  

3.6 The City may review its records with respect to business licensing, taxation and assessment 
and other accounts receivables prior to making any payment to the Consultant.  The City may 
set off any overdue accounts owed by the Consultant to the City against any amounts 
otherwise payable to the Consultant pursuant to this Agreement. 

3.7 If any builder’s lien is filed in accordance with the Builders' Lien Act, R.S.A 2000, c. B-7 or any 
successor legislation, in respect to or arising out of any of the Services performed or products 
being furnished under this Agreement, no payment shall be made to the Consultant until the 
lien is removed. 

4.0 REPORTING 

4.1 The Consultant shall submit to the City regular progress reports as set out in the Description of 
Work with respect to the Services provided by the Consultant.  If the City determines that 
additional progress reports are necessary, the Consultant shall submit all additional progress 
reports requested by the City at no additional charge to the City. 

4.2 The Consultant shall meet with the City as outlined in the Description of Work to review the 
progress of the Project and the performance of the Services.  The Designated Representatives 
of the City and the Consultant are set out in the Agreement Form.  If the City, acting 
reasonably, deems additional meetings necessary, the Consultant shall attend those 
meetings. 

5.0 SUSPENSION OF SERVICES 

5.1 The City may temporarily suspend the Services by giving the Consultant 14 days advance 
notice in writing of the temporary suspension. 

5.2 The City shall not be responsible for any fees incurred by the Consultant during the period of 
any suspension unless the Consultant satisfies the City that they are necessary fees by 
providing supporting documentation before incurring any such fees. 

5.3 The Consultant shall resume and complete the Services in accordance with the terms of this 
Agreement upon receiving written notice from the City to do so.  The City shall make an 
equitable adjustment to the terms of this Agreement which are affected by the suspension 
including time requirements and payment. Any dispute as to what constitutes an equitable 
adjustment may be decided by the Alternate Dispute Resolution Terms. 

6.0 TERMINATION OF AGREEMENT 

6.1 The City may terminate this Agreement immediately by giving the Consultant notice in writing, 
if the Consultant: 
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a) in the opinion of the City, fails to complete the Services or any portion thereof within the 
time stated in  this Agreement for such completion, or 

b) becomes insolvent, or 

c) commits an act of bankruptcy, or 

d) abandons the Project, or 

e) assigns this Agreement without the required written consent, or 

f) fails to observe or perform any of the provisions of this Agreement, or 

g) has any conflict of interest, which may, in the opinion of the City, have an adverse effect 
on the Project. 

6.2 The City may terminate this Agreement by giving the Consultant 14 days advance notice in 
writing of the date on which the Agreement is terminated if funds are not available for 
completion of the Services or if the City abandons the Project. 

6.3 If the Agreement is terminated for any of the reasons set out in Article 6.1, the Consultant shall 
pay the City upon demand an amount equal to all loss or damage suffered, both directly and 
indirectly by the City as a result of the non-completion of the Services by the Consultant.  If the 
Consultant fails to pay the City for any such loss or damage on demand, the City shall be 
entitled to deduct the same from any payments due and payable to the Consultant as well as 
exercise any other remedies available to the City. 

6.4 Subject to Article 6.3, the City shall, in the event of termination of this Agreement, pay to the 
Consultant all reasonable fees and disbursements incurred by the Consultant in accordance 
with this Agreement up to the date of termination.   The City shall have no further liability of 
any nature whatsoever to the Consultant for any loss of profit or any other losses suffered, 
either directly or indirectly, by the Consultant as a result of the termination of this Agreement. 

6.5 The Consultant agrees that termination or suspension of this Agreement or a change to the 
Services to be provided under this Agreement in accordance with Article 1.3 does not operate 
so as to relieve or discharge the Consultant from any obligation under this Agreement or 
imposed upon the Consultant by law in respect to the Services or any portion of the Services 
that the Consultant has completed. 

7.0 INDEMNITY AND INSURANCE 

7.1 The Consultant agrees to indemnify and hold harmless the City and its agents and employees 
from and against any and all losses, claims, demands, payments, suits, judgments, charges, 
expenses, actions, causes of action and costs arising out of or in consequence of:   

a) the willful actions of the Consultant including, but not limited to, trespass or nuisance; 
and  

b) the negligent performance of the Consultant’s services.  
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7.2 The City may set off any sums owed by the Consultant to the City pursuant to this indemnity 
from any sums due to the Consultant.  This right of set-off is in addition to any other remedies 
available to the City under the laws of Alberta.  

7.3 In the event that any action, suit, claim or demand is brought or made against the City or any 
of its servants, agents, or employees, as set out in Article 7.1, the City shall give the 
Consultant a written notice and the Consultant shall have the option of contesting the validity 
of the action, suit, claim or demand by appropriate legal proceedings.  If the Consultant elects 
to contest, it shall give written notice to the City within seven days of receipt of the notice from 
the City.  On final determination of such action, suit, claim or demand, the Consultant shall 
immediately pay any judgment awarded against the City or any of its servants, agents or 
employees, together with all proper costs and charges.  

7.4 In the event that the Consultant shall not elect, within the period of seven days to contest any 
action, suit, claim or demand, the City may commence any such action, suit, claim or demand 
at the sole discretion of the City.  The Consultant shall immediately pay to the City any sums 
paid by the City, together with any sum as shall represent the reasonable costs of the City in 
defending or settling any action, suit, claim or demand. 

7.5 Without restricting the generality of the foregoing, for the purposes of Articles 7.3 and 7.4 costs 
shall mean party costs, and solicitor and his/her own client costs, whether the City retains in 
house or external Counsel. 

7.6 The obligations of the Consultant under the articles of this Section 7.0, shall not extend to the 
liability of the City, its employees, agents, officers or servants where liability arises from the 
negligent act or omission of the City. 

7.7 During the term of this Agreement, the Consultant shall carry the following: 

a) Comprehensive General Liability Insurance covering the services and operations of the 
Consultant for bodily injury and/or property damage with policy limits of not less than 
Two Million Dollars ($2,000,000.00) per occurrence; and 

b) Professional Liability Insurance covering the services provided by the Consultant with 
policy limits of not less than Five Hundred Thousand Dollars ($500,000.00) per claim. 

7.8 The insurance shall be in a form and with insurers acceptable to the City’s Director of Risk 
Management.  Certified copies of the policies shall be provided to the City by the Consultant or 
the Consultant’s broker upon request and evidence of renewal shall be provided to the City not 
less than thirty days prior to the expiry dates of the policies. 

7.9 The Consultant shall be responsible for the payment of all premium and deductible amounts 
relating to the insurance policies, and the Consultant shall maintain the insurance from the 
date of this Agreement until the completion of the project. 

8.0 SUBCONTRACTORS 

8.1 The Consultant may, upon first obtaining the written approval of the City, retain the services of 
a subcontractor as may be required to perform the Services.    

8.2 The Consultant shall be responsible for the performance of the Services under this Agreement 
even if the subcontractors retained are approved by the City pursuant to Article 8.1. 
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8.3 For subcontractors retained by the Consultant and approved by the City, the Consultant shall 
bind the subcontractors to an agreement containing terms and conditions which are consistent 
with the terms of this Agreement. 

9.0 COMPLIANCE WITH LAWS 

9.1 The Consultant shall ensure that the Services comply with all relevant federal, provincial and 
municipal legislation, codes, bylaws and regulations as well as City policies and procedures.   
Where there are two or more laws, bylaws, regulations or codes applicable to the Services, the 
more restrictive shall apply. 

9.2 The Consultant shall obtain and pay for all necessary permits or licences required for the 
execution of the Services. 

9.3 Without restricting the generality of Article 9.1, in performing the Services, the Consultant shall 
comply with all the provisions of the following legislation and any successor legislation:  
Environmental Protection and Enhancement Act, R.S.A. 2000, c. E-12; Labour Relations 
Code, R.S.A. 2000, c. L-1;  Workers’ Compensation Act, R.S.A. 2000, c. W-15; Employment 
Standards Code, R.S.A. 2000, c. E-9, and Occupational Health and Safety Act, R.S.A. 2000, 
c. O-2. 

9.4 Unless stipulated otherwise in this Agreement, the Consultant shall be assigned the role of 
prime contractor for the worksite and is responsible for ensuring compliance with the 
Occupational Health and Safety Act and all safety regulations for all employees and employers 
on the worksite.  The Consultant shall bring to the attention of all subcontractors the provisions 
of the Occupational Health and Safety Act and regulations thereunder. 

9.5 If the Consultant performs the Services contrary to any laws, bylaws, regulations, codes and 
orders of any authority having jurisdiction, the Consultant shall be responsible for and shall 
correct any violations thereof and shall bear all resulting costs, expenses, penalties and 
damages.  If the City is required to do anything or take any steps or pay any sums to rectify 
such non-compliance, the City may subtract the cost of such rectifications from any monies 
owed to the Consultant.  Such action shall not be deemed a waiver of any action that the City 
may pursue to collect any monies paid that exceed the monies owed to the Consultant. 

10.0 WORKERS COMPENSATION 

10.1 The Consultant shall provide to the City evidence satisfactory to the City of compliance with 
the Workers’ Compensation Act, R.S.A. 2000, c. W-15 (the “WC Act”) within two (2) days of 
receiving notice by the City to provide such information.  

11.0 ASSIGNMENT 

11.1 The Consultant shall not, without the prior written consent of the City, assign the benefit or in 
any way transfer the obligations of this Agreement or any part thereof. 

12.0 NOTICES 

12.1 Any notices or other correspondence required to be given to either party shall be deemed to 
be adequately given if sent by prepaid certified mail, courier or fax to the addresses provided 
in the Agreement Form. 
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12.2 Notice given as aforesaid, if mailed in Alberta, shall conclusively be deemed to have been 
given on the fifth working day following the date on which such notice is mailed. 

13.0 INTERPRETATION 

13.1 This Agreement shall be deemed to have been made in and shall be construed in accordance 
with the laws of the Province of Alberta, and for the purposes of all legal proceedings this 
Agreement shall be deemed to have been performed in the said Province.  Nothing herein 
shall restrict the right of the City to bring action against the Consultant in any Court of 
competent jurisdiction. 

13.2 Words importing the singular or masculine only also include the plural or feminine or body 
corporate where the context requires. 

13.3 The headings in the Agreement shall not be deemed to be part of this Agreement or to be 
taken into consideration in interpretation of the Agreement. 

13.4 Should any provision of this Agreement be illegal or unenforceable for any reason whatsoever, 
it shall be considered separate and severable from the remaining provisions of this 
Agreement, which shall remain in force and be binding as though such provision had not been 
included. 

13.5 Whenever a clause gives a party the right or obligation to exercise its discretion or judgment, 
that party shall act reasonably. 

14.0 SUCCESSORS 

14.1 This Agreement shall enure to the benefit of and be binding upon the parties to the Agreement 
and, except as otherwise provided, the successors and assigns thereof. 

15.0 JOINT AND SEVERAL LIABILITY 

15.1 If two or more persons are liable to the City under the terms and conditions in this Agreement, 
their obligations shall be both joint and several.  The City shall not be obligated to exhaust its 
remedies against either person and may pursue one or both of them as and when the City 
may elect. 

16.0 INTELLECTUAL PROPERTY RIGHTS 

16.1 The Consultant agrees that all base materials, research results, computer programs, drawings, 
documents and notes or materials of any type whatsoever developed or prepared by the 
Consultant (the “Documents”) in performance of the Consultant’s services shall vest in and 
become the absolute property of the City, including assignment of all copyright. 

16.2 Upon completion of the Services or termination of this Agreement, the Consultant shall deliver 
all of the Documents to the City on demand by the City. The Consultant may keep copies of 
the Documents.  Once the City has possession of the Documents, the City is solely 
responsible for the use that the City makes of the Documents in other projects. 

16.3 Without prejudice to any rights which may exist in the City by virtue of any prerogative rights 
and powers or by virtue of the Copyright Act, R.S.C. 1985, c. C-42, the Consultant agrees that 



 GENERAL TERMS Page 7 of 10 

Professional Services Agreement - Construction Projects  June 2005 

all present and future rights in the copyright in the Documents will vest absolutely and 
immediately in the City. 

16.4 The Consultant warrants that the Consultant is the only person who has or will have moral 
rights in the Documents and the Consultant waives in favour of the City, all of the Consultant’s 
moral rights, as provided for in the law of copyright, in the Documents. 

16.5 The Consultant agrees to confirm Articles 16.3  and 16.4 by executing a written assignment 
and waiver in any form requested by the City and delivering the assignment and waiver to the 
City on or before the end of the term of this Agreement. 

17.0 FREEDOM OF INFORMATION AND PROTECTION OF PRIVACY 

17.1 The Consultant agrees that all data, information and material provided to the Consultant by the 
City will be confidential, both during and after the term of this Agreement.  The Consultant 
acknowledges that this is a fundamental term of this Agreement. 

17.2 The Consultant acknowledges that, in adherence to the Freedom of Information and Protection 
of Privacy Act, R.S.A. 2000, c. F-25 (“FOIP”), the Consultant is required to comply with the 
provisions of FOIP pertaining to all information and records relating to, obtained, generated, 
collected or provided under or pursuant to this Agreement. 

17.3 With respect to this Agreement, "record" means a record of information in any form, including 
books, documents, maps, drawings, photographs, letters, vouchers and papers and any other 
information that is written, photographed, recorded or stored in any manner, but does not 
include software or any mechanism that produces records. 

17.4 With respect to this Agreement, a "transitory record" is a record that is either a duplicate 
record, temporary information that has only immediate or short-term value, or draft documents 
and working materials.  

17.5 The Consultant must (except for a transitory record): 

a) notify the City that a record is about to be destroyed; 

b) receive written authorization from the City prior to actually destroying the record; and  

c) notify the City that the destruction has taken place. 

17.6 The Consultant will provide to the City, at the Consultant's expense, any records required to be 
created, obtained and maintained pursuant to this Agreement within 7 calendar days of 
notification by the City. 

17.7 If the Consultant retains a copy of the records created under this Agreement after the date on 
which the City has destroyed its copies of the records (pursuant to its records retention and 
destruction guidelines) the Consultant will provide the City with a copy of the records within 7 
days of the City requesting those records as a result of a request for information under FOIP.  
This Article 17.7 shall survive the termination of this Agreement. 

18.0 NEGOTIATION AND MEDIATION 

18.1 The Consultant and the City agree to use their best efforts to resolve any disputes arising 
between them as efficiently and cost effectively as possible. 
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18.2 At all relevant times, the City and the Consultant shall: 

a) Make bona fide efforts to resolve all disputes by amicable negotiations, and 
b) Provide frank, candid and timely disclosure of all relevant facts, information and 

documents to facilitate those negotiations. 

18.3 The Consultant and the City agree that any efforts to resolve their dispute by amicable 
negotiation or with the assistance of a mediator, at any time during or after the performance of 
the Services, does not suspend the expiration of any time limitation for taking any act under 
the Agreement unless the parties have specifically agreed in writing to waive or vary that time 
requirement. 

18.4 Unless otherwise instructed by the City in writing, the Consultant shall continue to perform the 
Services and maintain its schedule during any proceedings under Sections 18.0 to 21.0. 

19.0 NOTICE OF DISPUTE 

19.1 If the City makes any decision: 

a) Required under a provision of the Agreement, or 

b) In order to resolve a dispute between the City and the Consultant which could not be 
settled by negotiation,  

the City shall provide such decision in writing with reasons.  The Consultant shall be 
conclusively deemed to have accepted the City’s decision as final and binding unless the 
Consultant gives a written notice of dispute to the City within ten working days of receipt of the 
City’s written decision. 

19.2 If the Consultant has given notice of a dispute to the City under Article 19.1 in respect of any 
decision of the City, the Consultant and the City shall appoint a Referee for review of the City's 
decision according to Section 20.0.  The City and the Consultant agree to enter into the City's 
standard "Referee Services Agreement" with a Referee agreeable to both parties. 

20.0 REFEREE’S REVIEW 

20.1 Within five working days after the Referee provides notice to the City and the Consultant that 
the Referee is prepared to commence the review, the Consultant shall deliver to the Referee 
and the City: 

a) a written summary of the facts, information and arguments, and 

b) copies of all the documents on which the Consultant intends to rely. 

20.2 Within five working days after the City receives the Consultant's submissions referred to in 
Article 20.1, the City shall deliver to the Referee and the Consultant: 

c) a written summary of the facts, information and arguments, and 

d) copies of all the documents on which the City intends to rely.  

20.3 After receipt of the City’s documentation, the Consultant shall have a five-day review period to 
retract the Consultant’s referral to the Referee prior to the Referee giving a decision on the 
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matter.  Even if the Consultant retracts its referral, the Consultant may be responsible for costs 
and expenses incurred, which decision is at the Referee’s discretion. 

20.4 The Referee may: 

a) require the parties to supply the Referee with any further written explanations or 
documentation the Referee considers necessary, giving each party an opportunity to 
respond; 

b) on written application made before the Referee makes its decision, allow a party to 
submit additional written information or documentation which was not available when 
the original submission was made under Article 20.1 and 20.2, giving the other party an 
opportunity to respond; or 

c) on written application, extend the time for making a submission under Article 20.1 or 
20.2 in circumstances the Referee considers appropriate. 

20.5 The Referee shall conduct a review, without an oral hearing of the disputed decision of the 
City, taking into account: 

a) The City’s written decision and reasons given, 

b) the submissions of the parties pursuant to Articles 20.1 and 20.2 

c) any information obtained under Article 20.4, and the terms of the Agreement 

20.6 Not later than 20 working days after receipt of the last documentary submission under 
Article 20.4, the Referee shall make a written decision, with reasons, which may confirm or 
vary the decision of the City or substitute another decision.  The Referee’s decision is final and 
binding on the parties unless the decision is referred to arbitration within the time permitted in 
Article 20.10. 

20.7 If the City has made a decision which affects the schedule or time within which various parts of 
the Project are to be completed, and the Referee determines that the Consultant ought to have 
been provided with more time, the Referee shall not make a decision varying or substituting 
the City’s decision respecting the schedule or time but may make a decision respecting 
reasonable compensation required to be paid to the Consultant under the Agreement. 

20.8 The City shall bear the costs of naming and retaining the Referee. 

20.9 The Referee’s decision may require that the City or the Consultant pay for all or a portion of 
the costs and expenses of the Referee review.  Such costs and expenses shall include, but 
are not limited to, the costs of the City and the Consultant in preparing their submissions for 
the Referee.  Unless the Referee orders otherwise, the City and the Consultant shall bear 
equally the costs and expenses of any review by the Referee under Section 20.0. 

20.10 By giving written notice to the other party not later than five working days after the Referee has 
given a decision to the parties, either party may refer the decision of the Referee to arbitration 
under Article 21.0. 
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21.0 ARBITRATION 

21.1 All disputes arising out of or in connection with the Agreement or in respect of any defined 
legal relationship associated with it or derived from it, shall be referred to and finally resolved 
under the Rules of Arbitral Procedure in accordance with the City’s standard practice.  

21.2 Unless otherwise agreed by the parties, all disputes under the Agreement referred to 
arbitration under Article 21.1 shall be: 

a) held in abeyance until 

i. the Services have been completed; 

ii. the Agreement has been terminated, or 

iii. the Consultant has abandoned the work, whichever is earlier, and 

b) consolidated into a single arbitration before a single arbitrator under the rules referred to 
in Article 21.1. 

21.3 An arbitral award rendered under Section 21.0 is final and binding on the parties and there 
shall be no appeal of the decision to the courts. 

22.0 CITY’S RIGHT TO AUDIT 

22.1 The City may audit all financial and related records associated with the terms of this 
Agreement including timesheets, reimbursable out of pocket expenses, materials, goods, and 
equipment claimed by the Consultant. 

22.2 The Consultant shall at all times during the term of the Agreement and for a period of six years 
after the end of the Agreement, keep and maintain records of the work performed pursuant to 
this Agreement.  This shall include proper records of quotations, contracts, correspondence, 
invoices, vouchers, timesheets, and other documents that support actions taken by the 
Consultant.  All such records shall be maintained in accordance with generally accepted 
accounting principles.  The Consultant shall at its own expense make such records available 
for inspection and audit (including copies and extracts of records as required) by the City at all 
reasonable times and without prior notice.   

22.3 The obligations of this Section shall be explicitly included in any subcontracts or agreements 
formed between the Consultant and any Subcontractors or suppliers of goods or services to 
the extent that those subcontracts or agreements relate to fulfilment of the Consultant’s 
obligations to the City. 

22.4 Costs of any audits conducted under the authority of this section and not addressed elsewhere 
will be borne by the City unless the audit identifies significant findings that would benefit the 
City.  The Consultant shall reimburse the City for the total costs of an audit that identifies 
significant findings that would benefit the City. 

22.5 This Section shall not be construed to limit, revoke, or abridge any other rights, powers, or 
obligations relating to audit which the City may have by Federal, Provincial, or Municipal law, 
whether those rights, powers, or obligations are express or implied. 
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CANADA 
PROVINCE OF      

I,        , of 
the 
[Name of witness who saw person sign agreement] 

        of       , in the 
[City or Town where witness lives] 

Province of     , 

MAKE OATH AND SAY: 

 

1. THAT I was personally present and did see  ______________________ ____ named in the  
          [Name of Person who signed agreement] 
within Professional Services Agreement who is personally known to me to be the person named therein, 
duly sign and execute the same for the purposes named therein; 

2. THAT the same was executed at the _________ of ________________, in the Province of 
________________ and that I am subscribing witness thereto; 

3. THAT I know the said ____________________________ and he/she is in my belief the full age of 
eighteen years.   [Name of Person who signed agreement] 

 
SWORN BEFORE ME at the      
of     , in the Province 
of    , this __________ day of 
    , 200__. 
 
 
       
A Commissioner for Oaths in and 
for the Province of    . 
 

 
 
 
 
       

Signature of witness 
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CANADA 
PROVINCE OF     
TO WIT 
 

I,        , of 
the 
[Name of person who signed agreement] 

       of       , in the 
[City or Town where person lives] 

Province of     , 

MAKE OATH AND SAY: 
 

1. That I am the Duly Authorized Agent for       (the 
“Partnership/Corporation").   [Name of Partnership/Corporation] 

2. That I am authorized by the Partnership/Corporation to execute the attached Professional Services 
Agreement. 

 
SWORN BEFORE ME at the      
of     , in the Province 
of    , this __________ day of 
    , 200__. 
 
       
A Commissioner for Oaths in and 
for the Province of    . 

 
 
 
       

Signature of Person who signed agreement 
 
 
 

The Affidavit Verifying Signing 
Authority is only required for a 
Partnership or Corporation 

 

















































SPORTS LIGHTING SYSTEM ASSESSMENT 
COMMONWEALTH STADIUM 
EDMONTON, AB   
 

 E.1  

Executive Summary 

Stantec Consulting has been retained to undertake a detailed assessment of the existing sports 
lighting system and the associated power distribution system and controls at Commonwealth 
Stadium in Edmonton, Alberta.  

Stantec representatives have attended the site and met with facility operations and maintenance 
personnel. The existing lighting system and the related power distribution and control system 
was reviewed. System concerns regarding operation, maintenance, lighting system 
performance and system reliability were also discussed.  

The sports lighting requirements for the facility were confirmed with respect to the lighting 
system use (sport and event), type of sport and event, level of play, and television broadcast 
both Standard Definition (SD) and High Definition (HD) broadcast. A key component of this 
assignment was to review the latest technology available for major sports facility field of play 
lighting.    

The fact that the existing lighting system requires upgrading does not appear to be at issue 
here. The questions here are “what the best approach for the lighting upgrade” and “what is the 
most acceptable solution – the solution that results in a sports lighting system that meets the 
minimum needs of broadcast, spectators and sport while minimizing risk to Facility Owners 
during the remediation stages (demolition, system replacement and commissioning).   

In assessing of the operational and performance related concerns of the existing sports lighting 
system, we have considered the following three solutions: 

• Option 1 - Upgrade/refurbish the existing fixtures – NOT RECOMMENDED  

At first glance the easiest and most economical solution but one that does not fully 
address the main problems with this lighting system: 

1. Substandard lighting levels for broadcast including low and non-uniform overall 
field illumination levels and end zone camera vertical illumination. Fixture 
remediation will improve lighting levels, though not to the point desired by 
broadcast. Replacement of failing components such as the existing oil-filled 
ballasts above the spectators that are starting to leak and, in some cases, failing 
catastrophically will somewhat improve fixture reliability but in the end all you 
have are old fixtures with old system wiring that has some new components. The 
fixtures are only as reliable as their weakest component. Replacement of the 
existing reflectors would take the cost to a point where it becomes logical to 
purchase new fixtures; 

2. The Owners desire that they have an easily maintainable lighting system that 
operates with a high level of confidence. Again, the chain is only as strong as the 
weakest link. While a major refurbish of the existing fixtures (new ballasts, new 
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lamps, clean reflectors and lens, re-aim fixtures) will bring lighting performance 
back to original design levels, the system will still have the original and aging 
mounting brackets, power distribution system and limited control capability. The 
higher lighting performance and power use efficiencies brought by a “current 
technology” lighting system would not be inherent in an upgraded system. 

• Option 2 – Replace existing lighting system with new “current technology” 
fixtures, catwalk distribution and control system – RECOMMENDED  

A very reasonable solution that addresses the majority of owners and broadcast 
concerns. Recommended illumination levels for professional sport (football, soccer and 
track and field) are met and the lighting requirements for all HD camera locations except 
the end zone cameras are met or exceeded. The end zone camera illumination levels 
produced are close to requirements and, while expected to be acceptable for regular 
season play, actual field testing by broadcast will determine whether or not temporary 
auxiliary lighting will be required for the high profile events (ie 2010 Grey Cup). This 
option would include new distribution wiring and panels on the catwalks and a new 
control system.  

• Option 3 - Install a complete new lighting system as in Option 2 but including new 
end zone lighting poles – NOT RECOMMENDED  

This is the most complete and most costly solution. All lighting system requirements of 
ownership and broadcast are achieved. The added end zone poles and fixtures will 
resolve the most stringent broadcast concerns related to illumination for end zone HD 
cameras used in certain high profile events. We feel that weighing the significant added 
cost for the end zone poles vs the few occasions that they are required is not good 
value. 

This report is intended to summarize the investigative results of this assessment and make 
recommendations for upgrade or replacement of the lighting system. Order of magnitude 
construction costs have been prepared for the most for the various options for lighting system 
remediation. A recommended design and construction schedule for the implementation of the 
recommended option is included. All schedules target completion of the recommended 
upgrades in time for the 2010 Grey Cup, with allowance made for possible schedule 
impediments (delayed equipment deliveries, foul weather impact, exigencies encountered 
during the design or installation phases).  

Design/construction schedules have not been prepared for the other options as, regardless of 
which option is selected for implementation, the potential risks and the time required for 
completion will be shorter or approximately the same.  
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CERTIFICATE OF INSURANCE 

 

191 7388 PB July 2001 

NAME AND ADDRESS OF 
NAMED INSURED: 

 

 

  
 

NATURE OF WORK  
 

CONTRACT / P.O. #:  
 

Schedule of Coverage 
   INSURANCE COMPANY  POLICY NO.  EXPIRY DATE 

A. General Liability:       

B. Automobile Liability:       

C. Excess/Umbrella:       
 Liability       
 

Particulars of Coverage  
 

A. GENERAL LIABILITY - the following coverage features are included: LIMITS OF LIABILITY 

( ) Occurrence Form ( ) Excavation, Collapse, Shoring  $ Inclusive Limits 
( ) Claims Made Form      and Underpinning  
( ) Employees as Additional Insureds ( ) Non-Owned Automobile  $ Aggregate 
( ) Products and Completed  ( ) Cross Liability  (if applicable) 
( ) Independent Contractor ( ) Personal Injury  
( ) Broad Form Property Damage ( ) Occurrence Property Damage $ Aggregate Products 
( ) Tenants Legal Liability Limits  
     $ 

( ) Employers Liability  /Comp. Operations 

Deductible or Retention Level $  ( ) Other (specify)   
   

 

B. AUTOMOBILE (Owned/Leased) LIABILITY $  
Inclusive Limits 

C. EXCESS/UMBRELLA LIABILITY $  
Excess of coverages shown above 

D. PROFESSIONAL LIABILITY $  
Inclusive Limits 

 Deductible or Retention Level $  
Aggregate each policy period 

E. GARAGE LIABILITY $  
Inclusive Limits 

F. ALL RISK PROPERTY $  
 

The Undersigned hereby represents to the CITY OF EDMONTON that the above policies are accurately described and have been 
issued to the Named Insured.  The Undersigned further represents that these policies are endorsed to provide thirty (30) days 
written notice of cancellation or material change to the CITY OF EDMONTON at the following address: 

The City of Edmonton 
Risk Management and Corporate Security 
10th Floor, Chancery Hall 
#3 Sir Winston Churchill Square 
Edmonton, Alberta, CANADA   
T5J 2C3 

This certificate is executed and signed by the Insurer, or authorized Agent/Broker. 
 

   
Authorized Representative - signature  Insurance Company or Agent Broker 

     
Name of Representative - please print  Telephone  Date 
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