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1. Bank Introduction and Purpose: 

United Bank of India is one of the leading public sector Banks with a large network of 
over 1443 branches spread across the country with 1000 branches in CBS. The Bank 
has initiated 100%  CBS to cover the remaining of its branches by September 2009 
and has implemented a centralised banking solution with a State of the Art Data 
Centre at Kolkata and almost equivalent infrastructure deployed at Disaster 
Recovery site at Mumbai for business continuity purpose.  

 

1.1 As a part of maintaining the legacy data of all the branches, United Bank of 
India (The Bank) plans to archive (one time) legacy system data of such Core 
Banking branches, convert the data to the uniform data format, upload the 
converted data to a centralized location and retrieve the reports from the 
converted database, as and when required using web browser. 

 

 Already migrated 
to CBS  

Will be migrated 
to CBS by 
September 2009 

Number of 
branches 

1005 444  

Data Archival and 
retrieval priority 

1st    As and when being 
migrated 

 

Here amongst the branches already in CBS, around 66 Branches are new CBS    
Branches. Hence, these are outside the purview of Data Archival project. The total 
Branches that should be factored for Data Archival is � 

  Existing CBS Branches �    939 Branches 

  Upcoming CBS Branches � 444 Branches 

1.2  Bank will provide complete legacy data of the branch in media, at the central   

      location. Vendor needs to do the validation and integrity checking of the same. 

        There has to be provision of purging Core Banking data at periodic intervals, into 
the archival server. When this happens, their must not be any inconsistency in 
data formats, data processing etc. 

        

1.3   The Bank, for this purpose, invites Proposals from the bidders who have 
experience in Data archival and retrieval projects in other banks. The vendor 
should either be the original developer of the software or must have the right 
to customize the software as per the Bank�s requirements, in case of 
consortium. 

         The detailed Project scope is mentioned below. 
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1.4    The Bank will follow a 3-stage techno-commercial evaluation and selection  

         process. These stages are: 

a. Eligibility Bid Evaluation 

b. Technical Bid Evaluation 

c. Commercial Bid Evaluation 

 

1.5   The RFP document can be obtained from: 

Chief Manager � Information Technology, 
United Bank of India, 
6th Floor, IT Department, 
11, Hemanta Basu Sarani, 
Head Office, 
Kolkata�700 001 
Tel � 033 � 22488341 Ext-330 
Email � rosep@unitedbank.co.in 

 

On any day from May 11, 2009 to June 11, 2009, 14:30 hours. The RFP can be 
downloaded from the Bank�s website (www.unitedbankofindia.com). The application 
amount of INR 10000/-has to be enclosed through a DD/PO in favour of �United 
Bank of India�, with the eligibility bid. The purchase price of the RFP is non-
refundable. 

The bid security should be provided by the Vendors for INR 500000/- (INR Five Lakh 
only) in form of a Demand Draft, Pay Order or Bank Guarantee. The draft/pay order 
should be drawn in favour of �United Bank of India�, payable at Kolkata.  

6. The schedule for the tendering process is: 

Particulars Deadline 

Date of Issue of RFP May 11, 2009 

Last date of requesting any clarifications  May 16,2009 upto 13:00 hours 

Date of Pre Bid Conference  May 18,2009 14:30 hours 

Last date of submission of the Eligibility, 
Technical and Commercial bid  

June 11, 2009 14:00 hours 

Date of opening of Eligibility & Technical 
Bid 

June 11, 2009 14:30 hours 

Opening of Commercial Bid Eligible and technically qualified vendors 
shall be intimated 

mailto:rosep@unitedbank.co.in
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 Project Details  

2.1 Project Overview 

The data archival and retrieval is to be carried out for 1383 Bank�s 
branches across the country.  

The 1st phase will be of the 939 existing CBS Branches, and the next 
phase will be the remaining 444 Branches once they are converted 
into CBS by Sep. 2009. 

The list of the branch wise legacy data and no. of years bifurcation is 
given in  Annexure I. The details of the work to be carried out are 
mentioned below in Section 6. The Vendor needn�t visit the 
Branches. 

The shortlisted vendor under this RFP will perform the role of a -  

 Solution provider (with Database/Operating System) and  

 Facilities management of 7 years post the Pilot stage. 

The Vendor will be responsible for customization and implementation 
of the �proposed solution�, and post implementation support. 

 

 

                      The legacy data is of the following type �  

 

                         

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sr. NO. Software Operating 
System/Database 

Vendor 

1 ISBS UNIX, Oracle 7 M/s. TCS Ltd. 

2. PSI UNIX, LINUX, Informix PSI Data Systems 

3. ALPM MS DOS, COBOL In-house 

4. ALPM Loans Windows, MS SQL Natural Technologies 
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2.2 Project Scope 

2.2.1 The envisaged Legacy Backup data collection mode and associated 
responsibilities mentioned in below table. 

Sr.No. Branches Mode Where Responsibility Remarks  

1 Branches 
migrated to 
CBS system 

On tapes / 
Hard disk or 
any other 
media 

HO Bank Bank has the 
backup data 
till the 
migration date 
of the 
respective 
branches and 
will be made 
available to 
the Vendor at 
Bank�s Head 
Office 

 

2.2.2 The bidder shall check the consistency of backup data collected from Bank.  

2.2.3 The legacy backup data to be converted into uniform READ ONLY format data 
and archived. In the future scenario of purging of CBS data into the archival 
database, vendor to ensure that there is no data inconsistency.  

2.2.4 The data conversion shall be carried out in the Bank�s premises in presence of a 
Bank official. Under no circumstances, the vendor shall be allowed to carry the 
backup data or converted data outside bank�s premises. 

2.2.5 The  Master  data  as  well  as  transactional  data  shall   be  converted  to  
enable  the branch   to access financial/non-financial transaction details 
pertaining to different accounts. Bank reserves the right to modify the details 
to be archived at the time of placing the order. 

2.2.6 System can have capability of integrating the legacy system backup data with 
current data of Finacle for generation of report (overlapping legacy date and 
current Finacle date),as a future provision. Presently Bank would go with different 
multiple reports for such overlapping periods. 

2.2.7 The bidder shall provide a utility (software program) for checking the 
consistency of the converted Uniform READ ONLY data. This program shall 
have facility to check the correctness of the converted Uniform READ 
ONLY data with the legacy data. The consistency of data to be checked in 
legacy software before extraction and   the   same   should   be   executed   on   
the   Uniform READ ONLY data.   This   mechanism   is   intended   to ensure 
that all the data which has been migrated and the integrity and consistency 
of data has been maintained during the archival process. This means that 
there will be two sets of this utility   program   one that   runs   on   legacy 
software   before migration and one that   runs   on   the Archived data. 

2.2.8 The bidder will upload the uniform read-only format data on the Database 
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Server located centrally. The   access   to    the   data should   be   restricted   
through   the   access rights/password facility.  

2.2.9 The bidder shall provide a utility through which the data shall be retrieved on 
screen for viewing and printing in the form of statement of accounts 
(financial transactions) and text format (for non financial transactions). The 
utility should also be provided at the Centralized location. 

2.2.10 The bidder shall implement a web-based Report generation Software enabling 
the branches to query database Server using web browsers like Internet 
explorer, Netscape, Fire fox. The user should be able to view, download and 
print financial and non- financial transaction reports generated on user queries. 
The user should be able to download such reports in popular file formats like � 
XML, ASCII text, Adobe PDF, MS-Word, MS-Excel. The database server will 
generate reports like continuous ledger  account with respect to all  ledgers  
and  other essential  reports like Ledger print-out , Master print-out, 
Statement of Accounts between two dates, Cheque book query ,Stop-payment 
query, Standing instructions query, pay order query, transaction query, Account 
master details, Nomination register, Clearing register (say for last 12 months) 
,User master, G/L extract, P/L register . However, the Bank can amend the list 
later and bidder to customize the report format as per Banks requirement. 
  

2.2.11 The bidder shall customize the Data Retrieval Software as per the 
requirement of the Bank during contract period. 

2.2.12 The converted data shall be queried on but not restricted to: 

1. Account number (for customers and also for internal accounts i.e. GL), 
2. Account name, 
3. Transaction date, 
4. Range of transaction dates, 
5. Transaction amount, 
6. Transaction type (Debit/Credit), 
7. Transaction nature (Cash/Clearing/Transfer), 
8. Cheque number and user-id details of person entering / verifying the 

transactions. 
9. The details of individuals debit/credit transactions. 

10. All input parameters regarding rate of interest, rate of commission, 
schedule of service charges etc 

11. Generation of day book, GL and head wise details of profit & loss A/C 
12. Details of TDS deducted, interest accrued 
13. Loans and Advances data should have details of limit, security etc.  
14. Details of Stock statements / book debt, QIS etc 
15. Insurance expiry / due date / overdrawing / limitation details 
16. In Term Loans, number of instalments with overdue amount, gestation 

period, terms of repayment, rate of interest etc. should be available. 
17. Details of instalment paid and default for RD Account 
18. Report generation based on Forex related data. 
19. New account for CBS System in which it has been migrated (if any) 
However bidder is expected to customize as per Bank�s requirement during 
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the warranty period and implementation period. A tentative list of Minimum 
fields to be captured, and some reports are mentioned in Annexure N. 

2.2.13 The whole archival and retrieval activity will be carried out immediately post 
receiving the Purchase Order. In Phase 1, the vendor will start from the 
existing set of CBS Branches. Then in Phase 2, the vendor will archive the 
next set of CBS Branches. 

2.2.14 The technical requirements of the proposed solution are to be specified as 
per Annexure A. 

2.2.15 The bidder is expected to provide Database installation, configuration and 
administration support to the database software supplied by the vendor. 

2.2.16 The bidder will provide the necessary tools and application software for � 
data backup consistency check, data conversion from legacy backup to 
uniform data archival format, retrieval of reports ( over the web browser). 

2.2.17 The type of legacy applications and age per Branch is provided in Annexure I. 
In case of Branches that have multiple legacy applications, Vendor will 
convert both and Bank will pay on the legacy specific rate for such additional 
conversion cost. 

2.2.18 The estimated number of concurrent web browser users is 500 (retrieval 
using web browser).  

           End to end response time should be < 15 mili-seconds (end user to   data    
archival application and back).The expected service level is 98%, on a 
monthly base.  The minimum bandwidth requirement to be provided by Bank 
is 64 kbps. 

Bidder to size and mention the Hardware requirements over the complete 
scope of the contract. Bank will procure the Hardware. 

If the performance levels are not being maintained on account of Hardware 
issues, then the bidder will have to upgrade at no additional cost to Bank. 

2.2.19 The solution proposed should be interfacable.The Bank has Customer 
Relationship Management software and other software�s, that may interface 
with the Archival database at a future point of time.  
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2.3  Project Timelines 

  The bidder to consider Bank�s CBS migration plan and the priority   
 levels to meet the timelines. 

 

 Pilot CBS 
branches  

Remaining CBS 
branches  

Will be migrated to 
CBS by September 
2009  

Number of 
branches 

15 990 444 

Data Archival and 
retrieval priority 

1st  1st  2nd   

Time lines ( from 
the date of 
purchase order) 

Within 10 
weeks  

Within 16 weeks Within 18 weeks. 

 

 

Bank will not pay any additional amount if the Vendor completes the activity before 
time. 

The Facilities Management of 7 years will commence after the Pilot sign-off. 
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Proposed DAR Project plan up to UAT and Pilot Implementation. 

 

 

 

Vendor and 
Bank

Pilot sign off

Bank 

User Acceptance 
testing (UAT) or 
changes 
recommendation 
and sign off

Vendor

Data conversion of 
6 sample branches 
and upload on CD & 
Centralized server

Bank & Vendor
Handing over 
Backup of 6 sample 
branches to vendor 

Bank for 
Hardware, 
Vendor for 
other

Preparing 
equipments in 
datacenter - Server, 
Database 
installation 
configuration-
installation of 
vendor s/ws for 
conversion, 
upload,extraction,et 
c

Bank
Hardware and 
database 
procurement 

Vendor
System study and 
presentation of 
FRSM 

Responsibilit
y

1
8

1
7

1
6

1
5

1
4

1
3

1
2

1 
1 

1
09876 54321

Activity / weeks

Bank
Pilot - 15 Branches

Bank 

User Acceptance 
testing (UAT) or 
changes 
recommendation 
and sign off

Vendor

Data conversion of 
6 sample branches 
and upload on CD & 
Centralized server

Bank & Vendor
Handing over 
Backup of 6 sample 
branches to vendor 

Bank for 
Hardware, 
Vendor for 
other

Preparing 
equipments in 
datacenter - Server, 
Database /OS 
installation 
configuration-
installation of 
vendor s/ws for 
conversion, 
upload, extraction, 
etc 

Bank
Hardware 
procurement 

Vendor
System study and 
presentation of 
FRSM 

Responsibilit
y

1
8

1
7

1
6

1
5

1
4

1
3

1
2

1 
1 

1
09876 54321

Activity / weeks
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3. Terms & Conditions 

3.1 Terms & Conditions 

 3.1.1 General 
The Bank expects the bidders to adhere to the terms of this Request for 
Proposal (RFP) and would not like or accept any deviations to the same. If the 
bidders have absolutely genuine issues only then should they provide their 
nature of non � compliance to the same in the format provided in Appendix 
2. The Bank reserves its right to not accept such deviations to the tender 
terms. 

The Bank intends the Bidder appointed under the RFP shall have the single 
point responsibility for fulfilling all obligations and providing all deliverables 
and services required for successful implementation of the project, 
notwithstanding the fact that the Bidder may appoint / procure services of 
third party suppliers (including software vendors) to perform all or part of the 
obligations contained under this RFP and that the Bank may for convenience 
enter into arrangements, including tripartite agreements, with such third party 
bidders, if required. 

Unless agreed to specifically by the Bank in writing for any changes to the RFP 
issued, the Bidder responses would not be incorporated automatically in the 
RFP document.  

Unless expressly overridden by the specific agreement to be entered into 
between the Bank and the Bidder, the RFP shall be the governing document 
for arrangement between the Bank and the Bidders. 

Rules for responding to this Request for Proposal (RFP) �  

 3.1.1.1   Last date for submission of bids is June 11th, 2009 by 1400 hrs. 

3.1.1.2 All responses received after the due date / time would be considered late 
and would not be accepted or opened. 

 3.1.1.3 All responses should be in English language. All responses by the bidders 
to this RFP document shall be binding on such bidders for a period of 180 
days after the opening of the technical bids. 

 3.1.1.4 All responses including commercial and technical bids would be deemed to 
be irrevocable offers/proposals from the bidders and may if accepted by 
the Bank form part of the final contract between the Bank and the 
selected Bidder. Bidders are requested to attach a letter from an 
authorized signatory attesting the veracity of information 
provided in the responses.  Unsigned responses would be treated as 
incomplete and are liable to be rejected. 

 3.1.1.5 Any technical or commercial bid, submitted cannot be withdrawn / 
modified after the last date for submission of the bids unless specifically 
permitted by the Bank. In case, due to unavoidable circumstances, the 
Bank does not award the contract within six months from the last date of 
the submission of the bids, and there is a possibility to award the same 
within a short duration, the Bidder would have the choice to maintain the 
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bid security with the Bank or to withdraw the bid and obtain the security 
provided. 

 3.1.1.6 The Bidder may modify or withdraw its offer after submission, provided 
that, the Bank agrees. 

 3.1.1.7 The Bidders are required to quote for all the components mentioned in 
the Section 2.2 �Project Scope� of this document. In case any Bidder 
does not quote for any of the components, the response would be 
deemed to include the quote for such unquoted components.  It is 
mandatory to submit the responses in the formats given along with this 
document. 

 3.1.1.8 Based on the bank�s requirements as listed in this document, the Bidder 
should identify the best-suited solution that would meet the banks 
requirements and quote for the same. In case the Bidder quotes for 
more than one solution (for example one quote for software x and y and 
another quote for software x and z) then the response would be 
considered as improper and liable to be rejected. The Bidder should not 
give options to the Bank to select from. The Bidder is expected to select 
the best option and quote for the same. (For example the Bidder should 
not quote for two database servers, one xyz and other abc, and leaves it 
to the Bank to choose any one of them). 

3.1.1.9    Each offer should specify only a single solution, which is cost-effective 
and meeting the tender specifications. It is the responsibility of the 
Bidder to decide the best suitable solution. 

3.1.1.10  In the event the Bidder has not quoted for any mandatory or optional 
items as required by the Bidder and forming a part of the RFP document 
circulated to the bidders and responded to by the bidders, the same will 
be deemed to be provided by the Bidder at no extra cost to the Bank. If 
during implementation, the Bidder declines/fails to provide such non-
quoted solution, then Bank reserves the right to deduct the highest cost 
as quoted by the other bidders, for this specific solution. 

 3.1.1.11 The Bank is not responsible for any assumptions or judgments made by 
the bidders for arriving at any type of sizing or costing. The Bank at all 
times will benchmark the performance of the Bidder to the RFP 
documents circulated to the bidders and the expected service levels as 
mentioned in these documents. In the event of any deviations from the 
requirements of these documents, the Bidder must make good the same 
at no extra costs to the Bank, in order to achieve the desired service 
levels as well as meeting the requirements of these documents. The 
Bank shall not be responsible for any assumptions made by the Bidder. 
The Bank�s interpretation will be final. 

 3.1.1.12 The Bank ascertains and concludes that everything as mentioned in the 
RFP documents circulated to the bidders and responded by the bidders 
have been quoted for by the bidders, and there will be no extra cost 
associated with the same in case the Bidder has not quoted for the 
same. 
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 3.1.1.13 In the event the Bank has not asked for any quotes for alternative 
prices, and the Bidder furnishes the alternative price in the Bidders 
financial bid, the higher of the prices will be taken for calculating and 
arriving at the Total Cost of Ownership. However payment by the Bank 
will be made at the lower price. 

 3.1.1.14 In the event optional prices are not quoted by the Bidder, for items 
where such prices are a must and required to be quoted for, the highest 
price quoted by any of the participating Bidder will be taken as the costs, 
for such alternatives and also for arriving at the Total Cost of Ownership 
for the purpose of evaluation of the defaulting / deviating Bidder. 

 3.1.1.15 All taxes, out of pocket expenses, travelling, boarding and lodging 
expenses for the entire life of the contract should be a part of the 
financial bid submitted by the Bidder to the Bank. No extra costs on 
account of any items or services or by way of any out of pocket 
expenses, including travel, boarding and lodging etc. will be payable by 
the Bank. The Bidder cannot take the plea of omitting any charges or 
costs and later lodge a claim on the Bank for the same. 

 3.1.1.16 The Bidder at no point in time can excuse themselves from any claims by 
the Bank whatsoever for their deviations in confirming to the terms and 
conditions, payments schedules, time frame for implementation etc. as 
mentioned in the RFP documents circulated by the Bank. Bidder shall be 
fully responsible for deviations to the terms & conditions, project 
schedule etc. as proposed in the RFP. 

3.1.2 Price bids 
 

3.1.2.1 The bidder is requested to quote in Indian Rupees (�INR�). Bids in 
currencies other than INR would not be considered.  

3.1.2.2 The prices quoted by the bidder shall include all costs such as, taxes, 
levies, cess, excise and custom duties, insurance etc. that need to be 
incurred. The price payable to the Bidder shall be inclusive of carrying 
out any modifications changes / upgrades to the Archival, Conversion 
and Retrieval tools and or other software that is required to be made in 
order to comply with any statutory or regulatory requirements or any 
industry-wide changes arising during the subsistence of this agreement, 
and the Bank shall not pay any additional cost for the same. 

3.1.2.3 In case of any variation (upward or down ward) in Government levies / 
taxes / cess / excise / custom duty etc. up-to the date of invoice, the 
benefit or burden of the same shall be passed on or adjusted to the 
Bank. If the Bidder makes any conditional or vague offers, without 
conforming to these guidelines, the Bank will treat the prices quoted as 
in conformity with these guidelines and proceed accordingly. 

3.1.2.4 Terms of payment as indicated in this RFP will be final and binding on the 
Bidder and no interest will be payable by the Bank on outstanding 
amounts under any circumstances.  
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3.1.2.5 Price Comparisons: 

3.1.2.5.1 The Bank will consider the Total Cost of Ownership (TCO) over a 7-
year period. 

3.1.2.5.2 Bidders are expected to maintain the solution supplied and to 
commence FM from the date of acceptance of such solution by the 
Bank. 

3.1.2.5.3 Prices for facilities management resources must be quoted, on yearly 
basis, after taking due consideration for the warranty period and 
providing the adequate benefit to the Bank; 

3.1.2.5.4 The Price offer shall be on a fixed price basis. 

 

 3.1.3 Bid Security & Performance Guarantee 
3.1.3.1 Bid Security � The bidders are required to give a Bid Security by way 

of Demand Draft/Pay Order/Bank Guarantee. 

3.1.3.2 Offers made without the Bid Security will be rejected.  

3.1.3.3 The amount of bid security would be forfeited: 

3.1.3.3.1 In case the Bidder withdraws the bid prior to validity period of the 
bid;  

3.1.3.3.2 In case the Bidder refuses to accept and sign the contract as 
specified in this document; or  

3.1.3.3.3 In case the Bidder fails to provide the performance guarantee within 
10 days from the date of placing the order by the Bank. 

3.1.3.4 If the contract is awarded, the Bidder should furnish a Performance 
Guarantee to the extent of 10% of the value of the contract within 10 days 
of the date of receipt of the purchase contract. If the Performance 
guarantee is not submitted, the Bank reserves the right to cancel the 
contract and forfeit the Bid Security. Until the Performance Guarantee is 
given, the validity of Bid Security will continue. The Performance 
Guarantee would be returned to the Bidder after the expiry or termination 
of the contract otherwise then by breach thereof. 

3.1.3.5 The project will be deemed complete only when all the solutions contracted 
by the Bank are delivered in good condition, installed, implemented, tested 
and accepted along with the associated documentation and training 
provided to Bank�s employees; as per the requirements of the contract 
executed between the Bank and the bidder. 

3.1.3.6 Responses to this RFP should not be construed as an obligation on the part 
of the Bank to award a purchase contract for any services or combination 
of services.  Failure of the Bank to select a Bidder shall not result in any 
claim whatsoever against the Bank and the Bank reserves the right to 
reject any or all bids in part or in full, without assigning any reason 
whatsoever. 
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3.1.3.7 By submitting a proposal, the Bidder agrees to promptly contract with the 
Bank for any work awarded to the Bidder.  Failure on the part of the 
awarded Bidder to execute a valid contract with the Bank will relieve the 
Bank of any obligation to the Bidder, and a different Bidder may be 
selected. 

3.1.3.8 The Bidder undertakes to provide appropriate human as well as other 
resources required, to execute the various tasks assigned as part of the 
project, from time to time.  

3.1.3.9 The Bank would not be liable to pay any expenses incurred by the Bidder in 
preparation of the response to this RFP and also would not return the bid 
documents to the bidders  

3.1.3.10 Bank shall not be held liable for costs incurred during any negotiations on 
proposals or proposed contracts or for any work performed in connection 
therewith. 

 3.1.4 Changes to the RFP 
3.1.4.1 This RFP may undergo change by either additions or deletions or 

modifications before the actual award of the contract by the Bank. The 
Bank also reserves the right to change any terms and conditions of the RFP 
and its subsequent addendums as it deems necessary at its sole discretion. 
The bank will inform all bidders about changes, if any. 

3.1.4.2 The Bank may revise any part of the RFP, by providing a written addendum 
to all the short-listed bidders at stage till the award of the contract.  The 
Bank reserves the right to issue revisions to this RFP at any time before 
the award date. 

3.1.4.3 The Bank reserves the right to extend the dates for submission of 
responses to this document. 

3.1.4.4 Preliminary Scrutiny � The Bank will scrutinize the offers to determine whether 
they are complete, whether any errors have been made in the offer, whether 
required technical documentation has been furnished, whether the documents 
have been properly signed, and whether items are quoted as per the schedule. 
The Bank may, at its discretion, waive any minor non-conformity or any minor 
deficiency in an offer. This shall be binding on all bidders and the Bank reserves 
the right for such waivers and the Bank�s decision in the matter will be final. 

3.1.4.5 Clarification of Offers � To assist in the scrutiny, evaluation and comparison of 
offers, the Bank may, at its discretion, ask some or all bidders for clarification 
of their offer.  The Bank has the right to disqualify the Bidder whose 
clarification is found not suitable to the proposed project. 

3.1.4.6 No Commitment to Accept Lowest or Any Tender � The Bank shall be under no 
obligation to accept the lowest or any other offer received in response to this 
tender notice and shall be entitled to reject any or all offers including those 
received late or incomplete offers without assigning any reason whatsoever.  
The Bank reserves the right to make any changes in the terms and conditions 
of purchase.  The Bank will not be obliged to meet and have discussions with 
any Bidder, and / or to listen to any representations. 
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3.1.4.7 Erasures or Alterations � The offers containing erasures or alterations will not 
be considered. There should be no hand-written material, corrections or 
alterations in the offer. Technical details must be completely filled up. Correct 
technical information of the product being offered must be filled in. Filling up of 
the information using terms such as �OK�, �accepted�, �noted�, �as given in 
brochure / manual� is not acceptable.  The Bank may treat the offers not 
adhering to these guidelines as unacceptable. 

3.1.4.8 Price Negotiation � It is absolutely essential for the bidders to quote the lowest 
price at the time of making the offer in their own interest.  

3.1.4.9  Right to Alter Quantities � The Bank reserves the right to alter the 
requirements specified in the tender. The Bank also reserves the right to delete 
one or more items from the list of items specified in the tender. The bank will 
inform all bidders about changes, if any. 

3.1.4.10 Details of Sub-contracts, as applicable � If required by the Bank, Bidders 
should provide complete details of any subcontractor/s used for the purpose of 
this engagement. 

3.1.4.11 It is clarified that notwithstanding the use of sub contractors by the Bidder, the 
Bidder shall be solely responsible for performance of all obligations under the 
RFP irrespective of the failure or inability of the subcontractor chosen by the 
Bidder to perform its obligations. The Bidder shall also have the responsibility 
for payment of all dues and contributions, as applicable, towards statutory 
benefits for its employees and of sub-contractors. 

3.1.4.12 If the Bank is not satisfied with the technical specifications in any tender and 
observes major deviations, the technical bids of such bidders may not be short-
listed and the price bids of such bidders may not be opened. No further 
discussions shall be entertained with such bidders in respect of the subject 
technical bid. 

3.1.4.13 The Bidder is responsible for managing the activities of its personnel or the 
personnel of its subcontractors/franchisees and will be accountable for omission 
and commission of both. 

3.1.4.14 Bidder should ensure that the software procured by the bank is licensed and 
legally obtained with valid documentation made available to the Bank. Bidder 
shall provide licenses for applications, software and tools as required by the 
Bank to successfully utilize the solution.  

3.1.5 Confidentiality Agreement 
3.1.5.1 This RFP contains information proprietary to the Bank.  Each recipient is 

entrusted to maintain its confidentiality.  It should be disclosed only to those 
employees involved in preparing the requested responses. The information 
contained in the RFP may not be reproduced in whole or in part without the 
express permission of the Bank. Disclosure of any such sensitive information to 
parties not involved in the supply of contracted services will be treated as 
breach of trust and could invite legal action. This will also mean termination of 
the contract and disqualification of the said bidder.  

3.1.5.2 Responses received become the property of the Bank and cannot be returned. 
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Information provided by each Bidder will be held in confidence, and will be used 
for the sole purpose of evaluating a potential business relationship with the 
Bidder.  

 

3.1.6 Delivery of source-code under escrow arrangement: 

3.1.6.1   The  response to this commercial RFP should clearly explain the  methodology for  
making  the  source  code  available  under  an  escrow  arrangement,  if  so 
required by the Bank. 

               Bank expects continuity of business operations, of the proposed nature by 
Vendor. In case of wound up of business, exit from this line of business, take-
over etc., Vendor must assist Bank in maintaining the continuity and must take 
all measures to facilitate, if requiring provide the complete source code to 
Bank.  
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3.2 Terms of Reference (�ToR�) 

 3.2.1 Contract Commitment 
The Bank intends that the contract, which is contemplated herein with 
the Bidder, shall be for a period of 7 years post completion of the pilot 
phase.   

 3.2.2 Customization Process:  
The Bidder shall ensure that the software and tools provided as a part of 
the Data Archival and Retrieval project meets all the requirements 
described in detail in section 2.2 above and technical specification 
mentioned in Annexure A to carry out all such customisation or 
development work as may be required by the Bank at no additional 
License Charge or Fees or Expenses. The Bidder shall provide all the MIS 
reports as per the requirements of the Bank. The Bidder shall carry out 
all the customisation related work at the Head Office premises of the 
Bank or offsite in case the customisation cannot be carried out at the 
Bank�s premises. The Bank shall be a party to the Technical 
Specifications requirement sign-off, User acceptance test, User 
acceptance test sign-off, Installation sign-off and Implementation sign-
off. The Bidder shall install and commission the software for 
customisation and User Acceptance Test as per Project Plan to be agreed 
with the Bank failing which the Bidder shall be liable to pay the Bank 
penalty to be defined as per section 3.2.10 of this document.  The Bidder 
shall provide all tools, testing instruments, drivers etc. required to install 
and customise and test the software free of any fees or charges or any 
expenses. The Bidder shall document and submit to the Bank all the 
testing activities, procedures and results.  

The bidder has to provide specific commitment of resources, as part of 
people deployment, for the various implementation phases of the project 
as per Appendix 3. 

 3.2.3 Installation and Implementation:   
The Bidder needs to ensure that all the tools and software will be 
installed, customized and updated to Archive, convert and retrieve 
the Banks data of all the branches as mentioned in project scope in 
section 2.2.  

Post signing of the branch completion report, implementation will be 
considered complete for that Branch. 

 3.2.4 Payment Terms  
The Bidder must accept the payment terms proposed by the Bank. The financial 
bid submitted by the Bidder must be in conformity with the payment terms 
proposed by the Bank. Any deviation from the proposed payment terms would 
not be accepted. The Bank shall have the right to withhold any payment due to 
the Bidder, in case of delays or defaults on the part of the Bidder. Such 
withholding of payment shall not amount to a default on the part of the Bank.  
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The scope of work is divided areas as below and the payment would be linked to 
delivery and acceptance of each area as explained below: 

 A. Application software 

i.  20% on UAT sign off  

ii. 20% on Pilot sign off 

iii.30% on successful completion of all existing CBS (Priority#1)  

    branches. 

iv. 30% on successful completion of all other branches. 

 

B. Database & Operating System Costs 

       i.100% of database cost would be paid within 1 month of     signing  

         of contract. 

      ii.100% of the operating system costs would be paid within 1 month  

        of signing of contract. 

C. Implementation: 

i. Monthly in arrears w.r.t the number of branches done and receipt of 
respective completion report for that month. The unit cost (per branch) 
mentioned in the commercial bid will be considered. 

 

D. Customisation: 

 a. The payment would be as -  

i. The cost of customisation for items marked as �3� would be payable on 
successful implementation of all the items marked as �3�; 

ii. The cost of customisation for items marked as �2� would be payable on 
successful implementation of all the items marked as �2�; and 

iii. The cost of customisation for items marked as �1� would be payable on 
successful implementation of all the items marked as �1�. 

Items marked as "3","2","1" refer to items in Annexure A � Technical 
Requirement. 

b. The cost of customisation of gaps identified during product 
demonstration, current state study, training, functional requirements 
specifications study, system testing, user acceptance testing and pilot 
branch implementation should be included by the Vendor as 
Implementation costs. The Bank will not pay the Vendor any additional 
charges at a later date for all such customisations. 

c. The Vendor shall take up all such functionality as required by the Bank 
on a priority basis even though the Vendor is suppose to provide for the 
same at a later date as per its response in the Annexure A and till such 
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time the functionality is not provided for the Vendor will suggest a 
suitable workaround for the same. The Bank will not pay the Vendor any 
additional charges for such customisation requests.   

The workaround provided by the vendor may be acceptable to the bank 
as a temporary solution but the bank may still insist on a particular 
functionality to be made available as a regular feature of the software in 
which case the Bank shall decide the priority. 

d. Additional customization payment will be made once the customization is 
complete and workable to desired results. This is primarily for features 
required outside the scope of this tender. 

 

E. Training Costs: 

i.  90 % of the training amount, would be payable on successful completion 
of the training to the bank team with their training feed back forms. 

ii. The balance 10 % of the training amount, would be payable on 
completion of 2 months from the date of completion of all training. 

iii. Any additional number of Bank staff that Bank may feel requires training, 
such training will be conducted by vendor as per the unit cost mentioned 
in the commercial bid.  

 

F.  Facilities Management Charge: 

i. The annual amount to be paid towards facilities management would be 
divided into 4 equal instalments, to be paid quarterly at the end of each 
quarter. For such payment, the first quarter would begin post the Pilot 
Sign-off. 

 

 3.2.5 Delivery, Implementation and Project Management 
The Bidder shall be responsible for implementation and rollout of all the 
solutions required under this RFP and also agrees to the time duration 
specified in Section 2.3 �Project Timeline� of this document. 

In the event of Bidder�s failure to deliver and / or implement all required 
components of a fully functional system (pertaining to the scope of the 
project) within the stipulated time schedule or by the date extended by the 
Bank, unless such failure is due to reasons entirely attributable to the Bank, it 
will be a breach of contract.  In such case, the Bank would be entitled to 
charge a penalty, as specified in Section 3.2.10. 

As part of project management, bidder would be expected to manage the 
complete implementation and facilities management period. 

 3.2.6 Completeness of the Project 

The project will be deemed as incomplete if the desired objectives of the 
project as mentioned in Section 2.2 of are not achieved.  
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 3.2.7 Acceptance Testing 
The Bank or any other independent appointed party will carry out the 
acceptance tests for testing of consistent legacy data being archived, a copy of 
backup being maintained on the centralized server, converted to the desired 
uniform data format, uploaded on Centralized Server and retrieval of desired 
reports. The Bidder shall assist the Bank in all acceptance tests to be carried 
out by the Bank. 

The Bidder shall provide the scope of the acceptance tests to the Bank prior to 
performing the tests. The bank at it�s� discretion may modify, add or amend 
the acceptance tests which then will have to be included by the bidder. A 
detailed acceptance plan will be created within the framework of the RFP 
terms.   

In all cases, the bidder shall have the sole responsibility for bearing all 
additional charges, costs or expenses incurred in correcting, reworking or 
repairing the defective or non-conforming tools / software, unless such failure 
is shown to the satisfaction of the bank that it is due to reasons entirely 
attributable to the Bank.  

 3.2.8 Publicity 
Any publicity by the Bidder in which the name of the Bank is to be used should 
be done only with the explicit written permission of the Bank.   

 3.2.9 Solicitation of Employees 
Both the parties agree not to hire, solicit, or accept solicitation (either directly, 
indirectly, or through a third party) for their employees directly involved in 
this contract during the period of the contract and one year thereafter, except 
as the parties may agree on a case-by-case basis. The parties agree that for 
the period of the contract and one year thereafter, neither party will cause or 
permit any of its directors or employees who have knowledge of the 
agreement to directly or indirectly solicit for employment the key personnel 
working on the project contemplated in this proposal except with the written 
consent of the other party. The above restriction would not apply to either 
party for hiring such key personnel who (i) initiate discussions regarding such 
employment without any direct or indirect solicitation by the other party (ii) 
respond to any public advertisement placed by either party or its affiliates in a 
publication of general circulation or (iii) has been terminated by a party prior 
to the commencement of employment discussions with the other party. 

 

3.2.10 Penalty 

3.2.10.1 The Bank expects the Bidder to complete the scope of the project as 
mentioned in Section 2.2 of this document within the timeframe specified in 
Section 2.3 of this document. Inability of the Bidder to meet the timelines as 
specified would be treated as breach of contract and would invoke the penalty 
clause. The proposed rate of penalty would be 1.5 % of the branch 
implementation cost for the delayed branches, per week of delay. 
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3.2.10.2 The penalty on SLA violation is mentioned in Sec. 6.3. 

 3.2.11 Corrupt and Fraudulent Practices 
As per Central Vigilance Commission (CVC) directives, it is required that 
Bidders / Suppliers / Contractors observe the highest standard of ethics during 
the procurement and execution of such contracts in pursuance of this policy: 

3.2.11.1 �Corrupt Practice� means the offering, giving, receiving or soliciting of any 
thing of values to influence the action of an official in the procurement process 
or in contract execution AND 

3.2.11.2 �Fraudulent Practice� means a misrepresentation of facts in order to influence 
a procurement process or the execution of contract to the detriment of the 
Bank and includes collusive practice among bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels 
and to deprive the Bank of the benefits of free and open competition.  

3.2.11.3  The Bank reserves the right to reject a proposal for award if it 
determines that the bidder recommended for award has engaged in corrupt or 
fraudulent practices in competing for the contract in question. 

 3.2.12 Addition/Deletion of Qualified Offerings 
Both parties agree that the intent of this tender is to establish an initial set of 
service offerings. The Bank recognizes that, as the use of these services expands, it 
is possible that additional services and / or service categories will be needed. In 
addition, the Bank recognizes that from time to time software products that are 
provided as part of Bidder services will be upgraded or replaced as technology 
evolves. Replacement and / or supplemental software products that meet or exceed 
the minimum proposal requirements may be added with the prior approval of the 
Bank. For this purpose, a Change Order Procedure will be followed. Bank may 
request a change order in the event of actual or anticipated change(s) to the 
agreed scope of work, services, deliverables and schedules. The Bidder shall 
prepare a change order reflecting the actual or anticipated change(s) including the 
impact on deliverables schedule. The Bidder shall carry out such services as 
required by the Bank at mutually agreed terms and conditions. 
The Bidder shall agree that the price for incremental offering cannot exceed the 
original proposed cost at the unit rates provided for TCO calculations the Bank has 
the right to order as much as it wants at those rates, during the tenure of the 
contract. 

 All quantities mentioned in this RFP are indicative. The quantities of components to 
be procured as part of this tender can be varied by the Bank. This also includes the 
right to modify the number of branches, extension counters, offices, training 
centres etc. 

 

3.2.13 Force Majeure 

Force Majeure is herein defined as any cause, which is beyond the control of the 
selected Bidder or the Bank as the case may be which they could not foresee or with 
a reasonable amount of diligence could not have foreseen and which substantially 
affect the performance of the Contract, such as: 
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 Natural calamities, including but not limited to floods, droughts, 
earthquakes, epidemics, 

 Acts of any Government, including but not limited to war, declared or 
undeclared, priorities, quarantines, embargoes, 

 Terrorist attacks, public unrest in work area, 
 

Provided either party shall within ten (10) days from the occurrence of such a cause 
notify the other in writing of such causes, with an indication of the delay that would 
occur and hence, the Bidder or the Bank shall not be liable for delay in performing 
his / her obligations resulting from any Force Majeure cause as referred to and / or 
defined above. 

 

3.2.14 Indemnity 

Bidder  shall  indemnify,  protect  and  save  United Bank of India  against  all  
claims,  losses,  costs, damages, expenses, action suits and other proceedings, 
resulting from infringement of any patent, trademarks,   copyrights   etc.   or   such   
other   statutory   infringements   in   respect   of   all   the software, services etc. 
supplied by him, as part of this tender. 

 

3.2.15 Arbitration 

i. All dispute or differences whatsoever arising between the selected bidder and 
the Bank out of or in relation to the construction, meaning and operation or 
effect of the Contract with the selected bidder, or breach thereof, shall be 
settled amicably in the following manner : 

a. The Party raising a dispute shall address to the other Party a notice requesting 
an amicable settlement of the dispute within 7 (Seven) days of receipt of the 
notice. 

b. The matter will be referred for negotiation between General Manager (IT) of 
United Bank of India / Purchaser and the authorized representative of the 
Vendor. The matter shall then be resolved by them and the agreed course of 
action documented within a further period of 15 days. 

ii.    If, however, the parties are not able to resolve any dispute or difference as 
aforementioned amicably, the same shall be settled by arbitration within 20 
days  of the failure of negotiations in accordance with the Rules of Arbitration 
and Conciliation Act 1996 of the Indian Council of Arbitration or any statutory 
modification or re-enactment thereof . Each Party to the dispute shall appoint 
1 (One) Arbitrator each and the two arbitrators shall jointly appoint the third 
or the Presiding Arbitrator. 

iii. The arbitrators shall hold their sittings in Kolkata. The arbitration proceedings 
shall be conducted in English Language. Subject to the above, the courts of 
law in Kolkata alone shall have the jurisdiction in respect of all matters 
connected with the Contract / Agreement even though other Courts in India 
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may also have similar jurisdictions. The arbitration award shall be, conclusive 
and binding upon the Parties and judgment may be entered thereon, upon the 
application of either party to a court of competent jurisdiction. Each Party shall 
bear the cost of preparing and presenting its case and the cost of arbitration 
including fees and expenses of the arbitrators, shall be shared equally by the 
Parties unless the award provides otherwise.    

iv.  Work under the Contract shall be continued by the selected Vendor during the 
arbitration proceedings unless otherwise directed in writing by the Bank. 
Unless the matter is such that the work cannot possibly be continued until the 
decision of the arbitrator or of the umpire as the case may be, is obtained and 
save as those which are otherwise explicitly provided in the Contract, no 
payment due to payable by the Bank, to the bidder shall be withheld on 
account of the ongoing arbitration proceedings, if any, unless it is the subject 
matter or one of the subject matters thereof. 

v.    The Contract with the selected bidder shall be governed in accordance with 
the Laws of India for the time being enforced and will be subject to the 
exclusive jurisdiction of Courts in Kolkata (with the exclusion of all other 
Courts). 
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3.2.16 Cancellation 

 

a. The Bank reserves the right to cancel the contract placed on the selected    bidder 
and recover expenditure incurred by the Bank on the following circumstances: 

 The selected bidder commits a breach of any of the terms and conditions of 
the bid. 

 The Bidder goes into liquidation voluntarily or otherwise. 

 An attachment is levied or continues to be levied for a period of 7 days upon 
effects of the bid. 

 The progress regarding execution of the order accepted, made by the 
selected bidder is found to be unsatisfactory. 

 If deductions on account of penalties/liquidated damages exceeds more 
than 10% of the total contract price. 

b. After award of the contract, if the selected bidder does not perform  satisfactorily 
or delays execution of the contract, the Bank reserves the right to cancel the 
contract and the Bidder shall repay all the payment received from the Bank and 
remove all deliverables supplied and installed by the Bidder without any extra 
cost to the Bank. The Bank shall not be liable for anything, whatsoever, in this 
regard.   

c.  The Bank reserves the right to recover any dues payable by the selected bidder 
from any amount outstanding to the credit of the selected bidder, including the 
pending bills and / or invoking Bank Guarantee, if any, under this contract or 
any other contract/order. 
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4. Responses to RFP (Submission of Bids) 

The submissions need to be made at the address given below, on or before 1400 hrs 
(Indian Standard Time) as per the schedule given in the RFP.  All envelopes should 
be securely sealed and stamped. The authorized signatories of the Bidder should 
initial on all pages of the technical and commercial proposals. 

The competitive   bids   shall   be submitted in three parts viz. Eligibility Criteria, 
Technical Bid and Commercial Bid.   

The Eligibility criteria, the Technical bid and the Commercial bid shall be submitted in 
three separate sealed sub-envelopes super scribing 

 �Eligibility Criteria FOR UNITED BANK OF INDIA DATA ARCHIVAL AND 
RETRIEVAL PROJECT TENDER REFERENCE NUMBER 07/2009 SUBMITTED BY 
�.. ON�..AT KOLKATA, DUE DATE (11/06/2009)� on top of the sub-envelope 
containing the Eligibility criteria documents. 

 �TECHNICAL BID FOR UNITED BANK OF INDIA DATA ARCHIVAL AND 
RETRIEVAL PROJECT TENDER REFERENCE NUMBER 07/2009 SUBMITTED BY 
�.. ON�..AT KOLKATA, DUE DATE (11/06/2009)� on top of the sub-envelope 
containing the technical bid 

 �COMMERCIAL BID FOR UNITED BANK OF INDIA DATA ARCHIVAL AND 
RETRIEVAL PROJECT TENDER REFERENCE NUMBER 07/2009 SUBMITTED BY 
�.. ON�..AT KOLKATA, DUE DATE (11/06/2009) on top of the sub-envelope 
containing commercial bid. 

The Bid security should be included in the Eligibility criteria envelope. 

These three separate sealed sub-envelopes should be put together in another sealed 
master envelope super scribing BID for UNITED BANK OF INDIA DATA 
ARCHIVAL AND RETRIEVAL  PROJECT TENDER REFERENCE NUMBER � 
SUBMITTED BY �.. ON�..AT KOLKATA, DUE DATE 11/06/2009�. 

 

 

Please note that if any envelope is found to contain both technical and commercial 
offer, then that offer will be rejected outright. 

 

 

 

 

 

 

 

 

 



  RFP for Data Archival and Retrieval Project 
  Tender 07/2009 
    

Strictly Confidential  Main Document Page 29 

 4.1  Contact Details for Responding to the Proposal 

Chief Manager � Information Technology, 
United Bank of India, 
6th Floor, IT Department, 
11, Hemanta Basu Sarani, 
Head Office, 
Kolkata�700 001 
Tel � 033 � 22488341 Ext-330 
Email � rosep@unitedbank.co.in 
 

4.1.1 The bids (arranged as mentioned above) are to be dropped into the  
Tender Box kept at the reception of the IT Department, Bank HQ, (6th  

floor) before the due date & time. The bid submitted anywhere else is 
liable to be rejected. 

4.1.2 The size of the envelope should be limited to 40cmx30cmx7cm. The bidder 
may submit multiple packets with proper sequencing. 

 
 

 4.2 RFP Coordinator 

The Bank shall establish a RFP Coordinator to provide a venue for 
managing Bidder relationships and technical requirements through the 
Bank's decision-making body for contract clarifications. The Bidder 
relationship manager will also enlist assistance as needed from members of 
various departments within the Bank. 

The Bank reserves the right to modify or eliminate the role of RFP 
coordinator or to establish any other contract governance committee or 
organization that it may deem necessary.  

 

4.2.1 RFP Contact Persons in Bank 

Chief Manager � Information Technology, 
United Bank of India, 
6th Floor, IT Department, 
11, Hemanta Basu Sarani, 
Head Office, 
Kolkata�700 001 
Tel � 033 � 22488341 Ext-330 
Email � rosep@unitedbank.co.in 

   

 

    

mailto:rosep@unitedbank.co.in
mailto:rosep@unitedbank.co.in
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 4.3 Proposal Format 

The Bidder�s proposal must effectively communicate their solution and be 
formatted in the specified formats in order for the Bank to assess the 
alternatives.  Therefore, proposals must be submitted with the following 
sections:  

   4.3.1 Eligibility Bid  
The eligibility bid should be structured in the following sequence: 

i. Table of Contents (list of documents enclosed) 
ii. Covering letter as per Annexure K. 
iii. 1 copy of the Eligibility criteria proposal meeting Annexure 

G requirements, and supporting documents, with pages 
properly numbered. The Eligibility criteria proposal should 
be bound in such a way that the sections of the proposal 
could be removed and separated easily; 

iv. A hard copy of the credential letters from banks / clients 
neatly bound and labelled. 

v. 1 compact disk (CD) containing the soft copy of Eligibility 
criteria proposal should be provided. 

vi. Application money  

vii. Bid security. 

viii. Copy of the RFP document duly putting the seal and 
signature on all the pages of the document for having noted 
the contents and testifying conformance to the terms and 
conditions. 

4.3.2 Technical Bid 

4.3.2.1 Executive Summary 

The Executive Summary should be limited to a maximum of three pages 
and should summarize the content of the response.  The Executive 
Summary should initially provide an overview of Bidder's organization 
and position with regards to software and professional services in 
Banking Sector. A summary of the Bidder's products and services that 
will be provided as a part of this procurement should follow.  A brief 
description of the unique qualifications of the Bidder should then be 
provided followed by a summary on capabilities such as resources and 
past experience of implementing such products. Information provided in 
the Executive Summary is to be presented in a clear and concise 
manner. 

4.3.2.2 Technical Requirements  

4.3.2.2.1 The System Features Section of the Bidder�s proposal must consist 
of a response to the technical requirements in Annexure A.  The 
bidder should clearly communicate how the proposed system will 
address the Project requirements defined in section 2.2 of this RFP.   
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4.3.2.2.2 Other areas that need to be elaborated are: 

 Compliance with the Banks envisaged legacy backup data collection 
methodology. 

 Data conversion tools and procedure. 

 Data retrieval tools and procedure. 

 Implementation plan & methodology; 

 Training; 

 Time frames and milestones; 

 Entire facilities management process; and 

   Hardware requirement 

   Profile of the people how will be working on the project.  

 Service Centres 

4.3.2.2.3 The Facilities Management Section of the bidder�s proposal should 
address the operational requirements as per Annexure D of this 
RFP. The bidder should clearly communicate how the proposed 
system will address the required planning, design and 
implementation, as well as the support services.  

4.3.2.2.4 Detailed Work Plan (Project Plan) and Personal schedule for all the 
areas as mentioned in Appendix 3, section 2.2, Section 2.3 
�Project Timelines�, section 6 ( detailed requirement) and 
Annexure D of this document. A PERT chart providing the split up 
of the project work and scheduled date of commencement of 
delivery and completion of the project should also be provided; 

4.3.2.2.5 The people deployment as part of project implementation, as in 
Annexure D. 

4.3.2.2.6 Queries in format as per format in Appendix 2. 

4.3.2.2.7 The vendor needs to mention the implementation sites as in 
Annexure F and also provide written credentials.  

4.3.2.2.8 The vendor needs to provide the conformity letter as per 
Annexure L. 

4.3.2.2.9 The vendor needs to provide the conformity with hardcopy as per 
Annexure M. 

4.3.2.2.10  The vendor needs to provide the compliance /details as per    
Annexure A. 

4.3.2.2.11 The vendor needs to provide the masked Technical bid as in 
Appendix 1 Form B01. 

4.3.2.2.12 The consortium details, if relevant as per Annexure R. 

4.3.2.2.13 Bidder details as per Annexure P 

4.3.2.2.14 Original manufacturer authorisation (software) as in Annexure 
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Q, to be provided for all third party solutions. 

 

   4.3.3 Commercial Offer 
The Commercial Offer (�C.O�) should give all relevant price information 
and should not contradict the T.O. in any manner.  

The suggested format for submission of Commercial offer is as per 
Appendix 1 Form B02  

 

The commercial bid will contain �  

1. Table of contents(list of documents enclosed) 

2. 1 hard copy of the commercial proposal, i.e priced bid as 
per Appendix 1 Form B02. 

3. 1 compact disk (CD) containing the soft copy of the 
commercial proposal. 

The Bidder should certify that the contents of the CD�s are the same as 
that provided by way of hard copy. In the event of a discrepancy, 
details provided in the hard copy will be true. 
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5. Evaluation Methodology 

5.1 Introduction 

The evaluation methodology will be a three-stage techno-commercial 
process.  

The stages are: 

Phase 1 - Eligibility Evaluation 

Phase 2 - Technical Evaluation 

Phase 3 � Commercial Evaluation 

The vendor scoring chart is as in Annexure H. 

5.2 Eligibility evaluation Criteria  

The Eligibility Criteria for the Bidders is mentioned below. Bidders who 
meet the eligibility criteria will be qualified for the Phase 2 evaluation. The 
supportive documents for eligibility proof needs to be provided. The 
credentials are all for the Indian Market. 

1. Should have carried out Archival and Retrieval of legacy data project for 
Two (2) scheduled Commercial Banks in India. The Implementation site 
details should be provided as per details in Annexure F. 

2. Out of the credentials provided in point no. 1 above at least one credential 
should be such that the vendor has carried out Data archival & Retrieval 
activity for at least 200 branches. 

3. Should have an average annual turnover (bidder and not group) of at least 
Rs Five crores per annum for last three financial years (i.e 2006-07, 2007-
08,2008-09). 

4. Operating for a minimum period of 5 years, in India. 

5. Should be the original developer of the proposed Data Archival & Retrieval 
Software or must have legal rights to customize the same in case of 
consortiums. 

6. Should have net profit(bidder and not group) for last three financial years 
(2006-07,07-08,08-09) 

The qualification criteria will be the compliance response from the bidder in 
the format provided in Annexure G. 
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  5.3 Technical Evaluation criteria 

            The evaluation will be done on a total score of 600. 

The technical evaluation criterion would broadly involve the following major 
areas:   

5.3.1  Compliance to Technical requirement as in Annexure A 

 5.3.2 Bidders FM description offered for this project. 

 5.3.3 Product Demonstration Scoring: 

The Bank would request the short listed Bidders to present and 
demonstrate the solution proposed. Further the Bank�s officials 
and its consultants would visit reference sites provided by the 
Bidder for Data Archival and Retrieval Project if deemed 
necessary. The Bank at its discretion may reject the proposal of 
the Bidder, without giving any reason whatsoever, if in the 
Bank�s opinion the Bidder could not present or demonstrate the 
proposed solution as described in the proposal or in case the 
responses received from the site visited were negative. 

During the Product Demonstration, Bank would be evaluating the 
Bidder on the functionality of the products being proposed by the 
Bidder. Based on the questionnaire formulated by the Bank, 
Scores will be weighted averaged to the respective scores 
mentioned above the product demonstration. There may be site 
visits. 

5.3.4       Implementation Methodology described by the bidder in Technical 
Bid 

   5.3.5 People profile as per Annexure J 

   5.3.6        Implementation sites and credentials. 

The bidder needs to achieve a cut � off score of 450 marks in the phase 2 
evaluation to be qualified for commercial bid opening. Only those bidders who 
achieve the specified cut � off scores would be short-listed for Phase 3 - 
commercial bid evaluation. In case none of the bidders score a minimum of 
450 marks then the bidders who have achieved the top 2 scores will qualify 
for the commercial evaluation stage. In case only one bidder scores 450 
points or above, only this bidder will be considered for the commercial bid. 
Vendor scoring chart in Annexure H. 
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5.4 Commercial Bid evaluation criteria 

The Commercial Bids of only technically qualified bidders will be opened 
and evaluated by The Bank and the evaluation will take into account the 
following factors: 
 
5.4.1 The commercial bid would be evaluated based on a �Total Cost of 

Ownership� (�TCO�) basis. The key considerations of the TCO 
would be the total payouts, discounted at 10% to arrive at the 
present value of the future cash flows. 

5.4.2 All evaluated bids will be compared among themselves to 
determine the lowest evaluated Bid. 

5.4.3 The bidder whose price is evaluated to be the lowest will be 
asked to enter into a contract with the Bank.  
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6. Detailed Requirements 

6.1 Deployment of DAR 

This section details the requirements of the DAR, and the various 
processes expected in the implementation cycle.  

The Bank wants to Backup and convert the ALPM, PSI & TBM data of 
their branches to uniform Finacle data format and retrieve the reports.  

The Vendor shall provide the software, implementation, customization 
and Facilities management in accordance with the scope mentioned in 
the section 2.2 above and details as below: 

 Provide the software / tools ; 

 Installation and configuration of Database. 

 Maintain and support the solution.  

 Perform a detailed current state assessment to gain 
understanding of the procedures and practises adopted by the 
Bank. 

  Provide Bank team training to the identified team.  

 Implement the solution as per the defined timelines.  

 Parameterise the solution in accordance to the Bank� 
requirements, Policies and practises followed.  

 Assess the gaps between the Application and the practises and 
procedures followed by the Bank during all stages of 
implementation (i.e. current system study, training, 
parameterisation, implementation and roll out) and suggest 
acceptable workarounds to bridge gaps and identify areas of 
customisations, modifications and enhancements.  

 Document, track and resolve gaps observed in the solution from 
time to time. 

 Provide and implement customisations, modifications and 
enhancements as per changes in any government policies, rules 
and regulations and changes in reporting requirements at no 
extra cost to the Bank through out the life of the solution. 

 Carry out necessary customisations, modifications and 
enhancements to the Application to suite the Bank�s 
requirements.  

 Perform version updates and format changes during the period of 
the contract.  

 Provide user administration and operation manuals. 

 Consistency check on converted data format, issues on retrieval 
of correct reports by branches, availability of application 
software, etc. 
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   6.1.1 Systems Specifications Requirement Study 
6.1.1.1 The Vendor will conduct a detailed systems requirements study and 

provide a Project Requirements Specification Manual (�FRSM�) 
relating for delivering the requirement mentioned in project scope 
smoothly. The FRSM must also include all the areas where the Vendor 
is suggesting a work-around. If the work-around involves re-
alignment of a particular process the re-aligned process should be 
included in the FRSM.  

6.1.1.2 The Vendor shall provide the FRSM to the Bank for review and 
comment and any comments or suggestions of Bank will be 
incorporated therein. 

6.1.1.3 The Bank will identify the Project manager who will be responsible for 
the review, comments and sign � off of the FRSM. 

6.1.1.4  The FRSM will deem to be completed when signed � off from the 
Bank.  

   6.1.2 Gap Identification and Resolution 
6.1.2.1 The Vendor will be responsible for gap identification and resolution so 

as to: 

6.1.2.1.1 Provide all functionalities as mentioned in the Project 
scope (section 2.2); and 

6.1.2.1.2 Provide all functionalities as mentioned in Annexure A, 
the FRSM etc.. 

6.1.2.2 The Vendor will provide the Bank with the gap identification report 
along with the necessary solutions to overcome the gaps and the time 
frames. 

6.1.2.3 The Vendor will ensure that all gaps identified at the time of system 
testing will be immediately resolved. 

6.1.2.4 The Vendor will ensure that gaps pointed out by the audit and 
inspection team, statutory and regulatory bodies, or any other third 
party agency engaged by the Bank will be immediately resolved. 

6.1.2.5 The Vendor shall resolve gaps by proposing a suitable work around or 
customizing the proposed solution by way of modifications / 
enhancements, as necessary, to the proposed software solution.  

 

   6.1.3 Training and Manuals 
6.1.3.1 The vendor shall provide manual (Hard copy & soft copy) to 

every networked branch on the operation information of how to 
use the software / tools to retrieve desired reports over the 
using the web browser. This manual should explain step by step 
procedures. Any changes in the mode of retrieval or format 
should be incorporated in the manual and a copy to be sent 
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again with new release. 

6.1.3.3 The Vendor will be responsible for training in 2 batches to Banks� 
20 selected employees, each, in the areas of implementation, 
operations, management, error handling, system administration 
etc. The vendor needs to provide a comprehensive training 
methodology document and the training should at least cover 
the following areas: 

o Functionality available in the solution 

o System & Application Administration. 

Bank will provide Training Infrastructure. 

6.1.3.3.1 The vendor needs to provide the number of people, minimum 
qualifications, experience and time frames for which the people 
will be required from the Bank and the Bank will be responsible for 
identifying the appropriate personnel for all the training 
requirements. 

6.1.3.3.2 The proposed training schedule is: 

Sr. 
Number 

Training Type Number 
of 
Trainees 
per batch 

No. of 
batches 

Min. 
Number of 
Days per 
Batch 

1 Selected Bank staff 
Training/Administration 

20 2 3 

 

    6.1.3.3.3        The Bank expects the Vendor to provide a detailed training  

                          schedule for the Bank�s IT Personnel and then provide 

                          training in: 

 Application Management; 

 User Management; 

 Backup & Recovery Operation & management; 

 6.1.4 Testing 
6.1.4.1   Before go-live, the Bank(or any other independent party 
appointed by Bank) proposes to conduct a �User Acceptance Test� 
(�UAT�) testing for the purpose of ensuring that the entire Bank�s 
requirement from Data Archival and Retrieval is achieved. For this 
purpose Bank proposes that vendor carries out the DAR activity for 6 
sample branches, with different legacy data. The vendor will convey to 
the Bank that all the customisations that are required to �Go Live�, as 
agreed upon and signed off by the Bank are completed and the solution 
is ready for testing. 

Some of the tests planned to do are: 

1. Backup data consistency check. 
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2. Check whether Backup data is maintained in centralized 
location in as is format. 

3. Check whether Backup data converted to desire Uniform data 
read only format. 

4.      Check whether Bank�s network user able to retrieve desired 
reports using browser for all the branches. 

5.      Other as decided by the Bank.    

 

6.1.4.2 The Bank expects the Vendor to set up the required solutions 
(including the client desktops) and provide connectivity to test 
server at DC at the desired testing centre of the Bank for the 
purpose of testing. The Bank shall not pay any additional amounts to 
the Vendor for the purpose of creating the test environment. 

6.1.4.3 The Vendor will assist the Bank in preparing test cases including test 
data. 

6.1.4.4 The Vendor will assist the Bank in conducting all the tests scoped in 
and analysing / comparing the results. Vendor shall provide 2 full 
time resources conversant in all business areas, for trouble-shooting 
during the entire UAT process. 

6.1.4.5 Any deviations / discrepancies / errors observed during the testing 
phase will be formally reported to the Vendor and the Vendor will 
have to resolve them immediately or within 2 working days. 

 6.1.4.6 The Vendor will be responsible for maintaining appropriate program 
change control and version control for all the modifications / 
enhancements carried out during the implementation / testing 
phases. 

 6.1.4.7 The Vendor will be responsible for providing and updating system & 
user documentation as per the modifications. 

 6.1.4.8 After every Branch archival, vendor will obtain completion sign-off 
from Bank as per Annexure E .This will be part of documentation 
for seeking Implementation payments. This sign-off will be provided 
from H.O. 

  6.1.5 Pilot Implementation 
Post completion of UAT, the vendor to carry out the pilot on the 15 
branches selected by the Bank. 

 

 

 6.2 Facilities Management  

   6.2.1 Services to be covered 
This section describes, but does not limit, the services required by the Bank 
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post of 1st DAR successful activity. The Bank intends that the contract which is 
contemplated herein with the Vendor shall be for a period of 7 years post-pilot 
closure, and shall cover all deliverables and services required to be procured or 
provided by the Vendor during such period of contract. The Vendor needs to 
consider and envisage all services that would be required in the maintenance of 
the facilities. FM for all purposes means all AMC, warranties, annual technical 
support and all other costs necessary and incidental for the maintenance and 
support of the software and tools. 

       The services would include:  

 Application support 

 Software Maintenance & Support 

 Database Maintenance & Support 

While bidding for providing facilities management services to the Bank the 
Bidder needs to consider that all the solutions provided by the Bidder by way 
of this RFP should come with 12 month free Product warranty, onsite 
service/support warranty and all software updates/upgrades. The Bidder 
should also provide AMC thereafter for a period of 6 years on similar terms, 
which will be included under FM.  

On the basis of the detailed Project scope mentioned in Section 2.2 above, 
the bidder needs to provide their Facilities Management Plan. 

The Bank expects the Bidder to provide all the services mentioned in this 
document. 

The vendor to factor for support from the first branch go-live. 

 

     6.2.1.1 Application Support: 

               6.2.1.1.1 The Bank expects vendor to provide the software support for the  

                             software�s and tools being used for DAR. 

                                 6.2.1.1.2  The vendor to provide off- site support for bug resolution and should be  

                                                available for resolution, during peak (10 am � 6 p.m). 

6.2.1.1.3   Tracking of logged call problems to restore to service. Notifying Bank�s 

                Helpdesk/Administrator of problem status and resolution; 

6.2.1.2      Software Maintenance & Support: 

6.2.1.2.1 The Software Maintenance and Support Services contemplated herein shall 
be provided for all Licensed Software implemented by the Vendor. The 
Vendor shall render both off-site maintenance and support services to the 
Bank to all the designated locations. The Vendor shall provide remote 
trouble shooting / customer support mechanism from their offices. The 
Maintenance and Support Services shall be provided from the Support 
Centre.  

The Maintenance and Support Services will cover: 
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All product upgrades, modifications, performance tuning, and 
enhancements that have to be provided to the Bank free of charge.  

6.2.1.2.2 Enhancements would include changes in the software due to Statutory and 
Regulatory changes and changes required due to changes in industry and 
other Banking practices in India. 

6.2.1.2.3 Modifications would include minor changes, bug fixes, error resolutions and 
minor enhancements that are incidental to proper and complete working of 
the Application. 

6.2.1.2.4 Upgrades would include product releases made by the Vendor to 
incorporate technological changes, consolidating all bug fixes, consolidating 
all enhancement requests made by the Bank.  

NO customisation and subsequent implementation charges will be payable 
by the Bank for enhancements, modifications and upgrades. 

The Vendor agrees that any future upgrades, modifications or 
enhancements shall not affect the current working of the licensed software 
and all current functionality shall be migrated to the new / enhanced 
version.  

6.2.1.2.5 The Vendor shall apply regular patches to the licensed software purchased 
by Vendor as part of this RFP. The Vendor agrees that the business of the 
Bank will not be affected adversely as a result of any new releases, 
enhancements, patches, etc.  

The Vendor agrees at all times to meet the service levels as specified in 
this tender document. 

 

6.2.1.3 Database configuration and administration support: 

Vendor to Provide for system administration services. Examples of these 
services are: 

 Database administration includes performance tuning.  

 Error detection and correction; 

 Troubleshooting and client support; and  

 Periodical back-up. 
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6.3 SLA 

6.3.1 The uptime of the Application software for data retrieval over the web 
browser should be 95% of the time. (Except any hardware issues) 

6.3.2 Bug resolution: The bidder is expected to resolve any bugs what so ever may 
be encountered in the tools, software or application used for backup 
consistency check, data conversion, data upload, data retrieval from. The 
resolution time should not be more than 24 hours. 

6.3.3 The successful vendor is expected to complete the archival and retrieval of 
legacy backup data of the branches as mentioned in the project time lines. 

6.3.4 The Database should be available 99% of the time. (Except any hardware 
issues). 

6.3.5 The SLAs and the penalties are defined in Annexure O. 

 



Annexure I

Data Archival Tender 07/2009

Summary Of Costs for TCO (A+B) -                             

A. Total Application, Operating system and 
Database (RDBMS) cost Amount
Application Software,Database and Operating 
system costs. -                             
Total Implementation Cost (BI+B2) -                             
Customization cost -                             
Training cost
Additional Training Cost -                             

Total -                             

The vendor is expected to quote the costs for all items required for fully 
complying with the requirements of the RFP and the addendums(if any) in the 
respective sections of the price bid.  The prices for the respective sections 
would be deemed to include all components required to successfully utilise the 
solution.Vendor to factor all inclusive prices.

Appendix 1 Form B01 - Technical Bill of Material

Page 1

B. FM Cost
Application support cost
Software maintenance and support cost
Database maintenance and support cost
Any other cost

Total -                             

Page 1
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TCO Pricing

Sr.No. Description
Product 
Name/Description License Type Quantity Unit Price (INR) Total cost (INR)

1

Data retrieval software / tool Application 
Software (Data retreival over web browser for 
networked user) 0

2 RDBMS 0
3 Operating system 0
4 Any other 0

Total 0

One time Implementation cost ( Category - Data More than 5 years)

Unit Price (Rs.) 
Total price (Rs.) 
for all the 

B. Implementation Cost

Note: The Backup data consistency check, conversion software and tools licenses, if any, should cover all the 1321 branches and any 
data size .The Application sotware should provide access to 500 concurrent web users.The software tools / application will be licensed 
to Bank and will remain Bank's property.

A. Application software, Operating system and Database Costs

Annexure I

Sr.No Description Legacy System Number of Branches
Unit Price (Rs.) 
per branch

for all the 
branches

1  Archival of data using conversion 
software/tool

ALPM
24 0

2  Archival of data using conversion 
software/tool

ISBS/TBM
439 0

3  Archival of data using conversion 
software/tool

PSI
36 0

4  Archival of data using conversion 
software/tool

ALPM-LOAN 
MODULE 164 (Clubbed amongst 

ALPM/ISBS branches) 0
Total (B1) 0

One time Implementation cost ( Category - Data within 5 years)

Sr.No Description Legacy System Number of Branches
Unit Price (Rs.) 
per branch

Total price (Rs.) 
for all the 
branches

1  Archival of data using conversion 
software/tool

ALPM
810

2  Archival of data using conversion 
software/tool

TBM
518

3  Archival of data using conversion 
software/tool

PSI
55

Total (B2)

Annexure I
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Sr.No Price (Rs.)
1 Items Marked as '4' in Annexure A
2 Items Marked as '3' in Annexure A
3 Items Marked as '2' in Annexure A
4 Items Marked as '1' in Annexure A
5 Items Marked as '0' in Annexure A

Total 0

C. Customisation cost

d. If any legacy data can`t be found for a branch then Bank mey decide not to archive the same.In such cases the amount for 

Note: 

c. Vendor to factor resource costs as part of Implementation here.

a. If there is some multiple legacy application data to be archived in any Branch,then this per branch rate will be used to                                
ascertain cost.

b. The ALPM-Loans is similar to a case of multiple legacy data that needs to be archived.This module is present across 
ALPM/ISBS types of branches.

Note: Customization to include the effort required by the vendor to provide all the functionality where the vendor has provided a 
score between 0 to 4 in Annexure A

Note : Kindly indicate the effort required in man days which needs to correspond with the customisation cost above and the 
Annexure A response.

Customization Effort -  Annexure A

Annexure I

Sr.No
For Additional Requirements if any at a 
later date (cost per person day) Days Rate(per day) Price (Rs.)

1 Project Manager 50
2 Team Leader 100
3 Team Member 250

Total

Sr.No Item Trainees per Batch No. of Batches Per Batch Cost                             
( Rs.)

Total Cost                              
(in Rs.)

1
Administrative training suite for few selected 
users with training material

20 2 0

0

Note ( applicable to all above- A,B,C,D) 

Note:The man day effort would be worked out by considering functionality required, the number of lines to be 
coded involved etc.The same rate will be used for customisations for the tenure of the contract

Total

Annexure A response.

D. Training

Annexure I
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1. Any field left blank will be interpretated as being provided at NIL cost
2. Vendor can add further Rows to provide for all other necessary solutions.

4. Vendor needs to factor for ALL  Licensing options/methods,suitable for running the proposed solution.

5. The prices for the respective sections would be deemed to include all components required to successfully utilise the 
solution.All quoted costs are to be inclusive of tax,out of pocket expenses etc..

3. The vendor is expected to quote the costs for all items required for fully complying with the requirements of the RFP     and 
the addendums in the respective sections of the price bid.  The prices for the respective sections would be deemed to include 
all components required to successfully utilise the solution.

Annexure IAnnexure I



Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7

Sl.No. Item
Total cost (in 

INR)
Total cost (in 

INR)
Total cost (in 

INR)

Total 
cost (in 

INR)

Total 
cost (in 

INR)

Total cost 
(in INR)

Total 
cost (in 

INR)
1 Application support  -  ATS N.A
2 Software maintenance and support

Facilities management cost

Annexure I

2 Software maintenance and support

3 Database maintenance and support

4 Any other cost

Note ( applicable to all above) 
1. Any field left blank will be interpretated as being provided at NIL cost
2. Vendor can add further Rows to provide for all other necessary solutions.
3. The vendor is expected to quote the costs for all items required for fully 
complying with the requirements of the RFP     and the addendums in the 
respective sections of the price bid.  The prices for the respective 

Total

Annexure I



Annexure I

Data Archival Tender 07/2009

Summary Of Costs for TCO (A+B) -                             

A. Total Application, Operating system and 
Database (RDBMS) cost Amount
Application Software,Database and Operating 
system costs. -                             
Total Implementation Cost (BI+B2) -                             
Customization cost -                             
Training cost
Additional Training Cost -                             

Total -                             

The vendor is expected to quote the costs for all items required for fully 
complying with the requirements of the RFP and the addendums(if any) in the 
respective sections of the price bid.  The prices for the respective sections 
would be deemed to include all components required to successfully utilise the 
solution.Vendor to factor all inclusive prices.

Appendix 1 Form B02 - Commercial Bill of Material

Page 1

B. FM Cost
Application support cost
Software maintenance and support cost
Database maintenance and support cost
Any other cost

Total -                             

Page 1
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TCO Pricing

Sr.No. Description

Product 
Name/Descriptio
n License Type Quantity Unit Price (INR) Total cost (INR)

1

Data retrieval software / tool Application 
Software (Data retreival over web browser for 
networked user) 0

2 RDBMS 0
3 Operating system 0
4 Any other 0

Total 0

One time Implementation cost ( Category - Data More than 5 years)
B. Implementation Cost

Note: The Backup data consistency check, conversion software and tools licenses, if any, should cover all the 1321 branches and 
any data size .The Application sotware should provide access to 500 concurrent web users.The software tools / application will be 
licensed to Bank and will remain Bank's property.

A. Application software, Operating system and Database Costs

Annexure I

One time Implementation cost ( Category - Data More than 5 years)

Sr.No Description Legacy System
Number of 
Branches

Unit Price (Rs.) 
per branch

Total price (Rs.) 
for all the 
branches

1  Archival of data using conversion 
software/tool

ALPM
24 0

2  Archival of data using conversion 
software/tool

ISBS
439 0

3  Archival of data using conversion 
software/tool

PSI
36 0

4  Archival of data using conversion 
software/tool

ALPM-LOAN 
MODULE

164 (Clubbed 
amongst 

ALPM/ISBS 
branches) 0

Total (B1) 0

One time Implementation cost ( Category - Data within 5 years)

Sr.No Description Legacy System
Number of 
Branches

Unit Price (Rs.) 
per branch

Total price (Rs.) 
for all the 
branches

1  Archival of data using conversion 
software/tool

ALPM
810

2  Archival of data using conversion 
software/tool

TBM
518

3  Archival of data using conversion 
software/tool

PSI
55

Total (B2)
Annexure I
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Sr.No Price (Rs.)
1 Items Marked as '4' in Annexure A
2 Items Marked as '3' in Annexure A
3 Items Marked as '2' in Annexure A
4 Items Marked as '1' in Annexure A
5 Items Marked as '0' in Annexure A

Total 0

For Additional Requirements if any at a Rate(per 

C. Customisation cost

d. If any legacy data can`t be found for a branch then Bank mey decide not to archive the same.In such cases the amount 

Note: 

c. Vendor to factor resource costs as part of Implementation here.

a. If there is some multiple legacy application data to be archived in any Branch,then this per branch rate will be used to                                
ascertain cost.

b. The ALPM-Loans is similar to a case of multiple legacy data that needs to be archived.This module is present across 
ALPM/ISBS types of branches.

Note: Customization to include the effort required by the vendor to provide all the functionality where the vendor has 
provided a score between 0 to 4 in Annexure A

Note : Kindly indicate the effort required in man days which needs to correspond with the customisation cost above and 
the Annexure A response.

Customization Effort -  Annexure A

Annexure I

Sr.No
For Additional Requirements if any at a 
later date (cost per person day) Days

Rate(per 
day) Price (Rs.)

1 Project Manager 50
2 Team Leader 100
3 Team Member 250

Total

Sr.No Item Trainees per 
Batch

No. of Batches Per Batch Cost                             
( Rs.)

Total Cost                              
(in Rs.)

1
Administrative training suite for few selected 
users with training material

20 2 0

0

Note ( applicable to all above- A,B,C,D) 
1. Any field left blank will be interpretated as being provided at NIL cost
2. Vendor can add further Rows to provide for all other necessary solutions.

4. Vendor needs to factor for ALL  Licensing options/methods,suitable for running the proposed solution.

Note:The man day effort would be worked out by considering functionality required, the number of lines 
to be coded involved etc.The same rate will be used for customisations for the tenure of the contract

Total

5. The prices for the respective sections would be deemed to include all components required to successfully utilise the 
solution.All quoted costs are to be inclusive of tax,out of pocket expenses etc..

3. The vendor is expected to quote the costs for all items required for fully complying with the requirements of the RFP     
and the addendums in the respective sections of the price bid.  The prices for the respective sections would be deemed to 
include all components required to successfully utilise the solution.

D. Training

Annexure I



Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7

Sl.No. Item
Total cost (in 

INR)
Total cost (in 

INR)
Total cost (in 

INR)

Total 
cost (in 

INR)

Total 
cost (in 

INR)

Total cost 
(in INR)

Total 
cost (in 

INR)
1 Application support  -  ATS N.A
2 Software maintenance and support

3 Database maintenance and support

Facilities management cost

Annexure I

4 Any other cost

Note ( applicable to all above) 
1. Any field left blank will be interpretated as being provided at NIL cost
2. Vendor can add further Rows to provide for all other necessary solutions.
3. The vendor is expected to quote the costs for all items required for fully 
complying with the requirements of the RFP     and the addendums in the 
respective sections of the price bid.  The prices for the respective 

Total

Annexure I
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 Appendix 2 � Query Format Page 1 

Comments on the Terms & Conditions, Services and Facilities provided: 

[Please provide your comments on the Terms & conditions in this section.  You 
are requested to categorize your comments under appropriate headings such as 
those pertaining to the Scope of work, Approach, Work plan, Personnel 
schedule, Terms & Conditions etc.  You are also requested to provide a 
reference of the page number, state the clarification point and the comment/ 
suggestion/ deviation that you propose as shown below.] 

Sr. 
No. 

Page 
# 

Point / 
Section 

# 

Clarification point 
as stated in the 

tender document 

Comment/ Suggestion/ 
Deviation 

1     

2     

3     

4     

5     

6     

7     

8     

9     
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Strictly Confidential   Appendix 3       Page 1 

1. People deployment between prime vendor and application vendor (as the case may be) 

 

Sr. 
No. 

Project Phase Minimum Personnel to be 
provided by Prime Vendor 

Minimum Personnel to 
be provided by 
Application Vendor 

Profiles 

1 Business Requirement  
Definition 

   

2 Customization    

3 Trainings    

4 Parameterization    

5 UAT    

6 Support during pilot 
implementation 

   

7 Post-pilot support    

 

Note - The Vendor would be required to provide a team of business analysts / experts to the Bank. The Vendors� analyst 
team should comprise of personnel with experience in the areas of IBS suite features and implementation of the same in 
Banks The team should necessarily consist of personnel from the application Vendor with knowledge of the leading practices 
across the Internet Banking space. The activities that this team would be required to carry out would include the complete 
implementation stages right from project initiation to go-live. 
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United Bank of India Instruction on filling Annexure  A

1 "Sr. No." - Serial Number of the Requirement Provided by the bank. The vendor must not change
any information in this column

2 "Features" - The detailed Requirement. The vendor must not change any information in this
column.

3 "BR" - Banks Ratings  � The bank has classified each of the requirements as follows:
Ratings Classification
1 Required
2 Most Critical

The vendor must not change any information in this column.

4 "VS" - Vendor Scores � The vendor would be required to provide an appropriate score to each
requirement requested for as per the following Table

VS0 Cannot be provided.
1 Is not available,workaround is possible.
2 Is customisable and can be provided during PILOT phase.
3 Is customisable and can be provided before PILOT go-live
4 Is available in the product at PRESENT,as requested

3 "TL" - Team Leader - For all the requirements where the vendor provides a score of "1",
"2" or "3", the vendor also needs to provide the expected number of days required for
customization required in terms of Man Days of Team Leader.

4 "TM" - Team Member - For all the requirements where the vendor provides a score of "1",
"2" or "3", the vendor also needs to provide the expected number of days required for
customization required in terms of Man Days of Team Member.

5 "VC" - Vendor Comments - The vendor is free to provide any Comments he wishes.

Notes

Data Archival and Retrieval tender 07/2009 

The requirement must be satisfied in its entirety

Description

Technical RFP - Scoring Sheet
Instructions of Filling up of Annexure A

Description
The requirement is necessary for efficient functioning 

Notes

1 The vendor is expected to include the customisation effort required to provide the above
functionality in the price quoted, therefore the cost should include all the requirements where the
score provided is from 1 to 4. 

2 For all the requirements where the vendor provides a score of '1-3' the actual effort required to
provide the said requirement must be provided in man days (Team leader and Team Member) 
The vendor needs to factor all costs.

3 Where the vendor proposes to provide an interface to the existing software of the bank for a
"Requirement" requested, the vendor must provide a score of "3". 

4 In case the vendor fails to provide a "Vendor Score" against any of the "Bank Ratings" the
response would be considered as incomplete and will be rejected. 

5 The vendor is expected to provide the response by filling up the columns "Vendor Score" and "Vendor
Comments" only. The vendor is advised not to make any changes to any information on the RFP documents
for example insert a row or delete a row or modify any other information like change bank ratings, change
the functionality required, etc.  In case the vendor modifies any information in the RFP the response would
be rejected.

6 Every requirement where the bank has provided a "Bank Rating" needs to be treated as an
individual requirement and should not be clubbed with any other requirement and the vendor
needs to provide a "Vendor Score" for that individual requirement, in case the vendor clubs the
requirements the response would be treated as incorrect and would berejected. 
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Technical requirement

Sr.No. Features BR VS TL TM VC

1 The proposed solution should provide tools to do consistency check 
on collected legacy Backup data backed up in different formats and 
on different medias. 

2

2 The proposed solution should be able to maintain one set of 
consistent backup copy  on centralized server.

2

1 The proposed solution should provide data extraction and conversion 
tools  to convert legacy data to UNIFORM data format ( Read only).  2

2 The proposed conversion tools should be executable in any windows 
operating environment.

2

3 The proposed solution should be able to convert data from the 
backup provided by the branch. ( the backup can be on any media, 
any platform, taken from any backup s/w)

2

4 The proposed solution should be able to convert data from the 
backup provided by the branch of ALPM packages that may be 
provided either on any media or FTP server. 

2

5 The proposed solution should be able to convert data from the 
backup provided by the branch of TBA - ISBS package that may be 
provided either on any media or FTP server. 

2

6 The proposed solution should be able to convert data from the 
backup provided by the branch of TBA - PSI package that may be 
provided either on any media or FTP server. 

2

7 The proposed solution should be able to convert data from the 
backup data provided by the branch over FTP transfer.

2

Data Archival and Retrieval tender 07/2009

Annexure A

Legacy Backup Data Collection & Consistency check

Data conversion and archival

backup data provided by the branch over FTP transfer.

1 The proposed solution should be able to upload desired uniform 
archival data on centralized server at Data Center.

2

2 The proposed solution should be able to integrate the new converted 
uniform  data into the previous uniform data seamlessly without any 
duplications, deletions of the old data for any branch ( This is for the 
branches where the archival and retreival activity to be followed 
quarterly)

2

3 The proposed solution should be able to create desired uniform 
archival data on CD / DVD.

2

4 All the converted legacy data to be in one database.No different 
databases to be created for different branches.

2

1 The data retrieval software should be the same for non- networked 
branch and Centralized solutions (networked branch). 2

2 The proposed data retrieval software should execute on all versions 
of windows operating system.

2

3 The proposed data retrieval tools / software should generate reports 
as desired by the Bank ( customizable)

2

1 The proposed Data Retrieval Software shall run from the   
Centralized location.   

2

2 The  proposed  Data  Retrieval Software   at   the   Centralized 
location   should   provide   uniform access    to    the    data 
(converted and uploaded on centralized server in uniform read only 
format)    of    all    the branches.

2

3 The  proposed  Data  Retrieval Software   at   the   Centralized 
location   should be a web based solution.

2

4 The bank users on the corporate network should be able to access 
the proposed Data Retrieval software   at   the Centralized location 
and view, print and download the financial / non- financial data  in 
popular file formats like XML,ASCII text, Adobe pdf, MS-word, MS-
Excel). Estimated minimum 500 concurrent users at any given time.

2

5 The proposed solution must have password/    access    rights    
mechanism    to restrict access to the solution by authorized users 
only.

2

Data retrieval software - For networked branches.

Data uploading on centralized server and CD / DVD

Data retrieval software



Technical requirement

Sr.No. Features BR VS TL TM VC

Data Archival and Retrieval tender 07/2009

Annexure A

Legacy Backup Data Collection & Consistency check
1 The database server will generate reports like continuous 

ledger  account with respect to all  ledgers  and  other 
essential reports mentioned below

2

1.1 Ledger print-out 2
1.2 Master print-out 2
1.3 Statement of Accounts between two dates 2
1.4 Cheque book query 2
1.5 Stop-payment query 2
1.6 Standing instructions query 2
1.7 pay order query 2
1.8 transaction query 2
1.9 Account master details 2

1.10 Nomination register 2
1.11 Clearing register (last 12 months) 2
1.12 User master 2
1.13 G/L extract 2
1.14 P/L register 2
1.15 Forex related data 2
1.16 The details of individuals debit/credit transactions 2
1.17 Generation of day book 2
1.18 Generation of GL and head wise details of profit & loss A/C 2
1.19 Details of TDS deducted 2
1.2 Details of interest accrued 2

1.21 Loans and Advances data with details of limit 2
1.22 Loans and Advances data with security 2
1.23 Details of Stock statements 2
1.24 Details of book debt 2

Reports / queries

1.24 Details of book debt 2
1.25 Details of QIS 2
1.26 number of installments with overdue amount in term loans 2
1.27 gestation period in term loans 2
1.28 terms of repayment in term loans 2
1.29 rate of interest in term loans 2
1.3 Details of instalment paid for RD 2

1.31 Details of default for RD 2
2 The database server to generate report using the following 

queries: 2

2.1 Account number (for customers and also for internal accounts i.e. 
GL)

2

2.2 Account name 2
2.3 Transaction date 2
2.4 Range of transaction dates 2
2.5 Transaction amount 2
2.6 Transaction type (Debit/Credit) 2
2.7 Transaction nature (Cash/Clearing/Transfer) 2
2.8 Cheque number and user-id details of person entering / verifying the transactions2
2.9 input parameters regarding rate of interest 2
2.1 input parameters regarding rate of commission 2

2.11 input parameters for schedule of service charges 2
2.12 Insurance expiry 2
2.13 Insurance Due date 2
2.14 Insurance overdrawing 2
2.15 Insurance limitation details, 2
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Annexure B 
 
 
 
Training schedule: This is a broad and generic schedule. Vendor to elaborate on 
the pedagogy and the modules on which training will be provided to Bank. 
 
 
 
 
Sr. No Training on No. of hours per module 
1 Administrative to specific users  
 Training on Data archival & conversion tools 

and procedure. 
 

 Training on Uploading uniform data archival 
format on DVD and Server 

 

 Training on installation and administration of 
Retrieval software and utility 
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Annexure C 
 
 
Vendor to provide the list of Hardware that should be provided by Bank for the Data 
Archival and Retrieval project: 
 
Same format to be used for requirements for Production environment and Testing/ 
Training environment. 

 
Hardware details: 

Type Configuration 
( in detail) 

Operating 
system with 
version 

Qty Purpose 

Server     
Desktop     
Peripherals     
Storage     
Any other     
     
     
 
Note �  
a. Vendor to mention any critical dependencies of the Software, like loading of some 
additional software in Bank PCs to use the archival solution etc.  
 
b. For storage sizing, Vendor to assume the Legacy Data archival. 
 
c. If the Hardware proposed does not meet the Bank`s criteria or SLA is breached, then 
the vendor would have to upgrade at no additional cost to Bank. 
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Annexure D 

The vendor needs to describe the services to be offered. 

Sr. 
No. 

Service / support 
offered 

Products / 
Tools to be 

used 

No. of 
People 

Locations 

1 Legacy Backup Data 
copy maintenance ( 
as is format) on 
centralized server.If 
required. 

   

2 Back up data 
conversion to 
uniform data archive 
format and 
customization. 
Upload to centralised 
server 

   

3 Retrieval of reports 
through WEB 
browser- 
Customization of 
report generation 
tools / software 

   

4 Database 
Administration and 
maintenance 

   

5 Operations 
Management and 
support to branches. 
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Annexure E 

 

Acceptance Report 

Branch Code :  

Branch Name : 

(A) 

Activity Scheduled date as 

per Purchase order 

Actual Date of 

Start  of  Data  Archival 

Activity at branch 

  

Completion of Data 
Archival Activity at 
branch 

  

 

 

(B) Separately for each legacy application. 

S.No. Modules 

Archived 

Period for 

which 

Archival 

completed 

Data 

Checked 

by the 

Bank 

Modulewise  Statistics 
of Data 

Whether 

100% 

correctness 

with legacy 
data 

  From To Yes /No From  

Legacy -  

Archived 

Data 

Yes / No 

    No. 

Of 

A/c 

Bala 

nce 

No. 

of 

A/c 

Bala 

nce 

 

1 Savings        
2 Current        
3 Cash Credit        
4 Term Deposit        
5 Term Loans        
6 Ledger print-out        
7 Master print-out        
8 Cheque book 

register 
       

9 Stop-payment 
register 
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10 Standing 
instructions 
Register 

       

11 Nomination 
register 

       

12 Clearing register 
(last 12 months) 

       

13 User master        
14 G/L extract        
15 P/L register        

 

 

 

( C) 

 

S.No. Activity Whether 

delivered 

Whether 

Installed 

Whether All

options 

operational 

Whether 
working 

Alongwith 
Anti-Virus 
solution 
installed on 
PC 

1. Documentation     

(a) On CD/ 

DVD-ROM 

 -------------   

(b) On  Hard  Disk  of PC     

2. Data Retrieval 

Software 

    

 

Branch/Bank Sign-off                                                  Vendor Sign-off 

 

Date- 
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Annexure F 
 
 

The Implementation site details 
 
 
Sr. 
No
. 

Ban
k 

Centralized 
backup 
collation 
and 
maintenan
ce 
(Y/N) 

Archival & 
Retrieval 
mechanis
m 
(DVD/CD 
or Web 
Browser) 

Core 
Bankin
g 
Solutio
n 

Was 
data 
archive
d and 
retrieve
d 
through 
Finacle 
Data 
Format 
(Y/N) 

No. of 
branche
s 

Locatio
n of 
branche
s 

Project 
completio
n date 

Time 
taken for 
Project 
completio
n 
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Annexure G 
 
 

Eligibility criteria compliance 
 
Eligibility Criteria Complied Mention the credentials 

submitted  
Should have carried out Archival and Retrieval of legacy data project for Two (2) scheduled Commercial 
Banks in India. 

  

Credential Letter from 
Banks/System Integrator 
Required. 

Out of the credentials provided in point no. 1 above atleast one credential should be such that the vendor 
has carried out Data archival & Retrieval activity for at least 200 branches. 

 

Credential Letter from 
Banks/System Integrator 
Required.  

Should have an average annual turnover (bidder and not group) of at least Rs Five cr. per annum for last 
three financial years (i.e 2006-07, 2007-08,2008-09). 
   Financial Statements. 

Should have net profit(bidder and not group) for last three financial years (2006-07,07-08,08-09) 
  Financial Statements. 

Operating for a minimum period of 5 years in India.   Certificate of Incorporation 

Do mention if original license holder or has authority to customize as partner. Provide proof.  
In case of consortium, 
Annexure R 
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Sr. No. Description Maximum 
Score

Scoring Mechanism Credentials 

A. Credential strengths

1.1

Implemented the proposed Data 
Archival & Retrieval solution in at least 
Two Scheduled Commerical Banks in 
India. 

100 Per credential 25 marks

1.2
Data Archival and retreival done for 
minimum of 200 branches of a single 
Bank.

100

50 Marks - for 200 to 500 branches
75 Marks - for >500 but < 750
100 Marks - for >= 1000 branches

1.3

Out of the above credentials has the 
data been archived and retreived in 
Finacle data format,in Bank`s using 
Finacle Core Banking solution 

50 Per credential 10 marks

250
B Technical

1.1 Compliance to Technical requirement 100 The Compliance factor will be scored. Compliance to Annexure A

1.2
Bidders FM description offered for this 
project - Annexure D

50
Based on the vendor proposal 
response,Bank will score the same.

Annexure D

1.3
Product Demonstration Scoring & Site 
visits,as required

100 Product demo

1.4
Implementation Methodology 
mentioned in Technical Bid 

50
Technical Bid presentation 
and internal Bank 
assessment.

1.5 People profile 50 Per profile 10 marks  Annexure J
350

Note

8. The proposed FM plan,as part of vendor proposal,will be evaluated.
9. The overall proposal,implementation methodology,adherence to project plan etc. will be evaluated.

Vendor Scoring chart

4. Vendors need to provide relevant credentials for all of the above points,for scoring.
5. Bank has the right to reassign the vendor provided score in the functional RFP,before scoring.This can be based on the 
feedback from Product walkthrough,site visits etc.
6. The solution,as demonstrated,will be scored on a pre-set questionnaire.
7. The product technical architecture,supporting documentation etc.,describing the various technical parameters of Annexure A 
need to be provided.

1. The cutoff criteria of the above 450 marks.
2. This is for vendors internal reference.Need not be submitted  with Bid.

Data Archival and Retrieval tender 07/2009

3. Banks refer to -Scheduled Commercial Banks in India.

Annexure H

Total 

Total

Written credentials from 
reference Banks.
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Opened as CBS

Sl 
No. REGION BRANCH COMP

Date of 
Opening of the 
branches which 
opened as CBS SOLID

1 24 Parganas (Central) Jadavpur Vidyapith C 17.03.2008 1517
2 24 Parganas (North) Birati C 31.03.2008 1521
3 24 Parganas (South) EM Bypass C 14.08.2008 1544
4 24 Parganas (South) Peerless Hospital C 18.02.2008 1513
5 25 Parganas (South) Survey Park C 14.01.2009 1562
6 Bihar Bir Chand Patel Marg C 22.09.2008 1556
7 Burdwan Andal C 26.09.2008 1558
8 Cachar Mizoram University C 22.08.2008 1548
9 Calcutta (North) Rathtala C 28.07.2008 1540

10 Central 11 Gorkha Rifles Regimental Centre C 15.09.2008 1553
11 Central Alambagh C 16.10.2008 1570
12 Central Barabanki C 18.08.2008 1547
13 Central Etawah C 17.10.2008 1561
14 Central Nawabganj (Bareilly) C 09.06.2008 1529
15 Central Raj Nagar C 16.03.2009 1576
16 Central Teliarganj C 28.11.2007 1500
17 Central Unnao C 15.10.2008 1560
18 Central Vikash Nagar C 12.08.2008 154318 Central Vikash Nagar C 12.08.2008 1543
19 Central Assam IIM (Shilong) C 09.03.2009 1574
20 Dibrugarh Lepetkata C 30.07.2008 1538
21 Hooghly BESUS C 14.07.2008 1532
22 Jharkhand D.V.C. Hazaribagh C 10.12.2007 1501
23 Jharkhand Delhi Public School C 17.12.2007 1502
24 Jharkhand Irba C 15.05.2008 1526
25 Jharkhand Madhupur C 20.09.2008 1552
26 Jharkhand Tupudana C 23.09.2008 1571
27 Murshidabad Bhagirathi C 04.08.2008 1541
28 North India Adhartal (Jabalpur) C 29.09.2008 1563
29 North India Ajmer C 31.03.2008 1520
30 North India Bhiwani C 21.07.2008 1535
31 North India Daryaganj EC C 26.05.2008 1528
32 North India Hissar C 18.08.2008 1546
33 North India Hoshiarpur C 28.03.2008 1523
34 North India Kichha C 29.09.2008 1564
35 North India Nakodar Road C 28.03.2008 1522
36 North India Patiala C 29.09.2008 1559
37 North India Rohtak C 14.07.2008 1533
38 Orissa - I Basundhara Area (MCL) C 08.07.2008 1531
39 Orissa - I Hotel Kalinga (Ashoka) C 18.12.2007 1505
40 Orissa - I Orissa Legislative Assembly C 18.12.2007 1503
41 Orissa - I Swargadwar C 15.10.2008 1555
42 Orissa - II Ambikapur C 20.09.2008 1554
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Opened as CBS

43 Orissa - II Dhamtari C 22.08.2008 1549
44 Orissa - II Gandhi Chowk C 08.08.2008 1539
45 Orissa - II Pandri (Raipur) C 10.04.2008 1525
46 Orissa - II Jagganath Area (MCL) C 21.07.2008 1534
47 Southern A S Rao Nagar C 12.03.2009 1578
48 Southern Aluva C 30.07.2008 1537
49 Southern Anna Nagar C 03.03.2008 1515
50 Southern Bannerghata C 14.03.2009 1579
51 Southern Belgaum C 14.08.2008 1545
52 Southern Ganapathy C 04.08.2008 1542
53 Southern Hebbal (Bangalore) C 16.03.2009 1580
54 Southern K K Nagar C 15.12.2008 1557
55 Southern Pattom (Trivandrum) C 28.07.2008 1536
56 Southern Thrissur C 08.09.2008 1551
57 Southern Virugambakham C 03.03.2009 1575
58 Southern Warangal C 11.03.2009 1577
59 Western Akota (Gujrat) C 15.10.2008 1569
60 Western Dahisar C 20.01.2009 1573
61 Western Dombivali (Maharshtra) C 25.08.2008 1550
62 Western Manishnagar C 17.10.2008 1568
63 Western Mapusa C 15.10.2008 1567
64 Western Navsari (Gujrat) C 16.10.2008 156664 Western Navsari (Gujrat) C 16.10.2008 1566
65 Western Powai C 21.10.2008 1565
66 Western Velsao-Pale (Mormugao) C 16.01.2009 1572



More Than 5 Years

Sl No REGION BRANCH CATEGORY
ALPM Loan 
Module

Date of 
Opening of 
the branches SOLID

1 Central Assam Ulubari PSI 30.07.1989 0303
2 Nagaon Hojai PSI 29.06.1973 0391
3 Nagaon Tezpur PSI 31.12.1952 0010
4 24 Parganas (North) Nona Chandanpukur TBM ALPM Loan Module02.06.1978 0806
5 Central Bareilly TBM 26.12.1988 1221
6 Central Gomtinagar TBM 28.02.2005 1427
7 Central Gorakhpur TBM ALPM Loan Module25.06.1975 0497
8 Jharkhand Hatia TBM 25.05.1964 0061
9 Malda Kaliaganj TBM 15.05.1972 0342

10 Southern Bholakpur TBM ALPM Loan Module13.11.1984 0995
11 Southern Guntur TBM 08.11.1975 0514
12 Southern Tirupathi (Balaji Nagar) TBM ALPM Loan Module12.09.1985 1104
13 Western Sardar Patel Colony TBM 24.12.1973 0416
14 Western Hotel Oberoi Tower TBM 21.04.1973 0382
15 Calcutta (South) Park Street TBM 21.08.1974 0457
16 Calcutta (South) Calcutta Stock Exchange TBM 14.07.1980 0868
17 North India Delhi Oberoi Hotel TBM 21.03.1963 0277
18 North India Chittaranjan Park TBM 27.11.1974 047018 North India Chittaranjan Park TBM 27.11.1974 0470
19 Calcutta (South) High Court TBM 18.12.1938 0091
20 North India Greater Kailash TBM 31.03.1972 0349
21 Western Khar (West) TBM 07.10.1983 0956
22 24 Parganas (Central) Behala TBM 08.12.1961 0086
23 Calcutta (South) Chittaranjan Avenue TBM 14.12.1976 0667
24 Calcutta (South) Old Court House Street TBM 10.05.1973 0389
25 Central Hazaratganj TBM 29.10.1971 0302
26 Western Mumbai TBM 29.01.1941 0284
27 Southern Bangalore TBM 10.07.1975 0499
28 Calcutta (North) Purbachal TBM 19.12.1992 1399
29 24 Parganas (South) Basanti TBM ALPM Loan Module19.12.1974 0478
30 Western Andheri (East) TBM 18.12.1974 0477
31 24 Parganas (North) Hanspur TBM 16.09.1988 1215
32 Western Versova TBM 11.08.1988 1212
33 Calcutta (South) Gariahat TBM 20.11.1946 0092
34 Calcutta (South) Sashibhusan Dey Street TBM 20.12.1974 0479
35 Calcutta (South) Tivoli Park TBM 01.08.1966 0068
36 North India President's Estate TBM 28.02.1976 0539
37 Calcutta (South) Deshapriya Park TBM 10.09.1941 0105
38 North India Nehru Place TBM 08.03.1982 0804
39 Calcutta (South) Overseas (Kolkata) PSI 17.08.1979 0852
40 North India Connaught Circus TBM 10.10.1944 0276
41 Calcutta (South) Royal Exchange TBM 1927 0100
42 North India Gandhinagar TBM 15.06.2007 0965



More Than 5 Years

43 Hooghly Uttarpara TBM Nov. 1932 0163
44 Calcutta (North) Dunlop Bridge TBM 10.05.1966 0071
45 Nadia Santipur TBM 23.12.1957 0217
46 Calcutta (South) New Market TBM 20.12.1944 0107
47 Western Chembur TBM 22.05.1976 0551
48 Calcutta (North) Baranagar TBM 15.09.1948 0078
49 24 Parganas (Central) Sarsuna TBM 29.12.1972 0360
50 North India Soaminagar TBM 12.06.1978 0802
51 North India Lajpat Nagar TBM 03.12.1975 0536
52 North India Karolbagh TBM 30.12.1975 0535
53 North India Asaf Ali Road TBM 27.01.1966 0275
54 North India Tansen Marg TBM 02.01.1973 0359
55 North India Timarpur TBM 24.12.1971 0320
56 Western Sai Baba Nagar TBM 30.11.1987 1150
57 Calcutta (North) Shyambazar TBM 1936 0065
58 Calcutta (North) Lalbazar PSI 07.09.1979 0855
59 Western Pedder Road TBM 06.09.1968 0283
60 Western Poona TBM 26.08.1969 0285
61 24 Parganas (Central) Golf Green TBM 07.12.1982 0937
62 Calcutta (North) Salt Lake TBM 10.12.1976 0720
63 Western K.M. Munshi Marg TBM 30.04.1986 1128
64 24 Parganas (Central) New Alipore TBM 19.04.1963 009964 24 Parganas (Central) New Alipore TBM 19.04.1963 0099
65 Southern Hyderabad TBM 21.07.1975 0502
66 Western Bandra Kalanagar TBM 28.08.1978 0823
67 Calcutta (South) Lansdowne TBM 04.10.1968 0315
68 24 Parganas (Central) Dhakuria TBM 27.08.1965 0089
69 Calcutta (North) Dum Dum TBM 20.06.1959 0117
70 24 Parganas (Central) Tollygunge TBM 1942 0109
71 Calcutta (South) Hazra Road TBM 18.06.1934 0108
72 Calcutta (South) Shakespeare Sarani TBM 30.12.1976 0673
73 Calcutta (South) Harish Mukherjee Road TBM 10.04.1967 0093
74 Hooghly Bally TBM Nov. '34 0174
75 Central Cantonment (Sadar) TBM 30.12.1980 0887
76 24 Parganas (Central) Jadavpur TBM 20.03.1963 0103
77 Orissa - II Rourkela TBM 08.03.1958 0252
78 Central Civil Lines TBM 08.04.1981 0889
79 Calcutta (South) Chowringhee TBM ALPM Loan Module21.04.1975 0489
80 Calcutta (North) VIP Road (Ultadanga) TBM 28.07.1978 0820
81 24 Parganas (North) Nazat TBM 29.10.1975 0511
82 Western Thane TBM 11.10.1975 0510
83 Central Allahabad TBM 15.07.1944 0269
84 Hooghly Howrah TBM April '36 0167
85 Central Assam A.T.Road PSI 19.07.1974 0455
86 North India Safdarjung Development AreaTBM 28.02.1972 0336
87 Calcutta (North) Baghbazar TBM Sept., 1944 0090
88 Calcutta (South) Old Ballygunge TBM 30.12.1970 0316
89 Southern Trivandrum PSI 15.11.1976 0612



More Than 5 Years

90 Calcutta (North) Mayukh Bhavan TBM 12.07.1985 1096
91 Central Assam Secretariat (Dispur) PSI 25.09.1973 0404
92 Western Service (Mumbai) TBM 11.09.2000 1415
93 Calcutta (North) Hatibagan TBM 21.08.1943 0073
94 24 Parganas (Central) Lake Gardens TBM 17.04.1967 0102
95 Bihar Kankarbagh TBM 29.10.1976 0600
96 Calcutta (South) Netaji Subhas Road TBM 19.03.1918 0101
97 24 Parganas (Central) Thakurpukur TBM 20.02.1970 0115
98 Central Assam Fancy Bazar PSI ALPM Loan Module13.11.1963 0001
99 Central Lucknow TBM 16.01.1939 0266

100 Western Ahmedabad TBM 05.11.1955 0279
101 Calcutta (North) Ultadanga TBM 28.04.1962 0079
102 Hooghly Serampore TBM 01.11.1941 0155
103 Southern Ernakulam PSI 24.12.1975 0522
104 Central Assam Guwahati PSI 23.11.1934 0002
105 Calcutta (North) Bidhan Sarani TBM 29.12.1971 0314
106 Calcutta (South) Dharamtala TBM 1932 0085
107 Calcutta (North) Beleghata TBM 0072
108 North India Nandnagri TBM 13.02.1988 1161
109 North India Faridabad TBM 30.12.1974 0483
110 Calcutta (North) Belgharia TBM 20.12.1972 0361
111 Hooghly Chinsurah TBM May 1944 0154111 Hooghly Chinsurah TBM May 1944 0154
112 Southern Bangalore Cantonment PSI 29.12.1980 0884
113 Southern Madras TBM 11.06.1948 0286
114 North India Shahzadabagh TBM 17.07.1978 0818
115 24 Parganas (Central) Parnasree Palli TBM 09.11.1979 0859
116 24 Parganas (North) Habra TBM 29.10.1968 0130
117 24 Parganas (South) Canning TBM ALPM Loan Module24.01.1968 0131
118 Western Kalbadevi TBM 27.03.1968 0282
119 Calcutta (South) Calcutta TBM Nov., 1933 0084
120 North India Fatehnagar TBM 29.09.1986 1139
121 24 Parganas (Central) Chetla TBM 30.12.1970 0094
122 Calcutta (North) College Street TBM 1927 0083
123 Calcutta (South) Alipur TBM 31.07.1967 0070
124 North India Kamlanagar TBM 18.04.1973 0380
125 North India Ghaziabad TBM 25.11.1971 0326
126 Burdwan Durgapur TBM 22.11.1958 0206
127 Purba Medinipur Haldia TBM 28.04.1975 0490
128 24 Parganas (Central) Barisha TBM 29.12.1980 0883
129 24 Parganas (Central) Paschim Putiary TBM 14.05.1980 0863
130 Calcutta (North) Manicktala TBM 14.01.1937 0095
131 North India Chandigarh TBM 26.12.1975 0537
132 Calcutta (South) Entally TBM 20.05.1960 0088
133 24 Parganas (Central) Unique Park TBM 29.03.1985 1061
134 24 Parganas (North) New Barrackpore TBM 23.12.1966 0121
135 24 Parganas (South) Pakapole TBM ALPM Loan Module25.03.1985 1068
136 Hooghly B.E.College TBM 30.11.1963 0171



More Than 5 Years

137 24 Parganas (North) Rajarhat TBM 30.03.1971 0145
138 Hooghly Belur TBM 26.02.1940 0177
139 24 Parganas (Central) Bijoygarh College TBM 12.09.1973 0402
140 Calcutta (North) East Beliaghata TBM 23.05.1949 0345
141 Calcutta (North) Paikpara TBM 22.07.1960 0104
142 24 Parganas (Central) Mominpur TBM 31.05.1972 0339
143 Calcutta (South) C.I.T.Road TBM 14.12.1964 0087
144 24 Parganas (South) Narendrapur TBM 12.05.1971 0148
145 24 Parganas (South) Sahararhat TBM ALPM Loan Module12.04.1971 0149
146 Hooghly Kadamtala TBM 16.04.1969 0168
147 Calcutta (South) Sealdah TBM 11.03.1964 0069
148 24 Parganas (North) Naihati TBM 23.03.1959 0124
149 Hooghly Domjur TBM 28.10.1968 0178
150 24 Parganas (Central) Garia TBM 17.10.1966 0143
151 24 Parganas (North) Hasnabad TBM 29.09.1970 0144
152 Calcutta (South) Ekdalia TBM 0366
153 24 Parganas (Central) Budge Budge TBM 05.11.1964 0128
154 24 Parganas (South) Raidighee TBM ALPM Loan Module31.07.1973 0399
155 Calcutta (North) B.T.Road TBM 11.07.1973 0397
156 Hooghly Nabagram TBM 15.10.1969 0161
157 24 Parganas (North) Basirhat TBM 23.12.1968 0122
158 24 Parganas (North) Kanchrapara TBM ALPM Loan Module20.04.1964 0123158 24 Parganas (North) Kanchrapara TBM ALPM Loan Module20.04.1964 0123
159 24 Parganas (Central) Ganguly Bagan TBM 31.01.1973 0364
160 24 Parganas (South) Mograhat TBM ALPM Loan Module10.05.1971 0147
161 24 Parganas (South) Santoshpur TBM 29.11.1968 0146
162 Hooghly Rishra Morepukur TBM 02.11.1979 0857
163 24 Parganas (North) Titagarh TBM 23.07.1965 0119
164 Calcutta (South) Gol Park TBM 01.03.1973 0374
165 24 Parganas (North) Bhatpara TBM ALPM Loan Module04.10.1963 0114
166 Calcutta (North) Alambazar TBM 20.04.1971 0113
167 Bihar Bar Council TBM 08.06.2000 1413
168 Bihar Longertoli TBM 02.12.1974 0474
169 Burdwan City Centre (Durgapur) TBM 24.06.1974 0450
170 Burdwan Alloy Steel Project TBM ALPM Loan Module21.06.1965 0205
171 Burdwan Coke-Oven TBM 26.01.1961 0204
172 Burdwan Mayabazar (D.T.P.S.) TBM 05.05.1976 0546
173 Calcutta (South) Subodh Mullick Square TBM 30.12.1974 0485
174 24 Parganas (Central) Maheshtala TBM 30.04.1973 0385
175 Central Varanasi TBM 15.02.1944 0272
176 Central Agra TBM 19.02.1965 0273
177 24 Parganas (Central) Chowrasta (Behala) TBM 30.12.1980 0885
178 24 Parganas (North) Rahara (Khardah) TBM 07.07.1972 0346
179 24 Parganas (South) Amtala TBM 12.06.1970 0136
180 Calcutta (North) Krishnapur Bazar TBM 30.12.1981 0918
181 Central Mau-Aima TBM 15.12.1969 0271
182 Bihar Gaya TBM 20.11.1944 0047
183 Burdwan Burdwan TBM 07.05.1948 0203



More Than 5 Years

184 Hooghly Singur TBM 24.01.1969 0162
185 Calcutta (North) New Manicktala TBM 17.04.1967 0082
186 Western Ghatkopar TBM 31.05.1979 0845
187 24 Parganas (North) Dattapukur TBM 30.12.1969 0133
188 24 Parganas (North) Gobardanga TBM ALPM Loan Module15.10.1969 0134
189 Bihar Munger TBM 09.10.1975 0508
190 Bihar Samastipur TBM ALPM Loan Module10.10.1975 0509
191 Burdwan Bolepur TBM 21.01.1948 0211
192 24 Parganas (Central) Regent Park TBM 10.10.1966 0106
193 24 Parganas (North) H.B.Town (Sodepur) TBM 08.09.1976 0578
194 24 Parganas (Central) Kidderpore TBM ALPM Loan Module15.03.1946 0081
195 Calcutta (North) Jorasanko TBM April, 1936 0080
196 24 Parganas (Central) Rai Bahadur Road TBM 21.09.1984 0990
197 Bihar Pataliputra Colony TBM 24.09.1984 0991
198 24 Parganas (North) Shyamnagar TBM 24.02.1984 0975
199 Malda Malda TBM 16.05.1949 0233
200 Calcutta (North) Gorabazar (Dum Dum) TBM 28.05.1975 0494
201 Calcutta (North) Bowbazar TBM Feb., 1936 0077
202 Jharkhand Kanke TBM 28.06.1971 0062
203 Orissa - II Bondamunda TBM 26.08.1977 0769
204 Southern Mount Road PSI 17.09.1973 0403
205 Southern Coimbatore PSI 07.06.1957 0289205 Southern Coimbatore PSI 07.06.1957 0289
206 24 Parganas (North) Hridaypur Railway Station TBM 12.10.1993 1408
207 Hooghly Mogra TBM 25.09.1967 0158
208 Hooghly Andul TBM 27.02.1969 0176
209 Calcutta (South) B.R.B.B.Road (Canning Street)TBM 26.06.1974 0453
210 24 Parganas (North) Garulia TBM 02.03.1970 0129
211 Hooghly Shibpur TBM 07.08.1944 0172
212 Hooghly Jagachha TBM 23.06.1970 0173
213 Hooghly Mahesh TBM 25.07.1971 0292
214 24 Parganas (North) Kerulia TBM 04.07.1989 1240
215 Orissa - I Bhubaneswar TBM 11.09.1963 0242
216 Paschim Medinipur Sepai Bazar TBM 31.03.1978 0788
217 Calcutta (North) Burrabazar TBM 26.01.1938 0096
218 Orissa - II Jhirpani TBM 15.04.1978 0796
219 24 Parganas (North) Barasat TBM 24.04.1967 0127
220 Central Tagore Town TBM 28.12.1970 0270
221 Orissa - I Cuttack TBM 08.03.1938 0244
222 Central Assam Kamakhya PSI 10.07.1970 0004
223 Calcutta (South) Bhawanipur TBM May, 1943 0067
224 24 Parganas (North) Minakhan TBM 30.09.1975 0506
225 Paschim Medinipur Golbazar (Kharagpur) TBM 19.09.1975 0504
226 Central Assam G.S.Road PSI 23.08.1979 0853
227 Burdwan Bidhannagar TBM 24.12.1981 0914
228 Hooghly Rishra TBM 27.07.1964 0159
229 24 Parganas (North) Barrackpore TBM 21.01.1959 0120
230 Nadia Kalyani PSI 10.09.1976 0579
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231 24 Parganas (South) Lakshmikantapur TBM ALPM Loan Module 0580
232 Burdwan Bolepur-Bhubandanga TBM 29.09.1978 0826
233 Central Nehrunagar TBM 30.12.1980 0886
234 Calcutta (South) Kali Temple Road PSI 31.05.1972 0338
235 Nadia Krishnagar TBM 03.05.1943 0215
236 North Bengal Sevoke Road TBM 15.05.1976 0549
237 Hooghly Bansberia TBM 26.02.1968 0156
238 24 Parganas (Central) South Suburbs (Behala) TBM 29.12.1976 0717
239 24 Parganas (Central) Tollygunge Tram Depot PSI 16.12.1976 0675
240 24 Parganas (Central) Watgunj TBM ALPM Loan Module18.12.1976 0676
241 24 Parganas (North) Amdanga TBM ALPM Loan Module06.12.1972 0355
242 Hooghly Makhla TBM 22.11.1972 0354
243 Hooghly Belur Math TBM 31.01.1973 0365
244 Burdwan Kalna TBM ALPM Loan Module31.01.1969 0207
245 Orissa - I Paradip TBM 26.11.1976 0613
246 North India Jaipur TBM 12.11.1974 0467
247 Calcutta (North) Sreebhumi TBM 27.06.1980 0865
248 Burdwan Nutanganj TBM ALPM Loan Module30.04.1976 0545
249 Hooghly Bhadreswar TBM 19.03.1965 0157
250 Western Sarvodaya Nagar TBM 30.12.1988 1226
251 North India Kirtinagar TBM 27.12.1976 0722
252 North India Amritsar TBM 09.12.1976 0660252 North India Amritsar TBM 09.12.1976 0660
253 Central Lahurabir TBM 16.09.1974 0460
254 North Bengal Siliguri TBM 22.03.1949 0237
255 Central Assam Shillong PSI ALPM Loan Module02.12.1934 0035
256 24 Parganas (North) Matia TBM ALPM Loan Module28.01.1977 0724
257 Orissa - II Talcher TBM 15.01.1977 0723
258 Bihar Barauni TBM 12.09.1960 0048
259 Bihar Darbhanga TBM ALPM Loan Module07.02.1945. 0049
260 Central Assam Nongthymmai PSI 25.02.1970 0042
261 24 Parganas (South) Diamond Harbour TBM 25.02.1970 0132
262 Calcutta (North) Garpar PSI 26.12.1973 0418
263 24 Parganas (South) Bhangur TBM ALPM Loan Module28.12.1973 0419
264 24 Parganas (North) Bongaon TBM 12.02.1969 0125
265 Nadia Nabadwip TBM 22.11.1942 0216
266 Jharkhand Giridih PSI 08.12.1940 0055
267 Nadia Chakdah TBM 15.10.1969 0221
268 Paschim Medinipur Midnapur TBM 15.04.1948 0180
269 Murshidabad Berhampore (W.B.) TBM 19.08.1937 0229
270 Jharkhand Morabadi TBM 25.01.1973 0388
271 Hooghly Kamarpukur TBM 01.11.1971 0321
272 Cachar Meherpur PSI 30.12.1971 0313
273 Sibsagar Garali (Jorhat) PSI 21.10.1976 0593
274 Hooghly Chatterjeehat (Howrah) TBM 21.05.1976 0550
275 24 Parganas (South) Ghutiary Shariff TBM ALPM Loan Module12.10.1984 0993
276 Western Panaji TBM 10.10.1984 0992
277 Western Ashram Road TBM 23.03.1982 0923
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278 Cachar Tarapur (Silchar) PSI 29.11.1974 0472
279 Dibrugarh Dibrugarh PSI 10.02.1938 0011
280 Dibrugarh Digboi PSI 06.11.1946 0012
281 24 Parganas (South) Kasba TBM 26.10.1967 0074
282 Southern T.Nagar PSI 26.06.1964 0288
283 Dibrugarh Duliajan PSI 23.06.1962 0016
284 Orissa - II Bargarh TBM 27.06.1974 0454
285 24 Parganas (South) Sonarpur TBM 16.04.1971 0151
286 Orissa - II Sambalpur TBM 10.09.1973 0401
287 Nadia Ranaghat TBM 24.12.1957 0218
288 Burdwan Suri TBM 23.07.1948 0214
289 North India Daryaganj TBM 18.12.1972 0357
290 24 Parganas (Central) G.H.Colony (Behala) TBM 12.08.1974 0456
291 Hooghly Chanditala TBM 24.12.1969 0165
292 Central Rajajipuram TBM 27.11.1984 0997
293 Murshidabad Gorabazar (Berhampore) TBM 21.08.1978 0822
294 Sibsagar Jorhat PSI 15.03.1937 0022
295 Orissa - II Birmitrapur TBM 08.07.1968 0253
296 Burdwan Katwa TBM 20.12.1957 0208
297 Purba Medinipur Sutahata TBM 03.05.1977 0750
298 Burdwan Ahmedpur TBM ALPM Loan Module 0210
299 Burdwan Memari TBM 03.10.1968 0209299 Burdwan Memari TBM 03.10.1968 0209
300 Malda Balurghat TBM 06.06.1969 0235
301 Malda Raiganj TBM ALPM Loan Module22.03.1972 0335
302 Southern Electronic City TBM 1238
303 Jharkhand Ranchi TBM 16.10.1937 0059
304 North Bengal Jalpaiguri TBM 20.01.1937 0239
305 North Bengal Cooch Behar TBM 28.02.1951 0240
306 Hooghly Arambagh TBM 31.07.1972 0348
307 Jharkhand Bokaro Steel City TBM 01.09.1969 0052
308 24 Parganas (North) Halisahar TBM 29.12.1975 0532
309 24 Parganas (South) Namkhana TBM ALPM Loan Module30.12.1975 0533
310 North Bengal Pradhan Nagar TBM 29.03.1985 1060
311 Central Kanpur TBM 14.01.1939 0267
312 North Bengal Mahabirsthan TBM 06.11.1978 0830
313 Jharkhand Dhanbad TBM 30.09.1949 0053
314 Orissa - I Tirtol TBM 24.05.1971 0246
315 24 Parganas (North) Nimta TBM 10.08.1977 0767
316 24 Parganas (North) Jetia TBM 08.06.1984 0979
317 Nadia Madanpur TBM 30.03.1971 0224
318 Western Surat TBM 30.12.1975 0521
319 Paschim Medinipur Kharagpur TBM 05.04.1959 0179
320 24 Parganas (South) Baruipur Chowdhury Bazar TBM 22.09.1971 0300
321 Southern Secunderabad TBM 24.12.1976 0625
322 North India Noida TBM 26.02.2004 1416
323 Orissa - I Saheednagar TBM 22.11.1976 0614
324 North India Gurgaon Mehrauli Road TBM 21.08.1989 1245
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325 Calcutta (North) Patipukur TBM 04.07.1966 0317
326 Tripura Agartala PSI 28.10.1952 0258
327 Jharkhand Hazaribagh TBM 31.07.1939 0056
328 North Bengal Banarhat TBM 25.05.1975 0493
329 Calcutta (North) Baisakhi TBM 02.03.1993 1401
330 24 Parganas (North) Chandpara TBM ALPM Loan Module18.08.1970 0140
331 24 Parganas (South) Champahati TBM 25.08.1970 0139
332 Bihar Katihar TBM 11.12.1970 0050
333 Bihar Purnea TBM ALPM Loan Module25.02.1970 0051
334 Paschim Medinipur Ghatal TBM 26.12.1969 0181
335 24 Parganas (North) Gopalnagar TBM 30.03.1971 0150
336 Southern Kozhikode TBM 27.12.2004 1424
337 Central Assam Noonmati TBM ALPM Loan Module01.03.1966 0005
338 North India Service (New Delhi) TBM 01.05.2000 1414
339 Purba Medinipur Contai TBM ALPM Loan Module01.09.1966 0182
340 Nadia Habibpur(Nadia) TBM ALPM Loan Module01.12.1980 0878
341 Orissa - I Nayapalli TBM ALPM Loan Module02.05.1978 0799
342 Hooghly Pillkhana Bazar TBM ALPM Loan Module02.05.1986 1129
343 Paschim Medinipur Nimpura TBM ALPM Loan Module02.07.1980 0866
344 Burdwan Burnpur TBM ALPM Loan Module02.11.1979 0858
345 Jharkhand Daltonganj TBM ALPM Loan Module03.10.1978 0827
346 Orissa - II Keonjhar TBM ALPM Loan Module04.09.1979 0854346 Orissa - II Keonjhar TBM ALPM Loan Module04.09.1979 0854
347 Dibrugarh Dhakuakhana PSI 04.12.1976 0631
348 Burdwan Barmondia Colliery TBM ALPM Loan Module05.08.1977 0766
349 Hooghly Dhaniakhali TBM ALPM Loan Module05.12.1969 0152
350 Sibsagar Moran TBM ALPM Loan Module05.12.1969 0023
351 Purulia Joypur (Purulia) TBM ALPM Loan Module06.05.1974 0446
352 Central Chailkhas TBM ALPM Loan Module06.12.1979 0862
353 Western Worli TBM ALPM Loan Module07.03.1973 0375
354 Paschim Medinipur Sabang TBM ALPM Loan Module07.12.1973 0409
355 Western Anand (Gujrat) TBM ALPM Loan Module08.03.1989 1229
356 Purulia Gangajalghati TBM ALPM Loan Module08.10.1971 0301
357 Central Saharanpur (Civil Lines) TBM ALPM Loan Module08.10.1983 0958
358 Calcutta (South) Sradhananda Park TBM ALPM Loan Module08.11.1976 0615
359 Burdwan Demo Main Colliery TBM ALPM Loan Module08.11.1978 0832
360 Purulia Sonamukhi TBM ALPM Loan Module08.12.1969 0194
361 Cachar Ghunghur TBM ALPM Loan Module09.07.1979 0848
362 Purulia Galia TBM ALPM Loan Module09.07.1982 0927
363 Jharkhand Chas Bazar TBM ALPM Loan Module09.08.1965 0054
364 Central Meerut TBM ALPM Loan Module10.10.1974 0463
365 Orissa - II Bolangir TBM 10.11.1993 1409
366 Orissa - I Jaleswar TBM ALPM Loan Module10.12.1969 0248
367 Nadia Palashipara TBM ALPM Loan Module11.06.1976 0552
368 Purulia Purulia TBM 04.09.1945 0198
369 Calcutta (North) Sovabazar TBM ALPM Loan Module11.10.1976 0590
370 Southern Shivajinagar TBM ALPM Loan Module11.12.1985 1108
371 Calcutta (South) Jungly Ghat (Port Blair) TBM 12.02.1993 1400
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372 Dibrugarh Assam Medical College TBM 12.03.2004 1417
373 Hooghly Sheakhala TBM ALPM Loan Module12.05.1972 0337
374 Dibrugarh Margherita TBM ALPM Loan Module12.12.1970 0018
375 Tripura Usha Market TBM ALPM Loan Module12.12.1976 0664
376 Southern Pondicherry TBM ALPM Loan Module13.07.1989 1242
377 Southern Pallipalayam TBM ALPM Loan Module13.12.1984 1002
378 Burdwan Burdwan Station Bazar TBM ALPM Loan Module14.06.1984 0980
379 Southern Mylapore TBM ALPM Loan Module14.07.1964 0287
380 Tripura Dharmanagar TBM ALPM Loan Module14.08.1972 0350
381 Central Assam Abhayapuri TBM 14.12.1970 0009
382 Calcutta (South) Jawharlal Nehru Road TBM ALPM Loan Module14.12.1976 0668
383 Southern Malakpet TBM ALPM Loan Module14.12.1983 0967
384 Jharkhand Jaridih Bazar TBM 15.05.1970 0057
385 North India Julandhar TBM ALPM Loan Module15.08.1975 0503
386 Calcutta (North) Baguiati TBM 15.10.1969 0126
387 Calcutta (South) Koley Market TBM ALPM Loan Module05.05.1965 0075
388 Orissa - I Jagatsingpur TBM ALPM Loan Module16.04.1970 0245
389 Central Assam Baihata Charali TBM 17.01.1972 0327
390 Tripura Sabroom TBM ALPM Loan Module17.07.1973 0405
391 Dibrugarh Narayanpur TBM ALPM Loan Module17.07.1975 0500
392 Central Kalpi Road (Kanpur) TBM ALPM Loan Module17.08.1977 0768
393 Calcutta (North) Hatkhola TBM ALPM Loan Module17.11.1944 0076393 Calcutta (North) Hatkhola TBM ALPM Loan Module17.11.1944 0076
394 Tripura Baromura (Gas T.P.) TBM ALPM Loan Module18.06.1987 1143
395 Orissa - II Kulad TBM ALPM Loan Module18.08.1981 0894
396 Jharkhand Ghatsila TBM ALPM Loan Module18.12.1967 0064
397 Calcutta (South) Syed Amir Ali Avenue TBM 18.12.1976 0674
398 Purulia Bankura TBM 19.09.1988 0193
399 Calcutta (South) Park Circus TBM 19.03.1966 0066
400 Malda Harirampur TBM ALPM Loan Module19.04.1973 0381
401 Malda Jalalpur (W.B.) TBM ALPM Loan Module19.08.1980 0873
402 Burdwan Dunigram TBM ALPM Loan Module19.12.1984 1005
403 Nadia Taherpur TBM ALPM Loan Module20.04.1970 0222
404 Hooghly Howrah Bridge Approach TBM 20.06.1977 0751
405 Purulia Beliatore TBM ALPM Loan Module20.08.1971 0298
406 Malda Old Malda TBM ALPM Loan Module20.12.1972 0358
407 Orissa - II Uditnagar TBM ALPM Loan Module20.12.1976 0659
408 Tripura Kaman Choumohani TBM ALPM Loan Module21.01.1985 1017
409 Calcutta (North) Nimtala TBM ALPM Loan Module21.07.1969 0097
410 Sibsagar Golaghat TBM ALPM Loan Module21.07.1970 0021
411 Cachar Churachandpur TBM 21.09.1970 0255
412 Malda Samsi TBM ALPM Loan Module21.12.1976 0679
413 Calcutta (North) Panihati TBM 22.01.1982 0919
414 Sibsagar Dimapur TBM 22.06.1974 0451
415 Central Rai Bareli TBM ALPM Loan Module22.08.1974 0458
416 North India Khari Baoli (Delhi) TBM ALPM Loan Module22.12.1973 0414
417 North India Chandni Chowk TBM ALPM Loan Module23.01.1939 0274
418 Calcutta (North) Posta TBM ALPM Loan Module23.03.1976 0556
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419 Malda Islampur (West Dinajpur) TBM ALPM Loan Module23.05.1975 0492
420 Central Assam Ambikagiri Nagar PSI ALPM Loan Module23.08.1992 1396
421 Western Maskati Market TBM ALPM Loan Module23.10.1965 0281
422 Purba Medinipur Nandakumar TBM ALPM Loan Module23.12.1974 0480
423 North India Bharatpur TBM ALPM Loan Module23.12.1975 0524
424 Burdwan Basoa TBM ALPM Loan Module23.12.1976 0665
425 Southern Vijayawada TBM ALPM Loan Module24.03.1982 0924
426 Dibrugarh Chabua TBM ALPM Loan Module24.07.1970 0014
427 North India Dehra Doon TBM ALPM Loan Module24.07.1978 0819
428 Hooghly Champadanga TBM ALPM Loan Module24.12.1969 0164
429 Burdwan Barakar TBM 24.12.1976 0666
430 Southern Service (Chennai) TBM 24.12.2004 1425
431 Burdwan Baidyapur TBM ALPM Loan Module25.01.1973 0362
432 Purulia Jhalda TBM ALPM Loan Module25.02.1970 0200
433 Sibsagar Kohima TBM 25.03.1985 1041
434 Malda Habibpur (Malda) TBM ALPM Loan Module25.05.1971 0234
435 Malda Tapan TBM ALPM Loan Module25.06.1973 0393
436 Tripura Kailashahar TBM ALPM Loan Module25.07.1969 0259
437 Nadia Kataganj G.G.Colony TBM ALPM Loan Module25.09.1970 0225
438 Jharkhand Bhowra TBM ALPM Loan Module25.10.1976 0594
439 Dibrugarh Chowkidinghee TBM 25.11.1976 0603
440 North Bengal Fulbari TBM ALPM Loan Module25.11.1981 0912440 North Bengal Fulbari TBM ALPM Loan Module25.11.1981 0912
441 Dibrugarh Prokash Bazar (Tinsukia) TBM ALPM Loan Module26.11.1971 0310
442 Nadia Bethuadahari TBM ALPM Loan Module26.12.1969 0219
443 Burdwan Benachity TBM ALPM Loan Module27.01.1983 0941
444 Central Assam Jowai TBM ALPM Loan Module27.02.1970 0043
445 Calcutta (South) Chakrabaria TBM ALPM Loan Module27.11.1974 0469
446 Burdwan Rampurhat TBM 27.12.1968 0212
447 Purulia Maliara TBM ALPM Loan Module27.12.1971 0323
448 Paschim Medinipur Garbeta TBM ALPM Loan Module27.12.1974 0482
449 Jharkhand Lohardaga TBM ALPM Loan Module28.03.1967 0060
450 Cachar Badarpur TBM ALPM Loan Module28.07.1969 0038
451 Nagaon Morigaon TBM ALPM Loan Module28.07.1971 0291
452 North India Udaipur (Rajasthan) TBM ALPM Loan Module28.08.1989 1247
453 Malda Mathurapur (Malda) TBM ALPM Loan Module28.11.1974 0471
454 Purulia Dubra TBM ALPM Loan Module29.03.1976 0540
455 Paschim Medinipur Balichak TBM ALPM Loan Module29.05.1970 0187
456 Hooghly Bagnan TBM ALPM Loan Module29.06.1973 0390
457 Hooghly Chatra Serampore TBM ALPM Loan Module29.07.1980 0869
458 Dibrugarh Itanagar TBM 29.07.2005 1431
459 Nagaon Lanka TBM ALPM Loan Module29.09.1970 0032
460 Burdwan Asansol Ushagram TBM ALPM Loan Module29.09.1978 0824
461 Hooghly Dankuni Govt. Housing ComplexTBM 29.09.1993 1405
462 Calcutta (South) Topsia TBM 29.12.1981 0915
463 Paschim Medinipur Salboni TBM ALPM Loan Module30.05.1972 0340
464 Orissa - I Berhampur (Ganjum) TBM ALPM Loan Module30.06.1956 0243
465 Central Assam Khelerihat TBM ALPM Loan Module30.08.1977 0770
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466 Central Assam Bongaigaon TBM ALPM Loan Module30.09.1974 0461
467 Central Mathura TBM ALPM Loan Module30.11.1974 0473
468 Hooghly Amta TBM 30.12.1968 0175
469 Burdwan Sainthia TBM ALPM Loan Module30.12.1969 0213
470 Murshidabad Jalangi TBM ALPM Loan Module30.12.1970 0231
471 Orissa - I Ranihat TBM ALPM Loan Module30.12.1974 0486
472 Murshidabad Amtala (Murshidabad) TBM ALPM Loan Module31.03.1978 0789
473 Calcutta (North) Strand Road TBM ALPM Loan Module31.07.1972 0347
474 Central Assam North Guwahati PSI ALPM Loan Module14.06.1971 0006
475 Nagaon Dobaka PSI ALPM Loan Module27.07.1971 0290
476 Cachar Lakhipur ALPM ALPM Loan Module 1338
477 Calcutta (South) St. John's Diocesan School ALPM 1162
478 Central Lakhimpur Kheri    ALPM 1452
479 Purba Medinipur Egra ALPM ALPM Loan Module 0190
480 Purulia Lakhanpur ALPM ALPM Loan Module 0711
481 Sibsagar Rajmai ALPM ALPM Loan Module 1259
482 Southern Edapally ALPM 1487
483 Orissa - I Baldevjee Mandir ALPM ALPM Loan Module01.03.1977 0737
484 24 Parganas (South) Kulpi ALPM ALPM Loan Module01.03.1978 0785
485 Southern Nungambakham ALPM ALPM Loan Module01.06.1988 1196
486 24 Parganas (South) Falta Free Trade Zone ALPM 01.07.1986 1136
487 Central Basti ALPM ALPM Loan Module01.08.1976 0570487 Central Basti ALPM ALPM Loan Module01.08.1976 0570
488 Central Nawabganj (U.P.) ALPM ALPM Loan Module01.08.1976 0572
489 Dibrugarh Tipong ALPM 01.09.1982 0934
490 Purulia Kashipur ALPM ALPM Loan Module31.08.1971 0299
491 Jharkhand Kuru ALPM ALPM Loan Module31.08.1973 0400
492 Orissa - I Bhutmundei ALPM ALPM Loan Module31.08.1976 0575
493 Calcutta (North) Agarpara Railway Station ALPM ALPM Loan Module31.08.1982 0933
494 Nadia Simulia ALPM ALPM Loan Module31.08.1988 1214
495 North India Simla ALPM 31.08.1989 1249
496 Jharkhand Bokaro Steel City Industrial EstateALPM ALPM Loan Module31.10.1975 0513
497 Bihar Bharwara ALPM ALPM Loan Module31.10.1977 0772
498 Nadia Dharmada ALPM ALPM Loan Module31.10.1988 1217
499 Sibsagar Suffry ALPM ALPM Loan Module31.10.1989 1260
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Sl No REGION BRANCH CATEGORY
ALPM Loan 
Module

Date of 
Opening of 
the branches SOLID

1 Calcutta (South) Dalhousie Square TBM ALPM Loan Module11.10.1976 0589
2 Cachar Lamphelpat RIMS PSI 15.12.1976 0652
3 Cachar Paonabazar PSI 30.12.1974 0484
4 Cachar Imphal PSI 02.06.1958 0254
5 Cachar Karimganj PSI 29.12.1947 0036
6 Cachar Silchar PSI 03.01.1933 0037
7 North Bengal Gangtok TBM 27.06.2005 1430
8 Southern Tirupur TBM 09.06.2005 1429
9 Calcutta (North) Jengra Hatiara TBM 19.10.2005 1433

10 Calcutta (North) Sector V (Salt Lake) TBM 19.10.2005 1432
11 North India Dwarka TBM 1434
12 Hooghly Salkia TBM 01.09.1939 0170
13 Murshidabad Raghunathganj TBM 31.10.1974 0466
14 24 Parganas (South) Garia Station Road TBM 17.06.1980 0864
15 Calcutta (North) Anandapur TBM 1435
16 Jharkhand Jamshedpur TBM 28.05.1969 0063
17 Burdwan Apcar Garden (Asansol) TBM ALPM Loan Module12.12.1974 0476
18 Western Veraval TBM 03.12.1974 0475
19 Jharkhand St. Columba's College TBM 05.11.1980 0877
20 Hooghly Chandernagar TBM 15.12.1947 0153
21 Murshidabad Beldanga TBM 23.04.1969 0230
22 North Bengal Namchi TBM 22.11.2004 1423
23 Burdwan Rampurhat-Nischintapur TBM ALPM Loan Module20.12.1984 1006
24 24 Parganas (South) Rajpur TBM 27.05.1966 0135
25 Central Allapur TBM 07.12.1984 1001
26 Paschim Medinipur Kharagpur I.I.T. TBM 25.03.1985 1040
27 Orissa - I Balasore TBM 22.09.1969 0247
28 24 Parganas (Central) Garden Reach TBM 08.12.1976 0718
29 24 Parganas (North) Haroa TBM 27.12.1976 0719
30 North India Indore TBM 04.05.1981 0891
31 Murshidabad Kandi TBM 09.06.1973 0392
32 Calcutta (North) South Sinthee TBM 26.07.1968 0319
33 North India Overseas (New Delhi) TBM 12.09.1995 1412
34 Calcutta (North) New Town Rajarhat TBM 18.02.206 1437
35 24 Parganas (Central) Metiabruz TBM 07.07.1976 0565
36 Bihar Bhagalpur TBM ALPM Loan Module12.07.1976 0566
37 24 Parganas (South) Baishnabghata Patuli TBM 14.12.1984 1003
38 Purba Medinipur Durgachwak TBM 12.08.1980 0872
39 North India Haridwar TBM 03.03.2006 1438
40 Burdwan Asansol TBM ALPM Loan Module15.09.1939 0202
41 North Bengal Darjeeling TBM 14.05.1976 0548
42 Paschim Medinipur Sat Bankura TBM 31.08.1971 0297
43 Tripura Udaipur (Tripura) PSI 09.10.1974 0462
44 Western Overseas (Mumbai) TBM 07.08.1992 1395
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45 Tripura Battala PSI 14.11.1973 0408
46 Calcutta (North) Ariadaha TBM 08.05.1974 0445
47 Nagaon Nagaon PSI 01.09.1939 0031
48 Purulia Khatra TBM 30.12.1970 0197
49 Western Baroda TBM 23.04.1973 0383
50 Purba Medinipur Tamluk TBM 16.12.1970 0186
51 24 Parganas (Central) James Long Sarani TBM ALPM Loan Module27.05.1992 1393
52 Calcutta (North) Kalindi West TBM 21.04.1992 1392
53 Burdwan Asansol Hutton Road TBM 02.11.1979 0856
54 Central Assam Khanapara (Guwahati-Kamrup)PSI 30.11.1971 0304
55 24 Parganas (Central) Batanagar TBM 28.01.1970 0137
56 24 Parganas (North) Berachampa TBM ALPM Loan Module29.09.1970 0138
57 Dibrugarh Tinsukia PSI 10.02.1938 0013
58 Dibrugarh North Lakhimpur PSI 30.12.1971 0307
59 Orissa - I Puri TBM 24.01.1967 0241
60 24 Parganas (North) Kaikhali TBM 30.03.1985 1076
61 24 Parganas (South) Nischintapur TBM ALPM Loan Module30.03.1985 1077
62 Central Harshnagar TBM 28.05.1971 0268
63 Malda Netaji Market TBM 27.12.1976 0678
64 North India Bhopal TBM 20.12.1976 0649
65 Western Nagpur TBM 23.12.1974 0481
66 Sibsagar Sibsagar PSI 19.12.1968 0020
67 North India Jodhpur TBM 20.11.1991 0911
68 Purba Medinipur Panskura TBM 30.07.1969 0185
69 24 Parganas (South) Mathurapur (24 Pgs) TBM ALPM Loan Module25.08.1971 0295
70 Jharkhand Namkum TBM ALPM Loan Module30.08.1971 0294
71 Dibrugarh Jalannagar PSI 25.11.1971 0308
72 Calcutta (South) Lake Road PSI ALPM Loan Module 0344
73 Hooghly Pandua TBM ALPM Loan Module07.08.1967 0166
74 Malda Gangarampur TBM 21.05.1971 0236
75 Purba Medinipur Mecheda (T.Plant) TBM 22.06.1976 0555
76 Purulia Raghunathpur (W.B.) TBM ALPM Loan Module28.07.1969 0199
77 Western Decan Gymkhana TBM ALPM Loan Module27.03.1982 0925
78 Orissa - I Malisahi TBM ALPM Loan Module18.08.1993 1404
79 Tripura Ramnagar (Tripura) PSI ALPM Loan Module17.12.1976 0663
80 Orissa - II Raipur TBM ALPM Loan Module30.03.1982 0926
81 24 Parganas (Central) Taratala TBM 31.01.1976 0538
82 Purulia Bishnupur TBM ALPM Loan Module20.04.1970 0196
83 Southern Salem TBM ALPM Loan Module20.12.1976 0661
84 Hooghly Baidyabati TBM ALPM Loan Module30.04.1973 0384
85 Calcutta (North) Mechua Bazar TBM ALPM Loan Module14.06.1972 0343
86 Hooghly Sandhya Bazar TBM ALPM Loan Module16.01.1985 1016
87 Malda Kaliachak TBM 16.07.1971 0293
88 Central Assam Dhubri PSI ALPM Loan Module26.09.1938 0008
89 Calcutta (North) S.B.D.O. (Dum Dum) TBM ALPM Loan Module30.12.1976 0677
90 Dibrugarh Naharkatia PSI 29.09.1970 0306
91 Nagaon Diphu PSI ALPM Loan Module28.04.1977 0747
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92 Southern Peelamedu PSI 31.08.2007 1488
93 Purba Medinipur Haldia Township TBM ALPM Loan Module10.04.1978 0795
94 Western Industrial Area (Chinchwad)TBM ALPM Loan Module30.06.1989 1239
95 Burdwan Bakreswar T.P.P. TBM 01.10.2007 1489
96 Central Assam ATPPF TBM ALPM Loan Module16.01.2006 1436
97 Cachar Aizwal TBM 21.08.2006 1439
98 Western Aurangabad TBM ALPM Loan Module30.06.2008 0650
99 Burdwan Amarabati Defence ColonyALPM 01.10.2007 1490

100 Bihar Begusarai ALPM ALPM Loan Module01.11.1976 0606
101 Purulia Onda ALPM ALPM Loan Module01.12.1975 0525
102 North India Rohini ALPM ALPM Loan Module02.03.2005 1426
103 Orissa - I Chandikhol ALPM ALPM Loan Module02.07.1976 0563
104 Murshidabad Azimganj ALPM ALPM Loan Module02.08.1982 0930
105 Central Sitapur ALPM ALPM Loan Module02.12.1991 1384
106 Bihar Patna ALPM 03.02.1943 0045
107 Western Jamnagar ALPM ALPM Loan Module03.06.1989 1236
108 Nadia Nagar Ukhra ALPM ALPM Loan Module03.07.1976 0564
109 Burdwan Central Hospital (Kalla) ALPM 03.08.2004 1420
110 Paschim Medinipur Sasra ALPM 03.09.1985 1103
111 Nadia Hanskhali ALPM ALPM Loan Module03.12.1976 0702
112 Purulia Kadamghati (Bikna) ALPM ALPM Loan Module04.03.1985 1021
113 Southern Coonoor ALPM ALPM Loan Module04.04.1989 1232
114 North India Phagwara ALPM ALPM Loan Module04.08.1976 0571
115 Jharkhand Ramgarh ALPM ALPM Loan Module04.11.1976 0607
116 Purba Medinipur Asnan ALPM 05.01.1990 1275
117 Nadia Woodburn Road ALPM ALPM Loan Module05.04.1974 0444
118 Paschim Medinipur Belda ALPM ALPM Loan Module05.04.1976 0191
119 Paschim Medinipur Khajuri (Dasagram) ALPM ALPM Loan Module05.06.1984 0978
120 Purba Medinipur Sonachara ALPM 05.06.1989 1237
121 Orissa - I Chandakka Industrial EstateALPM ALPM Loan Module05.07.1984 0984
122 Sibsagar Kamarbandha ALPM ALPM Loan Module05.08.1976 0792
123 Murshidabad Patikabari ALPM ALPM Loan Module05.08.1982 0931
124 Bihar Rajendra Path ALPM ALPM Loan Module05.10.1978 0828
125 Hooghly Joykrishna Bazar ALPM ALPM Loan Module05.10.1993 1406
126 North India Ludhiana ALPM ALPM Loan Module05.11.1973 0406
127 Orissa - II Basipitha ALPM ALPM Loan Module05.11.1981 0901
128 Purulia Manbazar ALPM ALPM Loan Module05.12.1975 0530
129 Orissa - I Dhansara ALPM 05.12.1984 0999
130 Burdwan Gantar ALPM ALPM Loan Module06.03.1985 1022
131 Cachar Labac Bazar ALPM 06.03.1990 1284
132 Purba Medinipur Danda Belboni ALPM 06.03.1990 1283
133 Sibsagar Kamargaon ALPM ALPM Loan Module06.04.1978 0794
134 Malda Haptiagach ALPM 06.04.1988 1184
135 Southern Mangalore (Kambala) ALPM ALPM Loan Module06.05.1988 1193
136 Nadia Karimpur ALPM ALPM Loan Module06.06.1970 0227
137 Murshidabad Islampur (Murshidabad) ALPM ALPM Loan Module06.06.1978 0793
138 Orissa - II Kuliana ALPM ALPM Loan Module06.07.1977 0757
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139 Calcutta (North) Shyampukur ALPM ALPM Loan Module06.08.1980 0871
140 Orissa - II Jharsuguda ALPM ALPM Loan Module06.08.1993 1403
141 24 Parganas (Central) North Bowali ALPM ALPM Loan Module06.10.1988 1216
142 Dibrugarh Mahadevpur ALPM 06.10.1989 1257
143 Dibrugarh Tipuk ALPM ALPM Loan Module06.10.1989 1256
144 Paschim Medinipur Netura ALPM ALPM Loan Module06.11.1985 1106
145 Nadia Bara-Andulia ALPM ALPM Loan Module06.12.1976 0701
146 Orissa - I Osakana ALPM ALPM Loan Module07.01.1985 1013
147 North Bengal Madhupurdham ALPM ALPM Loan Module07.03.1990 1285
148 Paschim Medinipur Chandri ALPM ALPM Loan Module07.03.1990 1286
149 Tripura Mohanbhog ALPM 07.03.1990 1289
150 Southern Hubli Dharwar (GIE) ALPM 07.05.1988 1194
151 Tripura Bachaibari ALPM ALPM Loan Module07.06.1988 1197
152 24 Parganas (Central) Buro Shibtala ALPM ALPM Loan Module07.07.1980 0867
153 Orissa - I Dhamara ALPM ALPM Loan Module07.10.1983 0957
154 24 Parganas (South) Polerhat ALPM ALPM Loan Module07.11.1977 0773
155 North Bengal Malbazar ALPM ALPM Loan Module07.11.1978 0831
156 Orissa - II Deuli ALPM ALPM Loan Module07.11.1981 0902
157 Orissa - II Gadia ALPM ALPM Loan Module07.11.1981 0903
158 24 Parganas (South) Dakshin Raipur ALPM 07.11.1988 1218
159 24 Parganas (South) Bohru ALPM ALPM Loan Module07.12.1977 0777
160 Southern Visakhapatnam ALPM ALPM Loan Module07.12.1981 0913
161 Orissa - I Angulei ALPM ALPM Loan Module08.02.1977 0576
162 Orissa - I Ersama ALPM ALPM Loan Module08.02.1977 0577
163 Orissa - I Mahakalpada ALPM ALPM Loan Module08.02.1977 0581
164 Bihar Mohiuddinnagar ALPM ALPM Loan Module08.02.1978 0782
165 Sibsagar Mariani ALPM ALPM Loan Module08.04.1970 0026
166 Sibsagar Nakachari ALPM ALPM Loan Module08.05.1978 0800
167 Tripura Ranirbazar ALPM ALPM Loan Module08.07.1975 0498
168 Murshidabad Chowki ALPM 08.09.1989 1250
169 24 Parganas (Central) Naktala ALPM ALPM Loan Module08.10.1993 1407
170 Bihar Kishanganj ALPM ALPM Loan Module08.11.1975 0507
171 Paschim Medinipur Dhumsai ALPM 08.11.1985 1107
172 Nagaon Lumding ALPM ALPM Loan Module08.12.1969 0030
173 Purba Medinipur Kolaghat ALPM ALPM Loan Module08.12.1969 0184
174 Western Pritamnagar ALPM ALPM Loan Module08.12.1976 0648
175 Purulia Kastora ALPM ALPM Loan Module08.12.1983 0964
176 Malda Kushkari ALPM 08.12.1988 1219
177 Murshidabad Beniagram ALPM 09.01.1989 1227
178 Southern Sri Ramakrishna Math (Chennai)ALPM 09.01.2008 1511
179 Cachar Kalkalighat ALPM 09.03.1990 1290
180 Tripura Karbok ALPM ALPM Loan Module09.03.1990 1291
181 Purba Medinipur Labanya Bazar ALPM ALPM Loan Module09.04.1988 1186
182 North Bengal Alipurduar ALPM 09.05.1958 0238
183 Bihar Minapur ALPM ALPM Loan Module09.06.1978 0807
184 Central Assam Lalganesh ALPM 09.06.2007 1453
185 Western Old Padra Road (Baroda) ALPM 09.06.2007 1454
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186 Orissa - I Bandalo ALPM 09.08.1985 1100
187 Orissa - II Ghagarbeda ALPM 09.11.1981 0905
188 Orissa - II Nalagaja ALPM ALPM Loan Module09.11.1981 0904
189 Nadia Malipota ALPM ALPM Loan Module09.12.1976 0735
190 North Bengal Ghugumari ALPM ALPM Loan Module09.12.1980 0879
191 Jharkhand Amalabad ALPM 09.12.1983 0966
192 North India Gandhinagar (Jammu) ALPM ALPM Loan Module09.12.1983 1188
193 Western Gandhinagar (Gujrat) ALPM 09.12.1983 1455
194 Central Jhansi ALPM ALPM Loan Module09.12.1991 1385
195 Calcutta (North) Medical College Hospital ALPM 10.01.1979 0835
196 Bihar Purushottampur ALPM 10.01.1985 1014
197 Nadia Bhimpur ALPM ALPM Loan Module10.03.1973 0376
198 24 Parganas (South) Kalasbazar ALPM ALPM Loan Module10.03.1990 1292
199 Jharkhand Central Coalfields ALPM 10.03.2008 1516
200 Central Naini ALPM ALPM Loan Module10.05.1974 0447
201 Orissa - II Rasgovindapur ALPM ALPM Loan Module10.05.1976 0547
202 Malda Alinagar ALPM ALPM Loan Module10.06.1981 0892
203 Cachar Lala ALPM ALPM Loan Module10.07.1970 0040
204 Orissa - II Nischinta ALPM ALPM Loan Module10.07.1989 1241
205 Orissa - I Dura ALPM ALPM Loan Module10.08.1981 0893
206 Orissa - I Jeypore ALPM ALPM Loan Module10.09.1984 0989
207 Orissa - I Balimunda ALPM ALPM Loan Module10.11.1989 0906
208 24 Parganas (North) Nilganj ALPM ALPM Loan Module10.12.1975 0534
209 Dibrugarh Namsai ALPM ALPM Loan Module10.12.1976 0721
210 Bihar Mankauli ALPM ALPM Loan Module11.01.1985 1015
211 Tripura Badarghat ALPM ALPM Loan Module11.02.1977 0727
212 Hooghly Gabbaria ALPM 11.03.1988 1164
213 Hooghly Gauripur ALPM 11.03.1988 1165
214 Orissa - I Chhamouza ALPM 11.03.1992 1388
215 Malda Bhutni ALPM 11.04.1981 0890
216 Southern Pula Bazar (Kurnool) ALPM ALPM Loan Module11.04.1988 1187
217 Orissa - II Hemgir ALPM ALPM Loan Module11.11.1977 0774
218 Nagaon Komorakata ALPM ALPM Loan Module11.12.1989 1262
219 Nadia Sutragarh ALPM ALPM Loan Module12.02.1979 0836
220 North Bengal Nathwahat ALPM ALPM Loan Module12.02.1982 0920
221 Malda Muchia ALPM ALPM Loan Module12.02.1983 0942
222 24 Parganas (Central) Kalibazar ALPM 12.02.2008 1512
223 Murshidabad Lakshmipur ALPM 12.03.1988 1167
224 North Bengal Damdim ALPM ALPM Loan Module12.03.1988 1166
225 Cachar Binnakandi ALPM 12.03.1990 1294
226 Tripura Salgarah ALPM ALPM Loan Module12.03.1990 1293
227 Orissa - I Nayabazar ALPM ALPM Loan Module12.05.1978 0801
228 Southern Mysore ALPM ALPM Loan Module12.05.1988 1195
229 Paschim Medinipur Satpati ALPM 12.06.1986 1130
230 Western Rajkot ALPM ALPM Loan Module12.08.1976 0573
231 Orissa - I Rambha ALPM ALPM Loan Module12.10.1976 0591
232 Western Dharampeth (Nagpur) ALPM ALPM Loan Module12.10.1989 1258



Less Than 5 Years

233 Jharkhand Mandar ALPM ALPM Loan Module12.11.1973 0407
234 Malda Chanchal ALPM ALPM Loan Module12.11.1975 0515
235 Orissa - I Nuapatna ALPM ALPM Loan Module12.11.1982 0936
236 Dibrugarh Bargolai ALPM ALPM Loan Module12.11.1983 0959
237 Dibrugarh Dirak ALPM 12.11.1983 0960
238 24 Parganas (Central) Cancer Research Institute ALPM 12.11.2007 1491
239 Cachar Kayasthagram ALPM ALPM Loan Module12.12.1989 1263
240 Southern Tiruchirapalli (Beemanagar)ALPM ALPM Loan Module13.07.1992 1394
241 Jharkhand Kedla ALPM ALPM Loan Module13.10.1976 0592
242 24 Parganas (South) Sonargaon ALPM 13.11.2007 1493
243 Murshidabad Pirtola ALPM ALPM Loan Module14.01.1989 1228
244 Nadia Chapra ALPM ALPM Loan Module14.02.1972 0330
245 24 Parganas (South) Benipurbazar ALPM ALPM Loan Module14.02.1990 1279
246 Burdwan Ghordourchatti ALPM ALPM Loan Module14.03.1985 1024
247 24 Parganas (North) Sohaihat ALPM 14.03.1988 1168
248 Murshidabad Jitpur ALPM 14.03.1990 1298
249 Paschim Medinipur Rautmani ALPM 14.03.1990 1295
250 Tripura Vanmun ALPM 14.03.1990 1297
251 Burdwan Lokepara ALPM ALPM Loan Module14.03.1991 1376
252 Calcutta (South) May Fair ALPM 14.04.1985 1089
253 Nadia Saktinagar ALPM ALPM Loan Module14.06.1976 0553
254 Central Assam Jail Road (Shillong) ALPM ALPM Loan Module14.06.1993 1402
255 Nadia Haringhata Hat ALPM ALPM Loan Module14.07.1977 0758
256 Western Nasik ALPM ALPM Loan Module14.07.1989 0849
257 Purulia Joyrambati ALPM ALPM Loan Module14.07.2004 1421
258 Murshidabad Akriganj ALPM ALPM Loan Module14.08.1978 0808
259 Orissa - II Dhenkanal ALPM ALPM Loan Module14.10.1982 0935
260 Cachar Thoubal ALPM ALPM Loan Module14.11.1972 0353
261 Bihar Kanti ALPM ALPM Loan Module14.11.1979 0860
262 Orissa - I Potlampur ALPM 14.11.1981 0907
263 Cachar Singjamei ALPM ALPM Loan Module14.12.1976 0651
264 Orissa - I Gandala-Belgaon ALPM ALPM Loan Module14.12.1976 0657
265 Sibsagar Barua Bamungaon ALPM ALPM Loan Module14.12.1976 0641
266 24 Parganas (North) Akaipur ALPM ALPM Loan Module14.12.1987 1151
267 Malda Nauda Jadupur ALPM ALPM Loan Module15.01.1984 0972
268 Purba Medinipur Aladarput ALPM ALPM Loan Module15.02.1982 0921
269 Calcutta (North) Dum Dum Park ALPM ALPM Loan Module15.03.1985 1025
270 Central Assam Lalpool ALPM ALPM Loan Module15.03.1986 1126
271 Nagaon Behali ALPM ALPM Loan Module15.03.1986 1125
272 Cachar Thaligram ALPM ALPM Loan Module15.03.1990 1299
273 Tripura Kanchanpur ALPM ALPM Loan Module15.03.1990 1300
274 Burdwan Burdwan Medical College ALPM 15.03.2004 1418
275 Paschim Medinipur Hamirpur ALPM ALPM Loan Module15.04.1988 1189
276 Central Assam Service (Guwahati) ALPM 15.04.2008
277 Purulia Saltora ALPM ALPM Loan Module15.05.1972 0341
278 Tripura Killa ALPM ALPM Loan Module15.06.1988 1198
279 Tripura Belonia ALPM ALPM Loan Module15.07.1970 0261



Less Than 5 Years

280 Nadia Bidhan Chandra Krishi VidALPM ALPM Loan Module15.07.1977 0759
281 24 Parganas (Central) Jodhpur Park ALPM ALPM Loan Module15.07.1983 0951
282 Western Bhavnagar ALPM ALPM Loan Module15.07.1989 1243
283 Tripura Ambassa ALPM ALPM Loan Module15.09.1976 0582
284 Burdwan Sangramgarh Colliery ALPM ALPM Loan Module15.11.1977 0775
285 Calcutta (North) Cossipur Road ALPM ALPM Loan Module15.12.1976 0669
286 Nagaon Laharighat ALPM ALPM Loan Module15.12.1977 0778
287 North Bengal Guriahati ALPM ALPM Loan Module15.12.1988 1220
288 Bihar Jalalpur (Patna) ALPM ALPM Loan Module16.01.1984 0973
289 Bihar Baheri ALPM ALPM Loan Module16.02.1977 0728
290 Malda Pakuahat ALPM ALPM Loan Module16.03.1990 1303
291 Murshidabad Bartanabad ALPM 16.03.1990 1302
292 Paschim Medinipur Kunarpur ALPM 16.03.1990 1301
293 Purulia Pukhuria ALPM ALPM Loan Module16.03.1990 1305
294 Tripura Machmara ALPM ALPM Loan Module16.03.1990 1304
295 Nadia Kalinarayanpur ALPM ALPM Loan Module16.04.1988 1190
296 Southern Bhaskarnagar (Kakinada) ALPM ALPM Loan Module16.04.1988 1191
297 Central Aligarh ALPM ALPM Loan Module16.04.1992 1391
298 Central Rampur ALPM 16.04.2007 1448
299 Bihar Kusheswarasthan ALPM 16.06.1978 0809
300 North India Dewas ALPM 16.06.2007 1456
301 North India Khatiwala Tank ALPM 16.06.2007 1457
302 North India M.P. Nagar ALPM 16.06.2007 1459
303 North India Ujjain ALPM 16.06.2007 1458
304 Bihar Dehri ALPM ALPM Loan Module16.07.1976 0567
305 North India Satna ALPM 16.07.2007 1478
306 Southern Kharkhana ALPM 16.07.2007 1471
307 Tripura Halhali ALPM ALPM Loan Module16.09.1976 0583
308 Bihar Motijheel ALPM ALPM Loan Module16.09.1978 0825
309 North India Bikaner ALPM ALPM Loan Module16.10.1981 0899
310 Orissa - I B.D.Pur ALPM ALPM Loan Module16.11.1981 0908
311 Bihar Mirchaibari ALPM 16.11.1983 0961
312 Jharkhand Jhumritelaiya ALPM ALPM Loan Module16.12.1939 0058
313 Calcutta (North) Jatindra Mohon Avenue ALPM ALPM Loan Module16.12.1976 0671
314 Orissa - I Kusupur ALPM ALPM Loan Module16.12.1976 0656
315 Nagaon Bhuragaon ALPM ALPM Loan Module16.12.1977 0779
316 Central Faizabad ALPM ALPM Loan Module16.12.1991 1386
317 Central Shahganj (Agra) ALPM ALPM Loan Module17.01.1972 0328
318 Central Assam Mendipathar ALPM 17.02.1977 0729
319 Orissa - II Baripada ALPM ALPM Loan Module17.03.1969 0250
320 Purulia Mandalkuli ALPM ALPM Loan Module17.03.1990 1306
321 Tripura Gournagar ALPM ALPM Loan Module17.03.1990 1307
322 Dibrugarh Doom Dooma ALPM ALPM Loan Module17.04.1967 0015
323 Central Stadium Road (Bareilly) ALPM 17.04.2007 1447
324 Malda Gouria ALPM 17.05.1983 0943
325 Hooghly Ramrajatala ALPM 17.06.1985 1093
326 Western Kandla ALPM 17.07.2007 1472



Less Than 5 Years

327 24 Parganas (South) Jaynagar Mazilpur ALPM 17.08.2007 1486
328 Tripura Manu ALPM ALPM Loan Module17.09.1976 0584
329 Orissa - I Rupsa ALPM ALPM Loan Module17.09.1977 0771
330 Purulia Borjora ALPM ALPM Loan Module17.10.1974 0464
331 Central Shahjahanpur ALPM ALPM Loan Module17.11.1989 1261
332 Dibrugarh Panitola ALPM 17.12.1973 0423
333 Murshidabad Farrakka Barrage ALPM ALPM Loan Module17.12.1980 0880
334 Murshidabad Rajarampur ALPM ALPM Loan Module17.12.1984 1004
335 Jharkhand Giridih College ALPM 18.02.2008 1514
336 Calcutta (North) Kamarhati Bazar ALPM 18.03.1985 1026
337 Hooghly Chengail ALPM 18.06.1984 0982
338 Tripura Chaumanu ALPM ALPM Loan Module18.06.1988 1199
339 Malda Ratua ALPM ALPM Loan Module18.07.1975 0501
340 Western Solapur ALPM ALPM Loan Module18.07.1983 0952
341 Nagaon Jamunamukh ALPM ALPM Loan Module18.11.1971 0312
342 Murshidabad Gramsalika ALPM ALPM Loan Module18.11.1976 0616
343 Paschim Medinipur Jalchak ALPM ALPM Loan Module18.11.1977 0776
344 Orissa - II Mathakargola ALPM ALPM Loan Module18.11.1981 0909
345 Bihar Kheria ALPM ALPM Loan Module18.11.1983 0962
346 Calcutta (South) Rafi Ahmed Kidwai Road ALPM 18.12.1972 0356
347 Orissa - I Heads of Department Buildings (Bhubaneswar)ALPM 18.12.2007 1504
348 Orissa - I Kendrapara College ALPM 18.12.2007 1506
349 Orissa - I Talabasta ALPM ALPM Loan Module19.03.1985 1027
350 24 Parganas (South) Malancha (Panchabati) ALPM ALPM Loan Module19.03.1990 1308
351 Cachar Lalacherra ALPM ALPM Loan Module19.03.1990 1310
352 Malda Sahabonchak ALPM ALPM Loan Module19.03.1990 1309
353 Orissa - I Motto ALPM ALPM Loan Module19.04.1978 0797
354 Orissa - II Dhanupali ALPM 19.04.2007 1446
355 Burdwan Bagnapara ALPM ALPM Loan Module19.06.1987 1144
356 Hooghly S.B.D.O. (Howrah) ALPM 19.07.1973 0396
357 Central Assam Sukchar ALPM 19.08.1985 1102
358 Orissa - I Berhampur (Balasore) ALPM ALPM Loan Module19.08.1985 1101
359 Orissa - II Gopalpur ALPM ALPM Loan Module19.09.1982 0928
360 Hooghly Lillooah ALPM ALPM Loan Module19.11.1958 0169
361 24 Parganas (North) Gaighata ALPM ALPM Loan Module19.11.1975 0516
362 Calcutta (South) Broad Street ALPM 19.11.1975 0517
363 Murshidabad Panutia (Murshidabad) ALPM 19.11.1976 0619
364 Nadia Matiary ALPM ALPM Loan Module19.11.1976 0622
365 24 Parganas (Central) Sarsuna College ALPM 19.11.2007 1492
366 Purulia Mejia Thermal Power StationALPM 19.11.2007 1495
367 24 Parganas (South) Beonta ALPM ALPM Loan Module19.12.1987 1152
368 Jharkhand Maithan ALPM 19.12.2007 1494
369 Burdwan Damogoria Colliery ALPM ALPM Loan Module20.03.1985 1028
370 Central Assam Thakur Bazar ALPM ALPM Loan Module20.03.1985 1092
371 Cachar Gobindapur East ALPM ALPM Loan Module20.03.1990 1313
372 Murshidabad Ramchandrapur ALPM ALPM Loan Module20.03.1990 1314
373 North Bengal Malkanihat ALPM ALPM Loan Module20.03.1990 1311



Less Than 5 Years

374 Purulia Khariduara ALPM ALPM Loan Module20.03.1990 1312
375 Dibrugarh Dhemaji ALPM 20.05.1977 0749
376 North India Baddi ALPM 20.06.2007 1449
377 North India Kurukshetra ALPM 20.06.2007 1461
378 North India Mohali ALPM 20.06.2007 1462
379 North India Sector 44 C (Chandigarh) ALPM 20.06.2007 1460
380 24 Parganas (South) Moudi ALPM ALPM Loan Module20.07.1988 1206
381 Southern Yousufguda ALPM 20.07.2007 1473
382 Orissa - I Badakodanda ALPM ALPM Loan Module20.08.1980 0874
383 Purba Medinipur Bansgora ALPM ALPM Loan Module20.09.1985 1105
384 Tripura Jirania ALPM ALPM Loan Module20.11.1974 0468
385 Cachar Kalain ALPM ALPM Loan Module20.12.1976 0627
386 Paschim Medinipur Rampura-Mokrampur ALPM ALPM Loan Module20.12.1976 0698
387 Purba Medinipur Moyna ALPM ALPM Loan Module20.12.1976 0694
388 24 Parganas (South) Baruipur Rail Gate ALPM 20.12.2007 1508
389 Tripura G.B.Hospital ALPM 20.12.2007 1507
390 24 Parganas (South) Garfa ALPM ALPM Loan Module21.02.1969 0142
391 Murshidabad Daulatabad ALPM ALPM Loan Module21.02.1978 0783
392 Hooghly Somra ALPM 21.02.1979 0837
393 24 Parganas (North) Moynagudi ALPM ALPM Loan Module21.03.1985 1029
394 Murshidabad Gunanandabati ALPM ALPM Loan Module21.03.1990 1321
395 Orissa - II Budamara ALPM 21.03.1990 1315
396 Paschim Medinipur Sahashpur ALPM 21.03.1990 1319
397 Purba Medinipur Brajaballavpur ALPM 21.03.1990 1318
398 Purba Medinipur Namaldiha ALPM ALPM Loan Module21.03.1990 1316
399 Purulia Barrah ALPM ALPM Loan Module21.03.1990 1317
400 Sibsagar Bongaon (Assam) ALPM ALPM Loan Module21.03.1990 1320
401 Tripura Nutanbazar (Tripura) ALPM ALPM Loan Module21.03.1990 1375
402 24 Parganas (South) Patharpratima ALPM ALPM Loan Module21.05.1979 0842
403 Paschim Medinipur Kharika Mathani ALPM 21.05.1979 0843
404 Paschim Medinipur Silda ALPM ALPM Loan Module21.06.1971 0192
405 Purulia Kotulpur ALPM ALPM Loan Module21.06.1976 0554
406 Dibrugarh Hatilung ALPM 21.06.1988 1200
407 Western Kolhapur ALPM ALPM Loan Module21.07.1988 1207
408 Sibsagar Titabar ALPM ALPM Loan Module21.08.1970 0029
409 Cachar Sonai ALPM ALPM Loan Module21.08.1972 0351
410 Bihar Jairampur ALPM 21.11.1983 0963
411 Hooghly Sheoraphully ALPM ALPM Loan Module21.12.1941 0160
412 Paschim Medinipur Goaltor ALPM ALPM Loan Module21.12.1976 0684
413 Paschim Medinipur Khakurda ALPM ALPM Loan Module21.12.1976 0686
414 Paschim Medinipur Loada ALPM ALPM Loan Module21.12.1976 0689
415 Purba Medinipur Marisda ALPM ALPM Loan Module21.12.1976 0690
416 Purulia Hutmura ALPM ALPM Loan Module21.12.1976 0708
417 Sibsagar Kamalabari ALPM 21.12.1976 0646
418 Burdwan Panchswa ALPM ALPM Loan Module21.12.1984 1007
419 Central Govindnagar ALPM ALPM Loan Module21.12.1984 1008
420 Paschim Medinipur Sandhipur ALPM 22.01.1990 1276



Less Than 5 Years

421 Murshidabad Balirghat ALPM ALPM Loan Module22.02.1978 0784
422 Purba Medinipur Digha ALPM ALPM Loan Module22.02.1982 0922
423 Bihar Belwa ALPM 22.03.1935 1034
424 24 Parganas (North) Thakurnagar ALPM ALPM Loan Module22.03.1985 1030
425 Bihar Bahdinpur ALPM 22.03.1985 1033
426 Bihar Bedaul Asli ALPM 22.03.1985 1032
427 Bihar Gokula ALPM 22.03.1985 1035
428 Burdwan Kuldiha ALPM ALPM Loan Module22.03.1985 1031
429 Burdwan Kharoon ALPM ALPM Loan Module22.03.1986 1127
430 Nadia Kanthalia ALPM ALPM Loan Module22.04.1988 1192
431 Orissa - II Raigarh ALPM 22.06.2007 1467
432 North India Jabalpur ALPM ALPM Loan Module22.07.1983 0953
433 Bihar Rupauli ALPM ALPM Loan Module22.07.1988 1208
434 Orissa - II Thermal Power Station (Talcher)ALPM ALPM Loan Module22.09.1980 0875
435 Bihar Kolasi ALPM ALPM Loan Module22.11.1984 0996
436 Purulia Adra ALPM ALPM Loan Module22.12.1971 0324
437 Hooghly Tematha Chandernagar ALPM 22.12.1973 0412
438 Dibrugarh Namrup ALPM ALPM Loan Module22.12.1975 0518
439 Malda Gazole ALPM ALPM Loan Module22.12.1975 0527
440 Murshidabad Lalbagh ALPM ALPM Loan Module22.12.1976 0699
441 Orissa - II Lanjiberna ALPM ALPM Loan Module22.12.1976 0658
442 Paschim Medinipur Lalgarh ALPM ALPM Loan Module22.12.1976 0688
443 Paschim Medinipur Mohanpur ALPM 22.12.1976 0693
444 Paschim Medinipur Pingla ALPM ALPM Loan Module22.12.1976 0696
445 Purba Medinipur Matchandipur ALPM ALPM Loan Module22.12.1976 0692
446 Purulia Bagmundi ALPM ALPM Loan Module22.12.1976 0705
447 Tripura Melaghar ALPM ALPM Loan Module22.12.1976 0662
448 Nagaon Ambagan ALPM ALPM Loan Module22.12.1977 0780
449 24 Parganas (South) Kachuberia ALPM ALPM Loan Module22.12.1984 1009
450 Orissa - I Nadigaon ALPM ALPM Loan Module22.12.1987 1153
451 Cachar Natunbazar ALPM 22.12.1989 1264
452 Cachar Moirang ALPM 23.01.1973 0387
453 Jharkhand Bistupur ALPM 23.01.1984 0974
454 Sibsagar Namti ALPM ALPM Loan Module23.02.1977 0730
455 Bihar Alapur ALPM ALPM Loan Module23.03.1985 1036
456 Bihar Belsandi Tara ALPM 23.03.1985 1023
457 Bihar Mustafapur ALPM 23.03.1985 1037
458 Southern Nellore ALPM ALPM Loan Module23.03.1989 1230
459 Cachar Bhangarpar ALPM ALPM Loan Module23.03.1990 1327
460 Dibrugarh Balijan ALPM ALPM Loan Module23.03.1990 1328
461 Malda Babupur ALPM ALPM Loan Module23.03.1990 1323
462 Murshidabad Swaruppur ALPM ALPM Loan Module23.03.1990 1329
463 North Bengal Gitaldaha ALPM 23.03.1990 1330
464 Purulia Kharigaria ALPM ALPM Loan Module23.03.1990 1324
465 Purulia Raybandh ALPM ALPM Loan Module23.03.1990 1322
466 Sibsagar Bimalapur ALPM 23.03.1990 1325
467 Murshidabad Bhagwangola ALPM 23.04.1971 0232



Less Than 5 Years

468 Purulia Puncha ALPM ALPM Loan Module23.06.1976 0557
469 Bihar Balarampur (Katihar) ALPM 23.06.1978 0811
470 Paschim Medinipur Balarampur (Midnapur) ALPM ALPM Loan Module23.06.1985 1094
471 Dibrugarh Dholla ALPM 23.07.1977 0760
472 Southern Velachery ALPM 23.07.2007 1474
473 Tripura Teliamura ALPM ALPM Loan Module23.11.1970 0265
474 Nadia Aranghata ALPM ALPM Loan Module23.12.1970 0223
475 Bihar Bhagwanpur ALPM ALPM Loan Module23.12.1975 0520
476 North Bengal Birpara ALPM ALPM Loan Module23.12.1975 0526
477 Murshidabad Nimtala-Chunakhali ALPM ALPM Loan Module23.12.1976 0700
478 Paschim Medinipur Godapiasal ALPM ALPM Loan Module23.12.1976 0685
479 Paschim Medinipur Marutala ALPM ALPM Loan Module23.12.1976 0691
480 Paschim Medinipur Narayangarh ALPM ALPM Loan Module23.12.1976 0695
481 Purba Medinipur Bajkul ALPM ALPM Loan Module23.12.1976 0681
482 Purulia Arsha ALPM ALPM Loan Module23.12.1976 0704
483 Purulia Kantadi ALPM ALPM Loan Module23.12.1976 0709
484 Sibsagar Gourisagar ALPM ALPM Loan Module23.12.1976 0643
485 Jharkhand Kalubathan ALPM 23.12.1983 0968
486 Orissa - II Bhilai ALPM ALPM Loan Module23.12.1983 0969
487 Central Hapur ALPM ALPM Loan Module23.12.1991 1387
488 Paschim Medinipur Puyan ALPM 24.03.1990 1331
489 Purulia Bikrampur ALPM ALPM Loan Module24.03.1990 1332
490 Burdwan Burdwan-Kanchan Nagar RathtalaALPM ALPM Loan Module24.03.1992 1389
491 24 Parganas (South) Ghasiara ALPM 24.03.2008 1518
492 Murshidabad Dhulauri ALPM 24.04.1984 0977
493 Western Margaon (Goa) ALPM ALPM Loan Module24.04.1989 1233
494 Orissa - I Khurda ALPM ALPM Loan Module24.06.1974 0452
495 Orissa - I Raghunathpur (Orissa) ALPM ALPM Loan Module24.06.1976 0560
496 Sibsagar Demow-Charali ALPM ALPM Loan Module24.06.1976 0559
497 24 Parganas (Central) Rainagar ALPM ALPM Loan Module24.06.1977 0752
498 Sibsagar Baligaon ALPM ALPM Loan Module24.06.1978 0812
499 Sibsagar Dhekial ALPM ALPM Loan Module24.06.1978 0813
500 Tripura Siddinagar ALPM ALPM Loan Module24.06.1988 1202
501 Cachar Bagarsangan ALPM 24.07.1985 1098
502 Burdwan Khiragram ALPM ALPM Loan Module24.07.1989 1244
503 North India Roorkee ALPM 24.07.2007 1479
504 Calcutta (South) Service (Kolkata) ALPM 24.09.1986 1137
505 Central Jiggna ALPM ALPM Loan Module24.10.1981 0900
506 Calcutta (North) Lohapatty ALPM ALPM Loan Module24.11.1944 0110
507 24 Parganas (South) Kakdwip ALPM ALPM Loan Module24.11.1976 0598
508 24 Parganas (South) Sarisha (WB) ALPM ALPM Loan Module24.11.1976 0624
509 Cachar Nilambazar ALPM ALPM Loan Module24.11.1976 0602
510 Murshidabad Panchthupi ALPM ALPM Loan Module24.11.1976 0618
511 Nadia Ballavpara ALPM ALPM Loan Module24.11.1976 0620
512 Western Ahmednagar ALPM ALPM Loan Module24.12.1969 0850
513 Sibsagar Tarajan (Jorhat) ALPM ALPM Loan Module24.12.1975 0519
514 Cachar Tamenglong ALPM 24.12.1976 0653



Less Than 5 Years

515 Dibrugarh Doolahat ALPM ALPM Loan Module24.12.1976 0632
516 Nagaon Babejia ALPM ALPM Loan Module24.12.1976 0635
517 Paschim Medinipur Anandapur (Midnapur) ALPM ALPM Loan Module24.12.1976 0680
518 Paschim Medinipur Bagasti ALPM ALPM Loan Module24.12.1976 0682
519 Purba Medinipur Bhupatinagar ALPM ALPM Loan Module24.12.1976 0683
520 Purulia Kustaran ALPM ALPM Loan Module24.12.1976 0710
521 Purulia Urma ALPM ALPM Loan Module24.12.1976 0716
522 Sibsagar Jhanzi ALPM ALPM Loan Module24.12.1976 0645
523 Purba Medinipur Panskura Railway Station ALPM ALPM Loan Module24.12.1980 0881
524 Purulia Bakshi ALPM ALPM Loan Module25.01.1990 1277
525 Central Assam Mawlai ALPM ALPM Loan Module25.02.1970 0044
526 Burdwan Raniganj ALPM 25.02.1977 0734
527 Jharkhand Bank Mor ALPM ALPM Loan Module25.02.1977 0731
528 Western Malad West ALPM ALPM Loan Module25.02.1977 0732
529 Cachar Udarbandh ALPM ALPM Loan Module25.03.1974 0443
530 Central Assam Burnihat ALPM ALPM Loan Module25.03.1977 0739
531 Sibsagar Cheuniali ALPM ALPM Loan Module25.03.1977 0738
532 Burdwan Bhalas ALPM ALPM Loan Module25.03.1985 1039
533 24 Parganas (North) Ashoknagar Kalyangarh ALPM 25.03.2008 1519
534 Purba Medinipur Panchrol ALPM ALPM Loan Module25.06.1986 1131
535 Orissa - II Korba ALPM 25.06.2007 1468
536 Cachar Sarisha (Assam) ALPM ALPM Loan Module25.07.1985 1097
537 North India Janakpuri ALPM 25.07.2007 1482
538 North India Khanpur ALPM 25.07.2007 1481
539 North India Patel Nagar ALPM 25.07.2007 1480
540 Sibsagar Amguri ALPM ALPM Loan Module25.08.1970 0024
541 Malda Kumarganj (Malda) ALPM 25.08.1981 0896
542 Central Moradabad ALPM ALPM Loan Module25.08.1982 0932
543 24 Parganas (North) Garifa ALPM ALPM Loan Module25.08.1983 0954
544 Paschim Medinipur Jhargram ALPM ALPM Loan Module25.09.1970 0183
545 Tripura Sonamura ALPM ALPM Loan Module25.09.1970 0264
546 Central Assam Dhaligaon ALPM ALPM Loan Module25.09.1976 0585
547 Dibrugarh Silapathar ALPM ALPM Loan Module25.09.1976 0586
548 North India Ambala Cantonment ALPM ALPM Loan Module25.09.1981 0895
549 Burdwan Sahajpur ALPM ALPM Loan Module25.09.1989 1251
550 Cachar Patharkandi ALPM ALPM Loan Module25.11.1970 0041
551 24 Parganas (North) Jadurhati ALPM ALPM Loan Module25.12.1983 0970
552 Orissa - II Betnoti ALPM ALPM Loan Module26.02.1971 0251
553 Calcutta (South) Darga Road ALPM ALPM Loan Module26.03.1973 0377
554 Central Assam Dhupdhara ALPM ALPM Loan Module26.03.1973 0378
555 24 Parganas (North) Barrackpore Bar Court ALPM ALPM Loan Module26.03.1985 1042
556 Bihar Nawabganj (Bihar) ALPM ALPM Loan Module26.03.1985 1045
557 Bihar Nawadih ALPM 26.03.1985 1044
558 Burdwan Kumardihi ALPM ALPM Loan Module26.03.1985 1043
559 Purba Medinipur Garkamalpur ALPM ALPM Loan Module26.03.1985 1046
560 Purba Medinipur Narghat ALPM ALPM Loan Module26.03.1985 1047
561 Nadia Ramnagar (Nadia) ALPM ALPM Loan Module26.03.1988 1169



Less Than 5 Years

562 Malda Debipur ALPM 26.03.1990 1335
563 Murshidabad Andiran ALPM 26.03.1990 1336
564 Purulia Berada ALPM ALPM Loan Module26.03.1990 1333
565 Purulia Durgu ALPM ALPM Loan Module26.03.1990 1334
566 Murshidabad Umarpur ALPM ALPM Loan Module26.03.1991 1377
567 North India Malviya Nagar (Jaipur) ALPM 26.03.2007 1440
568 Southern Kancheepuram ALPM 26.03.2007 1441
569 Southern Madurai ALPM ALPM Loan Module26.04.1976 0544
570 Orissa - I Mohana ALPM 26.04.1978 0798
571 Malda Kumarganj (West Dinajpur)ALPM ALPM Loan Module26.06.1973 0394
572 Cachar Fakirer Bazar ALPM ALPM Loan Module26.06.1978 0817
573 Cachar Harangajao ALPM 26.06.1978 0814
574 Murshidabad Bhaduriapara ALPM ALPM Loan Module26.06.1985 1095
575 Burdwan Panuhat ALPM ALPM Loan Module26.06.1986 1132
576 North India Karnal ALPM 26.06.2007 1465
577 North India Kaushambi (Ghaziabad) ALPM 26.06.2007 1463
578 North India Rishi Nagar ALPM 26.06.2007 1464
579 North India Sonepat ALPM 26.06.2007 1466
580 24 Parganas (North) Dakshin Chatra ALPM ALPM Loan Module26.07.1977 0761
581 Central Assam Ummulong ALPM 26.07.1982 0929
582 Western Marketyard ALPM 26.07.2007 1475
583 Central Assam Palashbari ALPM ALPM Loan Module26.08.1970 0007
584 Malda Dalkhola ALPM ALPM Loan Module26.08.1974 0459
585 Purulia Pairaguri ALPM ALPM Loan Module26.09.1989 1246
586 Orissa - II Fertilizer Township ALPM ALPM Loan Module26.09.1992 1398
587 Orissa - II Sundargarh ALPM ALPM Loan Module26.10.1976 0595
588 24 Parganas (South) Pailan ALPM ALPM Loan Module26.11.1976 0623
589 Jharkhand Basia ALPM ALPM Loan Module26.11.1976 0608
590 Nadia Juranpur ALPM ALPM Loan Module26.11.1976 0621
591 Dibrugarh Tirap ALPM ALPM Loan Module26.11.1979 0861
592 Tripura Santir Bazar ALPM ALPM Loan Module26.12.1973 0417
593 24 Parganas (North) Bagdah ALPM 26.12.1975 0531
594 Purulia Balarampur (Purulia) ALPM ALPM Loan Module26.12.1975 0529
595 Malda Khejuria ALPM ALPM Loan Module26.12.1980 0882
596 Tripura Battala Super Market ALPM ALPM Loan Module26.12.1987 1154
597 North India Asset Recovery Management (New Delhi)ALPM 26.12.2007 1510
598 North India Bipin Pal Marg ALPM 26.12.2007 1509
599 24 Parganas (South) Beltali ALPM 27.01.1988 1159
600 Calcutta (North) Tobin Road ALPM ALPM Loan Module27.02.1985 1020
601 Murshidabad Jiaganj ALPM 27.03.1972 0333
602 Orissa - II Chandua ALPM ALPM Loan Module27.03.1981 0888
603 Purba Medinipur Byabarttarhat ALPM ALPM Loan Module27.03.1985 1048
604 Murshidabad Balia (Murshidabad) ALPM ALPM Loan Module27.03.1988 1163
605 Cachar Pallorbondh ALPM ALPM Loan Module27.03.1990 1346
606 Nagaon Jajari ALPM 27.03.1990 1347
607 Orissa - I Alligonda ALPM 27.03.1990 1345
608 Paschim Medinipur Banshidharpur ALPM 27.03.1990 1342
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609 Paschim Medinipur Baranegoi ALPM 27.03.1990 1343
610 Paschim Medinipur Patina ALPM 27.03.1990 1344
611 Purba Medinipur Argoal ALPM ALPM Loan Module27.03.1990 1340
612 Purba Medinipur Gopinathpur ALPM ALPM Loan Module27.03.1990 1341
613 Malda Raipur (West Dinajpur) ALPM ALPM Loan Module27.03.1991 1379
614 Orissa - I Daruha ALPM ALPM Loan Module27.03.1991 1378
615 Jharkhand Chanho ALPM ALPM Loan Module27.04.1977 0746
616 Jharkhand Parsabad ALPM ALPM Loan Module27.04.1977 0745
617 Jharkhand Tundi ALPM ALPM Loan Module27.04.1977 0744
618 Central Assam Boko ALPM ALPM Loan Module27.06.1976 0395
619 Cachar Mao ALPM 27.06.1977 0753
620 Purba Medinipur Depal Sasanbarh ALPM ALPM Loan Module27.06.1986 1133
621 Sibsagar Boloma ALPM ALPM Loan Module27.06.1988 1203
622 Orissa - II Bilaspur ALPM 27.06.2007 1469
623 Central Assam Chayagaon ALPM ALPM Loan Module27.07.1973 0398
624 24 Parganas (North) Bagjola ALPM 27.07.1977 0762
625 Cachar Haflong ALPM 27.07.1977 0763
626 Orissa - II Catholic Diocese of SambalpurALPM ALPM Loan Module27.07.2004 1419
627 North India Greater Noida ALPM 27.07.2007 1484
628 North India Sector 33 (Noida) ALPM 27.07.2007 1483
629 Burdwan S.B.Gorai Road (Asansol) ALPM ALPM Loan Module27.08.1992 1397
630 Central Muzaffarnagar ALPM ALPM Loan Module27.09.1976 0587
631 Dibrugarh Mingmang ALPM ALPM Loan Module27.09.1989 1252
632 24 Parganas (South) Sirakole ALPM ALPM Loan Module27.10.1976 0597
633 Cachar Hailakandi ALPM ALPM Loan Module27.10.1976 0596
634 Jharkhand Tapkara ALPM ALPM Loan Module27.11.1976 0611
635 Dibrugarh Highway (Tinsukia) ALPM 27.12.1976 0628
636 Purba Medinipur Khejuri ALPM 27.12.1976 0687
637 Purulia Aharra ALPM ALPM Loan Module27.12.1976 0703
638 Purulia Bhabanipur (Purulia) ALPM ALPM Loan Module27.12.1976 0706
639 Purulia Sarbari ALPM ALPM Loan Module27.12.1976 0714
640 Cachar Rajabazar-Joypur ALPM ALPM Loan Module27.12.1977 0781
641 Bihar Bihar Sharif ALPM ALPM Loan Module27.12.1978 0834
642 Nadia Jaguli(Haringhata) ALPM ALPM Loan Module28.01.1970 0220
643 Jharkhand Charhi ALPM ALPM Loan Module28.01.1988 1160
644 Nagaon Jakhalabandha ALPM ALPM Loan Module28.02.1972 0329
645 Central Assam Krishnai ALPM ALPM Loan Module28.02.1973 0367
646 Jharkhand Deoghar ALPM ALPM Loan Module28.02.1979 0838
647 Paschim Medinipur Ergoda ALPM 28.02.1990 1282
648 Bihar Dhibar ALPM 28.03.1935 1053
649 Murshidabad Hariharpara ALPM ALPM Loan Module28.03.1972 0334
650 Malda Niamatpur ALPM ALPM Loan Module28.03.1977 0741
651 Tripura Jatanbari ALPM ALPM Loan Module28.03.1977 0740
652 Bihar Bhogaon ALPM 28.03.1985 1054
653 Bihar English ALPM ALPM Loan Module28.03.1985 1056
654 Bihar Narghoghi ALPM ALPM Loan Module28.03.1985 1055
655 Burdwan Tantipara ALPM ALPM Loan Module28.03.1985 1050
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656 Jharkhand Ojhadih ALPM 28.03.1985 1052
657 Orissa - I Chhatrapada Chhak ALPM ALPM Loan Module28.03.1985 1051
658 Purba Medinipur Salgachia ALPM 28.03.1986 1049
659 Central Assam Kulshi ALPM ALPM Loan Module28.03.1990 1356
660 Central Assam Nongbah ALPM 28.03.1990 1357
661 Malda Sukhdebpur ALPM ALPM Loan Module28.03.1990 1350
662 Murshidabad Kumardahaghat ALPM ALPM Loan Module28.03.1990 1351
663 Nagaon Nizgerua ALPM ALPM Loan Module28.03.1990 1355
664 Orissa - I Dhihasahi ALPM 28.03.1990 1352
665 Purulia Burda ALPM ALPM Loan Module28.03.1990 1348
666 Purulia Matha ALPM ALPM Loan Module28.03.1990 1349
667 Western Koparkhairane ALPM 28.03.2007 1444
668 Nagaon Kampur ALPM ALPM Loan Module28.05.1971 0034
669 Malda Itahar ALPM ALPM Loan Module28.06.1886 1134
670 Cachar Ukhrul ALPM 28.06.1971 0257
671 Jharkhand Kolebira ALPM ALPM Loan Module28.06.1976 0562
672 Jharkhand Torpa ALPM ALPM Loan Module28.06.1976 0561
673 Jharkhand Birni ALPM ALPM Loan Module28.06.1977 0755
674 Nadia Birohi Hat ALPM ALPM Loan Module28.06.1977 0754
675 Paschim Medinipur Gopiballavpur ALPM 28.06.1979 0846
676 Bihar Bangawan ALPM 28.06.1986 1135
677 Malda Jalalpur (Hazarat) ALPM 28.06.1988 1204
678 North India Sector 40 D (Chandigarh) ALPM 28.07.2007 1485
679 Central Assam Laban ALPM ALPM Loan Module28.08.1976 0574
680 Calcutta (North) Fariapukur ALPM ALPM Loan Module28.09.1976 0588
681 Orissa - I Nimpur ALPM ALPM Loan Module28.09.1981 0897
682 North India Gwalior (Jiwajichowk) ALPM ALPM Loan Module28.09.1987 1149
683 24 Parganas (South) Mamudpur ALPM ALPM Loan Module28.09.1989 1255
684 24 Parganas (South) Srichandahat ALPM ALPM Loan Module28.09.1989 1254
685 Dibrugarh Serajuli ALPM 28.09.1989 1253
686 Central Aliganj ALPM 28.11.2007 1497
687 Central Balkeswar ALPM 28.11.2007 1498
688 Central Indira Nagar (Lucknow) ALPM 28.11.2007 1496
689 Central Station Road (Lucknow) ALPM 28.11.2007 1499
690 Sibsagar Bokakhat ALPM ALPM Loan Module28.12.1970 0025
691 Dibrugarh Boginadi ALPM 28.12.1976 0630
692 Nagaon Puranigudam ALPM ALPM Loan Module28.12.1976 0640
693 Purulia Parbelia ALPM ALPM Loan Module28.12.1976 0712
694 Purulia Suisa ALPM ALPM Loan Module28.12.1976 0715
695 Sibsagar Galekey ALPM ALPM Loan Module28.12.1976 0642
696 Orissa - II Bilaimunda ALPM ALPM Loan Module28.12.1982 0938
697 Sibsagar Nazira ALPM ALPM Loan Module28.12.1984 1011
698 Southern Rajahmundry ALPM ALPM Loan Module28.12.1984 1010
699 Bihar Dawan ALPM ALPM Loan Module28.12.1985 1110
700 Bihar Karsar ALPM ALPM Loan Module28.12.1985 1112
701 Bihar Naur ALPM ALPM Loan Module28.12.1985 1109
702 Bihar Radhanagar ALPM 28.12.1985 1111
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703 Tripura Chakmaghat ALPM ALPM Loan Module28.12.1987 1155
704 Dibrugarh Bordoloinagar ALPM ALPM Loan Module28.12.1988 1224
705 Tripura Sikaribari ALPM 28.12.1988 1223
706 Cachar A.T.Lines (BOC Point) ALPM ALPM Loan Module29.01.1985 1018
707 Bihar Lagmahat ALPM 29.02.1984 0976
708 Hooghly Keota Latbagan ALPM ALPM Loan Module29.03.1976 0542
709 Bihar Machhipur ALPM 29.03.1985 1069
710 Burdwan Chelod ALPM ALPM Loan Module29.03.1985 1058
711 Jharkhand Dumri ALPM 29.03.1985 1065
712 North Bengal Patla Khawa ALPM ALPM Loan Module29.03.1985 1064
713 Orissa - I Tauntara ALPM ALPM Loan Module29.03.1985 1066
714 Paschim Medinipur Dhadika ALPM ALPM Loan Module29.03.1985 1063
715 Paschim Medinipur Jamboni ALPM ALPM Loan Module29.03.1985 1062
716 Purba Medinipur Dienan ALPM ALPM Loan Module29.03.1985 1057
717 Purba Medinipur Palpara ALPM ALPM Loan Module29.03.1985 1067
718 Purulia Babugram ALPM ALPM Loan Module29.03.1985 1059
719 Purulia Charrah ALPM ALPM Loan Module29.03.1988 1170
720 Purulia Jargo ALPM ALPM Loan Module29.03.1988 1171
721 Paschim Medinipur Sreebara ALPM ALPM Loan Module29.03.1989 1231
722 Cachar Fakuagram ALPM 29.03.1990 1363
723 Malda Dikul ALPM 29.03.1990 1361
724 Nagaon Kaki ALPM ALPM Loan Module29.03.1990 1365
725 Orissa - I Nalgunda ALPM 29.03.1990 1362
726 Purba Medinipur Gholemaguri ALPM 29.03.1990 1358
727 Purulia Hesla ALPM ALPM Loan Module29.03.1990 1359
728 Purulia Krishnanagar (Bankura) ALPM ALPM Loan Module29.03.1990 1360
729 North India Indira Nagar (Dehradun) ALPM 29.03.2007 1443
730 North India Panchkula ALPM 29.03.2007 1442
731 North India Kota ALPM 29.03.2008 1524
732 Hooghly Puinan ALPM 29.04.1977 0748
733 Murshidabad Katlamari ALPM ALPM Loan Module29.04.1985 1090
734 Paschim Medinipur Dantan ALPM ALPM Loan Module29.06.1970 0189
735 24 Parganas (North) Gadamarahat ALPM ALPM Loan Module29.06.1977 0756
736 Paschim Medinipur Beliaberah ALPM 29.06.1979 0847
737 Orissa - II Raipur Station Area ALPM 29.06.2007 1470
738 Paschim Medinipur Dasspur ALPM ALPM Loan Module29.07.1970 0188
739 Central Assam Silpukhuri ALPM ALPM Loan Module29.07.1976 0568
740 24 Parganas (South) Raichak ALPM ALPM Loan Module29.07.1977 0764
741 Jharkhand Rania ALPM ALPM Loan Module29.07.1980 0870
742 24 Parganas (North) Karulia ALPM 29.07.1988 1209
743 24 Parganas (South) Bosepukur Rajdanga ALPM ALPM Loan Module29.08.1983 0955
744 North India Panipat ALPM ALPM Loan Module29.08.1989 1248
745 24 Parganas (North) Deganga ALPM ALPM Loan Module29.09.1970 0141
746 Tripura Khowai ALPM ALPM Loan Module29.09.1970 0263
747 Malda Milki ALPM ALPM Loan Module29.09.1980 0876
748 Orissa - I Mangalpur ALPM ALPM Loan Module29.09.1981 0898
749 Cachar Ramkrishnanagar ALPM 29.10.1974 0465
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750 Bihar Srikrishnapuri ALPM ALPM Loan Module29.10.1976 0599
751 Central Assam Bharalumukh ALPM 29.11.1970 0604
752 Jharkhand Nawatoli ALPM ALPM Loan Module29.11.1976 0610
753 Sibsagar Dergaon ALPM ALPM Loan Module29.11.1976 0605
754 Murshidabad Lalgola ALPM ALPM Loan Module29.12.1973 0420
755 Murshidabad Nagar ALPM ALPM Loan Module29.12.1973 0421
756 Nadia Dhubulia ALPM ALPM Loan Module29.12.1975 0528
757 Orissa - I Baunsadiha ALPM ALPM Loan Module29.12.1975 0523
758 Cachar Chargola ALPM 29.12.1976 0626
759 Dibrugarh Panigaon ALPM 29.12.1976 0634
760 Nagaon Bahrampur ALPM ALPM Loan Module29.12.1976 0636
761 Orissa - I Balia ALPM ALPM Loan Module29.12.1976 0654
762 Purba Medinipur Radhamonihat ALPM ALPM Loan Module29.12.1976 0697
763 Purulia Ranipur ALPM ALPM Loan Module29.12.1976 0713
764 Malda Mojlespur ALPM 29.12.1981 0916
765 Orissa - I Barapada ALPM ALPM Loan Module29.12.1982 0939
766 Orissa - I Kanikapada ALPM ALPM Loan Module29.12.1984 1012
767 Orissa - II Kulundi ALPM ALPM Loan Module29.12.1987 1156
768 24 Parganas (South) Bagaria ALPM 29.12.1989 1265
769 Nadia Goas ALPM ALPM Loan Module29.12.1989 1266
770 Calcutta (North) Belgachia ALPM 30.01.1974 0422
771 Cachar Mantripukhri ALPM ALPM Loan Module30.01.1985 1019
772 Paschim Medinipur Joteghaneshyam ALPM 30.01.1990 1278
773 Nadia Swarupganj ALPM ALPM Loan Module30.03.1971 0226
774 Bihar Korha ALPM ALPM Loan Module30.03.1972 0331
775 Nadia Nazirpur ALPM ALPM Loan Module30.03.1972 0332
776 24 Parganas (Central) Kudghat ALPM ALPM Loan Module30.03.1973 0379
777 Cachar Arunachal ALPM 30.03.1977 0743
778 Purulia Vivekanandanagar ALPM ALPM Loan Module30.03.1977 0742
779 24 Parganas (South) Dosha ALPM ALPM Loan Module30.03.1978 0786
780 Dibrugarh Makum ALPM ALPM Loan Module30.03.1978 0019
781 Bihar Bishanpur ALPM 30.03.1985 1071
782 Bihar Dharhara ALPM ALPM Loan Module30.03.1985 1070
783 Central Assam Hakama ALPM ALPM Loan Module30.03.1985 1086
784 Central Assam Madhusaulmari ALPM ALPM Loan Module30.03.1985 1085
785 Jharkhand Larikalan ALPM 30.03.1985 1079
786 Jharkhand Soso ALPM 30.03.1985 1078
787 Malda Pugliganj ALPM ALPM Loan Module30.03.1985 1083
788 North Bengal Chikliguri ALPM ALPM Loan Module30.03.1985 1080
789 North Bengal Krishnagar-Mirik ALPM ALPM Loan Module30.03.1985 1084
790 North Bengal Manikganj ALPM ALPM Loan Module30.03.1985 1081
791 North Bengal Panikauri ALPM ALPM Loan Module30.03.1985 1082
792 Paschim Medinipur Chandabila ALPM 30.03.1985 1074
793 Paschim Medinipur Fatesinghpur ALPM ALPM Loan Module30.03.1985 1075
794 Purba Medinipur Naipur ALPM ALPM Loan Module30.03.1985 1073
795 Dibrugarh Tingrai Bazar ALPM 30.03.1988 1173
796 Orissa - I Gosani ALPM ALPM Loan Module30.03.1988 1172
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797 Malda Safanagar ALPM ALPM Loan Module30.03.1990 1366
798 Paschim Medinipur Bishnupur (Midnapur) ALPM 30.03.1990 1369
799 Paschim Medinipur Kharika ALPM 30.03.1990 1367
800 Paschim Medinipur Khepal ALPM 30.03.1990 1368
801 Tripura Maharanipur ALPM ALPM Loan Module30.03.1990 1372
802 Malda Chandrapara ALPM ALPM Loan Module30.03.1991 1380
803 Sibsagar Jail Road (Jorhat) ALPM ALPM Loan Module30.03.1992 1390
804 Calcutta (South) Asset Recovery ManagementALPM 30.03.1995 1411
805 Hooghly Sankrail ALPM 30.03.2005 1428
806 Orissa - I Charampa ALPM ALPM Loan Module30.04.1970 0249
807 Tripura Kamalpur ALPM ALPM Loan Module30.04.1971 0262
808 Central Assam Jogighopa ALPM ALPM Loan Module30.04.1973 0386
809 Murshidabad Jotkamal ALPM 30.04.1985 1091
810 Purulia Simlapal ALPM ALPM Loan Module30.05.1974 0448
811 Nagaon Bhurbandha ALPM ALPM Loan Module30.05.1978 0805
812 Hooghly Kuntighat ALPM 30.05.1979 0844
813 Murshidabad Aurangabad ALPM 30.06.2008
814 24 Parganas (North) Tentulia ALPM 30.07.1977 0765
815 Calcutta (South) Rabindra Sarobar ALPM ALPM Loan Module30.07.1979 0851
816 Purba Medinipur Ramnagar (Midnapur) ALPM ALPM Loan Module30.08.1971 0296
817 24 Parganas (Central) Dhakuria Station Road ALPM ALPM Loan Module30.08.1972 0352
818 Bihar Muzaffarpur ALPM ALPM Loan Module30.10.1964 0046
819 Nadia Majdiah ALPM ALPM Loan Module30.10.1970 0228
820 Purulia Amarkanan ALPM ALPM Loan Module30.10.1970 0195
821 Purulia Santaldih ALPM ALPM Loan Module30.10.1970 0201
822 North India Alwar ALPM ALPM Loan Module30.10.1975 0512
823 Nadia Simurali ALPM ALPM Loan Module30.10.1978 0829
824 Sibsagar Kakojan ALPM ALPM Loan Module30.10.1989 0803
825 Nagaon Moirabari ALPM ALPM Loan Module30.11.1970 0033
826 Sibsagar Sapekhati ALPM ALPM Loan Module30.11.1970 0027
827 Purba Medinipur Pataspur (Kasba) ALPM ALPM Loan Module30.11.1971 0322
828 Cachar Dullab-Cherra ALPM 30.11.1976 0601
829 Jharkhand Kamdara ALPM ALPM Loan Module30.11.1976 0609
830 Orissa - I Padmabati ALPM ALPM Loan Module30.11.1984 0998
831 Sibsagar Simaluguri ALPM ALPM Loan Module30.12.1970 0028
832 Tripura Amarpur ALPM ALPM Loan Module30.12.1970 0260
833 Cachar Jiribam ALPM 30.12.1971 0325
834 Dibrugarh Bihpuria-Tinali ALPM ALPM Loan Module30.12.1971 0305
835 Dibrugarh Laluk ALPM ALPM Loan Module30.12.1971 0309
836 Sibsagar Barpathar ALPM ALPM Loan Module30.12.1971 0311
837 Calcutta (North) Muktarambabu Street ALPM 30.12.1976 0672
838 Dibrugarh Ghilamara ALPM 30.12.1976 0633
839 Nagaon Phulaguri ALPM ALPM Loan Module30.12.1976 0639
840 Purulia Chelyama ALPM ALPM Loan Module30.12.1976 0707
841 Hooghly Sahanpur ALPM 30.12.1981 0917
842 Bihar Usrishikarpur ALPM ALPM Loan Module30.12.1982 0940
843 24 Parganas (North) Panpur ALPM ALPM Loan Module30.12.1985 1118
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844 Bihar Basantpur Patti ALPM 30.12.1985 1113
845 Bihar Chacharaha ALPM 30.12.1985 1117
846 Bihar Gouspur ALPM ALPM Loan Module30.12.1985 1116
847 Bihar Mahaddipur ALPM 30.12.1985 1115
848 Dibrugarh Dehing Tea Estate ALPM 30.12.1985 1124
849 Dibrugarh Namdang Tea Estate ALPM 30.12.1985 1123
850 Hooghly Kananadi ALPM 30.12.1985 1120
851 Hooghly Krishnagar (Hooghly) ALPM ALPM Loan Module30.12.1985 1121
852 Hooghly Ratanpur More ALPM ALPM Loan Module30.12.1985 1119
853 Nagaon Kapasbari ALPM ALPM Loan Module30.12.1985 1122
854 Paschim Medinipur Burapat ALPM ALPM Loan Module30.12.1987 1157
855 Paschim Medinipur Golegram ALPM ALPM Loan Module30.12.1987 1158
856 Nadia Bhajanghat ALPM ALPM Loan Module30.12.1988 1225
857 Calcutta (North) Kumartooly ALPM ALPM Loan Module31.01.1973 0363
858 Hooghly Khalisani ALPM 31.01.1977 0725
859 Cachar Kakching ALPM 31.03.1971 0256
860 Murshidabad Khagra (Berhampore) ALPM ALPM Loan Module31.03.1975 0488
861 24 Parganas (South) Kultali ALPM ALPM Loan Module31.03.1978 0787
862 Cachar Moreh ALPM 31.03.1978 0791
863 North Bengal Maskalaibari ALPM ALPM Loan Module31.03.1978 0790
864 Malda Debinagar ALPM ALPM Loan Module31.03.1985 1087
865 Calcutta (North) Shyambazar Market (Evening)ALPM ALPM Loan Module31.03.1988 1183
866 Central Assam Airkata ALPM 31.03.1988 1182
867 Malda Tarangapur ALPM ALPM Loan Module31.03.1988 1180
868 Nadia Sadhanpara ALPM ALPM Loan Module31.03.1988 1174
869 Orissa - II Manada ALPM ALPM Loan Module31.03.1988 1181
870 Paschim Medinipur Barampura ALPM 31.03.1988 1179
871 Paschim Medinipur Chaipat ALPM ALPM Loan Module31.03.1988 1177
872 Paschim Medinipur Mughalmari ALPM 31.03.1988 1178
873 Purulia Jorehira ALPM ALPM Loan Module31.03.1988 1175
874 Purulia Kankurdanga More ALPM ALPM Loan Module31.03.1988 1176
875 Central Assam Mawhati ALPM ALPM Loan Module31.03.1990 1374
876 Paschim Medinipur Nohari ALPM 31.03.1990 1373
877 24 Parganas (North) Madhyamgram ALPM 31.03.2007 1445
878 Murshidabad Ghoshpara ALPM ALPM Loan Module31.05.1989 1235
879 Central Bulandshahar ALPM 31.05.2007 1450
880 Central Hardoi ALPM 31.05.2007 1451
881 Cachar Dalu ALPM 31.07.1985 1099
882 Jharkhand Ramkrishna Mission Vidyapith (Deoghar)ALPM 31.07.2004 1422
883 Southern Indira Nagar (Bangalore) ALPM 31.07.2007 1477
884 Western Bhandup (West) ALPM 31.07.2007 1476
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Sr.No. Information Response
1 Name
2 Basic qualifications
3 Total experience in Data archival projects ( in years)
4 No. of years of experience in the organization
5 Name of the Banks where involved in Data archival projects
6 Experience in Database administration
7 Brief description of Data Archivaprojects Handled
8 Role proposed by the bidder for the DAR project
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Date 

To, 
AGM � IT, 
United Bank of India, 
6th Floor, IT Department, 
11, Hemanta Basu Sarani, 
Head Office, 
Kolkata � 700 001. 
Tel � 033 � 22488341  
 
Dear Sir, 

1. Having examined the Tender Documents including all Annexure and 
Appendices, the receipt of which is hereby duly acknowledged, we, the 
undersigned offer to supply, deliver, implement and commission ALL the 
items mentioned in the �Request for Proposal� and the other schedules of 
requirements and services for your bank in conformity with the said 
Tender Documents in accordance with the schedule of Prices indicated in 
the Price Bid and made part of this Tender. 

2. If our Bid is accepted, we undertake to comply with the delivery 
schedule as mentioned in the Tender Document.  

3. We agree to abide by this Tender Offer for 180 days from date of Tender 
(Commercial Bid) opening and our Offer shall remain binding on us and 
may be accepted by the Bank any time before expiry of the offer. 

4. This Bid, together with your written acceptance thereof and your 
notification of award, shall constitute a binding Contract between us. 

5. a) We undertake that in competing for and if the award is made  to us, 
in executing the subject Contract, we will strictly observe the laws 
against fraud and corruption in force in India namely  �Prevention of 
Corruption Act 1988�. 

b) Commission or gratuities, if any paid or to be paid by us to agents 
relating to this Bid and to Contract execution, if we are awarded the 
Contract are listed below. 

i. Name and Address of the Agent 

ii. Amount and Currency in which Commission paid / payable 

iii. Purpose of payment of Commission (If commission is not paid 
/ not payable indicate the same here) 

6. We agree that the Bank is not bound to accept the lowest or any Bid the 
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Bank may receive.  

7. We certify that we have provided all the information requested by the 
bank in the format requested for. We also understand that the bank has 
the exclusive right to reject this offer in case the bank is of the opinion 
that the required information is not provided or is provided in a different 
format. 

 

Dated this�������������..by ���������.20 

 

Authorised Signatory  

(Name: Contact Person, Phone No., Fax, E-mail) 
(This letter should be on the letterhead of the Vendor duly signed by an 
authorized signatory)  
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 Annexure L � Conformity Letter 1 

Proforma of letter to be given by all the vendors participating in the Data 
Archival and Retrieval Project on their official letter-head. 
 
To, 
AGM � IT, 
United Bank of India, 
6th Floor, IT Department, 
11, Hemanta Basu Sarani, 
Head Office, 
Kolkata � 700 001. 
Tel � 033 � 22481662  
 
 
Sir, 
 
Sub: Data Archival and Retrieval Project 
 
Further to our proposal dated XXXXXXX, in response to the Request for 
Proposal (Bank�s tender No. � hereinafter referred to as �RFP�) issued by 
United Bank of India (�Bank�) we hereby covenant, warrant and confirm as 
follows: 
 
We hereby agree to comply with all the terms and conditions / stipulations as 
contained in the RFP and the related addendums and other documents 
including the changes made to the original tender documents issued by the 
Bank, provided however that only the list of deviations furnished by us in 
Appendix 2 of the main RFP document which are expressly accepted by the 
Bank and communicated to us in writing, shall form a valid and binding part 
of the aforesaid RFP document.  The Bank is not bound by any other 
extraneous matters or deviations, even if mentioned by us elsewhere either 
in our proposal or any subsequent deviations sought by us, whether orally or 
in writing, and the Bank�s decision not to accept any such extraneous 
conditions and deviations will be final and binding on us. 
 
Yours faithfully, 
 
 
 
Authorised Signatory 
Designation 
Vendor�s corporate name 
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 Annexure M � Conformity with Hard copy Letter 1 

Proforma of letter to be given by all the Vendors participating in the Data 
Archival and Retrieval Project on their official letterheads. 
 
 
To 
AGM � IT, 
United Bank of India, 
6th Floor, IT Department, 
11, Hemanta Basu Sarani, 
Head Office, 
Kolkata � 700 001. 
Tel � 033 � 22488341  
Email � parthad@unitedbank.co.in 
 
Sir, 
 
 
Sub: Data Archival and Retrieval Project 
 
 
Further to our proposal dated xxxx, in response to the Request for Proposal 
(Bank�s tender No. xxxx  dated May xxx hereinafter referred to as �RFP�) 
issued by United Bank of India (�Bank�) we hereby covenant, warrant and 
confirm as follows: 
 
The soft-copies of the proposal submitted by us in response to the RFP and 
the related addendums and other documents including the changes made to 
the original tender documents issued by the Bank, conform to and are 
identical with the hard-copies of aforesaid proposal required to be submitted 
by us, in all respects. 
 
 
Yours faithfully, 
 
 
 
Authorised Signatory 
Designation 
Vendor�s corporate name 
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Annexure N 
Transaction Data -  
The following is a list of minimum fields that should be captured during archival activity  
 

 

 

 

 

 

 
 

 
 

Master details of all deposit & Loan accounts - The following is list of minimum fields that must be 
captured  

 

  

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Transaction date  
Type of transaction (Credit/Debit)  
Mode of transaction (Cash/Transfer/Clearing)  
Instrument Type  
Instrument Number  
Transaction detail  
Amount in Rs.  
Balance 
Operator id  
Supervisor id  

G/Heads - History  

GLB/ACT-1- History  

Account Number  
Name of the Account Holder  
Joint Names  
Address  
Mode of Operation  
Constitution  
Account Opening Date  
Minor Status  
Birth Date (in case of Minor)  
Guardian (in case of Minor)  
Introducer  
Last Operation  

Account Closing date  
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Some of the Reports to be made available in Soft copy  
 
 
 
 
 
 
 
 
 

Ledger print-out  
Master print-out  
Statement of Accounts between two dates  
Cheque book register  
Stop-payment register  
Standing instructions register  
Nomination register  
Clearing register (last 12 months)  
User master  
G/L extract  

P/L register  
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Annexure O 

Annexure O -   Service Levels 
 

This Schedule describes the service levels that have been established for the Services 
offered by the VENDOR to the BANK. The VENDOR shall monitor and maintain the stated 
service levels to provide quality customer service to BANKS customers. 

 

The service levels have been defined below for �  
a. Software uptime & availability 
 

 
The business hours are 10 AM to 5 PM on any calendar day the Bank�s branch is 
operational. The vendor however recognizes the fact that the branches will require to 
work beyond the business hours on need basis. 

 
 

LEVEL Stream Resolution timeframe Expected 
Service 
Level(Mo
nthly 
Base) 

Base 
Amount on 
which 
penalty will 
be 
calculated 

Signifi
cant 

a. Data Archival 
& Retrieval 
Software 
availability 

 

Application Software uptime. 
Vendor to factor on-site off-site 
support mechanism, as required. 

95% Facility 
Management 
Costs for 
that month 

 b. Bug resolution 
of Application 
Software 

Typical Response and resolution 
time for branch infrastructure and 
peripherals. Calls from Branches to 
be resolved. 

 All Branches - Complete 
resolution within 24 hours. 

 

98% Facility 
Management 
Costs for 
that month 

 c. Database 
uptime 

Availability of Database. Vendor to 
factor on-site support as required. 

99%  Facility 
Management 
Costs for 
that month 

 d. Response time End user to solution and back < 15 
mili-seconds 

98% Facility 
Management 
Costs for 
that month 
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Annexure O 

 
 
 
 

1. The vendor will monitor, track, resolve and close all calls through it�s Help Desk. 
 

2. Vendor will not be liable for Hardware related SLA violations. 
 

3. Vendor to provide Bank monthly reports stating the nature of calls logged and 
the resolution status. 

 
4. In case the vendor fails to meet the SLA timelines, Bank will impose 

proportionate penalty for the failed portion.  
 

5. Penalty = (Expected Service Level � Achieved Service Level) * FM Costs for the 
month 
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 Annexure P -  Manufacturer Details Page 1 

 

Annexure P 

 

 

 

The bidder must provide the following details for the original manufacturers of 
all the products proposed to be provided: 

1. Name of the Bidder 

2. No. of years in business 

3. Address  

4. Contact details like phone, fax, email 

5. PAN number and Sales Tax number  

6. List of Office locations (world wide) 

7. Description of service centres 

8. Any infringement or litigation against the bidder, pending within last 
three years? If Yes, provide details. 

9. Certifications possessed by the bidder. (ISO etc.) 

10.Any other information. 
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 Annexure Q  - Manufacturer Authorization Page 1 

Date: 

 

To, 
Mr. P Dasgupta (AGM-IT), 
United Bank of India, 
6th Floor, IT Department, 
11, Hemanta Basu Sarani, 
Head Office, 
Kolkata � 700 001. 
Tel � 033 � 22317173  
 

Dear Sir, 

 

We ������������������������ (Name of the Software Developer 
Company) who are established and reputable license holders of 
�������������� having offices at ���, ����, ���, ����� and 
����� do hereby authorize M/s ��������� (who is the vendor submitting 
its bid pursuant to the Request for Proposal issued by  the Bank) to submit a Bid 
and negotiate and conclude a contract with you for supply of software 
developed by us against the Request for Proposal received from your Bank by 
the Vendor and we have duly authorised the Vendor for this purpose.  

 

We hereby extend our guarantee and warranty as per terms and conditions of 
the RFP and the contract for the software and services offered for supply 
against this RFP by the above-mentioned Vendor, and hereby undertake to 
perform the obligations as set out in the RFP in respect of such software and 
services. 

 

Yours Faithfully 

 

 

Authorised Signatory  

(Name: 

 Phone No.  Fax  E_mail   ) 

 (This letter should be on the letterhead of the Authorizing Company duly signed 
by an authorized signatory) 
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 Annexure R-Consortium  Page 1 

 

Annexure R 

 

Proposed Consortium  

Sr. 
No. 

Role Name of 
Company 

Responsibility Products / 
Services 
Offered 

1 Vendor ABC Co. Over all Project 
delivery 

System Integration 

- 

2     

3     

4     

5     

6     

7     

8     

9     
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