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| GENERAL REQUIREMENTS SECTION I
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| 1.0 INTENT I

The County of Monterey/Natividad Medical Center, herein after referred to as County, extends an
invitation to professional Architectural & Engineering firms, hereinafter known as
CONSULTANT, to submit Qualifications Packages for providing Architectural and Engineering
Design Services for a 6,800 square foot Tenant Improvement Project for Natividad Medical
Center, Radiology Modernization, First Floor, Bldg 500 Located at 1441 Constitution Blvd,
Salinas, CA 93906, as outlined in Section 5.0 Scope of Work herein.

| 2.0 QUALIFICATIONS FOR SUBMITTAL I

2.1 Interested firms must meet ALL of the following qualification requirements in order to be
considered by County:

2.1.1 CONSULTANT shall be a licensed Architect or Engineer in the State of California.

2.1.2 CONSULTANT shall have a minimum of five (5) years’ OSHPD experience with focus
on three (3) years’ of hospital based Radiology Department design, leading and controlling the
design and construction of projects. Experience shall be in the state of California;

2.1.3 CONSULTANT shall have under its employment or as a sub consultant at least one full-
time LEED Accredited professional who will be assigned to work on projects as necessary.

2.1.4 CONSULTANT shall use at a minimum AutoCAD 2010 for the production of all design
documents.

2.1.5 CONSULTANT shall be capable of following and submitting deliverables under the
protocols of the US National CAD standards.

2.1.6 CONSULTANT Minimum of 5 years previous remodel work experience in
California acute care hospitals under OSHPD jurisdiction

| 3.0 BACKGROUND I

Natividad Medical Center (NMC) seeks to remodel approximately 6,800 gross square feet
currently occupied by the Radiology and Cardiology Departments on the 1st Floor of the Main
Hospital Building (Bldg. 500). NMC will remodel the space to provide expanded, updated spaces
and equipment for Radiology; a new Angiography Suite; and associated support spaces.
NMC desires to complete construction of this project [utilizing the construction and project
management services selected based upon a Request for Qualifications] or [utilizing the
construction and project management services from NMC’s Engineering Department] to oversee
the project design, bidding, contract, and construction administration scopes of work
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Proposed tenant improvements will be within the existing interior footprint of the Building
500, on the first floor which will include, but are not limited to the following:

Moving Security out of building 500 (to building 600)

New MRI build out (phased)

Building out of the Angiography Suite

Replacement of the existing CT and demolition of existing MRl Room for addition of
second CT (phased)

Support Service Room Remodels

e Remodel of Ultrasound and Nuclear Medicine

e Relocation Mammaography into remodeled space.

Specific scope item include, but are not limited to the following:

e Demolition of existing walls, doors, ceilings, and finishes as necessary;

e Construction of new walls, doors, ceilings and finishes; interior windows and side-
lights;

e Installation of new medical equipment with necessary structural supports and utility
hookups.

e Modify, remove, replace (as necessary), upgrade and/or utilize all existing plumbing
infrastructure, fixtures, components for the tenant improvements;

e Modify, remove, replace(as necessary), upgrade and/or utilize all existing HVAC
infrastructure, components for the tenant improvements;

e Modify, remove, replace (as necessary), upgrade and/or utilize all existing electrical
infrastructure, main distribution panels, wiring and sub panels for the tenant

improvements;

e Modify, remove, replace (as necessary), upgrade and/or utilize existing fire alarm
infrastructure.

e Modify, remove, replace (as necessary), upgrade and/or utilize existing fire sprinkler
infrastructure.

e Modify, remove, replace (as necessary), upgrade and/or utilize existing low voltage,
communications/data cabling and main distribution frame and security infrastructure;
e Install new interior signage as required for permitting and occupancy.

Not anticipated as necessary for this project at this time are:
e Any modifications to exterior walls or windows;
e Any modifications to load bearing structure (with the exception of modifications
necessary to support and/or brace new construction and equipment noted above).

| 4.0 CALENDAR OF EVENTS I

4.1 Issue RFQ Tuesday, January 21, 2014
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4.2  Mandatory Jobsite Meeting 2:00 p.m., Local Time, Tuesday, January 28, 2014
4.3  Deadline for Written Questions 1:00 p.m., Local Time, Friday, February 7, 2014
4.4  Qualifications Submittal Deadline 3:00 p.m., Local Time, Friday, February 21, 2014
4.5  Estimated Notification of Selection Friday, February 28, 2014
of Short List
4.6 Interviews for Short List Vendors Friday March 7, 2014
4.7  Estimated Notification of Selection Friday March 7, 2014
4.8 Estimated AGREEMENT Date Tuesday April, 15, 2014

This schedule is subject to change as necessary.

4.9 FUTURE ADDENDA; CONSULTANTS who received notification of this RFQ by means
other than through a COUNTY of Monterey mailing, should contact the person designated
in Section 4.0 COUNTY POINTS OF CONTACT to request to be added to the mailing
list. Inclusion on the mailing list is the only way to ensure timely notification of any
addendums that may be issued prior to the Qualifications Package submittal date. IT IS
THE CONSULTANT’S RESPONSIBILITY TO ENSURE THAT THEY RECEIVE
ANY AND ALL ADDENDA FOR THIS RFQ by either informing the COUNTY of its
mailing information or by regularly checking the NMC’s Vender Solicitation Center web
page at http://www.natividad.com/about-us/vendors. Addendums will be posted on the
website the day they are released.

| 5.0 COUNTY POINTS OF CONTACT I

5.1  Questions and correspondence regarding this RFQ shall be directed to:

4.1.1 Brian Griffin, Project Manager
Natividad Medical Center
1441 Constitution Blvd
Salinas, CA 93906
(831) 755-4223 FAX: (831) 757-2592
Email: griffinb@natividad.com

5.2  All questions regarding this RFQ shall be submitted in writing (E-mail or FAX is
acceptable). The questions will be researched and the answers will be communicated to all
known interested CONSULTANTS after the deadline for receipt of questions.
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5.3  The deadline for submitting written questions regarding this RFQ is indicated in Section
4.0 CALENDAR OF EVENTS.

5.4  Questions submitted after the deadline will not be answered. Only answers to questions
communicated by formal written addenda will be binding.

55  Prospective CONSULTANTS shall not contact COUNTY officers or employees with
questions or suggestions regarding this Request for Qualifications (RFQ) without first
contacting the persons listed above. Any unauthorized contact may be considered
undue pressure and cause for disqualification of the CONSULTANT.

| 6.0 SCOPE OF WORK I

6.1 General Description

a) The scope of work consists of but is not limited to, the delivery of the plans, documents,
and specifications for Architecture, Mechanical Engineering, Electrical Engineering,
Structural Engineering, Security, Fire Sprinkler, Medical Equipment and Telecomm/Data.
The scope of work also consists of construction administration services.

b) Included in scope is remodel of approximately 700 square feet of space for Security in
Building 600.

c) The scope of work also includes programming of the entire Radiology Department, as
well as preparation of phasing plans for MRI remodel and installation.

d) County will provide to the selected CONSULTANT AutoCAD format (.dwg) accurate,
“as-built” drawing files of the following: floor plans and reflected ceiling plans; building
infrastructure and services; and site development relevant to permit applications. It is the
expectation that these drawings will serve as the background sheets for the development of
the design development drawings and consequently the construction drawings.

e) Existing HVAC for the building is expected to continue to service the remodeled spaces
has been determined that the equipment would be sufficient for the proposed scope. The
extensive piping and duct work will be restructured. It is the expectation that full
coordination of design philosophies and implementation strategies will occur before the
start of the design process for all new and/or renovated utility lines or any other services
lines that service the remodeled spaces.

f) CONSULTANT will coordinate with Gallun and Snow Associates for the interior design
and Natividad Medical Center’s interior finishes.

6.2  Project Development, Methodology & Schedule
CONSULTANT is to provide a project development schedule for the completion of this
scope in Gantt format. All phases are to be identified as major headings with their
appropriate  subtasks (programming/schematic, design development, construction
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documents, bid administration and construction contract award, construction management,
and close-out). The following review schedule is to be included as sub-tasks within their
appropriate heading:

I. Programming/Schematic
= 3 review sessions/check sets (which will produce necessary revisions)
= Milestone for final programming/schematic documents (drawings and
specifications), preliminary construction budget, and preliminary constructions
schedule
I1. Design Development
= 2 review sessions/check sets (which will produce necessary revisions)
= Milestone for final Design Development documents (drawings and specifications),
updated construction budget, and updated construction schedule
I11. Construction Documents
= 2 review sessions/check sets (50% and 90% completion) (which will produce
necessary revisions)
= Milestone for final Construction Documents (drawings and specifications), updated
construction budget, and updated construction schedule

6.2.1 Programming and Schematic Phase (1 month)

a) Introductory Meeting: The CONSULTANT shall conduct an introductory
meeting, introducing all staff and consultants and their scopes of work and
responsibility to County. Prior to the introductory meeting the CONSULTANT
shall deliver a preliminary “overall project schedule” and “construction
budget” to County for review and approval. The CONSULTANT shall
introduce their lead project manager and project team at their introductory
meeting and distribute a contact sheet listing all team members with phone
numbers and email addresses.

b) Information Sharing: The CONSULTANT shall accept all documents, reports,
drawings, as-built, and surveys provided to them by the County and shall
distribute them to their sub CONSULTANTs, CONSULTANTS, consultants,
employees, agents and owner(s).

c) Telecommunications & Data: The CONSULTANT shall provide all necessary
design drawings for telecommunications, data and security. Drawings shall
include not only plans, but elevations to show correct and coordinated
placement of all fixtures, racks, receptacles, bus trays, etc. Preliminary
drawings and information provided by the County’s Information Technology
(IT) Department are to be used as background sheets to establish the final
drawings to be produced. Coordination meetings with the County’s IT
Department will direct the final layout and necessary information needed per
drawing sheet to satisfy all County IT requirements.

d) Document Exchange: The CONSULTANT shall convert all Programming &
Schematic drawings into their working format and deliver to the County for
review and approval.

e) Cooperative Work Sessions: The CONSULTANT will conduct at a minimum
three (3) formal programming work sessions with NMC directors,
representatives and staff, to review their scope requirements for all items
except Architectural Programming and provide confirmation that they
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understand the project and have received and reviewed all of the provided
documentation, reports, Architectural Programming & Schematic Drawings
and have visited the site.

Surveys: The CONSULTANT, in coordination with its sub consultants, shall
furnish surveys to describe physical characteristics, legal limitations and utility
locations for the site of the project. The surveys and legal information shall
include, as applicable: grades and lines of streets, alleys, pavements and
adjoining property and structures; adjacent drainage; rights-of-way,
restrictions, easements, encroachments, zoning, deed restrictions, boundaries
and contours of the site; locations dimensions and necessary data with respect
to existing buildings, other improvements and trees; and information
concerning available utility services and lines, both public and private,
including inverts. All the information on the survey shall be referenced to a
Project benchmark.

Programming & Schematic Design Documents: The CONSULTANT will
provide Programming & Schematic Design Documents which will illustrate
and describe the design of the project, establishing the scope, relationships,
forms, size and appearance of the project by means of plans, sections and
elevations, including typical construction details and equipment layouts.

These documents are to include:

Phasing Documents: the CONSULTANT will provide Phasing Documents
which illustrate and describe the phasing of relocations, demolition and
construction necessary for the remodel of spaces in these occupied Buildings
500 and 600.

Outline of Division Specifications: The CONSULTANT shall provide an
Outline of Division Specifications which identifies major building systems and
construction materials.

Existing Engineering & Performance Details: The CONSULTANT will
provide detailed engineering and performance information of the existing
building infrastructure, structures and services.

Progress Meetings: The CONSULTANT will attend at a minimum three (3)
meetings with County representatives to review the drawings and make
recommendations before moving to the subsequent Construction Document
Phase. The CONSULTANT will conduct these formal design review work-
sessions and will prepare a checklist of the program and project information to
show that what has been developed is commensurate with the design
development phase and program requirements. The CONSULTANT will
develop an agenda, conduct the meeting, document the results, and will
facilitate the work-sessions with County involvement

Hard Deliverables for the Programming & Schematic Phase:

e Two (2) set of full size reproducible schematic design documents

One disk with all design documents in .dwg and/or .pdf format

Two (2) set of 18 x 24 size schematic design documents

Five (5) copies of the preliminary construction estimate

Five (5) copies of the specification outline with building system(s)
notations

e Five (5) copies of the project schedule

Page 9 of 47



1)

RFQ # 9600-54 Architect, Engineering Services for Radiology Modernization Project

e Five (5) copies of the detailed engineering and performance information of
the existing building infrastructure, structures and services.
e Five (5) copies of Survey documents

Wrap up of Programming & Schematic Phase: County and CONSULTANT
will mutually agree upon the preliminary construction budget and overall
project schedule at the completion of the Programming/Schematic Design
phase before advancing to the Design Development Phase.

6.2.2 Design Development Phase (1.0 months)

a)

b)

Design Development Documents: The CONSULTANT will provide Design

Development (DD) documents based on the approved Architectural

Programming & Schematic Design Documents. The DD documents shall meet

the following requirements:

e The DD documents shall illustrate and describe the refinement of the
design of the Project; establishing the scope, relationships, forms, size and
appearance of the project by means of plans, sections and elevations,
typical construction details and equipment layouts.

e The DD documents shall be supported by CONSULANT’S findings and
engineering efforts, drawings, data, calculations, not by preliminary
conjecture or theory.

e The DD documents shall include detailed architectural interior tenant
improvement plans showing all interior and exterior walls, entrances,
windows and exits from all sides of the structure. The interior layout should
contain elevations consistent with those plans.

e The DD documents shall include site plans and details as required to
document accessibility and fire life safety necessary for OSHPD permit
approval such as but not limited to the number and location of handicap
accessible parking spaces; accessible restrooms and drinking fountains;
paths of travel; fire rated construction and egress elements of construction.

e The DD documents shall provide preliminary structural details and show
how they will integrate with the existing interior structure.

e The DD documents shall include phasing plans which illustrate and
describe the phasing of relocations, demolition and construction necessary
for the remodel of spaces in these occupied Buildings 500 and 600.

Routine Scheduled Meetings: The CONSULTANT shall meet with the County

on an agreed upon schedule, bi-weekly or more frequently if required, to

review the design progress of the job.

Presentations by CONSULTANT: The CONSULTANT shall prepare a

Microsoft Power Point presentation for County on the project’s program and

intent. CONSULTANT shall provide additional presentations if requested by

County. All presentations shall be at a level of understanding for the Health

Department, County of Monterey Board of Supervisors, and any other advisory

board or agency that may need to be involved in this project’s development.

Other visual aids are encouraged provided the formats for such aids have been

pre-approved by County.
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Materials Board: The CONSULTANT shall provide a preliminary materials
board on all finishes to be used. The CONSULTANT will provide alternative
materials and construction methods that have a bearing on the project budget.
Project Schedule: The CONSULTANT will provide an updated project
schedule based on the refinement of the design of the Project. Any deviations
from previously accepted schedule to be clearly identified.

Hard Deliverables for the DD Phase:

Two (2) set of full size reproducible design development documents
One disk with all design documents in dwg and pdf format

Two (2) set of 18 x 24 size design development documents

Five (5) copies of the updated construction estimate

Five (5) copies of the updated project schedule

Five (5) copies of the specifications

Five (5) copies of preliminary material selections

One PowerPoint Presentation

Presentation Rendering(s) as required

Wrap up of DD Phase: The CONSULTANT and County shall meet at least
twice before moving to the subsequent Construction Document Phase where
documents and drawings shall be thoroughly reviewed. The CONSULTANT
will conduct these formal design review work-sessions and will prepare a
checklist of the program and project information to show that what has been
developed is commensurate with the design development phase and program
requirements. The CONSULTANT will develop an agenda, conduct the
meeting, document the results, and will facilitate the work-sessions with DPW
& NMC involvement.

6.2.3 Construction Documents (CD) Phase (3 months)

a)

b)

d)

Routine Scheduled Meetings: The CONSULTANT will meet with the County
on bi-weekly basis as needed and attend any meetings required by NMC to
complete the development of the final CD Set.

Revised Project Schedule: The CONSULTANT will provide an updated
project schedule (in Microsoft Project format) based on the refinement of the
design of the Project. Any deviations from previously accepted schedule to be
clearly identified.

Cost Estimate: The CONSULTANT will provide an updated construction
estimate from an outside (subcontracted) Construction Estimating company,
incorporating all divisions of work based on the information and direction
provided by the County. This shall be submitted to County before completing
the CD Set and specifications.

Final Materials & Finishes: The CONSULTANT will finalize all materials and
finishes and present to County for final approval. The final approved materials
board is to be accompanied with a final finish schedule along with three (3)
samples each of every material and finish dated and labeled as to their
manufacturing specifications.
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Check Set: The CONSULTANT is required to provide the County with a

“Check Set” of in-progress CD’s showing and designating all alterations and

changes from the preliminary CD Set and any prior “check sets” before each

Design Review work session described below in Section 6.2.3 h and before

considering the set as completed.

Permitting: CONSULTANT must submit timely responses back to any

permitting agency as necessary to expedite the issuance of the building permit.

The CONSULTANT may need to submit plans and specifications to the City

of Salinas Fire Department to obtain life safety clearance for the Tenant

Improvement, Fire Sprinkler and Fire Alarm permits, and should also respond

as required in a timely manner to those agencies on behalf and with consent of

the County.

e Permit Submittal: The CONSULTANT is to submit for, and obtain the
required permits for construction of the project from the Authorities
Having Jurisdiction over the project including, but not limited to, the State
of California OSHPD, and City of Salinas Fire Department

Bid Alternates: Prior to final issuance of plans and specifications, the

CONSULTANT shall prepare Bid Alternates; both deductive and additive, and

shall include a Unit Pricing Schedule to be included the County’s Bid Form.

Design Review: The CONSULTANT will conduct at least two (2) formal

design review work-sessions and will prepare an “in-progress Check Set” as

described above in Section 6.2.3 e and a check list of the program and project
information to show that what has been developed is commensurate with the
program requirements. The CONSULTANT will develop an agenda, conduct
the meeting, document the results, and will facilitate the work-sessions with

County involvement.

The CONSULTANT shall provide coordination and commentary in the review

of the County’s Bid Package, Bid Administration and Contract Administration

scopes of work. The CONSULTANT may be required to participate in the

County Bid and Contract Administration phases.

The CONSULTANT will prepare and execute a Final Microsoft Power Point

presentation to the County NMC.

Project Manual: The CONSULTANT and County will collaborate to compile

the Project Manual (Construction Specifications & General Conditions &

Special Conditions). The Project Manual includes: the General and Special

Conditions of the Contract for Construction; Specifications; and the Bidding

Documents, which consists of the Notice to Bidders, Information for Bidders,

Bid Form, Bid Bond Form and other legal documents as may be required by

the COUNTY.

Construction Document Set: The CONSULTANT will provide full and

complete Construction Documents as detailed in Section 6.2.3 herein based on

the approved Design Development documents. The final approved documents
are to be stamped and permit ready.

m) Additional Meetings: The CONSULTANT may need to participate in a series

of meetings as directed by County. This may include any Public Hearings,
Planning and Building inquiries from the County of Monterey Board of
Supervisor Meeting. The CONSULTANT will prepare complete sets of plans
and specifications, or presentation materials for such meetings as required.
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n) Hard Deliverables for the CD Phase
e Two (2) complete set of full size, reproducible, Construction Document Set
e Two (2) set of half size 18 x 24 Construction Document Set
e Five (5) sets of Specifications
e One disk with all design documents in .dwg and .pdf format which includes
all required revisions from the permitting process
Five (5) copies of the subcontracted consultant construction estimate
Five (5) copies of a construction schedule
Five (5) copies of material selections and finishes
One PowerPoint Presentation
Presentation Rendering(s) as required
Required number of sets for permitting agencies per their direction

Plans required to be stamped, permit ready, and delivered to the County of
Monterey in the Construction Document Set:

The following is a minimum list of plans required to be stamped and permit ready
and submitted by CONSULTANT to all Authorities Having Jurisdiction for
construction permit(s) and delivered to the County of Monterey — Natividad
Medical Center in the final approved Construction Document Set. These plans
delivered to the County of Monterey can either be issued separately or combined
with similar engineering drawings in the “E” size drawing format. (The drawing
size may change per County direction.) In addition, all final drawings after permit
changes are to be provided on a disk in AutoCAD dwg and pdf format.

The County will utilize all documents for review, approval, bid solicitation and

construction management and future asset management.

a) See Exhibits of this request for deliverables from the County. All information
contained within these exhibits is proprietary to the County of Monterey and
cannot be used for any purpose other than responding to this specific request.

Architectural Drawings

Interior Demolition Plan

Existing Floor Plan

Phased Demolition and Construction Plans with details of construction barriers and
infection control measures as required for OSHPD Permit Approval.

Project Accessibility Plans & Details as required for OSHPD Permit Approval
Fire Life Safety Plans & Details as required for OSHPD Permit Approval
Dimensioned Floor Plan

Finish Floor Plan

Door & Window Schedules

Existing Exterior Elevations

New Interior Elevations

Interior Building Sections

Wall Sections

m) Demolition of Existing Acoustical Ceiling Grid

n)

New Reflective Ceiling Plan
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Accessibility Details — Restroom/Signage/Rails
Steel Framing Details

Interior Details

Door & Window Details

Enlarged Rest Room Plans & Elevations
Casework Elevations

Structural Drawings

General Notes & Details — Concrete Notes & Details

Steel Notes & Details

Wall Sections

Framing Details

Elevation — Framing Details

Support and seismic bracing details for construction elements and equipment

Mechanical Drawings — (may require multiple drawing sheets)
Mechanical — Legend, Schedule & Notes

Mechanical — Title 24 - HVAC Calculations

Mechanical — Plan

Mechanical — Control Systems, Details

Plumbing Drawings — (may require multiple drawing sheets)
Plumbing Schedules / Notes / Legend

Plumbing — Demolition Plan

Plumbing — Site & Floor Plan Water, and Sewer

Plumbing — Fire Sprinkler Plan

Electrical Drawings — (may require multiple drawing sheets)
Electrical — Legend, Schedule & Notes

Electrical — Indoor Title 24 & Load Calculations

Electrical — Exterior Power & Indoor Main Distribution Panel Plan
Electrical - Single Line Diagram

Electrical — Demolition Power Plan

Electrical — Demolition Lighting Plan

Electrical - New Power Plan

Electrical — New Lighting Plan

Electrical - New Low Voltage & Security Plan & Details
Electrical — New Fire Alarm Plan

Electrical - New Tel — Com — Main Distribution Frame (Rooms)
Electrical — Details

Medical Equipment Drawings — (may require multiple drawing sheets)
Equipment Schedules / Notes / Legend

Equipment — Demolition Plan

Equipment — Floor Plan

Equipment — structural support and seismic bracing details.
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Specification Manual: The CONSULTANT will produce technical division
specifications that identify all major materials, systems, and establish, in general,
their quality level. A preliminary selection of major building systems and
construction materials is to be in writing. General Conditions covering all bidding
and contract requirements will be produced by the County as a separate manual
from the technical specifications required from the CONSULTANT to fully
execute the requirements of the project.

Design & Engineering Construction Document Set Submittal: The
CONSULTANT will be required to complete the entire design and engineering
construction document set and submit to County within seven (7) months from the
Notice to Proceed date. Once submitted, the CONSULTANT will meet with the
County on an agreed upon schedule (bi-weekly or more as required) to review the
progress of the job. The CONSULTANT will have complete access to the facility
and all existing information and copies of documents relating to the existing
structure. It is the expectation that the CONSULTANT will become familiar with
the building, its infrastructure, and its major working components such as:
plumbing, mechanical, electrical and structural installations. The CONSULTANT
will not rely upon the County to make available, nor instruct, and/or provide
engineering and performance information of the existing building infrastructure,
structures and services.

Bid Administration & Construction Contract Award (3.0 months)

The CONSULTANT will assist County during the Bid and Contract award phases,
assisting with the Pre-Bidders Meeting(s), answering Requests for Information and
inquiries, issuing Clarifications, attending the Bid Opening with its consultants and
co-coordinating with the County to evaluate all bids, provide analysis and review
of the bids and how they compare to the construction industry’s current bidding
climate.

Hard Deliverables
e Ten (10) full sized, hard copies of the Construction Set all marked “Bid Set”
e Ten (10) Specification Manuals

Cost Estimate of Construction: CONSULTANT is to prepare, continually update
throughout all phases, and submit as a deliverable at each phase as listed in Section
5 of this RFQ, a construction budget as design progresses to ensure compliance
with NMC and HD budgetary requirements. At a minimum construction budgets
shall be broken into Divisional categories with sufficient sub breakdowns to
understand cost allocations by square foot. Value engineering shall be
accomplished within each phase of development to hold budget requirements in-
check.

Construction Administration & Management Phase (6 months)

The CONSULTANT, in coordination with the County, will be responsible for
executing the entire Construction Administration & Management phase.
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b) The CONSULTANT will provide review, comments, and direction for submittals,
requests for information, weekly construction meeting minutes, general
CONSULTANT monthly progress billing, change orders, sample finishes, agency
interface, review and approval of shop drawings, as-built drawings, fabrication
drawings, mix designs, and review and approval of all on & off-site materials.

c) CONSULTANT will review and approve all construction materials, equipment,
supplies, finishes and hardware for conformity.

d) The CONSULTANT will perform sub consultant and vendor site visits as required
to approve the fabrication, construction and assembly of any component or
applications related to the project as necessary.

e) The CONSULTANT will provide complete written field observations, record and
document all conversations and job walks, and critiqgues of the general
CONSULTANT’s workmanship and performance.

f) The CONSULTANT will conduct and issue a “Punch List” in co-ordination with
County.

g) The CONSULTANT will execute and generate the weekly “on-site” construction
meetings.

h) The CONSULTANT, including CONSULTANT’S employees, representatives,
agents, officers, personnel, consultants, sub consultants, vendors and project team
members, shall maintain original and reproducible documents and records for
County access. The CONSULTANT’S filing system will include but is not limited
to the following: documents, plans, specifications, submittals, permits, change
orders, drawings, and conceptual drawings, and the CONSULTANT will deliver
and transfer all documents in an organized format (also in electronic format
accessible by the County) to the County prior to the release of the
CONSULTANT’S final payment.

6.3 Project Closeout

a)
b)

c)

d)

9)

The CONSULTANT will issue a Substantial Completion Punch List for NMC and the
Prime Contractor to review and execute.

The CONSULTANT will coordinate with the County to physically review, document,
and digitally photograph the entire project prior to and after the Substantial
Completion phase of the construction project.

The CONSULTANT will coordinate with the County to physically review and
document that the Prime Contractor has met all of the conditions of the Construction
Contract, thereafter issue the Substantial Completion Certificate with the County’s
approval and authorization.

The CONSULTANT will review and approve the Final Change Order Log with the
County’s consent, prior to County’s approval of the Final Pay Request and release of
retention monies.

The CONSULTANT will coordinate and deliver all plans, specifications, documents,
and files, electronic and physical, in accordance to the County’s filing requirements,
for the County’s record retention and project file maintenance.

The CONSULTANT will assemble, package, document, box and deliver all physical
submittals with their corresponding approved paperwork to the County.

Deliverables:
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e Four (4) complete sets of record documents (Approved Plans, Specifications,
Documents and As-Built)

e Four (4) sets of Owners Manuals incorporating all warranties, catalogs and
equipment manuals, complete with sub consultant name, address and contact
information (manually and electronically).

6.4 Project Turnover:

a) The CONSULTANT will coordinate with the County to organize a formal meeting
with the General CONSULTANT and all sub consultants to physically and completely
review their scopes of work with NMC facilities personnel for the purpose of
informing all warranty information, Owner’s Manual use and layout, maintenance
requirements, contact information and the fee schedule for Extended Maintenance
Agreements.

b) Upon facility turnover the CONSULTANT will issue the “Final Notice of
Completion” with the County’s consent and approval, approve the Final Progress Bill
from the Prime Contractor and approve the release of all retention monies.

| 7.0 CONTRACT TERM I

7.1  The term of the AGREEMENT(S) will be for a period of two (2) years with the option to
extend the AGREEMENT for one (1) additional one (1) year period.

7.2 The COUNTY reserves the right to cancel this AGREEMENT, or any extension of this
AGREEMENT, without cause, with a thirty day (30) written notice, or immediately with
cause.

7.3 If this RFQ includes options for renewal or extension, CONSULTANT must commence
negotiations for rate changes a minimum of ninety days (90) prior to the expiration of the
AGREEMENT. Both parties shall agree upon rate extension(s) or changes in writing.
The COUNTY does not have to give a reason if it elects not to renew.

| 8.0 SELECTION CRITERIA I

8.1  The selection of CONSULTANT and subsequent contract award(s) will be based on the
criteria contained in this Request for Qualifications, as demonstrated in the submitted
Qualifications Package. CONSULTANT should submit information sufficient for the
COUNTY to easily evaluate Qualifications Packages with respect to the selection criteria.
The absence of required information may cause the Qualifications Package to be deemed
non-responsive and may be cause for rejection.
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8.2  The selection criteria include, but are not limited to, the following:

8.2.1. General Information - General Firm Information as per Attachment A herein;

8.2.2 Staff Qualifications — Identify all potential key staff for this project and highlight
their credentials and experience. Provide resume(s) for each key person on the
proposed team. County will be looking for confirmation that your firm has in its
employment, or as a sub consultant, at least one full-time LEED Accredited
professional who will be on the proposed team. County will also be looking at
proposed team member’s relevant technical expertise to provide architectural and
engineering tasks listed in the Scope of Work. County will also be checking that
assigned staff has appropriate licenses, registrations and certifications to provide
architectural and engineering tasks listed in County Scope of Work, and that some
or all of the team members (firms) have previously worked together on similar
projects;

8.2.3 Project Experience & References - A list of at least 5 OSHPD projects with 3
OSHPD based on Hospital Radiology Department design and construction in excess
of $1 million dollars with which your firm completed within the last 5 years as per
ATTACHMENT B - PROJECT EXPERIENCE & REFERENCES attached
hereto. Project information should include project description, agency or client
name, year completed, and project construction and design cost. Emphasis should
be placed on Healthcare services, and Governmental projects, if possible;

8.2.4 Methodology & Track Record — Identify your organization’s approach to design
management and product delivery and percent of projects completed on schedule.

8.2.5 Readiness Statement — Readiness and availability for this project as per the
timelines outlined in Section 6.0 Scope of Work herein;

8.2.6 AutoCAD - The County uses AutoCAD version 2010. Please provide
confirmation of your staff’s experience with AutoCAD and indicate which version
of AutoCAD is standard within your organization.

8.2.7 Government Experience — Previous governmental agency work experience,
including knowledge of the public contract code, development of front end project
specifications, and all on-call contract work.

8.2.8 OSHPD Experience — Minimum of 5 years previous remodel work experience in
California acute care hospitals under OSHPD jurisdiction, including knowledge of
California Building Codes; OSHPD rules, regulations and review process; and
preparation of OSHPD permit documentation including field review during project
construction.

| 9.0 QUALIFICATIONS PACKAGE FORMAT AND CONTENT I

9.1 To be considered “responsive,” submitted Qualifications Packages should adhere to the
following guidelines:

9.1.1 Five (5) sets of the Qualifications Packages (one single-sided original
Qualifications Package marked “Original” and four double-sided copies) shall be
submitted in response to this solicitation. Each shall include a cover indicating the
company name, primary contact person for this project, and reference to "RFQ #
9600-51”. In addition, submit one (1) electronic version of the Qualifications
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9.13

914
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Package on a CD, DVD, or USB memory stick. Additional copies may be
requested by the COUNTY at its discretion.

The Qualifications Package should be prepared on 8-1/2” x 11” paper, preferably
bound with front and back covers. Fold out charts, tables, spreadsheets, brochures,
pamphlets, and other pertinent information or work product examples may be
included as Appendices.

Reproductions of the Monterey County Seal should not be used in any documents
submitted in response to this solicitation.

Fee Schedule per Attachment C herein should be included in a separate sealed
envelope with the same information as stated above in section 9.1.1. FEE
SCHEDULE will remain unopened until after a tentative AGREEMENT award
has been announced.

To validate your Qualifications Package, submit the SIGNATURE PAGE
(contained herein) with your package. Qualifications Packages submitted
without this_page will be deemed non-responsive. All signatures must be
manual, in ink, and included with the original copy of the Qualifications Package.
Photocopies of the Signature Page may be inserted into the remaining six
Qualifications Package copies. All prices and notations must be typed or written
in ink in the original Qualifications Package copy as well. Errors may be crossed
out and corrections printed in ink or typed adjacent, and must be initialed in ink by
the person signing the Qualifications Package.

Any page of the Qualifications Package that is deemed to be a trade secret by the
CONSULTANT shall be clearly marked “PROPRIETARY INFORMATION” at the top
of the page.
QUALIFICATIONS PACKAGE CONTENT AND LAYOUT INSTRUCTIONS:
9.3.1 CONSULTANT shall provide the information as requested and as applicable to the
proposed services and deliverables. The Qualifications Package submitted in
response to this RFQ shall be organized as per the table below; headings and
section numbering utilized in the Qualifications Package shall be the same as those
identified in the table below. Additional details regarding the content of each
required section are outlined in Section 8.2 and Section 9.3 herein. Qualifications
Packages shall be formatted in the following manner:
Layout for Submitting Qualifications in Response to RFQ # 9600-51;
Organize and Number Qualifications Package Sections as Follows:
COVER LETTER (INCLUDING CONTACT INFO)
Section 1 RECEIPT OF SIGNED ADDENDA/ATTACHMENT E (IF ANY)
SIGNATURE PAGE
TABLE OF CONTENTS
Section 2 GENERAL INFORMATION/ATTACHMENT A
Section 3 STAFF QUALIFICATIONS
Section 4 PROJECT EXPERIENCE & REFERENCES/ATTACHMENT B
Section 5 METHODOLOGIES & TRACK RECORD
Section 6 READINESS STATEMENT
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FEES SCHEDULE/ATTACHMENT C
(This shall be submitted in a separate sealed envelope)

Section 8

AUTOCAD USE & COMPATIBILITY STATEMENT

Section 9

EXCEPTIONS TO THIS RFQ

Section 10

APPENDIX

Section 11

LOCAL BUSINESS DECLARATION FORM/ATTACHMENT D:

9.3.2

Qualifications Package Section 1, Cover Letter: AIll proposals must be

9.3.3.

accompanied by a cover letter not exceeding two (2) pages and should provide
firm information and Contact information as follows:

9.3.2.1 Contact Info: The name, address, telephone number, and fax number of
CONSULTANT’S primary contact person during the solicitation process through
potential contract award.

9.3.2.2 Firm Info: Description of the type of organization (e.g. corporation,
partnership, including joint venture teams and sub consultants) and how many
years it’s been in existence. Indicate any planned or anticipated changes in
business organization or operations, such as dissolution, winding-up, merger, etc.,
that may bear on ability to complete services in accordance with sample
agreements.

Qualifications Package Section 1, Receipt of Signed Addenda:(If any addenda were

9.34

released for this solicitation.) Qualifications packages submitted without this page will
be deemed non-responsive. All signatures must be manual and in BLUE INK. All
prices and notations must be typed or written in BLUE ink. Errors may be crossed out
and corrections printed in ink or typed adjacent, and must be initialed in BLUE ink by
the person signing the proposal.

Qualifications Package Section 9, Exceptions: Submit any and all exceptions to

9.3.5

this solicitation on separate pages, and clearly identify the top of each page with
“EXCEPTION TO MONTEREY COUNTY SOLICITATION # 9600-51.” Each
Exception shall include the page number, section number, and referenced item
number as appropriate. CONSULTANT should note that the submittal of an
Exception does not obligate the County to revise the terms of the RFQ or
Agreement.

Qualifications Package Section 10, Appendices: CONSULTANTs may provide

9.3.6

any additional information that they believe to be applicable to their Qualifications
Package and include such information as an Appendix in the Qualifications
Package. CONSULTANTS should include information related to alternatives or
exceptions in the Appendix. Appendix must be limited to a maximum of 10
single-sided, 9.5x11 sheets.

Local Business Declaration Form, Attachment D: Any firm which qualifies and

wishes to have 5% local preference applied is required to complete and submit
with their qualifications package the Local Business Declaration Form attached
hereto as Attachment. See Section 10.0 herein for more information regarding
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County’s Local Preference Policy.

9.4  Qualifications Packages shall be mailed to the address indicated on the Signature Page of
this RFP.

9.5 ALL QUALIFICATIONS PACKAGES IN RESPONSE TO THIS RFQ MUST BE
SUBMITTED IN A SEALED PACKAGE BEARING ON THE OUTSIDE,
PROMINENTLY DISPLAYED IN THE LOWER LEFT CORNER the
CONSULTANT’s company name and primary contact person, and shall reference the
solicitation number RFQ # 9600-51

9.6  Qualifications Packages that do not follow the format described herein, or fail to provide
the required documentation as set forth herein, may receive lower evaluation scores or be
deemed non-responsive.

| 10.0 ADDITION OF QUALIFIED CONSULTANTS I

10.1 This RFQ is not intended to be for an exclusive services agreement. County retains the
ability, at its sole discretion, to add qualified CONSULTANT at any time for selection and
execution of a contract, provided they meet the minimum requirements of the COUNTY.

| 11.0 PREFERENCE FOR LOCAL CONSULTANTS I

11.1 This solicitation and the subsequent AGREEMENT awarded shall comply with County’s
Local Preference Policy (recently revised by County’s Board of Supervisors in 2012) which is
online at: www.co.monterey.ca.us/admin/policies.htm

11.2  This solicitation is being awarded based upon an evaluation of qualitative considerations as
defined in the Selection Criteria Section. Per County’s Local Preference Policy, firms are
eligible for a five percent (5%) preference provided the firm qualifies as a “local vendor” as
defined in the policy. In order for this local preference to be applied, CONSULTANT is
required to complete and submit ATTACHMENT D LOCAL BUSINESS DECLARATION
FORM which is attached hereto with its qualifications package.

| 12.0 SEQUENTIAL CONTRACT NEGOTIATIONS I

12.1  County will pursue contract negotiations with the CONSULTANT(S) who submit(s) the best
Proposal or qualifications or is deemed the most qualified in the sole opinion of County, and
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which is in accordance with the criteria as described within this solicitation. If the contract
negotiations are unsuccessful, in the opinion of either County or CONSULTANT, County may
pursue contract negotiations with the entity that submitted a Proposal which County deems to be
the next best qualified to provide the services, or County may issue a new solicitation or take any
other action which it deems to be in its best interest.

| 13.0 COLLUSION I

13.1 CONSULTANT shall not conspire, attempt to conspire, or commit any other act of collusion
with any other interested party for the purpose of secretly, or otherwise, establishing an
understanding regarding rates or conditions to the solicitation that would bring about any
unfair conditions
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| GENERAL PROVISIONS SECTION GP I
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| GP 1.0 CONTRACT AWARDS I

GP 1.1  Multiple Award(s): The County has the option to award a portion or portions of this
contract to multiple successful CONSULTANTS at the sole discretion of and benefit to
the County.

GP 1.2  The award(s) made from this solicitation may be subject to approval by the County
Board of Supervisors.

GP 1.3 Interview: the County reserves the right to interview selected CONSULTANT(S)
before a contract is awarded. The costs of attending any interview are the
CONSULTANT’s responsibility.

GP 1.4  Incurred Costs: The County is not liable for any cost incurred by CONSULTANT in
response to this solicitation.

GP 1.5  Unsuccessful CONSULTANTs who have submitted a Qualifications Package will be
notified of the final decision.

GP 1.6  The award(s) resulting from this solicitation will be made to the CONSULTANT that
submit(s) a response that, in the sole opinion of the County, best serves the overall
interest of the County. Awards will not be based on cost alone.

GP 1.7  Prices are to remain firm for the initial term of the AGREEMENT and, thereafter, may
be adjusted according to the terms and conditions of the AGREEMENT. County does
not guarantee a minimum or maximum dollar value for any agreement or agreements
resulting from this solicitation.

| GP 2.0 QUALIFICATIONS PACKAGE SUBMITTALS I

GP 2.1  All submittals in response to this solicitation become the property of the County of
Monterey. If a CONSULTANT does not wish to submit a Qualifications Package but
wishes to acknowledge the receipt of the request, the reply envelope shall be marked
“No Bid.”

GP 2.2  Monterey County reserves the right to reject any and all Qualifications Packages, or
part of any Qualifications Package, to postpone the scheduled Qualifications Package
deadline date(s), to make an award in its own best interest, and to waive any
informalities or technicalities that do not significantly affect or alter the substance of
an otherwise responsible Qualifications Package and that would not affect a
CONSULTANT’s ability to perform the work adequately as specified.

GP 2.3  Qualifications Packages must be received BEFORE the time and date specified, at the
location and to the person specified on the SIGNATURE PAGE.
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GP24 ALL QUALIFICATIONS PACKAGES MUST BE SUBMITTED IN A SEALED
PACKAGE BEARING ON THE OUTSIDE, PROMINENTLY DISPLAYED IN THE
LOWER LEFT CORNER the following: the CONSULTANT’s company nhame and
primary contact person’s name, the solicitation number, and it shall be addressed
as indicated on the Signature Page.

GP 2.5 Fee Schedule per Attachment C herein should be included in a separate sealed
envelope with the same information as stated above in section GP 2.4.

GP 2.6 It is the sole responsibility of the CONSULTANT to ensure that the Qualifications
Package is received at or before the specified time. Postmarks and facsimiles are not
acceptable. Qualifications Packages received after the deadline shall be rejected and
returned unopened.

GP 2.7  Submit any and all exceptions to this solicitation on separate pages, and clearly
identify the top of each page with “EXCEPTION TO MONTEREY COUNTY
SOLICITATION #” (indicate the applicable solicitation number).

GP 2.7.1 Each EXCEPTION shall include the page number, section number, and
referenced item number as appropriate.

GP 2.8  Failure to comply with GP 2.3 — 2.8 may result in a Qualifications Package being
declared as “non-responsive”.

| GP 3.0 NOT INCLUDED IN THIS CONTRACT I

GP 4.0 QUALIFICATIONS PACKAGE STANDARD INSTRUCTIONS AND

CONDITIONS

GP 4.1 ACCEPTANCE TIME: Qualifications Packages are subject to acceptance at any time
within 90 days after opening.

GP 4.2 CAL-OSHA: The items proposed shall conform to all applicable requirements of the
California Occupational Safety and Health Administration Act of 1973 (CAL-OSHA).

GP 4.3  Any discount offered by the CONSULTANT must allow for payment after receipt and
acceptance of services, material or equipment and correct invoice, whichever is later.
In no case, in the evaluation of Qualifications Packages, will a discount be considered
that requires payment in less than 30 days.
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| GP 5.0 AGREEMENT TO TERMS AND CONDITIONS I

GP 5.1 CONSULTANT selected through the solicitation process will be expected to execute a
formal agreement with the COUNTY for the provision of the requested service. The
agreement will be written by the COUNTY in a standard format approved by
COUNTY Counsel, similar to the “SAMPLE AGREEMENT” enclosed herewith.
Submission of Qualifications Package including the signed SIGNATURE PAGE will
be interpreted to mean CONSULTANT HAS AGREED TO ALL THE TERMS AND
CONDITIONS set forth in the pages of this request and the standard provisions of the
SAMPLE AGREEMENT. County may but is not required to consider including
language from the CONSULTANT’S proposed AGREEMENT, and any such submission
shall be included in the EXCEPTIONS section of CONSULTANT’S proposal.

| GP 6.0 RIGHTS AND REMEDIES OF THE COUNTY FOR DEFAULT I

GP 6.1  In the case of default by the CONSULTANT, the COUNTY may procure the articles
or services from other sources and may recover the loss occasioned thereby from any
unpaid balance due the CONSULTANT or by proceeding against any performance
bond of the CONSULTANT, if any, or by suit against the CONSULTANT. The
prices paid by the COUNTY shall be considered the prevailing market price at the
time such purchase(s) may be made. Inspections of deliveries or offers for deliveries
that do not meet specifications shall be made at the expense of the CONSULTANT.

| GP 7.0 INDEMNIFICATION I

GP7.1  For purposes of the following indemnification provisions (“Indemnification
Agreement”), “design professional” has the same meaning as set forth in California
Civil Code section 2792.9. If any term, provision or application of this Indemnification
Agreement is found to be invalid, in violation of public policy or unenforceable to any
extend, such finding shall not invalidate any other terms or provision of this
Indemnification Agreement and such other terms and provisions shall continue in full
force and effect. If there is any conflict between the terms, provisions or application of
this Indemnification Agreement and the provisions of California Civil Code Sections
2792 or 2792.2, the proudest indemnity protection for the COUNTY under this
Indemnity Agreement that is permitted by law shall be provided by CONSULTANT.

GP 7.2 INDEMNIFICATION FOR DESIGN PROFESSIONAL SERVICES CLAIMS:
CONSULTANT shall indemnify, defend and hold harmless COUNTY, its governing
board, directors, officers, employees, and agents against any claims that arise out of, or
pertain to, or relate to the negligence, recklessness, or willful misconduct of the
CONSULTANT, it employees, sub consultants, and agents in the performance of
design professional services under this Agreement, excepting only liability arising
from the sole negligence, active negligence or willful misconduct of the COUNTY, or
defect in a design furnished by the COUNTY.
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GP 7.3 INDEMNIFICATION FOR ALL OTHER CLAIMS OR LOSS: For any claim, loss,
injury, damage, expense or liability other than claims arising out of the
CONSULTANT’s performance of design professional services under this Agreement,
CONSULTANT shall indemnify, defend and hold harmless COUNTY, its governing
board, directors, officers, employees, and agents against any claim for loss, injury,
damage, expense ore liability resulting from or alleging injury to or death of any
person or loss of use of or damage to property, arising from or related to the
performance of services under this Agreement by CONSULTANT, it employees, sub
consultants or agents, excepting only liability arising from the sole negligence, active
negligence or willful misconduct of the COUNTY, or defect in a design furnished by
the COUNTY.

| GP 8.0 INSURANCE I

GP 8.1  Evidence of Coverage:

Prior to commencement of this AGREEMENT, the CONSULTANT shall provide a
“Certificate of Insurance” certifying that coverage as required herein has been
obtained. Individual endorsements executed by the insurance carrier shall accompany
the certificate. In addition, the CONSULTANT upon request shall provide a certified
copy of the policy or policies.

This verification of coverage shall be sent to the COUNTY’s Contracts/Purchasing
Department, unless otherwise directed. The CONSULTANT shall not receive a
“Notice to Proceed” with the work under this AGREEMENT until it has obtained all
insurance required and the COUNTY has approved such insurance. This approval of
insurance shall neither relieve nor decrease the liability of the CONSULTANT.

GP 8.2  Qualifying Insurers:

All coverage, except surety, shall be issued by companies which hold a current policy
holder’s alphabetic and financial size category rating of not less than A- VII,
according to the current Best’s Key Rating Guide or a company of equal financial
stability that is approved by the COUNTY’s Contracts/Purchasing Manager.

GP 8.3 Insurance Coverage Requirements: Without limiting CONSULTANT’S duty to
indemnify, CONSULTANT shall maintain in effect throughout the term of this
AGREEMENT a policy or policies of insurance with the following minimum limits of
liability:

GP9.3.1 Commercial general liability insurance, including but not limited to
premises and operations, including coverage for Bodily Injury and Property
Damage, Personal Injury, Contractual Liability, Broad form Property
Damage, Independent CONSULTANTSs, Products and Completed
Operations, with a combined single limit for Bodily Injury and Property
Damage of not less than $1,000,000 per occurrence.

Page 27 of 47



GP 8.4

GP 8.5

GP 8.6

RFQ # 9600-54 Architect, Engineering Services for Radiology Modernization Project

GP 8.3.2 Business automobile liability insurance, covering all motor vehicles,
including owned, leased, non-owned, and hired vehicles, used in providing
services under this AGREEMENT, with a combined single limit for Bodily
Injury and Property Damage of not less than $500,000 per occurrence.

GP 8.3.3 Workers” Compensation Insurance, if CONSULTANT employs others in
the performance of this AGREEMENT, in accordance with California
Labor Code section 3700 and with Employer’s Liability limits not less than
$1,000,000 each person, $1,000,000 each accident and $1,000,000 each
disease.

GP 8.3.4 Professional liability insurance, if required for the professional services
being provided, (e.g., those persons authorized by a license to engage in a
business or profession regulated by the California Business and Professions
Code), in the amount of not less than $1,000,000 per claim and $2,000,000
in the aggregate, to cover liability for malpractice or errors or omissions
made in the course of rendering professional services. If professional
liability insurance is written on a “claims-made” basis rather than an
occurrence basis, the CONSULTANT shall, upon the expiration or earlier
termination of this AGREEMENT, obtain extended reporting coverage
(“tail coverage”) with the same liability limits. Any such tail coverage shall
continue for at least three years following the expiration or earlier
termination of this AGREEMENT.

Other Insurance Requirements:

All insurance required by this AGREEMENT shall be with a company acceptable to
the COUNTY and issued and executed by an admitted insurer authorized to transact
Insurance business in the State of California. Unless otherwise specified by this
AGREEMENT, all such insurance shall be written on an occurrence basis, or, if the
policy is not written on an occurrence basis, such policy with the coverage required
herein shall continue in effect for a period of three years following the date
CONSULTANT completes its performance of services under this AGREEMENT.

Each liability policy shall provide that the COUNTY shall be given notice in writing at
least thirty days in advance of any endorsed reduction in coverage or limit,
cancellation, or intended non-renewal thereof. Each policy shall provide coverage for
CONSULTANT and additional insureds with respect to claims arising from each sub
CONSULTANT, if any, performing work under this AGREEMENT, or be
accompanied by a certificate of insurance from each sub CONSULTANT showing
each sub CONSULTANT has identical insurance coverage to the above requirements.

Commercial general liability and automobile liability policies shall provide an
endorsement naming the COUNTY of Monterey, its officers, agents, and employees as
Additional Insureds with respect to liability arising out of the CONSULTANT’S work,
including ongoing and completed operations, and shall further provide that such
insurance is primary insurance to any insurance or self-insurance maintained by the
COUNTY and that the insurance of the Additional Insureds shall not be called upon to
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contribute to a loss covered by the CONSULTANT’S insurance. The required
endorsement form for Commercial General Liability Additional Insured is ISO Form
CG 20 10 11-95 or CG 20 10 10 01 in tandem with CG 20 37 10 01 (2000). The
required endorsement form for Automobile Additional Insured endorsement is 1SO
Form CA 20 49 02 99.

GP 8.7  Prior to the execution of this AGREEMENT by the COUNTY, CONSULTANT shall
file certificates of insurance with the COUNTY’s contract administrator and
COUNTY’s Contracts/Purchasing Division, showing that the CONSULTANT has in
effect the insurance required by this AGREEMENT. The CONSULTANT shall file a
new or amended certificate of insurance within five calendar days after any change is
made in any insurance policy, which would alter the information on the certificate then
on file. Acceptance or approval of insurance shall in no way modify or change the
indemnification clause in this AGREEMENT, which shall continue in full force and
effect.

GP 8.8 CONSULTANT shall at all times during the term of this AGREEMENT maintain in
force the insurance coverage required under this AGREEMENT and shall send,
without demand by COUNTY, annual -certificates to COUNTY’s Contract
Administrator and COUNTY’s Contracts/Purchasing Division. If the certificate is not
received by the expiration date, COUNTY shall notify CONSULTANT and
CONSULTANT shall have five calendar days to send in the certificate, evidencing no
lapse in coverage during the interim. Failure by CONSULTANT to maintain such
insurance is a default of this AGREEMENT, which entitles COUNTY, at its sole
discretion, to terminate this AGREEMENT immediately.

| GP 9.0 INVOICES I

GP 9.1 The CONSULTANT shall obtain County approval of their progress billing format for
prior to submitting the first invoice. The invoice format to include the phase in which
the work performed is being invoiced for.

GP 9.2 CONSULTANT shall reference AGREEMENT for Tenant Improvement Engineering
& Design RFQ # 9600-51 on all invoices submitted to the COUNTY.,
CONSULTANT shall submit such invoices periodically or at the completion of
services, but in any event, not later than 30 days after completion of services. The
invoice shall set forth the amounts claimed by CONSULTANT for the previous
period, together with an itemized basis for the amounts claimed, and such other
information pertinent to the invoice. The COUNTY shall certify the invoice; either in
the requested amount or in such other amount as the COUNTY approves in conformity
with this AGREEMENT, and shall promptly submit such invoice to the COUNTY
Auditor-Controller for payment. The COUNTY Auditor-Controller shall pay the
amount certified within 30 days of receiving the certified invoice.
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| GP 10.0 RIGHTS TO PERTINENT MATERIALS I

All responses, inquiries, and correspondence related to this solicitation and all reports, charts,
displays, schedules, exhibits, and other documentation produced by the CONSULTANT that are
submitted as part of the submittal will become the property of the COUNTY when received by
the COUNTY and may be considered public information under applicable law. Any proprietary
information in the submittal must be identified as such and marked “PROPRIETARY
INFORMATION”. The COUNTY will not disclose proprietary information to the public, unless
required by law; however, the COUNTY cannot guarantee that such information will be held
confidential.

GP 11.0 CONTRACT AUDITS I

CONSULTANT agrees that Monterey COUNTY or its designee will have the right to review,
obtain and copy all records pertaining to performance of the contract. CONSULTANT agrees to
provide Monterey COUNTY or its designee with any relevant information requested, and shall
permit Monterey COUNTY or its designee access to its premises, upon reasonable notice, during
normal business hours for the purpose of interviewing employees and inspecting and copying
such books, records, accounts and other material that may be relevant to a matter under
investigation for the purpose of determining compliance with this requirement. CONSULTANT
further agrees to maintain such records for a period of five (5) years after final payment under the
contract.

| GP 12.0 NON-DISCRIMINATION I

GP 12.1 During the performance of this contract, the CONSULTANT shall not unlawfully
discriminate against any employee or applicant for employment because of race,
religious creed, color, national origin, ancestry, physical disability, mental disability,
medical condition, marital status, age (over 40), sex, or sexual orientation. The
CONSULTANT shall ensure that the evaluation and treatment of its employees and
applicants for employment are free of such discrimination. The CONSULTANT shall
comply with the provisions of the Fair Employment and Housing Act (Government
Code, 812900, et seq.) and the applicable regulations promulgated thereunder
(California Code of Regulations, Title 2, 87295.0, et seq.).

GP 12.2 The applicable regulations of the Fair Employment and Housing Commission
implementing Government Code, §12990, et seq., set forth in Chapter 5 of Division 4
of Title 2 of the California Code of Regulations are incorporated into this
AGREEMENT by reference and made a part hereof as if set forth in full.

GP 12.3 The successful CONSULTANT shall include the non-discrimination and compliance

provisions of the clause in all agreements with sub Consultants to perform work under
the contract.

Page 30 of 47



RFQ # 9600-54 Architect, Engineering Services for Radiology Modernization Project

| GP 13.0 INDEPENDENT CONSULTANT I

GP 13.1 The CONSULTANT shall be an independent CONSULTANT and shall not be an
employee of Monterey COUNTY, nor immediate family of an employee of the
COUNTY. CONSULTANT shall be responsible for all insurance (General Liability,
Automobile, Workers” Compensation, unemployment, etc,) and all payroll-related
taxes. CONSULTANT shall not be entitled to any employee benefits. The
CONSULTANT shall control the manner and means of accomplishing the result
contracted for herein.

GP 13.2 Non-Assignment: CONSULTANT shall not assign this contract without the prior
written consent of the COUNTY.

| GP 14.0 CONFLICT OF INTEREST I

GP 14.1 The CONSULTANT covenants that the CONSULTANT, its responsible officers, and
its employees having major responsibilities for the performance of work under the
AGREEMENT, presently have no interest and during the term of the AGREEMENT
will not acquire any interests, direct or indirect, which might conflict in any manner or
degree with the performance of the CONSULTANT’S services under the
AGREEMENT.

GP 14.2 To avoid a conflict of interest, the firm(s) awarded a contract will be ineligible to:

GP5.1.1 Submit bids for subsequent construction contracts for work related
to the Project.

GP 5.1.2 Submit Qualifications Packages for any services in response to
specifications drafted by Proposer.
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| SAMPLE AGREEMENT SECTION I
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I SAMPLE AGREEMENT I

This AGREEMENT is made and entered into by and between the COUNTY of Monterey, a
political subdivision of the State of California, hereinafter referred to as “COUNTY”, and
, hereinafter referred to as “CONSULTANT.”

| SAMPLE RECITALS I

A. WHEREAS, the COUNTY has invited Qualifications Packages through the Request for
Qualifications Packages (RFQ # 9600-51) for ARCHITECTURAL AND
ENGINEERING SERVICES for Tenant Improvement Project for Natividad
Medical Center, Radiology Modernization, First Floor, Bldg 500, Located at 1441
Constitution Blvd, Salinas, CA 93906 in accordance with the specifications set forth in
this AGREEMENT; and

B. WHEREAS, CONSULTANT has submitted a responsive and responsible Qualifications
Package to perform such services; and

C. WHEREAS, CONSULTANT has the expertise and capabilities necessary to provide the
services requested.

NOW THEREFORE, the COUNTY and CONSULTANT, for the consideration hereinafter
named, agree as follows:

| SAMPLE PERFORMANCE OF THE AGREEMENT I

After consideration and evaluation of the CONSULTANT’S Qualifications Package, the
COUNTY hereby engages the CONSULTANT to provide the services set forth in RFQ # 9600-
51 and in this AGREEMENT on the terms and conditions contained herein and in RFQ # 9600-
51. The intent of this AGREEMENT is to summarize the contractual obligations of the parties.
The component parts of this AGREEMENT include the following:

RFQ # 9600-51 dated

Addendum

CONSULTANT’S Qualifications Package dated , including all
attachments and exhibits, to RFQ # 9600-51.

Security for CONSULTANT’S Qualifications Package

AGREEMENT

Payment and Performance Bonds

Certificate of Insurance

Additional Insured Endorsements

All of the above-referenced contract documents are intended to be complementary. Work
required by one of the above-referenced contract documents and not by others shall be done as if
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required by all. In the event of a conflict between or among component parts of the contract, the
contract documents shall be construed in the following order: AGREEMENT, General
Requirements and General Provisions, CONSULTANT’S Qualifications Package (with all
attachments and exhibits), RFQ # 9600-51, Addendum, Contract Security and Bonds, Certificate
of Insurance, and Additional Insured Endorsements.

| SAMPLE 1.0 SCOPE OF SERVICE I

[(Shall be consistent with Scope of Work defined in this Solicitation and shall include description of
goods and/or services provided including timelines and deliverables. Shall also include itemized
pricing (including tax), a total price, and all associated payment provisions. Additional conditions
may be stated such as details regarding training, meetings, any ““Acceptance Testing™ or ““Notice to
Proceed” clauses and project management requirements if applicable.]

SAMPLE 2.0 TERM OF AGREEMENT I

2.1  The initial term shall commence with the signing of the AGREEMENT through and
including with the option to extend the AGREEMENT for one (1)
additional one (1) year period. The COUNTY is not required to state a reason if it elects
not to renew this AGREEMENT.

2.2 If the COUNTY exercises its option to extend, all applicable parties shall mutually agree
upon the extension, including any changes in rate and/or terms and conditions.

2.3  The COUNTY reserves the right to cancel the AGREEMENT, or any extension of the
AGREEMENT, without cause, with a thirty (30) day written notice, or immediately with
cause.

| SAMPLE 3.0 COMPENSATION AND PAYMENTS I

3.1 It is mutually understood and agreed by both parties that CONSULTANT shall be
compensated under the AGREEMENT in accordance with EXHIBIT A

3.2 Prices shall remain firm for the initial term of the AGREEMENT and, thereafter, may be
adjusted annually as provided in this paragraph. The COUNTY does not guarantee any
minimum or maximum amount of dollars to be spent under this AGREEMENT.

3.3 Negotiations for rate changes shall be commenced, by CONSULTANT, a minimum of
ninety days (90) prior to the expiration of the AGREEMENT.

3.4 Invoice amounts shall be billed directly to the ordering department.

3.5 CONSULTANT shall reference the AGREEMENT number and RFQ # 9600-51on all
invoices submitted to the COUNTY. CONSULTANT shall submit such invoices
periodically or at the completion of services, but in any event, not later than 30 days after
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completion of services. The invoice shall set forth the amounts claimed by
CONSULTANT for the previous period, together with an itemized basis for the amounts
claimed, and such other information pertinent to the invoice. The COUNTY shall certify
the invoice; either in the requested amount or in such other amount as the COUNTY
approves in conformity with this AGREEMENT, and shall promptly submit such invoice
to the COUNTY Auditor-Controller for payment. The COUNTY Auditor-Controller shall
pay the amount certified within 30 days of receiving the certified invoice.

I SAMPLE 4.0 NOTICES I

Notices required to be given to the respective parties under this AGREEMENT shall be deemed
given by any of the following means: (1) when personally delivered to the COUNTY’s contract
administrator or to CONSULTANT’S responsible officer; (2) when personally delivered to the
party’s principle place of business during normal business hours, by leaving notice with any
person apparently in charge of the office and advising such person of the import and contents of
the notice; (3) 24 hours after the notice is transmitted by FAX machine to the other party, at the
party’s FAX number specified pursuant to this AGREEMENT, provided that the party giving
notice by FAX must promptly confirm receipt of the FAX by telephone to the receiving party’s
office; or, (4) three (3) days after the notice is deposited in the U. S. mail with first class or better
postage fully prepaid, addressed to the party as indicated below.

Notices mailed or faxed to the parties shall be addressed as follows:

TO COUNTY: TO CONSULTANT:
Sid Cato Name
Management Analyst / Contracts Address

County of Monterey - Natividad Medical Center
Contracts/Purchasing

1441 Constitution Blvd

Salinas, CA 93906

Tel. No. (831) 783-2620 Tel. No. (XXX) XXX-XXXX
FAX No. (831) 755-4268 Fax No. (XXX) XXX-XXXX
catosl@natividad.com Email

| SAMPLE 5.0 PERFORMANCE STANDARDS I

5.1  CONSULTANT warrants that CONSULTANT and CONSULTANT’s agents, employees,
and sub consultants performing services under this Agreement are specially trained,
experienced, competent, and appropriately licensed to perform the work and deliver the
services required under this Agreement and are not employees of NMC, or immediate
family of an employee of NMC.

52  CONSULTANT, its agents, employees, and sub consultants shall perform all work in a
safe and skillful manner and in compliance with all applicable laws and regulations. All
work performed under this Agreement that is required by law to be performed or
supervised by licensed personnel shall be performed in accordance with such licensing
requirements.
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5.3  CONSULTANT shall furnish, at its own expense, all materials, equipment, and personnel
necessary to carry out the terms of this Agreement, except as otherwise specified in this
Agreement. CONSULTANT shall not use NMC premises, property (including equipment,
instruments, or supplies) or personnel for any purpose other than in the performance of its
obligations under this Agreement.

5.4 Assurance of Performance: If at any time County believes CONSULTANT may not be
adequately performing its obligations under this AGREEMENT or that CONSULTANT may
fail to complete the Services as required by this AGREEMENT, County may request from
CONSULTANT prompt written assurances of performance and a written plan acceptable to
County, to correct the observed deficiencies in CONSULTANT’S performance.
CONSULTANT shall provide such written assurances and written plan within ten (10)
calendar days of its receipt of County’s request and shall thereafter diligently commence and
fully perform such written plan. CONSULTANT acknowledges and agrees that any failure to
provide such written assurances and written plan within the required time is a material breach
under this AGREEMENT. If County accepts the plan it shall issue a signed waiver.

55 Waiver: No waiver of a breach, failure of any condition, or any right or remedy contained in
or granted by the provisions of this AGREEMENT shall be effective unless it is in writing and
signed by the party waiving the breach, failure, right or remedy. No waiver of any breach,
failure, right or remedy shall be deemed a waiver of any other breach, failure, right or remedy,
whether or not similar, nor shall any waiver constitute a continuing waiver unless the writing
so specifies.

SAMPLE 6.0 RECORDS AND CONFIDENTIALITY I

6.1 CONFIDENTIALITY: CONSULTANT and its officers, employees, agents and sub
consultants shall comply with any and all federal, state, and local laws, which provide for
the confidentiality of records and other information. CONSULTANT shall not disclose
any confidential records or other confidential information received from NMC or prepared
in connection with the performance of this Agreement, unless NMC specifically permits
CONSULTANT to disclose such records or information. CONSULTANT shall promptly
transmit to NMC any and all requests for disclosure of any such confidential records or
information. CONSULTANT shall not use any confidential information gained by
CONSULTANT in the performance of this Agreement except for the sole purpose of
carrying out CONSULTANT’s obligations under this Agreement.

6.2 NMC RECORDS: When this Agreement expires or terminates, CONSULTANT shall
return to NMC and NMC records which CONSULTANT used or received from NMC to
perform services under this Agreement.

6.3 MAINTENANCE OF RECORDS: CONSULTANT shall prepare, maintain, and preserve
all reports and records that may be required by federal state, and County rules and
regulations related to services performed under this Agreement. CONSULTANT shall
maintain such records for a period of at least three years after receipt of final payment
under this Agreement. If any litigation, claim, negotiation, audit exception, or other action
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relating to this Agreement is pending at the end of the three year period, then
CONSULTANT shall retain said records until such action is resolved.

6.4 ACCESS TO AND AUDIT OF RECORDS: NMC shall have the right to examine,
monitor and audit all records, documents, conditions, and activities of the CONSULTANT
and its sub consultants related to services provided under this Agreement. Pursuant to
Government Code section 9546.7, if this Agreement involves the expenditure of public
funds in excess or $10,000, the parties to this Agreement may be subject, at the request of
NMC or as part of any audit of NMC, to the examination and audit of the State Auditor
pertaining to matters connected with the performance of this Agreement for a period of
three years after final payment under the Agreement.

6.5 ROYALTIES AND INVENTIONS. NMC shall have a royalty-free, exclusive and
irrevocable license to reproduce, publish, and use, and authorize other to do so, all original
computer programs, writings, sound recordings, pictorial reproductions, drawings, and
other works of similar nature produced in the course of or under this Agreement.
CONSULTANT shall not publish any such material without the prior written approval of
NMC.

| SAMPLE 7.0 NON-DISCRIMINATION I

During the performance of this Agreement, CONSULTANT, and its sub consultants, shall not
unlawfully discriminate against any person because of race, religious creed, color, sex, national
origin, ancestry, physical disability, mental disability, medical condition, marital status, age (over
40), or sexual orientation, either in CONSULTANT’s employment practices or in the furnishing
of services to recipients. CONSULTANT shall ensure that the evaluation and treatment of its
employees and applicants for employment and all persons receiving and requesting services are
free of such discrimination. CONSULTANT and any sub consultant shall, in the performance of
this Agreement, full comply with all federal, state, and local laws and regulations which prohibit
discrimination. The provision of services primarily or exclusively to such target population as
may be designated in this Agreement shall not be deemed to be prohibited discrimination.

| SAMPLE 8.0 INDEPENDENT CONSULTANT I

In the performance of work, duties, and obligations under this Agreement, CONSULTANT is at
all times acting and performing as an independent CONSULTANT and not as an employee of
NMC. No offer or obligation of permanent employment with NMC or particular County
department or agency is intended in any manner, and CONSULTANT shall not become entitled
by virtue of this Agreement to receive from NMC any form of employee benefits including but
not limited to sick leave, vacation, retirement benefits, workers’ compensation coverage,
insurance or disability benefits. CONSULTANT shall be solely liable for an obligated to pay
directly all applicable taxes, including federal and state income taxes and social security, arising
out of CONSULTANT’s performance of this Agreement. In connection therewith,
CONSULTANT shall defend, indemnify, and hold NMC and the County of Monterey harmless
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from any and all liability, which NMC may incur because of CONSULTANT’s failure to pay
such taxes.

| SAMPLE 9.0 MISCELLANEOUS PROVISIONS I

9.1  Conflict of Interest. CONSULTANT represents that it presently has no interest and agrees
not to acquire any interest during the term of this Agreement, which would directly, or
indirectly conflict in any manner or to any degree with the full and complete performance
of the professional services required to be rendered under this Agreement.

9.2  Amendment. This Agreement may be amended or modified only by an instrument in
writing signed by NMC and the CONSULTANT.

9.3  Waiver. Any waiver of any terms and conditions of this Agreement must be in writing and
signed by NMC and the CONSULTANT. A waiver of any of the terms and conditions of
this Agreement shall not be construed as a waiver of any other terms or conditions in this
Agreement.

9.4  CONSULTANT. The term “CONSULTANT” as used in this Agreement includes
CONSULTANT’s officers, agents, and employees acting on CONSULTANT’s behalf in
the performance of this Agreement.

9.5  Disputes. CONSULTANT shall continue to perform under this Agreement during any
dispute.

CONSULTANT agrees that this AGREEMENT and any dispute arising from the relationship
between the parties to this AGREEMENT, shall be governed and interpreted by the laws of
the State of California, excluding any laws that direct the application of another jurisdiction’s
laws.

Any dispute that arises under or relates to this AGREEMENT (whether contract, tort, or both)
shall be resolved in the Superior Court of California in Monterey County, California.

The parties agree to waive their separate rights to a trial by jury. This waiver means that
the trial will be before a judge.

9.6  Assignment and Subcontracting. The CONSULTANT shall not assign, sell, or otherwise
transfer its interest or obligations in this Agreement without the prior written consent of
NMC. None of the services covered by this Agreement shall be subcontracted without the
prior written approval of NMC. Notwithstanding any such subcontract, CONSULTANT
shall continue to be liable for the performance of all requirements of this Agreement.

9.7  Successors and Assigns. This Agreement and the rights, privileges, duties, and obligations
of NMC and CONSULTANT under this Agreement, to the extent assignable or delegable,
shall be binding upon and inure to the benefit of the parties and their respective
successors, permitted assigns, and heirs.
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9.8 Compliance with Applicable Law. The parties shall comply with all applicable federal,
state, and local laws and regulations in performing this Agreement.

9.9  Headings. The headings are for convenience only and shall not be used to interpret the
terms of this Agreement.

9.10 Time is of the Essence. Time is of the essence in each and all of the provisions of this
Agreement

9.11 Governing Law. This Agreement shall be governed by and interpreted under the laws of
the State of California.

9.12 Non-exclusive Agreement. This Agreement is non-exclusive and both NMC and
CONSULTANT expressly reserve the right to contract with other entities for the same or
similar services.

9.13 Construction of Agreement. NMC and CONSULTANT agree that each party has fully
participated in the review and revision of this Agreement and that any rule of construction
to the effect that ambiguities are to be resolved against the drafting party shall not apply in
the interpretation of this Agreement or any amendment to this Agreement.

9.14 Counterparts. This Agreement may be executed in two or more counterparts, each of
which shall be deemed an original, but all of which together shall constitute one and the
same Agreement.

9.15 Integration. This Agreement, including the exhibits, represents the entire Agreement
between NMC and the CONSULTANT with respect to the subject matter of this
Agreement and shall supersede all prior negotiations. Representations, or agreements,
either written or oral, between NMC and CONSULTANT as of the effective date of this
Agreement, which is the date that NMC signs the Agreement.

9.16 Interpretation of Conflicting Provisions. In the event of any conflict or inconsistency
between the provisions of this Agreement and the Provisions of any exhibit or other
attachment to this Agreement, the provisions of this Agreement shall prevail and control.

9.17 Warranty by Consultant. CONSULTANT shall perform all services and provide all
drawing and documents in accordance with applicable codes and regulations, and shall be
fully responsible for the content of all design documents prepared or provided under this
AGREEMENT.

TO COUNTY: TO CONSULTANT:

Brian Griffin, Project Manager Name

Natividad Medical Center Address

1441 Constitution Blvd

Salinas, CA 93906 Tel. No.

(931) 755-4223 FAX: (931) 757-2592 FAX No.

Email: griffinb@natividad.com Email
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| ATTACHMENTS & SIGNATURE PAGE I

SIGNATURE PAGE

COUNTY OF MONTEREY RFQ # 9600-51
CONTRACTS/PURCHASING DIVISION ISSUE DATE:

RFQ TITLE: Architect, Engineering and Construction Administration Services for Tenant Improvement Project

QUALIFICATIONS PACKAGES ARE DUE IN THE OFFICE OF THE ADDRESS:

CONTRACTS/PURCHASING MANAGER BY: NATIVIDAD MEDICAL CENTER

3:00 p.m., Local Time, Friday CONTRACTS/PURCHASING DIVISION
Attn: BRIAN GRIFFIN

QUESTIONS ABOUT THIS RFQ SHOULD BE DIRECTED TO 1441 CONSTITUTION BLVD.

BRIAN GRIFFIN (931) 755-4223 griffinb@natividad.com SALINAS, CA 93906

BIDDERS MUST INCLUDE THE FOLLOWING ITEMS WITH THEIR QUALIFICATIONS PACKAGE:
[ ] COMPLETED ATTACHMENT A — GENERAL FIRM INFORMATION
[ ] COMPLETED ATTACHMENT B - PROJECT EXPERIENCE SHEET
[] ALL REQUIRED CONTENT FROM SECTION 9 HEREIN
[] COMPLETED ATTACHMENT C - FEE SCHEDULE (in a separate sealed envelope)
[ ] COMPLETED ATTACHMENT D - LOCAL BUSINESS DECLARATION FORM
[ ] COMPLETED ATTACHMENT E — RECEIPT OF SIGNED ADENDA

This Signature Page must be included with your submittal in order to validate your Qualifications Package.
Quialifications Packages submitted without this page will be deemed non-responsive.

|:| CHECK HERE IF YOU HAVE ANY EXCEPTIONS TO THIS RFQ.

BIDDERS MUST COMPLETE THE FOLLOWING TO VALIDATE QUALIFICATIONS PACKAGE

| hereby agree to furnish the articles and/or services stipulated in my Qualifications Package at the price quoted, subject to the
instructions and conditions in the Request for Qualifications Package. | further attest that | am an official officer representing
my firm and authorized with signatory authority to present this Qualifications Package.

Company Name: Date:

Signature: Phone: Fax:

Printed Name: Title: E-mail:

Street Address/PO Box: County: State ZIP:
License No. (if applicable): License Classification (if applicable):
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ATTACHMENT A General Firm Information

Please prepare a general information summary about your firm which, at a minimum, includes the
following:

Firm Name and Address

Year Established
Enter the year the firm (or branch office, if appropriate) was established under the current name.

DUNS Number
Insert the Data Universal Numbering System number issued by Dun and Bradstreet Information
Services. Firms must have a DUNS number.

Ownership Type
Enter the type of ownership or legal structure of the firm (sole proprietor, partnership,
corporation, joint venture, etc.).

Point of Contact.
Provide this information for a representative of the firm that the agency can contact for additional
information. The representative must be empowered to speak on contractual and policy matters.

Former Firm Names

Indicate any other previous names for the firm (or branch office) during the last six years. Insert
the year that this corporate name change was effective and the associated DUNS Number. This
information is used to review past performance on Federal contracts.

Employees by Discipline
Specify all staff members, their job titles, and their area of specialty, including licenses and/or
certifications they may hold.

Litigation History (include all claims filed and settlement history)
Description of litigation to which the firm has been a party in the most recent five year period.
Please include the following details:

1) Name of case,

2) Date filed,

3) Court in which filed,

4) Judgment or result.

---End of ATTACHMENT A---
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ATTACHMENT B Project Experience

Please describe at least 5 OSHPD projects with 3 OSHPD based on Hospital Radiology
Department design and construction in excess of $1 million dollars with which your firm completed
within the last 5 years

Limit your description of each project to 3 pages maximum:

Project Name

Year Completed

Brief Project Description (please highlight relevancy to projects in this RFQ)

Client Name

Client Contact Info

Name with Position/Title. Please include phone number and email address as the County will
conduct reference checks using this information.

Size of Project / Costs
Please include gross square footage; total construction costs; total design costs

Name of General CONSULTANT and major sub consultants (Mechanical, Electrical,
Structural) on Project

Project Delivery Method (Design-Build, Design-Bid-Build, CM-at-risk, etc.)
Specify the Specialty Area
Specify which of the following specialty areas this project experience falls under: ie. Commercial,

Office, Warehouse/Storage, 1.T., Maintenance, Criminal Justice, or other (specify which).

Additional Comments (if relevant)

---End of ATTACHMENT B---
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ATTACHMENT C: Fee Schedule

Fee Schedule per Attachment C herein must be included in a separate sealed envelope to be
opened only after a final CONSULTANT has been determined by the NMC Selection
Committee. Failure to comply with this requirement shall be grounds for rejection based on
non-compliance.

The undersigned, having read and understood all Qualifications Package information, hereby
submits fees for RFQ # 9600-51. It is also understood that the Fee Schedule will not be used by
the COUNTY as part of the criteria to select the firm(s) for possible interviews by the selection
committee, but that the Fee Schedule may be used in negotiations with the qualified firm(s) for
the required services.

Position/Title Hourly Rate
(Indicate changes per year if any)
2013/14 2014/15

Principal/Owner

Project Manager

Architect

Technical/CAD Production

Civil Engineer

Project Manager

Technical/CAD Production

Mechanical Engineer

Project Manager

Technical/CAD Production

Electrical Engineer

Project Manager

Technical/CAD Production

Structural Engineer

Project Manager

Technical/CAD Production

Landscape Architect

Project Manager

Technical/CAD Production

Cost Estimating

Other (indicate):

Other (indicate):

Other (indicate)
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Reimbursable Items to be Billed Estimated Cost Bill

(County shall reimburse for any approved travel (Note, indicated markup, if any, shall not
expenses as per IRS allowances only) exceed 10%)

(Please list) Total Cost % of Markup calculated
---End of ATTACHMENT C---
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ATTACHMENT D:
COUNTY OF MONTEREY LOCAL BUSINESS DECLARATION FORM

Bidders claiming to be a “Local Vendor” as defined by the “Monterey County Local Preference Policy”,
adopted by the Monterey County Board of Supervisors on August 29, 2012, must certify they meet the
definition of “Local Vendor” as defined and in accordance to the adopted policy.

Any bidder claiming to be a local business as defined by the policy, shall so certify in writing herein that
they meet all of the criteria listed within the policy, which can be accessed online at the following link:

Policy Link: http://www.co.monterey.ca.us/admin/pdfs/LocalPreferencePolicy092912.pdf

County shall not be responsible or required to verify the accuracy or any such certifications, and shall have
sole discretion to determine if a bidder meets the definition of “local vendor” as provided herein.

Any business which falsely claims a preference pursuant to Monterey County Local Preference Policy
shall be ineligible to bid on county purchases or contracts for a period of three (3) years from the date of
discovery of the false certification(s).

Any business eligible for the local business preference who desires to have the preference applied during
the award selection process shall return this completed Local Business Preference Declaration form with
its proposal or qualifications package response. Upon request, bidder agrees to provide additional
information to substantiate this certification.

Bidder certifies under penalty of perjury they have both read and confirm they meet the requirements as
outlined within the County’s Local Preference Policy for the procurement in question.

Business Legal Name (and DBA name if any):

Business Address:

City: State: Zip Code:

Signature of Authorized Representative: Date:

Title of Authorized Representative:

Telephone Number: ( ) E-Mail:

This form must be submitted within a bidder’s proposal or qualifications package in order for the
County to apply the applicable local preference. Failure to submit this form means that the bidder is not
declaring itself a local business and there will be no local preference applied.

CP 11/20/12

---End of ATTACHMENT D---
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ATTACHMENT E Receipt of Signed Addenda
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