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STATE BANK OF BIKANER AND JAIPUR 
           REGION-IV, CHANDIGARH 

 
M/s----------------- 
 
 
Sir, 
 
 
SELECTION OF AN INTERIOR DESIGNER /ARCHITECTS  
FOR FACE LIFTING OF PROPOSED BRANCH PREMISES  
 : FARIDABAD (HARYANA) BRANCH  PREMISES  
 
 
Bank intends  to undertake face lifting work  of  Faridabad Branch premises . For 
providing technical  services for the aforesaid work, sealed offers are invited in the 
prescribed format (enclosed draft agreement ) from the Interior designer cum 
Architects who are enlisted in the panels of  L.H.O , SBI, Delhi/ Z.O., 
Chandigarh./Head office SBP OR Zonal office, SBBJ, Delhi. 
   
Each offer is to be submitted in the sealed cover super-scribed “ SELECTION  OF 
INTERIOR DESIGNER/ARCHITECTS FOR THE PROPOSED FACE LIFTING  
WORK OF FARIDABAD  BRANCH PREMIES ” .  
 
The last date of submission of the offer is 3.00 p.m  on 23.02.2009 and the  received 
offers will be opened on the same day at 3.30 p.m in the presence of the bidders . 
 
The place where offer is to be submitted /dropped   in the tender box –  marked Region-
IV, Chandigarh at 3 rd floor , SBBJ Zonal Office ,Shankar Road, Ahimsa  Bhawan, New  
Rajendra Nagar ,New Delhi . 
 
            
Details may be down loaded from the Bank's web - site (http://www. sbbjbank. com) as 
well as Govt’s web-site ( http://www.tendergovt.in) can also be obtained from the office 
of the undersigned. 
 
 
 
ASSISTANT GENERAL MANAGER-IV, Chandigarh 
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    LVsV cSad vkWQ chdkusj ,.M t;iqj 

     {ks=&prqFkZ] paMhx<+ 

 

eSllZ&&&&&&&&&&&&& 

&&&&&&&&&&&&&&&& 

&&&&&&&&&&&&&&&& 

 

‘kk[kk Qjhnkckn¼gfj;k.kk½ ‘kk[kk ifjlj ds izLrkfor lkSan;hZdj.k dk;Z 

gsrq vkarfjd lkt&lTtkdkjksa@okLrqdkjksa ds p;u gsrq fufonk vkea=.k 

 

gekjs fu;a=.kk/khu Qjhnkckn ‘kk[kk dk lkSan;hZdj.k dk;Z fd;k tkuk izLrkfor gS A 

mDr dk;Z ds fy, rduhdh lsok gsrq cSad ds fnYyh vapy rFkk Hkkjrh; LVsV cSad] 

LFkkuh; iz/kku dk;kZy; fnYyh vFkok vapy dk;kZy; paMhx<+] vFkok LVsV cSad 

vkWQ ifV;kyk] iz/kku dk;kZy;] ifV;kyk ds iSuy ij lwphc) vkarfjd 

lkt&lTtkdkjksa@okLrqdkjksa ls fufonk,a vkeaf=r dh tkrh gS A bPNqd i{kdkj 

fu/kkZfjr izi= esa ¼vuqca/k dk izk:Ik layXu gS½ eksgjcan fufonk,a vkeaf=r dh tkrh 

gS A  

 

fufonk,a ‘kk[kk Qjhnkckn¼gfj;k.kk½ ‘kk[kk ifjlj ds izLrkfor lkSan;hZdj.k dk;Z 

gsrq vkarfjd lkt&lTtkdkjksa@okLrqdkjksa ds p;u gsrq fufonk vkea=.k fy[ks 

eksgjcan fyQkQs esa fHktokbZ tkos A  

 

fufonk,a fnukad 23-02-2009 dks nksigj 3-00 cts rd bl dk;kZy; esa tek dh tk 

ldrh gS A  fufonk, bl dk;kZy; ds r`rh; ry ij {ks=&prqFkZ] paMhx<+ fy[ks 

fufonk ckWDl esa Hkh Mkyh tk ldrh gS A izkIr fufonkvksa dks mlh fnu nksigj 3-

30 cts fufonkdrkZvksa dh mifLFkfr esa [kksyk tk,xk A  

 

fufonk laca/kh foLr`r fooj.k cSad dh osclkbZV http://www. sbbjbank. com ,oa 
ljdkj dh osclkbZV http://www.tendergovt.in ls MkmuyksM dh tk ldrh gS A 

 

 

lgk;d egkizca/kd 

{ks= prqFkZ] paMhx<+ 
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(FORMAT OF APPLICATION) 

 
AGREEMENT WITH THE INTERIOR DESIGNER/ARCHITECTS 

(MODEL AGREEMENT) 
 
 
THIS AGREEMENT   made at -------------------------------------the --------------------day of 
-----------------------------Two Thousand -------------BETWEEN State Bank of Bikaner & 
Jaipur , a body Corporate constituted under the State Bank of India(Subsidiary BankAct 
1959 )having its Head Office at Tilak Marg, Jaipur, hereinafter called “the Employer☺ of 
the ONE PART and------------------------------------------------------------------------------------
--------------------------------------------(Name and address of the Consultants) hereinafter 
called the Consultant” which includes its heir/successors of the OTHER PART. 
WHEREAS the Employer intends to to undertake face lifting work  of  Faridabad Branch 
premises (hereinafter called “the Project”) and WHEREAS the Employer is desirous of 
appointing the Consultants for the purpose of designing the SAID WORK. 
 
  
NOW THIS DEED WITNESSETH and the parties hereto hereby agree as follows : 
 

1. The employer agrees to pay the Consultants as remuneration for the professional 
services to be rendered by the Consultants in relation to the said project 
particularly for the services hereinafter mentioned, a fee calculated at ------------%  
, excluding service tax as applicable (please quote the fees )  of the actual cost of 
work/accepted tender cost whichever is less. The said fee being hereinafter called 
as “Basic Fee”. In case there is an escalation in the actual project cost over the 
accepted tender cost, the payment to the Architect shall be worked out as below: 

 
a) 100% of the Basic Fee on the accepted tender cost plus 
b) 50% of the Basic Fee on the escalated cost over & above the accepted 

tender cost. 
c) 50% fee will be payable for factory made bought out items.  

 
Subject to a ceiling of 110% of the Basic Fee worked out on the accepted tender cost and 
stipulation given in para 1.1 below. 
 
1.1 In case, the actual cost of work is more than the tendered cost as a result of authorised 

changes in the specification and/or quantities of the scheduled items or the operation 
of duly approved additional or substitute items, if any, such actual cost and not the 
accepted tender cost (without taking into account any escalation), will be considered 
as the cost on the basis of which basic fees will be worked out and the ceiling will 
also pertain to basic fees thus worked out. 

 
2. The consultants shall take the Employer’s instruction, prepare sketch designs, 

make approximate estimate cost by cubic measurements or otherwise, prepare 
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drawings sufficient for making applications for work licenses to local authorities 
or for other approvals, prepare working drawings, prepare structural drawings if 
and as required, prepare specifications, prepare bills of quantities, and detailed  

estimate with rate analysis, prepare tender documents, advise on preparation of a 
panel of contractors to be invited for tendering, assist in obtaining tenders, advise on 
tenders received, prepare contract documents, nominate and instruct Service 
Consultants (if any), coordinate activities of all Consultants, prepare such further 
details and particulars as are necessary for the proper carrying out of the works, 
advise Employer on technical and financial implication of the deviation/amendments 
(if any), from the approved scheme and give general supervision, subject to 
stipulation of para 2.1 below. 

 
Note : 
 

i) When the Architect is engaged for supervision as well his duties will include day 
to day supervision, measurement, quality control, variation management and 
complete project management of works as already defined in the duties/functions 
of Consultant mentioned in  the IBA  Guidelines. 

    
ii)No deduction will be made from the Consultant’s fee on account of liquidated 
damages or such other sums withheld from the payments due to the contractor. 

 
3. For travel outside the Headquarters, the Consultants shall be paid as follows: 

 
(a) For Partners, Associates, Senior Architects and Consultants-------

as per entitlement of SMGS-IV officers of the Bank 
(b) For other staff - as per entitlement of JMGS-I officers of the 

Bank 
 

4. Apart from such copies of drawings as are required for submission to the local 
authorities as provided in clause 2, the Consultants will supply additional copies 
of drawings free of cost, as follows: 

 
i)       Two sets of all drawings for contractors. 
ii) Two sets of all drawings for clerk of works/site engineer. 
iii) One set of all drawings for Service Consultants, if any, 
iv) Two sets of all drawings and one set of completion drawings with all 

amendments incorporated, to the Employer. 
v) The Consultants shall furnish a complete set of design calculation and 

drawings for the structural work and other items in the trade for record 
by the Bank, wherever the work involves structuraql addition and 
alteration as well. 

vi) The Consultants shall furnish a completion plan of the 
building/structures including all services on completion of the project 
as the case may be, along with a complete set of design calculations 
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and structural drawings to form a permanent record for the Bank to be 
consulted in case of any future additions/alterations at a later stage. 

 
The cost of supply copies of drawings over and above the sets mentioned above shall be 
reimbursed by the Employer to the Consultant. 

 
 

5. The Employer shall pay to the Consultants their basic fee in the following manner 
: 

Total Fee calculated ---------% of the cost of work. Stages of payment will be as given 
below : 
 
 
5.1 For Consultant with supervision responsibilities 
 

i)On the approval of sketch design and preliminary estimates , preparation of 
required drawings and particulars for structural work, services etc. for 
applications to be made to Bank and Local Authorities for approval and 
processing the same, on approval of detailed architectural working drawings and 
structural/services drawings sufficient for preparing detailed estimates of cost , 
submission of 3-D view and approval of the samples by the Bank and  approval of 
detailed estimates-   20% 
 
ii) Preparation of tender documents, tender process and advising on   tenders                    
received – 40%. 

        
      iii)On award of job – 50%. 

 
 iv)For making periodic visits for inspection and quality surveillance preparing     
other details and drawings as may be required during execution along with   
variation contract to be paid progressively with execution of the work – 90%. 

       
       v)Issue of completion certificate and as-built drawings –95%. 

   
vi)At the end of Defect Liability period of contracts – 100%. 

 
 
Note 
 

a) The fees as stated hereinabove will also be applicable to engineering 
services work that may be assigned to the consultant. 

b) The fees as stated hereinabove will be adjusted on the basis of the latest 
available estimated cost or if tenders have been received then on the 
lowest bona-fide tendered cost. For stage (v) onwards progressive 
payment will be made on the basis of cost of works done. 
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c) The final installment of fees shall be adjusted on the basis of actual cost of 
works, subject to the stipulation and ceiling given in clause 1 herein 
before. 

 
6.  i) The Consultant shall give total supervision with complete 

execution responsibility,  in case he is engaged for supervision as well as 
mentioned in para 2.1 before. In all other cases he shall give such 
periodical supervision and inspection as may be necessary to ensure that 
the works are being executed, generally in accordance with the contract. 
ii) The Consultants shall not make any material deviation, alteration, 
addition to or omission from the approved design without the knowledge 
and consent of the Employer. 
iii) The fees and charges payable to the Consultants is generally in 
accordance with the Scale of charges suggested by IBA. ( 50% fees is 
payable for bought out items/readymade items). 

 
7. The Consultants shall engage qualified and competent/reputed Structural, 
Electrical, Water Supply & Plumbing and Air-Conditioning Consultants as required 
to assist them in the preparation of design and details for these services. The Service 
Consultants will be appointed with the approval of the Employer. The fees payable to 
these Consultants shall be borne by the Interior Consultant out of the fees received by 
them. The latter shall be however fully responsible for the design and soundness of 
the works of such Consultants and shall also co-ordinate the activities of various 
Consultants. 
 
8. In case where the Consultants perform partial services for any reason, including the 
abandonment, deferment, substitution or omission of any project and/or works, or part 
thereof, and if the services of the Consultants are terminated, the charges payable in 
respect of the services performed shall be as follows: 
 
9. In case of any dispute between the Consultant and PMC/any other agency, the 
matter shall be referred to the employer whose decision shall be final and binding on 
all parties. 
 
10. In case it is established that due to fault of the Consultant the Bank has to pay any 
extra amount due to over-run of the Project, over measurements – faulty description 
of tender item or any other lapse on the part of the Consultant necessary recovery 
may be effected from the Consultant’s fee as per provision of section 73 of Indian 
Contract Act 1872 under section 30 of Architects Act 1972 ( Central Act No. 20 of 
1972), besides Bank’s taking recourse to proceed against the Consultant for recovery 
of the extra amount incurred by the Bank. The consultant’s liability may be however 
limited to 10 per cent of the fees paid to him. 
 
11.In the event of any dispute difference or question arising out of or touching or 
concerning this agreement or the execution of the project, the same shall be referred, 
at the option of either party (state name), to the arbitration of a sole Arbitrator 
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mutually agreed upon, and in default of such agreement both the parties shall appoint 
one arbitrator each and both the arbitractors shall appoint one presiding arbitrator 
(umpire). All the arbitrators shall be the fellows of the Indian Institute of Architects 
or the Institution of Engineers (India). The said arbitration proceeding shall be under 
the provision of the Indian Arbitration and Conciliation Act, 1996 together with any 
statutory modifications thereof. The award of the arbitrator(s) or umpire, as the case 
may be, shall be final and binding upon the parties. 
 
12. This agreement can be terminated by either party on giving 3 months’ notice 
normally. However, in exigent circumstances, the services of the Architect can be 
terminated by giving notice of lesser period. 
 
13. Details of duties of Consultants will be as detailed in the  IBA Construction  
Work Manual. 
 
IN WITNESS WHEREOF the parties hereto have hereunto set their hands the day 
and year first above written. 
 
Signed, and delivered by          (Name of the Bank)      by the hands of Shri ------------
----------------its --------------------------and constituted attorney in the presence of  
 

1. 2. 
 
 
Signed and delivered bythe hands of Shri -------------------------------partner of    ( Name 
of the Consultants)      in the presence of  
 

1. 2. 
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     ANNEXURE – 1 
 
                SCHEDULE                                 PERIOD 
 
 
1.    Submission of  Sketch Plans.        1.   Within ONE week from the date of 
           receipt of instructions from the  
           Employer. 
 
 
2.    Submission of detailed drawings and          2.   Within ONE weeks from the date of 
       detailed estimate complete in all respects        receipt of Employer’s approval. 
        
3. Submission of required drawings to the        3.   Within ONE week from the date of  
 Municipal and other local authorities.      receipt of the Employer’s approval  
 3- D VIEW, materials to be  used,          of the Sketch plans. 
 Detailed report of the project along-with  
 brief specifications 
 
4. Submission of drawings and draft tender        4.   Within  ONE week  from the date of 
 complete in all respects including the          receipt of Employer’s approval 
 security equipment work, plumbing & 
 sanitary installation work, electrical work, 
 lift installation and air conditioning work. 
 
5. Submission of Architect’s report on the         5.   Within  3-days from the date of 
 various tenders.   receipt of the tenders from the        

Employer.  
 
6. Submission of variation orders.        6.   Within a fortnight from the date of  
          receipt of Employer’s approval of  
          the variation. In the case of variations 
          costing less than Rs. 10,000/- or the 
          amount authorised as the case may be 
            within one week from the date of issue 

   of  instructions by the Architects to  
           contractors. 
 
7. Other drawings etc. 7.   Within a reasonable time making for the 
           smooth running of the work. 
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Duties/Functions of Consultants 
The Consultants shall render the following services in connection with the Bank’s project :- 
 
For Consultants with Supervision Responsibility 
 
a. Taking the employer’s instructions, visiting the sites, preparing sketch designs which shall be 

in accordance with local governing codes/standards, regulations, etc.(including carrying out 
necessary revision til the sketch designs are finally approved by the employer), making 
approximate estimate of cost by cubic measurements, square meter or otherwise and 
preparing reports on the scheme so as to enable the employer to take a decision on the sketch 
designs. 

b. Submitting a proper PERTCHART/Bar Chart incorporating all the activities required for the 
completion of the project well in time, preparation of working drawings, structural drawings, 
detailed drawings, calling tender etc. The program should also include various steps of 
services to be done by the Consultants in co-ordination with the Architect. 

c. Submitting required drawings to local authorities and obtain their approval, If and wherever 
required. 

d. Designing and preparing detailed working drawings for all works including services and 
along with calculations as and wherever required, and detailed estimates and specification 
along with Bill of Quantities. 

e.    Preparing  pre-qualification documents  
 
f . Preparing detailed tender documents for various trades viz. general builders work and       
specialist services such as water supply and sanitary installation electrical installation etc. 
complete with articles of agreement, special conditions, conditions of contract, specification, bill 
of quantities, including detailed analysis of rates based on market rates, time and progress charts, 
etc. 
 
 g. Preparing tender notices for issue by bank or inviting tenders from prequalified shortlisted 
parties on behalf of bank, as the case may be for all trades and submitting assessment reports 
thereon together with recommendations specifying abnormally high and low rated items. 
Preparing contract document for all trades and getting them executed by the concerned 
contractors. 
 
The assessment report shall be based on proper analysis of rates with constants from an approved 
Standard Book and market rates of materials and labour for major items of woks costing about 
60% of the estimated cost of work. 
 
All commercial conditions shall be evacuated in financial terms instead of merely saying 
whether a condition may be accepted or not. 
 
When conditions are not susceptible of evaluations, the alternative procedure of calling all the 
tenderers for negotiation by asking them to submit a financed based on set of common terms and 
conditions acceptable to the bank may be adopted. 
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h. Preparing for the use of the employer, the contractor and site staff, 4 copies of contract     
documents for all traces including all drawing, specifications, and other particulars.  Preparing 
such further details and drawings as are necessary for proper execution of the works. 
 
i. Assuming full responsibility for supervision and proper execution of all works by General and 
Specialist Contractors who are engaged from time to time, including control over quantities 
during further execution to restrict variation, if any, to the minimum. 
 
J. No deviations or substitutions should be authorized the Consultant with out working out the 
financial implication, if any, to the contractor and obtaining approval of the Bank.  However, 
where times does not permit and where it is expedient the Consultant may take decisions on 
behalf of the Bank, the total cost of the item/deviation of which should not exceed Rs. 10,000/-. 
This deviation shall be not subsequently rattled from the Bank duly justifying his action at the 
earliest. 
 
k. Working out theoretical requirement and actual consumption of cement, steel and any other 
material, if and as specified in the tender, on a regular basis for each bill. 
 
l. Assuming the employer in appointing a contractual/temporary site engineer for day to day 
supervision and measurement of works if and wherever required, and render technique guidance 
to the site engineer as required. 
 
m. Checking measurements of works at site.  Checking contractor’s bills, issuing periodical 
certificates for payments, and casing and certifying accounts, so as to enable the employer to 
make payments to the contractors and adjustments of accounts between the contractors and the 
employer.  Consultant shall assume full responsibility for all measurements certified by them. It 
shall be mandatory on the part of the Architect  to check the measurements of various items. 
 
 
Certified that the various items of work in this--------------running bill final bill by the 
contractors--------have been completed to the order claimed and appropriate rates and that 
the items are in accordance with and fully conforming to the standard prescribed 
specifications ad drawings. We further certify that we have checked the measurements of 
various items as necessary claimed in this bill. Hence the bill is recommended  for payment 
of Rs.------------ 
 
 
 
                                                                                          Signature of the Architect 
 
Date------------ 
 
 
The Architects shall endorse the above certification in the relevant Measurements Books also. 
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n. Submitting a detailed account of steel, cement and/or any other material that the employer 
may specify and certifying the quantities utilized in the works. 
 
o. Obtaining permission from local authorities for facilities and services as a result of addition, 
alteration and modification wherever required, if the main Architect or client had not obtained 
the same earlier by the main architect or client. 
 
P. Certify after test/commissioning/final inspection and check as the case may be the completion 
of the work and/or satisfactory functioning of the system in services and utilities, as the case may 
be. 
 
q. On completion of the work/satisfactory functioning of the service system and certification of 
completion/satisfactory commissioning prepare and supply four sets of as-bull drawings with 
relevant calculations of the design/engineering for the records of the employer. The Consultants 
shall verify and confirm that identification marks are made on the all services 
installation/cables/wiring, etc. as the case may be, to carry out future 
additions/alterations/maintenance jobs. 
 
 r. The Consultant shall be wholly responsible for the successful completion of the project in all 
respects consistent with safety and structural stability from the inception up to the handing over 
fro occupation to the employer.  
 
s. The Consultant shall assist the Bank in all arbitration proceedings between the contractors and 
the Bank and also defend the Bank in such proceedings. 
 
t. Wherever the work involves any structural additions/alterations, the Consultants shall furnish 
one complete set of structural design, calculations and structural designs for the Banks records. 
 
u. Any other services connected with the works usually and normally rendered by the Architects 
but not referred to herein above. 
 
 
 
 
 
 
 

 
 

 
 
    
 
 


