Request for Proposal (“RFP”)

RFP for Phase I and II Transit Design Engineering Services
Category 2: Elevated Transit Station Design
For Cermak Road EL CTA Green Line Station

Specification No.: 98329
Requisition No.: 60788

Required for use by:
CITY OF CHICAGO
(Department of Transportation)
Issued by:

CITY OF CHICAGO
(Department of Procurement Services)
ONE (1) ORIGINAL AND TWO (2) COPIES
OF THE RESPONSE TO BE SUBMITTED

All of the responses must be addressed and returned to:

Jamie L. Rhee, Chief Procurement Officer
Department of Procurement Services
City Hall-Bid & Bond-Room 301
121 N. LaSalle Street
Chicago, Illinois 60602

Responses must be received no later than 4:00 p.m. Chicago Time, on

Tuesday, January 10, 2012

Responses must be submitted in sealed envelope(s) or packages(s). The outside of the package or
envelope must clearly indicate the name, “RFP for Category 2: Transit Design Engineering for
Cermak EL CTA Green Line Station”, the requisition and specification number and the time and the
date specified for receipt. The name and address of the Respondent must also be clearly printed on the

outside of the envelope(s) or package(s).

RAHM EMANUEL

JAMIE L. RHEE

CHIEF PROCUREMENT OFFICER

Brenda Chagoya, Contract Negotiator (312) 744-4902
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SCOPE OF SERVICES
Category 2: Elevated Transit Station Design
Phase I Design Engineering Services
Phase II Design Engineering Services

CERMAK ELEVATED CTA GREEN LINE STATION

CDOT secks Phase I and Phase II Design Engineering and Architectural Services to prepare and
complete Phase I and Phase II plans, specifications and estimates for the construction of a new
Cermak Elevated Green Line Station.

This work consists of the design for the construction of a new Cermak Elevated Green Line
Station with station house facilities located at grade level and center platform at track level. The
new station design must be environmentally responsible and incorporate sustainable features
where applicable. The work includes, but is not limited to: demolition or removal of existing
structure either with or without adjacent rail traffic; structural steel and concrete fabrication,
installation and/or modification of the existing structure carrying rail facilities in accordance with
the American Railway Engineering and Maintenance-of-Way Association (AREMA) Manual for
Railway Engineering; installation and/or modification of existing structures in accordance with
applicable codes; fabrication, installation and/or modification of new and/ or existing signal,
communication, security, electrical, mechanical, structural and HVAC systems; architectural
finishes, steel, concrete and finish work for station house and platform; civil, structural and
utility work as required to support the operation of the new facility and restoration of adjacent
site; track work, communications, signaling and other related rail operation support infrastructure
modification, construction and replacement; fabrication and installation of vertical circulation
elements (stairs, escalators and elevator); staging and temporary construction as required for the
new station and to maintain operations; fare collection; and all other work related to the
completion and successful operation of a transit facility.

The Design Consultant (DC) work will complete construction documents for a staggered island
platform design. This will utilize the existing track centers and placing an island platform
between them. The design will provide an 8-car platform. The overall platform length will be
approximately 725 feet long and will provide a station entrance on the north side of Cermak
Road. The canopy will cover six cars. The main station house opens to the south side of
Cermak road and one leads to the north side of 23" Street. The platform elevator is nearly
centered on the platform.

The project must comply with ADA requirements and will include an elevator, stairs and
escalators. The project will also include graphics, revenue collection equipment, customer
assistance kiosk, and toilet room. The platform includes station platform and structure, power
distribution, lighting and communications systems and graphics. Structural, civil and electrical
engineering and architectural services are required for the stationhouse and platform. Roadway,
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sidewalk, curb and gutter, traffic signals, drainage, utilities, resurfacing within the limits of the
transit station improvement are required. Landscaping will also be required.

Construction staging documentation includes demolition, traffic and pedestrian control, and
coordination of CTA systems. Ultility and traffic staging is required and detailed plans must be
prepared indicating roadway lane closures pre-approved by the Office of Emergency
Management and Communications — Traffic Management Authority. The project is to be staged
to allow the Green Line to remain open during construction. The project will utilize City TIF
funds and will be administered by the CDOT Division of Engineering. The requested work
requires MBE and WBE participation.

1. GENERAL REQUIREMENTS
a. Scope of Services

The DC will develop a detailed Scope of Services for the project. The Scope must
consist of:

Executive Summary and Introduction describing the project objectives and goals,

Project limits and proposed construction scope of services,

Staffing plan including staff hour assignments of key and support staff members as well
as an organization chart,

Description of DC duties and responsibilities of other agencies,

Description of DC deliverables, including a list of drawings and specifications by Phase
to be prepared as part of the project,

Cost estimation and control procedures,

Project schedule and management procedures,

DC cost details and supporting documentation.

The draft Scope of Services must be submitted for review at the second meeting after
notice of selection for a project. The final Scope of Services must be completed prior to
the award of contract and must be incorporated into and serve as the DC’s contract scope
of services.

b. Quality Assurance Plan and Quality Control Procedures (QA/QC) Manual

The DC will prepare a QA/QC Manual for the Project. The Manual must define the
procedures used to control and insure the quality of the design process from scope
definition through construction award. The QA/QC Manual must address the following:



Management responsibility

Design standards and documents
Document control

Process control

Inspection and testing for construction
Quality records and audit procedures
Training

It is expected that the DC will have QA/QC procedures currently in place for the firm’s
own design process. This Plan must serve as the basis for the Project QA/QC Plan and is
expected to be modified to meet the needs of this project. The Plan must be compatible
with CDOT Division of Engineering and IDOT QA/QC programs. The Draft
QA/QC Plan must be submitted one week after Notice to Proceed and the Final QA/QC
Plan must be submitted within three weeks after Notice to Proceed.

c. Meetings

The DC must attend regular bi-weekly status meetings held with the CDOT Division of
Engineering Project Manager and staff. These meetings must be held in CDOT’s offices
and attended by CDOT, DC and other agency personnel. The meetings must serve as a
forum to discuss and resolve issues in the design process.

Minutes of all meetings must be prepared in a format approved by CDOT and distributed
by the DC within three working days of the meeting. The DC must also be responsible
for maintaining a list of action items, which must be updated at each meeting.

d. Design Standards

The design must incorporate IDOT Standards for Bridge and Highway design, and
CDOT and CTA Standards for station and facility design especially as they relate to
Computer-Aided Drafting. Where existing City of Chicago Design Standards exist, they
must be converted to CAD format. The DC must have demonstrated capability to
perform CAD drafting. It is expected that the DC has designers familiar with AutoCAD
prior to the DC’s Services.

e. Design and Construction Schedules
The DC must prepare a Project Schedule, including a work breakdown, which depicts the

project with key milestones and deliverables for design and construction. The design
schedule must be updated bi-weekly and at a minimum, must include:



Key decision points in the design process including intermodal study, the securing of all
temporary easements, utility coordination and other items which require coordination;
Responsible parties for each decision;

Early start for each activity;

Expected finish for each activity;

Critical path items.

The DC must also prepare a Construction Schedule. The Schedule must show the major
items of work to be performed by the construction contractor and subcontractors. It is
expected that this Schedule will be refined as the design progresses and must be
submitted to CDOT at the start of preliminary design, the end of preliminary design and
with the 30%, 60%, 90% and 100% drawings. At a minimum, the Schedule must
include:

Mobilization;

Demolition as appropriate;
Utility Relocations;

Long lead time material procurement;
Structural construction;
Architectural construction;
Electrical construction;
Mechanical construction;
Signal/ track modifications;
Roadway work;

Drainage and utilities;
Landscape and finish work.

All Schedules must be made available to CDOT in an electronic format as well as a
graphic format. Color wall size versions of these Schedules must be made available to
CDOT personnel upon request.

f. Document Preparation

Consultant must prepare all plans using AutoCad software. CDOT must receive a
working electronic copy of all final documents. Project documents must be dimensioned
in both English units in accordance with the latest IDOT standards on dimensioning
practice.

Specifications for this project must be prepared in the Lump Sum categories. The
specifications can include line items in the Schedule of Prices format along with an Add-
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Deduct Schedule of Unit Prices provided for all Lump Sum Items in the Schedule of
Prices.

All Part 1 and 2 specifications must be prepared using Word, and CDOT will be
provided with a final electronic copy of all plans and specifications.

g. Estimates

Cost Estimates must be provided with the 30%, 60%, 90%, 100% and final Engineer’s
Estimate of Cost for construction. Cost estimates must be in a unit price format approved
by CDOT. The DC must prepare an Engineer’s Estimate of Cost which must be used as
the basis for the evaluation of the bid tabulations. If the apparent low bid is more than
ten percent over the Engineer’s Estimate of Cost, CDOT retains the right to request the
DC to redesign the project at no additional cost to CDOT in order to provide a design that
is within the proposed budget. All cost estimates must be prepared and submitted in
Excel format.

h. Administration

The DC must be responsible for all utility coordination and securing of all permits for all
design work to be performed, including agreements with the affected railroads. The DC,
through CDOT, must coordinate the work with other City agencies.

The DC must prepare monthly progress reports and invoices. These progress reports and
invoices must be in the format approved by CDOT and must be submitted no later than
the tenth day of the month after which services have been performed.

i Inspections

As part of its services, the DC must inspect the elevated structure. This inspection must
be at a frequency, determined with CDOT staff, to ensure the safety of the public.
Results of each inspection must be forwarded to CDOT, together with recommendation
for remedial work, within 48 hours of the inspection.

J Survey
DC must have a surveyor, licensed in the State of Illinois. The surveyor must survey all
levels involved, as well as adjacent properties, as required for the building permit and

construction.

k. Building Permit



The DC must prepare and submit the building permit application and four (4) sets of
prints to the Department of Buildings. The DC is responsible for expediting the building
permit plan review process and must provide all required surveys, information, and
corrections requested by the Department of Buildings. Building Department review is to
be completed prior to advertisement for bids. Upon Contract Award, the Contractor
information will be added to the permit application and the Contractor will pay all
building permit fees.

PHASE I - PRELIMINARY DESIGN

The requirements and deliverables for Phase I must conform to CDOT and CTA
requirements.

The Phase I Preliminary Design must include, but not be limited to:

A detailed inspection of the existing infrastructure to determine its current condition and
make recommendations for repairs/ replacements as part of the station work. In
particular, the column foundations within the projects limits need to be inspected for
deterioration and load bearing capacity. CDOT must be notified in writing of the need
for emergency or remedial repairs;

Preparation of a report, which must include impacts on the transit passenger, pedestrian
and vehicular traffic studies, traffic studies, environmental assessments and remediation
as appropriate and required for a complete design;

Evaluate three alternative layouts for stair(s), escalator(s) and elevator(s). For example,
offset the station over the road so that two steps of stairs (one from each direction) meet
at a common station house at street level, with an enclosed walkway off the station house
to the elevator at the end of the platform, different auxiliary entrance options, including
one on the north side of Cermak and/ or 23™ Street;

Develop interior and exterior plans of each level, including layout of vending machines,
fare array, toilet room, customer assistant booth, platform benches, shelters, trash cans;

Test the soil for hazardous and / or unsuitable material;
A Matrix and Analysis for code compliance including emergency exiting;

An Accessibility Matrix and Analysis to demonstrate the station design will meet all
ADA requirements;

Prepare an analysis of the impacts of the station on the CTA signal system. This analysis
should include recommendations and design for modifications or improvements to the
signal system, this shall be included in the Phase II documents;

The consultant should prepare a report on the impacts/ costs associated with relocating
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existing utilities, and with bringing in new utilities needed to support the new facility;

Preparation and submittal of 15 sets of outline specifications and of schematic designs
and scoping documents at the 15% and 30% design levels with drawings sufficiently
developed, including principal elements, dimensions, riser and single line diagrams, and
key component sizes and types and locations;

Attendance, as required, at all community meetings and preparation of all exhibits and
other materials for these meetings, minutes of these meetings;

Soil borings, testing and the preparation of soil profiles and report with
recommendations;

Modification of any Phase I documents to incorporate either CDOT or other agency
comments;

Preparation of support documentation for Phase I review by other agencies, including the
Illinois State Historic Preservation Agency, the Chicago Plan Commission, the U.S.
Coast Guard, the Army Corps of Engineers, the Illinois Environmental Protection
Agency, the Illinois Department of Transportation-Division of Water Resources,
MWRDGC and other agencies as required;

Preparation of mailings to affected property owners, to affected agencies, to other City
agencies and to other parties as required;

Inspection of City sewers adjacent to the project including television inspection of
existing sewers, hydrologic and hydraulic studies and recommendations as required
obtaining approvals needed from the Chicago Department of Water Management for the
project;

The cost estimate (all design submittals), prepared on a construction trades category
basis, in sufficient detail to permit a review of the design and to make value engineering
reductions or substitutions in the Scope of Services as may be necessary to keep the
project within the budget;

Written descriptive material to illustrate the scope of renovation work and preliminary
engineering calculations;

Process and complete the Office of Underground Coordination
As part of Phase I, the DC must prepare a listing of all plans and specifications required

for the project.

PHASE II - FINAL DESIGN



DC must commence Final Design to complete the construction documents the contractor
will bid on. The design must be prepared in accordance with the general requirements
noted above.

DC must examine for compliance all applicable governmental and agency requirements
including but not limited to the following;:

e Chicago Building Code and Zoning Ordinance;
e All applicable design and construction standards and criteria;
e Requirements and Electrical and Design Criteria requirements;

e Federal Register 49 CFR parts 27, 37, and 38 — transportation for individuals with
disabilities; final rule

e Federal Register 40 CFR parts 62, National Emission Standards for hazardous air
pollutants; asbestos, N.E.S.H.P. revision; final rule

e Federal Register 36 CDR part 1190, Minimum Guidelines for Accessibility
Design; Federal Register 36 CFR part 1191; ADA, Accessibility Guidelines for
buildings and Facilities; Transportation Facilities.

Four submittals must be made by the DC in Final Design: TS&L Report (30%
completion), Preliminary (60% completion), Pre-final (90% completion) and Final
Submittal, which must incorporate comments from CDOT, CTA and other agencies.

All drawings, specifications, and other documents produced by the Consultant are to
comply with pertinent requirements. All design, construction and/or alterations of
buildings or other fixed facilities should be in conformance with either appendix A to part
37 or title 49, or the Uniform Federal Accessibility Standard, 41, CFR part 101-19
subpart 101-19.6, appendix A.

Final Design must include the preparation of 4 renderings, any Addenda required,
attendance at any pre- bid meetings, and review of all proposals, preparation of all bid
tabulations and recommendation for award. Final Design drawings are to be submitted to
the MOPD and Building Department for Building Permit processing prior to bid.

Following the approval of 90% documents and cost estimate by the City of Chicago and
incorporation of review comments from CTA and CDOT, the DC must prepare the final
and complete contract bid plans. These documents must be fully reviewed, corrected and
ready for advertisement for bids. The DC will supply CDOT two full-size bonded copies
of the construction documents, ten half-size bonded copies, ten specifications of Book I,
Book II and Book III, and one hundred discs of the construction documents in PDF
format containing the construction documents, structural calculations, soil reports,
historical documentation and specifications for bid advertisement.
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II. PROPOSAL SUBMITTAL REQUIREMENTS

. Format. Proposals must be prepared on standard 8 '4/x 11 letter size paper. Expensive
paper and bindings are discouraged. The City encourages the use of materials containing
recycled content.

When multiple projects are specified, each proposed project for which the firm is submitting
must be separated by labeled tabs or a page divider. (e.g. Project 1, Project 2, Project 3...)
Proposer need only provide a Tab or Divider for the applicable Project(s) for which it is
proposing.

. Cover Letter. A statement must be signed by an authorized representative of the firm
committing to provide the services within the proposed RFP schedule, and stating to which
project(s) the submission is directed. Proposers submitting for more than one project within
the RFP must demonstrate the ability to do more than one project with separate teams, or
demonstrate efficiencies within a team.

. Executive summary. A brief narrative must delineate the general understanding of the
project and the approach/methodology Proposer is proposing to complete the required
Services. Please reference projects of comparable size, scope and magnitude where the
above proposed approach/methodology were successfully implemented.

Details of past relevant projects should have been included in your RFQ submittal. In the
event that this information needs to be updated in support to this proposal, appropriate
qualification information must be submitted to delineate the experience of the proposer.

. Key Personnel & Organizational Chart. Identify the project manager and key personnel
committed to provide the Services within the proposed schedule, state their role and areas of
responsibility/activities on Attachment 1. Provide an organizational chart of team firms that
will be performing on this Project. Include involvement by MBE/WBE firms.

Resumes of all key personnel must be submitted.

. Commitment to meet MBE/WBE goals. Provide a plan delineating the various anticipated
categories and/or disciplines of work/services to be provided by MBE/WBE firms. Provide
the names and qualifications for the prospective MBE/WBE firms that you plan to use to
fulfill the minimum participation goals of 25% MBE and 5% WBE.

. Respondent Pre-Qualification. Respondents submitting a proposal in response to this RFP
must be currently pre-qualified in the applicable Project Category(ies) or must submit a Pre-
Qualification Submittal to the City prior to the proposal due date of this RFP. The Pre-
Qualification RFQ is a separate document available in the Bid and Bond Room.
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III. EVALUATION CRITERIA
The Evaluation Committee will review the submittals in accordance with the following criteria:

1. Quality of the Technical Proposal:

A. Accurate and full understanding of the project scale, type, unique elements and
general approach to achieve the project goals.

B. Demonstrated success of proposed approach/methodology in past or current
similar projects.

C. Auvailability and strength of committed personnel and organizational staffing plan
to accomplish the goals and objectives of the project.

D. Capacity to perform the Services within a reasonable time.

2. Commitment to meet the MBE/WBE goals.

IV. SELECTION PROCESS

The Request for Proposal will be reviewed by representative(s) from the Department of
Transportation. The City may choose to conduct interviews, oral presentations and/or seek
clarification from selected proposers. The final Selection(s) will be based on the Proposal which
is most advantageous to the City on a project by project basis. Once determined, the
Commissioner will seek the Chief Procurement Officer’s concurrence.

Nothing in this RFP is intended to, nor will be deemed to operate, limit or otherwise constrain
the authority, powers, and discretion of the Chief Procurement Officer as set forth in the
Municipal Purchasing Act for Cities of 500,000 or More in Population, 65 ILCS 5/8-10-1 et.seq.,
as amended, and in the Municipal Code of the City of Chicago, as amended.

Cancellation. The City reserves the right to terminate this procurement at any stage if the Chief
Procurement Officer determines it to be in the best interest of the City. In no event will the City
be liable to Proposers for any cost or damages incurred by Proposers or other interested parties in
connection with the procurement process, including but not limited to any and all costs of
preparing the RFP and participation in any conferences, oral presentation or negotiations.
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V.SUBMITTAL DUE DATE AND TIME

Proposals must be received by the Chief Procurement Officer at the address shown in the
RFP up to the date and time shown here. It is the Proposer’s sole responsibility to see
that the Proposal is received as stipulated. The Chief Procurement Officer may leave
unopened any Proposal received after the date and time set for receipt of the Proposal.
The time for the deadline of the Proposals will be determined solely by the clock located
in the Bid & Bond Room. Any such unopened Proposals will be returned to the Proposer
at the Proposer’s expense. Proposers are responsible for the timely delivery of the
submittal documents. Failure by a messenger delivery service or printing service to meet
the deadline does not relieve the Proposer of the deadline for submittal of the Proposal.
Proposal packages must be complete and contain the number of copies shown in the RFP
document. The Chief Procurement Officer reserves the right to reject any Proposal which
deviates from the Submittal Requirements. No additional or missing documents will be
accepted after the due date and time except as may be requested by the Chief
Procurement Officer.

One (1) ORIGINAL and TWO (2) copies of the response are to be submitted in a sealed
envelope no later than 4:00 P.M., Chicago Time on Tuesday, January 10, 2012 to:

Jamie L. Rhee, Chief Procurement Officer
Department of Procurement Services
Bid & Bond Section
City Hall-Room 301
121 N. LaSalle Street
Chicago, 11 60602

The outside of each envelope or package must be labeled:
“RFP for Category 2: Transit Design Engineering
For Cermak EL CTA Green Line Station
Requisition No. 60788 ~ Specification No. 98329”
Due 4:00 p.m., Tuesday, January 10, 2012

(Name of Respondent)
Package  of

(Note: 1 of 3 must contain signatures and be marked ORIGINAL)
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VI. CONFIDENTIALITY

Responses to this RFP become the exclusive property of the City of Chicago. All
documents submitted in response to this RFP may be regarded as public records and may
be subject to disclosure. Protection from disclosure generally applies to those elements in
each submittal which are marked as “Trade Secret,” “Confidential” or “Proprietary.”
During the course of the submittal evaluation process or the course of the project, the
Chief Procurement Officer will accept materials clearly and prominently labeled “Trade
Secret,” “Confidential” or “Proprietary” by the Respondent or other submitting party.
The Chief Procurement Officer will not advise as to the nature of the content of the
documents entitled to protection from disclosure, or as to the definition of trade secret,
confidential or proprietary information. The Respondent or other submitting party is
solely responsible for all such determinations made by it, and for clearly and prominently
marking each and every page or sheet of materials with “Trade Secret,” “Confidential” or
“Proprietary” as it determines to be appropriate. Respondents that indiscriminately so
identify all or most of their submittal as protected from disclosure without justification
may be considered non-responsive.

The Chief Procurement Officer will endeavor to advise the Respondent of any request for
the disclosure of material so marked as “Trade Secret,” “Confidential” or “Proprietary,”
and will give the Respondent or other submitting party the opportunity to seek a court
order to protect such materials from disclosure. If the requested material was submitted
by a party other than the Respondent, the Respondent is solely responsible for notifying
the submitting party of the request. The City’s sole responsibility is to notify the
Respondent of the request for disclosure, and the City will not be liable for any damages
arising out of such disclosure, whether such disclosure is deemed required by law, by an
order of court or administrative agency, or occurs through inadvertence, mistake or
negligence on the part of the City of Chicago or its officers, employees, Consultants or
subconsultants.

In the event of litigation concerning the disclosure of any material submitted by the
Respondent, the Respondent or other submitting party is responsible for prosecuting or
defending any action concerning the materials at its sole expense and risk. If the City of
Chicago is required to participate in such an action, the Respondent agrees to defend and
indemnify the City of Chicago for any and all damages and costs arising in connection
with the action (including but not limited to, reasonable attorneys’ fees).
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Attachment 1:
Outline of Full-Time Personnel, Experience, and Availability

Key Team Personnel Proposed:

NAME OF REFERENCED PasT | VOCAL (L) OR | DATE

PROPOSED INDIVIDUAL/ | PROJECTS (AND NON-LOCAL | (MO/YR)

Lt FIRM ROLE) (NL) AT AVAILABLE
PRESENT FULL-TIME

Other

Other

Other

Other
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Attachment 1, continued:

Firm Proposing as Prime Consultant:

REFERENCED PREVIOUS
CM/E REFERENCED PREVIOUS CM/E
PROJECTS OF SIZE PROJECTS WITH CDOT OR IDOT
SIMILAR TO PROPOSED AS CLIENT
PROJECT(S)

PROJECT 1

PROJECT 2

PROJECT 3

FIRM’S NUMBER OF LOCAL ENGINEERS (i.e. presently located within

Chicago commuting area)

FIRM’S NUMBER OF NON-LOCAL ENGINEERS

Subconsultants and MBE/WBE Commitment;

NAME OF PROPOSED PROPOSED ROLE IN
SUBCONSULTANT FIRM | PROJECT(S)

EXPECTED
‘1\;‘[’1';113 PARTICIPATION ON
THIS PROJECT
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PROFESSIONAL SERVICES INSURANCE REQUIREMENTS

Department of Transportation
Category 2: Elevated Transit Station Design
Phase 1&Il Professional Design Engineering Services
Cermak Road EL CTA Green Line Station

The Consultant must provide and maintain at Consultant's own expense, during the term
of the Agreement and during the time period following expiration if Consultant is required
to return and perform any of the Services or Additional Services under this Agreement,
the insurance coverage and requirements specified below, insuring all operations related
to the Agreement.

A.

1)

2)

3)

4)

INSURANCE TO BE PROVIDED

Workers Compensation and Employers Liability

Workers Compensation Insurance, as prescribed by applicable law covering all
employees who are to provide a service under this Agreement and Employers
Liability coverage with limits of not less than $1.000,000 each accident, illness or
disease.

Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than
$2.000,000 per occurrence for bodily injury, personal injury, and property
damage liability. Coverages must include the following:  All premises and
operations, products/completed operations, separation of insureds, defense, and
contractual liability (not to include Endorsement CG 21 39 or equivalent). The
City of Chicago is to be named as an additional insured on a primary, non-
contributory basis for any liability arising directly or indirectly from the work or
Services.

Subcontractors performing Services for Consultant must maintain limits of not
less than $1,000,000 with the same terms in this subsection.

Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection
with work to be performed, the Consultant must provide Automobile Liability
Insurance with limits of not less than $2,000,000 per occurrence for bodily injury
and property damage. The City of Chicago is to be named as an additional
insured on a primary, non-contributory basis.

Subcontractors performing Services for Consultant must maintain limits of not
less than $1.000,000 with the same terms in this subsection.

Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property,
Consultant must provide or caused to be provided, with respect to the operations
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that Consultant or subcontractors perform, Railroad Protective Liability Insurance
in the name of railroad or transit entity. The policy must have limits of not less
than the requirement of the operating railroad for losses arising out of injuries to
or death of all persons, and for damage to or destruction of property, including
the loss of use thereof.

5) Professional Liability

When any architects, engineers, construction managers or other professional
consultants perform work in connection with this Agreement, Professional
Liability Insurance covering acts, errors, or omissions must be maintained with
limits of not less than $3,000,000. When policies are renewed or replaced, the
policy retroactive date must coincide with, or precede, start of work on the
Agreement. A claims-made policy which is not renewed or replaced must have
an extended reporting period of three (3) years.

Subcontractors performing Services for Consultant must maintain limits of not
less than $1,000,000 with the same terms in this subsection.

6) Valuable Papers

When any plans, designs, drawings, media, data, specifications and other
documents are produced or used under this Agreement, Valuable Papers
Insurance must be maintained in an amount to insure against any loss
whatsoever, and must have limits sufficient to pay for the re-creation and
reconstruction of such records.

7 Property

Consultant is responsible for all loss or damage to City property at full
replacement cost.

Consultant is responsible for all loss or damage to personal property (including
but not limited to material, equipment, tools and supplies), owned, rented, or
used by Consultant.

B. ADDITIONAL REQUIREMENTS

The Consultant must furnish the City of Chicago, Department of Procurement Services,
City Hall, Room 403, 121 North LaSalle Street 60602, original Certificates of Insurance,
or such similar evidence, to be in force on the date of this Agreement, and Renewal
Certificates of Insurance, or such similar evidence, if the coverages have an expiration
or renewal date occurring during the term of this Agreement. The Consultant must
submit evidence of insurance on the City of Chicago Insurance Certificate Form (copy
attached) or equivalent prior to execution of Agreement. The receipt of any certificate
does not constitute agreement by the City that the insurance requirements in the
Agreement have been fully met or that the insurance policies indicated on the certificate
are in compliance with all requirements of Agreement. The failure of the City to obtain
certificates or other insurance evidence from Consultant is not a waiver by the City of
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any requirements for Consultant to obtain and maintain the specified coverages. The
Consultant must advise all insurers of the Agreement provisions regarding insurance.
Non-conforming insurance does not relieve Consultant of the obligation to provide
insurance as specified herein. Nonfulfilment of the insurance conditions may constitute
a violation of the Agreement, and the City retains the right to stop work until proper
evidence of insurance is provided, or the Agreement may be terminated.

The Consultant must provide for sixty (60) days prior written notice to be given to the
City in the event coverage is substantially changed, canceled, or non-renewed.

Any deductibles or self insured retentions on referenced insurance coverages must be
borne by Consultant.

The Consultant hereby waives and agrees to require their insurers to waive their rights
of subrogation against the City of Chicago, its employees, elected officials, agents, or
representatives.

The coverages and limits furnished by Consultant in no way limit the Consultant's
liabilities and responsibilities specified within the Agreement or by law.

Any insurance or self insurance programs maintained by the City of Chicago do not
contribute with insurance provided by the Consultant under the Agreement.

The required insurance to be carried is not limited by any limitations expressed in the
indemnification language in this Agreement or any limitation placed on the indemnity in
this Agreement given as a matter of law.

If Consultant is a joint venture or limited liability company, the insurance policies must
name the joint venture or limited liability company as a named insured.

The Consultant must require all subcontractors to provide the insurance required herein,
or Consultant may provide the coverages for subcontractors. All subcontractors are
subject to the same insurance requirements of Consultant unless otherwise specified in
this Agreement.

If Consultant or subcontractor desire additional coverages, the party desiring the
additional coverages is responsible for the acquisition and cost.

Notwithstanding any provision in the Agreement to the contrary, the City of Chicago Risk

Management Department maintains the right to modify, delete, alter or change these
requirements.
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