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DIRECTIONS FOR SUBMITTING OFFER 

 
 
1. Read and comply with the Solicitation Instructions.   
   
2. Envelopes containing Technical and Price proposals must be sealed and separately marked 

and addressed to: 
 
 

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
600 5th Street, NW 

Washington, DC  20001 
Room 3C-02 

Attn: Benjamin T. Kpadeh /CA 
 
ALL ENVELOPES OR PACKAGES MUST BE SEPARATELY MARKED WITH SOLICITATION 
NUMBER AS SPECIFIED HEREWITH. 
 
PROPOSAL SHALL BE TIMELY MAILED OR HAND DELIVERED TO REACH WMATA BEFORE 
2:00 P.M. (LOCAL TIME) September 5, 2013. 
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NOTICE TO OFFERORS 
 
IN ORDER TO ENSURE THAT YOUR PROPOSAL COMPLIES WITH THE AUTHORITY’S 
PROCUREMENT REGULATIONS AND THAT IT WILL BE ACCEPTABLE TO THE AUTHORITY, 
THE FOLLOWING FORMS MUST BE COMPLETED & SUBMITTED AS SPECIFIED BELOW WITH 
YOUR OFFER: 
 
 
 SOLICITATION, OFFER & AWARD FORM (Must be signed.) - VOLUME III 
 
 PRICE SCHEDULE- VOLUME I  (Submit one (1) original copy and 3 additional copies)  

 
 REPRESENTATIONS AND CERTIFICATIONS- VOLUME III 

 
 PRE-AWARD DATA- VOLUME III 

  
 ACKNOWLEDGMENT OF AMENDMENTS (IF ANY)- VOLUME III 

 
 TECHICAL PROPOSAL VOLUME II (The technical proposal shall not contain any 

cost/pricing information. Submit one (1) original copy and two (2) copies on paper and on 
USB compatible thumb drivers)   

    
 PROOF OF INSURANCE ELIGIBILITY - VOLUME III 

 
 APPENDIX B (DBE Certification) – VOLUME III 
 
 
FAILURE TO SUBMIT ANY PORTION OF THESE REQUIREMENTS AS SPECIFIED MAY CAUSE 
YOUR PROPOSAL TO BE CONSIDERED NON-RESPONSIVE AND SUBSEQUENTLY 
REJECTED. 
 
   
Questions concerning this Request for Proposal may be directed to Benjamin T. Kpadeh via email at 
bkpadeh@wmata.com or by telephone at 202-962-2478 no later than August 22, 2013 at 12:00 PM 
EST.    
 
 
 

mailto:bkpadeh@wmata.com
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NOTICE TO ALL VENDORS 

 
 
All vendors and contractors who have NOT done business with the Washington Metropolitan 
Area Transit Authority (WMATA) must register in the WMATA Vendor Registration System.  
Registration is located at http://www.wmata.com 
New Vendor Registration. 
 
 
If you are a vendor or contractor and HAVE done business with WMATA in the past, and do not 
have a user ID or password, please electronically request your company’s User ID and 
Password at http://www.wmata.com 
Forgot User Id/Password. 
 
 
Attention to Disadvantaged Business Enterprise (DBE)/Small Business and Local 

Preference Program (SBLPP) companies: 
 

Minority and women owned businesses who are interested in becoming a WMATA DBE should 
complete an online DBE application.  Self-certification is required for Small Business and Local 
Preference as a part of the Vendor Registration. 
 
Registered Vendor Benefits: 
 
• Visibility to WMATA contract administrators and/or purchasing agents during the purchasing 

decision period; 
 
• Visibility to other 17,500 registered vendors for possible business opportunities; 

 
• Opportunity to update online, company information such as an e-mail address or contact 

person on-line; 
 

• Sign up for electronic payment option; and 
 
• Ability to electronically reset User Id and Password. 
 
 
Any questions regarding registration may be addressed to Vendor Relations at (202) 962-1408 
or procurement@wmata.com. 
 
 
 

http://www.wmata.com/
http://www.wmata.com/
mailto:procurement@wmata.com
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 

SOLICITATION, OFFER AND AWARD 
 
 

CONTRACT NO. SOLICITATION NO. DATE ISSUED ADDRESS OFFER TO OFFICE OF PROCUREMENT 

 
RFP FQ-14010 

 
Office of Procurement 
600 Fifth Street NW 

Washington, DC 20001   ADVERTISED X NEGOTIATED 
  

SOLICITATION 
Sealed offer in original and     two (2)     copies for furnishing the supplies or services in the schedules will be received at 
Authority until  2:00 P.M.      local time  September 5 , 2013 
   (Hour)                       (Date) 
If this is an advertised solicitation, offers will be publicly opened at that time. 
CAUTION – LATE OFFERS: See paragraph 6 of Solicitation Instructions. 
 
All offers are subject to the following: 
1. The Solicitation Instructions which are attached. 
2. The General Provisions, which are attached. 
3. The Schedule included herein and/or attached hereto. 
4. Such other provisions, representations, certifications, and specifications, as are attached or incorporated herein by reference. 
 
Bidder’s  Phone Number      Bidder’s Fax Number      
 

SCHEDULE 
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

  
Website Redesign 

 
See Price 
Schedule 

Sheet 
 

 
 

 
 

 
     

 

 (See continuation of schedule on page 22)     

 
DUN & BRADSTREET ID NUMBER:   
 

OFFEROR 
Name and 
Address 
(Street, city, 
county, state, 
and zip code) 

 Name and Title of Person Authorized to Sign Offer (Print or Type) 
 

Signature Offer Date 

  Check if remittance is different from above — enter such address in Schedule   
AWARD (To be completed by The Authority) 

ACCEPTANCE AND AWARD ARE HEREBY MADE FOR THE FOLLOWING ITEM(S): 
ITEM NO. QUANTITY UNIT UNIT PRICE 

 
  

 

 
 
 

 
 
 
 

 
 
 
 

 
The total amount of this award is $    
 
                      
       Name of Contracting Officer (Print of Type)           WASHINGTON METROPOLITAN TRANSIT AUTHORITY               AWARD DATE  
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 

 
SOLICITATION, OFFER AND AWARD 

 
CONTINUATION SHEET 

 
   
 
THE UNDERSIGNED ACKNOWLEDGES RECEIPT OF THE FOLLOWING AMENDMENTS 
 
TO SOLICITATION      RFP No. FQ14010    
 
  Amendment Number                 Dated      
 
  Amendment Number      Dated      
 
  Amendment Number     Dated      
 
  Amendment Number      Dated      
 
  Amendment Number      Dated      
 
  Amendment Number      Dated      
 
 

Failure to acknowledge receipt of all amendments may render the offer unacceptable. 
 
 
 
 
 
 
 

_____________________________________ 
Authorized Signature 
 
       
Company Name 
 
       
Date 
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PRICE SCHEDULE SHEET 
 

This is a Firm Fixed-Price Procurement 
 

Website Redesign 

 
Project Name: Website Redesign 

Labor / Position Title Hours Rate Extended Rate 
Project Management 760   
Design Development 400   
Lead Web Development 960   
Web Development 920   
    
  Total  
 
 
 
 
 
 
 
 
       
Authorized Signature 
 
       
Company Name 
 
       
Date 
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SOLICITATION INSTRUCTIONS 
 
 
1. DEFINITIONS  
 

As used herein:   
 

“Clarifications” are limited exchanges, between the Authority and offerors, where offerors may be 
given the opportunity to clarify certain aspects of their proposals or to resolve minor irregularities, 
informalities or clerical errors.  
 
“Descriptive literature” means information provided by an offeror, such as cuts, illustrations, 
drawings, and brochures that shows a product’s characteristics or construction of a product or 
explains its operation.  The term includes only that information needed to evaluate the acceptability 
of the product and excludes other information for operating or maintaining the product.  
 
“Discussions” are negotiations that may occur after receipt of proposals (generally after 
establishment of the competitive range) and before award that may, at the Contracting Officer’s 
discretion, result in the offeror being allowed to revise its proposal.  
 
“Excluded Parties List System” means an electronic database maintained and posted by the 
General Services Administration containing the list of all parties suspended, proposed for 
debarment, debarred, declared ineligible, or excluded or disqualified under the nonprocurement 
common rule by agencies, Government corporations, or by the Government Accountability Office.  
 
“In writing,” “writing,” or “written” means any worded or numbered expression that can be read, 
reproduced, and later communicated, and includes electronically transmitted and stored 
information.  
 
“May” denotes the permissive.  However, the words “no person may” mean that no person is 
required, authorized, or permitted to do the act described.  
 
“Must” (see “shall”).  
 
“Offer” means a response to a solicitation that, if accepted, would bind the offeror to perform the 
resultant contract.  Responses to invitations for bids (sealed bidding) are offers called “bids” or 
“sealed bids”; responses to requests for proposals (negotiation) are offers called “proposals”; 
however, responses to requests for quotations (simplified acquisition) are “quotations,” not offers. 
 
“Offeror” and “proposer” are synonymous and refer to the entity that submits an offer in response to 
this solicitation. 
 
“Option” means a unilateral right in a contract by which, for a specified time, the Authority may elect 
to purchase additional supplies or services called for by the contract, or may elect to extend the 
term of the contract.  
 
“Organizational conflict of interest” means that because of other activities or relationships with 
other persons, a person is unable or potentially unable to render impartial assistance or advice to 
the Authority, or the person’s objectivity in performing the contract work is or might be otherwise 
impaired, or a person has an unfair competitive advantage.  
 
“Preaward survey” means an evaluation of a prospective contractor’s capability to perform a 
proposed contract. 
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“Proposal modification” is a change made to a proposal before the solicitation’s closing date and 
time, or made in response to an amendment, or made to correct a mistake at any time before 
award.  
 
“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request 
of or as allowed by a Contracting Officer typically as a result of discussions.  
 
“Shall” means the imperative.  
 
“Should” means an expected course of action or policy that is to be followed unless inappropriate 
for a particular circumstance.  
 
"Solicitation" means "Request for Proposal (RFP)" where the procurement is negotiated. 
 
“Will” (see “shall”). 

 
2. PREPARATION OF OFFERS 
 

a. Offerors are expected to examine the Request for Proposals and all referenced documents 
carefully.  Failure to do so will be at the risk of the Offeror. 

 
b. The Offeror shall furnish the information required by the solicitation. The Offeror shall sign 

the solicitation and print or type his/her/its name on the Schedule a offeror nd each 
Continuation Sheet thereof on which an entry has been made.  Erasures or other changes 
must be initialed by the person signing the offer.  Offers signed by an agent are to be 
accompanied by evidence of authority, unless such evidence has been previously 
furnished to the issuing office.   

 
c. Offers for supplies or services other than those specified will not be considered unless 

authorized by the solicitation. 
 
d. Offeror must state a definite time for delivery of supplies or for performance of services 

unless otherwise specified in the solicitation. 
 
e. Time, if stated as a number of days, will include Saturdays, Sundays and holidays. 

 
3. EXPLANATION TO OFFERORS 
 

Any explanation desired by an Offeror regarding the meaning or interpretation of the solicitation 
documents must be requested in writing and with sufficient time allowed for a reply to reach all 
Offerors before the submission of their offers.  Oral explanations or instructions given before 
the award of the contract will not be binding.  Any information given to an Offeror concerning a 
solicitation will be furnished promptly to all Offerors as an amendment of the solicitation, if that 
information is necessary in submitting offers or if lack of such information would be prejudicial to 
other Offerors.  All Requests should be addressed as follows and submitted via e-mail, facsimile or 
mail to Benjamin T. Kpadeh at bkpadeh@wmata.com, RFP No.FQ14010, Advanced Transit 
Scheduling Application. 
 

4. PRIOR REPRESENTATIONS 
 

mailto:bkpadeh@wmata.com
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The Authority assumes no responsibility for any understanding or representations concerning this 
solicitation made by any of its officers or agents prior to the issuance of the solicitation, the 
specifications, or related documents. 

 
5. ACKNOWLEDGMENT OF AMENDMENTS  
 

Receipt of an amendment to a solicitation by a Offeror must be acknowledged (a) by signing and 
returning the amendment, (b) by identifying the amendment number and date on the Solicitation, 
Offer and Award Form, (c) and by expressly acknowledging the amendment on the designated 
form and including it as part of the proposal.  Such amendment must be received prior to the hour 
and date specified in the solicitation.  If this solicitation is amended, then all terms and conditions 
which are not modified remain unchanged. 
 

6. PRE-PROPOSAL CONFERENCE  
 

For the purpose of clarifying the terms, conditions, and requirements of this Request for Proposal, 
a pre-proposal conference will be held to respond to questions by interested offerors.  This pre-
proposal conference will be held at  1:00 p.m. EST/Local Time on August 16, 2013 in the 2G-
02 Conference Room of the WMATA Jackson Graham Building, 600 5th Street, NW, 
Washington, DC  20001.  The purpose of this conference will be to answer questions regarding, or 
requests for clarifications of, the solicitation documents.  It is requested that offerors submit their 
questions in writing whether in advance of the meeting or during the meeting.  Questions from the 
floor, however, are permissible. 
 
All questions concerning the terms, conditions, and requirements of this Request for Proposal must 
be received by the Contracting Officer in writing no later than ten (10) calendar days before the 
date for receipt of proposals. 

 
7. REVISIONS PRIOR TO DATE SET FOR RECEIPT OF PROPOSALS 

 
a. The right is reserved by the Authority to revise or amend the Scope of Work, Description of 

Work, drawings, etc. prior to the date set for the opening of proposals.  Such revisions and 
amendments, if any, will be announced by an amendment to the Request for Proposal.  
Copies of such amendments as may be issued will be furnished to all prospective bidders. 

 
b. If the revisions and amendments require material changes in quantities or price proposals, 

or both, the date set for the opening of proposals may be postponed by such number of 
days as in the opinion of the Authority that will enable offerors to revise their proposals.  In 
such cases, the amendment will include an announcement of the new date for the opening 
of proposals. 

 
8. SUBMISSION OF OFFERS  
 

a. Offers and modifications thereof shall be enclosed in sealed envelopes and addressed to 
the office specified in the solicitation. The Offeror shall show the hour and date specified in 
the solicitation for receipt, the solicitation number, and the name and address of the Offeror 
on the face of the envelope. 

 
b. Telegraphic offers will not be considered unless authorized by the solicitation; however, 

offers may be modified or withdrawn by written or telegraphic notice, provided such notice 
is received prior to the hour and date specified for receipt. 
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c. Facsimile offers, modifications or withdrawals will not be considered unless authorized by 
the Authority. 

 
d. Offerors may be invited to provide a demonstration of their product. All demonstration will 

be held at the WMATA’s premises. 
 

 
9. LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF OFFERS  
  
 

a. Any offer received at the office designated in the solicitation after the exact time specified 
for receipt will not be considered unless it is received before award is made and it    

 
(1) Was sent by registered or certified U.S. mail not later than the fifth calendar day 

before the date specified for receipt of offers (e.g., an offer submitted in response to 
a solicitation requiring receipt of offers by the 20th of the month must have been 
sent by registered mail by the 15th; 

 
(2) Was sent by mail or, if authorized by the solicitation, was sent by telegram or via 

facsimile and it is determined by the Authority that the late receipt was due solely to 
mishandling by the Authority  after receipt; 

 
(3) Was sent by U.S. Postal Service Express Mail Next Day Service Post Office to 

Addressee, not later than 5:00 p.m. at the place of mailing two working days prior to 
the date specified for receipt of offers.  The term "working days" excludes 
weekends and U.S. Federal holidays; or 

 
(4) Is the only offer received. 

 
b. Any modification of an offer, except a modification resulting from the Contracting Officer's 

request for "revised final proposals" offer, is subject to the same conditions as in 
subparagraphs (a)(1), (2), and (3) of this provision. 

 
c. A modification resulting from the Contracting Officer's request for "revised final proposals" 

received after the time and date specified in the request will not be considered unless 
received before award and the late receipt is due solely to mishandling by the Authority. 

 
d. The only acceptable evidence to establish the date of mailing of a late offer, modification, 

or withdrawal sent by registered or certified mail is the U.S. or Canadian Postal Service 
postmark on the envelope or wrapper and on the original receipt from the U.S. or Canadian 
Postal Service.  Both postmarks must show a legible date or the offer, modification or 
withdrawal shall be processed as if mailed late.  "Postmark" means a printed, stamped, or 
otherwise placed impression (exclusive of a postage meter machine impression) that is 
readily identifiable without further action as having been affixed by employees of the U.S. 
or Canadian Postal Service on the date of mailing.  Therefore, Offerors should request the 
postal clerk to place a legible hand cancellation bull's eye postmark on both the receipt and 
the envelope or wrapper. 

e. The only acceptable evidence to establish the time of receipt by the Authority is the 
time/date stamp of that installation on the proposal wrapper or other documentary evidence 
of receipt maintained by the Authority. 

 
f. The only acceptable evidence to establish the date of mailing of a late offer, modification, 

or withdrawal sent by Express Mail Next Day Service Post Office to Addressee is the date 
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entered by the post office receiving clerk on the "Express Mail Next Day Service Post 
Office to Addressee" label and the postmark on both the envelope or wrapper and on the 
original receipt from the U.S. Postal Service.  "Postmark" has the same meaning as defined 
in paragraph (d) of this provision, excluding postmarks of the Canadian Postal Service.  
Therefore, Offeror or Quoter should request the postal clerk to place a legible hand 
cancellation bulls-eye postmark on both the receipt and the envelope or wrapper. 

 
g. Notwithstanding paragraph "a" above, a late modification of any otherwise successful offer 

that makes its  terms more favorable to the Authority will be considered at any time it is 
received and may be accepted. 

 
h. Proposals may be withdrawn by written notice or telegram (including mailgram) received at 

any time before award.  If the solicitation authorizes facsimile proposals, proposals may be 
withdrawn via facsimile received at any time before award, subject to the conditions 
specified in the provision entitled "Facsimile Proposals".  Proposals may be withdrawn in 
person by an Offeror or an authorized representative, if the representative's identity is 
made known and the representative signs a receipt for the proposal before award. 

 
10. MINIMUM PROPOSAL ACCEPTANCE PERIOD 
 

a. "Acceptance period," as used in this provision, means the number of calendar days 
available to WMATA for awarding a contract from the date specified in this solicitation for 
receipt of proposals.     

 
b. This provision supersedes any language pertaining to the acceptance period that may 

appear elsewhere in this solicitation. 
 
c. WMATA requires a minimum acceptance period of 180 calendar days from the latest 

revised proposal. 
 
11. CONTRACT AWARD    
 

If this solicitation is a Request for Proposals: 
 

a. The Authority will award a contract resulting from this solicitation to the responsible Offeror 
whose offer conforming to the solicitation will be most advantageous to the Authority cost 
or price and other factors, specified elsewhere in this solicitation, considered. 

 
b. The Authority may (1) reject the offer if such action is in the public interest, or (2) waive 

informalities and minor irregularities in offers received. 
 
c. The Authority may award a contract on the basis of the initial offer received, without 

discussions (other than discussions conducted for the purpose of minor clarifications).  
Therefore, the initial offer should contain the Offeror's best terms from a cost or price and 
technical standpoint.  However, the Authority reserves the right to conduct discussions if 
later determined by the Contracting Officer to be necessary. 

 
d. A written award or acceptance of offer mailed or otherwise furnished to the successful 

Offeror within the time for acceptance specified in the offer shall result in a binding contract 
without further action by either party.  Before the offer's specified expiration time, the 
Authority may accept an offer (or part of an offer, as provided in paragraph (d) above) 
whether or not there are negotiations after its receipt, unless a written notice of withdrawal 
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is received before award.  Negotiations conducted after receipt of an offer do not constitute 
a rejection or counteroffer by the Authority. 

 
e.  Neither financial data submitted with an offer, nor representations concerning facilities or 

financing will form a part of the resulting contract.  However, if the resulting contract 
contains a clause providing for price reduction for defective cost or pricing data, the 
contract price will be subject to reduction if cost or pricing data furnished is incomplete, 
inaccurate, or not current. 

 
f.   The Authority may determine that an offer is unacceptable if the prices proposed are 

materially unbalanced between line items or sub-line items.  An offer is materially 
unbalanced when it is based on prices significantly less than cost for some work and prices 
which are significantly overstated in relation to cost for other work, and if there is a 
reasonable doubt that the offer will result in the lowest overall cost to the Authority even 
though it may be the low evaluated offer, or it is so unbalanced as to be tantamount to 
allowing an advance payment. 

 
12. DISADVANTAGED BUSINESS ENTERPRISES REQUIREMENTS 
 

Attached as part of this solicitation are documents outlining the requirements for the 
Disadvantaged Business Enterprise (DBE) Program: The DBE requirement goal for this 
contract is five percent (5%), unless a good faith waiver is requested and approved. 
 
a. If the offer is over $100,000, and for the Offeror to be considered responsible, the following 

documents (see Appendix B) shall be completed and submitted with the offer: 
 
  Schedule of DBE Participation  
   
  Letter of Intent to Perform as Subcontractor/Joint Venture 
  (If applicable) 
 
  DBE Unavailability Certification 
  (where applicable) 
 
  Written request for waiver when DBE participation is less than stated percent 
 

DBE Monthly Status Report, after award, to the COTR and a final report at contract 
completion if DBE participation is applicable. 

 
The provisions of Appendix B (if attached) do not become applicable and forms do not have to be 
completed, unless the total offer is $100,000 or more.  If the offer is $100,000 or more and any 
portion of the written requirement is omitted, then the offer may be found to be unacceptable and 
subsequently rejected.  Appendix B forms and/or waivers must be completed with great care by 
each Offeror to insure that the offer is acceptable. 

 
13. OPPORTUNITY FOR DISADVANTAGED BUSINESS ENTERPRISES TO PROPOSE    
 

The Washington Metropolitan Area Transit Authority hereby notifies all Offerors that it will 
affirmatively ensure that disadvantaged minority business enterprises will be afforded full 
opportunity to submit offers in response to this solicitation and will not be discriminated against on 
the basis of race, color, or national origin in consideration for award. 
 

 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
WEBSITE REDESIGN     RFP No. FQ14010  

13 
 

14. NOTICE OF PROTEST POLICY  
 

a. WMATA policy and procedure for the administrative resolution of protests is set forth in 
Chapter 20 of the Authority's Procurement Procedures Manual (PPM).  Chapter 20 
contains strict rules for filing a timely protest, for responding to a notice that a protest has 
been filed, and other procedural matters.  The Contracting Officer can furnish a copy of 
Chapter 20 upon request. 

 
b. FTA Circular 4220.1F,  addresses Bid Protests.  FTA will only review protests regarding the 

alleged failure of the grantee to have a written protest procedure or alleged failure to follow 
such procedures, and only when submitted by an interested party.  The term "interested 
party" is defined in the Authority policy for handling protests. 

 
c. Alleged violation on other grounds must be submitted to the Contracting Officer who will 

decide the protest. 
 
d. The judicial authorities having jurisdiction over court actions concerning protest decisions 

are the United States District Courts for the Districts of Maryland, Virginia, and the District 
of Columbia, and the local courts in Maryland, Virginia, and the District of Columbia. 

 
15. PRE AWARD INFORMATION  
 

a. The Contracting Officer may conduct a pre award survey to determine if the Offeror eligible 
for award is responsible both financially and technically and has the capability to perform 
the work of the Contract in accordance with the requirements of the Specifications and 
within the times specified. 

b. Accordingly, in order that an offer be fully considered, EACH OFFEROR SHALL FURNISH 
THE FOLLOWING INFORMATION WITH THE PROPOSAL: 

 
(1) A completed and signed Pre Award Evaluation Data form (furnished with the 

solicitation), including, but not limited to, the following:  A statement of the Offeror's 
experience record, the type of concerns for which the work was performed, a 
statement by the financial institutions with which the Offeror conducts business and 
a list of contracts, if any, on which failure to complete within the specified time 
resulted in the assessment of liquidated damages.   

 
(2) Complete financial statements for the last two years, including Statement of 

Financial Position (Balance Sheet), Results of Operations (Income Statement), 
Statement of Changes in Financial Position (Net Change in Resources) and 
Statement of Current and Retained Earnings. 

 
16. PROPOSAL FORMAT INSTRUCTIONS/REQUIREMENTS 
 

The Offeror shall submit their proposal as follows: 
 
a. Proposal Format 
  

The original of Volume I and II shall be unbound, all copies of Volume I and II, as well as 
Volume III will be separately bound and all copies shall have the RFP number, the Offeror’s 
identity, volume number, and volume title printed on the cover page.  Volumes shall be 
submitted in the following order: 
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(1) Volume I – Cost/Price - One (1) original and two (2) copies of the cost/price 
proposal on paper. 

(2) Volume II – Technical - One (1) original and two (2) copies of the technical proposal 
on paper and on USB compatible thumb drives. (Shall not include cost/price 
information) 

(3) Volume III – Contractual - One (1) original and one (1) copies of the completed 
signed solicitation documents to include Representations, Certifications, Pre-Award 
Data, Certificate of Insurance, DBE requirements, per Appendix B and 
Amendments, if any. 

 
b. All information relating to cost or pricing data must be included in Volume I. Under no 

circumstances shall cost or pricing data be included elsewhere in the Offeror’s proposal.  
 
c. Technical Proposal.   The technical proposal shall enable WMATA evaluating personnel to 

make a thorough evaluation and arrive at a sound determination as to whether or not the 
proposal will meet the specifications in accordance with the Authority’s requirements.  
Technical proposals shall be specific, detailed, and complete and demonstrate that the 
Offeror has a thorough knowledge and understanding of the requirements. Offerors shall 
avoid statements which paraphrase the specifications or attest that "standard procedures 
will be employed," are inadequate to demonstrate how it is proposed to comply with the 
requirements of the specifications, and this clause.   

 
d. Contractual. Contractual documents shall contain a completed signed Solicitation, Offer 

and Award Form and include Representations, Certifications, Pre-Award Data, Certificate 
of Insurance, DBE requirements, per Appendix B and any amendments. 

 
 
17. RESTRICTION ON DISCLOSURE AND USE OF DATA 
 

The Authority shall provide all reasonable precautions to insure that proprietary, technical and 
pricing information remains within the review process.  Offerors shall attach to any proprietary data 
submitted with the solicitation the following legend: 

 
a. "This data furnished pursuant to this RFP shall not be disclosed outside the Authority, be 

duplicated, or used in whole or in part, for any purpose other than to evaluate the offer; 
provided that, if a contract is awarded on the basis of that offer, the Authority shall have the 
right to duplicate, use, and disclose this data, in any manner and for any purpose 
whatsoever. 

 
b. This information does not limit the Authority's right to use information contained in this data 

if it is or has been obtained by the Authority from another independent legitimate source. 
 
c. Except for the foregoing limitation, the Authority may duplicate, use, and disclose in any 

manner and for any purpose whatsoever and have others so do, all data furnished in 
response to this solicitation." 

 
 
18. AWARD 

 
The Authority will make one (1) award for all line items in the schedule of prices resulting from this 
solicitation.   
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19. BASIS FOR AWARD (Technically Acceptable – Low Price ) 
 

TECHNICALLY ACCEPTABLE – LOW PRICE 
 

a. The Authority will award a contract resulting from this solicitation to the responsible Offeror 
whose offer conforms to the solicitation and is determined to be the lowest priced among 
those offers rated “Technically Acceptable.” 

 
 The Authority may (1) reject any or all offers if such action is in WMATA’s interest, (2) 

accept other than the lowest offer, and (3) waive minor informalities and irregularities in 
offers received. 

 
b. Offeror’s are advised that the award may be made without discussions or any contact with 

the offerors concerning the offers received except for minor clarifications. However, the 
Authority reserves the right to conduct discussions if later determined by the Contracting 
Officer to be necessary.  Therefore, each initial offer should contain the offeror’s best terms 
from a cost or price technical standpoint. 

 
c. Price evaluation will be based on the total cost to the Authority for base year requirements 

plus optional requirements (if any). 
 
d. The technical items will be evaluated by an adjectival rating, a proposal risk rating, and a 

performance risk rating.  The adjectival rating depicts how well the Offeror’s proposal 
meets the evaluation standards and solicitation requirements in the Technical Area.  The 
proposal risk assesses the risks associated with the Offeror’s proposed approach as it 
relates to accomplishing the requirements of the Request for Proposal.  Performance risk 
assesses the probability of the Offeror successfully accomplishing the proposed effort 
based on the Offeror’s demonstrated past and present performance. 

 
20. PROPOSAL EVALUATION CRITERIA 
 

 Technical proposals will be evaluated based on the following criteria: 
 

A. Past experience and qualifications in providing similar web services. 
 

B. Quality of work presented in portfolio/online sites. 
 
C. Understanding of the project and scope of work as evidenced by the proposed approach  

and level of effort detailed in proposal. 
 

D. Applicable experience and qualifications of the project team as it relates to this  
            statement of work (SOW).   

 
21. RATINGS FOR PROPOSAL EVALUATION CRITERIA 
 

Each criterion will be rated using the Adjectival scoring method as follows: 
 
Definition of Adjective Rankings: 
 
Exceptional Exceeds specified performance or capability in a beneficial way to WMATA, 

and has no weakness. 
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Acceptable Meets evaluation standards required under the technical provisions. 
Weaknesses are correctable. 

 
Marginal Fails to meet evaluation standard; however any significant deficiencies are 

correctable. Lacks essential information to support a proposal. 
 

Unacceptable Fails to meet an acceptable evaluation standard and the deficiency is 
uncorrectable. Proposal would have to undergo a major revision to become 
acceptable. Demonstrated lack of understanding of WMATA’s requirements 
or omissions of major areas.         

 
A rating of “Acceptable” is required to be eligible for award consideration.  Offeror is cautioned to 
be aware of this standard when preparing your Proposal.  
 

 
22. DEFINITIONS FOR TECHNICAL EVALUATION 
 

Clarifications: Communications with an offeror for the sole purpose of eliminating minor 
irregularities, informalities, or apparent clerical mistakes in the proposal.  
Unlike discussions, clarifications do not give the offeror an opportunity to 
revise or modify its proposal, except to the extent that correction of 
apparent clerical mistake results in revisions. 

 
Discussions: Oral or written communications including negotiations between the 

Authority and an offeror (other than clarifications) that; involves information 
essential for determining the acceptability of the proposal or to cure 
identified defects in the proposal. 

 
 Deficiencies: Defects in the proposal which preclude acceptance.  Involves any part of 

the Offeror’s proposal which would not satisfy the Authority’s minimum 
requirements established in the solicitation.  Included failures to meet 
specifications, submit information, or questionable technical or 
management approaches.  Items disclosed during discussions, evaluated in 
two categories:  material-basis for rejection because further discussions 
would be meaningless; curable –may be corrected by clarifications or 
discussions and brought into the competitive range. 

 
Weakness: Includes ambiguities, lack of complete descriptions, errors in interpretation, 

omissions of essential information, inadequate information, all of which are 
considered curable in discussions.  An excessive number of clarifications 
may in itself constitute a weakness. 

 
 Strengths: Elements of the proposal that meet or exceed the minimum requirements of 

the solicitation and provide an identified benefit to the Authority. 
 
 
23. PRICE PROPOSAL EVALUATION 
 

The Authority will evaluate price proposals for reasonableness, completeness, and realism as 
appropriate.  Each Offeror’s cost will be evaluated in terms of the following which are equal in 
importance:   

 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
WEBSITE REDESIGN     RFP No. FQ14010  

17 
 

(1) Submittal of proposed prices, and out year maintenance cost, failure to do so will 
necessitate rejection of the proposal; 
 

(2) Any offer which is materially unbalanced may be rejected.  An unbalanced offer is one 
which is based on prices that are significantly overstated for some items and understated 
for other items; 
 

(3) The Authority will compare the price proposal to the Authority estimate and otherwise 
determine reasonableness by performing a price analysis if adequate competition exist, to 
ascertain whether or not the proposed price is fair and reasonable; and 
 

(4) In accordance with FAR 15.804 3, the offeror shall provide certified cost or pricing data as 
requested by the Contracting Officer. 

 
 

24. TYPE OF CONTRACT 
 

The Authority will award a Firm Fixed-Price Contract.  This includes delivery and installation all of 
the products and services necessary to implement the Advanced Transit Scheduling Application, 
knowledge transfer, and any needed support including on-going maintenance services. The 
contractor will be required to submit invoices to WMATA’s Contracting Officer Technical 
Representative (COTR) for payment approval. 

 
25. ENGLISH LANGUAGE AND UNITED STATES CURRENCY 
 
 As regards this solicitation and the resultant contract: 
 

a. All communications (oral, written, electronic and otherwise including but, not limited to 
software coding) shall be in the English language. 

 
b. All pricing shall be in United States dollars. 
 

26. FEDERAL/LOCAL/STATE SALES TAX 
 

a. The Authority is exempt under this solicitation from all Federal, State and District of 
Columbia, municipal and local taxation. 

 
b. This provision supersedes any language pertaining to payment of taxes that may appear 

elsewhere in this solicitation. 
 
c. The Authority's tax exempt numbers are as follows: District of Columbia -- 5611-0082187-

001; Maryland -- 30072210; Virginia -- 5280-0067. 
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REPRESENTATIONS AND CERTIFICATIONS 
(FEDERALLY FUNDED SUPPLY/SERVICE/CONSTRUCTION CONTRACTS) 

 
REPRESENTATIONS 

 
Instructions:  Check or complete all applicable boxes or blocks on this form and submit it with your offer.  
 
1. TYPE OF BUSINESS ORGANIZATION 
 

By submission of this offer, the offeror represents that it operates as [  ] an individual, [  ] a partnership, 
[  ] a limited liability company, [  ] a joint venture, [  ] a nonprofit organization, or [  ] a corporation, 
incorporated under the laws of the State of _________________. 

 
2. AFFILIATION AND IDENTIFYING DATA  
 
 Each offeror shall complete (a), (b) if applicable, and (c) below, representing that: 
 

(a) It [  ] is, [  ] is not, owned or controlled by a parent company.  For this purpose, a parent 
company is defined as one which either owns or controls the activities and basic business 
policies of the offeror.  To own another company means the parent company must own at least 
a majority, i.e., more than 50 percent, of the voting rights in that company.  To control another 
company, such ownership is not required; if another company is able to formulate, determine or 
veto basic business policy decisions of the offeror, such other company is considered the 
parent of the offeror.  This control may be exercised through the use of dominant minority 
voting rights, use of proxy voting, contractual arrangements or otherwise. 

 
(b) If the offeror is owned or controlled by a parent company, it shall insert in the space below the 

name and main office address of the parent company: 
 
  ___________________________________________ 
  Name of Parent Company 
 
  ___________________________________________ 
  Main Office Address (including ZIP Code) 
 

(c) If the offeror has no parent company, it shall provide in the applicable space below its own 
Employer's Identification Number (E.I.N.), (i.e., number used on Federal Tax Returns or, if it has 
a parent company, the E.I. No. of its parent company). 

 
  Offeror E.I. Number: ____________ or, Parent Company's E.I. Number: ______ 
 

(d) If a Data Universal Numbering Systems (DUNS), number has not been established for the 
address entered on the Solicitation, Offer, and Award Form, the Authority will arrange for the 
assignment of this number after award of a contract and will notify the Contractor accordingly. 

 
3. PREVIOUS CONTRACTS AND COMPLIANCE REPORTS  
 

This representation is applicable to federally assisted contracts.  By submission of this offer, the offeror 
represents that: 

 
(a) It [  ] has, [  ] has not, participated in a previous contract or subcontract subject to either the 

Equal Opportunity Clause of this solicitation, or the clause contained in Parts II and IV of 
Executive Order 11246, as amended; which prohibits discrimination on the basis of race, color, 
creed, national origin, sex, age; and 
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(b) It [   ] has, [   ] has not, filed all required compliance reports; and 
 
(c) Representations indicating submittal of required compliance reports signed by proposed 

subcontractors will be obtained prior to subcontract awards. 
 
4. DISADVANTAGED BUSINESS ENTERPRISE  
 

This representation is applicable to federally assisted contracts.  By submission of this offer, the offeror 
represents that: 

 
(a) It [    ] is, [    ] is not, a disadvantaged business enterprise. 

 
"Disadvantaged Business Enterprise" means a for-profit small business concern that is at least 51% 
owned by one or more individuals who are both socially and economically disadvantaged individuals or, 
in the case of a corporation, in which 51% of the stock is owned by one or more such individuals; and 
whose management and daily business operations are controlled by one or more socially and 
economically disadvantaged individuals who own it. 
 
"Socially and Economically Disadvantaged Individuals" is defined in Appendix B, Section 4, paragraph I; 
and 

 
(b) It [   ] is, [   ] is not, currently certified by WMATA as a disadvantaged business enterprise. 

 
5. AFFIRMATIVE ACTION COMPLIANCE  
 

This representation is applicable to federally assisted contracts of $50,000 or more that are awarded to 
contractors with 50 or more employees.  By submission of this offer, the offeror represents that: 

 
(a) It has a workforce of     employees. 
 
(b) It [  ] has developed and has on file, or [  ] has not developed and does not have on file, at each 

establishment, affirmative action programs required by the rules and regulations of the 
Secretary of Labor (41 CFR Parts 60-1 and 60-2), or 

 
(c) It [ ] has not previously had contracts subject to the written affirmative action program 

requirements of the rules and regulations of the Secretary of Labor. 
 
 

CERTIFICATIONS 
 
 
6. COVENANT AGAINST GRATUITIES  
 

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, that in connection with this procurement: 

 
Neither it nor any of its employees, representatives or agents have offered or given gratuities (in the 
form of entertainment, gifts or otherwise) to any director, officer or employee of the Authority with the 
view toward securing favorable treatment in the awarding, amending, or the making of any 
determination with respect to the performing of the contract. 

 
7. CONTINGENT FEE  
 

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, that in connection with this procurement: 
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(a) It [  ] has, [  ] has not, employed or retained any company or persons (other than a full-time, 
bona fide employee working solely for the offeror) to solicit or secure this contract, and 

 
(b) It [  ] has,  [  ] has not, paid or agreed to pay any company or person (other than a full-time, 

bona fide employee working solely for the offeror) any fee, commission, percentage, or 
brokerage fee contingent upon or resulting from the award of this contract. 

 
8. CLEAN AIR AND WATER CERTIFICATION  
 

This certification is applicable if the contract will be federally assisted and the offer exceeds $100,000, 
or the Contracting Officer believes that orders under an indefinite contract in any year will exceed 
$100,000 or a facility to be used has been the subject of a conviction under the Clean Air Act (42 U.S.C. 
7413(c)(1)) or the Water Act (33 U.S.C. 1319(c)) and is listed by the U.S. Environmental Protection 
Agency (EPA) as a violating facility, and the acquisition is not otherwise exempt: 

 
(a) Any facility to be utilized in the performance of this proposed contract [  ] is, or [  ] is not listed 

on the EPA list of Violating Facilities; 
 
(b) Offeror will immediately notify the Contracting Officer, before award, of the receipt of any 

communications from the Administrator, or a designee of the EPA, indicating that any facility 
which it proposes to use for the performance of the contract is under consideration to be listed 
on the EPA List of Violating Facilities; and 

 
(c) Offeror will include a certification substantially the same as this certification, including this 

paragraph, in every non-exempt subcontract. 
 
9.  DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNANTARY EXLCUSION 
 
 This certification is applicable to federally assisted contracts over $25,000.  
 

(a) Primary Covered Transactions.  This certification applies to the offer submitted in response to 
this solicitation and will be a continuing requirement throughout the term of any resultant 
contract. 

 
(1) In accordance with the provisions of Appendix A to 49 Code of Federal Regulations 

(CFR) Part 29, the offeror certifies to the best of its knowledge and belief that it and its 
principals: 

 
(i) are not currently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from covered transactions by any Federal or 
State department or agency; 

 
(ii) have not, within a three-year period preceding this offer, been convicted of or 

had a civil judgment rendered against them for commission of fraud or a 
criminal offense in connection with obtaining, attempting to obtain, or 
performing a public (Federal, State, or local) transaction or contract under a 
public transaction; violation of Federal or State antitrust statutes, or commission 
of embezzlement, theft, forgery, bribery, falsification or destruction of records, 
making false statements, or receiving stolen property; 

 
(iii) are not currently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State, or local) with commission of any of the 
offenses enumerated in paragraph (1)(ii) of this Certification; and 

 
(iv) have not, within a three-year period preceding this offer, had one or more public 

transactions (Federal, State, or local) terminated for cause or default. 
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(2) Where the offeror is unable to certify to any of the statements in this certification, the 

offeror shall attach an explanation to this offer. 
 

(b) Lower Tier Covered Transactions.  This certification applies to a subcontract at any tier 
expected to equal or exceed $25,000 and will be a continuing requirement throughout the term 
of the prime contract. 

 
(1) In accordance with the provisions of Appendix B to 49 Code of Federal Regulations 

(CFR) Part 29, the prospective lower tier subcontractor certifies, by submission of this 
offer, that neither it nor its principals is currently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from participation in this 
transaction by any Federal or State department or agency. 

 
(2) Where the prospective lower tier subcontractor is unable to certify to any of the 

statements in this certification, such prospective participant shall attach an explanation 
to this proposal. 

 
(c) The Certification required by subparagraph (b), above, shall be included in all applicable 

subcontracts and a copy kept on file by the prime contractor.  The prime contractor shall be 
required to furnish copies of certifications to the Contracting Officer upon the Contracting 
Officer's request. 

 
10. CERTIFICATION OF INDEPENDENT PRICE DETERMINATION  
 

(a) By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 
thereto certifies as to its own organization, that in connection with this procurement: 

 
(1) The prices in this offer have been arrived at independently, without, for the purpose of 

restricting competition, any consultation, communication, or agreement with any other 
offeror or with any other competitor, as to any matter relating to such prices; 

 
(2) Unless otherwise required by law, the prices which have been quoted in this offer have 

not been knowingly disclosed by the offeror and will not be knowingly disclosed by the 
offeror prior to the opening of bids (in the case of a sealed bid solicitation) or prior to 
award (in the case of a negotiated procurement), directly or indirectly, to any other 
offeror or to any competitor; and 

 
(3) No attempt has been made or will be made by the offeror to induce any other person or 

firm to submit or not to submit an offer for the purpose of restricting competition. 
 

(b) Each person signing this offer certifies that: 
 

(1) He or she is the person in the offeror’s organization responsible within that organization 
for the decision as to the prices being offered herein and that he/she has not 
participated, and will not participate, in any action contrary to (a)(1) through (a)(3) 
above; or 

 
(2) He or she is not the person in the offeror’s organization responsible within that 

organization for the decision as to the prices being offered herein, but that he/she has 
been authorized in writing to act as agent for the persons responsible for such decision 
in certifying that such persons have not participated; and will not participate, in any 
action contrary to (a)(1) through (a)(3) above, and as their agent does hereby so certify. 
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11. CERTIFICATION OF NONSEGREGATED FACILITIES  
 
 This certification is applicable to federally assisted contracts over $10,000. 
 

(a) By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 
thereto certifies as to its own organization, that in connection with this procurement: 

 
(1) It does not and will not maintain or provide for its employees any segregated facilities at 

any of its establishments, and that it does not and will not permit its employees to 
perform their services at any location under its control, where segregated facilities are 
maintained. 

 
(2) The offeror agrees that a breach of this certification is a violation of the Equal 

Opportunity Clause in the contract. 
 

(3) As used in this certification, the term "segregated facilities" means any waiting rooms, 
work areas, rest rooms and wash rooms, restaurants and other eating areas, time 
clocks, locker rooms and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing facilities 
provided for employees which are segregated by explicit directive or are in fact 
segregated on the basis of race, color, religion or national origin, because of habit, local 
custom or otherwise. 

 
(4) It further agrees that (except where it has obtained identical certifications from proposed 

subcontractors for specific time periods) it will: 
 

(a) Obtain identical certifications from proposed subcontractors before the award of subcontracts 
under which the subcontractor will be subject to the Equal Opportunity clause; 

 
(b) Retain such certifications in its files; and 
 
(c) Forward the following notice to such subcontractors (except if the proposed subcontractors 

have submitted identical certifications for specific time periods): 
 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICAITONS 
OF NONSEGREGATED FACILITIES 

 
A Certification of Nonsegregated Facilities must be submitted prior to award of a subcontract exceeding 
$10,000 which is not exempt from the provisions of the Equal Opportunity clause.  The certification may 
be submitted either for such subcontract or for all subcontracts during a period (i.e., quarterly, 
semiannually or annually). 

 
12. NONDISCRIMINATION ASSURANCE  
 

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, in connection with this procurement that it will not discriminate on the 
basis of race, color, creed, national origin, sex, age in the performance of this contract.  The offeror is 
required to insert the substance of this clause in all subcontracts and purchase orders.  Failure by the 
contractor to carry out these requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the Authority deems appropriate. The offeror further 
agrees by submitting this offer that it will include this certification, without modification, in all 
subcontracts and purchase orders. 
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13. CERTIFICATION OF RESTRICTIONS ON LOBBYING   
 
 This certification is applicable to federally assisted contracts if the offer exceeds $100,000. 
 

(a) By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 
thereto certifies as to its own organization, that to the best of his or her knowledge or belief: 

 
(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of an agency, a Member of Congress, an officer or employee of Congress, or 
an employee of a Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering 
into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 

 
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for making lobbying contacts to an officer or employee of any agency, a Member 
of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this contract, the undersigned shall complete and submit 
Standard Form--LLL, "Disclosure of Lobbying Activities."  

 
(3) The undersigned shall require that the language of this certification be included in the 

award documents for all subawards at all tiers and that all subrecipients shall certify and 
disclose accordingly. 

 
(b) This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into. Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31 U.S.C. § 1352, as amended.  Any person 
who fails to file the required certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

 
14. BUY AMERICA ACT CERTIFICATION  
 

The Buy America requirements apply to federally assisted construction contracts, and acquisition of 
goods or rolling stock contracts valued at more than $100,000.   

 
(a) By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 

thereto certifies as to its own organization, that in connection with this procurement it will comply 
with 49 U.S.C. 5323(j) and 49 C.F.R. Part 661, which provide that Federal funds may not be 
obligated unless steel, iron, and manufactured products used in FTA-funded projects are 
produced in the United States, unless a waiver has been granted by FTA or the product is 
subject to a general waiver. General waivers are listed in 49 C.F.R. 661.7 Separate 
requirements for rolling stock are set out at 49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11.  

 
(b) An offeror must submit to the Authority the appropriate Buy America certification (below) with all 

bids or offers on FTA-funded contracts, except those subject to a general waiver. Offers that are 
not accompanied by a completed Buy America certification must be rejected as nonresponsive. 
This requirement does not apply to lower tier subcontractors.  Mark the applicable certifications 
below: 

 
(1) Certification requirement for procurement of steel, iron, or manufactured 

products: 
 
   [   ] Certificate of Compliance with 49 U.S.C. 5323(j)(1)  
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The bidder or offeror hereby certifies that it will meet the requirements of 49 
U.S.C. 5323(j)(1) and the applicable regulations in 49 CFR Part 661.5. 

   [   ] Certificate of Non-Compliance with 49 U.S.C. 5323(j)(1)  
The bidder or offeror hereby certifies that it cannot comply with the 
requirements of 49 U.S.C. 5323(j)(1) and 49 C.F.R. 661.5, but it may qualify for 
an exception pursuant to 49 U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 
5323(j)(2)(D), and 49 C.F.R. 661.7. 

 
(2) Certification requirement for procurement of buses, other rolling stock and 

associated equipment: 
 
   [   ] Certificate of Compliance with 49 U.S.C. 5323(j)(2)(C) 

The bidder or offeror hereby certifies that it will comply with the requirements of 
49 U.S.C. 5323(j)(2)(C) and the regulations at 49 C.F.R. Part 661.11. 

   [   ] Certificate of Non-Compliance with 49 U.S.C. 5323(j)(2)(C)  
The bidder or offeror hereby certifies that it cannot comply with the 
requirements of 49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11, but may qualify 
for an exception pursuant to 49 U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 
5323(j)(2)(D), and 49 C.F.R. 661.7.  

 
15. CERTIFICATION OF NON-DELINQUENT TAXES  
 

This certification is applicable to federally assisted contracts. 
 

(a) By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 
thereto certifies as to its own organization, that in connection with this procurement: 

 
(1) It has not been convicted over the past three years of violating any federal criminal tax 

law or failed to pay any tax. 
 
(2) It has certified if it has been notified of an unresolved tax lien or any unsatisfied federal 

tax delinquency in excess of $3,000 and that it is paying tax debts through an 
installment agreement or have requested a collection due process hearing. 

 
(3) The offeror agrees that a breach of this certification is a violation of the Federal 

Acquisition Regulation. 
 
(4) As used in this certification, the term "tax delinquency" means an outstanding debt for 

which a notice of lien has been filed in public records.   
 
(5) It further agrees that (except where it has obtained identical certifications from proposed 

subcontractors for specific time periods) it will: 
 

(b) Obtain identical certifications from proposed subcontractors before the award of subcontracts 
under which the subcontractor will be subject to Federal Acquisition Regulation; 

 
(c) Retain such certifications in its files; and 
 
(d) Forward the following notice to such subcontractors (except if the proposed subcontractors 

have submitted identical certifications for specific time periods): 
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NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICAITONS 
OF NON-DELINQUENT TAXES 

 
A Certification of Non-Delinquent Taxes must be submitted prior to award of a subcontract exceeding $100,000 
which is not exempt from the provisions of Federal Acquisition Regulation.  The certification may be submitted 
either for such subcontract or for all subcontracts during a period (i.e., quarterly, semiannually or annually). 
(RC-116, OCTOBER 08) 
 
16. DISCLOSURES OF INTERESTS OF WMATA BOARD MEMBERS 
 

For purposes of this disclosure, terms in bold are defined by the Code of Ethics for Members of the 
WMATA Board of Directors a copy of which is available at www.wmata.com.  Financial interest includes 
ownership interests and prospective and actual income.  Firm includes parents, subsidiaries and 
affiliates. 
 
By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, that to the best of your knowledge, information and belief in 
connection with this procurement: 

 
(a) [  ] No WMATA Board Member, Household Member or Business Associate has a financial 

interest in this firm, in a Financial Transaction with the Authority to which this firm is a party or 
prospective party, or in an Actual or Prospective Business Relationship with the Authority 
to which this firm is a party. 

 
(b) [  ] The following WMATA Board Member(s), Household Member(s) or Business 

Associate(s) has a financial interest in this firm, in a Financial Transaction with the Authority 
to which this firm is a party or prospective party, or in an Actual or Prospective Business 
Relationship with the Authority to which this firm is a party,  Include in Nature of Interest 
below a description of the financial interest and (1) for ownership interests, the value of the 
interest, the name and address of the firm in which the interest is held, and the total equity or 
equivalent interest of the firm; and (2) for income, the amount of all income received by the 
Board Member, Household Member or Business Associate in the current and preceding 
fiscal year for services provided, and the name and address of the firm from which the income 
was received. 

 
 
  Name of Board Member    Nature of Interest 
  Household Member or 
  Business Associate 
 
  ____________________  _____________________________________ 
 
  ____________________  _____________________________________ 
 
  ____________________  _____________________________________ 
 
 

(c) The certification required by subparagraphs (a) and (b) above shall be included in all 
subcontracts.  The prime contractor shall furnish copies of certifications to the contracting officer 
and retain a copy for inspection upon the contracting officer’s request. 

 
 
 
 
 

 

http://www.wmata.com/
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SIGNATURE BLOCK FOR ALL REPRESENTATIONS AND CERTIFICATIONS 
 
Name of Offeror:            
 
Name and Title of Authorized  
Representative:                 

Print and Sign Name 
                                                              
      Title            Date 
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PRE-AWARD EVALUATION DATA 
 
 
PROJECT DESCRIPTION:           
 
1. Name of Firm            
     
2. Address:           
  
     
3. [   ] Individual  [   ] Partnership  [   ] Corporation  [   ] Joint Venture 
 
4. Date Organized    . 
 
 State in which incorporated     . 
 
5. Names of Officers or Partners: 
 
  a.        

  b.        

  c.        

  d.        

  e.        

  f.        
  
6. How long has your firm been in business under its present name?   
 
  
 
7. Attach as SCHEDULE ONE a list of similar current contracts which demonstrates your 

technical proficiency, each with contract amount, name of contracting party, character or type 
of work and percentage of completion. 

 
8. Attach as SCHEDULE TWO a list of similar contracts, each with contract amount, name of 

contracting party, and character or type of work for similar contracts completed in the last two 
years. 

 
9. In the last two years have you ever been denied an award where you were low bidder/ 

Offeror?  
 
 If the answer is YES, attach as SCHEDULE THREE the full particulars regarding each 

occurrence. 
 
10. Have you ever failed to complete, in the last two years, any contract on which you were the 

low bidder/Offeror?  
 

If the answer is YES, attach as SCHEDULE FOUR, the full particulars regarding each 
occurrence. 

 
 
11. Financial resources available as working capital for the Contract: 
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 a.  Cash on hand:  $     
  
 b.  Sources of credit:      
 
12. Attach as SCHEDULE FIVE financial statements and letters from banks regarding credit as 

required by the Pre-Award Information article. 
 
13. What percentage of work (contract amount) do you intend performing with your own 

personnel?    %. 
 
14. Attach as SCHEDULE SIX a list of all principal subcontractors and the percentage and 

character of work (contract amount) which each will perform.  Principal items of work shall 
include, but not be limited to, those items listed in the Pre-Award Information article of the 
Request for Proposal/Invitation for Bid. 

 
15. If the Contractor or subcontractor is a joint venture, submit PRE-AWARD EVALUATION 

DATA forms for each member of the joint venture. 
 
 The above information is confidential and will not be divulged to any unauthorized personnel. 
 
 The undersigned certifies to the accuracy of all information. 
 
 
  COMPANY:         
 
  SIGNATURE:       
 
  NAME:         
 
  TITLE:         
 
  DATE:          
 
 
 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
WEBSITE REDESIGN     RFP No. FQ14010  

29 
 

 
 

 
 
 
 
 

PART II – GENERAL / SPECIAL PROVISIONS 
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PART II, SECTION 1 - GENERAL PROVISIONS 
 
 
1. DEFINITIONS 
 

As used throughout this Contract, the following terms shall have the meanings set forth 
below: 

 
a. “Authority” means The Washington Metropolitan Area Transit Authority created 

effective February 20, 1967, by Interstate Compact by and between Maryland, 
Virginia, and the District of Columbia, pursuant to Public Law 89-774, approved 
November 6, 1966. 

 
b. “Authority Representative” if designated, is the person responsible for post award 

execution of an Authority contract in the most effective, economical, and timely 
manner.  The Authority Representative is the Authority’s primary point of contact with 
its Contractor.  In addition, the Authority Representative is delegated authority to 
modify this Contract within specified dollar limits which are available upon request.  
The Authority may designate additional individuals, usually in the supervisory chain 
as the Authority Representative, who have dollar authority in excess of the Authority 
Representative’s stated authority (see also definition of Contracting Officer). The 
Authority Representative may, at his or her discretion, delegate Project 
responsibilities to a Project Representative and certain other responsibilities to other 
designees.  Unless the Contractor is directed to the contrary, all correspondence with 
respect to this Contract shall be sent to the Authority Representative. 

 
c. “Contracting Officer” means an employee within the Authority’s Office of 

Procurement and Materials with authority duly delegated from the powers of the 
General Manager to legally bind the Authority by signing a contractual instrument.  
Contracting Officers have the authority to make related determinations and findings, 
and take other significant actions including, but not limited to:  awards, changes, 
modifications, final payments, suspensions, terminations, debarments, assessment 
of liquidated damages, and issuances of final decisions.  The term includes certain 
other representatives of the Authority acting within delegated limits of authority.  In 
general, the Authority’s primary point of contact for pre-award administration and 
fiscal closeout resides with the Contracting Officer, and the primary point of contact 
for the post-award contract administration may be either the Authority Representative 
or Contracting Officer’s Technical Representative. 

 
d. “Contracting Officer’s Technical Representative (COTR)” means a duly appointed 

individual assigned to perform contract administration activities as may be 
specifically authorized in regard to technical issues.  A COTR does not have the 
authority to enter into contractual agreements including changes or modifications.   

 
e. “FTA” means the U.S. Department of Transportation, Federal Transit Administration. 
 
f. “Project Representative” means the individual(s), including but not limited to the 

Resident Engineer, to whom the Authority Representative has delegated Project 
responsibilities.  If a Project Representative is appointed, the Project Representative 
represents the Authority Representative on the Project within the limits of that 
delegation with respect to any part of the Work. 

 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
WEBSITE REDESIGN     RFP No. FQ14010  

31 
 

g. Except as otherwise provided in this Contract, the term subcontracts includes 
purchase orders under this Contract. 

 
h. Wherever in the scope of the work the words directed, ordered, designated, 

prescribed, or words of like import are used, it shall be understood that the direction, 
requirement, order, designation, or prescription of the Contracting Officer is intended 
and similarly the words approved, acceptable, satisfactory, or words of like import 
shall mean approved by, or acceptable to, or satisfactory to the Contracting Officer, 
unless otherwise expressly stated. 

 
2. ACCOUNTING AND RECORD KEEPING 
 

a. Applicability. This Article shall become effective for and shall apply to any adjustment 
in the price of this Contract initiated by the Contractor or the Authority.  However, 
where the original amount of this Contract is less than $1,000,000, paragraph c. of 
this Article does not apply unless the adjustment is expected to exceed $50,000. 

 
b. Forward Priced Adjustments.  Unless expressly waived in writing in advance by the 

Contracting Officer, the Contractor shall furnish to the Contracting Officer a cost 
proposal in advance of performance of any work for which a price adjustment is 
requested under this Contract.  The proposal format shall be as detailed in Article 39.  
The Contractor shall originate such records as are necessary to substantiate all 
elements of the pricing proposal, current to the date of agreement on the pricing 
adjustment.  Such records supporting the costs of each pricing adjustment request 
shall be specifically segregated and identified in the Contractor's accounting system 
as being applicable to the pricing adjustment request. 

 
c. Post Pricing Adjustments.  In addition to the records required to be originated under 

b. above, in the event pricing of an adjustment under this Contract is not agreed 
upon between the Contractor and the Contracting Officer prior to the commencement 
of work for which the pricing adjustment is requested, the Contractor and any 
subcontractor engaged in work for which the pricing adjustment is requested, shall 
maintain accounts and original cost records specifically segregated and identified by 
job order or other appropriate accounting procedures approved by the Contracting 
Officer of all incurred segregable costs related to the work for which the pricing 
adjustment is requested.  The Contractor shall maintain accounts and records which 
segregate and account for the costs of all work associated with that part of the 
project for which the pricing adjustment is requested and shall allocate the costs so 
accumulated between (1) work required under the base Contract; (2) work requested 
to be reimbursed under the pricing adjustment; and (3) other claim, including but not 
limited to, changes, differing site conditions, and the like.  The accounts and records 
so established shall accumulate such costs under logical costs groups, such as 
material, labor, equipment, subcontracts, field overhead and the like.  The Contractor 
shall record these costs on a form approved by the Contracting Officer.  Subject to 
agreement between the Contractor and the Contracting Officer, or upon direction of 
the Contracting Officer for work under Article 58, the Contractor shall use Form C-
113 (Daily Report - Labor Materials and Equipment).  The terms of Article 58.d of this 
Contract shall apply regardless of the form used. 

 
d. Availability.  The accounts, records and costs information required to be originated 

under b. and c. above together with all other accounts, records and costs information 
related to this Contract shall be maintained and made available by the Contractor 
and subcontractor(s). 
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(1) At the office of the Contractor or subcontractor(s) at all reasonable times for 
inspection, audit, reproduction or such other purposes as may be required by 
the Contracting Officer or by anyone authorized access to the records by the 
Contracting Officer or pursuant to any other provisions of this Contract. 

 
(2) Until the expiration of three years from the date of payment of the final $100 

(final payment) under this Contract or such lesser time as is specified in 
Subpart 4.7 of the Federal Acquisition Regulations and for such longer 
period, if any, as is required by applicable statute, or by other articles of this 
contract, or by paragraphs (a) and (b) below: 

 
(a) If the Contract is completely or partially terminated, for a period of 

three years from either the date of any resulting final settlement or the 
date of final payment whichever is the greater period; and 

 
(b) If a pricing adjustment is involved in any appeal under the Disputes 

Article of this Contract or in any litigation related to this Contract, for a 
period of one (1) year following the final disposition of the appeal or 
litigation. 

 
e. When asserting a claim under the various provisions of this Contract, the Contractor 

shall grant the Authority access to review and ascertain the validity of the accounting 
records being maintained for segregation of costs, including base cost records, and 
to audit such costs as are deemed appropriate by the Contracting Officer.  No 
payment shall be made to the Contractor on its claim until such records are made 
available and access is permitted. 

 
f. Limitation on Pricing Adjustment.  In the event the Contractor or any subcontractor 

fails to originate or to maintain, or to make available any accounts or records as 
required under this or any other Article of the Contract, any pricing adjustment or 
portion thereof previously granted by the Contracting Officer for which records are 
not available shall be rescinded and recomputed, or if a pricing adjustment has not 
yet been granted shall be computed, in an amount not to exceed the direct costs for 
the affected work for which accounts or records are not available, plus a single mark-
up for indirect expenses not to exceed ten percent of the direct costs so determined 
by the Contracting Officer.  The adjustment will be established by the Contracting 
Officer based upon, at his or her election, either, 

 
(1) an audit of any existing books and records of the Contractor or subcontractor; 

or 
 
(2) an Authority estimate adopted by the Contracting Officer, or 
 
(3) a combination of (1) and (2); 
 
 plus a single mark-up for indirect expenses not to exceed ten percent of the 

direct costs so determined by the Contracting Officer.  The Contractor and 
subcontractors shall not be allowed any profit for the work for which the 
Contractor or subcontractor fails to originate, or to maintain, or to make 
available any accounts or records as required under this Contract. 

 
g. The Contractor shall insert a clause containing all the provisions of this article in all 

subcontracts issued under this Contract, modified as necessary, for proper 
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identification of the contracting parties and the Contracting Officer under this 
Contract. 

 
3. ASSIGNMENT   
 

a. Except as otherwise provided in this provision, the Contractor shall not transfer any 
of its rights and obligations under this Contract to third parties without the prior 
consent of the Authority. The Authority may recognize a third party as successor in 
interest to the Contract in the event of a transfer of all or substantially all of the 
assets of the Contractor, a Division of the Contractor involved in the performance of 
the Contract, or a Parent company providing a performance guarantee under this 
Contract, (i.e., sales of assets, transfer of assets pursuant to merger or consolation, 
or incorporation of a proprietorship or partnership). Such recognition of the transfer 
shall be within the discretion of the Contracting Officer after review of the facts and 
circumstances surrounding each request. At the discretion of the Contracting Officer, 
the Contracting Officer may conduct an evaluation of the successor party’s capability 
to perform the Contract in the same manner and to the same extent the Contracting 
Officer was empowered to conduct a responsibility determination as part of the 
original solicitation for this Contract.  Should the Contracting Officer, for any reason, 
not recognize such a successor in interest, it may terminate this Contract for the 
convenience of the Authority. 

 
b. Claims for monies due or to become due the Contractor from the Authority under this 

Contract may be assigned to a bank, trust company, or other financing institution, 
including any Federal lending agency, and may thereafter be further assigned and 
reassigned to any institution, upon written notice of such assignment to the Authority.   
Any such assignment or reassignment shall cover all amounts payable under this 
Contract and not already paid, and shall not be made to more than one party, except 
that any such assignment or reassignment may be made to one party as agent or 
trustee for two or more parties participating in such financing. It is the Authority's 
intent to recognize assignments only to bona fide lending institutions; therefore, 
assignment to any private corporation, business or individual which does not qualify 
as such is specifically prohibited. 

 
c. Any attempt to transfer by assignment not authorized by this provision shall 

constitute a breach of the Contract and the Authority may for such cause, terminate 
the Contract with the DEFAULT provision of these General Provisions, and the 
Contractor shall be liable to the Authority under the DEFAULT provision. 

 
4. AUDIT RECORDS-NEGOTIATION  
 

a. This clause is applicable if this Contract was entered into by means of negotiation 
and shall become operative with respect to any modification to this Contract whether 
this Contract was initially entered into by means of negotiation or by means of formal 
advertising. 

 
b. As used in this clause, “records” includes books, documents, accounting procedures 

and practices, and other data, regardless of type and regardless of whether such 
items are in written form, in the form of computer data, or in any other form.   

 
c. If this is a cost-reimbursement, incentive, time-and-materials, labor-hour, or price 

redeterminable contract, or any combination of these, the Contractor shall maintain 
and the Contracting Officer, or an authorized representative of the Contracting 
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Officer, shall have the right to examine and audit all records and other evidence 
sufficient to reflect properly all costs claimed to have been incurred or anticipated to 
be incurred directly or indirectly in performance of this contract.  This right of 
examination shall include inspection at all reasonable times of the Contractor’s 
plants, or parts of them, engaged in performing this contract.   

 
d. If the Contractor has been required to submit cost or pricing data in connection with 

any pricing action relating to this contract, the Contracting Officer, or an authorized 
representative of the Contracting Officer, in order to evaluate the accuracy, 
completeness, and currency of the cost or pricing data, shall have the right to 
examine and audit all of the Contractor’s records, including computations and 
projections, related to the proposal for the contract, subcontract, or modification; the 
discussions conducted on the proposal(s), including those related to negotiating; 
pricing of the contract, subcontract or modification; or performance of the contract, 
subcontract or modification.   

 
e. If the Contractor is required to furnish cost, funding, or performance reports, the 

Contracting Officer or an authorized representative of the Contracting Officer shall 
have the right to examine and audit the supporting records and materials, for the 
purpose of evaluating the effectiveness of the Contractor’s policies and procedures 
to produce data compatible with the objectives of these reports; and the data 
reported.   

 
f. The Contractor shall make available at its offices at all reasonable times the records, 

materials, and other evidence described above, for examination, audit or 
reproduction, until 3 years after final payment under this contract or for any shorter 
period specified in Subpart 4.7, Contractor Records Retention, of the Federal 
Acquisition Regulation (FAR), or for any longer period required by statute or by other 
clauses of this contract.  In addition– 

 
(1) If this contract is completely or partially terminated, the Contractor shall make 

available the records relating to the work terminated until 3 years after any 
resulting final termination settlement; and  

 
(2) The Contractor shall make available records relating to appeals under the 

Disputes clause or to litigation or the settlement of claims arising under or 
relating to this contract until such appeals, litigation, or claims are fully 
resolved.   

 
g. The Contractor shall insert a clause containing all the terms of this clause, including 

this paragraph (g), in all subcontracts under this contract that exceed the simplified 
acquisition threshold (currently $100,000 or less) and – 

 
(1) That are cost reimbursable, incentive, time-and-material, labor-hour, or price 

redeterminable type or any combination of these; 
 
(2) For which cost or pricing data are required; or  

 
(3) That require the contractor to submit reports as discussed in paragraph (e) of 

this clause. 
 
5. CERTIFICATE OF CURRENT COST OR PRICING DATA  
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The Contractor shall provide a Certificate of Current Cost or Pricing Data as required in 
Subpart 15.4 of the Federal Acquisition Regulations (48 CFR 15.4) in support of any 
negotiated contract expected to exceed $100,000 any modification to a formally advertised 
or negotiated contract on which the aggregate of the increase and decreases in cost are 
expected to exceed $100,000; the Contracting Officer at his discretion may request cost or 
pricing data for modifications on which cost are $100,000 or less and an attendant certificate 
of current cost or pricing data. 

 
6. CHANGES  
 

a. The Contracting Officer may at any time, by a written order, and without notice to the 
sureties, make changes, within the general scope of this Contract, in any one or 
more of the following: 

 
(1) Description of services to be performed. 
 
(2) Time of performance (i.e., hours of the day, days of the week, etc.). 
 
(3) Place of performance of the services. 
 
(4) Drawings, designs, or specifications, where the supplies to be furnished are 

to be specially manufactured for the Authority, in accordance with the 
drawings, designs, or specifications. 

 
(5) Method of shipment or packing of supplies. 
 
(6) Place of delivery. 

 
b. If any such change causes an increase or decrease in the cost of, or the time 

required for, the performance of any part of the work under this Contract, whether 
changed or not changed by the order, the Contracting Officer shall make an 
equitable adjustment in the Contract price, the delivery schedule, or both, and shall 
modify the Contract. 

 
c. The Contractor must assert its right to an adjustment under this article within 30 days 

from the date of receipt of the written order.  Any such adjustment to the contract 
price must be agreed upon prior to final payment of the contract price. 

 
d. If the Contractor's proposal includes the cost of property made obsolete or excess by 

the change, the Contracting Officer shall have the right to prescribe the manner of 
the disposition of the property. 

 
e. Failure to agree to any adjustment shall be a dispute under the Disputes article.  

However, nothing in this article shall excuse the Contractor from proceeding with the 
contract as changed. 

 
7. NONDISCRIMINATION ASSURANCE 
  

a. Nondiscrimination Assurance:  In  accordance  with  Title  VI  of  the  Civil  Rights 
Act,  as amended, 42. U.S.C. §2000d, section 303 of the Age Discrimination Act 
of 1975, as amended, 42 U.S.C. §6102, section 202 of the American with 
Disabilities Act of 1990, 42 U.S.C. §12132, and Federal transit law at 49 U.S.C. 
§5332, the contractor, sub-recipient, or subcontractor agrees that it will not 
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discriminate against any employee or applicant for employment because of race, 
color, creed, national origin, sex, age, or disability. In addition, the contractor, 
sub-recipient, or subcontractor agrees to comply with applicable Federal 
implementing regulations and other implementing regulations that FTA may 
issue.  

 
b. Equal Employment Opportunity: The following equal employment opportunity 

requirements apply to this contract. 
 

(1) Race, Color, Creed, National Origin, Sex:  In accordance with Title VII of 
the Civil Rights Act, as amended, 42. U.S.C. §2000e, and Federal transit 
laws at 49 U.S.C. §5332, the Contractor agrees to comply with all 
applicable  equal opportunity requirements of the U. S. Department of 
Labor (U.S. DOL) regulations, "Office of Federal Contract Compliance 
Programs,  Equal Employment Opportunity, Department of Labor, " 41 
C.F.R. Parts 60 et seq., (which implement Executive Order No. 11246, 
"Equal Employment Opportunity," as amended by Executive Order No. 
11375, "Amending Executive Order 11246 Relating to Equal Employment 
Opportunity," 42 U.S.C. 2000e  note),  and  with  any  applicable  Federal 
statutes,  executive  orders,  regulations,  and Federal  policies  that may 
in the future affect construction activities undertaken in the course of the 
Contract.   The Contractor agrees to take affirmative action to ensure that 
applicants are employed, and that employees are treated during 
employment without regard to their race, color, creed, national origin, sex 
or age.   Such action shall include, but not be limited to, the following: 
employment, upgrading, demotion or transfer, recruitment or recruitment 
advertising, layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. In 
addition, the Contractor agrees to comply with any implementing 
requirements FTA may issue. 

 
(2) Age: In accordance with Section 4 of the Age Discrimination in 

Employment Act of 1967, as amended, 29 U.S.C. §623 and Federal 
transit law at 49 U.S.C. §5332, the Contractor agrees to refrain from 
discrimination against present and prospective employees for reason of 
age.  In addition, the Contractor agrees to comply with any implementing 
requirements FTA may issue. 

 
(3) Disabilities: In accordance with section 102 of the Americans with 

Disabilities Act, as amended, 42 U.S.C.  §12112,  the Contractor  agrees 
that it will comply with the requirements of U. S. Equal Employment 
Opportunity  Commission, "Regulations    to    Implement    the    Equal 
Employment  Provisions of the Americans with Disabilities  Act," 29 
C.F.R. Part  1630,  pertaining  to  employment   of  persons   with  
disabilities. In addition, the Contractor agrees to comply with any 
implementing requirements FTA may issue. 

 
c.  The Contractor also agrees to include all of these requirements in each 

subcontract financed in whole or in part with Federal assistance provided by 
FTA, modified only if necessary to identify the affected parties. 
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d. Failure by the contractor, sub-recipient, or subcontractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the recipient deems 
appropriate. 

 
 
8. CONFLICT OF INTEREST  
 

a. Neither the Contractor nor any person or company affiliated with it shall have, during 
the term of this contract and any extensions thereof, any contractual or other 
financial relationship with the Authority, with any Authority prime Contractor, or with 
any subcontractor or supplier to any Authority prime Contractor other than the 
contractual relationship established under this Contract, unless an exception is 
granted as described below. 

 
b. Upon request of the Contractor and upon full disclosure and for good cause the 

Contracting Officer may in his sole discretion grant an exception to the requirement 
of a., above, when in his judgment the exception will not create a conflict between 
the Contractor's duties and obligations under this contract and the duties and 
obligations imposed on the Contractor under the contractual or other relationship for 
which an exception is requested. 

 
c. If, during the performance of this contract and any extension thereof, the Contractor 

becomes aware of any relationship, financial interest, or other activity in which it or 
an affiliated person or company is involved which is not in compliance with the 
provisions of a., above, it shall promptly notify the Contracting Officer in writing and 
fully disclose all circumstances thereof.  Should the Contracting Officer not grant an 
exception to the requirements of this Article, the Contractor shall, within ten (10) days 
of written notice from the Contracting Officer to do so, take all action necessary to 
comply with the terms of a., above. 

 
d. If the Contractor fails to comply with the terms of this Article, the Contracting Officer, 

may withhold payments due under the contract until such time as the Contractor is in 
compliance or, should the non-compliance remain uncorrected at the expiration of 
ten (10) days from written notice from the Contracting Officer as provided in c., 
above, terminate the contract for default pursuant to the Default Article of this 
contract. 

 
e. The Contractor in performing this Contract shall avoid any conduct which might result 

in or give the appearance of creating for Directors, Officers or employees of the 
Authority in their relationship with the Contractor any conflicts of interest or favoritism 
and/or the appearance thereof and shall avoid any conduct which might result in a 
Director, Officer or employee failing to adhere to the Standards of Conduct adopted 
by the Authority's Board of Directors. 

 
f. Any determination by the Contracting Officer under this Article shall be final and shall 

be considered a question of fact within the meaning of the Disputes Article of this 
Contract. 
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9. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT-OVERTIME 
COMPENSATION  

 
 Pursuant to Section 102 (Overtime):  
 

(1) Overtime requirements - No contractor or subcontractor contracting for any 
part of the contract work which may require or involve the employment of 
laborers or mechanics shall require or permit any such laborer or mechanic in 
any workweek in which he or she is employed on such work to work in 
excess of forty hours in such workweek unless such laborer or mechanic 
receives compensation at a rate not less than one and one-half times the 
basic rate of pay for all hours worked in excess of forty hours in such 
workweek. 

 
(2) Violation; liability for unpaid wages; liquidated damages - In the event of 

any violation of the clause set forth in paragraph (1) of this section the 
contractor and any subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor shall be liable 
to the United States for liquidated damages.  Such liquidated damages shall 
be computed with respect to each individual laborer or mechanic, including 
watchmen and guards, employed in violation of the clause set forth in 
paragraph (1) of this section, in the sum of $ 10 for each calendar day on 
which such individual was required or permitted to work in excess of the 
standard workweek of forty hours without payment of the overtime wages 
required by the clause set forth in paragraph (1) of this section. 

 
(3) Withholding for unpaid wages and liquidated damages - The Authority 

shall upon its own action or upon written request of an authorized 
representative of the Department of Labor withhold or cause to be withheld, 
from any moneys payable on account of work performed by the contractor or 
subcontractor under any such contract or any other Federal contract with the 
same prime contractor, or any other federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be necessary to 
satisfy any liabilities of such contractor or subcontractor for unpaid wages 
and liquidated damages as provided in the clause set forth in paragraph (2) 
of this section. 

 
(4) Subcontracts - The contractor or subcontractor shall insert in any 

subcontracts the clauses set forth in this section and also a clause requiring 
the subcontractors to include these clauses in any lower tier subcontracts.  
The prime contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with the clauses set forth in this 
section.  

 
 Section 107 (OSHA):  
 

Contract Work Hours and Safety Standards Act - (i)  The Contractor agrees to comply 
with section 107 of the Contract Work Hours and Safety Standards Act, 40 U.S.C. section 
333, and applicable DOL regulations, " Safety and Health Regulations for Construction " 29 
C.F.R. Part 1926.  Among other things, the Contractor agrees that it will not require any 
laborer or mechanic to work in unsanitary, hazardous, or dangerous surroundings or working 
conditions.  
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(ii) Subcontracts - The Contractor also agrees to include the requirements of this 

section in each subcontract.  The term "subcontract" under this section is considered 
to refer to a person who agrees to perform any part of the labor or material 
requirements of a contract for construction, alteration or repair.  A person who 
undertakes to perform a portion of a contract involving the furnishing of supplies or 
materials will be considered a "subcontractor" under this section if the work in 
question involves the performance of construction work and is to be performed: (1) 
directly on or near the construction site, or (2) by the employer for the specific project 
on a customized basis.  Thus, a supplier of materials which will become an integral 
part of the construction is a "subcontractor" if the supplier fabricates or assembles 
the goods or materials in question specifically for the construction project and the 
work involved may be said to be construction activity.  If the goods or materials in 
question are ordinarily sold to other customers from regular inventory, the supplier is 
not a "subcontractor."  The requirements of this section do not apply to contracts or 
subcontracts for the purchase of supplies or materials or articles normally available 
on the open market. 

 
10. CONVICT LABOR 
 

In connection with the performance of work under this Contract, the Contractor agrees not to 
employ any person undergoing sentence of imprisonment except as provided by Public Law 
89-176, September 10, 1965. 

 
11. CORRECTION OF DEFICIENCIES 
 

a. Definitions: As used in this article: 
 

(1) Deficiency means any condition or characteristics in any supplies (which term 
shall include related technical data) or services furnished hereunder, which is 
not in compliance with the requirements of this Contract. 

 
(2) Correction means any and all actions necessary to eliminate any and all 

deficiencies. 
 
(3) Supplies mean the end item(s) furnished by the Contractor and related 

services required under this Contract. 
 

b. General: 
 

(1) The rights and remedies of the Authority provided in this article: 
 

(a) Shall not be affected in any way by any other provisions under this 
Contract concerning the conclusiveness of inspection and 
acceptance; and 

 
(b) Are in addition to and do not limit any rights afforded to the Authority 

by any other article of this Contract. 
 

(2) This article shall apply only to those deficiencies discovered by either the 
Authority or the Contractor within one year after acceptance. 
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(3) The Contractor shall not be responsible under this article for the correction of 
deficiencies in Authority furnished property, except for deficiencies in 
installation, unless the Contractor performs or is obligated to perform any 
modifications or other work on such property. In that event, the Contractor 
shall be responsible for correction of deficiencies to the extent of such 
modifications or other work. 

 
(4) The Contractor shall not be responsible under this article for the correction of 

deficiencies caused by the Authority. 
 

c. Deficiencies in accepted supplies or services: 
 

(1) Notice to Contractor - Recommendation for Correction:  If the Contracting 
Officer determines that a deficiency exists in any of the supplies or services 
accepted by the Authority under this Contract, he shall promptly notify the 
Contractor of the deficiency, in writing, within 30 days.  Upon timely 
notification of the existence of such a deficiency, or if the Contractor 
independently discovers a deficiency in accepted supplies or services, the 
Contractor shall promptly submit to the Contracting Officer his 
recommendation for corrective actions, together with supporting information 
in sufficient detail for the Contracting Officer to determine what corrective 
action, if any, shall be undertaken. 

 
(2) Direction to Contractor concerning correction of deficiencies:  Within 30 days 

after receipt of the Contractor's recommendations for corrective action and 
adequate supporting information, the Contracting Officer, at his sole 
discretion, shall give the Contractor written notice not to correct any 
deficiency, or to correct or partially correct any deficiency within a reasonable 
time and at a specified location. 

 
(3) Correction of deficiencies by Contractor:  The Contractor shall promptly 

comply with any timely written direction by the Contracting Officer to correct 
or partially correct a deficiency, at no increase in the Contract price. The 
Contractor shall also prepare and furnish to the Authority data and reports 
applicable to any correction required under this article (including revision and 
updating of all other affected data called for under this Contract) at no 
increase in the Contract price. 

 
(4) Modification of Contract With respect to uncorrected deficiencies:  In the 

event of timely notice of a decision not to correct or only to partially correct, 
the Contractor shall promptly submit a technical and cost proposal to amend 
the Contract to permit acceptance of the affected supplies or services in 
accordance with the revised requirements, and an equitable reduction in 
Contract price shall promptly be negotiated by the parties and reflected in a 
supplemental agreement to this Contract. 

 
d. Deficiencies in supplies or services not yet accepted:  If the Contractor becomes 

aware at any time before acceptance by the Authority (whether before or after tender 
to the Authority) that a deficiency exists in any supplies or services, he shall promptly 
correct the deficiency or, if he elects to invoke the procedures in paragraph c. above, 
he shall promptly communicate information concerning the deficiency to the 
Contracting Officer, in writing, together with his detailed recommendation for 
corrective action. 
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e. No extension in time for performance; no increase in Contract price. 

 
(1) In no event shall the Authority be responsible for extension or delays in the 

schedule deliveries or periods of performance under this Contract as a result 
of the Contractor's obligations to correct deficiencies, nor shall there be any 
adjustment of the delivery schedule or period of performance as a result of 
such correction of deficiencies, except as may be agreed to by the Authority 
in a supplemental agreement with adequate consideration. 

 
(2) It is hereby specifically recognized and agreed by the parties hereto that this 

article shall not be construed as obligating the Authority to increase the 
Contract price of this Contract. 

 
f. Transportation charges: 

 
(1) When the Authority returns supplies to the Contractor for correction or 

replacement pursuant to this article, the Contractor shall be liable for 
transportation charges up to an amount equal to the cost of transportation by 
the usual commercial method of shipment from the designated destination 
point under this Contract to the Contractor's plant, in addition to any charges 
provided for by (2) below.  The Contractor shall also bear the responsibility 
for the supplies while in transit. 

 
(2) When compliance with the terms of this article by the Contractor involves 

shipment of corrected or replacement supplies from the Contractor to the 
Authority, the Contractor shall be liable for transportation charges up to an 
amount equal to the cost of transportation by the usual commercial method of 
shipment from the Contractor's plant to the designated destination point 
under this Contract, in addition to any charges provided for by (1) above. The 
Contractor shall also bear the responsibility for the supplies while in transit. 

 
g. Failure to correct: If the Contractor fails or refuses to 

 
(1) present a detailed recommendation for corrective action in accordance with 

c. above, 
 
(2) correct deficiencies in accordance with c. (3) above, or 
 
(3) prepare and furnish data and reports in accordance with paragraph c. (3) 

above,  
 

the Contracting Officer shall give the Contractor written notice specifying the 
failure or refusal and setting a period after receipt of the notice within which it 
must be cured. If the failure or refusal is not cured within the specified period, 
the Contracting Officer may, by contract or otherwise, as required: 

 
  (1) Obtain detailed recommendations for corrective action; 
 
  (2)(a) Correct the supplies or services, or 
 

(b) Replace the supplies or services; and if the Contractor fails to furnish timely 
disposition instructions, the Contracting Officer may dispose of nonconforming 
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supplies for the Contractor's account in a reasonable manner, in which case the 
Authority is entitled to reimbursement from the Contractor or from the proceeds for 
the reasonable expenses of care and disposition, as well as for excess costs 
incurred or to be incurred; and 

 
(3) Obtain applicable data and reports and charge to the Contractor the cost 

occasioned to the Authority thereby. 
 

h. Correction of deficient replacements and re-performances:  Any supplies or parts 
thereof corrected or furnished in replacement and any services re-performed 
pursuant to this article shall also be subject to all the provisions of the article to the 
same extent as supplies or services initially accepted. 

 
i. Disassembly/reassembly expense:  The Contractor shall be liable for reasonable 

cost of disassembly/reassembly of larger items necessary to remove the supplies to 
be inspected and/or returned for correction or replacement. 

 
12. COST OR PRICING DATA  
 

a. The Contractor shall submit to the Contracting Officer, either actually or by specific 
identification in writing, cost or pricing data under the conditions described in this 
paragraph and certify that, to the best of his knowledge and belief, the cost or pricing 
data submitted is accurate, complete, and current as of the date of execution, which 
date shall be as close as possible to the date of agreement on the negotiated price of 
the Contract modification.  The cost or pricing data shall be submitted at the time the 
Contractor submits his proposal for the pricing of any modification to this Contract, 
whether or not cost or pricing data was required in connection with the initial pricing 
of the Contract, when the modification involves aggregate increases and/or 
decreases in costs plus applicable profits expected to exceed $100,000, or less at 
the discretion of the Contracting Officer. 

 
b. The submittal of certified cost or pricing data shall not be required if the price is 

based on adequate price competition, established catalog or market prices of 
commercial items sold in substantial quantities to the general public, or prices set by 
law or regulation.  The Contractor agrees that the terms adequate price competition 
and established catalog or market prices of commercial items sold in substantial 
quantities to the general public shall be determined by the Contracting Officer in 
accordance with the guidelines as set forth in Subpart 15.4 of the Federal Acquisition 
Regulations (48 CFR 15.4). 

 
c. Cost or pricing data consists of all facts existing up to the time of agreement on price 

which prudent buyers and sellers would reasonably expect to have a significant 
effect on the price negotiations for the modification.  The definition of cost or pricing 
data embraces more than historical accounting data; it also includes where 
applicable, such factors as subcontractor, supplier and vendor quotations, non-
recurring costs, changes in construction methods, unit cost trends such as those 
associated with labor efficiency and any management decisions which could 
reasonably be expected to have a significant bearing on costs under the proposed 
modification and the Contract work.  Cost or pricing data consists of all facts which 
can reasonably be expected to contribute to sound estimates of future costs as well 
as to the validity of costs already incurred.  Cost or pricing data, being factual, is that 
type of information which can be verified.  Because the certificate pertains to cost or 
pricing data, it does not make representations as to the accuracy of the Contractor's 
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judgment on the estimated portion of future costs or projections.  The certificate 
does, however, apply to the data upon which the Contractor's judgment is based. 

 
13. COVENANT AGAINST CONTINGENT FEES 
 

The Contractor warrants that no person or selling agency has been employed or retained to 
solicit or secure this Contract upon an agreement or understanding for a commission, 
percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide 
established commercial or selling agencies maintained by the Contractor for the purpose of 
securing business.  For breach or violation of this warranty, the Authority shall have the right 
to annul this Contract without liability or in its discretion, to deduct from the Contract price or 
consideration, or otherwise recover, the full amount of such commission, percentage, 
brokerage, or contingent fee. 

 
14. DEFAULT 
 

a. The Authority may, subject to the provisions of paragraph c. below, by written notice 
of default to the Contractor, terminate the whole or any part of this Contract in any 
one of the following circumstances: 
(1) If the Contractor fails to make delivery of the supplies or to perform the 

services within the time specified herein or any extension thereof; or 
 
(2) If the Contractor fails to perform any of the other provisions of this Contract, 

or so fails to make progress as to endanger performance of this Contract in 
accordance with its terms, and in either of these two circumstances does not 
cure such failure within a period of 10 days (or such longer period as the 
Contracting Officer may authorize in writing) after receipt of notice from the 
Contracting Officer specifying such failure. 

 
b. In the event the Authority terminates this Contract in whole or in part as provided in 

paragraph a. of this article, the Authority may procure, upon such terms and in such 
manner as the Contracting Officer may deem appropriate, supplies or services 
similar to those so terminated, and the Contractor shall be liable to the Authority for 
any excess costs for such similar supplies or services; provided, that the Contractor 
shall continue the performance of this Contract to the extent not terminated under the 
provisions of this article. 

 
c. Except with respect to defaults of subcontractors, the Contractor shall not be liable 

for any excess costs if the failure to perform the Contract arises out of causes 
beyond the control and without the fault or negligence of the Contractor.  Such 
causes may include, but are not restricted to, acts of God or of the public enemy, 
acts of the Government in its sovereign capacity or the Authority in its contractual 
capacity, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, 
and unusually severe weather; but in every case the failure to perform must be 
beyond the control and without the fault or negligence of the Contractor.  If the failure 
to perform is caused by the default of a subcontractor, and if such default arises out 
of causes beyond the control of both the Contractor and subcontractor, and without 
the fault or negligence of either of them, the Contractor shall not be liable for any 
excess costs for failure to perform, unless the supplies or services to be furnished by 
the subcontractor were obtainable from other sources in sufficient time to permit the 
Contractor to meet the required delivery schedule. 
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d. If this Contract is terminated as provided in paragraph a. of this article, the Authority, 
in addition to any other rights provided in this article, may require the Contractor to 
transfer title and deliver to the Authority, in the manner and to the extent directed by 
the Contracting Officer, 

 
(1) any completed supplies, and 
 
(2) such partially completed supplies and materials, parts, tools, dies, jigs, 

fixtures, plans, drawings, information, and contract rights (hereinafter called 
"manufacturing materials") as the Contractor has specifically produced or 
specifically acquired for the performance of such part of this Contract as has 
been terminated; and the Contractor shall, upon direction of the Contracting 
Officer, protect and preserve property in the possession of the Contractor in 
which the Authority has an interest.  Payment for completed supplies 
delivered to and accepted by the Authority shall be at the Contract price.  
Payment for manufacturing materials delivered to and accepted by the 
Authority and for the protection and preservation of property shall be in an 
amount agreed upon by the Contractor and Contracting Officer; failure to 
agree to such amount shall be a dispute concerning a question of fact within 
the meaning of the DISPUTES article of this Contract.  The Authority may 
withhold from amounts otherwise due the Contractor for such completed 
supplies or manufacturing materials such sum as the Contracting Officer 
determines to be necessary to protect the Authority against loss because of 
outstanding liens or claims of former lien holders. 

 
e. If, after notice of termination of this Contract under the provisions of article, it is 

determined for any reason that the Contractor was not in default under the provisions 
of this article, or that the default was excusable under the provisions of this article, 
the rights and obligations of the parties shall, if the Contract contains an article 
providing for termination for convenience of the Authority, be the same as if the 
notice of termination had been issued pursuant to such article.  If, after notice of 
termination of this Contract under the provisions of this article, it is determined for 
any reason that the Contractor was not in default under the provisions of this article, 
and if this Contract does not contain an article providing for termination for 
convenience of the Authority, the Contract shall be equitably adjusted to compensate 
for such termination and the Contract modified accordingly; failure to agree to such 
adjustment shall be a dispute concerning a question of fact within the meaning of the 
DISPUTES article of this Contract. 

 
f. If the Contractor fails to deliver the supplies or perform the services within the time 

specified in this Contract, or any extension thereof, the actual damage to the 
Authority for the delay will be difficult or impossible to determine.  Therefore in lieu of 
actual damages, the Contractor shall pay to the Authority as fixed, agreed and 
liquidated damages for each calendar day of delay, the amount set forth elsewhere in 
this Contract.  Alternatively, the Authority may terminate this Contract in whole or in 
part as provided in paragraph a. of this article, and in that event the Contractor shall 
be liable, in addition to the excess costs provided in paragraph b. above, for such 
liquidated damages accruing until such time as the Authority may reasonably obtain 
delivery or performance of similar supplies or services.  The Contractor shall not be 
charged with liquidated damages when the delay arises out of causes beyond the 
control and without the fault or negligence of the Contractor, as defined in paragraph 
c. above, and in such event, subject to the DISPUTES article, the Contracting Officer 
shall ascertain the facts and extent of the delay and shall extend the time for 
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performance of the contract when in his judgment the findings of fact justify an 
extension. 

 
g. The rights and remedies of the Authority provided in this article shall not be exclusive 

and are in addition to any other rights and remedies provided by law or under this 
Contract. 

 
h. As used in paragraph c. of this clause, the terms subcontractor and subcontractors 

mean subcontractor(s) at any tier. 
 
15. DELAY OF WORK 
 

a. If the performance of all or any part of the work is delayed or interrupted by an act of 
the Contracting Officer in the administration of this Contract, which act is not 
expressly or impliedly authorized by this Contract, or by his failure to act within the 
time specified, an adjustment (excluding profit) shall be made for any increase in the 
cost of performance of this Contract caused by such delay or interruption and the 
contract modified in writing accordingly.  Adjustment shall be made also in the 
delivery or performance dates and any other contractual provision affected by such 
delay or interruption. However, no adjustment shall be made under this article for any 
delay or interruption 

 
(1) to the extent that performance would have been delayed or interrupted by 

any other cause, including the fault or negligence of the Contractor; or 
 
(2) for which an adjustment is provided or excluded under any other provision of 

this Contract. 
 

b. No claim under this clause shall be allowed 
 

(1) for any costs incurred more than 20 days before the Contractor shall have 
notified the Contracting Officer in writing of the act or failure to act involved; 
and 

 
(2) unless the claim, in an amount stated, is asserted in writing as soon as 

practicable after the termination of such delay or interruption, but not later 
than the date of final payment under the Contract. 

 
16. DISPUTES   
 

a. Except as otherwise provided in this Contract, any dispute concerning a question of 
fact arising under or related to this Contract which is not disposed of by agreement 
shall be decided by the Contracting Officer, who shall reduce his/her decision to 
writing and mail or otherwise furnish a copy thereof to the Contractor.  The decision 
of the Contracting Officer shall be final and conclusive unless, within thirty (30) 
calendar days from the date of receipt of such copy, the Contractor mails or 
otherwise furnishes to the Contracting Officer a written notice of appeal addressed to 
the Authority Board of Directors. Such notice would indicate that an appeal is 
intended and should reference the decision and contract number.  The decision of 
the Board of Directors or its duly authorized representative for the determination of 
such appeals shall be final and conclusive unless in proceedings initiated by either 
party for review of such decision in a court of competent jurisdiction, the court 
determines the decision to have been fraudulent, or capricious, or arbitrary, or so 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
WEBSITE REDESIGN     RFP No. FQ14010  

46 
 

grossly erroneous as necessarily to imply bad faith, or is not supported by substantial 
evidence. In connection with any appeal proceeding under this article, the 
Contractor, or the Authority, as the case may be, shall be afforded an opportunity to 
be heard and offer evidence in support of its appeal.  Pending final decision of a 
dispute hereunder, the Contractor shall proceed diligently with the performance of 
the Contract and in accordance with the Contracting Officer's decision.  The Armed 
Services Board of Contract Appeals is the authorized representative of the Board of 
Directors for finally deciding appeals to the same extent as could the Board of 
Directors.   

 
b. This DISPUTES article does not preclude consideration of question of law in 

connection with decisions provided for in Section a. above.  Nothing in the Contract, 
however, shall be construed as making final the decisions of the Board of Directors 
or its representative on a question of law. 

 
17. EMPLOYMENT RESTRICTION WARRANTY 
 

a. The Contractor warrants that it will not offer employment to any officer or employee 
of the Washington Metropolitan Area Transit Authority (WMATA) who has been 
involved, directly or indirectly, in any matter of financial interest to the Contractor until 
at least one year after the officer or employee has ceased involvement in or 
responsibility for the matter. 

 
b. The Contractor further warrants that it will not employ any WMATA officer or 

employee who has had direct responsibility for any matter of financial interest to the 
Contractor within the year prior to the retirement or termination of the officer or 
employee until at least one full year after such officer or employee has left the 
employment of the Authority. 

 
c. The one year requirement described in a. and b. above may be waived at the 

discretion of the Contracting Officer if the WMATA employee or former employee has 
been subject to a Reduction in Force; in such case, the Contracting Officer will 
provide the Contractor with a letter to that effect. 

 
d. If a waiver is granted, or if a former employee of WMATA is eventually hired, the 

Contractor shall be responsible for ensuring that the former employee is not directly 
involved in negotiating or otherwise dealing with WMATA on any particular matter 
over which such employee had responsibility during his or her period of employment 
at WMATA. 

 
e. Should the Contractor fail to comply with paragraphs a., b. or d. above, the 

Contracting Officer shall have the right to withhold payment under this Contract in an 
amount not to exceed 2% of the total Contract amount as liquidated damages to the 
Authority, such withholding to be in addition to any other withholding under this 
Contract. Further, the Contracting Officer shall consider such violation in evaluating 
the Contractor's responsibility in connection with award of any other Authority 
Contract. 
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18. EXTRAS 
 

Except as otherwise provided in this Contract, no payment for extras shall be made unless 
such extras and the price therefor have been authorized in writing in advance by the 
Contracting Officer. 

 
19. FEDERAL, STATE AND LOCAL TAXES 
 

a. Except as may be otherwise provided in this Contract, the Contract price includes all 
applicable Federal, State, and Local taxes and duties. 

 
b. Nevertheless, with respect to any Federal excise tax or duty on the transactions or 

property covered by this Contract, if a statue, court decision, written ruling, or 
regulation takes effect after the Contract date, and: 

 
(1) Results in the Contractor being required to pay or bear the burden of any 

such Federal excise tax or duty or increase in the rate thereof which would 
not otherwise have been payable on such transactions or property, the 
Contract price shall be increased by the amount of such tax or duty or rate 
increase, provided the Contractor warrants in writing that no amount for such 
newly imposed Federal excise tax or duty or rate increase was included in 
the Contract price as a contingency reserve or otherwise; or 

 
(2) Results in the Contractor not being required to pay or bear the burden of, or 

in his obtaining a refund or drawback of, any such Federal excise tax or duty 
which would otherwise have been payable on such transactions or property 
or which was the basis of an increase in the Contract price, the Contract 
price shall be decreased by the amount of the relief, refund, or drawback, or 
that amount shall be paid to the Authority, as directed by the Contracting 
Officer.  The Contract price shall be similarly decreased if the Contractor, 
through his fault or negligence or his failure to follow instructions of the 
Contracting Officer, is required to pay or bear the burden of, or does not 
obtain a refund or drawback of, any such Federal excise tax or duty. 

 
c. Paragraph b. above shall not be applicable to social security taxes or to any other 

employment tax. 
 
d. No adjustment of less than $100 shall be made in the Contract price pursuant to 

paragraph b. above. 
 
e. As used in paragraph b. above, the term Contract date means the date set for bid 

opening, or if this is a negotiated contract, the Contract date.  As to additional 
supplies or services procured by modification to this Contract, the term Contract date 
means the date of such modification. 

 
f. Unless there does not exist any reasonable basis to sustain an exemption, the 

Authority upon the request of the Contractor shall, without further liability, furnish 
evidence appropriate to establish exemption from any Federal, State or Local tax; 
provided that evidence appropriate to establish exemption from any Federal excise 
tax or duty which may give rise to either an increase or decrease in the Contract 
price will be furnished only at the discretion of the Authority. 
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g. The Contractor shall promptly notify the Contracting Officer of matters which will 
result in either an increase or decrease in the Contract price and shall take action 
with respect thereto as directed by the Contracting Officer. 

  
20. GRATUITIES 
 

a. In connection with performance of work required under this Contract, or any changes 
or modifications relative thereto, the giving of or offering to give gratuities (in the form 
of entertainment, gifts or otherwise) by the Contractor, or any agent, representative 
or other person deemed to be acting on behalf of the Contractor, or any supplier or 
subcontractor furnishing material to or performing work under this Contractor, or any 
agent, representative or other person deemed to be acting on behalf of such supplier 
or subcontractor, to any Director, Officer or employee of the Authority; or to any 
Director, Officer, employee or agent of any of the Authority's agents, consultants, 
representatives or other persons deemed to be acting for or on behalf of the 
Authority with a view toward securing a contract or securing favorable treatment with 
respect to the awarding or amending, or the making of any determinations with 
respect to the performing of such contract is expressly forbidden.  The terms of this 
GRATUITIES article shall be strictly construed and enforced in the event of violations 
hereto. 

 
b. Reported instances of the giving or offering to give gratuities within the context of this 

GRATUITIES article will be investigated by the Board of Directors or its duly 
authorized representative.  A preliminary investigation will be made to determine 
whether there is probable cause to suspect that a violation of this article has been 
committed.  If such probable cause is found to exist, the Board of Directors, or its 
duly authorized representative, shall formally notify the suspected donor corporation 
or individual in writing of the particulars of the event; and provide such donor the 
opportunity to be heard on the matter.  The aims of the investigations and hearing 
shall be to ensure due process and to preserve the best interests and rights of all 
parties by the full and fair disclosure of all relevant and material information.  
Accordingly, the Board of Directors, or its duly authorized representative, shall 
require production of all pertinent documents and records, and sworn testimony from 
witnesses.  During the pendency of any investigation or hearing treating with a 
violation of this GRATUITIES article, the Board of Directors, or its duly authorized 
representative may exercise its power granted by the Washington Metropolitan Area 
Transit Authority Compact, Public Law 774, 80 Star. 1324, Article V, General 
Powers, Subparagraph (k), by issuing subpoenas to compel the attendance of 
necessary witnesses, and to compel production of papers, records, accounts, 
ledgers and documents.  The subpoenas shall be enforceable by order of an 
appropriate United States District Court.  If, after notice and hearing, or notice of the 
opportunity to be heard, the Board of Directors, or its duly authorized representative, 
finds that a violation of this GRATUITIES article has been committed, the Authority 
shall have the right to: 

 
(1) Require that the individual(s) giving or offering the gratuity be removed from 

further participation on any Authority projects (be terminated); 
 
(2) Deny the Contractor any G & A (general and administrative) mark-ups for all 

changes and/or modifications found to be tainted by the giving of or offering 
to give gratuities; 

 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
WEBSITE REDESIGN     RFP No. FQ14010  

49 
 

(3) Preclude the Contractor from bidding on, receiving or participating as joint 
venturer, subcontractor or otherwise in any Authority project for a period of 
five years; 

 
(4) Have complete access to all the Contractor's financial books, records and 

accounts for the purpose of performing a comprehensive audit of the entire 
project. 

 
(5) In the event of repeated violations of this GRATUITIES article or of gross or 

extreme conduct indicative of a corrupt intent to gain special advantage, by 
written notice to the Contractor, terminate the right of the Contractor to 
proceed under the Contract. 

 
c. The existence of the facts upon which the Board of Directors, or its duly authorized 

representative, makes findings in connection with investigations and hearings in 
consonance herewith shall be an issue and may be reviewed in any competent court. 

 
d. In the event this Contract is terminated as provided in paragraph b. (5) hereof, the 

Authority shall be entitled 
 

(1) to pursue the same remedies against the Contractor as it could pursue in the 
event of a breach of the Contract by the Contractor, and 

 
(2) as a penalty in addition to any other damages to which it may be entitled by 

law, to exemplary damages in any amount (as determined by the Board or its 
duly authorized representative) which shall be not less than three nor more 
than ten times the costs incurred by the Contractor in providing any such 
gratuities to any such officer or employee. 

 
e. The rights and remedies of the Authority provided in this article shall not be exclusive 

and are in addition to any other rights and remedies provided by law or under this 
Contract. 

 
21. INSPECTION OF SERVICES 
 

a. “Services” as used in this clause, includes services performed, workmanship, and 
material furnished or utilized in the performance of services. 

 
b. The Contractor shall provide and maintain an inspection system acceptable to the 

Authority covering the services under this contract. Complete records of all 
inspection work performed by the Contractor shall be maintained and made available 
to the Authority during contract performance and for as long afterwards as the 
Contract requires.   

  
c. The Authority has the right to inspect and test all services called for by this contract, 

to the extent practicable at all times and places during the term of the contract.  The 
Authority shall perform inspection and tests in a manner that will not unduly delay the 
work.   

 
d. If the Authority performs inspections or tests on the premises of the Contractor or a 

subcontractor, the Contractor shall furnish, and shall require subcontractors to 
furnish, at non-increase in contract price, all reasonable facilities and assistance for 
the safe and convenient performance of these duties.   
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e. If any of the services performed do not conform to contract requirements, the 

Authority may require the Contractor to perform the services again in conformity with 
contract requirements, for no additional fee.  When the defects in performance 
cannot be corrected by re-performance, the Authority may: 

 
(1)  Require the Contractor to take necessary action to ensure that future 

performance conforms to contract requirements; or   
 
(2) Reduce the contract price to reflect the reduced value of the services 

performed.   
 
f. If the Contractor fails to promptly perform the services again or to take the necessary 

action to ensure future performance in conformity with contract requirements, the 
Authority may: 

 
(1) By contract or otherwise, perform the services and charge to the contractor 

any cost incurred by the Authority that is directly related to the performance 
of the service; or 

 
(2) Terminate the contract for default.   

 
22. INSPECTION OF SUPPLIES 
 

a. Definition. “Supplies,” as used in this clause, includes but is not limited to raw 
materials, components, intermediate assemblies, end products, and lots of supplies.  

 
b. The Contractor shall provide and maintain an inspection system acceptable to the 

Authority covering supplies under this contract and shall tender to the Authority for 
acceptance only supplies that have been inspected in accordance with the inspection 
system and have been found by the Contractor to be in conformity with contract 
requirements.  As part of the system, the Contractor shall prepare records evidencing 
all inspections made under the system and the outcome.  These records shall be 
kept complete and made available to the Authority during contract performance and 
for as long afterwards as the contract requires.  The Authority may perform reviews 
and evaluations as reasonably necessary to ascertain compliance with this 
paragraph.  These reviews and evaluations shall be conducted in a manner that will 
not unduly delay the contract work.  The right of review, whether exercised or not, 
does not relieve the Contractor of the obligations under the contract.  

 
c. The Authority has the right to inspect and test all supplies called for by the contract, 

to the extent practicable, at all places and times, including the period of manufacture, 
and in any event before acceptance.  The Authority shall perform inspections and 
tests in a manner that will not unduly delay the work.  The Authority assumes no 
contractual obligation to perform any inspection and test for the benefit of the 
Contractor unless specifically set forth elsewhere in this contract.  

 
d. If the Authority performs inspection or test on the premises of the Contractor or a 

subcontractor, the Contractor shall furnish, and shall require subcontractors to 
furnish, at no increase in contract price, all reasonable facilities and assistance for 
the safe and convenient performance of these duties.  Except as otherwise provided 
in the contract, the Authority shall bear the expense of Authority inspections or tests 
made at other than the Contractor’s or subcontractor’s premises; provided, that in 
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case of rejection, the Authority shall not be liable for any reduction in the value of 
inspection or test samples.  

 
e. When supplies are not ready at the time specified by the Contractor for inspection or 

test, the Contracting Officer may charge to the Contractor the additional cost of 
inspection or test.  The Contracting Officer may also charge the Contractor for any 
additional cost of inspection or test when prior rejection makes reinspection or retest 
necessary.  

 
f. The Authority has the right either to reject or to require correction of nonconforming 

supplies.  Supplies are nonconforming when they are defective in material or 
workmanship or are otherwise not in conformity with contract requirements.  The 
Authority may reject nonconforming supplies with or without disposition instructions.  

 
g. The Contractor shall remove supplies rejected or required to be corrected.  However, 

the Contracting Officer may require or permit correction in place, promptly after 
notice, by and at the expense of the Contractor.  The Contractor shall not tender for 
acceptance corrected or rejected supplies without disclosing the former rejection or 
requirement for correction, and, when required, shall disclose the corrective action 
taken.  

 
h. If the Contractor fails to promptly remove, replace, or correct rejected supplies that 

are required to be removed or to be replaced or corrected, the Authority may either 
(1) by contract or otherwise, remove, replace, or correct the supplies and charge the 
cost to the Contractor or (2) terminate the contract for default.  Unless the Contractor 
corrects or replaces the supplies within the delivery schedule, the Contracting Officer 
may require their delivery and make an equitable price reduction.  Failure to agree to 
a price reduction shall be a dispute.  

 
i. If this contract provides for the performance of Authority quality assurance at source, 

and if requested by the Authority, the Contractor shall furnish advance notification of 
the time when Contractor inspection or tests will be performed in accordance with the 
terms and conditions of the contract; and when the supplies will be ready for 
Authority inspection.  The Authority’s request shall specify the period and method of 
the advance notification and the Authority representative to whom it shall be 
furnished.  Requests shall not require more than two (2) workdays of advance 
notification if the Authority representative is in residence in the Contractor’s plant, nor 
more than seven (7) workdays in other instances.  

 
j. The Authority shall accept or reject supplies as promptly as practicable after delivery, 

unless otherwise provided in the contract.  Authority failure to inspect and accept or 
reject the supplies shall not relieve the Contractor from responsibility, nor impose 
liability on the Authority, for nonconforming supplies.  

 
k. Inspections and tests by the Authority do not relieve the Contractor of responsibility 

for defects or other failures to meet contract requirements discovered before 
acceptance.  Acceptance shall be conclusive, except for latent defects, fraud, gross 
mistakes amounting to fraud, or as otherwise provided in the contract.  

 
l. If acceptance is not conclusive for any of the reasons in paragraph (k) hereof, the 

Authority, in addition to any other rights and remedies provided by law, or under 
other provisions of this contract, shall have the right to require the Contractor (1) at 
no increase in contract price, to correct or replace the defective or nonconforming 
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supplies at the original point of delivery or at the Contractor’s plant at the Contracting 
Officer’s election, and in accordance with a reasonable delivery schedule as may be 
agreed upon between the Contractor and the Contracting Officer; provided, that the 
Contracting Officer may require a reduction in contract price if the Contractor fails to 
meet such delivery schedule, or (2) within a reasonable time after receipt by the 
Contractor of notice of defects or nonconformance, to repay such portion of the 
contract as is equitable under the circumstances if the Contracting Officer elects not 
to require correction or replacement.  When supplies are returned to the Contractor, 
the Contractor shall bear the transportation cost from the original point of delivery to 
the Contractor’s plant and return to the original point when that point is not the 
Contractor’s plant.  If the Contractor fails to perform or act as required in paragraph 
(l)(1) or (l)(2) of this clause and does not cure such failure within a period of ten (10) 
calendar days (or such longer period as the Contracting Officer may authorize in 
writing) after receipt of notice from the Contracting Officer specifying such failure, the 
Authority shall have the right by contract or otherwise to replace or correct such 
supplies and charge to the Contractor the cost occasioned the Authority thereby.  

 
23. LIMITATION ON WITHHOLDING PAYMENTS 
 

If more than one article or schedule provision of this Contract authorizes the temporary 
withholding of amounts otherwise payable to the Contractor for supplies delivered or services 
performed, the total of the amounts so withheld at any one time shall not exceed the greatest 
amount which may be withheld under any one such article or schedule provision at that time; 
provided, that this limitation shall not apply to: 

 
 a. Withholdings pursuant to any clause relating to wages or hours of employees; 
 
 b. Withholdings not specifically provided for by this Contract; and 
 
 c. The recovery of overpayment. 
 
24. NEW MATERIAL 
 

Except as to any supplies and components which the Specifications or schedule specifically 
provides need not be new, the Contractor represents that the supplies and components to be 
provided under this Contract are new (not used or reconditioned, and not of such age or so 
deteriorated as to impair their usefulness or safety).  If at any time during the performance of 
this Contract, the Contractor believes that the furnishing of supplies or components which 
are not new is necessary or desirable, he shall notify the Contracting Officer immediately, in 
writing, including the reasons therefor and proposing any consideration which will flow to the 
Authority if authorization to use such supplies is granted. 

 
25. NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT 
 

The provisions of this article shall be applicable only if the amount of this Contract exceeds 
$10,000. 

 
a. The Contractor shall report to the Contracting Officer, promptly and in reasonable 

written detail, each notice or claim of patent or copyright infringement based on the 
performance of this Contract of which the Contractor has knowledge. 

 
b. In the event of any claim or suit against the Authority on account of any alleged 

patent or copyright infringement arising out of the performance of this Contract or out 
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of the use of any supplies furnished or work or services performed hereunder, the 
Contractor shall furnish to the Authority, when requested by the Contracting Officer, 
all evidence and information in possession of the Contractor pertaining to such suit or 
claim.  Such evidence and information shall be furnished at the expense of the 
Authority except where the Contractor has agreed to indemnify the Authority. 

 
c. This clause shall be included in all subcontracts. 

 
26. NOTICE TO THE AUTHORITY OF LABOR DISPUTES 
 

a. Whenever the Contractor has knowledge that any actual or potential labor dispute is 
delaying or threatens to delay the timely performance of this Contract, the Contractor 
shall immediately give notice thereof, including all relevant information with respect 
thereto, to the Contracting Officer. 

 
b. The Contractor agrees to insert the substance of this clause, including this paragraph 

b., in any subcontract hereunder as to which a labor dispute may delay the timely 
performance of this Contract; except that each such subcontract shall provide that in 
the event its timely performance is delayed or threatened by delay by any actual or 
potential labor dispute, the subcontractor shall immediately notify his next higher tier 
subcontractor, or the Contractor, as the case may be, of all relevant information with 
respect to such dispute. 

 
27. OFFICIALS NOT TO BENEFIT 
 

a. No member of or delegate to Congress, or resident commissioner, shall be admitted 
to any share or part of this Contract, or to any benefit that may arise therefrom; but 
this provision shall not be construed to extend to this Contract if made with a 
corporation for its general benefit. 

 
b. No member, officer, or employee of the Public Body or of a local public body during 

his tenure or one year thereafter shall have any interest, direct or indirect, in this 
Contract or the proceeds thereof. 

 
28. ORDER OF PRECEDENCE 
 

Any inconsistency in this solicitation or Contract shall be resolved by giving precedence in 
the following order: (a) Contract Amendments/Modifications; (b) Solicitation Offer and Award 
Forms; (c) Representations and Certifications; (d) Price Proposal as Negotiated; (e) General 
Provisions; (f) WMATA Standard Specifications and Technical Specifications of the Contract, 
whether incorporated by reference or otherwise; (g) other documents, exhibits, and 
attachments; and (h) drawings, if any. In the event of a conflict within, between or among all 
the above listed order of precedent, the more stringent requirement shall apply. 

 
29. PATENT AND RIGHTS IN DATA  
 

a. Rights in Data - The following requirements apply to each contract involving 
experimental, developmental or research work: 

 
(1) The term "subject data" used in this section means recorded information, 

whether or not copyrighted, that is delivered or specified to be delivered 
under this contract.  The term includes graphic or pictorial delineation in 
media such as drawings or photographs; text in specifications or related 
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performance or design-type documents; machine forms such as punched 
cards, magnetic tape, or computer memory printouts; and information 
retained in computer memory.  Examples include, but are not limited to:  
computer software, engineering drawings and associated lists; specifications, 
standards, process sheets, manuals, technical reports, catalog item 
identifications, and related information.  The term "subject data" does not 
include financial reports, cost analyses, and similar information incidental to 
Project administration. 

 
(2) The following restrictions apply to all subject data first produced in the 

performance of this contract. 
 

(a) Except for its own internal use, the Authority or Contractor may not 
publish or reproduce subject data in whole or in part, or in any 
manner or form, nor may the Authority or Contractor authorize others 
to do so, without the written consent of the Federal Government, until 
such time as the Federal Government may have either released or 
approved the release of such data to the public; this restriction on 
publication, however, does not apply to any contract with an 
academic institution 

 
(b) In accordance with 49 CFR § 18.34 and 49 CFR § 19.36, the Federal 

Government reserves a royalty-free, non-exclusive and irrevocable 
license to reproduce, publish, or otherwise use, and to authorize 
others to use, for "Federal Government purposes," any subject data 
or copyright described in subsections (2)(b)1 and (2)(b)2 of this 
clause below.  As used in the previous sentence, "for Federal 
Government purposes," means use only for the direct purposes of the 
Federal Government.  Without the copyright owner's consent, the 
Federal Government may not extend its Federal license to any other 
party. 

 
i. Any subject data developed under that contract, whether or 

not a copyright has been obtained; and  
 
ii. Any rights of copyright purchased by the Authority or 

Contractor using Federal assistance in whole or in part 
provided by FTA. 

 
(c) When FTA awards Federal assistance for experimental, 

developmental, or research work, it is FTA's general intention to 
increase transportation knowledge available to the public, rather than 
to restrict the benefits resulting from the work to participants in that 
work.  Therefore, unless FTA determines otherwise, the Authority and 
the Contractor performing experimental, developmental, or research 
work required by the underlying contract to which this Attachment is 
added agrees to permit FTA to make available to the public, either 
FTA's license in the copyright to any subject data developed in the 
course of that contract, or a copy of the subject data first produced 
under the contract for which a copyright has not been obtained. If the 
experimental, developmental, or research work, which is the subject 
of the underlying contract, is not completed for any reason 
whatsoever, all data developed under that contract shall become 
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subject data as defined in subsection (a) of this clause and shall be 
delivered as the Federal Government may direct.  This subsection 
(c), however, does not apply to adaptations of automatic data 
processing equipment or programs for the Authority or Contractor's 
use whose costs are financed in whole or in part with Federal 
assistance provided by FTA for transportation capital projects. 

 
(d) Unless prohibited by state law, upon request by the Federal 

Government, the Authority and the Contractor agree to indemnify, 
save, and hold harmless the Federal Government, its officers, agents, 
and employees acting within the scope of their official duties against 
any liability, including costs and expenses, resulting from any willful 
or intentional violation by the Authority or Contractor of proprietary 
rights, copyrights, or right of privacy, arising out of the publication, 
translation, reproduction, delivery, use, or disposition of any data 
furnished under that contract.  Neither the Authority nor the 
Contractor shall be required to indemnify the Federal Government for 
any such liability arising out of the wrongful act of any employee, 
official, or agents of the Federal Government.  

 
(e) Nothing contained in this clause on rights in data shall imply a license 

to the Federal Government under any patent or be construed as 
affecting the scope of any license or other right otherwise granted to 
the Federal Government under any patent. 

 
(f) Data developed by the Authority or Contractor and financed entirely 

without using Federal assistance provided by the Federal 
Government that has been incorporated into work required by the 
underlying contract to which this Attachment has been added is 
exempt from the requirements of subsections (b), (c), and (d) of this 
clause, provided that the Authority or Contractor identifies that data in 
writing at the time of delivery of the contract work.  

(g) Unless FTA determines otherwise, the Contractor agrees to include 
these requirements in each subcontract for experimental, 
developmental, or research work financed in whole or in part with 
Federal assistance provided by FTA.  

 
(3) Unless the Federal Government later makes a contrary determination in 

writing, irrespective of the Contractor's status (i.e. , a large business, small 
business, state government or state instrumentality, local government, 
nonprofit organization, institution of higher education, individual, etc.), the 
Authority and the Contractor agree to take the necessary actions to provide, 
through FTA, those rights in that invention due the Federal Government as 
described in U.S. Department of Commerce regulations, "Rights to Inventions 
Made by Nonprofit Organizations and Small Business Firms Under 
Government Grants, Contracts and Cooperative Agreements," 37 C.F.R. Part 
401.  

 
(4) The Contractor also agrees to include these requirements in each 

subcontract for experimental, developmental, or research work financed in 
whole or in part with Federal assistance provided by FTA. 
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b. Patent Rights - The following requirements apply to each contract involving 
experimental, developmental, or research work: 

 
(1) General - If any invention, improvement, or discovery is conceived or first 

actually reduced to practice in the course of or under the contract to which 
this Attachment has been added, and that invention, improvement, or 
discovery is patentable under the laws of the United States of America or any 
foreign country, the Authority and Contractor agree to take actions necessary 
to provide immediate notice and a detailed report to the party at a higher tier 
until FTA is ultimately notified. 

 
(2) Unless the Federal Government later makes a contrary determination in 

writing, irrespective of the Contractor's status (a large business, small 
business, state government or state instrumentality, local government, 
nonprofit organization, institution of higher education, individual), the 
Authority and the Contractor agree to take the necessary actions to provide, 
through FTA, those rights in that invention due the Federal Government as 
described in U.S. Department of Commerce regulations, "Rights to Inventions 
Made by Nonprofit Organizations and Small Business Firms Under 
Government Grants, Contracts and Cooperative Agreements," 37 C.F.R. Part 
401.  

 
(3) The Contractor also agrees to include the requirements of this clause in each 

subcontract for experimental, developmental, or research work financed in 
whole or in part with Federal assistance provided by FTA. 

 
30. PATENT INDEMNITY 
 

a. If the amount of this Contract is in excess of $10,000, the Contractor shall indemnify 
the Authority and its officers, agents, and employees against liability, including costs, 
for infringement of any United States letters patent arising out of the manufacture or 
delivery of supplies under this Contract.  The foregoing indemnity shall not apply 
unless the Contractor shall have been informed as soon as practicable by the 
Authority of the suite or action alleging such infringement, and shall have been given 
such opportunity as is afforded by applicable laws, rules, or regulations to participate 
in the defense thereof; and further, such indemnity shall not apply to: 

 
(1) an infringement resulting from compliance with specific written instructions of 

the Contracting Officer directing a change in the supplies to be delivered or in 
the materials or equipment to be used, or directing a manner or performance 
of the Contract not normally used by the Contractor; 

 
(2) an infringement resulting from addition to, or change in, such supplies or 

components furnished which addition or change was made subsequent to 
delivery or performance by the Contractor; or 

(3) a claimed infringement which is settled without the consent of the Contractor, 
unless required by final decree of court of competent jurisdiction. 

 
31. PAYMENTS 
 

a. The Contractor shall be paid, upon the submission of proper invoices or vouchers, 
the prices stipulated herein for supplies delivered and accepted or services rendered 
and accepted, less deductions, if any, as specified. 
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b. For those contracts which exceed $100,000 and to which Appendix 'B' applies, the 

failure to perform in accordance with the said Appendix may result in partial or full 
suspension of payment and/or progress payments. 

 
c. If the Contractor meets his goal as required by Appendix 'B' of this contract titled 

Disadvantaged/Women Business Enterprise (DBE/WBE) or if the Contractor 
demonstrates that every reasonable effort has been made to meet its goal, the 
Contractor shall be presumed to be in compliance with said Appendix.  But, if the 
Contracting Officer finds the Contractor not to be in compliance with said Appendix, 
the progress of the work shall also be deemed to be unsatisfactory and there shall be 
retained from payment (or progress payments) made to the Contractor pursuant to 
this Article of the General Provisions an amount equal to the DBE/WBE participation 
in the Contract.  Additionally, if the Contractor fails to submit monthly DBE reports, 
the Contracting Officer may suspend payment (or progress payments) until such time 
as the monthly reports have been submitted and accepted by the Authority. 

 
32. PAYMENT DEDUCTIONS - NONCOMPLIANCE WITH DBE REQUIREMENTS 
 

(a)  For federally funded contracts that exceed $100,000 and to which the Disadvantage 
Business Enterprise (DBE) Requirements (Appendix B) apply, the failure to perform 
in accordance with requirements of Appendix B may result in a partial or full 
suspension of payment, including progress payments, if applicable. 

 
(b)   If the Contractor is found to be in noncompliance with the DBE requirements of 

Appendix B, the progress of the work shall also be deemed to be unsatisfactory, and 
an amount equal to the DBE participation in the Contract shall be retained from 
payment (or progress payments, if any) made to the Contractor. 

 
(c)    If the Contractor fails to submit the required monthly DBE reports, the Contracting 

Officer may suspend payment (or progress payments) until such time as the monthly 
reports are submitted and accepted by the Authority. 

 
33. PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA — PRICE 

ADJUSTMENTS 
 

a. This article shall become operative only with respect to any modification of this 
Contract which involves aggregate increases and/or decreases in costs plus 
applicable profits in excess of $100,000 unless the modification is priced on the basis 
of adequate competition, established catalog or market prices of commercial items 
sold in substantial quantities to the general public, or prices set by law or regulation.  
The right to price reduction under this article is limited to defects in data relating to 
such modification. 

 
b. If any price, including profit, or fee, negotiated in connection with any price 

adjustment under this Contract was increased by any significant sums because: 
 

(1) The Contractor furnished cost or pricing data which was not complete, 
accurate and current as certified in the Contractor's Certificate of Current 
Cost or Pricing Data; 

 
(2) A subcontractor, pursuant to the articles of this Contract entitled 

SUBCONTRACTOR COST OR PRICING DATA or SUBCONTRACTOR 
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COST OR PRICING DATA--PRICE ADJUSTMENTS or any subcontract 
clause therein required, furnished cost or pricing data which was not 
complete, accurate and current as certified in the subcontractor's Certificate 
of Current Cost or Pricing Data; 

 
(3) A subcontractor or prospective subcontractor furnished cost or pricing data 

which was required to be complete, accurate and current and to be submitted 
to support a subcontract cost estimate furnished by the Contractor but which 
was not complete, accurate and current as of the date certified in the 
Contractor's Certificate of Current Cost or Pricing Data; or 

 
(4) The Contractor or a subcontractor or prospective subcontractor furnished any 

data, not within (1) or (3) above, which was not accurate, as submitted; the 
price shall be reduced accordingly and the Contract shall be modified in 
writing as may be necessary to reflect such reduction.  However, any 
reduction in the Contract price due to defective subcontract data of a 
prospective subcontractor, when the subcontract was not subsequently 
awarded to such subcontractor, will be limited to the amount (plus applicable 
overhead and profit markup) by which the actual subcontract, or the actual 
cost to the Contractor, if there was no subcontract, was less than the 
prospective subcontract cost estimate submitted by the Contractor, provided 
that the actual subcontract price was not affected by defective cost or pricing 
data. 

 
NOTE: Since the Contract is subject to reduction under this article by reason of defective 
cost or pricing data submitted in connection with certain subcontracts, it is expected that the 
Contractor may wish to include an article in each such subcontract, requiring the 
subcontractor to appropriately indemnify the Contractor.  However, the inclusion of such an 
article and the terms thereof are matters for negotiation and agreement between the 
Contractor and the subcontractor and are not binding upon the Authority.  It is also expected 
that any subcontractor subject to such indemnification will generally require substantially 
similar indemnification for defective cost or pricing data required to be submitted to his lower 
tier subcontractors. 

 
34. PRICING OF ADJUSTMENTS 
 

a. When costs are a factor in any determination of a Contract price adjustment pursuant 
to the CHANGES AND CHANGED CONDITIONS article or any other provision of 
this Contract, such costs shall be in accordance with the Subpart 31.1 of the Federal 
Acquisition Regulations (48 CFR 31.1). 

 
b. Notwithstanding any interpretation of the aforementioned contract cost principles and 

procedures to the contrary, the Authority will not be liable for interest, however 
represented, on or as a part of any claim, request, proposal or adjustment, including 
equitable adjustments, whether said claim, request, proposal or adjustment, including 
equitable adjustments, arises under the Contract or otherwise. 

 
c. Where general and administrative expense is recoverable as part of any pricing 

adjustment under this contract, the adjustment shall be based on the relationship 
between the Contractors' total general and administrative expenses allowable under 
FAR cost principles for all construction-type operations during the fiscal or calendar 
year covering the actual performance period of the work included in this pricing 
adjustment, and the Contractor's total cost input (excluding General and 
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Administrative costs) for construction-type operations during the same period, 
expressed as a percentage, applied to the direct and overhead contract costs 
included in the pricing adjustment. 

 
35. RESPONSIBILITY FOR INSPECTION 
 

Notwithstanding the requirements for any Authority inspection and test contained in 
Specifications applicable to this Contract, except where specialized inspections or tests are 
specified for performance solely by the Authority, the Contractor shall perform or have 
performed the inspections and tests required to substantiate that the supplies and services 
provided under the Contract conform to the Drawings, Specifications and Contract 
requirements. 

 
36. RETENTION OF DOCUMENTS 

 
Except where this Contract specifically requires otherwise, the Contractor shall retain for a 
period of three (3) years from final payment, all research and supporting documentation, 
work papers and other documents, whether written or electronic, used in the performance of 
services for this Contract. 
 

37. RIGHTS IN TECHNICAL DATA  
 

a. The Authority shall have the right to use, duplicate or disclose technical data, which 
includes computer software, in whole or in part, in any manner and for any purpose 
whatsoever, and to have or permit others to do so: 

 
(1) Any manuals, instructional materials prepared for installation, operation, 

maintenance or training purposes; 
 
(2) Technical data pertaining to end items, components or processes which  

were prepared for the purpose of identifying sources, size, configuration, 
mating and attachment characteristics, functional characteristics and 
performance requirements ("form, fit and function" data; e.g., specification 
control drawings, catalog sheets, outline drawing; except that for computer 
software it means data identifying source, functional characteristics, and 
performance requirements but specifically excludes the source code, 
algorithm, process, formulae, and flow charts of the software); 

 
(3) Other technical data which has been, or is normally furnished without 

restriction by the Contractor or subcontractor; 
 
(4) Other specifically described technical data which the parties have agreed will 

be furnished without restriction. 
 

b. The Authority shall have the right to use, duplicate, or disclose technical data other 
than that defined in paragraph a. in whole or in part, with the express limitation that 
such technical data shall not, without the written permission of the party furnishing 
such technical data, be 

 
(1) released or disclosed in whole or in part outside the Authority, 
 
(2) used in whole or in part by the Authority for manufacture, or 
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(3) used by a party other than the Authority except for emergency repair or 
overhaul work only, by or for the Authority where the item or process 
concerned is not otherwise reasonably available to enable timely 
performance of the work; provided, that the release or disclosure thereof 
outside the Authority shall be made subject to a prohibition against further 
use, release or disclosure. 

 
c. Technical data provided in accordance with the provisions of paragraph b. shall be 

identified by a legend which suitably recites the aforesaid limitation.  Nothing herein 
shall impair the right of the Authority to use similar or identical data acquired from 
other sources. 

 
d. The term technical data as used in this article means technical writing, computer 

software, sound recordings, pictorial reproductions, drawings, or other graphic 
representations and works of a technical nature, whether or not copyrighted, which 
are specified to be delivered pursuant to this Contract.  The term does not include 
financial reports, cost analyses, and other information incidental to Contract 
administration.  Computer software as used in this article means computer programs, 
computer data bases, and documentation thereof. 

 
e. Material covered by copyright: 

 
(1) The Contractor agrees to and does hereby grant to the Authority, and to its 

officers, agents and employees acting within the scope of their official duties, 
a royalty-free, nonexclusive and irrevocable license throughout the world for 
Authority purposes to publish, translate, reproduce, deliver, perform, dispose 
of, and to authorize others so to do, all technical data now or hereafter 
covered by copyright. 

 
(2) No such copyrighted matter shall be included in technical data furnished 

hereunder without the written permission of the copyright owner for the 
Authority to use such copyrighted matter in the manner above described. 

 
(3) The Contractor shall report to the Authority (or higher-tier contractor) 

promptly and in reasonable written detail each notice or claim of copyright 
infringement received by the Contractor with respect to any technical data 
delivered hereunder. 

 
f. Relation to patents:  Nothing contained in this article shall imply a license to the 

Authority under any patent, or be construed as affecting the scope of any license or 
other right otherwise granted to the Authority under any patent. 

 
g. Any dispute under this article shall be subject to the Disputes article of this contract. 
 
h. Notwithstanding any other payment provision in this contract, the Contracting Officer 

may retain from payment up to 10 percent of the contract price until final delivery and 
acceptance of the technical data defined in this article and as required to be 
furnished by the bid schedule or the contract specification. 
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38. ROYALTY INFORMATION 
 

a. When the response to this solicitation contains costs or charges for royalties totaling 
more than $250, the following information shall be furnished with the offer, proposal, 
or quotation on each separate item of royalty or license fee: 

 
(1) Name and address of licensor; 
 
(2) Date of license agreement; 
 
(3) Patent numbers, patent application serial numbers or other basis on which 

the royalty is payable; 
 
(4) Brief description, including any part or model numbers of each contract item 

or component on which the royalty is payable; 
 
(5) Percentage or dollar rate of royalty per unit; 
 
(6) Unit price or Contract item; 
 
(7) Number of units; and 
 
(8) Total dollar amount of royalties. 

 
b. In addition, if specifically requested by the Contracting Officer prior to execution of 

the Contract, a copy of the current license agreement and identification of applicable 
claims of specific patents shall be furnished. 

 
39. SEAT BELT USE POLICY  
 

The contractor agrees to comply with terms of Executive Order No. 13043 “Increasing Seat 
Belt Use in the United States” and is encouraged to include those requirements in each 
subcontract awarded for work relating to this contract.   

 
40. SENSITIVE SECURITY INFORMATION 

 
The contractor must protect, and take measures to assure that its subcontractors at each tier 
protect, “sensitive information” made available during the course of administering an 
Authority contract or subcontract in accordance with 49 U.S.C. Section 40119(b) and 
implementing DOT regulations, “Protection of Sensitive Security Information,” 49 CFR Part 
15, and with 49 U.S.C. Section 114(s) and implementing Department of Homeland Security 
regulations, “Protection of Sensitive Security Information,” 49 CFR Part 1520. 

 
41. STOP WORK ORDER 
 

a. The Contracting Officer may, at any time, by written order to the Contractor, require 
the Contractor to stop all, or any part of the work called for by this Contract for a 
period of 90 days after the order is delivered to the Contractor, and for any further 
period to which the parties may agree.  Any such order shall be specifically identified 
as a STOP WORK ORDER issued pursuant to this article.  Upon receipt of such an 
order, the Contractor shall forthwith comply with its terms and take all reasonable 
steps to minimize the incurrence of costs allocable to the work covered by the order 
during the period of work stoppage.  Within a period of 90 days after a stop work 
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order is delivered to the Contractor, or within any extension of that period to which 
the parties shall have agreed, the Contracting Officer shall either: 
 
(1) Cancel the stop work order, or 
 
(2) Terminate the work covered by such order as provided in the TERMINATION 

FOR CONVENIENCE article of this Contract. 
 

b. If a stop work order issued under this article is cancelled or the period of the order or 
any extension thereof expires, the Contractor shall resume work.  An equitable 
adjustment shall be made in the delivery schedule or Contract price, or both, and the 
Contract modified in writing accordingly, if: 

 
(1) The stop work order results in an increase in the time required for, or in the 

Contractor's cost properly allocable to, the performance of any part of this 
Contract, and 

 
(2) The Contractor asserts a claim for such adjustment within 30 days after the 

end of the period of work stoppage; provided that, if the Contracting Officer 
decides the facts justify such action, he may receive and act upon any such 
claim asserted at any time prior to final payment under this Contract. 

 
c. If a stop work order is not cancelled and the work covered by such order is 

terminated for the convenience of the Authority, the reasonable costs resulting from 
the stop work order shall be allowed in arriving at the termination settlement. 

 
42. SUBCONTRACT PAYMENTS  
 

a. The Contractor shall, under this contract, establish procedures to ensure timely 
payment of amounts due pursuant to the terms of their subcontracts.  The Contractor 
shall pay each subcontractor for satisfactory performance of its contract, no later 
than ten (10) days from the date of the Contractor’s receipt of payment from the 
Authority for work by that subcontractor.  The Contractor shall also release, within ten 
(10) days of satisfactory completion of all work required by the subcontractor, any 
retention withheld from the subcontractor. 

 
b. The Contractor shall certify on each payment request to the Authority that payment 

has been or will be made to all subcontractors in accordance with paragraph a 
above.  The Contractor shall notify the contracting officer or other delegated authority 
representative with each payment request, of any situation in which scheduled 
subcontractor payments have not been made. 

 
c. If a subcontractor alleges that the Contractor has failed to comply with this provision, 

the Contractor agrees to support any Authority investigation, and, if deemed 
appropriate by the Authority, to consent to remedial measures to ensure 
subcontractor payment that is due. 

 
d. The Contractor agrees that the Authority may provide appropriate information to 

interested subcontractors who want to determine the status of Authority payments to 
the Contractor. 
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e. Nothing in this provision is intended to create a contractual obligation between the 
Authority and any subcontractor or to alter or affect traditional concepts of privity of 
contract between all parties.  

 
43. SUBCONTRACTOR COST AND PRICING DATA-PRICE ADJUSTMENTS 
 

a. Paragraphs b. and c. of this article shall become operative only with respect to any 
change or other modification made pursuant to one or more provisions of this 
Contract which involves a price adjustment in excess of $100,000. The requirements 
of this article shall be limited to such price adjustments. 

 
b. The Contractor shall require subcontractors hereunder to submit cost or pricing data 

under the following circumstances: 
 

(1) prior to award of any cost-reimbursement type, incentive, or price re-
determinable subcontract; 

 
(2) prior to the award of any subcontract the price of which is expected to exceed 

$100,000; 
 
(3) prior to the pricing of any subcontract change or other modification for which 

the price adjustment is expected to exceed $100,000; except in the case of 
(2) or (3) where the price is based on adequate price competition, 
established catalog or market prices of commercial items sold in substantial 
quantities to the general public, or prices set by law or regulation. 

 
c. The Contractor shall require subcontractors to certify that to the best of their 

knowledge and belief the cost and pricing data submitted under paragraph b. above 
is accurate, complete, and current as of the date of execution, which date shall be as 
close as possible to the date of agreement on the negotiated price of the Contract 
modification. 

 
d. The Contractor shall insert the substance of this clause including this paragraph d. in 

each subcontract which exceeds $100,000. 
 
44. TERMINATION FOR CONVENIENCE OF THE AUTHORITY 
 

a. The performance of work under this Contract may be terminated by the Authority in 
accordance with this article in whole, or from time to time in part, whenever the 
Contracting Officer shall determine that such termination is in the best interest of the 
Authority.  Any such termination shall be effected by delivery to the Contractor of a 
Notice of Termination specifying the extent to which performance of work under the 
contract is terminated, and the date upon which such termination becomes effective. 

 
b. After receipt of a Notice of Termination, and except as otherwise directed by the 

Contracting Officer, the Contractor shall: 
 

(1) Stop work under the Contract on the date and to the extent specified in the 
Notice of Termination; 

 
(2) Place no further orders or subcontracts for materials, services, or facilities, 

except as may be necessary for completion of such portion of the work under 
the Contract which is not terminated; 
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(3) Terminate all orders and subcontracts to the extent that they relate to the 

performance of work terminated by the Notice of Termination. 
 
(4) Assign to the Authority, in the manner, at the time, and to the extent directed 

by the Contracting Officer, all of the rights, title, and interests of the 
Contractor under the orders and subcontracts so terminated, in which case 
the Authority shall have the right, in its discretion, to settle or pay any or all 
claims arising out of the termination of such orders and subcontracts; 

 
(5) Settle all outstanding liabilities and all claims arising out of such termination 

of orders and subcontracts, with the approval or ratification of the Contracting 
Officer, to the extent he may require, which approval or ratification shall be 
final for all the purposes of this article; 

 
(6) Transfer title to the Authority and deliver in the manner, at the times, and to 

the extent, if any, directed by the Contracting Officer: 
 

(a) the fabricated or unfabricated parts, work in process, completed work, 
supplies, and other material produced as a part of, or acquired in 
connection with the performance of the work terminated by the Notice 
of Termination, and 

 
(b) the completed or partially completed plans, drawings, information and 

other property which, if the Contract had been completed, would have 
been required to be furnished to the Authority; 

 
(7) Use his best efforts to sell, in the manner, at the times, to the extent, and at 

the price or prices directed or authorized by the Contracting Officer, any 
property of the type referred to in paragraph 6. above; provided, however, 
that the Contractor 
 
(a) shall not be required to extend credit to any purchaser, and 
 
(b) may acquire any such property under the conditions prescribed by 

and at a price or prices approved by the Contracting Officer.  And, 
provided further, that the proceeds of any such transfer or disposition 
shall be applied in reduction of any payments to be made by the 
Authority to the Contractor under this Contract or shall otherwise be 
credited to the price or cost of the work covered by the Contractor or 
paid in such other manner as the Contracting Officer may direct; 

 
(8) Complete performance of such part of the work as shall not have been 

terminated by the Notice of Termination; and 
 
(9) Take such action as may be necessary, or as the Contracting Officer may 

direct, for the protection and preservation of the property related to this 
Contract which is in the possession of the Contractor and in which the 
Authority has or may acquire an interest. 

 
c. At any time after expiration of the plant clearance period, as defined in Subpart 45.6 

of the Federal Acquisition Regulations (48 CFR 45.6), as the definition may be 
amended from time to time, the Contractor may submit to the Contracting Officer a 
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list, certified as to quantity and quality, of any or all items of termination inventory not 
previously disposed of, exclusive of items the disposition of which has been directed 
or authorized by the Contracting Officer, and may request the Authority to remove 
such items or enter into a storage agreement covering them. Not later than 15 days 
thereafter, the Authority will accept title to such items and remove them or enter into 
a storage agreement covering the same.  Provided, that the list submitted shall be 
subject to verification by the Contracting Officer upon removal of the items or, if the 
items are stored, within 45 days from the date of submittal of the list and any 
necessary adjustment to correct the list as submitted shall be made prior to final 
settlement. 

 
d. After receipt of a Notice of Termination, the Contractor shall submit to the 

Contracting Officer his termination claim, in the form and with certification prescribed 
by the Contracting Officer.  Such claims shall be submitted promptly but in no event 
later than one year from the effective date of termination, unless one or more 
extensions in writing are granted by the Contracting Officer upon request of the 
Contractor made in writing within such one-year period or authorized extension 
thereof.  However, if the Contracting Officer determines that the facts justify such 
action, he may receive and act upon any such termination claim at any time after 
such one-year period or any extension thereof.  Upon failure of the Contractor to 
submit his termination claim within the time allowed, the Contracting Officer may, 
subject to any review required by the contracting agency's procedures in effect as of 
the date of execution of this Contract, determine, on the basis of information 
available to him, the amount, if any, due the Contractor by reason of the termination 
and shall thereupon pay to the Contractor the amount so determined. 

 
e. Subject to the provisions of paragraph d., and subject to any review required by the 

contracting agency's procedures in effect as of the date of execution of this Contract, 
the Contractor and the Contracting Officer may agree upon the whole or any part of 
the amount or amounts to be paid to the Contractor by reason of the total or partial 
termination of work pursuant to this article, which amount or amounts may include a 
reasonable allowance for profit on work done.  Provided, that such agreed amount or 
amounts, exclusive of settlement costs, shall not exceed the total Contract price as 
reduced by the amount of payments otherwise made and as further reduced by the 
Contract price of work not terminated.  The Contract shall be amended accordingly, 
and the Contractor shall be paid the agreed amount. Nothing in paragraph f. of this 
article, prescribing the amount to be paid to the Contractor in the event of failure of 
the Contractor and the Contracting Officer to agree upon the whole amount to be 
paid to the Contractor by reason of the termination of work pursuant to this article, 
shall be deemed to limit, restrict, or otherwise determine or affect the amount or 
amounts which may be agreed upon to be paid to the Contractor pursuant to this 
paragraph e. 

 
f. In the event of the failure of the Contractor and the Contracting Officer to agree as 

provided in paragraph e. upon the whole amount to be paid the Contractor by reason 
of the termination of work pursuant to this article, the Contracting Officer shall, 
subject to any review required by the contracting agency's procedures in effect as of 
the date of execution of this Contract, determine, on the basis of information 
available to him, the amount if any, due the Contractor by reason of the termination 
and shall pay to the Contractor the amounts determined as follows: 

 
(1) For completed supplies accepted by the Authority [or sold or acquired as 

provided in paragraph b. (7) above] and not theretofore paid for a sum 
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equivalent to the aggregate price for such supplies computed in accordance 
with the price or prices specified in the Contract, appropriately adjusted for 
any saving of freight or other charges; 

 
(2) The total of: 

 
(a) The costs incurred in the performance of the work terminated, 

including initial costs and preparatory expense allocable thereto, but 
exclusive of any costs attributable to supplies paid or to be paid for 
under paragraph f. (1) hereof; 

 
(b) The cost of settling and paying claims arising out of the termination of 

work under subcontracts or orders, as provided in paragraph b. (5) 
above, which are properly chargeable to the terminated portion of the 
contract (exclusive of amounts paid or payable on account of supplies 
or materials delivered or services furnished by subcontractors or 
vendors prior to the effective date of the Notice of Termination, which 
amounts shall be included in the costs payable under (a) above; and 

 
(c) A sum, as profit on (a), above, determined by the Contracting Officer 

pursuant to Section 49.202 of the Federal Acquisition Regulations (48 
CFR 49.202), in effect as of the date of execution of this contract, to 
be fair and reasonable.  Provided, however, that if it appears that the 
Contractor would have sustained a loss on the entire Contract had it 
been completed, no profit shall be included or allowed under this 
subparagraph (d) and an appropriate adjustment shall be made 
reducing the amount of the settlement to reflect the indicated rate of 
loss; and 

 
(3) The reasonable costs of settlement, including accounting, legal, clerical, and 

other expenses reasonably necessary for the preparation of settlement 
claims and supporting data with respect to the terminated portion of the 
Contract and for the termination and settlement of subcontracts thereunder, 
together with reasonable storage, transportation, and other costs incurred in 
connection with the protection or disposition of property allocable to this 
Contract. 

 
(4) The total sum to be paid to the Contractor under (1) and (2) of this paragraph 

f. shall not exceed the total Contract price as reduced by the amount of 
payments otherwise made and as further reduced by the Contract price of 
work not terminated.  Except for normal spoilage, and except to the extent 
that the Authority shall have otherwise expressly assumed the risk of loss, 
there shall be excluded from the amounts payable to the Contractor as 
provided in f. (1) and (2) (a) above, the fair value, as determined by the 
Contracting Officer, of property which is destroyed, lost, stolen, or damaged 
so as to become undeliverable to the Authority, or to a buyer pursuant to 
paragraph b. (7). 

 
g. Costs claimed, agreed to, or determined pursuant to paragraphs d., e. and f. of this 

article shall be in accordance with the applicable contract cost principles and 
procedures in Subpart 31.1 of the Federal Acquisition Regulations (48 CFR 31.1) in 
effect on the date of this Contract. 
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h. The Contractor shall have the right to appeal, under the DISPUTES article of this 
Contract from any determination made by the Contracting Officer under paragraph d. 
or f. above, except that, if the Contractor has failed to submit his claim within the time 
provided in paragraph d. above and has failed to request extension of such time, he 
shall have no such right of appeal. In any case where the Contracting Officer has 
made a determination of the amount due under paragraph d. or f. above, the 
Authority shall pay to the Contractor the following: 

 
(1) if there is on right of appeal hereunder or if no timely appeal has been taken, 

the amount so determined by the Contracting Officer; or 
 
(2) if an appeal has been taken, the amount finally determined on such appeal. 

 
i. In arriving at the amount due the Contractor under this article there shall be deducted 

 
(1) all unliquidated advance or other payments on account theretofore made to 

the Contractor, applicable to the terminated portion of this Contract; 
 

(2) any claim which the Authority may have against the Contractor in connection 
with this Contract; and 

 
(3) the agreed price for, or the proceeds of sale of, any materials, supplies, or 

other things acquired by the Contractor or sold, pursuant to the provisions of 
this article, and not otherwise recovered by or credited to the Authority. 

 
j. If the termination hereunder be partial, prior to the settlement of the terminated 

portion of this Contract, the Contractor may file with the Contracting Officer a request 
in writing for an equitable adjustment of the price or prices specified in the Contract 
relating to the continued portion of the Contract (the portion not terminated by the 
Notice of Termination), and such equitable adjustment as may be agreed upon shall 
be made in such price or prices. 

 
k. The Authority may from time to time, under such terms and conditions as it may 

prescribe, make partial payments and payments on account against costs incurred 
by the Contractor in connection with the terminated portion of this Contract whenever 
in the opinion of the Contracting Officer the aggregate of such payments shall be 
within the amount to which the Contractor will be entitled hereunder.  If the total of 
such payments is in excess of the amount finally agreed or determined to be due 
under this article, such excess shall be payable by the Contractor to the Authority 
upon demand, together with interest computed at the rate of six percent per annum 
for the period from the date such excess payment is received by the Contractor to 
the date on which such excess is repaid to the Authority; provided, however, that no 
interest shall be charged with respect to any such excess payment attributable to a 
reduction in the Contractor's claim by reason of retention or other disposition of 
termination inventory until 10 days after the date of such retention or disposition, or 
such later date as determined by the Contracting Officer by reasons of the 
circumstances. 

 
l. Unless otherwise provided for in this Contract, or by applicable statute, the 

Contractor, from the effective date of termination and for a period of three years after 
final settlement under this Contract, shall preserve and make available to the 
Authority at all reasonable times at the office of the Contractor but without direct 
charge to the Authority, all his books, records, documents, and other evidence 
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bearing on the costs and expenses of the Contractor under this Contract and relating 
to the work terminated hereunder, or, to the extent approved by the Contracting 
Officer, photographs, micro photographs, or other authentic reproductions thereof. 

 
45. TITLE AND RISK OF LOSS 
 

a. Unless this Contract specifically provides for earlier passage of title, title to supplies 
covered by this Contract shall pass to the Authority upon formal acceptance, 
regardless of when or where the Authority takes physical possession. 

 
b.      (1) Unless this Contract specifically provides otherwise, risk of loss of or damage 

to supplies covered by this Contract shall remain with the Contractor until, 
and shall pass to the Authority upon: 

 
(a) Delivery of the supplies to a carrier, if transportation is FOB origin; 
 
(b) Acceptance by the Authority or delivery of possession of the supplies 

to the Authority at the destination specified in this Contract, whichever 
is later, if transportation is FOB destination. 

 
(2) Notwithstanding b. (1) above, the risk of loss of or damage to supplies which 

so fail to conform to the Contract as to give a right of rejection shall remain 
with the Contractor until cure or acceptance, at which time (1) above shall 
apply. 

 
c. Notwithstanding b. above, the Contractor shall not be liable for loss of or damage to 

supplies caused by the negligence of officers, agents, or employees of the Authority 
acting within the scope of their employment. 

 
46. VARIATION IN QUANTITY 
 

No variation in the quantity of any item called for by this Contract will be accepted unless 
such variation has been caused by conditions of loading, shipping, or packing, or allowances 
in manufacturing processes, and then only to the extent, if any, specified elsewhere in this 
Contract. 

 
47. WALSH-HEALEY PUBLIC CONTRACTS ACT  
 

If this Contract is for the manufacture or furnishing of materials, supplies, articles, or 
equipment in an amount which exceeds or may exceed $10,000 and is subject to the Walsh-
Healey Public Contracts Act, as amended (41 U.S.C. 35-45), the following terms and 
conditions apply: 

 
(a) All stipulations required by the Act and regulations issued by the 

Secretary of Labor (41 CFR Chapter 50) are incorporated by 
reference.  These stipulations are subject to all applicable rulings and 
interpretations of the Secretary of Labor that are now, or may be 
hereafter, be in effect. 

 
(b) All employees whose work relates to this contract shall be paid not 

less than the minimum wage prescribed by regulations issued by the 
Secretary of Labor (41 CFR 50-202.2).  Learners, student learners, 
apprentices, and handicapped worker may be employed at less than 
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the prescribed minimum wage (see 41 CFR 50-202.3) to the same 
extent that such employment is permitted under Section 14 of the Fir 
Labor Standards Act (41 U.S.C. 40). 

 
SUPPLEMENTAL PROVISIONS REQUIRED IN FEDERALLY FUNDED CONTRACTS 
 
48. ACCESS TO RECORDS  
 

a. The Contractor agrees to provide the Authority, the FTA Administrator, the 
Comptroller General of the United States or any of their authorized representatives 
access to any books, documents, papers and records of the Contractor which are 
directly pertinent to this contract for the purposes of making audits, examinations, 
excerpts and transcriptions.  The Contractor also agrees, pursuant to 49 CFR. 
633.17 to provide the FTA Administrator or his authorized representatives including 
any PMO Contractor access to Contractor’s records and construction sites pertaining 
to a major capital project, defined at 49 U. S. C. 5302(a)1, which is receiving federal 
financial assistance through the programs described at 49 U. S. C. 5307, 5309 or 
5311.  

 
b. The Contractor agrees to permit any of the foregoing parties to reproduce by any 

means whatsoever or to copy excerpts and transcriptions as reasonably needed.   
 

c. The Contractor agrees to maintain all books, records, accounts and reports required 
under this contract for a period of not less than three years after the date of 
termination or expiration of this contract, except in the event of litigation or settlement 
of claims arising from the performance of this contract, in which case the Contractor 
agrees to maintain same until the Authority, the FTA Administrator, the Comptroller 
General, or any of their duly authorized representatives, have disposed of all such 
litigation, appeals, claims or exceptions related thereto.  Reference 49 CFR 
18.39(i)(11).   

 
49. BUY AMERICA   
 

The contractor agrees to comply with 49 U.S.C. 5323(j) and 49 C.F.R. Part 661, which 
provide that Federal funds may not be obligated unless steel, iron, and manufactured 
products used in FTA-funded projects are produced in the United States, unless a waiver 
has been granted by FTA or the product is subject to a general waiver.  General waivers are 
listed in 49 C.F.R. 661.7, and include final assembly in the United States for 15 passenger 
vans and 15 passenger wagons produced by Chrysler Corporation, and microcomputer 
equipment and software.  Separate requirements for rolling stock are set out at 49 U.S.C. 
5323(j)(2)(C) and 49 C.F.R. 661.11.  Rolling stock must be assembled in the United States 
and have a 60 percent domestic content.  

 
50. CARGO PREFERENCE REQUIREMENTS  
 
 The Contractor agrees: 
 

a. To utilize privately owned United States-Flag commercial vessels to ship at least 50 
percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo 
liners, and tankers) involved, whenever shipping any equipment, materials, or 
commodities pursuant to this Contract to the extent such vessels are available at fair 
and reasonable rates for United States-Flag commercial vessels. 
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b. To furnish within 20 working days following the date of loading for shipments 
originating within the United States, or within 30 working days following the date of 
loading for shipments originating outside the United States, a legible copy of a rated, 
"on-board" commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (a) above to WMATA (through the Contractor in the case of a 
subcontractor’s bills-of-lading) and to the Office of Cargo Preference, Maritime 
Administration (MAR-590), 400 Seventh Street SW, Washington, DC 20590. 

 
c. To include these requirements in all subcontracts issued pursuant to this Contract 

when the subcontract may involve the transport of equipment, material, or 
commodities by ocean liner.   

 
51. CLEAN AIR  
 

a. The Contractor agrees to comply with all applicable standards, orders or regulations 
issued pursuant to the Clean Air Act, as amended, 42 U. S. C. §§ 7401 et seq.  The 
Contractor agrees to report each violation to the Authority and understands and 
agrees that the Authority will, in turn, report each violation as required to FTA and the 
appropriate EPA Regional Office.  

 
b. The Contractor also agrees to include these requirements in each subcontract 

exceeding $100,000 financed in whole or in part with Federal assistance provided by 
FTA.   

 
52. CLEAN WATER   
 

a. The Contractor agrees to comply with all applicable standards, orders or regulations 
issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U. S. C. 
1251 et seq.  The Contractor agrees to report each violation to the Authority and 
understands and agrees that the Authority will, in turn, report each violation as 
required to assure notification to FTA and the appropriate EPA Regional Office.   

 
b. The Contractor also agrees to include these requirements in each subcontract 

exceeding $100,000 financed in whole or in part with Federal assistance provided by 
FTA.   

 
53. CONTRACTS INVOLVING FEDERAL PRIVACY ACT REQUIREMENTS   
 

The following requirements apply to the Contractor and its employees that administer any 
system of records on behalf of the Federal Government under any contract: 

 
(1) The Contractor agrees to comply with, and assures the compliance of its employees 

with, the information restrictions and other applicable requirements of the Privacy Act 
of 1974, 5 U.S.C. § 552a.  Among other things, the Contractor agrees to obtain the 
express consent of the Federal Government before the Contractor or its employees 
operate a system of records on behalf of the Federal Government.  The Contractor 
understands that the requirements of the Privacy Act, including the civil and criminal 
penalties for violation of that Act, apply to those individuals involved, and that failure 
to comply with the terms of the Privacy Act may result in termination of the underlying 
contract. 
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(2) The Contractor also agrees to include these requirements in each subcontract to 
administer any system of records on behalf of the Federal Government financed in 
whole or in part with Federal assistance provided by FTA.  

 
54. ENERGY CONSERVATION   
 

a. The Contractor agrees to comply with mandatory standards and policies relating to 
the energy efficiency which are contained in the applicable state energy conservation 
plan issued in compliance with the Energy Policy and Conservation Act.   

 
b. The Contractor agrees to include the requirements of this clause in all subcontracts 

under this contract. 
 
55. FEDERAL CHANGES   
 

a. Contractor shall at all times comply with all applicable FTA regulations, policies, 
procedures and directives, including without limitation those listed directly or by 
reference in the Agreement (Form FTA MA (14) dated October 1, 2007) between the 
Authority and FTA, as they may be amended or promulgated from time to time during 
the term of this contract.  Contractor’s failure to so comply shall constitute a materiel 
breach of this contract. 

 
b. The Contractor agrees to include this clause in each subcontract financed in whole or 

in part with Federal Assistance provided by FTA.  It is further agreed that the clause 
shall not be modified, except to identify the subcontractor who will be subject to its 
provisions.   

 
56. FLY AMERICA REQUIREMENTS  
 

The Contractor agrees to comply with 49 U. S. C. 40118 (the “Fly America” Act) in 
accordance with the General Services Administration’s regulations at 41 CFR Part 301-10, 
which provide that recipients and subrecipients of Federal funds and their contractors are 
required to use U. S. Flag carriers for U. S. Government-financed international air travel and 
transportation of their personal effects or property, to the extent such service is available, 
unless travel by foreign air carrier is a matter of necessity, as defined by the Fly America Act.  
The Contractor shall submit, if a foreign air carrier was used, an appropriate certification or 
memorandum adequately explaining why service by a U. S. flag carrier was not available or 
why it was necessary to use a foreign air carrier and shall, in any event, provide a certificate 
of compliance with the Fly America requirements.  The Contractor agrees to include the 
requirements of this section in all subcontracts that may involve international air 
transportation.   
 

57. GOVERNMENT-WIDE DEBARMENT OR SUSPENSION  
 

a. The Contractor is bound by its certification contained in its offer to the Authority that 
neither the Contractor, its principals, or affiliates, are excluded or disqualified, as 
defined at 49 C.F.R. 29.940 and 29.945.  The certification is a material 
representation of fact, relied upon by the Authority in entering into this Contract.  If it 
is later determined that the Contractor knowingly rendered an erroneous certification, 
in addition to remedies available to the Authority, the Federal Government may 
pursue available remedies, including but not limited to suspension and/or debarment.  
The Contractor agrees to comply with the requirements of 49 C.F.R. 29, Subpart C, 
throughout the term of this Contract. 
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b. The Contractor agrees to include this requirement in all subcontracts at all tiers under 

this Contract. 
 
58. INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS 
 

a. The preceding provisions include, in part, certain Standard Terms and Conditions 
required by the U.S. Department of Transportation (DOT), whether or not expressly 
set forth in the preceding contract provisions.  All contractual provisions required by 
DOT, as set forth in FTA Circular 4220.1F or any revisions thereto, are hereby 
incorporated by reference.  Anything to the contrary herein notwithstanding, all DOT 
or FTA mandated terms shall be deemed to control in the event of a conflict with 
other provisions contained in this Agreement.  The Contractor shall not perform any 
act, fail to perform any act, or refuse to comply with any Authority requests which 
would cause the Authority to be in violation of the FTA terms and conditions.  

 
b. The Contractor agrees to include this clause in each subcontract financed in whole or 

in part with Federal assistance provided by FTA.  It is further agreed that the clause 
shall not be modified, except to identify the subcontractor who will be subject to the 
provisions. 

 
59. LOBBYING 
 

a. The Contractor is bound by its certification contained in its offer to the Authority 
regarding the use of federal or non-federal funds to influence, or attempt to influence 
any Federal officer or employee regarding the award, execution, continuation, or any 
similar action of any Federal grant or other activities as defined in 31 U.S.C. 1352, 49 
CFR Part 19, or 49 C.F.R. Part 20.  The Contractor agrees to comply with this 
requirement throughout the term of the Contract.   

 
b. The Contractor agrees to include these requirements in all subcontracts at all tiers 

under this Contract. 
 
60. NO OBLIGATION BY THE FEDERAL GOVERNMENT  
 

a. The Authority and the Contractor acknowledge and agree that, notwithstanding any 
concurrence by the Federal Government in or approval of the solicitation or award of 
this contract, absent the express written consent by the Federal Government, the 
Federal Government is not a party to this contract and shall not be subject to any 
obligations or liabilities to the Authority, Contractor or any other party (whether or not 
a party to that contract) pertaining to any matter resulting from the underlying 
contract.   

 
b. The Contractor agrees to include this clause in each subcontract financed in whole or 

in part with Federal Assistance provided by FTA.  It is further agreed that the clause 
shall not be modified, except to identify the subcontractor who will be subject to its 
provisions.   

 
61. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS AND RELATED 

ACTS      
 

a. The Contractor acknowledges that the provisions of the Program Fraud Civil 
Remedies Act of 1986, as amended, 31 U. S. C. 3801 et seq and U. S. DOT 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
WEBSITE REDESIGN     RFP No. FQ14010  

73 
 

Regulations, “Program Fraud Civil Remedies,” 49 C.F. R. Part 31, apply to its actions 
pertaining to this Project.  Upon execution of the underlying contract, the Contractor 
certifies and affirms the truthfulness and accuracy of any statement it has made, it 
makes, it may make, or causes to be made, pertaining to the underlying contract or 
the FTA assisted project for which this contract work is being performed.  In addition 
to other penalties that may be applicable, the Contractor further acknowledges that if 
it makes or causes to be made, a false, fictitious, or fraudulent claim, statement, 
submission, or certification, the Federal Government reserves the right to impose the 
penalties of the Program Fraud Civil Remedies Act of 1986 on the Contractor to the 
extent the Federal Government deems appropriate. 

 
b. The Contractor also acknowledges that if it makes, or causes to be made, a false, 

fictitious, or fraudulent claim, statement, submission, or certification to the Federal 
Government under a contract connected with a project that is financed in whole or in 
part with Federal assistance originally awarded by FTA under the authority of 49 U. 
S. C. 5307, the Government reserves the right to impose the penalties of 18 U. S. C. 
1001 and 49 U. S. C. 5307 (n)(1) on the Contractor, to the extent the Federal 
Government deems appropriate. 

 
c. The Contractor agrees to include this clause in each subcontract financed in whole or 

in part with Federal assistance provided by FTA.  It is further agreed that the clause 
shall not be modified, except to identify the subcontractor who will be subject to the 
provisions. 

 
62. RECOVERED MATERIALS   
 

a. The Contractor agrees to comply with all the requirements of Section 6002 of the 
Resource Conservation and Recovery Act (RCRA) as amended (42 U. S. C. 6962), 
including but not limited to the regulatory provisions of 40 CFR Part 247, and 
Executive Order 12873, as they apply to the procurement of the items designated in 
Subpart B of 40 CFR Part 247.   

 
b. The Contractor also agrees to include these requirements in each subcontract 

financed in whole or in part with Federal assistance provided by FTA.   
 
63. RIGHTS IN DATA AND COPYRIGHTING - FTA 
 

a. The term "subject data" used in this section means recorded information, whether or 
not copyrighted, that is delivered or specified to be delivered under this contract.  The 
term includes graphic or pictorial delineation in media such as drawings or 
photographs; text in specifications or related performance or design-type documents; 
machine forms such as punched cards, magnetic tape, or computer memory 
printouts; and information retained in computer memory.  Examples include, but are 
not limited to:  computer software, engineering drawings and associated lists; 
specifications, standards, process sheets, manuals, technical reports, catalog item 
identifications, and related information.  The term "subject data" does not include 
financial reports, cost analyses, and similar information incidental to Project 
administration. 

 
b. The following restrictions apply to all subject data first produced in the performance 

of this contract. 
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(1) Except for its or WMATA's own internal use, the Contractor may not publish 
or reproduce subject data in whole or in part, or in any manner or form, nor 
may the Contractor authorize others to do so, without the written consent of 
the U.S. Government, until such time as the Government may have either 
released or approved the release of such data to the public; this restriction on 
publication, however, does not apply to Agreements with academic 
institutions. 

 
(2) In accordance with 49 C.F.R. § 18.34 and 49 C.F.R. 19.36, the Government 

reserves a royalty-free, non-exclusive and irrevocable license to reproduce, 
publish, or otherwise use, and to authorize others to use, the following 
subject data for Federal Government purposes: 

 
(a) Any subject data developed under this contract whether or not a 

copyright has been obtained; and 
 
(b) Any rights of copyright to which the contractor purchases ownership 

with Federal assistance. 
 

c. When the Federal Transit Administration (FTA) provides financial assistance for a 
planning, research, development, or a demonstration project, it is FTA's general 
intention to increase mass transportation knowledge, rather than limit the benefits of 
the Project to participants in the Project.  Therefore, unless FTA determines 
otherwise, the Contractor agrees that, in addition to the rights set forth in subsection 
(b)(2) of this clause, FTA may make available to any FTA recipient, subrecipient, 
third party contractor, or third party subcontractor, either FTA's license in the 
copyright to the subject data derived under this contract or a copy of the subject data 
first produced under this contract.  If this contract is not completed for any reason 
whatsoever, all data developed under this contract shall become subject data as 
defined in subsection a. of this clause and shall be delivered as the Government may 
direct. 

 
d. Unless prohibited by state law, the Contractor agrees to indemnify, save, and hold 

harmless WMATA and the Government, their officers, agents, and employees acting 
within the scope of their official duties against any liability, including costs and 
expenses, resulting from any willful or intentional violation by the contractor of 
proprietary rights, copyrights, or right of privacy, arising out of the publication, 
translation, reproduction, delivery, use, or disposition of any data furnished under this 
Contract.  The Contractor shall not be required to indemnify WMATA and the 
Government for any such liability arising out of the wrongful acts of employees or 
agents of WMATA and the Government. 

 
e. Nothing contained in this section on rights in data shall imply a license to WMATA or 

the Government under any patent or be construed as affecting the scope of any 
license or other right otherwise granted to WMATA or the Government under any 
patent. 

 
f. The requirements of subsections b. and c., do not apply to material furnished by the 

Authority to the Contractor and incorporated in the work carried out under the 
contract provided that the Contractor identifies the incorporated material at the time 
of delivery of the work. 

 
g. Any dispute under this clause shall be subject to the Disputes clause of this contract. 
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h. Notwithstanding any other payment provision in this contract, the Contracting Officer 

may retain from payment up to 10 percent (10 %) of the contract price until final 
delivery and acceptance of the subject data defined in this clause and as required to 
be furnished by the bid schedule or the contract specification. 
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PART II, SECTION 2 - SPECIAL PROVISIONS 
 
 
1. PERIOD AND PLACE OF PERFORMANCE 
 

The period of performance is ten (10) months from the date of Notice to Proceed; and 
launching date of the new site by 6/2/2014. 
 
The services shall be performed primarily on the Contractor’s premises; however, the 
Contractor is expected to attend meetings on-site at the Authority in downtown Washington, 
DC office, 600 5th Street, NW, Washington, DC  20001 with Authority staff and the Project 
Manager. 

 
 
2. DELIVERY SCHEDULE 
 

This project is expected to be completed by July 2, 2014 with the launching of the new 
WMATA’s website, www.wmata.com on June 2, 2014, and a project scheduling timeline 
should include the following:   
 
• Stakeholder interviews 
• Submission of site outline 
• Submission of three design concepts  
• Approval of design concepts 
• Allowance for revisions 
• Development  
• Testing 
• Final Approval 
• Staff training (if necessary) 
• Launching  
• Close project 

 
3. AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR  
 

Funds are not presently available for performance under this contract beyond the fiscal year 
which ends June 30,2014.  The Authority’s obligation for performance of this contract beyond 
that date is contingent upon the availability of funds from which payment for contract 
purposes can be made.  No legal liability on the part of the Authority for any payment may 
arise for performance under this contract until funds are made available to the Contracting 
Officer for performance and until the Contractor receives notice of availability, to be 
confirmed in writing, by the Contracting Officer.  Any option exercised by the Authority which 
will be performed in whole or in part in a subsequent fiscal year is subject to availability of 
funds in the subsequent fiscal year is subject to availability of funds in the subsequent fiscal 
year and will be governed by the terms of this Article. 

 
4. PRICING 
 

Prices on the Price Schedule Sheets submitted must include all associated costs, including 
but not limited to, travel, markups, overhead, and profit. 

http://www.wmata.com/
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5. PAYMENT TERMS 
 

a. Discounts for prompt payment will not be considered in the evaluation of offers.  
However, any offered discount will form a part of the award, and will be taken if 
payment is made within the discount period indicated in the offer by the Offeror.  

 
b. Partial payments are authorized upon receipt of supplies or services, acceptance by 

the COTR, and a properly executed invoice. 
 
6. BILLING AND PAYMENT 
 

a. Payment will be made after receipt of a properly completed invoice.  Mail original and 
one copy of all invoices to Office of Accounting, WMATA, 6th Floor, 600 Fifth Street, 
NW, Washington DC  20001.  Also mail one copy of each invoice to the Contracting 
Officer's Technical Representative (COTR).  

 
b. Invoices shall contain the following information: date, contract and order number (if 

any), item numbers, description of supplies or services, sizes, quantities, unit prices, 
and extended totals.  Final invoices must clearly be marked "FINAL" and cite the 
amount of the contract, amount previously paid, and the balance due. 

 
 
7. POINT OF CONTACT 
 
 All inquiries are to be directed to:  
   Washington Metropolitan Area Transit Authority 
   Attn:  Benjamin T. Kpadeh 
   600 5th Street, NW 
   Washington, DC  20001 
   Phone: 202-962-2478 
   E-Mail: bkpadeh@wmata.com 
 
 
8. F.O.B. DESTINATION 
 
 a. The term "f.o.b. destination," as used in this clause, means: 
 

1. Free of expense to WMATA on board the carrier's conveyance, at a specified 
delivery point where the consignee's facility (plant, warehouse, store, lot, or 
other location to which shipment can be made) is located; and 

 
2. Supplies shall be delivered to the destination consignee's warehouse 

unloading platform, or receiving dock, at the expense of the Contractor.  
WMATA shall not be liable for any delivery, storage, demurrage, accessorial, 
or other charges involved before the actual delivery (or "constructive 
placement" as defined in carrier tariffs) of the supplies to the destination, 
unless such charges are caused by an act or order of WMATA acting in its 
contractual capacity.  If the Contractor uses rail carrier or freight forwarder for 
less than carload shipments, the Contractor shall assure that the carrier will 
furnish tailgate delivery if transfer to truck is required to complete delivery to 
consignee. 

mailto:bkpadeh@wmata.com
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 b. The Contractor shall: 

 
1. Pack and mark the shipment to comply with contract specification;  
 
2. In the absence of specifications, prepare the shipment in conformance with 

carrier requirements; 
 
3. Prepare and distribute commercial bills of lading; 
 
4. Deliver the shipment in good order and condition to the point of delivery 

specified in the contract; 
 
5. Be responsible for any loss of and/or damage to the goods occurring before 

receipt of the shipment by the consignee at the delivery point specified in the 
contract; 

 
6. Furnish a delivery schedule and designate the mode of delivering carrier; and  
 
7. Pay and bear all charges to the specified point of delivery. 

 
9. CONTRACTOR PERSONNEL  
 

a. The Contractor shall replace employees who the Authority judges to be incompetent, 
careless, unsuitable or otherwise objectionable, or whose continued use is deemed 
contrary to the best interests of the program.  The reason for replacement will be 
discussed between the Contractor and the Authority before a replacement request is 
issued.  Upon receipt of a written request from the Authority, the Contractor shall 
proceed with the replacement unless the Contractor is able to demonstrate that the 
Authority’s request is unreasonable.  The replacement request will include the 
desired replacement date and the reason for the request.  The Contractor shall effect 
the replacement in a manner that does not impact quality, cost or schedule. 

 
b. Contractor personnel required to work on WMATA property must obtain a WMATA 

vendors badge and successfully complete the mandatory safety training which must 
be renewed yearly.  To obtain a vendors badge a signed waiver to perform a 
background check will be required. 

 
10. PRE-EMPLOYMENT CRIMINAL BACKGROUND CHECK REQUIREMENT 

 
Criminal background checks of all contractor employees working at a WMATA facility on this 
contract will be required pursuant to Metro Policy/Instruction 7.40/0, Background Screenings 
and Metro Policy/Instruction 6.10/5, Metro Employee Identification Cards, Section 5.04. 
Eligibility for access to WMATA property will be based on WMATA’s pre-employment 
Criminal Background Check criteria. WMATA will provide the contractor employees with 
background check consent forms that the contractor’s employees must complete and sign.  
The forms will require the contractor employees to appear in person, provide their full legal 
names, including middle initials if applicable, as well as their Social Security numbers, in 
addition to other information that will be necessary to conduct the background checks. The 
operating hours are Monday through Friday from 7:30AM to 3:30PM except holidays. Upon 
receipt of the completed, signed forms, WMATA will conduct background checks including 
criminal court searches and Social Security Number verifications of the contractor 
employees.  If there is derogatory information that would disqualify a contractor employee 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
WEBSITE REDESIGN     RFP No. FQ14010  

80 
 

from receiving a badge to access WMATA property, the Contractor and its employee will be 
notified that the background check failed.  The completed forms are secured in a locked file 
cabinet and are destroyed one year after the expiration date on the contractor employee’s 
badge.  These background checks are expected to take one (1) business day for processing. 
The contractor employee must allow sufficient time for completion. The background check is 
free of charge.  
 
Background checks are conducted to promote a safe work environment and to protect our 
company’s most important assets: the people we serve and the people with whom we serve.  
This enables WMATA management to make prudent decisions and to maintain a high quality 
workforce.  Contractor employees who successfully complete the background checks are 
eligible to enter WMATA property once they are issued a contractor badge.  Contractor 
employees who do not authorize background checks or whose background checks are 
unsatisfactory will not be granted contractor badges or access to WMATA property.  The 
records generated by these background checks that contain private information will not be 
disclosed unless disclosure is required under the PARP/Privacy Policies. 
 

11. MOST FAVORED CUSTOMER 
 

The Contractor shall voluntarily provide the Authority with the benefits of any more favorable 
terms it has, or negotiates, with any organization or facility whose circumstances and 
operations are substantially the same as those of the Authority. 

 
12. CONDITIONS AFFECTING THE WORK 
 

The Contractor shall be responsible for having taken steps reasonably necessary to 
ascertain the nature and extent of the work, and the general and local conditions which can 
affect the work or the cost thereof.  Any failure by the Contractor to do so will not relieve the 
Contractor from responsibility for successfully performing work without additional expense to 
the Authority.  The Authority assumes no responsibility for any understanding or 
representations concerning conditions made by any of its officers or agents prior to the 
execution of this Contract, unless such understanding or representations are expressly 
stated in the Contract. 

 
13. WARRANTY 

 
The Authority will be provided with all updates and upgrade codings during the period of 
performance at no additional cost.  All software (databases/code) produced at the request of 
the Authority becomes the sole property of the Authority and shall enter the Authority domain 
and is non-proprietary. 
 
All deliverables become the sole property of the Authority.  The Authority, for itself and such 
others as it deems appropriate, will have unlimited rights under this contract to all information 
and materials developed under this contract and furnished to the Authority and 
documentation thereof, reports and listings, and all other items pertaining to the work and 
services pursuant to this contract including any copyright.  Unlimited rights under this 
contract are rights to use, duplicate, or disclose data, and information, in whole or in part in 
any manner and for any purpose whatsoever without compensation to or approval from the 
Contractor.  The Authority will at all reasonable times have the right to inspect the work and 
will have access to and the right to make copies of the above-mentioned items.  All digital 
files and data, and other products generated under this contract, shall become the property 
of the Authority.   
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14. INDEMNIFICATION 
 

a. Contractor shall indemnify, defend and hold harmless the Authority, its directors, 
officers, employees and agents, from all liabilities, obligations, damages, penalties, 
claims, costs, charges and expenses (including reasonable attorney’s fees), of 
whatsoever kind and nature for injury, including personal injury or death of any 
person or persons, and for loss or damage to any property, including the property of 
the Contractor and the Authority, occurring in connection with, or in any way arising 
out of the use, occupancy and performance of the work and/or any acts in connection 
with activities to be performed under this contract, unless the loss or damage is due 
to the sole negligence of the Authority.  Nothing in the preceding sentence shall be 
deemed to relieve Contractor from ultimate liability for any obligation of Contractor 
under this Contract. 

             
b. Contractor shall indemnify, defend and hold harmless the Authority its directors, 

officers, employees and agents against any and all claims, liabilities, losses, 
demands, damages, penalties, costs, charges, remedial costs, environmental claims, 
fees or other expenses including attorneys’ fees, related to, arising from or 
attributable to any effluent or other hazardous waste, residue, contaminated soil or 
other similar material discharged from, removed from, or introduced on, about or 
under the job site, unless the loss or damage is due to the sole negligence of the 
Authority.   

 
c. If any action or proceeding relating to the indemnification required is brought against 

the Authority, then upon written notice from the Authority to the  Contractor, the  
Contractor shall, at the Contractor’s expense, resist or defend such action or 
proceeding by counsel approved by the Authority in writing, such approval not to be 
unreasonably withheld, but no approval of counsel shall be required where the cause 
of action is resisted or defended by counsel of any insurance carrier obligated to 
resist or defend the same.  The Authority reserves the right to use its own counsel 
under this indemnity at Contractor’s sole cost and expense. 

 
d. Contractor understands and agrees that it is Contractor’s responsibility to provide 

indemnification to the Authority pursuant to this Section.   The provision of insurance, 
while anticipated to provide a funding source for this indemnification, is in addition to 
any indemnification requirements and the failure of Contractor’s insurance to fully 
fund any indemnification shall not relieve the Contractor of any obligation assumed 
under this indemnification. 

 
15. Insurance - General Provisions 
 

Contractor shall procure, at its sole cost and expense, and shall maintain in force at all times 
during the term of this Contract, including the Warranty Period if applicable, the insurance 
outlined in the section below.  All insurance companies must have an A.M. Best rating of “A-
/VII” or better and be approved by the Authority.  All required insurance policies must 

a. State or be endorsed to provide that the coverage afforded under Contractor’s policies 
shall apply on a primary basis and not on an excess or contributing basis with any 
policies that may be available to the Authority, and 
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b. Have self-insurance retentions or policy deductibles no greater than $100,000, unless 
approved in writing by the Authority, whose approval shall not be unreasonably withheld. 

Contractor shall give at least thirty (30) days prior written notice to the Authority’s Office of 
Insurance if any required insurance policy is canceled, materially changed, or nonrenewed; 
or if policy limits have been exhausted. 
 
The insurance limits required herein may be met through Contractor’s primary and 
umbrella/excess policies.  Policies must be written on an occurrence basis; a claims made 
basis is not acceptable, except for Professional Liability.   
 
Contractor shall furnish evidence of all required insurance prior to the start of any work on  
Authority property.  Certificates of insurance (COI) and all applicable endorsements may be 
submitted to the Authority in lieu of copies of insurance policies; if Railroad Protective 
Liability insurance and/or Builder’s Risk insurance is required, the entire insurance policy 
must be sent to the Authority.  However, the Authority reserves the right to request copies of 
policies of any required insurance as denoted below.  If requested by the Authority, the 
Contractor shall deliver to the Authority within thirty (30) days of the request, a copy of such 
policies, certified by the insurance carrier as being true and complete.   
 
COIs shall 1) disclose any deductible, sublimit, self-insured retention, aggregate limit or any 
exclusions to the policy that materially change the coverage; 2) show the Authority as an 
additional insured for Commercial General Liability and Automobile Liability; 3) reference the 
contract number, and 4) expressly reference the inclusion of all required endorsements, 
including but not limited to the Additional Insured endorsement.  All endorsements must 
include policy numbers. 
Upon expiration of the policies, Contractor shall provide renewal COIs and all applicable 
endorsements to the Authority, with terms and limits no less favorable than the expiring 
insurance policies.   
 
Evidence of insurance coverage – insurance certificates and endorsements (and the 
complete Railroad Protective Liability policy, if applicable) – stating the work to be performed 
shall be submitted to the Authority at least ten (10) business days prior to commencement of 
operations and from time to time at the Authority’s request.  Contractor shall not be allowed 
to proceed until the evidence of insurance has been received and approved in writing by the 
Authority.  All evidence of insurance shall be sent to: 

 
Washington Metropolitan Area Transit Authority 
Office of Procurement, File Room 3C-02 
600 5th Street, NW 
Washington, DC  20001 
 
With a copy to: 
 
Washington Metropolitan Area Transit Authority 
Office of Insurance, Room 8F 
600 5th Street, NW 
Washington, DC  20001 

 
a. Commercial General Liability Insurance with minimum limits of $2,000,000 per 

occurrence/aggregate, written on an occurrence form.  If the required minimum limits can 
only be met when applying an umbrella/excess liability policy, the umbrella/excess 
liability policy must follow form of the underlying policy and be extended to “drop down” 
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to become primary in the event the primary limits are reduced or aggregate limits are 
exhausted.  XCU coverage (explosion, collapse, and underground hazards) shall be 
included if any of the work involves excavation or blasting.  Terrorism coverage shall also 
be included.  The Contractual Liability Exclusion (applicable to work to be performed 
within 50 feet of railroad property) must be removed. The coverage under such an 
insurance policy or policies shall be maintained throughout the contract period and for 
three (3) years following acceptance of the work if the CGL insurance is written on a 
claims made form.  
 

WMATA shall be named an Additional Insured with respect to this agreement on all 
certificates of insurance (COI), and the Additional Insured endorsement shall include 
completed operations and be submitted to the Authority.  
 
b. Workers’ Compensation Insurance meeting the statutory requirements of the 

jurisdiction where the work will be performed, including Employer’s Liability coverage 
with minimum limits of $1,000,000 each accident or disease. 

 
c. Business Automobile Liability Insurance, with minimum combined single limits of 

$2,000,000 per occurrence, covering contractor against claims for bodily injury and 
property damage arising out of the ownership, maintenance or use of any owned, hired, 
or non-owned motor vehicle.  WMATA shall be added as an additional insured on the 
policy. 

 
d.  Technology Errors and Omissions Insurance with minimum limits of $5,000,000 per 

claim covering actual or alleged negligent acts, errors or omissions committed by the 
Contractor in the performance of activities under this agreement, regardless of the type 
of damages.  If the insurance is on a claims made basis, Contractor shall maintain 
continuous insurance coverage during the term of this agreement.  The policy retroactive 
date must coincide with or precede the effective date of Contractor’s services under the 
agreement and shall continue until the termination of the agreement.  The policy must 
allow for reporting of circumstances or incidents that might give rise to future claims, and 
an extended reporting period of at least one year must be purchased in the event 
ongoing coverage is not maintained. 
 

e.  Network Security & Privacy liability coverage providing protection against liability for 
privacy breaches, system breach, denial or loss of service introduction, implantation, or 
spread of malicious software code and unauthorized access to or use of computer 
systems with minimum limits of $2,000,000 each claim. 

  
16. LAWS AND REGULATIONS 
 

Each Offeror shall be responsible to fully inform themselves of the requirements for and to 
comply with any applicable State of Maryland, Commonwealth of Virginia, District of 
Columbia, Federal and jurisdictional laws and regulations governing the service to be 
provided under the contract.  Further, each contractor shall be responsible to obtain, at its 
own cost and expense, any and all licenses/permits required to transact business in any 
political jurisdictions to be serviced. 

 
17. PRIME CONTRACTOR DBE RESPONSIBILITIES 
 

a. If the contract value is over $100,000, the prime contractor will be responsible for 
submitting a monthly report of the status of its DBE subcontractors as outlined in 
Appendix B.  
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b. Reports shall be submitted monthly to the Authority Representative, who in turn, will 

forward a copy to the Office of Civil Rights, WMATA, Jackson Graham Building, 600 
Fifth Street NW, Washington DC 20001. 

 
18. FEDERAL/LOCAL/STATE SALES TAX 
 

a. Pursuant to Article XVI., Paragraph 78., of the Washington Area Metropolitan Transit 
Authority Compact, as adopted by the State of Maryland, the District of Columbia, 
and the Commonwealth of Virginia, with the authorization and consent of the 
Congress of the United States, the Authority has been accorded exemption from 
taxes as follows: 

 
“the Authority and the Board shall not be required to pay taxes or 
assessments upon any of the property acquired by it or under its jurisdiction, 
control, possession or supervision, or upon its activities in the operation and 
maintenance of any transit facility or upon any revenues therefrom, and the 
property and income derived therefrom shall be exempted from all Federal, 
State, District of Columbia, municipal, and local taxation.  This exemption 
shall include without limitation, all motor vehicle license fees, sales taxes and 
motor fuel taxes.” 
 

b. It has been the practice of the District of Columbia to apply the Authority’s tax exempt 
status to certain purchases of materials required under Authority construction 
contracts and acquired by Contractor for physical incorporation into the project work.  
This has not been the practice in either Maryland or Viginia.  The Authority does not 
represent or warrant that the District of Columbia practice applies to this project or, if 
it does, that it will continue in effect during the term of this project.  It is the 
responsibility of the Contractor to determine its liability for any and all taxes 
applicable to this project.  Assessment or payment of taxes by the Contractor, 
including taxes resulting from changes in existing laws or the application thereof or of 
new or additional taxes, shall not constitute the basis for an increase in the Contract 
price, except as otherwise allowed under Section 00779, FEDERAL, STATE  AND 
LOCAL TAX. 

 
c. By submission of its proposal, the proposer certifies that none of the taxes as to 

which the Authority is exempt are included in its proposal price(s) or the final 
Contract Price.  In the event that the Authority learns that any taxes to which the 
Authority is exempt are included in the final Contract Price, the Authority shall be 
entitled to a reduction in the Contract Price reflecting such amount and a refund of 
monies paid related to such taxes, plus applicable interest.  

 
19. CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR) 

 
a. The work will be conducted under the general direction of the Contracting Officer.  

Authority will be delegated to the Contracting Officer's Technical Representative 
(COTR) to take the following actions; 

 
(1) Act as the principal point of contact with the contractor.  Submit a copy of 

each item of incoming correspondence and a copy of any enclosures shall 
also be submitted to the Contract Administrator; 
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(2) Approve in writing the contractor’s progress schedule and submittals when 
required; 

 
(3) Inspect the work for compliance with the contract; 
 
(4) Review and approve invoices and payment estimates.  Forward invoices and 

receipts to accounting.  Bring to the attention of the Contracting Officer any 
significant discrepancies in, or disputes concerning, contractor invoices of 
payments.  In those cases requiring release of final retained percentages of 
payment, the COTR will make his recommendations in writing to the 
Contracting Officer;  

 
(5) Coordinate correspondence with the Contract Administrator if its importance 

significantly impacts the contractual terms and obligations; 
 
(6) Evaluate the contractor’s technical letters and proposals for the Contracting 

Officer; 
 
(7) Advise the Contracting Officer of potential problems that may affect contract 

performance;  
 
(8) Advise the Contracting Officer whenever the COTR has reason to believe 

that the contractual not-to-exceed amount will be exceeded; 
 
(9) Prepare the Authority estimate for Proposed Contract Modifications.  

Participate in negotiations of modifications; 
 
(10) Approve, in writing, the contractor’s progress schedule when required. 
 
(11) Receive from the contractor, monthly, if applicable, DBE status reports and 

forward them to the Office of Civil Rights (CIVR); 
 
(12) Receive from the contractor the Certified Payroll Reports and prepare a log 

sheet indicating the following: (1) name of the contractor and subcontractor; 
(2) the contract number; (3) the certified payroll number (number for the 
payroll for the project starting with the number 1); (4) the time frame of the 
payroll period (i.e. 1/21/11-2/3/11); (5) the Statement of Compliance date 
(first page of the report); and (6) the date the report was received by 
WMATA; 

 
(13) Maintain a comprehensive file record of documents and correspondence 

concerning contract activities and actions; 
 
(14) Provide the Contract Administrator with a written notification after all 

supplies/services have been received with a statement that the COTR is not 
aware of any open issues that would preclude closeout of the contract and 
that the contract is ready for closeout.  Return the file, containing all records, 
correspondence, etc., to the Contract Administrator; 

 
(15) Execute Standard Form 1420, which contains a detailed performance 

evaluation of the contractor.  Note that if, there is one or more categories in 
which the contractor is deemed unsatisfactory, these evaluations must be 
provided to the contractor for comment; and 
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(16) Provide the Contract Administrator with a written request (and requisition) to 

exercise option(s) (if any) a minimum of 90 days prior to the time established 
in the contract for exercise of the option. 

           
b. There are certain actions which are reserved for only the Contracting Officer.  They 

are: 
 

(1) Approval of contract modification proposals and/or other unilateral actions. 

(2) Issuance of written orders to stop and/or resume work under Article 10, "Stop 
Work Orders", of the General Provisions. 

(3) Negotiation with the Contractor for adjustment of contract price and/or time. 

(4) The COTR is not authorized to render final decision under the DISPUTES 
article of the General Provisions. 

(5) The COTR is not authorized to issue Termination Notices pursuant to the 
terms of this contract. 

 
c. The presence or absence of the COTR or his inspectors shall not relieve the 

Contractor from any requirements of the contract. 
 
20. HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA 
 

a. The Contractor agrees to submit a Material Safety Data Sheet (Department of Labor 
Form OSHA-20), as prescribed in Federal Standard No. 313B, for all hazardous 
material 5 days before delivery of the material, whether or not listed in Appendix A of 
the Standard.  This obligation applies to all materials delivered under this contract 
which involve exposure to hazardous materials or items containing these materials. 

 
b. "Hazardous material," as used in this clause, is as defined in Federal Standard No. 

313B, in effect on the date of this contract. 
 
c. Neither the requirements of this clause nor any act or failure to act by the Authority 

shall relieve the Contractor of any responsibility or liability for the safety of Authority, 
Contractor, or subcontractor personnel or property. 

 
d. Nothing contained in this clause shall relieve the Contractor from complying with 

applicable Federal, state, and local laws, codes, ordinances, and regulations 
(including the obtaining of licenses and permits) in connection with hazardous 
material. 

 
e. The Authority's rights in data furnished under this contract with respect to hazardous 

material are as follows: 
 

(1) To use, duplicate and disclose any data to which this clause is applicable.  
The purposes of this right are to (i) apprise personnel of the hazards to which 
they may be exposed in using, handling, packaging, transporting, or 
disposing of hazardous material (ii) obtain medical treatment for those 
affected by the material; and (iii) have others use, duplicate, and disclose the 
data for the Authority for these purposes. 
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(2) To use, duplicate, and disclose data furnished under this clause, in 
accordance with subparagraph (e)(1) above, in precedence over any other 
clause of this contract providing for rights in data. 

 
(3) That the Authority is not precluded from using similar or identical data 

acquired from other sources. 
 
(4) That the data shall not be duplicated, disclosed, or released outside the 

Authority, in whole or in part for any acquisition or manufacturing purpose, if 
the following legend is marked on each piece of data to which this clause 
applies -  

 
 “This is furnished under Authority Contract No.       and shall not be used, 

duplicated, or disclosed for any acquisition or manufacturing purpose without 
the permission of .......  This legend shall be marked on any reproduction of 
this data." 

 (End of legend) 
(5) That the Contractor shall not place the legend or any other restrictive legend 

on any data which (i) the Contractor or any subcontractor previously 
delivered to the Authority without limitations or (ii) should be delivered without 
limitations under the conditions specified in the clause Rights in Technical 
Data. 

 
f. The Contractor shall insert this clause, including this paragraph with appropriate 

changes in the designation of the parties, in subcontracts at any tier (including 
purchase designations or purchase orders) under this contract involving hazardous 
material. 

 
21. SPECIAL DELIVERY INSTRUCTIONS 
 

This project is expected to be implemented in two phases in projected 2 years 
timeframe, with Phase I for fixed-route scheduling completed in the first 9 to 12 months 
and Phase II for daily operation management starts after completion of Phase I. 
 

22. INSPECTION, TESTING AND ACCEPTANCE 
 

COTR will inspect, test and accept deliverables, see Scope of Services. 
 

23. ORGANIZATIONAL CONFLICT OF INTEREST   
 

Unless specifically exempted from the conditions of this provision by the Contracting Officer, 
any Authority contractor, subcontractor, subsidiary, or other entity which is legally related and 
which develops or drafts specifications, requirements, statements of work, invitation for bids, 
will be excluded from competing for the directly ensuing procurement. 

 
24. RIGHTS IN TECHNICAL DATA - UNLIMITED 
 

[This article, when used, supersedes General Provision Article No. 24, “Rights in Technical 
Data”]. 

 
a. The Authority or any third party designated by the Authority to assist it in the 

administration of this contract or the inspection or verification of the product produced 
under this contract, shall have the right to use, duplicate or disclose technical data, 
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which includes computer software, in whole or in part, in any manner and for any 
purpose whatsoever, and to have or permit others to do so: 

 
1. Any manuals, instructional materials prepared for installation, operation, 

maintenance or training purposes; 
 
2. Technical data pertaining to end items, components or processes which were 

prepared for the purpose of identifying sources, size, configuration, mating 
and attachment characteristics, functional characteristics and performance 
requirements ("form, fit and function" data; e.g., specification control 
drawings, catalog sheets, outline drawing; except for the computer software it 
means data identifying source, functional characteristics, and performance 
requirements but specifically excludes the source code, algorithm, process, 
formulae, and flow charts of the software); 

 
3. Other technical data which has been, or is normally furnished without 

restriction by the Contractor or subcontractor; 
 
4. Other specifically described technical data which the parties have agreed will 

be furnished without restriction; 
 
5. All computer software regardless of whether it is technical data as defined in 

this Article 25, including the source code, algorithm, process, formulae, and 
flow charts, which is developed or materially modified by the Contractor for 
the Authority or for which the Authority is required by federal law or regulation 
to provide a royalty-free, irrevocable and nonexclusive license to the federal 
government. 

 
b. The Authority shall have the right to use, duplicate, or disclose technical data other 

than that defined in paragraph a. in whole or in part, with the express limitation that 
such technical data shall not, without the written permission of the party furnishing 
such technical data, be 

 
1. Released or disclosed in whole or in part outside the Authority,  
 
2. Used in whole or in part by the Authority for manufacture, or 
 
3. Used by a party other than the Authority except for: (i) emergency repair or 

overhaul, (ii) where the item or process concerned is not otherwise 
reasonably available to the Authority to enable timely performance of the 
work, or (iii) administration of this contract or the inspection or verification of 
the product produced under this contract where the third party has a written 
contract with the Authority to perform these efforts.  In all cases described in 
this subsection, the release or disclosure outside of the Authority shall be 
subject to a written prohibition against further use, release or disclosure by 
the party receiving the technical data. 

 
c. Technical data provided in accordance with the provisions of paragraph b. shall be 

identified by a legend which suitably recites the aforesaid limitation.  Nothing herein 
shall impair the right of the Authority to use similar or identical data acquired from 
other sources. 
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d. Where any item is purchased as a separate line item in the contract, that purchase 
includes all integral parts of that item, including any computer software, source 
codes, algorithms, processes, formulae, and flow charts.  As such, the Authority has 
full rights to use, duplicate or disclose any or all parts of the item, including computer 
software, in whole or in part, in any manner and for any purpose whatsoever, and to 
have or permit others to do so.  Should disclosure of the computer software be 
required only under this paragraph, then the Contracting Officer may waive the 
provisions of this paragraph if he certifies in writing that the item is commercially 
available from multiple sources and the product from any of those sources will be 
fully compatible with existing Authority property.   

 
e. The term technical data as used in this article means technical writing, computer 

software, sound recordings, pictorial reproductions, drawings, or other graphic 
representations and works of a technical nature, whether or not copyrighted, which 
are specified to be delivered pursuant to this Contract.  The term does not include 
financial reports, cost analyses, and other information incidental to Contract 
administration.  Computer software as used in this article means computer programs, 
computer data bases, and documentation thereof. 

 
f. Material covered by copyright: 

 
(1) The Contractor agrees to and does hereby grant to the Authority, and to its 

officers, agents and employees acting within the scope of their official duties, 
a royalty-free, nonexclusive and irrevocable license throughout the world for 
Authority purposes to publish, translate, reproduce, deliver, perform, dispose 
of, and to authorize others so to do, all (i) technical data and (ii) computer 
software covered by Article 25.a.(5) now or hereafter covered by copyright. 

 
(2) No such copyrighted matter shall be included in  (i) technical data or (ii) 

computer software covered by Article 25.a.(5) furnished hereunder without 
the written permission of the copyright owner for the Authority to use such 
copyrighted matter in the manner above described. 

 
(3) The Contractor shall report to the Authority (or higher-tier contractor) 

promptly and in reasonable written detail each notice or claim of copyright 
infringement received by the Contractor with respect to any  (i) technical data 
or (ii) computer software covered by Article 25.a.(5) provided to the Authority. 

 
g. Relation to patents:  Nothing contained in this article shall imply a license to the 

Authority under any patent, or be construed as affecting the scope of any license or 
other right otherwise granted to the Authority under any patent. 

 
h. Any dispute under this article shall be subject to the Disputes article of this contract. 
 
i. Notwithstanding any other payment provision in this contract, the Contracting Officer 

may retain from payment up to 10 percent of the contract price until final delivery and 
acceptance of the technical data defined in this article and as required to be 
furnished by the bid schedule or the contract specification. 

 
j. Any source code developed for integration or extension should be made available to 

WMATA and WMATA should be provided ownership rights to the source code. 
 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
WEBSITE REDESIGN     RFP No. FQ14010  

90 
 

k. WMATA shall be provided with complete data dictionaries and Entity Relationship 
diagram. 

 
25. SITE VISIT/INSPECTION 
 

Offeror must provide and maintain sufficient facilities that will allow them to adequately 
perform contract functions as specified herewith.  WMATA may make site visits prior to 
contract award to examine the contractor’s facilities.  This will include COTR or Project 
Manager and also to verify that proper equipment, supplies, etc. are readily available.  
Facilities(s) must demonstrate that Offeror has the capability to perform the work described 
in the Scope of Services.   

. 
26. GARNISHMENT OF PAYMENTS 
 

Payment under this contract shall be subject to any garnishment and attachment orders 
issued pursuant to the laws of Maryland, Virginia, and the District of Columbia, and to levies 
under the laws of the United States. 

 
 
 
 
27. GOVERNING LAW 
 

This contract shall be deemed to be an agreement under and shall be governed by the law of 
the District of Columbia, exclusive of its conflict of law principles, and the common law of the 
U.S. Federal contracts including precedents of the Federal Boards of Contract Appeals. 

 
28. SAFETY REQUIREMENTS  
 

a. The Contractor shall be responsible for ensuring compliance with the most stringent 
provisions of the applicable statutes and regulations of the District of Columbia, State 
of Maryland, Commonwealth of Virginia or political subdivision in which the work is 
being performed, as well as the METRO Construction Safety Methods Manual (1984 
et. seq.) issued by the Authority, and the Department of Labor OSHA standards 
pertaining to the safe performance of the work.  In the absence of a specific 
Construction Industry Standard, the Contractor would be required to comply with 
either an established OSHA General Industry Standard, National Institute for 
Occupational Safety and Health (NIOSH) guidelines, American Conference of 
Governmental Industrial Hygienists (ACGIH) guidelines, American National 
Standards Institute (ANSI) guidelines, the WMATA System Safety Program Plan, the 
WMATA Construction Safety Methods Manual, or the Metrorail Safety Rules and 
Procedures Handbook.  For contracts in which work is performed on, or interfaces 
with the Metrorail System, the Contractor shall also comply with the publication titled 
Metrorail Safety Rules and Procedures Handbook.  Further, the Contractor shall 
ensure that all methods of performing the work do not involve danger to the 
personnel employed thereon, the public and private property, whether or not these 
methods are cited or indicated in the Contract documents.  Should charges of 
violation of any of the above be issued to the Contractor in the course of the work, a 
copy of each charge shall be immediately forwarded to the Authority Representative. 

 
b. The contractor shall employ and assign full time to the work a Safety Superintendent.  

The Safety Superintendent shall have specialized training and experience in 
construction safety supervision and have a working knowledge of all OSHA 
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regulations.  He shall have the ability to develop and conduct safety training courses.  
He shall be familiar with industrial hygiene equipment and testing as required for the 
protection of all employees.  The Safety Superintendent shall be employed 
exclusively for the purpose of supervising the safety of persons on or about the work 
and the property affected thereby.  The Safety Superintendent shall also be 
responsible for providing first aid at the site and must have a current Red Cross First 
Aid Certificate.  If, at any time, the work site is without the services of an approved 
Safety Superintendent for a period of 15 calendar days or more, the work may be 
closed down at the discretion of the Contracting Officer.  The Safety Superintendent 
must be acceptable to the Contracting Officer and his performance will be reviewed 
by the Contracting Officer on a continuing basis.  If the Safety Superintendent’s 
effectiveness is below standard, the Contractor shall provide immediate replacement 
at the Contracting Officer’s direction.  Once employed, the Safety Superintendent 
shall not be changed without permission of the Contracting Officer. 

 
c. The contractor shall provide, at the site of the work, a first aid kit which shall be fully 

equipped to meet the needs of the anticipated work force. 
 
d. The contractor shall follow all appropriate RAIL Operational Rules, OAPs, SOPs and 

General and Special Orders while on the operational railroad and all Start-Up Rules 
and Manager’s Notices when in a declared start-up area. 

 
29. LIVING WAGE  
 

This contract is subject to the Authority’s Living Wage Policy and implementing regulations.  
The Living Wage provision is required in all contracts for services (including construction) 
awarded in an amount that exceeds $100,000 in a 12-month period. 

 
a. The Authority Living Wage Rate is $13.14 per hour, and may be reduced by the 

contractor’s per-employee cost for health insurance. 
 
b. The Contractor shall: 

 
(1) Pay, at a minimum, the Authority Living Wage Rate, effective during the time 

the work is performed, to all employees who perform work under this 
contract, except as otherwise provided in paragraph (d) below; 

 
(2) Include the Living Wage clause in all subcontractors that exceed $15,000 in a 

12-month period awarded under this contract; 
 
(3) Maintain payroll records, in accordance with the retention and examination of 

records requirements in the General Provisions, and shall include a similar 
provision in affected subcontracts that requires the subcontractor to maintain 
its payroll records for the same length of time; and 

 
(4) Submit records with each monthly invoice supporting payment of the Living 

Wage Rate. 
 

c. The Contractor shall not split or subdivide a contract, pay an employee through a 
third party, or treat an employee as a subcontractor or independent contractor to 
avoid compliance with the Living Wage provisions. 

 
d. Exemptions to the Living Wage provisions include: 
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(1) Contracts and agreements with higher negotiated wage rates, 

 
(2) Contracts that are subject to higher wage rates required by federal law or 

collective bargaining agreements (e.g., Davis Bacon); 
 
(3) Contracts or agreements for regulated utilities; 
 
(4) Emergency services to prevent or respond to a disaster or imminent threat to 

public health and safety; and 
 
(5) Contractors who employee fewer than ten (10) employees. 

 
e. The Authority may adjust the Living Wage rate effective in January of each year.  

The adjustment will reflect the average Living Wage Rate among Metro’s Compact 
Jurisdictions with Living Wage provisions.  If after contract award the Living Wage 
Rate increases, the Contractor is entitled to an equitable adjustment to the rate in the 
amount of the increase for employees who are affected by the escalated wage. 

 
f. Failure to comply with the Authority’s Living Wage provisions shall result in the 

Authority’s right to exercise available contract remedies, including contract 
termination or debarment from future contracts. 

 
30. METRIC SYSTEM 
 

To the extent U.S. DOT or FTA directs, the Contractor agrees to use the metric system of 
measurement in its Project activities, in accordance with the Metric Conversion Act, as 
amended by the Omnibus Trade and Competitiveness Act, 15 U.S.C. 205a et seq; Executive 
Order No. 12770, “Metric Usage in Federal Government Programs,” 15 U.S.C. 205a note; 
and applicable U.S. DOT or FTA regulations in accordance with applicable Federal 
directives.  As practicable and feasible, the Contractor agrees to supply products and 
services with dimensions expressed in the metric system of measurement.  Metric usage 
shall not be required to the extent that such use is impractical or is likely to cause significant 
inefficiencies or loss of markets to United States firms. 
 

31. SEISMIC SAFETY REQUIREMENTS  
 
a. The contractor agrees that any new building or addition to an existing building will be 

designed and constructed in accordance with the standards for Seismic Safety 
required in Department of Transportation Seismic Safety Regulations 49 CFR Part 
41 and will certify to compliance to the extent required by the regulation. The 
contractor also agrees to ensure that all work performed under this contract including 
work performed by a subcontractor is in compliance with the standards required by 
the Seismic Safety Regulations and the certification of compliance issued on the 
project. 

 
b. The Seismic Safety requirements apply only to contracts for the construction of new 

buildings or additions to existing buildings. 
 
32. RECYCLED PRODUCTS  
 

The contractor agrees to comply with all the requirements of Section 6002 of the Resource 
Conservation and Recovery Act (RCRA), as amended (42 U.S.C. 6962), including but not 
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limited to the regulatory provisions of 40 CFR Part 247, and Executive Order 12873, as they 
apply to the procurement of the items designated in Subpart B of 40 CFR Part 247. 

 
33. NOTIFICATION OF FEDERAL PARTICIPATION 
 
 This project is being funded in whole or part with Federal funds. 
 
34. WHISTLEBLOWER PROTECTION 
 

a. The Contractor and its subcontractors shall encourage their employees and 
independent contractors to report information—without fear of actual or threatened 
discrimination, retaliation or reprisal—that they in good faith reasonably believe is 
evidence of gross mismanagement; gross misuse or waste of public resources or 
funds; fraud; violation of law; abuse of authority in connection with the conduct of 
Metro operations or contracts; or a substantial and specific danger to health, security 
or safety.  The Contractor and its subcontractors shall notify their employees that 
they may make reports under this paragraph to: 

 
(1) WMATA’s Office of Inspector General (OIG), in person, in writing, through the 

OIG Hotline (202-962-2400) or email hotline.oig@wmata.com or by any other 
reasonable means; 

 
(2) WMATA’s Metro Transit Policy Department (MTPD), in person, by telephone 

(202-962-2121) or by any other reasonable means, or to the OIG, if the 
information constitutes a potential violation of criminal law; 

 
(3) WMATA’s Chief Safety Officer, in person, in writing, through the SAFE 

Hotline (202-249-7233) or email safety@wmata.com, or by any other 
reasonable means; or 

 
(4) Any other official, office or agency within WMATA or outside WMATA that the 

employee or independent contractor reasonably believes has the authority to 
act on the matter. 

 
b. The Contractor, its employees, independent contractors and subcontractors shall 

cooperate with any inquiry or review by an authorized official of WMATA, or by the 
federal government or any other governmental entity with jurisdiction over WMATA, 
regarding a matter that would constitute a report under paragraph (a) or a violation of 
this or any whistleblower provision of this Contract, and with any enforcement or 
judicial proceeding arising from such inquiry or review.    

 
c. The Contractor and its subcontractors shall not interfere with or deny the right of any 

employee or independent contractor of either the Contractor or any of its 
subcontractors to make a report under paragraph (a).  The Contractor and its 
subcontractors shall not recommend, take or threaten to take any action having a 
negative or adverse impact on any employee or independent contractor of either the 
Contractor or any of its subcontractors because he or she: 

 
(1) made or is perceived to have made a report under paragraph (a); 
 
(2) sought a remedy under applicable law after making a report under paragraph 

(a);  
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(3) participated in or cooperated with an inquiry or review by an authorized 
official of Metro, or by the federal government or any other governmental 
entity with jurisdiction over Metro, regarding a matter that would constitute a 
report under paragraph (a) or a violation of this or any whistleblower 
provision of this Contract, or with an enforcement or judicial proceeding 
arising from such inquiry or review;  

 
(4) refused to obey an order that would violate law; or 
 
(5) refused to work or authorize work when a hazardous safety or security 

condition presents an imminent danger of death or serious injury, there was 
no reasonable alternative to refusal, there was not sufficient time to eliminate 
the danger in absence of refusal and the individual, where possible, notified 
the Contactor or subcontractor of the condition and of the intent not to 
perform or authorize work. 

 
d. The Contractor shall include, or shall cause to be included, the substance of this 

section, including this paragraph (d), in its subcontracts at all tiers.  
 
e. The Contractor and its subcontractors shall comply with the National Transit Systems 

Security Act (NTSSA), which prohibits discharging, demoting, suspending, 
reprimanding or in any other way discriminating against an employee as a reprisal for 
the employee lawfully and in good faith– 

 
(1) reporting a hazardous safety or security condition; 
 
(2) refusing to work when a hazardous safety or security condition presents an 

imminent danger of death or serious injury, there is no reasonable alternative 
to refusal, there is not sufficient time to eliminate the danger in absence of 
refusal and the individual, where possible, has notified the Contractor or 
subcontractor of the condition and of the intent to not perform work; 

 
(3) refusing to authorize the use of any safety or security related equipment, 

track or structures, if the individual is responsible for their inspection or repair 
and reasonably believes they are in a hazardous safety or security condition, 
there is no reasonable alternative to refusal, there is not sufficient time to 
eliminate the danger in absence of refusal and the individual, where possible, 
has notified the Contractor or subcontractor of the condition and of the intent 
not to authorize use of hazardous equipment or infrastructure unless 
corrected; 

 
(4) providing information for or directly assisting in an investigation of conduct 

that the individual reasonably believes to be in violation of federal law 
regarding safety, security or fraud, waste or abuse of funds intended for 
safety or security; 

 
(5) refusing to violate or assist in violation of federal public transportation safety 

or security law; 
 
(6) cooperating with a safety or security investigation by the U.S. Secretary of 

Transportation, U.S. Secretary of Homeland Security or the National 
Transportation Safety Board; 
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(7) furnishing information to law enforcement agencies relating to an accident or 
incident resulting in damage to property, injury or death; or 

 
(8) filing a complaint under the NTSSA or testifying regarding such complaint. 

 
f. The contractor shall notify the Authority of any instance, related to this Contract, of a 

report under paragraph (a)(1) or refusal under paragraphs (a)(2), (3) or (5).     
 
g. The enforcement, filing and investigation of complaints, and remedies under this 

section shall be governed by the NTSSA, applicable federal regulations and federal 
law.   

 
h. This section shall be interpreted in accordance with the NTSSA.  If any provision is 

found to be in conflict with the NTSSA, the NTSSA shall govern.   
 
i. The Contractor shall include, or shall cause to be included, the substance of this 

section, including this paragraph (e), in its subcontracts at all tiers. 
 
 
35. DRUG AND ALCOHOL TESTING 

 
Contractors who perform safety-sensitive functions shall be subject to compliance with a 
drug and alcohol testing program according to Federal guidelines published in FTA 
regulations (49 CFR Part 655). 
 

36. DAVIS-BACON AND COPELAND ANTI-KICKBACK ACTS 
 

This contract is subject to the Davis-Bacon and Related Acts.  All rulings and interpretations 
of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein 
incorporated by reference in this contract. The Davis-Bacon Act requires contractors and 
subcontractors under construction contracts and subcontracts greater than $2,000 to submit 
the required certified payrolls weekly. 
 

37. PUBLIC COMMUNICATION 
 
Contractor shall not issue communications to the media, place advertisements, nor 
publicize through any means the services or goods they are providing WMATA under 
this agreement without prior consent from the project manager following consultation 
with the Assistant General Manager, Customer Service, Communications & Marketing 
(AGM, CSCM) or her designee.  Contractor shall not publish, in print or online, any 
communications products such as newsletters, press releases, blogs or other 
communications to WMATA employees without prior consent from the project manager, 
subsequent to approval by the AGM, CSCM.  Approval of any such requests shall be at 
the sole discretion of WMATA and coordinated by the project manager, who will confer 
with CSCM and other WMATA departments as appropriate to facilitate reviews. This 
provision is not intended to curtail routine communications exercised in the course of 
business with project staff which may be required to execute deliverables under this 
agreement. This provision is also not intended to prohibit the contractor from making 
reference to prior awards in its subsequent bids. 
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PART III TECHNICAL SPECIFICATIONS 
 
 
PURPOSE: 
 
The Washington Metropolitan Area Transit Authority (WMATA) is requesting proposals for a 
user-centric, redesigned and re-architected public website with an eye towards responsive and 
adaptive design and features to ensure compatibility with all desktops, mobile, and tablet 
devices. The website should be compatible across multiple browsers and meet Section 508 
(Americans with Disabilities Act of its Relevance to web/software Accessibility) Compliance Standards. 
Consideration will be given to those vendors with demonstrated history of collaborative, 
solution-based work within the transit industry.  
 
WMATA’s primary objective of a new WMATA.com website is to improve customer interaction 
and communication through the use of new and emerging technologies while advancing the 
mission, vision, and values of the agency.  
 
BACKGROUND: 
 
The Washington Metropolitan Area Transit Authority (Metro) was created by an interstate 
compact in 1967 to plan, develop, build, finance, and operate a balanced regional transportation 
system in the national capital area. The Authority began building its rail system in 1969, 
acquired four regional bus systems in 1973, and began operating the first phase of Metrorail in 
1976. Today, Metrorail serves 86 stations and has 106 miles of track. Metrobus serves the 
nation’s capital 24 hours a day, seven days a week with 1,500 buses. Metrorail and Metrobus 
serve a population of 3.4 million within a 1,500-square mile jurisdiction. Metro began its 
paratransit service, MetroAccess, in 1994; it provides about 1.5 million trips per year. 
The WMATA.com redesign effort must support Metro’s strategic vision and communications 
initiatives outlined in the new strategic plan, “Momentum” 
(http://www.wmata.com/momentum/index.cfm), as well as support current and future 
“MetroForward” (http://www.wmata.com/about_metro/metro_forward/) initiatives focused on 
improving the Metro transit system. 
 
AUDIENCE: 
 
The target audience for the WMATA website is broad and ranges from the savvy business 
commuter to the first-time transit user from out of town. An innovative redesigned site will 
accommodate the experienced traveler, who wants real-time travel information and tools “up 
front”, as well as the novice user, who needs more direction on way-finding and fare calculating. 
A secondary audience for the site includes those wishing to do business with WMATA through 
procurements and real-estate transactions, and job seekers. 
 
OBJECTIVES: 
 

• Provide a creative, intuitive, and user-friendly experience for Metro customers across 
varied devices.  

• Provide easy and efficient access to top tasks: Trip Planner (way finding), System Maps, 
Schedules, Real-time arrivals, Fare Purchases (SmarTrip), alerts subscriptions and 
information by target audience/personas 

http://www.wmata.com/about_metro/metro_forward/
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• Reduce customer service and transaction costs by providing self-service tools for 
customers and information seekers 

• Simplify way-finding and fare-purchasing process through new visual elements, maps or 
possible new technologies 

• Provide effective, compelling communications for breaking news, real-time alerts and 
promotional programs 
 

SCOPE OF WORK (SOW): 
 
Design: 
 
1. Brand: WMATA Customer Services, Communications, and Marketing (CSCM) will provide 

identity standards and guidelines for use in page template designs. Vendor will ensure that 
templates maintain a look and feel consistent with the WMATA brand. 

2. Design should incorporate easy-to-use menus or other features to help users quickly 
understand navigation and locate information with the fewest number of clicks. 

3. Site should be reorganized for a more user-centric, action-oriented information architecture. 
4. Design must include a prominent area(s) on the home page for timely messages and 

promotions. This should be easily managed through a CMS tool with possible feeds to social 
media.  

5. Existing web elements and features (see Appendix A) should seamlessly integrate with new 
design and architecture. 

6. A minimum of three design concepts should be developed for the home page along with 
corresponding sample interior, second and third level pages.  

7. Site design should meet all ADA requirements set forth in Section 508.  
 

Technical Requirements: 
 

• Site design should be compatible with the following browsers: IE (8 and above), Firefox, 
Opera, Chrome, Safari 

• Site pages need to load within 2 seconds 
• Website applications, features, and designs need to run within a ColdFusion 10/IIS/MS 

SQL environment. Vendor must have demonstrated experience authoring and 
supporting Cold Fusion web applications. 

• New design should seamlessly integrate with existing back-end CMS tools used to 
upload documents and maintain content. (Must run under ColdFusion Enterprise v. 10) 

• Scalable, responsive, and adaptive screen resolution should provide optimum desktop 
viewing at 1280 x 1024. 

• Integration and enhanced use of existing WMATA community engagement tools (social 
media) 

• Mobile first strategy with auto-detection capabilities for smartphones, tablets, geo-
location services, etc.  

• WMATA will provide hosting and data center facilities. 
• Wireframes should be provided for design concepts, followed by jpeg (or equivalent) 

mockups. 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
WEBSITE REDESIGN     RFP No. FQ14010  

98 
 

• Google Analytics and AdSense integration with all WMATA.com web properties is 
required.  
 

Project Deliverables: 
 
Vendor must deliver a newly redesigned website that improves existing website features, 
usability, and content presentation. This includes: 

1. Wireframes/jpegs for home page and interior pages 
2. Information architecture document that defines taxonomies used to categorize content, 

as well as menus and other collections that support the content organization. 
3. Functional requirements document that defines the page templates and wireframes that 

will be used to create the site.  
4. Custom graphic elements needed to enhance or augment web page presentation (icons, 

bullets, and other graphic images) 
5. Implementation guide that outlines how the site will be built and presents the overall 

architectural design. This document will guide developers in the implementation of the 
site. 

6. Integrated search engine solution with the ability to search, curate, and rank results from 
multiple domains and sub-domains (currently using Google Search Appliance). 

7. SEO recommendations for content, page structure, and information architecture 
8. Conversion/development of at least one-third of approximately 900 pages on the current 

WMATA.com website to the new design within a ColdFusion 10/IIS/MS SQL 
environment. These pages would include, but are not limited to, the home page, top-
level secondary “landing” pages, and other pages with more involved layouts or unique 
templates (see Appendix A). WMATA web developers will convert/develop the other two-
thirds. 

9. Assistance with ensuring all microsites include new branding and designs (Headers, 
graphics, navigation, etc.). Goal is for the end-user to have a seamless experience no 
matter where they are within WMATA web properties (see Appendix A). 

10. A comprehensive timeline and project schedule for completion of the project, highlighting 
critical points in the process. 
 

Project Timeline and Scheduled Launch: 
 
Schedule should accommodate a launch date of the new site by 6/2/2014, and a project timeline 
should include the following: 
 

• Stakeholder interviews 
• Submission of site outline 
• Submission of three design concepts  
• Approval of design concepts 
• Allowance for revisions 
• Development  
• Testing 
• Final Approval 
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• Staff training (if necessary) 
• Launching  
• Close project 

 
 

SUBMITTAL REQUIREMENTS: 
 
Vendor should provide a brief statement of their experience providing similar services stated in 
this Scope of Work. The statement should specifically address past experience developing and 
designing large enterprise web portals. In addition, the following shall be provided: 

• Three relevant references (names and contact information) 
• A portfolio of work and/or URLs of live sites with a brief description of goals and 

objectives for the website project 
• Names, qualifications, and experience of personnel to be assigned to the project, 

emphasizing and highlighting their experience on similar types of projects   
• Description of how vendor will communicate with internal WMATA stakeholders and 

keep them informed of project status 
 

EVALUATION CRITERIA: 
 
Proposals will be evaluated on the following criteria: 

• Past experience and qualifications in providing similar web services. 
• Quality of work presented in portfolio/online sites 
• Understanding of the project and scope of work as evidenced by the proposed approach 

and level of effort detailed in proposal 
• Applicable experience and qualifications of the project team as it relates to this 

Statement of Work. 
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APPENDIX A 
 
WMATA.COM  3rd Party sites with site templates, dynamically generated pages, and 
special web tools and apps: 
 
Home Page Image Rotator http://www.wmata.com/index.cfm?forcedesktop=1  
 
Trip Planner http://www.wmata.com/rider_tools/tripplanner/tripplanner_form_solo.cfm?  
 
Metro Alerts http://www.wmata.com/index.cfm?forcedesktop=1 
http://www.metroalerts.info/logon.aspx and http://www.wmata.com/index.cfm?forcedesktop=1 
 
Rail Real Time Arrivals http://www.wmata.com/rider_tools/pids/real_time_arrivals.cfm  
 
Next Bus http://www.wmata.com/rider_tools/nextbus/arrivals.cfm  
 
Fare Finder  http://www.wmata.com/rail/?forcedesktop=1 
 
MetroAccess Paratransit Login https://metroaccess-wb.wmata.com/passweb/hiwire?.a=pHome 
 
MetroAccess EZ-Pay https://www.eztransport.com/WMATA/MembersPortal/default.asp 
 
Website Translation http://www.wmata.com/getting_around/translation.cfm 
 
SmarTrip https://smartrip.wmata.com/Account/AccountLogin.aspx 
 
ElStat https://elstat.wmata.com/ 
 
Elevator/Escalator Status 
http://www.wmata.com/rider_tools/metro_service_status/elevator_escalator.cfm 
 
Service Nearby http://www.wmata.com/rider_tools/servicenearby/index.cfm 
 
Savings Calculator http://www.wmata.com/rider_tools/calculator/calculator.cfm 
 
BoD Meeting and Agendas  
http://www.wmata.com/about_metro/board_of_directors/meetings.cfm 
 
News Room http://www.wmata.com/about_metro/news/ 
 
Lost & Found http://www.wmata.com/about_metro/lost_found/what.cfm 
 
Customer Comment Form http://www.wmata.com/about_metro/contact_us/ridercomment.cfm 
 
Riders Advisory Council 
http://www.wmata.com/about_metro/riders_advisory_council/events_and_docs_by_month.cfm 
 
Smart Benefits Program http://www.wmata.com/business/employer_fare_program/ 

http://www.wmata.com/index.cfm?forcedesktop=1
http://www.wmata.com/rider_tools/tripplanner/tripplanner_form_solo.cfm
http://www.wmata.com/index.cfm?forcedesktop=1
http://www.metroalerts.info/logon.aspx
http://www.wmata.com/index.cfm?forcedesktop=1
http://www.wmata.com/rider_tools/pids/real_time_arrivals.cfm
http://www.wmata.com/rider_tools/nextbus/arrivals.cfm
http://www.wmata.com/rail/?forcedesktop=1
https://metroaccess-wb.wmata.com/passweb/hiwire?.a=pHome
https://www.eztransport.com/WMATA/MembersPortal/default.asp
http://www.wmata.com/getting_around/translation.cfm
https://smartrip.wmata.com/Account/AccountLogin.aspx
https://elstat.wmata.com/
http://www.wmata.com/rider_tools/metro_service_status/elevator_escalator.cfm
http://www.wmata.com/rider_tools/servicenearby/index.cfm
http://www.wmata.com/rider_tools/calculator/calculator.cfm
http://www.wmata.com/about_metro/board_of_directors/meetings.cfm
http://www.wmata.com/about_metro/news/
http://www.wmata.com/about_metro/lost_found/what.cfm
http://www.wmata.com/about_metro/contact_us/ridercomment.cfm
http://www.wmata.com/about_metro/riders_advisory_council/events_and_docs_by_month.cfm
http://www.wmata.com/business/employer_fare_program/
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DBE Directory 
http://www.wmata.com/business/disadvantaged_business_enterprise/dbe_search.cfm 
 
Solicitations Database 
http://www.wmata.com/business/procurement_and_contracting/solicitations/ 
 
Careers http://www.wmata.com/careers/metro_jobs/  
 
Find a Station Near Location http://www.wmata.com/rail/maps/find_station.cfm?a  
 
 
 
 
 
 
 

http://www.wmata.com/business/disadvantaged_business_enterprise/dbe_search.cfm
http://www.wmata.com/business/procurement_and_contracting/solicitations/
http://www.wmata.com/careers/metro_jobs/
http://www.wmata.com/rail/maps/find_station.cfm?a
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Appendix B 
 

 
 

NOTICE OF REQUIREMENTS 
FOR 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
 
 

March 2012 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Applies only if bid/proposal price is $500,000 or more for a construction contract or 
$100,000 or more for a supply and service contract. 
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~ APPENDIX B 
 
 DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
 
 
1. DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENT: 
 

A. The DBE requirements of the Authority’s DBE Program Plan apply to this contract.  Accordingly, 
the Contractor shall carry out the requirements of the Authority’s DBE Program Plan and this 
Appendix in the award and administration of this U.S. Department of Transportation (US DOT) 
assisted contract. 
 
2. POLICY: 
 

A. It is the policy of the Authority (WMATA), the Federal Transit Administration (FTA) and the US 
DOT that Disadvantaged Business Enterprises (DBEs) shall compete fairly to receive and 
participate in performing federally assisted contracts, including contracts and subcontracts at 
any tier.  It is further the policy of the Authority, the FTA and the US DOT that its prime 
contractors establish procedures to ensure the timely payment of amounts due pursuant to the 
terms of their subcontracts.  The Contractor hereby agrees to carry out this policy in the award 
and administration of subcontracts to the fullest extent possible consistent with efficient Contract 
performance.  
 
3. CONTRACT GOAL: 
 

A. If the bidder/proposer is not a DBE, the bidder/proposer agrees that the DBE goal for this 
Contract shall be met by subcontractors or by joint ventures with DBEs.  The goal set forth for 
this Contract is 5% of the final Contract price, including amendment and modification.  The 
amount of DBE participation will be determined by the dollar value of the work performed and/or 
supplies furnished by DBE firms as compared to the total value of all work performed and/or 
supplies furnished under this Contract.  The Contractor shall have met this goal if the 
Contractor’s DBE participation meets or exceeds this goal.    

 
 

B. In cases where work is added to the Contract by modification such that additional DBE 
participation is necessary to meet this goal, the Contractor shall increase the participation of one 
or more firms listed on the “Schedule of DBE Participation” or submit additional DBE certified 
firms to meet the goal.  In cases where work is deleted from the Contract, the goal shall be 
applicable to the new Contract amount.  The Contractor shall be permitted to meet the goal by 
revising its DBE participation, provided, however, that the revision shall not result in DBE 
participation that is less than the original goal. 
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4. DEFINITIONS: 
 

A.  Appendix B.  The Notice of Requirements for Disadvantaged Business Enterprise, which when 
attached to a solicitation, implements the DBE requirements of the Authority’s DBE Program 
Plan in the award and administration of federally funded Authority contracts. 

 
B. Certified DBE.  means a for-profit small business concern (a) that is at least 51 percent owned 

by one or more individuals who are both socially and economically disadvantaged or, in the 
case of a corporation, in which 51 percent of the stock is owned by one or more such 
individuals; (b) whose management and daily business operations are controlled by one or more 
of the socially and economically disadvantaged individuals who own it; and (c)  whose eligibility 
is evidenced by a current WMATA Certification letter, a D.C. Department of Transportation 
Certification letter, or a certification letter issued by the Metropolitan Washington Unified 
Certification Program (MWUCP). 
 

C. Contractor.   One who participates, through a contract or subcontract (at any tier), in a US DOT 
assisted highway, transit or airport program.   
 

D. DC DOT.   The District of Columbia Department of Transportation. 
 
F. Good Faith Efforts.   Efforts to achieve a DBE goal or other requirements of the Authority’s 

DBE Program Plan which by their scope, intensity, and appropriateness to the objective, can 
reasonably be expected to fulfill the goal program requirement. 
 

G. Joint Venture.  An association of a DBE firm and one or more other firms to carry out a single, 
for-profit business enterprise, for which the parties combine their property, capital, efforts, skills 
and knowledge, and in which the DBE is responsible for a distinct, clearly defined portion of the 
work of the contract and shares in the capital contribution, control, management, risks, and 
profits of the joint venture commensurate with its ownership interest. 
 

H. Metropolitan Washington Unified Certification Program (MWUCP).    A unified certification 
program mandated by 49 CFR §26.81 between two federal transit recipients (WMATA and the 
D.C. Department of Transportation).  The agreement became effective January 2005. 
 

I. Pre-certification.  A requirement under 49 CFR §26.81(c) that all certifications by the MWUCP 
be made final before the due date for bids or offers on a contract on which a firm seeks to 
participate as a DBE. 

   
J. Race-conscious.  A measure or program that is focused specifically on assisting only DBEs, 

including women-owned DBEs. 
 

K. Race-neutral.  A measure or program that is, or can be, used to assist all small businesses.  
For the purposes of the DBE program, race-neutral includes gender-neutrality.   
 

L. Small Business Concern.  With respect to firms seeking to participate as DBE's in US DOT 
assisted contracts, a small business concern as defined pursuant to Section 3 of the Small  
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 Business Act and Small Business Administration implementing regulations (13 CFR Part 121) 

that also does not exceed the cap on average annual gross receipts specified in 49 CFR Part 
26.65(b). 
 

M.     Socially and Economically Disadvantaged Individual.   Any individual who is a citizen (or other 
lawfully admitted permanent resident) of the United States and who the Authority finds to be a 
socially and economically disadvantaged individual on a case-by-case basis, and any individual 
in the following groups, members of which are rebuttably presumed to be socially and 
economically disadvantaged. 

 
(1) Black Americans, which includes persons having origins in any of the 

Black racial groups of Africa; 
 

(2) Hispanic Americans, which includes persons of Mexican, Puerto Rican, 
Cuban, Dominican, Central or South American, or other Spanish or 
Portuguese culture or origin, regardless of race; 

 
(3) Native Americans, which includes persons who are American Indians, 

Eskimos, Aleuts, or Native Hawaiians; 
 

(4) Asian-Pacific Americans, which includes persons whose origins are from 
Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, 
Cambodia (Kampuchea), Thailand, Malaysia, Indonesia, the Philippines, 
Brunei, Samoa, Guam, the U.S. Trust Territories of the Pacific Islands 
(Republic of Palau), the Commonwealth of the North Marianas Islands, 
Macao, Fiji, Tonga, Kiribati, Juvalu, Nauru, Federated States of 
Micronesia, or Hong Kong; 

 
(5) Subcontinent Asian Americans, which includes persons whose origins are 

from India, Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal or 
Sri Lanka; 

 
(6) Women; and 

 
(7) Any additional groups whose members are designated as socially and 

economically disadvantaged by the SBA, at such time as the SBA 
designation becomes effective. 

 
N. US DOT Assisted Contract.  Any contract between the Authority and a contractor (at any tier) 

funded in whole or in part with US DOT financial assistance, including letters of credit or loan 
guarantees. 
 

O. Unified Certification Program (UCP).  The program mandated by 49 CFR Part 26.81(a), which 
requires all U. S. DOT recipients of federal financial assistance to participate in a statewide 
certification program by March 2002. 
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P. WMATA.  Washington Metropolitan Area Transit Authority, the transit system (rail and bus) 

serving the metropolitan Washington area, including parts of Virginia and Maryland.  
  
5. HOW DBE PARTICIPATION IS COUNTED TOWARDS THE CONTRACT GOAL: 
 

DBE participation shall be counted towards meeting the DBE goal in accordance with 
the following: 

 
A. When a DBE participates in a contract, only the value of the work actually performed by the 

DBE is counted towards the DBE goal.  
 

(1) This amount includes the entire amount of that portion of a construction 
contract that is performed by the DBE’s own forces.  This amount 
includes the cost of supplies and materials obtained by the DBE for the 
work of the contract, including supplies purchased or equipment leased 
by the DBE (except supplies and equipment the DBE subcontractor 
purchases or leases from the prime contractor or its affiliate). 
 

(2) This amount includes the entire amount of fees or commissions charged 
by a DBE firm for providing a bona fide service, such as professional, 
technical, consultant, or managerial services, or for providing bonds or 
insurance specifically required for the performance of the contract, 
towards the DBE goal, provided the fee is reasonable and not excessive 
as compared with fees customarily allowed for similar services. 

 
(3) When a DBE subcontracts part of its work under the contract to another 

firm, the value of the subcontract work may be counted towards the DBE 
goal only if the DBE’s subcontractor is itself a DBE.  Work that a DBE 
subcontracts to a non-DBE firm does not count towards the DBE goal. 

 
B. When a DBE performs as a participant in a joint venture, the portion of the total dollar value of 

the contract equal to the distinct, clearly defined portion of the work of the contract that a DBE 
performs with its own forces towards the DBE goal may be counted.  
 
 C. Expenditures to a DBE contractor towards the DBE goal may be counted only if 
the DBE is performing a commercially useful function on that contract.   
 

(1) A DBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities 
by actually performing, managing, and supervising the work involved.  To 
perform a commercially useful function, the DBE must also be 
responsible, with respect to materials and supplies used on the contract, 
for negotiating price, determining quality and quantity, ordering the 
material, and installing (where applicable) and paying for the material 
itself.  To determine whether a DBE is performing a commercially useful 
function, the Authority will consider the amount of work subcontracted, 
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industry practices, whether the amount the firm is to be paid under the 
contract is commensurate with the work it is actually performing and the 
DBE credit claimed for its performance of the work, and other relevant 
factors. 

 
(2) A DBE does not perform a commercially useful function if its role is limited 

to that of an extra participant in a transaction, contract, or project through 
which funds are passed in order to obtain the appearance of DBE 
participation.   

 
(3) If a DBE does not perform or exercise responsibility for at least 30 

percent of the total cost of its contract with its own work force, or if the 
DBE subcontracts a greater portion of the work of a contract than would 
be expected on the basis of normal industry practice for the type of work, 
the Authority will presume that the DBE is not performing a commercially 
useful function.   

 
D. The following factors will be used by the Authority in determining whether a DBE trucking 

company is performing a commercial useful function: 
 

(1) The DBE must be responsible for the management and supervision of the 
entire trucking operation for which it is responsible for on a particular 
contract, and there cannot be a contrived arrangement for the purpose of 
meeting the DBE goal.  

 
(2) The DBE must itself own and operate at least one fully licensed, insured 

and operational truck used on the contract. 
 
   (3) The DBE receives credit for the total value of the 

transportation services it provides on the contract using trucks it owns, 
insures, and operates using drivers, it employs. 

 
(3) The DBE may lease trucks from another DBE firm, including an  owner-

operator who is certified as a DBE.  The DBE who leases  trucks from 
another DBE receives credit for the total value of the  transportation 
services the lessee DBE provides on the contract. 
 

(5) The DBE may also lease trucks from a non-DBE firm, including an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit 
only for the fee or commission it receives as a result of the lease 
arrangement.  The DBE does not receive credit for the total value of the 
transportation services provided by the lessee, since these services are 
not provided by a DBE.  

 
(6) The lease must indicate that the DBE has exclusive use of and control 

over the truck.  This does not preclude the leased truck from working for 
others during the terms of the lease with the consent of the DBE, so long 
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as the lease gives the DBE absolute priority for use of the leased truck.  
Leased trucks must display the name and identification number of the 
DBE. 

 
E. The following factors will be used to count expenditures with DBEs for materials or supplies 

towards the DBE goal: 
 

(1) If the materials or supplies are obtained from a DBE manufacturer, 100 
percent of the cost of the materials or supplies will be counted towards 
the DBE goal. A manufacturer is a firm that operates or maintains a 
factory or establishment that produces, on the premises, the materials, 
supplies, articles, or equipment required under the contract and of the 
general character described by the contract. 

 
(2) If the materials or supplies are purchased from a DBE regular dealer, 60 

percent of the cost of the materials or supplies will be counted towards 
the DBE goal. A regular dealer is a firm that owns, operates or maintains 
a store, warehouse, or other establishment in which the materials, 
supplies, articles or equipment of the general character described and 
required under the contract are bought, kept in stock, and regularly sold 
or leased to the public in the usual course of business.  To be a regular 
dealer, the firm must be an established, regular business that engages, 
as its principal business and under its own name, in the purchase and 
sale or lease of the products in question.  A person may be a regular 
dealer in such bulk items as petroleum products, steel, cement, gravel, 
stone or asphalt without owning, operating, or maintaining a place of 
business as provided in this paragraph if this person both owns and 
operates distribution equipment for the products.  Any supplementing of 
regular dealers’ own distribution equipment shall be by long-term lease 
agreement and not on an ad hoc or contract-by-contract basis.  
Packagers, brokers, manufacturers’ representatives, or other persons 
who arrange or expedite transactions are not regular dealers within the 
meaning of this paragraph. 

 
(3) With respect to materials or supplies purchased from a DBE which is 

neither a manufacturer nor a regular dealer, the entire amount of fees or 
commissions charged for assistance in the procurement of the materials 
and supplies, or fees or transportation charges for the delivery of 
materials and supplies required on a job site, may be counted towards the 
DBE goal, provided the fees are reasonable and are not excessive as 
compared with fees customarily allowed for similar services.  The cost of 
the materials and supplies themselves may not be counted towards the 
DBE goal. 

 
F. All DBE firms must be pre-certified.  Participation by a firm that is not currently certified as a 

DBE by the Authority at the time of the due date for bids or offers on a contract, does not count 
towards the DBE goal. All DBE firms must be in compliance with 49 CFR, Part 26. 
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G. The dollar value of work performed under the contract by a firm who has been decertified as a 

DBE by the MWUCP does not count towards the DBE goal.   
 

H. The participation of a DBE subcontractor does not count towards the Contractor’s DBE goal 
until the amount being counted towards the goal has been paid to the DBE. 

 
6. BID AND PROPOSAL REQUIREMENTS (WITH THE BID/PROPOSAL): 
 

The bidder/proposer shall submit the following with its bid/proposal.  Any 
bidder/proposer who fails to complete and return this information with its bid/proposal 
shall be deemed to be not responsive and may be ineligible for contract award.  
Bidders/proposers that fail to meet the DBE goal above and fail to demonstrate “good 
faith efforts” to justify waiver of the DBE goal (see paragraph 6.C. below) shall be 
deemed to be not responsible and will be ineligible for Contract award. 
 

A.  Completed “Schedule of DBE Participation” (Attachment B-1) sufficient to meet the above goal.  
If the bidder/proposer is a DBE firm and intends to satisfy the appropriate DBE requirement with 
its own firm, it must indicate in the Schedule the area of work and percentage it will perform to 
satisfy the goal.  All bidder/proposers must attach current WMATA, DC DOT or MWUCP 
certification letters for each DBE listed on the Schedule. 

 
B. Executed “Letters of Intent to Perform as a Subcontractor/Joint Venture” (Attachment B-2).  If 

the bidder/proposer is not a DBE or intends to satisfy the requirements through other DBE firms, 
then it must attach these letters from each certified DBE listed on the Schedule.   
 

C. Justification for grant of relief (Appendix B waiver of DBE goal).  If in the submittal of its 
bid/proposal, the bidder/proposer fails to meet the DBE goal above, the bidder/proposer has the 
burden of furnishing sufficient documentation with its bid/proposal of its “good faith efforts” to 
justify a grant of relief (waiver) from the goal or portion of the goal.  Such justification shall be in 
the form of a detailed report.  The following is a list of actions which shall be considered as part 
of the bidder’s/proposer’s good faith efforts to obtain DBE participation.  This list is neither a 
mandatory checklist nor is it intended to be exclusive or exhaustive.  Other factors or types of 
efforts may be relevant in appropriate cases: 
 

(1) Soliciting through all reasonable and available means (e.g. attendance at 
pre-bid/proposal meetings, advertising and/or written notices) the interest 
of all certified DBEs who have the capability to perform the work of the 
contract.  The bidder/proposer must solicit this interest within sufficient 
time to allow the DBEs to respond to the solicitation.  The bidder/proposer 
must determine with certainty if the DBEs are interested by taking 
appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBEs in order to 

increase the likelihood that the DBE goal will be achieved.  This includes, 
where appropriate, breaking out contract work items into economically 
feasible units to facilitate DBE participation, even when the prime 
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contractor might otherwise prefer to perform these work items with its own 
forces. 

 
(3) Providing interested DBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to 
assist them in responding to a solicitation. 

 
  (4) (a) Negotiating in good faith with interested 

DBEs.  It is the bidder’s/proposer’s responsibility to make a portion 
of the work available to DBE subcontractors and suppliers and to 
select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate 
DBE participation.  Evidence of such negotiation includes the 
names, addresses, and telephone numbers of DBEs that were 
considered; a description of the information provided regarding the 
plans and specifications for the work selected for subcontracting; 
and evidence as to why additional agreements could not be 
reached for DBEs to perform the work.  “DBE Unavailability 
Certifications” (Attachment B-3) shall be completed as 
appropriate. 

 
(b) A bidder/proposer using good business judgment would consider 

a number of factors in negotiating with subcontractors, including 
DBE subcontractors, and would take a firm’s price and capabilities 
as well as the contract goal into consideration.  However, the fact 
that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a 
bidder’s/proposer’s failure to meet the contract DBE goal, as long 
as such costs are reasonable.  Also, the ability or desire of a 
prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder/proposer of the 
responsibility to make good faith efforts.  Prime contractors are 
not, however, required to accept higher quotes from DBEs if the 
price difference is excessive or unreasonable. 

 
(5) Not rejecting DBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The contractor’s standing 
within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-
union employee status) are not legitimate causes for the rejection or non-
solicitation of bids/proposals in the contractor’s efforts to meet the project 
goal. 

 
(6) Making efforts to assist interested DBEs in obtaining bonding, lines of 

credit, or insurance as required by the recipient or contractor. 
 

(7) Making efforts to assist interested DBEs in obtaining necessary 
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equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community 
organizations; minority/women contractors’ groups; local, state, and 
Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance 
in the recruitment and placement of DBEs. 

 
7. BID AND PROPOSAL REQUIREMENTS (APPARENT SUCCESSFUL 

BIDDER/PROPOSER): 
 

The bidder/proposer shall submit the following items within ten (10) calendar days after 
notification that they are the apparent successful bidder/proposer: 

 
A. A copy of a current WMATA, D.C. DOT or MWUCP certification letter(s) shall be attached to the 

DBE Schedule of Participation to evidence DBE pre-certification. 
 

B. DBE Manufacturer’s Affidavit, if applicable, must be submitted in order to receive 100 percent of 
the allowable credit for expenditures to DBE manufacturers/suppliers (Attachment B-4).  By 
submission of this Affidavit, the bidder/proposer certifies this it is satisfied that the manufacturer 
meets the requirements of 49 CFR Part 26.   
 

C. Schedule B Information for Determining Joint Venture Eligibility, if applicable (Attachment B-5, 
pgs. 1, 2, 3, 4).  Submittal shall be signed by all parties, dated and notarized. 
 

D. Copy of Joint Venture Agreement, if applicable.  Submittal shall be signed by all parties, dated 
and notarized.   
 

E. Certification letter of the DBE regular dealer/supplier, if applicable.  If the bidder/proposer wants 
to receive the maximum allowable credit of its expenditures for material(s) or supplies required 
under this Contract, from DBE regular dealers/suppliers, the DBE must submit a signed and 
notarized statement on their letterhead, that they are a regular dealer of the material(s) or 
supplies.  By submission of this statement, the bidder/proposer certifies that it is satisfied that 
the subcontractor is a regular dealer/supplier that meets the requirements of 49 CFR Part 26. 

 
F. For  Design-Build contracts, if a DBE goal is specified in Section 00872, DBE GOAL 

REQUIREMENTS, the proposer shall submit with its initial Price Proposal a list of DBE-certified 
firms that it intends to enter into subcontract agreements with for this Contract.  If no goal is 
specified in Section 00872 of the solicitation and the proposer still intends to utilize DBEs in the 
performance of this Contract, the proposer shall submit with its initial Price Proposal a list of 
those DBE-certified firms.  The documentation requirements of Section 00453 of the solicitation 
shall be completed and submitted at the time set forth for the submittal of Best and Final Offer 
(BAFO) to the Authority for any Contract in which a DBE goal is applicable or for any Contract in 
which there was no goal established, but the proposer identified DBE-certified firms that it 
intends to enter into subcontract agreements with in its initial Price Proposal.  Any proposer who 
fails to complete and return the following information, if applicable, with their BAFO Price 
Proposal may be deemed to be not responsible and may be ineligible for contract 
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award.   Proposers that fail to meet the DBE goal, if any, specified in Section 00872 and fail to 
demonstrate a good faith effort and to justify waiver of the DBE goal may be deemed to be not 
responsible and may be ineligible for contract award.  
 
8. CONTRACT ADMINISTRATION REQUIREMENTS: 
 

The following requirements apply after contract award: 
 

A. The Contractor shall include the following provision in the General Provisions of each 
subcontract it awards in support of the DBE goal: 
 
“The contractor shall not discriminate on the basis of race, color, national origin or sex in the 
performance of this contract.  The contractor shall carry out applicable requirements of 49 CFR 
Part 26 in the award and administration of US DOT assisted contracts.  Failure by the contractor 
to carry out these requirements is a material breach of this contract, which may result in 
termination of this contract or such other remedy as the Buyer deems appropriate.” 
  

B. (1) The Contractor shall monitor the performance of, collect and report data on DBE 
participation to the WMATA’s DBE office on the attached “Prompt Payment Report-Prime 
Contractor’s Report” (Attachment B-6) which shall be submitted monthly with each payment 
request.  Failure to submit these reports may result in suspension of contract payments.  The 
Contractor shall certify with each payment request that payment has been or will be made to all 
subcontractors due payment, within ten (10) days after receipt of payment from the Authority for 
work by that subcontractor.  The Contractor shall inform the COR or COTR, with their payment 
request, of any situation in which scheduled subcontractor payments have not been made and 
the reason therefore. 

 
 (2) The Contractor shall require each sub-contractor to complete and forward to the DBE 

Liaison Officer on a monthly basis a “Prompt Payment Report-Subcontractor’s Report” 
(Attachment B-7). The sub-contractor shall certify that payment has been received.   

 
 C. The Contractor shall have a continuing obligation to maintain a schedule for 
participation by DBE contractor(s) to meet its goal set forth above in this Appendix.  The 
Contractor shall not have work performed nor the materials or supplies furnished by any 
individual or firm other than those named in the “Schedule of DBE Participation.”  If at any time, 
the Contractor believes or has reason to believe that it needs to obtain a substitute for a DBE 
contractor named in the “Schedule of DBE Participation”, the Contractor shall, within ten (10) 
days, notify the contracting officer and the DBE office of that fact in writing.  Situations which 
may warrant substitution for a DBE firm include, but are not limited to the following: 
 

(1) Evidence of change in ownership or circumstances regarding the firm’s 
status as a DBE. 

 
(2) Death or physical disability, if the named subcontractor or DBE partner of 

the joint venture is an individual. 
 

(3) Dissolution, if a corporation or partnership. 
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(4) Bankruptcy of the subcontractor, subject to applicable bankruptcy law, 

and only instances where the bankruptcy affects the Contractor’s ability to 
perform.   

 
(5) Inability to furnish a reasonable performance or payment bond, if 

required. 
 

(6) Inability to obtain, or loss of, a license necessary for the performance of 
the particular category of work. 

 
(7) Failure or inability to comply with a requirement of law applicable to 

contractors and subcontractors on a construction, alteration or repair 
project. 

 
(8) Failure or refusal to execute the subcontract in accordance with the terms 

of an offer submitted to the Contractor prior to the Contractor’s 
submission of its bid/proposal, but only where the contracting officer or 
other delegated authority’s representative can ascertain with reasonable 
certainty the terms of such offer.  In the absence of any other factors, 
such a failure or refusal will be considered an unusual situation only if the 
bidder/proposer obtained, prior to bidding/proposing, an enforcement 
commitment from the subcontractor involved. 

 
(9) Failure to comply with the terms and conditions of this Contract or those 

of its subcontract or joint venture agreement. 
  
  Within 30 days thereafter, the Contractor shall, if necessary to achieve the 
Appendix B goal, make every reasonable effort to subcontract the same or other work 
equivalent in value to other certified DBE firms.  The Contractor must have the prior written 
approval of the contracting officer and the DBE office before substitution for a DBE 
subcontractor, regardless of the reason for substitution.  Failure to obtain Authority approval 
could result in the Authority declaring the Contractor ineligible to receive further Authority 
contracts for three years from the date of the finding. 
 
 D. The contractor shall forward copies of all subcontracts to the DBE office at the 
time of their execution. 
 
  E. If the contracting officer or other delegated authority’s representative determines 
that the Contractor has failed to comply with this Appendix B, he/she will notify the Contractor of 
such non-compliance and the action to be taken.  The Contractor shall, after receipt of such 
notice, take corrective action.  If the Contractor fails or refuses to comply promptly, the 
contracting officer or other delegated authority’s representative may issue a “stop work order” 
stopping all or part of the work until satisfactory corrective action has been taken.  No part of the 
time lost due to any such stop work order shall be made the subject of claim for extension of 
time or for excess costs or damages by the Contractor.  When the Authority proceeds with such 
formal actions, it has the burden of proving that the Contractor has not met the requirements of 
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this Appendix, but the Contractor’s failure to meet its Appendix B goal shall shift to it the 
requirement to come forward with evidence to show that it has met the good faith requirements 
of this Appendix.  Where the Contractor, after exhausting all its administrative and legal 
remedies and procedures is found to have failed to exert a “good faith effort” to involve DBE's in 
the work as herein provided, the Authority may declare the Contractor ineligible to receive 
further Authority contracts for three years from the date of the finding.   
 

F. The Contractor agrees to cooperate in any studies or surveys as may be conducted by the 
Authority which are necessary to determine the extent of the Contractor’s compliance with this 
Appendix.  
 

G. The Contractor shall keep records and documents for two years following performance of this 
Contract to indicate compliance with this Appendix.  These records and documents, or copies 
thereof, shall be made available at reasonable times and places for inspection by any 
authorized representative of the Authority and will be submitted upon request together with any 
other compliance information which such representative may require.   
 

H. If the Authority, the FTA or the US DOT has reason to believe that any person or firm has 
willfully and knowingly provided incorrect information or made false statements regarding the 
DBE Program, the matter shall be referred to the WMATA’s DBE office.   
 

I. Failure by the Contractor to carry out the requirements of this Appendix is a material breach of 
this Contract, which may result in the termination of this Contract under the Default provision of 
this Contract or such other remedy as the Authority deems appropriate. 
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SUMMARY OF SUBMITTALS 
 
 
 

With the Bid/Proposal  
 
1. Completed “Schedule of DBE Participation” (Attachment B-1) with current certification letters 

attached for each listed DBE. 
 
2. Executed “Letters of Intent to Perform as a Subcontractor/Joint Venture” (Attachment B-2). 
 
3. Justification for grant of relief (waiver of DBE goal), if applicable.  Include completed “DBE 

Unavailability Certifications” (Attachment B-3) as appropriate. 
 
Bid and Proposal Requirements (Apparent Successful Bidder/Proposer) 
 
1. All DBEs must submit a copy of their current WMATA or DC DOT certification letters or a 

certification letter issued by the MWUCP.  
 
2. DBE Manufacturer’s Affidavit, if applicable, must be submitted in order to receive 100 percent 

of the allowable credit for expenditures to DBE manufacturers/suppliers (Attachment B-4). 
 
3. Schedule B Information for Determining Joint Venture Eligibility, if applicable (Attachment B-5, 

pgs. 1, 2, 3, 4). 
 
4. Copy of Joint Venture Agreement, if applicable. 
 
5. Certification letter of the DBE regular dealer/supplier, if applicable. 
 
 
After Contract Award 
 
1. “Prompt Payment Report-Prime Contractor’s Report” Attachment B-6) – submitted monthly. 
 
 “Prompt Payment Report-Subcontractor’s Report” (Attachment B-7) - submitted monthly. 
 
3. Request to substitute DBE contractor (see paragraph 8.C.) – submitted as required. 
 
 Copies of subcontracts-submitted at the time of their execution. 
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 S U B M I T   W I T H   B I D / P R O P O S A L 
  SCHEDULE OF DBE PARTICIPATION 
 
       Contract No. ___________________________ 
 
                                                                               Project Name __________________________ 
      Name of Bidder/Proposer    
 
The bidder/proposer shall complete this Schedule by identifying only those DBE firms, with scope of work 
and price, who have agreed to perform work on this Contract.  The prices for the work/supplies of these 
firms shall be at prices amounting to at least the DBE percentage goal of the total contract price. The 
bidder/proposer agrees to enter into a formal agreement with the DBE firm(s) listed for the work and at, or 
greater than, the prices listed in this Schedule subject to award of a Contract with the Authority.  If the 
total amount is less than the DBE percentage goal, a justification for waiver of DBE goal shall be attached 
to this Schedule. 
 

 
 

Name of DBE 
Subcontractor 

 
 
 

Address 

Type of Work 
(Electrical, Paving, Etc.) 
and Contract Items or 

Parts Thereof to be 
Performed and Work 

Hours Involved 

 
 
 

Agreed 
Price 

    

    

    

    

    

Subtotal $ DBE Subcontractors  

 
 

Name of DBE 
Prime Contractor 

 
 
 

Address 

Type of Work 
(Electrical, Paving, Etc.) 
and Contract Items or 

Parts Thereof to be 
Performed and Work 

Hours Involved 

 
 

Agreed 
Price 

    

Subtotal $ DBE Prime Contractor  

TOTAL $ ALL DBE CONTRACTORS TOTAL  
 
    
 
                                               Signature of Contractor Representative  
 
                                               Title 
 
 23.26a (Rev 02/12) _______________________ Date 

 
 

                                    Contract Number: ____________________ 

M 
 



 

 

  
                                         Project Name:       ____________________ 
          

 
LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR/JOINT VENTURE 

(ALL ITEMS MUST BE COMPLETED) 
 
 

 
TO:         
                    (Name of Bidder/Proposer) 
 
The undersigned intends to perform work in connection with the above projects as (check one): 
 
          an individual        a corporation 
         a partnership        a joint venture 
 
Specify in detail particular work items or parts thereof to be performed: 
  
  
  
at the following price:  $                   
 
Please indicate   % of the dollar value of the subcontract that will be awarded to non-DBE 
contractors, if applicable.  The undersigned will enter into a formal agreement with you for the above work 
upon your execution of a contract with the Authority. 
 
              
Name of DBE Subcontractor/Joint Venture               Phone Number 
              
Address                                             WMATA Vendor ID #/DBE Cert. # 
              
Signature & Title                                                      Date        
 
--------------------------------------------------------------------------------------------------------------------- 
The following is to be completed by the Prime Contractor.  A copy of this letter must be returned to the 
DBE subcontractor to indicate acceptance. 
 
To:         
                     (Name of DBE) 
 
You have projected your interest and intent for such work, and the undersigned is projecting completion of 
such work as follows: 

         



 

 

WORK 
ITEMS 

 
PROJECTED DBE 
COMMENCEMENT 

        DATE           



 

 

PROJECTED DBE 
COMPLETION 

       DATE             
 
 

 
 
 
 
            _______  
                  (Date)                                    (Name of Prime Contractor & 
                                                                          Acceptance Signature) 

S U B M I T   W I T H   B I D  /  P R O P O S A L 
 
 
 DBE UNAVAILABILITY CERTIFICATION 
 
 
I, _______________________, __________________________,of   

        (Name)            (Title)           (Bidder/Proposer) 
 
certify that on                               I contacted the following DBE contractor to obtain a proposal for work 
       (Date) 
items to be performed on Contract Number                                                                                                    . 
 
 
 
           DBE Contractor 



 

 

 
Form of Bid Sought (i.e., Unit    Price, Materials and Labor       Only, Etc.          
  
      
 
 
 
 
 
To the best of my knowledge and belief, said DBE contractors were unavailable (exclusive of unavailability 
due to lack of agreement on price) for work on this project, or unable to prepare a proposal, for the 
following reason(s): 
 
  
 
  
 
  
 

Signature:         
 

    Date:          
 
                                                                                  was offered an opportunity to bid on the above 
       (Name of DBE Contractor) 
 
identified work on                                       by                                                                                                  . 
                                   (Date)                                                        (Source) 
 
The above statement is true and accurate account of why I did not submit a bid on this project. 
 
              
                                                                                  (Signature of DBE Contractor) 
 
              
                                                                                                  (Title) 

M
 
M 
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DBE Certification Instructions 
Important Notice 
 
If you do not have a current, official letter of certification from WMATA, D.C. DOT or MWUCP, you are 
not pre-certified and are therefore not eligible to participate as a Disadvantaged Business Enterprise 
on the proposal.    
 
For those who wish to access the MWUCP certification application, it may be found on the internet at 
the following address:  
https://www.wmata.com/business/disadvantaged_business_enterprise. Go to “Procurement and 
Contracting”, click on “Disadvantaged Business Enterprise”, then click on “DBE Application for 
Certification”.   
 
49 CFR Part 26 gives Metropolitan Washington Unified Certification Program (MWUCP) 90 days in 
which to process a complete DBE application.  In order to become certified and participate in the 
MWUCP, you must comply with the procedures that follow.  Certification must be final before the due 
date for bids or offers on a contract on which a firm seeks to participate as a DBE. 
 
Instructions 
 
49 CFR Part 26.81(d) of the Certification Procedures requires a firm to be certified as a DBE in it’s 
“home state”, where it has it’s principal place of business, in order to become certified outside such 
“home state”.  Therefore, you must attach a copy of a valid DBE Certification letter from your home 
state Department of Transportation to the MWUCP Application.  In addition, submit the pertinent 
documents for your company listed below.  The application should be completed in full and 
NOTARIZED. 
 
General (All firms must submit documents under General) 
 
 Current (unaudited) Financial Statements 
 Prior three (3) years Federal Tax Returns 
 Resume of Principal(s) and Key Personnel 
 Third Party Agreements, such as Rental and Management Agreements 
 Licenses to Do Business 
 Personal Net Worth (PNW) Statement 
 Statement of Disadvantage 
 No Change Affidavit or Notice of Change (where applicable) 
 
Corporations 
 
 Articles of Incorporation 
 By-Laws 
 Stock Ownership Options 
 Copy of Stock Certifications of Each Holder 
 Copy of Voting Rights 
 Record of First Organizational Meeting 
 
Partnerships 
 
 Partnership Agreement 
 
Proprietorships 
 
 IRS Employer ID Number 
 WMATA Vendor ID# 
 
 

https://www.wmata.com/business/disadvantaged_business_enterprise


 

 

Limited Liability Companies 
 

Operating Agreement 
Certificate of Formation, Operating Agreement with any amendments 
U.S. Corporate or Partnership Income Tax Returns 
 

Change of Status Review 
 
On or before each certification anniversary date, you must submit a No Change Statement 
attesting that there have been no changes in the firm’s circumstances affecting its ability to meet 
the eligibility requirements of 49 CFR Part 26 or WMATA’s DBE Program Plan.  Those firms 
which have undergone changes in circumstances must submit a Notice Regarding Change for 
review by the Office of Procurement and Materials, DBE Unit.  A review of these changes shall 
be made to determine of the firm is in compliance with the 49 CFR Part 26.   
 
Affidavit Enclosure 
 
NOTE: When completing MWUCP Application, complete all information blocks.  Type "N/A" if 
item does not apply to you or your firm. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
         23.22 (10/99) 
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M 

DBE MANUFACTURER'S AFFIDAVIT 
 
 

I hereby declare and affirm that I am                                                                                                           (Title) 
  
and duly authorized representative of                                                                                                 (Name of Company), 
  
a                                                                                                                                                  owned and controlled enterprise 
  
whose address is               
 
               
 
 

I further declare and affirm that company employees (persons not on the payroll of and/or performing the 
same tasks for disadvantaged owned business having any interest in the affiant's business) operate the following 
company equipment relative to the manufacturing process: 
 

Equipment 
 
Type   Function   Model   Age       Make         
                                                                             
                                                                               
 
                                                                               
Number of employees involved in the manufacturing process:          
 

The undersigned swears that the foregoing statements are true and correct and fully understands that 
WMATA may rely on these statements in determining whether a WMATA prime contractor purchasing goods from 
the undersigned's manufacturing concern is entitled to a 100% credit of such purchases towards its DBE goal.  The 
undersigned further understands that any material misrepresentation will be grounds for initiating action under 
Federal or state laws concerning false statements. 
        
___________________________________________  ___________________________________________ 
 Signature of Affiant                           Printed Name 
............................................................................................................................................................................ 
 
Date:  _________________    State:  __________________________   County:  __________________________ 
 
On this  ________________   day of  _____________________________________________, 19____________, 
 
before me appeared  _________________________________________________________________________ 

(Name) 
to me personally known,  who,  being duly sworn,  did execute the foregoing Affidavit, and did state that he     
or she was properly authorized by  ______________________________________________________________ 
       (Name of Firm) 
to execute the Affidavit and did so as his or her free act and deed. 
 
(Seal)   Sworn and subscribed before me  ___________________________________ 
             (Notary Public) 
   Commission Expires:  _____________________________________________ 
 

 
 23.29 (10/99)
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.......................................................................................................................................................................... 
 
Name and address of Joint Venture:  
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
Contact Person: _________________________________________ Telephone: ___________________ 
 
Have you attached a copy of the Joint Venture agreement?  [ ] Yes   [ ] No 
 
NOTE:  Affidavit will not be processed without a copy of the Joint Venture agreement. 
 
.......................................................................................................................................................................... 
 
 
Name and address of Joint Venture partner: _________________________________________________ 
 
____________________________________________________________________________________ 
 
Contact Person: ___________________________________________ Telephone: __________________ 
 
Status of firm:   [ ] DBE.   [ ] Non-Minority. 
 
Does firm have current WMATA, DC DOT or MWUCP DBE certification?   [ ] Yes   [ ] No 
 
.......................................................................................................................................................................... 
 
 
Name and address of Joint Venture partner: _________________________________________________ 
 
____________________________________________________________________________________ 
 
Contact Person: ___________________________________________ Telephone: __________________ 
 
Status of firm:   [ ] DBE.   [ ] Non-Minority. 
 
Does firm have current WMATA, DC DOT or MWUCP DBE certification?   [ ] Yes   [ ] No 
 
.......................................................................................................................................................................... 
 
Describe the nature of the Joint Venture business: 
 
Describe the role in the Joint Venture of each partner listed above: 
 
Describe the experience and business qualifications of each partner in the Joint Venture listed above: 
  
..........................................................................................................................................................................        
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 Information For Determining Joint Venture Eligibility 
 
  Page 2 
.........................................................................................................................................................................
. 
 
Indicate the percentage of ownership in the Joint Venture for each Joint Venture partner, indicating dollar 
amounts wherever applicable. 
 
             Percentage of        Profit and           Capital Contributions 
     Name of Partner       Ownership        Loss Sharing         including Equipment       Other Agreements 
 
   _______________  _____________  ____________  _____________________  ________________ 
 
   _______________  _____________  ____________  _____________________  ________________ 
 
   _______________  _____________  ____________  _____________________  ________________ 
 
  TOTALS: 
 
.........................................................................................................................................................................
. 
 
Identify by name, title, race, sex and company affiliation those individuals responsible for the management 
control of and participation in this contract: 
 
1. Financial decisions, such as payroll, insurance, surety and/or bonding requirements: 
 
 Name:  ________________________________________ Race:  _________________________ 
  
 Title:    __________________________________________ Sex:    [ ] Male   [ ] Female 
  
 Company affiliation:  _____________________________________________________________ 
 
2. Management decisions, such as estimating, marketing and sales, hiring and firing, purchasing 
 supplies: 
 
 Name:  ________________________________________ Race:  _________________________ 
  
 Title:    __________________________________________ Sex:    [ ] Male   [ ] Female 
  
 Company affiliation:  _____________________________________________________________ 
 
 3. Supervision of field operations: 
 
 Name:  ________________________________________ Race:  _________________________ 
  
 Title:    __________________________________________ Sex:    [ ] Male   [ ] Female 
  
 Company affiliation:  _____________________________________________________________ 
 
.........................................................................................................................................................................
. 
 
 

 
M 

23.06c (Rev 10/99) 
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 Information For Determining Joint Venture Eligibility 
 
  Page 3 
 
.........................................................................................................................................................................
. 
 
 The undersigned swear that the foregoing statements are correct and include all material 
information necessary to identify and explain the terms and operations of our following named Joint 
Venture: 
 
 
____________________________________________________________________________________ 
 
and the intended participation by each Joint Venturer in the undertaking.  Further the undersigned 
covenant and agree to provide the Authority current, complete and accurate information regarding actual 
Joint Venture work and the payment thereof and any proposed changes in any of the Joint Venture 
arrangements and to permit the audit and examination of the books, records and files of the Joint Venture, 
or those of each Joint Venturer relevant to the Joint Venture, by authorized representatives of the Authority 
or the Federal funding agency.  Any material misrepresentation will be grounds for terminating any 
contract which may be awarded and for initiating action under Federal and State laws concerning false 
statements. 
 
 It is recognized and acknowledged that the Authority's DBE Program shall have access to the 
information provided herein above for the purpose of establishing eligibility and authenticity of the 
minority/woman-owned status of the Joint Venture. 
 
 It is understood that trade secrets and information privileged by law, as well as commercial, 
financial, geological and geophysical data furnished will be protected. 
         
 
 
 _________________________________________     _______________________________________ 
                            (NAME OF FIRM)                                 (NAME OF SECOND FIRM) 
 
 
___________________________________________     _______________________________________ 
                     (SIGNATURE OF AFFIANT)                                     (SIGNATURE OF AFFIANT) 
 
 
___________________________________________     _______________________________________ 
                             (PRINT NAME)                                              (PRINT NAME) 
 
 
 _________________________________________     _______________________________________ 
                                  (TITLE)                                                                  (TITLE) 
 
 
 _________________________________________     _______________________________________ 
                                  (DATE)                                                        (DATE) 
 
.........................................................................................................................................................................
... 
 
 

               
 23.29 (10/99) 

M 
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.......................................................................................................................................................................... 
 
Date:  ________________    State:  _____________________   County:  __________________________ 
 
On this  _______________   day of  ___________________________________________, 19_________, 
 
before me appeared  ___________________________________________________________________ 
                                                                               (Name) 
to me personally known,  who,  being duly sworn,  did execute the foregoing Affidavit, and did state that he     
or she was properly authorized by  ________________________________________________________ 
         (Name of Firm) 
to execute the Affidavit and did so as his or her free act and deed. 
 
(Seal)    Sworn and subscribed before me  _______________________________ 
               (Notary Public) 
 
    Commission Expires:  _________________________________________ 
 
 
.......................................................................................................................................................................... 
 
Date:  ________________    State:  _____________________   County:  __________________________ 
 
On this  ________________   day of  __________________________________________, 19_________, 
 
before me appeared  ___________________________________________________________________ 
                                                                               (Name) 
to me personally known,  who,  being duly sworn,  did execute the foregoing Affidavit, and did state that he     
or she was properly authorized by  ________________________________________________________ 
         (Name of Firm) 
to execute the Affidavit and did so as his or her free act and deed. 
 
(Seal)    Sworn and subscribed before me  _______________________________ 
                (Notary Public) 
 
    Commission Expires:  _________________________________________ 
       
..........................................................................................................................................................................

M 23.06c (Rev 10/99) 
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Washington Metropolitan Area Transit Authority 
 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
MONTHLY PROMPT PAYMENT REPORT 

 
PRIME – CONTRACTOR’S REPORT 

 
This report is required to be submitted to the Office of Procurement, DBE Branch 600 5th Street, NW, Suite 3C, Washington, DC 20001, pursuant to 
the requirements of WMATA’s DBE Program Plan and §26.29 of 49 CFR Part 26. 
 
Contract No.:        Reporting Period:          
 
Name of Prime Contractor:         DBE – Yes   or No      
 
Prime Contract Amount:   Total Received this Reporting Period:    Total Received to Date:   
DBE Goal    
 

Name of Sub-
Contractor 

DBE 
(Y/N) Description of Work Date of Contract 

Awarded 

Amount of Sub-
Contractor 

Award 

Amount Paid 
This Reporting 

Period 

Cumulative Paid 
To Sub-

Contractor 

% of Physical 
Work 

Complete 
 
 

       

 
 

       

 
 

       

 
 

       

 
 

       

 
 

       

 
 

  TOTAL     

 
I certify the information furnished with respect to DBE subcontractor performance correct to the best of my knowledge and represents a current 
status of the prime contractor with the DBE subcontractors for the designated period covered by this report.  Further, those subcontractors, due 
payment pursuant to the terms of their subcontracts will be paid within ten days after receipt of payment from WMATA. 
 
By:        Title:        Date:     
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Washington Metropolitan Area Transit Authority 
 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
MONTHLY PROMPT PAYMENT REPORT 

 
SUBCONTRACTOR’S REPORT 

 
This report is required to be submitted to the Office of Procurement, DBE Branch 600 5th Street, NW, Suite 3C, Washington, DC 20001, pursuant to 
the requirements of WMATA’s DBE Program Plan and §26.29 of 49 CFR Part 26. 
 
Contract No.:        Reporting Period:          
 
Name of Subcontractor:         DBE – Yes   or No      
 
Subcontractor Contract Amount:   Total Received this Reporting Period:    Total Received to Date:   

 
 

Name of Sub-
Contractor 

DBE 
(Y/N) Description of Work Date of Contract 

Awarded 

Amount of Sub-
Contractor 

Award 

Amount Paid 
This Reporting 

Period 

Cumulative Paid 
To Sub-

Contractor 

% of Physical 
Work 

Complete 
 
 

       

 
 

       

 
 

       

 
 

       

 
 

       

 
 

       

 
 

  TOTAL     

 
 
I certify the information furnished with respect to DBE subcontractor performance correct to the best of my knowledge and represents a current 
status for the designated period covered by this report.  Further, those contractors, due payment pursuant to the terms of their subcontracts will be 
paid within ten days after receipt of payment from the Contractor. 
 
By:        Title:        Date:     
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