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OIL AND NATURAL GAS CORPORATION LIMITED

TRIPURA ASSET, AGARTALA
TRIPURA - 799014

Tender No: TE1BC08002

Date: 20.02.2009

1-NOTICE INVITING TENDER

Name of Work: ARCHITECTURAL CONSULTANCY FOR CONSTRUCTION

OF GREEN BUILDING OFFICE COMPLEX AT TRIPURA ASSET,

AGARTALA

1.0 ONGC invites tender for ARCHITECTURAL CONSULTANCY job in
two stage bidding system from reputed / experienced bidders for above

mentioned work.

Only bids of those bidders, who take complete responsibility for the
entire work and quote for complete scope of work, shall be taken up for
detailed evaluation. Incomplete bids or bids for part scope of work shall
out rightly be rejected. Bidders shall take care to submit their offers in
sealed covers strictly in accordance with requirements as mentioned in
Instructions to the bidders. The evaluation of bids shall be done as per
the Bid Evaluation Criteria and methodology mentioned in the bid

documents.

The details about tender and scope of work are given below:

Tentative cost of the Project

;| Approximate. Rs. 59.42 Crores

Estimated cost for
consultancy

:| Rs. 2.97 Crores

Tender Fee (Non-refundable)

:| Rs. 1000.00 (Rupees one thousand only)

valid for 90 days beyond the
date of closure of the sale of
the tender document

Period of sale of tender
documents

11 20.02.02.2009 to 25.03.2009

Last date of receipt of
application  for
issue of tender
documents

11 24.03.2009 UPTO 17.00 HRS

Last date of issue of tender
documents

11 25.03.2009

Last date of receipt of written
clarifications for
Pre Bid
Conference

11 09.04.2009 UPTO 17.00 HRS
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Pre Bid Conference: Date &
Time

:1 10.04.2009 AT 11.00 HRS

Venue

.| Civil Engineering Section,

ONGC TRIPURA ASSET
AGARTALA-799014

EMD/ Bid Security in the form
of Bank Guarantee /
Bank Draft (A/C Payee
only)/ Pay Order from

Nationalized /
Scheduled Bank,
payable to F&AO

ONGC Ltd., AGARTALA

;| Rs5,94,000/- (Rupees five lakhs ninety

four thousand only)

Closing date and time for 08.05.2009 at 15.00 Hrs.
submission
Techno-
commercial of
Bids
Opening date and time for 08.05.2009 at 16.00 Hrs.
Techno-

commercial Bid

Venue .| Office of the CE (Civil),
ONGC TRIPURA ASSET
AGARTALA -799014
Bid Validity 11 180 days from the date of Techno-

commercial (Fixed
Percentage bid) Bid
opening.

Bid bond validity

.| Valid for 60 days beyond required validity

of Bid

Security Deposit/
Performance
Guarantee

| 10% of the annualized contract value with

validity as per clause no.28.0
of the General Conditions of
Contract.

Time schedule for completion

.| 37 (thirty seven) months from the date of

issue of Letter of acceptance
of work or till actual
completion of work
whichever is later.

Address for communication

:| Chief Engineer (Civil),

and sale of ONGC TRIPURA ASSET
tender AGARTALA-799014
documents TRIPURA
Telephone No. 0381-2374700
Fax No. 0381-2374288
Mobile No. 09436500745
THE CONSULTANT 7 ONGC

oyl




Note: If the date of receiving & opening of tender happens to be a
holiday, the tender will be received & opened on the next working
day at the same time and in the same manner.

2.0 All bids shall be accompanied by an Earnest Money Deposit of
Rs5,94,000/- (Rupees five lakhs ninety four thousand only) in the form
of Bank Guarantee / Bank Draft (A/C Payee only)/ Pay Order from
Nationalized / Scheduled Bank, payable to F&AO ONGC Ltd.,
AGARTALA

3.0 Issuance of bid document to any bidder shall not construe that
such bidder is considered qualified. Bid Evaluation Criteria is
given in the tender documents and the same can be seen by the
perspective bidders at the address given below:

Chief Engineer (Civil),
ONGC TRIPURA ASSET
AGARTALA-799014
TRIPURA

4.0 Bidders are requested to go through the “Instructions to bidder” in
the tender document before filling and submitting the tender.

5.0 The contract will be for the job specified above.

6.0 Telex/ Telephonic / Fax / e-mail offers shall not be accepted.

7.0 Tender document shall be issued in office.

8.0 ONGC takes no responsibility for delay, loss or non receipt of
tender document sent by post / courier. No cognizance shall be
given to the bid received after due time and date, as specified in the
NIT.

9.0 ONGC reserves the right to reject any or all bids or cancel /
withdraw the invitation to bid without assigning any reason what so
ever and in such case no bidder / intending bidder shall have any
claim arising out of such actions.

10.0 If the date of receiving and opening of tenders happens to be
holiday, the tender will be received and opened on the next working
day at the same time and in the same manner.

11.0 Eligibility criteria to get tender document only:
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Tender documents will be issued to those bidders who possess the
following major qualifications and submit the attested copies of
documents:

() The Architect or (in case of an Architectural firm) one of the
Directors or Principal Architects of the firm must be registered
with the Council of Architecture (India).

(i) Design(Architectural and structural) of multistoried
corporate/office/hotel/Specialty hospital or any other building
involving Civil, Interiors, Furniture/furnishing, design of all
services like plumbing, Electrical, HVAC, Tele-communication,
Fire-detection, Fire fighting system, Lifts and landscaping etc.

€)) Project costing 40% of the estimated cost of Rs.59.42
crores i.e. Rs.23.77 crores or more: Three projects completed.
OR
(b) Project costing 50% of the estimated cost of Rs.59.42
crores i.e. Rs.29.71 crores or more: Two projects completed.
OR
(c) Project costing 80% of the estimated cost of Rs.59.42
crores i.e. Rs.47.54 crores or more:  One project completed.

(i) The tender papers shall also be issued against the
undertaking by the bidder that they are meeting Eligibility
Criteria as mentioned above and necessary documents shall
be submitted along with techno-commercial bid.

(iv) Downloading the Tender Document from the Website

a) Bidders will have the option of purchasing tender documents
from the selling centers as per prevailing practice or
downloading the tender document within the time specified for
the sale of tender documents and use the same for
participating in the tender.

b) The bidders downloading the tender document from the
website should ensure to submit tender fee so as to reach
the tender inviting work center before the deadline
specified for the tender sale along with confirmation on
Major Qualifying Criteria (MQC) / Prequalification criteria
(PQC) / Essential Qualifying Requirements (EQR), which
will be acknowledged by ONGC by issuing Request for
Quotation (RFQ) number specific to the tender and bidder
through Fax/email.

c) ONGC takes no responsibility for delay, loss or non
receipt of tender fee sent by post / courier. No cognizance
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shall be given to the tender fee received after due time
and date, as specified in the NIT, and Tender shall not be
considered and in such case no bidder / intending bidder
shall have any claim arising out of such actions.

d) Bidders shall submit copy of RFQ as the proof of
purchase along with the bid.
(V) Creation of RFQ
In the process of creating RFQ, it is mandatory to create
ONGC vendor code. To create ONGC vendor code, following
documents should be submitted in Duplicate along with

application for Tender Document.

a) Application on letter head showing complete address of
communication, email, and phone numbers etc.

b) Copy of PAN
c) Copy of Service Tax Registration
d) Bank details as per annexure-16 duly endorsed by the bank

Chief Engineer (Civil)
ONGC AGARTALA
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2-INSTRUCTIONS TO BIDDERS

1.0 The Oil and Natural Gas Corporation Limited (ONGC) registered under
the Companies Act (1956), having its registered office at Jeevan Bharti
Tower Il, 124, Indira Chowk, New Delhi - 110 001, India invites sealed
bids under two stage bidding system for the work “ARCHITECTURAL
CONSULTANCY FOR CONSTRUCTION OF GREEN BUILDING
OFFICE COMPLEX AT TRIPURA ASSET, AGARTALA”

2.0 BID DOCUMENTS:

2.1 One complete set of Tender Document including, Notice Inviting Tender,
Instruction to bidders, Design Brief, Bid Evaluation Criteria, Evaluation
Methodology, General Terms and Conditions of Contract, Scope of
Work, Time Schedule, Annexure/Appendices, etc. shall be issued to
each bidder.

2.2 The bidders are expected to go through the Tender Documents,
including all instructions, forms, terms and conditions. Failure to furnish
all the information required by the Bid Documents or submission of a Bid
not substantially responsive to the Tender Documents in every respect
will result in the rejection of the Bid.

2.3 Any amendments / clarifications / addendum / corrigendum to the Bid
Document, if issued by ONGC shall form part of the Tender Document.
Such amendments / clarification / addendum / corrigendum must be
submitted along with the BID in original, duly signed by the Bidders on
all pages as a token of acceptance.

3.0 TRANSFER OF BIDDING DOCUMENTS & BID:

The BID must be submitted in the name of the Bidder to whom the Bid
Document was issued by ONGC. Transfer of the Bid document by the
original purchaser for bidding by another is not permissible. Similarly
transfer of Bid submitted by one Bidder to another is not permissible. Bid
Documents must be purchased in the name of the Bidder who proposes
to bid. No alteration in the name of the Architect/Firm subsequently shall
be permissible.

4.0 BIDDER TO OBTAIN OWN INFORMATION:

4.1 The Bidder is advised to visit and examine the proposed location of the
Consultancy work, its environment, its surroundings and access such as
roads, transport facilities etc. and obtain for himself on his own
responsibility, all information that may be necessary for preparing the
Bid and entering Bidders own expense.
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4.2  Failure to visit the Site or failure to study the Bidding Documents will in
no way relieve the successful bidder from furnishing any material or
performing any work in accordance with the Bidding Documents.

4.3 It will be imperative for each Bidder to fully inform himself of all local
conditions and factors which may have any effect on the execution of the
Contract as described in the Bidding Documents. In their own interest,
the Bidders are requested to familiarize themselves with the relevant
Acts and Laws and Regulations of India and the State with their latest
amendments and any statutory requirements as applicable.

The Corporation shall not entertain any request for clarification from the
bidder, regarding such local conditions.

It is the responsibility of the bidder that such factors have properly been
investigated and considered while submitting the bid proposals and that
no claim whatsoever including those for financial adjustment to the
Contract awarded under the Bidding Documents will be entertained by
the ONGC and that neither any change in the time schedule of the
Contract nor any financial adjustments arising thereof shall be permitted
by ONGC on account of failure of the bidder to appraise himself of local
laws/ conditions.

5.0 COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and
delivery of his bid and the Corporation will in no case be responsible or
liable for these costs, regardless of the conduct or outcome of the
bidding process.

6.0 CLARIFICATION OF BID DOCUMENT:

The Bidder is required to carefully examine the Scope Of Work,
Conditions of Contract, and other details relating to WORK given in the
BID Document, and fully inform himself as to all conditions and matters
which may in any way affect the Work or the time and cost thereof. In
case the bidder is in doubt about the completeness or correctness of the
contents of the Bid Document or the scope of work, he should request in
writing for an interpretation / clarification by ONGC. Bidders request for
interpretation / clarification shall reach ONGC on or before the last
date for the receipt of the same as laid down in the Notice Inviting
Tender.

ONGC will, then, if necessary, issue interpretation / clarification to the
Bidders in writing. Such clarification / interpretation shall be issued in the
form of Addendum / Corrigendum which shall form part of the Bid
Document and shall accompany the BID, which shall be submitted by
the Bidder within time and date as specified in Notice Inviting Tender. No
further queries shall be entertained.
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Verbal clarifications and information given by ONGC or its employees or
its representatives shall not in any way be binding on ONGC.

7.0 PRE-BID CONFERENCE/AMENDMENT TO BIDDING DOCUMENTS

7.1 Pre-bid conference will be held as specified in the NIT and the bid
document. Bidders should depute their representative who should be
competent /authorized to take on the spot decisions. Tender conditions
will be frozen after pre-bid conference. No change in tender conditions
will be permissible after bid opening.

7.2 At any time prior to the deadline for submission of bids, ONGC may, for
any reason, whether at its own initiative or in response to a clarification
request by a prospective bidder modify the Bidding Documents by
amendment/ addendum.

7.3 The amendment/ addendum shall be part of the Bidding Documents
pursuant to Clause 2.3 and will be notified in writing or by tele-fax to all
prospective Bidders who have received the Bidding Documents and will
be binding on them. Bidders will be required to acknowledge receipt of
any such amendment/ addendum to the Bidding Documents.

7.4 In order to allow prospective Bidders reasonable time in which to take
the amendments into account in preparing their bids, the ONGC may, at
its discretion, extend the deadline for the submission of bids.

8.0 PREPARATION OF BIDS:

8.1 The bid prepared by the Bidder, all correspondences and documents
relating to the Bid exchanged by the Bidder and the ONGC shall be
written in the English language. Supporting documents and printed
literature furnished by the Bidder may be in another language provided
they are accompanied by an accurate translation of the relevant
passages in English, in which case, for purposes of interpretation of the
bid, the translation shall prevail.

8.2  Bids shall be submitted in the prescribed bid Pro-forma. The prescribed
duly filled in and signed should be returned intact whether quoting for
any item or not.

8.3 The bid Pro-forma referred to above, if not returned or if returned but not
duly filled in will be liable to result in rejection of the bid.

8.4  The Bidders are advised in their own interest to ensure that all the points
brought out in the check list and BEC Matrix are complied with in their
bid, failing which the offer is liable to be rejected.

8.5 The bids can only be submitted in the name of the Bidder in whose
name the bid documents were issued by ONGC. The bid papers, duly
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filed in and complete in all respects shall be submitted together
with requisite information and Annexure/Appendices. It shall be
complete and free from ambiguity, change or interlineations.

8.7  The bidder should indicate at the time of quoting against this tender their
full postal and telegraphic/telex /fax/E-mail addresses.

8.8  The Bidder shall sign its bid with the exact name of the firm to whom the
bid document has been issued. The bid shall be duly signed and sealed
by an executive officer of the Bidder's organization. Each bid shall be
signed by a duly authorized officer and in the case of a Corporation the
same shall be sealed with the corporation seal or otherwise
appropriately executed under seal.

8.9 The bidder shall clearly indicate their legal constitution and the person
signing the bid shall state his capacity and also source of his ability to
bind the Bidder.

8.10 The power of attorney or authorization, or any other document consisting
of adequate proof of the ability of the signatory to bind the Bidder, shall
be annexed to the bid. ONGC may reject outright any bid not supported
by adequate proof of the signatory's authority

8.11 The Bidder, in each tender, will have to give a certificate in its offer, that
the terms and conditions, as laid down in this bidding document are
acceptable to it in toto.

8.12 Any interlineations, erasures or overwriting shall be valid only if they are
initialed by the person or persons signing the bid.

8.13 The complete bid must be typed or written by the bidders in indelible ink.
The Bid shall be signed in original in ink by authorized signatory of the
Bidder at each page. Bids and/ or prices written in pencil will be rejected.

8.14 The Bidder shall bear all taxes arising out of this contract.

9.0 Joint Venture/Consortium Bids

9.1 Inview of nature of work involved as covered by the Bidding Documents,
it is anticipated that some of the intending bidders may pool their
resources and experiences to form Consortia/Joint Ventures. In their
own interest the bidders are advised to investigate the capabilities,
availability of expertise and resources such as experienced personnel,
financial soundness, past experience and concurrent engagements of
constituting partners/members of the consortium/joint venture.

9.2 Inthe event that the successful bidder is a joint venture formed of two or
more companies, the Corporation requires that the parties to the joint
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venture accept joint and several liabilities for discharging all obligations
under the Contract.

9.3  The leader of the Consortium can submit bid on behalf of consortium of
bidders. Memorandum of Understanding between the Consortium
members duly signed by the Chief Executives of the consortium
members must accompany the bid, which should clearly define
role/scope of work of each partner/member and should clearly define the
leader of consortium. Memorandum of Understanding (MOU) must also
state that all the members of consortium shall be jointly and severally
responsible for discharging all obligations under the Contract. The
following provisions should also be incorporated in the Memorandum of
Understanding executed by the members of the Consortium/Joint
Venture viz.

i)  All the Consortium/Joint Venture members are jointly and severally
responsible for discharging all obligations under the Contract.

i)  The role and scope of work of each consortium/ joint venture
member is as attached / annexed with the Memorandum of
Understanding.

iii) The leader of the Consortium/Joint venture on behalf of the
Consortium/Joint Venture shall co-ordinate with ONGC or with
other specified agencies during the period the bid is under evalu-
ation as well as during the execution of Work in the event Work is
awarded and he shall also be responsible for resolving
disputes/misunderstanding/undefined activities, if any, amongst all
the consortium/joint venture members.

iv) Any correspondence exchanged with the leader of consortium/joint
venture shall be binding on all the consortium/joint venture
members.

v) Payment shall be made by Company only to the leader of
consortium/joint venture towards fulfilment of Contract obligations.
(If direct payment to each member is required for their part of
Scope of Works, the same should be clearly indicated in the bid
along with member-wise details of price break-up).

vi) The conditions spelt in this Clause shall be binding and acceptable
to all the consortium/joint venture members.

9.4  The bid may be signed by all members of the Consortium/Joint Venture.
Alternatively, the leader may sign the bid. In such a case, the Power of
Attorney from each member authorizing the leader for signing and
submission of Bid on behalf of individual member must accompany the
Bid offer. Other members of consortium may participate in techno-
contractual discussions and sign the minutes of such
discussions/meetings along with the leader.
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In case of consortium/joint venture bids, the bid bond bank guarantee
should be submitted in the joint name of the consortium/joint venture
members.

In case the consortium/joint venture bid is led by an Indian Company the
bid bond can be submitted in Indian rupees. However in case the
consortium/joint venture bid is led by a Foreign Company the bid bond
should be submitted in foreign currency.

9.5 Consortium / Joint Venture must fulfill the experience criteria as detailed
in the Bidding Documents / Bid evaluation Criteria for ONGC's
consideration. Documents/details pertaining to qualification of bidder as
per Pro-forma of documents attached with the Bidding Documents must
be furnished by each partner/member of consortium/joint venture
complete in all respects along with the bid offer, clearly bringing out their
experience especially in the form of work in their scope.

9.6. Constitution of Consortium

If during the evaluation of bids, a consortium leader proposes any
alterations/changes in the constitution of consortium or replacements or
inclusion of expulsion of any partner(s) member(s), of the consortium
which had originally submitted the bid, to derive some advan-
tages/benefits based on any development(s) having come to his
knowledge at any time, the bid of such a consortium shall be liable for
rejection unless such a change is agreed to by ONGC in writing.

9.7 Signing of Contract

In the event of the Work is awarded to the consortium/ joint venture, the
Contract may be signed by the leader or members of the
consortium/joint venture and the liability of each one of them shall be
joint and several. Alternatively, the Contract may be signed by an
authorized officer of the consortium/joint venture on its own behalf as
well as on behalf of each and every member separately with a valid
power of Attorney from each member duly notarized and thereafter
every member should countersign the Contract within one month, and
the liability of each one of them shall be joint and several.

10.0 PERIOD OF VALIDITY OF BIDS

10.1 The Bid submitted by Bidder shall remain valid for acceptance for the
period of 180 days from the date of opening of Techno — commercial bid.
Bidder shall not be entitled during the said validity period of Bid, without
the consent (in writing) of ONGC, to revoke or cancel his Bid or to vary
the same or any term thereof. In case of Bidder revoking or canceling his
Bid or varying any term in regard thereof, the Bidder's Earnest Money
deposit shall be forfeited by ONGC and his bid shall not be considered.
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10.2 In exceptional circumstances, prior to expiry of the original bid validity
period, the ONGC may request the bidder for a specified extension in the
period of validity. The requests and the responses shall be made in
writing. The Bidder will undertake not to vary/modify the bid during the
validity period or any extension agreed thereof. Bidder agreeing to the
request for extension of validity of offer shall be required to extend the
validity of Bid Security correspondingly.

11.0 EARNEST MONEY DEPOSIT/ BID SECURITY:

11.1 The Earnest Money deposit / Bid Security is required to protect the
ONGC against the risk of Bidder's conduct which would warrant the
security's forfeiture in pursuance to clause 11.4.

11.2 The Earnest Money deposit/ Bid security for the amount and validity as
indicated in NIT shall accompany each bid. The Earnest Money deposit
shall be furnished in the form of Demand Draft / Pay Order of any
Nationalized / Scheduled Bank in favor of Finance and Accounts Officer,
ONGC, AGARTALA. Earnest Money deposit can also be given in the
form of an irrevocable & unqualified Bank Guarantee of any
Nationalized/Scheduled Bank in favor of ONGC as per the Pro-forma
enclosed. Government Departments and Public Sector Undertakings are
exempted from payment of Earnest Money deposit.

11.3 ONGC reserves the right to reject any tender submitted without earnest
money in the manner provided. ONGC shall not be liable to pay any
bank charges, commission or interest on the amount of Earnest Money
deposit.

11.4 The Earnest Money deposit shall be forfeited by ONGC in the following
events:

a) If Bid is withdrawn during the validity period or any extension thereof
duly agreed by the Bidder.

b) If Bid is varied or modified in a manner not acceptable to ONGC
during the validity period or any extension of the validity duly agreed
by the Bidder or after issue of LOA/ award by Fax by ONGC and prior
to signing of the Contract.

c) If a Bidder, fails to execute the agreement within a period of Thirty
days of notification of award of contract, or within such extended time
as may be permitted by ONGC in this regard.

d) In case LOI/NOA placed is not accepted by the first lowest (L1) bidder
or the Performance Bond is not submitted as per the contract within
the time specified in the bid document, the bid bond then shall be
forfeited and the firm shall be put on holiday for two years depending
on the merit of the case.
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11.5 The Earnest money deposit of unsuccessful Bidders will be refunded
within a reasonable time after final decision on the tenders, without any
interest. The earnest money deposited by successful Bidder shall be
returned on receipt of Performance Bond (Performance Security) or shall
be retained and treated as part of the Security Deposit for the due
fulfillment of the contract.

12.0 COMPLIANCE WITH COMPLETE SCOPE OF WORK:
Bidder should quote for complete Scope of Work as detailed out in
various documents forming part of Bid Document failing which the Bid
will be rejected.

Bidder shall state whether or not the Bidder will handle all work with his
own personnel and if not, the nature or extent of the work to be
subcontracted shall be explained with credential of proposed sub-
Bidder.

13.0 COMPLIANCE TO TIME SCHEDULE OF COMPLETION:
Bidder should note that the entire Scope of Work is to be completed as
per the Time schedule of completion as mentioned in the Bid Document
failing which the Bid will be rejected.

14.0 BID SUBMISSION OFFICE:

The Bids should be addressed and submitted to ONGC at the following
address:

CE (CIVIL),
ONGC, TRIPURA ASSET
BADARGHAT, AGARTALA — 799014
TRIPURA

15.0 SUBMISSION OF BID:

This is a two stage bidding process as detailed below:

Stage-I Under this stage the bidders shall submit their Techno
commercial bid (Fixed Percentage bid).

Stage-ll The bidders whose techno- commercial bids are found
technically and commercially acceptable, in stage-l, as per Bid
Evaluation criteria shall be short listed for participating in the Stage-II of
the bidding process i.e. design competition.

15.1.1 STAGE -1

THE CONSULTANT 18 ONGC

oyl



Techno-commercial bid (Fixed Percentage bid) to be submitted in a
Sealed COVER and distinctly marked on cover as “PART-A
(Techno-commercial bid)”

And super scribed with the Name of Work, Tender No TE1BC08002. ,
Name of Bidder, Date of Opening, Address of Bid Submission Office
PART-A (TECHNO-COMMERCIAL BID) must consist of the
following:

The Bidder shall submit one Original (complete set of Tender
Document) and two additional photo copies (copies shall be
arranged by the Bidder) of his complete Bid.

i Original Bid Document (along with enclosures) duly signed in ink
and stamped on each page of Bid Document, by the Authorized
Person(s). Bidders should arrange copies of various formats /
check lists / BEC Matrix / Appendices / proposal forms etc. and
submit after filling in the requisite information along with two
additional photo copies of the filled up Fixed Percentage bid.

ii. Power of attorney / authorization with the seal of the Company /
Organization in favor of the person signing the BID.

iii. Earnest Money Deposit / Bid Bond of requisite value as
prescribed in Bid Document.

iv. Permanent Account Number (PAN) for compliance of Income Tax
Laws.

V. Acceptance of the terms and conditions and Time Schedule of
Completion of the contract.

Vi. Acceptance of and quotation for the complete scope of work.

vii.  Acceptance of the Bid Evaluation Criteria and Methodology.

viii.  Questionnaire for assessment of  ARCHITECTURAL
CONSULTANCY firm.

iX. Specific compliance status of Bid Evaluation Criteria (BEC)
specified in the bid document. Bidder shall fill up and sign the Bid
evaluation criteria matrix (Annexure-6) and indicate the cross
reference where supporting documents have been attached in
their Bid.

X. Description of Bidder's work experience in the last 7 years on
projects of similar nature and complexities as envisaged for in this
Bidding Documents.

Bidder shall summarize the information in Pro-forma for Work
experience given in Annexure -5.

THE CONSULTANT 19 ONGC

oyl



Xi. All proposal forms duly filled in together with all other information
as called for in the BID DOCUMENT.

xii.  Confirmation of the checklist duly filled in as per enclosed format
— Annexure-14

xiii.  Integrity Pact duly signed on each page by the same signatory
who signs the bid i.e. who is authorized to sign the bid —
Annexure-12.

xiv.  List showing all enclosures to the Bid with their index & page nos.

Xv.  Any other documents required in terms of this Bidding
Documents.

The TECHNO-COMMERCIAL BID (Fixed Percentage bid) shall be
opened in presence of the intending Bidders who choose to attend the
opening of the tender on the date of opening mentioned in the tender
document.

15.1.2 Stage -l

The bidders whose techno- commercial bids (Fixed Percentage bid)
are found technically and commercially acceptable as per Bid
evaluation criteria shall be short listed for participating in the
Stage-ll of the bidding process i.e. _Submission of Design for

Competition.

Under this stage the bidders short listed after Stage-l as above shall be
invited for participating in the Submission of Design for Competition
under two stage bid system. They shall submit their Design in two stage
bid system in sealed envelope and super scribed with the Name of
Work, Tender No. TE1IBC08002 , Name of Bidder, Date of Opening,
Address of Bid Submission Office

1. Bidder shall submit one Original and two additional photo copies
of his complete Design.

15.2 Offers which fail to comply with the above instructions shall be
rejected out rightly.

15.3 Any change in Bid after opening of the tender will not be considered.

15.4 ONGC will not be responsible for the loss of tender form or for the delay
in postal transit.

15.5 Telex/Telegraphic/Tele-fax/Xerox/Photocopy bids will not be
considered.
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16.0 MODE OF BID SUBMISSION:

16.1 The Bidder has the option of sending the Bid by registered post, courier
service or by submitting the Bid in person so as to reach the designated
bid submission office on or before the last date & time fixed for
submission of Bids. ONGC is not responsible for any loss or delay in
postal transit in Bid submission.

17.0 DEADLINE FOR SUBMISSION OF BIDS

17.1 Bids must be received by the ONGC at the address specified in the
Notice Inviting Tenders not later than 1500 hours on the notified date in
the Notice Inviting Tenders. Offers sent by hand delivery should be put
in the Tender Box at the specified office not later than 1500 Hrs. (IST)
on the specified date. All out-station tenders, if sent by post, should be
sent under registered cover. ONGC shall not be responsible for any loss
or delay in postal transit of bid submission.

17.2 The ONGC may at its discretion extend the deadline for the submission
of Bids by amending the Bidding Documents in accordance with clause
7.0 of Instructions to Bidders in which case all rights and obligation of
the ONGC and Bidders previously subject to the deadline will thereafter
be subject to the deadline as extended.

17.3 In case of the unscheduled holiday being declared on the prescribed
closing/opening day of the tender, the next working day will be treated
as the scheduled prescribed day of closing/opening of the tender.

18.0 LATEBIDS

18.1 Bidders are advised in their own interest to ensure that their bid reaches
the specified office well before the closing date and time of the bid.

18.2 Any bid received after dead line for submission of bid as indicated in the
Notice Inviting Tenders, shall be liable for rejection.

19.0 MODIFICATION AND WITHDRAWAL OF BIDS

19.1 In case any clarifications are sought by the ONGC after opening of
tenders, then the replies of the Bidder should be restricted to the
clarification sought. Any Bidder who modifies his bid (including a
modification which has the effect of altering the value of his offer) after
opening of Techno-commercial bids without specific reference by the
ONGC shall render the bid liable to be rejected without notice and
without further reference to the Bidder.

19.2 No bid may be withdrawn in the interval between the deadline for the
Submission of Bids and the expiration of the period of the Bid Validity
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specified in the Bid documents. Withdrawal or unsolicited modification of a
bid during this interval shall result in the Bidder’s forfeiture of its Earnest
Money deposit / Bid Security.

19.3

In case LOI/NOA placed is not acceptable by the bidder, to whom

consultancy work has been awarded, or performance bond is not submitted
as per the terms of the contract within the time specified in the bid
document, the bid bond shall then be forfeited and firm shall be put on two
years holiday on the merit of the case.

20.0

OPENING OF BIDS

20.1 Techno-commercial Bids (Fixed Percentage Bid) shall be opened at the

20.2

20.2

21.0

21.1

21.2

22.0

22.1

22.2

time and date mentioned in Notice Inviting Tenders, at ONGC’s
designated office.

At the time of tender opening the ONGC will permit one authorized
representative of each Bidder to be present provided such
representative presents to the ONGC at that time a letter duly signed by
the Bidder authorizing him to be present on behalf of the bidder at the
time of tender opening. Intending Bidders are advised not to authorize or
depute more than one representative.

In case of unscheduled holiday on the closing/opening day of
bid , the next working day will be treated as scheduled
prescribed day of closing/opening of bid, the time notified
remaining the same.

EXAMINATION OF BID

The ONGC will examine the bids to determine whether they are
complete, whether any computational errors have been made, whether
required sureties have been furnished, whether the documents have
been properly signed and whether the bids are generally in order.

The ONGC will determine the conformity of each bid to the bidding
documents. Bids falling under the purview of rejection as per the
Evaluation methodology of the bidding document will be rejected.

EVALUATION AND COMPARISON OF BIDS

Apart from commercial and technical requirements set forth in the
Bidding Documents, the evaluation and comparison of bids shall be
carried out as per the Bid evaluation Criteria indicated in the bidding
Documents.

The ONGC wishes to finalize the award of work covered under this
Bidding Document within a limited time schedule. ONGC expects
Bidders to confirm compliance to tender term and conditions, which shall
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stand frozen after Pre-Bid Conference, failing which the Bids are liable to
be rejected. Hence the Bidders in their own interest are advised to
submit their bids complete in all respects conforming to all terms and
conditions of the bid document.

22.3 Bids shall be evaluated based on the information/documents available in
the bid. Hence Bidders are advised to ensure that they submit
appropriate and relevant supporting documentation along with their
proposal in the first instance itself. Bids not complying with the
requirements of bid documents are liable to be rejected.

22.3 Bidders shall accept Fixed Percentage offered by ONGC without any
qualifications. Tenders containing qualifying expressions such as
“subject to minimum acceptance” or “subject to prior sale” etc. will not be
considered.

22.4 Unsolicited post-tender modification will lead to straight away rejection of
the offer.

23.0 POLICY FOR BIDS UNDER CONSIDERATION:

23.1 Only those bids which are complete in all respects and are in
accordance with the scope of work, time schedule of completion, terms
and conditions of the Bid documents shall be considered for evaluation.
Such bids shall be deemed to be under consideration immediately after
opening of Techno-Commercial bids and until such time an official
intimation of acceptance or rejection of Bid is made by ONGC to the
Bidder.

23.2 No Bidder shall contact the ONGC on any matter relating to its bid, from
the time of the opening to the time the contract is awarded. The Bidder
are advised to refrain from contacting by any means ONGC or their
employees / representatives on their own, on matters related to Bids
under consideration. Bidders will not be permitted to change the
substance of the Bids after opening of the Bids.

23.3 The Bidders may please note that the ONGC will not entertain any
correspondence or queries on the status of the offers received against
this Bidding Documents. Bidders are advised not to depute any of their
personnel or Agents to visit the ONGC'’s office for making such inquiries.

23.4 Any effort by a Bidder to influence the ONGC on the ONGC's Bid
evaluation, Bid comparison or Contract award decision may result in the
rejection of the Bidder's bid.

24.0 CLARIFICATION IN RESPECT OF INCOMPLETE OFFERS:

24.1 ONGC has to finalize the tenders within a limited time schedule.
Therefore, prospective bidders are advised to submit the bid documents
properly as per the instruction available in the documents and must
submit appropriate and relevant supporting documents along with their
proposal in the first instance itself in order to avoid clarifications later on.
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24.2 Prospective Bidders are advised to ensure that their Bids are complete
in all respects and conform to the scope of work, time schedule of
completion, evaluation methodology, terms and conditions of the Bid
documents. Bids not complying with ONGC's requirement may be
rejected without seeking any clarification whatsoever.

25.0 ONGC’S RIGHT TO ACCEPT OR REJECT BIDS:

25.1 ONGC does not bind itself to accept the bid having the Best Design and
reserves to itself the authority to reject, accept or prefer any Bid and to
annul the bidding process, without assigning any reason whatsoever,
thereby without incurring any liability to the affected Bidder, or Bidders or
any obligation to inform the affected Bidders of the grounds for the
ONGC'’s action. The ONGC also reserves to itself the right to accept
any bid in full or in part(s) or split the order among two or more bidders.

25.2 Bids in which any of the particulars and prescribed information(s) is
missing or is incomplete in any respect and / or the prescribed
conditions are not fulfilled or information(s) / documents as required by
Evaluation Methodology or elsewhere in Tender Document are not
submitted then the Bid shall be considered non-responsive and are
liable to be rejected.

26.0 AWARD OF CONTRACT:

26.1 The acceptance of Bid will be intimated to the successful Bidder by
ONGC by Letter of Acceptance of work in writing by post / fax / e-mail/
courier.

26.2 ONGC will be sole judge in the matter of award of Contract and decision
of ONGC shall be final and binding. No representation on this account
will be entertained.

26.3 The above letter/ fax of acceptance shall construe that the Contract shall
be deemed to have been concluded. The Letter of Acceptance shall
constitute a binding contract between the successful bidder and ONGC.

26.3 Upon the successful bidder’s furnishing performance security / signing of
formal contract with ONGC, the ONGC will promptly notify each
unsuccessful Bidder and discharge their EMD / bid securities.

27.0 SIGNING OF CONTRACT:

The successful Consultant is required to sign a formal detailed contract
with ONGC as per Pro-forma attached (Annexure-11) to the Bid
Document within a maximum period of 30 (Thirty) calendar days of date
of Fax order / LOA / NOA. Until the contract is signed, the Fax order/
LOA /NOA shall remain binding amongst the two parties. In the event of
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failure on the part of successful Bidder to sign the Contract within the
stipulated period, the E.M.D. furnished by him shall be liable to be
forfeited and the acceptance of Bid may be cancelled.

28.0 SECURITY DEPOSIT / PERFORMANCE SECURITY BOND

28.1 Security deposit will be 10% of annualized value of the contract. The
security deposit will be released after completion of the project in
accordance with the relevant Clauses of the contract. Earnest money
deposited by the successful bidder shall be released after depositing the
performance security.

28.2 Within 15 (fifteen) days of signing of contract, the successful Bidder shall
furnish security deposit in the form of Performance Bank Guarantee
(i.e.10% of the annualized contract value) in accordance with the
conditions of the contract, in the Performance Security Bond Form
(Annexure-10) provided in the bidding documents, or another form
acceptable to the ONGC.

28.3 Failure of the successful Bidder to comply with the requirement  of
clause 11.4(c) shall constitute sufficient grounds for the annulment of
the award and forfeiture of the Earnest Money Deposit / Bid security, in
which event the ONGC may make the award to the next lowest
evaluated bidder or call for new bids.

29. CONTRACT PERIOD:

The Contract period shall be reckoned from the date of issue of Letter of
Acceptance to the Successful Bidder. The contract shall be spread over
a period as indicated in the ‘Time schedule of completion’ as mentioned
in the Bid documents. ONGC reserves the right to extend the validity of
contract at its sole discretion at same rate, terms and conditions.

30.0 INTEGRITY PACT:

With a view to bring in transparency and integrity in the bidding process,
ONGC intends to enter into ‘Integrity Pact’ with the bidders.

The Pro-forma of Integrity Pact (Annexure-12) is enclosed with the bid.
The Integrity Pact is duly signed by an ONGC officer on each page. The
same shall have to be returned by the bidder (along with techno-
commercial bid), duly signed by the same signatory who signs the bid,
i.e. who is duly authorized to sign the bid as per the Instructions to
Bidders stipulated in the tender documents. All the pages of the Integrity
Pact shall be duly signed by the ONGC’s and Bidder’s signatories.

Bidder’'s failure to return the Integrity Pact along with the bid, duly
signed, shall lead to outright rejection of such bid.
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The C&MD of ONGC shall be the appointing authority for External
Independent Monitor(s).

31.0 BIDDERS TO NOTE:

31.1 All intending Bidders are informed that the Bid document fees will
not be refundable whether or not the intending Bidder makes use
of the Bid Document to submit this BID and also whether or not the
BID, if submitted, is acceptable to the ONGC.

31.2 Canvassing of any type in connection with Bids is strictly
prohibited and Bid submitted by Bidder who resorts to canvassing
will be liable for rejection.

31.3 Bids containing uncalled for remarks or any additional conditions are
liable to be rejected.

31.4 The Bidder has to follow applicable provisions of Section 297/299
of Companies Act, 1956.

31.5 Firms / Corporation who have or had business relations with ONGC
are advised not to employ any services from ONGC’s employees
without its prior permission. It is also advised not to employ ex-
personnel of ONGC within the initial two years period after their
retirement/ resignation/severance from the service without specific
permission of ONGC. ONGC may decide not to deal with such firm
who fails to comply with above advice.

32.0 CORRESPONDENCE.

32.1 All correspondence from Bidders/ Bidder shall be made to the following
Office from where this tender has emanated:

CE (Civil)
ONGC, TRIPURA ASSET
AGARTALA — 799014
TRIPURA

32.2 All correspondence shall bear reference to tender number.
33.0 REPRESENTATION FROM THE BIDDER:

The bidder(s) can submit representation(s) if any, in connection with the
processing of the tender directly only to the Competent Purchase
Authority (CPA) i.e. to:

ED-Asset Manager, TRIPURA ASSET.
ONGC TRIPURA ASSET
AGARTALA-799014, TRIPURA
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3-BID EVALUATION CRITERIA (BEC)

TECHNICAL BID EVALUATION CRITERIA FOR ASSESSMENT OF
ARCHITECTURAL CONSULTANCY FOR CONSTRUCTION OF
GREEN BUILDING OFFICE COMPLEX AT TRIPURA ASSET,
AGARTALA

Cut off Marks 1 70%
Total Weightage / Marks : 100

SI. No.

Criteria Basis Marks | Total

Standing & Capability :

Establishment of the firm Up to 5
years
5 to 10
years
More
than 10

Has the firm designed and undertaken any
project in the last 7 years? (To be reckoned
from the last date of preceding month to the
one in which bids are invited)

2(a)

Design(Architectural and structural) of multi-
storeyed corporate/office/hotel/Specialty
hospital or any other building involving Civil,
Interiors, Furniture/furnishing, design of all
services like plumbing, Electrical, HVAC, Tele-
communication, Fire-detection, Fire fighting
system, Lifts and landscaping etc.

2(a)-i

Design(Architectural and structural) of Project
costing 40% of the estimated cost of Rs.59.42
Crores i.e. Rs.23.77 Crores or more:

Three projects completed/ In case of works in
progress at the time of application for tenders,
the certificate issued by the executing authority
indicating the amount executed till that date
shall be considered.

(Note: - No pro rata marking shall be given for
the less number of project under this clause)

OR

2(a)i

Design(Architectural and structural) of Project
costing 50% of the estimated cost of Rs.59.42
Crores i.e. Rs.29.71 Crores or more:
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Two projects completed/ In case of works in
progress at the time of application for tenders,
the certificate issued by the executing authority
indicating the amount executed till that date
shall be considered

(Note: - No pro rata marking shall be given for
the less number of project under this clause)

OR

2(a)-iii

Design(Architectural and structural) of Project
costing 80% of the estimated cost of Rs.59.42
Crores i.e. Rs.47.54 Crores or more:

One project completed/ In case of works in
progress at the time of application for tenders,
the certificate issued by the executing authority
indicating the amount executed till that date
shall be considered

2(b)

Number of large projects designed
(Architectural and structural) during last 7 years
(To be reckoned from the last date of
preceding month to the one in which bids
are invited)

At least one State-of-art multi-storeyed
centrally air-conditioned corporate /commercial/
office/ hotel/ hospital building including services
each costing Rs.59.42 Crores or more
(excluding the one mentioned in SI.No.3(a)
above).

At least
1 No

Or

At least one State-of-art multi-storeyed
centrally air-conditioned corporate /commercial/
office/ hotel/ hospital building including services
based on Green Building Concept each
costing Rs.59.42 Crores or more (excluding the
one mentioned in SI.No.3(a) above).

At least
1 No

Awards :

(Awards to be of Recognized
National/International Forums e.g. Council of
Architects, A, JK, Inside-Outside, RIBA, AlA,
USGBC etc.)

1 to 2
No.

More
than 2
No.

TOTAL MARKS

100

100
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NOTE:

1. In case, if the consultant has Associates, the manpower of the
associates may be considered if the consultant has written M.O.U. with
the Associates, copy of which should be submitted along with tender.

2. The above statements must be supported by documentary evidence and
duly attested by Notary public. In case work order number and amount
is indicated in completion certificate, the same shall be considered. In
case of works in progress at the time of application for tenders, the
certificate issued by the executing authority indicating the amount
executed till that date shall be considered.

3. Names of the technical personnel of the company, who are on the rolls on the
date of application should be certified by the consultant/bidder and duly
attested by Notary public.

CERTIFICATE

It is certified that the details as furnished above are true to the best of my/our
knowledge and records. I/We give undertaking that if at any stage of scrutiny
of tender or currency of contract, any information is found incorrect, the
Corporation shall have the right to terminate the contract at its discretion and
I/We shall have no claim for any compensation whatsoever thereof.

Signature of bidder / Owner of the firm with seal

TECHNICAL & COMMERCIAL REJECTION CRITERIA

A. VITAL CRITERIA FOR ACCEPTANCE OF BIDS: Remark

Al Bidders are advised not to take any
exception/deviations to the bid document.
Exceptions / deviations, if any, should be brought
out during the Pre-bid conference. In case Pre-bid
conference is not held, the exceptions / deviations
along with suggested changes are to be
communicated to ONGC within the date specified in
the NIT and bid document. ONGC after processing
such suggestions may, through an addendum to the
bid document, communicate to the bidders the
changes in its bid document, if any. Still, if
exceptions / deviations are maintained in the bid,
such conditional / non-conforming bids shall not be
considered and may be rejected outright.

A.2 Bidder shall note and fill up the columns of the BEC-
MATRIX attached herewith against the Evaluation
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Criteria as detailed hereunder and put his signature
& seal on each page of Bid Evaluation Criteria and
BEC-MATRIX, failing which the bid will be rejected.
Point wise compliance has to be given by the Bidder.

REJECTION CRITERIA

TECHNICAL REJECTION CRITERIA

The following vital technical conditions should be strictly
complied with, failing which the bid will be rejected:

B.1.1

BROAD SCOPE OF WORK:

“Conceptualization, designing and planning, landscaping
for construction of ‘Green, Energy Efficient, Intelligent
and Barrier Free Building at Tripura Asset, ONGC,
Badarghat, Agartala-799 014, preparation of complete
Bid package for selection of EPC (LSTK) contractor
through National Competitive Bidding, assistance during
Pre-bid Conference, Evaluation of bids, recommendation
for award, finalization of contract documents, review of
residual engineering” as required and described in detail
in the bid document.

Bid should be complete and covering the entire
scope of work. Incomplete and non-conforming bids
will be rejected outright.

B.1.2

EXPERIENCE CRITERIA: -

B.1.2.a

The Architect or (in case of an architectural firm) one of
the Directors or Principal Architects of the firm must be
registered with the Council of Architecture (India).

B.1.2.b

The Architect/Firm must have experience of
Design(Architectural and structural) of multi-storeyed
centrally air-conditioned corporate /commercial /office
/hotel / specialty hospital building including services
(either on his own or in association with service
consultants) in the last seven years (To be reckoned
from the last date of preceding month to the one in
which bids are invited) as below:

i. Three such works, each having cost of the project not
less than Rs. 23.77 Crores

OR

ii. Two such works, each having cost of the project not
less than Rs. 29.71 Crores.

OR
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iii. One such work having cost of the project not less than
Rs. 47.54 Crores.

Documentary proof in the form of copies of work
order/contract, completion certificate and other relevant
documents duly attested by the Notary public in support of the
above to be submitted by the bidder.

B.1.2.c

In addition to the experience criterion laid out at SI. Nos.
Bl.2.a & B1.2.b the Architect/Firm shall have to score at
least 70% marks against the Questionnaire for
assessment of Architectural consultancy Firm placed at
Annexure-7 for becoming eligible to participate in
the design competition.

B.1.2d

In case the bidder is an Indian company / Indian Joint venture
company, either the Indian company / Indian Joint venture
company or its technical collaborator / joint venture partner its
leader should meet the criteria laid down at B1.2.a, B1.2b &
B1.2c above.

B.1.3

Details of experience and past performance of the bidder and
the collaborator (in case of collaboration) or of joint venture
partner (in case of a joint venture), on works/ jobs done of
Design(Architectural and structural) of multi-storeyed centrally
air-conditioned corporate /commercial /office /hotel / specialty
hospital building including services in the past indicating
names and addresses of the clients are to be submitted along
with the techno-commercial bid, in support of the experience
laid down at Para B.1.2.a, B.1.2.b & B1.2c above.

B.1.4

In case the bidder is a consortium of companies, the following

requirement should be satisfied by the bidder:

a) The leader of the consortium should satisfy the
minimum experience requirement as per Para
B.1.2.a, B.1.2.b & B.1.2c as above.

b) The leader of the consortium should confirm
unconditional acceptance of full responsibility of
executing the ‘Scope of work’ of this tender. This
confirmation should be submitted along with the
techno-commercial bid.

c) All the members of the consortium must undertake in
their MOU that each party shall be jointly and
severally liable to ONGC for any and all obligations
and responsibilities arising out of this contract.

B.1.5

(a)Indian companies/ Joint Venture companies : Indian
bidders whose proposal for technical collaboration/ Joint
Venture involves foreign equity participation or payment of
royalty and / or lump sum for technical know-how and
wherever Govt. approval is necessary, are required to
submit copy of Govt. approval, on their application
submitted to SIA, prior to the date of price bid opening.

(b)Bidders should submit Memorandum Of Understanding
(MOU) / Agreement with their technical collaborator/joint
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venture partner (in case of Joint venture) clearly indicating

their roles under the scope of work.
(c) MOU/ Agreement concluded by the bidder with
technical collaborator/ joint venture partner (in case of
joint venture)/ Associate, should also be addressed to
ONGC, clearly stating that the MOU /Agreement is
applicable to this tender and shall be binding on them for
the  contract  period. Notwithstanding  the
MOU/Agreement, the responsibility of completion of job
under this contract will be with the bidder.

B.1.6

Offers of those bidder(s) who themselves do not meet the
experience criteria as stipulated as per B.1.2.a, B.1.2.b &
B.1.2c above can also be considered, provided the bidder is a
100% subsidiary company of the parent company which itself
meets the experience criteria as stipulated in B.1.2.a, B.1.2.b
& B.1.2c. in that case as the subsidiary company is
dependent upon the experience of the parent company with a
view to ensure commitment and involvement of the parent
company for successful execution of the contract, the
participating bidder should enclose an agreement (as per the
format enclosed) between the parent and the subsidiary
company and Corporate Guarantee (as per format enclosed)
from the parent company to ONGC for fulfilling the obligation
under the Agreement.

ONGC will consider the bids of Parent/Subsidiary
company(ies) based on experience / capabilities of any of
them, provided all the companies referred to in the bid are
controlled by a single parent company and they agree for joint
and several responsibilities including corporate guarantee for
successful execution of the contract.

B.1.7

The bidder/ their consortium partner/their Associate should
possess Electrical contractor’s valid license issued by PWD or
Govt. authority.

B.1.8

Time Schedule for Completion

Time schedule for completion of entire scope of work is 37
(Thirty seven) months from the scheduled date of
commencement of work as detailed in the bid document.

B.2

COMMERCIAL REJECTION CRITERIA

The following vital commercial conditions should be strictly
complied with failing which the bid will be rejected.

B.2.1

Proof of the sale/issue of bid document
The forwarding letter, in original, as a proof of issue of
the tender document (purchased against payment of
requisite tender fee), duly signed by tender issuing
officer, must be sent by the bidder along with offer.

B.2.2

Acceptance of terms & conditions:

The bidder must confirm unconditional acceptance of all the
terms & conditions of bid documents in the format given in
tender document at Annexure-8.

B.2.3

Offers of following kinds will be rejected:
(a) Offers made without Earnest Money Deposit / Bid
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Security / Bid Bond / Bank Guarantee for an amount
of Rs5,94,000/- (Rupees five lakhs ninety four
thousand only) along with the offer.

(b) Telex/ Telegraphic /Fax/ E-Mail/ Xerox/ Photo copy
offers.

(c) Offers made by Agents/consultants / Retainers /
Representatives / Association of foreign principals.
(d) Offers which do not confirm unconditional validity of
the bid for 180 days from the date of opening of bid.
(e) The prices which is not firm as specified by ONGC
during the entire duration of the contract and with any
gualifications

(f) Offers which do not confirm to the completion period
of contract indicated in the bid.

B.2.4

Bidder shall bear all taxes, duties and levies including
but not limited to Corporate Tax, VAT, Sales Tax,
Service tax, Works contract tax, etc. as applicable,
arising out of this contract.

Bidder shall also bear the personnel Tax as applicable in
respect of their personnel and their sub contractor’s
personnel, arising out of this contract.

EVALUATION OF BIDS

This is a Two stage bidding process as detailed below:

Stage-I. The bidders shall submit their Techno
commercial bid. The bidders whose techno- commercial
bids are found technically and commercially acceptable
and the bidders who score 70% and above marks in
overall assessment evaluated as per BEC criteria shall
be short listed for participating in the Stage-ll of the
bidding process. Marking is for the purpose of
gualification only. No preference shall be given to any
bidder on the basis of ranking of marks.

ONGC reserve the right to physically verify the relevant
details submitted by the Bidder for the purpose of
allocating the marks.

Stage-ll The bidders short listed after Stage-I as above shall
be invited  for participating in the design competition. They
shall submit their Design concept in two stage system in
separate sealed envelope. The envelope containing design
concepts shall contain only the design concepts and related
details.

The bids shall be evaluated as follows:

A. Evaluation of the design concepts of the
short listed bidders by a Jury and
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selection of maximum of 3(three) best
design concepts in order of preference.

B. Architectural Consultancy shall be
awarded to the Consultant, whose design
has been adjudged as the best by the
Jury.

NOTE : All bidders whose design concepts are
selected by the Jury, except the one that is awarded the
work will be paid a fixed participation fees of Rs.
100000/-( Rupees one lakh only)

C.2

Purchase preference to central PSUs: ONGC reserves
the right to allow Central PSUs, Purchase Preference
facilities as admissible under the existing policy, the
parameters of which are defined in Office Memorandum
No. DPE/13(1)/2002-Fin dated 14/6/2002 (as amended
from time to time) issued by DPE, under the Ministry of
Heavy Industries and Public Enterprises.

GENERAL.:

The bidder through it's authorized signatory has to give
an undertaking in the format given in tender document
at Annexure-8 that his company / Firm etc. as the case
may be, was never blacklisted by any Central
Govt./State Govt./ State PSU/Central PSU.

D.2

The BEC over-rides all other similar clauses operating
anywhere in the Bid Documents.

D.3

The bidder/contractor is prohibited to offer any service /
benefit of any manner to any employee of ONGC and
that the contractor may suffer summary termination of
contract / disqualification in case of violation.

Integrity pact: The integrity pact is at Annexure-12.
Bidders have to return the Integrity pact duly signed
along with their techno- commercial bid failing which the
bid shall be rejected out rightly.

The Integrity Pact shall be signed by the same signatory
who signs the bid i.e. who is authorized to sign the bid as
per the instructions to bidders stipulated in the tender
documents. All the pages of the Integrity Pact shall be
duly signed by the Bidder’s signatories. It should also be
duly signed by witnesses.
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CERTIFICATE

All the terms and conditions of ONGC’s tender documents for tender
No. TE1IBCO08002 are acceptable to us and we have not made any deviations
from the same or put forward any additional condition in our offer.

Certified that we have quoted for complete scope of work.

Place : Signature

Date

Organisation / Firm Name and Designation
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4-GENERAL CONDITIONS OF CONTRACT

1.0 Definition & Interpretation
1.1 Definitions:

The following words and phrases shall have the meanings hereby
assigned to them except where the context otherwise requires:

1.1.1 The "BID DOCUMENT(S)" / "TENDER DOCUMENTS" shall mean the
documents issued by ONGC to prospective Bidders, containing various
Terms and Conditions, Scope of work, ,Building Brief, Building design
basis, procedures, modes, methods and formats for the Bidders to
prepare their BID for submission to "ONGC". The BID DOCUMENTS
shall include Notice Inviting Tender, Instruction to bidders, General
Terms and Conditions of Contract (GCC), design brief and
Specifications, Time Schedule, Appendices and addendum /
corrigendum, if any, issued by ONGC.

1.1.2 The "BID" / "TENDER" shall mean the proposal along with supporting
documents and subsequent clarification / confirmations etc., submitted
by the Consultant.

1.1.3 The “Contract” means the documents forming the tender and
acceptance thereof and the formal agreement executed between the
competent authority on behalf of the Oil & Natural Gas Corporation
Limited and the Architect/Firm together with the documents referred to
therein including these conditions, the specifications, designs, drawings
and instructions issued from time to time by the Engineer-In-Charge and
all these documents taken together, shall be deemed to form one
contract and shall be complementary to one another.

1.1.4 Approval means and include the written consent either manuscript,
typewritten or printed statement under or over signature or seal as the
case may be of the Company or their representative on
documents/drawings or other particulars in relation to the contract;
"Approved” means approved in writing.

1.1.5 "CORPORATION/ ONGC/ OWNER ” means Oil and Natural Gas
Corporation Ltd., incorporated under companies Act 1956 having its
Registered office at Jeevan Bharti, Tower - Il, 124 Cannought Circus
New Delhi - 110001 and its Headquarters situated at Tel Bhavan,
Dehradun-248 001& includes its successors, administrators, executors
and assignees.

1.1.6 The “ONGC’s Representative” ["ENGINEER-IN-CHARGE"/ "EIC"/

‘Engineer’ shall mean the person(s) designated as such by ONGC to act
for and on its behalf for operation and execution of this CONTRACT.
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1.1.7 The ‘ENGINEER IN CHARGE’S REPRESENTATIVE’ / “EIC's
REPRESENTATIVE” shall mean any personnel nominated from time to
time by the Engineer In Charge for carrying out supervision of works or
other duties as may be assigned to him by ONGC.

1.1.8 "ARCHITECT”/’CONSULTANT” shall mean the individual, firm or
Corporation, whether incorporated or not, undertaking the works and
shall include the legal personal representative of such individual or the
persons composing such firm or Corporation, or the successors of such
firm or Corporation and the permitted assignees of such individual, firm
or Corporation.

1.1.9 "CONSULTANT'S REPRESENTATIVE" means any personnel
nominated by the Consultant and notified in writing to ONGC / EIC to act
on behalf of the Consultant and / or to perform the the services under
the Contract.

1.1.10 COMPLETION PERIOD means the completion of Services as per the
Scope of work by the date specified in the Contract.

1.1.11 Scheduled Completion Date means the date where the completion of
Services is scheduled to be achieved in accordance with the Contract.

1.1.12 "Certificate of Completion and Acceptance" means certificate issued
by Corporation stating that Consultant has satisfactorily performed the
entire Scope of Work under the Contract and the Scope of Work added
subsequently in accordance with provisions of the contract.

1.1.13 Contract means the agreement between Company and Consultant and
will consist of the documents described in the agreement.

1.1.14 Contract price means the total sum payable to the Consultant, for
complete consultancy services, for the entire scope of work and shall
include all taxes/duties/charges payable to statutory authorities on
Consultant’s fees, without any liability on the Company for any of these
charges. The prices will remain firm and valid till completion of the work
and shall not be subject to escalation on any ground whatsoever.

1.1.15 Fees mean the charges payable by the Company to the Consultant for
the services rendered by the latter as per this contract.

1.1.16 Parties mean the Company and the Consultant and the term party
means any of the parties.

1.1.17 Project means “ARCHITECTURAL CONSULTANCY AND FOR
CONSTRUCTION OF GREEN BUILDING OFFICE COMPLEX AT
TRIPURA ASSET, AGARTALA”
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1.1.18 Services mean work to be performed by the Consultant as per scope of
work.

1.1.19 Work shall mean work to be performed by EPC Contractor and their
sub-contractors/ vendors.

1.1.20 “APPENDIX” / “ANNEXURES” / “ATTACHMENTS” means Annexure
attached to this BID DOCUMENT / CONTRACT DOCUMENT and
forming integral part of this BID / CONTRACT.

1.1.21 “PRICE SCHEDULE" / "SCHEDULE OF RATES" / "SCHEDULE OF
PRICES" shall mean the Schedule of prices annexed to the
CONTRACT.

1.1.22 Notice in writing" or "written notice" shall mean a notice in written,
typed or printed characters sent (unless delivered personally or
otherwise proved to have been received) by registered post to the last
known private or business address or registered office of the
addressee and shall be deemed to have been received when in the
ordinary course of post it would have been delivered.

1.1.23 “Letter of Acceptance (LA)” shall mean a written intimation by ONGC
through a Telex/ Fax / Telegram / Letter to the successful Bidder
(Consultant) that his bid has been accepted by ONGC in accordance
with the provisions contained therein.

1.1.24 “Work Order (WO)” shall mean a written intimation by ONGC
through a Telex/ Fax / Telegram / Letter to the Consultant on entering in
Agreement/Contract with ONGC for the intended services.

1.1.25The expression ‘works’ or ‘work’ shall, unless there be something
either in the subject or context repugnant to such construction, be
construed and taken to mean the works by or by virtue of the contract
contracted to be executed whether temporary or permanent, and
whether original, altered, substituted or additional.

1.1.27 “SCOPE OF WORK” means & includes all the Works / Services as
detailed out under the Scope of Work of the CONTRACT.

1.1.28 "Site" shall mean the site of the contract works including any buildings
and erections thereon and any other land (inclusively) as aforesaid
allotted by the CORPORATION for the purpose.

1.1.29 "Drawings" means drawing included or referred to in the tendering
documents & any modification thereof approved in writing by the
Corporation’s representative & any additional drawing which may
from time to time be ordered, furnished or approved in writing by the
Corporation’s representative or his authorized representative or required
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to be produced by the Architect/Firm as per the provisions of tender.

1.1.30"AS-BUILT Drawings” means as constructed drawings of the Project
after incorporating any changes found necessary during execution.

1.1.31"Schedule of Quantities” means the Schedule of Quantities of items,
materials & rates, summaries, etc. as finally accepted.

1.1.32 "Specification” means the specifications of materials/finishes
etc. including relevant Indian standard specification where so required and
where such a specification is not available, the specification approved by
the Engineer in Charge.

1.1.33"Day" means a Calendar day of twenty four (24) consecutive hours
beginning at 0000 hours (midnight) and ending at 2400 hours (midnight)
as referred to local time at the Site

1.1.34 "Week" means seven consecutive calendar days.
1.1.35 "Month" means calendar month.

1.1.36 "Kick-off Meeting" means a meeting convened by the Corporation to
discuss and finalize the Work execution plan and procedures with the
Consultant.

1.1.37 “CONFIDENTIAL INFORMATION” shall mean all information relating
directly or indirectly to the WORK, which is disclosed to CONSULTANT
by or on behalf of ONGC, and to ONGC by or on behalf of
CONSULTANT.

1.2 INTERPRETATION
1.2.1 Words imparting the singular meaning only also include the plural and
vice versa except where the context otherwise requires.

1.2.2 Words as defined in the entire Clause No. 1.0 Titled “Definitions” In
capital letters are also appearing in the Tender Document in 2™
alphabet, or first letter in capital followed by 2" alphabet letters. These
are to be treated as same i.e. word “CONTRACT” or “Contract” or
‘contract” will have the same meaning unless context specifically
warrants otherwise.

1.2.3 Reference to “Section”, “Clause”, “Article” and “Provision” shall have the
same meaning.

1.2.4 The Marginal Notes/ Headings/Titles/ Catch Lines and sub-titles in
these Conditions of Contract are included solely for convenience of
reference and shall not be deemed to be part thereof and shall not
affect the meaning or operation of the Contract.
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1.2.5 Whenever it is mentioned in the CONTRACT DOCUMENT that the
Consultant shall perform certain WORK or provide certain services /
facilities, it is understood that the Consultant shall do so at his cost.

1.2.6

2.0

Unit of Measurement

All the Drawings and Specifications prepared by the Consultants shall be

in Metric System.

COMMENCEMENTS AND COMPLETION PERIOD OF CONTRACT:

The commencement date of the Contract is date of this agreement. The
Schedule Completion Date of the Contract for the firm scope of work
shall be the actual date of obtaining completion certificates from ONGC
PLUS twelve months for settlement of post-completion issues and defect
liability period, of the Project. The schedules of completion of the

following activities shall be as follows:

Sr.
No

Description of Activity

Schedule of

Completion

Time

Submission of conceptual drawings (elevations, sections,
all different floor plates, perspectives, etc.), interior layouts
of all floors, preliminary estimates.

30 days from the date of
signing of this agreement.

Submission of a technical brief about the feasibility or non-
feasibility of the various features mentioned in the
indicative design brief under scope of work with
justification, and cost-benefit ratio for ‘Green’ building
features.

30 days from the date of
signing of this agreement.

3D Walk-through presentation.

60 days from the date of
approval of concept &
interior layout by Company.
This activity shall run
parallel with activity No.4

Submission of detailed estimate and good for tendering
drawings based on Front End Engineering Design
(FEED), Vetting of structural design, Material selection as
per Green Building requirement, Energy modeling, Interior
planning, Electrical and HVAC planning, Communication
planning, Structured cabling, planning for Wi-Fi systems,
fire fighting plan and landscape plan.

90 days from the date of
approval of concept &
interior layout by Company.

Preparation of Bid document/ Bid evaluation criteria (BEC)
for open tender for engagement of LSTK contractor for
construction.

14 days from the date of
approval of the detailed
specifications and
estimates by the Company.

Issue of NIT

10 days from the date of
approval of bid documents.

Pre-bid Conference, Receipt/ Opening Technical bids of
LSTK contractors. Approval of plans from relevant
Statutory Authorities

70 days from the date of
publication of NIT.

C.S. preparation, vetting & Technical Bid Evaluation,
Clarification if any, recommendations & approval for
selection of LSTK contractors for opening their Price bids.

30 days from date of
opening of Technical bids.

Opening of Price bids, C.S. preparation, vetting,
Evaluation of Price-bid, recommendations & acceptance

25 days from the date of
approval of Technical Bids
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for selection of LSTK contractor, issue of NOA

by the Company.

10

Signing of Agreement with LSTK contractor and issue of
Work Order

30 days from the date of
issue of NOA by the
Company.

11

Review and approval of shop drawings & details.

Within 7 working days of
receipt of shop drawings &
details by the consultant
from the LSTK contractor.

12

Site supervision

Occasionally as and when
required by the Company
throughout the  project
execution.

13

Physical completion of work in all respects by the LSTK
contractor.

22 months from the date of
NOA placed on the LSTK
contractor.

14

Obtaining Occupancy certificate from local authorities,

3 months from the date of
physical completion of work

by the LSTK contractor.

3.0

3.1

3.2

3.3

THE CONSULTANT 41 ONGC

The Company shall accord approvals as and when required within 15
(fifteen) working days of receiving the documents. However, Consultant
shall not be entitled to any compensation on account of delay in
approvals by the Company.

CONTRACT DOCUMENT

Governing Lanquage

The governing language for the Contract shall be English. All contract
documents and all correspondence and communication to be given and
all other documentation to be prepared and supplied under the Contract
shall be written in English and the Contract shall be construed and
interpreted in accordance with English language.

Entire Agreement

The Contract constitutes the entire agreement between the Company
and the Consultant with respect to the subject matter of the contract and
supersedes all communication, negotiations and agreement (whether
written or oral) of the parties with respect thereto made prior to the date
of the Agreement.

This Contract shall not be assigned to any other party by either party
without written consent of other party.

Amendments to the Contract

No amendment or other variations of the contract shall be effective
unless it is in writing, is dated, expressly refers to the contract and is
signed by a duly authorized representative of each party here to.
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4.1 General Obligations of the Consultant

4.1.1 The scope of work for consultancy services does not mean that
Consultant will limit their work to that extent only but it can be
added/ supplemented so as to make it complete and meaningful
in accordance with Clause No. 4.4.

4.1.2 The Consultant shall follow all Govt. of India rules, procedures,
regulations while doing architectural designing, architectural
detailing, detailed engineering, detailed estimation, preparation of
market rates, acceptance of tender, quality control, and
instructions of various agencies having jurisdiction on
implementation of the project, issued from time to time to ensure
strict adherence to laid down procedure.

4.1.3 The Consultant shall ensure that the interest of the Company as
the Principal Employer of labour deployed at the project site is
fully guarded.

4.1.4 The Consultant will be responsible for facilitating statutory
inspections / ONGC and will complete the work in accordance
with their observations / directives.

4.1.5 Ownership of engineering/ estimation and responsibility for the
adequacy of it shall remain on the Consultant, irrespective of the
fact that the Company comments/ approves on it.

4.1.6 The Consultant shall be responsible for all the activities related to
work under the Contract or other obligations hereunder directly or
indirectly associated herewith.

4.2 Unit of Measurement

All the drawings and specifications prepared by the Consultant shall be
in Metric system.

4.3 Time Span for Responsibility of Services

From the time of commencement of the Services to the Completion and
acceptance by Company, Consultant shall be fully responsible for the
completion of the Scope of Contract.

4.4  VARIATIONS
4.4.1 Changes

Company has the right at any time to make a variation in the
Services. Variations must be in writing and if authorized by
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Company and generally in accordance with the procedures set
out in this clause 4.4, shall constitute variation orders, and
Consultant shall promptly perform the Services in accordance
there with. A variation order will not affect the rights or obligations
of the Company unless as otherwise explicitly provided therein
and all provisions of the Contract will apply thereto.

4.4.2 Consultant’s request for a change

If Consultant believes that any instruction, interpretation or
decision of the Company or the occurrence of any event affects
the Services so as to qualify as a variation to the Services under
Clause 4.4.6 then Consultant shall give prompt notice to the
Company within 10 days thereof prior to proceeding with the
Services affected. If the Company reasonably judges that said
instruction, interpretation, decision or event requires a variation
order, the Company will authorize the same. However, no
requested variation will be authorized, if the Company reasonably
judges that:

4.4.2.1 Consultant’'s work was affected by the fault or negligence
of Consultant or Consultant’s failure to comply with the
requirements of the Contract, or

4.4.2.2 The instruction, interpretation, decision or event, which
has affected Consultant’s work, is consistent with the
requirements of the Contract.

4.4.3 Valuation of Variations

The additions to or deletions from the Services that are allowable
as variations will be valued on the basis of an agreed amount
required for performing the Services in accordance with the
relevant variation that will be added to or deducted from the
Contract price.

4.4.4 Authorization of a Variation

Authorization of a variation must be in writing by the Company
before Consultant proceeds therewith. The authorization will
include in addition to a valuation in accordance with Clause 4.4.3,
prior agreement by the Company and Consultant on the
reasonable effect of a proposed variation on the schedule
completion date and Contract price. The authorization shall then
constitute Variation Order. However, in circumstances, which the
Company reasonably judges to be exceptional, the Company may
authorize and instruct Consultant to proceed with a variation on
the basis that the parties will agree on the reasonable effect of the
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variation as soon as possible, and Consultant shall proceed
accordingly.

445 Non - Variation

Consultant shall not be entitled to a variation order in
circumstances attributable to any error by Consultant.

4.4.6 Major Changes Only

Only variations that constitute major changes shall be regarded
as qualifying as variations under this Clause 4.4 for the purpose
hereof, “major changes” mean activities

a) The subject of an instruction by the Company which is
additional to or a reduction in the scope of Services or

b) Which are not consistent with the activities which Consultant
can show he has expressly assumed in any part of his tender
forming part of the scope of the Services on which he has
priced, which has an impact on price, or

c) Variations each of which do not qualify under a) or b) but
which in the aggregate have cumulative effect which have an
impact on price. “Major changes” do not include any
instruction on interpretation or decision of the Company or
events which relate to the Services which are consistent with
the requirements of the scope of Services, regardless of
whether they have an impact on price.

4.4,7 Extension to Programme

Should Consultant consider that any acts or omissions of
Company cause Consultant to be delayed in the performance of
the Contract, Consultant shall be entitled to give notice under
Clause 4.4.2 and parties will proceed in accordance with the
provisions of Clause 4.4.

5.0 Ownership of Records and Materials

All plans, data, maps, Drawings, specifications, applications to statutory
authorities, provisional certificates, and all other documents obtained by
Consultant in performing the services shall be the property of the
Company and shall so far as necessary be held in temporary custody of
Consultant. Upon completion of the job or termination of the Agreement
by the Company whichever shall first occur, all aforesaid documents
including original thereof shall be handed over to the Company in
accordance with such arrangements as may be prescribed by the
Company. Consultant shall not make copies or utilize in any other
manner, any of the documents referred to here in for purpose other than
the contracted services without the prior written consent of the
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Company. Similarly, documents prepared by Consultant shall also
remain the property of Company and Consultant will not divulge or
publish any contents without prior specific approval of the Company.

However any consultant work procedures/ proprietary information shall
not become the property of Company.

6.0 Confidential handling of Information

6.1 Consultant shall ensure confidential handling by its own personnel of all
matters pertaining to plans, policies, cost and other information relating
to the project developed or acquired by means of the
Agreement/Agreements that will be entered into between the Company
and other contractor/contractors.

6.2 Such information shall not be revealed by Consultant to any of its
personnel or any other person except such individual who requires such
information in order to perform the services hereunder.

6.3 Consultant shall not prepare articles or photographs for publication or
speeches about the services and/or the project or facilities or
installations or any other information concerning the Company
operations without prior written consent of the Company.

7.0 Compliance with Laws

Consultant shall comply with all laws, regulations and requirements of
appropriate Govt., Port, local or other statutory Authorities in India and
labour laws including but not limited to Workmen Compensation Act
during the performance of the Contract.

8.0 Notices

All notices, requests for consents required or permitted to be given or
made pursuant to this agreement by any party to another shall be
sufficiently given in writing in English and shall be deemed to have been
given or made when delivered in person to an authorized representative
of the party to whom the communication is addressed or when sent by
registered mail, Fax to such party.

9.0 Deleted

10.0 Contract Price and payment Procedure:

10.1 Contract Price means:

PRODUCT of The Percentage Fee specified in the price schedule
(Annexure-18)

THE CONSULTANT 45 ONGC

oyl



AND the LEAST of

Estimated cost as per detailed estimate prepared by the Consultant for
the work to be executed by the EPC (LSTK) contractor (excluding
contingencies and service tax, if any)

OR

The actual executed value of the work done by the EPC contractor,
(excluding escalation payable to EPC contractor, cost of extra items
payable to EPC contractor due to fault/negligence/oversight of the
Consultant, and service tax, if any, paid by EPC contractor).

10.2 Contract price is inclusive of all taxes/duties/charges payable to statutory
authorities on Consultant’s fees. In other words Consultant shall bear all
taxes and duties but not limited to Service Tax Income Tax under IT Act
1961, personal taxes etc. levied or imposed on the Consultant on
account of ‘Fees’ received by it from the Company for the work done
under this Contract. It shall be the responsibility of the Consultant to
submit to the concerned Indian authorities, the returns and all other
concerned documents required for this purpose and to comply in all
respects with the requirements of the laws in this regard, in time. It is
expressly agreed that no tax, levy, cess, duty shall be borne by the
Company under this Contract.

10.3 Company shall pay to the Consultant for satisfactory completion of the
Scope of works under the contract at the agreed Contract price.

10.4 Any payment shall however be due only after signing of the contract and
Consultant furnishes to the Company Performance Guarantee (as per
clause 27). Consultant shall submit (maximum of one invoice per month)
the invoices duly accompanied by the required supporting documents.
Company shall make payments for undisputed amount of such invoices
within 30 working days from the date of receipt of invoice.

All payments by the Company shall be remitted through Electronic
Clearing System (ECS) to the Consultant's bank account. The
Consultant shall provide details of bank account along with MICR/IFSC
number of the bank and branch at the time of submission of their
invoices.

10.5 No advance payment shall be made to the Consultant by the Company.

10.6 Milestone payment schedule for various activities are as under:

Sr. | Milestone achieved Extent of payment
No.
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Stage 1
On submitting conceptual designs
and rough estimate of cost.

10% of total fees payable, based
on preliminary cost estimate, to be
adjusted in the final bill.

Stage 2

On submitting the required
preliminary scheme for the Client's
approval along with the preliminary
estimate of cost.

20% of total fees payable, based
on preliminary cost estimate, less
payment already made at Stage 1,
to be adjusted in the final bill.

Stage 3

a. | On incorporating Client's
suggestions and submitting
drawings for obtaining approval
from the Client/statutory
authorities.

30% of the total fees, based on
preliminary cost estimate, less
payment already made at stages
1 and 2, to be adjusted in the final
bill.

b. | Upon client’s / statutory
approvals necessary for
commencement of construction

35% of the total fees, based on
preliminary cost estimate, less
payment already made at stages
1 to 3a, to be adjusted in the final
bill.

Stage 4
Preparation of working drawings,
specifications and schedule

of quantities with detailed estimate of

cost and preparation of tender
documents for, Vetting of structural
design from IIT, on approval of
detailed estimate and design.

45% of the total fees, based on
detailed cost estimate, less
payment already made at stages
1 to 3, to be adjusted in the final
bill.

Stage 5
On inviting, receiving and analyzing
tenders; advising Client on

appointment of contractors, award of

work to EPC/ LSTK &TPI.

55% of the total fees, based on
detailed cost estimate or value of
contract awarded to the EPC,
whichever is the least, less
payment already made at stages
1 to 4, to be adjusted in the final
bill.

Stage 6

a | On submitting working drawings
and details required for
commencement of work at site.

65% of the total fees, based on
detailed cost estimate or value of
contract awarded to the EPC,
whichever is the least, less
payment already made at stages
1 to 5, to be adjusted in the final
bill.

b | Review of shop drawing &
detailing as prepared by EPC
contractor, Advise in project
management & site supervision
work, etc. during the EPC
contract period.
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On completion of 20% of the
work

70% of the total fees, based on
detailed cost estimate or value of
contract awarded to the EPC,
whichever is the least, less
payment already made at stages
1 to 6a, to be adjusted in the final
bill.

On completion of 40% of the
work

75% of the total fees, based on
detailed cost estimate or value of
contract awarded to the EPC,
whichever is the least, less
payment already made at stages
1 to 6b(i), to be adjusted in the
final bill.

On completion of 60% of the
work

80% of the total fees, based on
detailed cost estimate or value of
contract awarded to the EPC,
whichever is the least, less
payment already made at stages
1 to 6b(ii), to be adjusted in the
final bill.

85% of the total fees, based on
detailed cost estimate or value of
contract awarded to the EPC,
whichever is the least, less
payment already made at stages
1 to 6b(iii), to be adjusted in the
final bill.

90% of the total fees, based on
detailed cost estimate or value of
contract awarded to the EPC,
whichever is the least, less
payment already made at stages
1 to 6b(iv), to be adjusted in the
final bill.

iv | On completion of 80% of the
work
v | On Virtual Completion of
work
7. Obtaining completion certificate and
occupancy certificate from the Govt.
authorities.

Balance fees within three months,
based on detailed cost estimate or
actual value of executed work by
the EPC, whichever is the least,
less payment already made at
stages 1 to 6.

10.7 Statutory payments to Govt. bodies for obtaining requisite clearances for
the building construction, payments to ‘Commissioning Agent’, ‘TPI
Agency’ and IIT shall be paid directly by ONGC to the concerned agency
as per actual, and no consultancy fees will be paid to the Consultant,

thereon.

THE CONSULTANT 48

oyl

ONGC




However, it is the responsibility of the Consultant to get all the necessary
clearances/ permissions, and facilitate in making the necessary
payments to the respective agencies.

11.0 Duties and Taxes

11.1 Consultant shall bear all Taxes, levies, duties, cess levied on consultant
and their personnel on account of payments received by it from the
Company for the scope of work done under the contract at the
applicable rate on payments made to the Consultant under this Contract.

11.2 It shall be the responsibility of the Consultant to submit to the concerned
Indian authorities the tax returns and any other documents if required for
this purpose. The Consultant shall also provide the Company such
information, as it may require, in regard to the Consultant’s income and
expenditure under the contract for this purpose.

11.3 Necessary deduction on account of Income Tax and any other taxes at
source, applicable on payments to Consultant under this contract will be
made as per tax provisions under applicable Acts and Rules, and
necessary certificate shall be issued by the Company to the Consultant
accordingly.

12.0 Personal Taxes

Consultant shall bear all personal taxes as may be imposed on his
employees and the employees of his associates etc., on account of their
association with or for performance of work in India and comply with the
requirement under the provision of Income Tax Act 1961/ Service Tax
Act or such other taxes.

12.0 Patents

13.1 Consultant shall hold harmless and indemnify the Company from and
against all losses, damages and expenses arising from any claim, for
infringement of a patent, copy rights in existence or to be granted on an
application published prior to final acceptance of the services under the
agreement, with respect to or arising out of the use of supply of tools,
equipment machinery materials or composition of material and practice
of employment of methods and processes in the performance of the
services.

13.2 Consultant shall promptly notify the Company if Consultant has or
acquired knowledge of any patent under which a claim or suit for
infringement could be reasonably brought because of the use by the
Company or its agent of any tool, equipment machinery materials
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composition of materials, process of methods to be supplied or covered
under the Contract.

14.0 ARBITRATION CLAUSE

Except as otherwise provided elsewhere in the contract, if any dispute,
difference, question or disagreement arises between the parties hereto or their
respective representatives or assignees, in connection with construction,
meaning, operation, effect, interpretation of the contract or breach thereof
which parties are unable to settle mutually, the same shall be referred to
Arbitration as provided hereunder:

141 A party wishing to commence arbitration proceeding shall invoke
Arbitration Clause by giving 60 days notice to the other party. The notice
invoking arbitration shall specify all the points of disputes with details of the
amount claimed to be referred to arbitration at the time of invocation of
arbitration and not thereafter. If the claim is in foreign currency, the claimant
shall indicate its value in Indian Rupee for the purpose of constitution of the
arbitral tribunal.

142 The number of the arbitrators and the appointing authority will be as
under:

Claim amount
, (exclu_dmg Number of - ,
claim for interest , Appointing authority
i arbitrator
and counter claim,
if any)
Upto Rs. 5 crore | Sole Arbitrator ONGC
One arbitrator by each party and
the 3™
Above Rs. 5 crore | 3 Arbitrators arbitrator, who shall be the
presiding
arbitrator, by the two arbitrators.

143 The parties agree that they shall appoint only those persons as
arbitrators who accept the conditions of this arbitration clause. No person shall
be appointed as arbitrator or presiding arbitrator who does not accept the
conditions of this arbitration clause.

144 Parties agree that there will be no objection if the Arbitrator appointed
holds equity shares of ONGC and/or is a retired officer of ONGC / any PSU.
However, neither party shall appoint its serving employee as arbitrator.
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145 If any of the Arbitrators so appointed dies, resigns, becomes
incapacitated or withdraws for any reason from the proceedings, it shall be
lawful for the concerned party/arbitrators to appoint another person in his place
in the same manner as aforesaid. Such person shall proceed with the reference
from the stage where his predecessor had left if both parties consent for the
same; otherwise, he shall proceed de novo.

146 Parties agree that neither party shall be entitled for any pre-reference or
pendente-lite interest on its claims. Parties agree that any claim for such
interest made by any party shall be void.

14.7 The arbitral tribunal shall make and publish the award within time
stipulated as under:

Amount of Claims
and Counter
Claims (excluding

Period for making and publishing of the award
(counted
from the date of first meeting of the arbitrators):

interest)
Upto Rs. 5 Crore Within 8 months
Above Rs. 5 Crore Within 12 months

The above time limit can be extended by the arbitrator, for reasons to be
recorded in writing, with the consent of the parties.

14.8. Arbitrators shall be paid fees at the following rates:

Amount of Claims and| Lump sum fees (mcludmg fees for study of
Counter Claims material, wrltlng of the award, secretarial
(excluding interest) payable to each arbitrator
(to be shared equally by the parties)
Upto Rs 50 lac Rs. 7,500 per meeting subject to a ceiling of
Above Rs 50 lacto Rs 1 | Rs. 90,000- plus Rs. 1, 200 per lac or a part
crore subject to a ce|I|ng of Rs. 1,50,000/-
Above Rs. 1 Crore and | Rs. 1,50,000- plus Rs. 22, 500/- per crore or
upto Rs. 5 Crores subject to a celllng of Rs. 2,40,000/-
Above Rs. 5 Crores and | Rs. 2,40,000/- plus Rs. 15, OOO/ per crore or
upto Rs. 10 Crores. subject to a celllng of Rs. 3,15,000/-
Above Rs. 10 crores Rs. 3,15, 000/- plus Rs. 12,000/- per crore or
subject to a ceilingj of Rs. 10,00,000/-
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For the disputes above Rs. 50 lacs, the Arbitrators shall be entitled to an
additional amount @ 20% of the fee payable as per the above fee
structure.

14.9 If after commencement of the Arbitration proceedings, the parties
agree to settle the dispute mutually or refer the dispute to conciliation, the
arbitrators shall put the proceedings in abeyance until such period as
requested by the parties. Where the proceedings are put in abeyance or
terminated on account of mutual settlement of dispute by the parties, the
fees payable to the arbitrators shall be determined as under:

(i) 25 % of the fees if the claimant has not submitted statement of
claim.
(i) 50 % of the fees if the award is pending.

14.10 Each party shall pay its share of arbitrator's fees in stages as under:

0] 25% of the fees on filing of reply to the statement of claims.
(ii) 25% of the fees on completion of evidence.
(i)  Balance 50% at the time when award is given to the parties.

14.11. Each party shall be responsible to make arrangements for the travel and
stay etc of the arbitrator appointed by it. Claimant shall also be responsible for
making arrangements for travel | stay arrangements for the Presiding Arbitrator
and the expenses incurred shall be shared equally by the parties.

In case of sole arbitrator, ONGC shall make all necessary arrangements for his
travel stay and the expenses incurred shall be shared equally by the parties.

14.12 The Arbitration shall be held at the place from where the contract has
been awarded. However, parties to the contract can agree for a different place
for the convenience of all concerned.

14.13 The Arbitrator(s) shall give reasoned and speaking award and it shall be
final and binding on the parties.

14.14 Subject to aforesaid, provisions of the Arbitration and Conciliation Act,
1996 and any statutory modifications or re-enactment thereof shall apply to the
arbitration proceedings under this clause.

15.0 Governing Law and Jurisdiction

The Contract shall be governed by the Laws of India and shall be
subject to the exclusive jurisdiction of Courts in Agartala.
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16.0 Workmen

16.1 Consultant shall depute its' representatives having adequate experience
for the assigned job during review of residual engineering activities and
site supervision jobs immediately after intimation by Company.

Engineers who are necessary for rendering the Services in this contract
shall be deputed properly at appropriate time for various works.

16.2 The Company may at any time object to and require the Consultant to
remove from the work an Engineer, if in the opinion of the Company
representative, the person in question has misconducted himself or his
employment is otherwise considered undesirable or professionally
incompetent. The Consultant shall forthwith remove and shall not again
employ the person in question for the work without a written consent of
the Company's representative.

17.0 Force Majeure

17.1. The term “Force Majeure” as employed herein shall mean act of
God, revolt, riot, fire, flood, war, cyclone, earthquake, tsunami and Acts
and Regulations of state/central Government.

17.2. In the event of either party being rendered unable by Force
Majeure to perform any obligations required to be performed by them
under the contract the relative obligation of the party affected by such
Force Majeure shall upon notification to the other party be suspended for
the period during which such cause lasts.

17.3. Upon the occurrence of such cause and upon its termination, the
party alleging that it has been rendered unable as aforesaid thereby
shall notify the other party in writing within 72 (seventy two) hours of the
alleged beginning and ending thereof giving full particulars and
satisfactory evidence in support of its claim.

17.4. In the event of the Consultant being unable to perform its
obligations due to Force Majeure as above, the Consultant shall help the
Company by making alternative arrangement as far as it can, so that the
work does not suffer.

17.5. The period of contract shall stand automatically extended
corresponding to the period lost due to Force Majeure conditions and the
consultant shall not be entitled for any compensation for the Force
Majeure period.

17.6. In case of the Force Majeure conditions lasting more than six
months, Company shall have the right to terminate the contract.
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17.7. Delay or non-performance by a party hereto caused by the
occurrence of any event of Force Majeure shall not:

(@ Constitute a default or breach of the Contract,
OR

(b) Give rise to any claim for damages or additional cost or expense
occasioned thereby, if such delay or non-performance is caused
by the occurrence of an event of Force Majeure. Force Majeure

conditions are not payable under any circumstances.

18.0 Failure & Termination

Time for completion as mentioned under '‘Completion Schedule' Clause
2.0 above shall be of utmost importance for the Contract. If the
Consultant fails to complete the entire Works or any part thereof before
the respective scheduled completion dates fixed for the part/ entire
works, or if the Consultant repudiates the Contract before completion of
the Works, the Company may without prejudice to any other right or
remedy available to the Company under the Contract, terminate the
contract and get work completed from alternate source reserving the
right to invoke the Performance/Security Bank Guarantee of the
Consultant.

19.0 Termination

Company may at any time terminate the Contract by giving 30 days
notice without assigning any reason. In case of such termination of the
Contract, at Company’s discretion, full compensation shall be payable to
Consultant for all the services performed till the date of termination and
when such termination is due to the default of Consultant or for any
breach of the terms of the contract attributable to the consultant then, no
compensation shall be payable to Consultant (other than in respect of
the Services satisfactorily performed up to the date of termination) and
Company shall have absolute right to invoke the Performance/Security
Bank Guarantee. In this regard, decision of the Company shall be final
and binding on the Consultant.

Consultant shall deliver to Company all the relevant papers such as
complete drawings, applications made to various authorities, provisional
certificates, etc. and other similar documents relevant to the work as are
in its possession in either case of the termination as above mentioned.

20.0 Documents Schedule:

Consultant shall furnish to the Company within ten days period from
award of contract a complete list of all documents, which will be
prepared and will be the part of the Scope of Work. The schedule of
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documents shall show the document number, title, revision number,
issue number together with the date of issue. A revised schedule shall
be furnished periodically at least on a monthly basis, until the Scope of
Work is completed.

21.0 Submission of Documents:

The Consultant shall furnish to the Company with the requisite number
of complete sets of contract deliverables as specified in Scope of Work.

22.0 Progress Report:

Consultant shall make every effort to keep Company adequately
informed and advised, during their visits of site of work, as to the
progress of the work through out the Contract period.

The consultant will adopt PRIMAVERA/ MS PROJECT (latest available
version) software package with Web-based features for progress
monitoring and reporting. However, the Company will not reimburse cost
of the software.

23.0 Review of the documents:

Company reserves the right of review the work to the extent it considers
this necessary and in particular but not limited to:

- Ensure conformance to scope of work and other contractual obligations
- Ensure conformance to governmental rules and regulations

- Ensure minimum overall consultancy services cost to Company

- Ensure timely completion of the work

Company’s review will in no way relieve Consultant of his responsibility
to conform to scope of work or other contractual obligations.

The Consultant will be responsible for developing and furnishing all
relevant information with supporting documents along with its
recommendations.

Company or its representative will review all facets of Consultant’s
recommendations including the design basis for the recommendations.
Consultant shall furnish supporting documentation including calculations
for its recommendations.

24.0 Access

Any person/representative of Company, designated in writing by
Company shall have free access to and the right to inspect any part of
the scope of services at any time while being performed by the
consultant.
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24.1 Non-waiver of Defaults

If Company, in any instance, does not insist upon strict performance of
any of the terms and conditions of this Agreement or does not exercise
any option herein conferred, it shall not be construed as a waiver or
relinquishment in the future of any such terms and conditions of the
Agreement and shall not relieve Consultant from their obligations and
responsibility under this Contract.

25.0 Indemnity

25.1 Indemnity by Consultant:

Consultant shall indemnify and keep indemnified Company, its other
contractors and/or sub-contractors and its/their employees from all
actions, proceedings, suits, claims, demands, liabilities, damages,
losses, costs, charges, expenses, judgments and fines arising out of or
in the course of, or caused by the execution of work under the Contract
or other obligations hereunder directly or indirectly associated herewith
including but not limited to:

a) Personal injury, illness or death of:

i) Any of Consultant’s or subcontractor’s personnel (even if caused by
or contributed to by the negligence or fault of Company); and

i) subject to clause 24.2(a)(i) any other person to the extent that
the injury, illness or death is caused by the negligence or fault
of the Consultant or Consultant’s personnel or subcontractors
or subcontractors’ personnel and

b) Loss or damage to:

i) any property owned, hired or supplied by Consultant or
Consultant’'s personnel or subcontractors or subcontractors’
personnel including Constructional Plant (even if caused by, or
contributed to by, the negligence or fault of Company); or

i) subject to clause 24.2(b)(i) any other property to the extent that the
loss or damage is caused by the negligence or fault of the
Consultant or Consultant’s personnel or subcontractors or
subcontractors’ personnel.

25.2 Indemnity by Company:

Company shall indemnify and keep indemnified Consultant (which
expression in this clause includes, unless the context otherwise requires.
Subcontractors of any tier and its/their employees) from all actions,
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proceedings, suits, claims, demands, liabilities, damages, losses, costs,
charges, expenses, judgments and fines arising out of or in the course
of, or caused by the execution of work under the Contract or other
obligations hereunder directly or indirectly associated herewith including
but not limited to:

a) Personal injury, illness or death of

i) Any employee of the Company (even if caused by or contributed to
by the negligence or fault of Consultant);

i) subject to clause 24.1(a)(i) any other person to the extent that the
injury, illness or death is caused by the negligence or fault of
Company; and

b) Any loss or damage to:

i) Any property owned, hired or supplied by Company (even if caused
by or contributed to by the negligence or fault of Consultant);
except to the extent that such property is in the care or
custody of Consultant in connection with the work under the
Contract.

i)  Subject to clause 24.1(b)(i) any loss or damage to any other
property to the extent that the loss or damage is caused by the
negligence or fault of Company

26.0 Warranties

26.1 Consultant, warrant that the work will be carried out with due diligence
and according to good engineering practices and with not less than the
care and skill normally employed by/expected of reputed and
experienced engineers engaged in the type of services provided under
this Contract.

26.2 Consultant will exercise all reasonable skill, care and diligence in the
performance of the work and will carry out the work in accordance with
prudent engineering practice, commensurate with one skilled in the
engineering disciplines called for herein. Consultant shall be responsible
as set-forth herein, for any discrepancies errors or omissions in the
drawings, prepared for the Project, documentation supplied by it or
approved by it on behalf of Company whether the same shall have been
approved by the Company's representative or not, provided that such
discrepancies, errors, or omissions are not due to inaccurate information
furnished by Company to Consultant, and shall at its expense upon the
Company's  request, promptly rectify the  deficiency by
amending/replacing or supplementing the deficient drawings,
documentation as appropriate.
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27.0 Limitation of Liability

27.1 The Consultant’s sole liability and Company’s sole remedy for any
default by the Consultant under Clause 25.0 is to re-perform free of cost
that part of the Services as a directly and indirectly affected thereby.

27.2 The Consultant's guaranties, warranties, obligations, and liabilities
arising out of or in connection with the Contract and / or the Services are
exclusively and exhaustively set out in the Contract, whether or not
such guaranties warranties, obligations and liabilities would other wise
arise by statute, Contract, tort (including but not limited to negligence) or
otherwise at law.

27.3 The exclusions and limitations of liability set out in the Contract shall
apply irrespective of whether liability arises by statute, Contract, tort
(including but not limited to negligence) or other wise at law.

28.0 Performance Guarantee and Warranty

28.1 Consultant shall furnish to the Company within 15 days from the date of
signing of this Agreement, an unconditional and irrevocable
Performance/Security Bank Guarantee for due performance of the contract,
as per Pro-forma given at Annexure-10, for a sum equivalent to 10% of
the contract price (annualized). Only and only for purpose of this clause,
initially the contract price will be considered as the product of the
Percentage fees specified in the price schedule (Annexure-18) and the
preliminary estimated cost of Rs.2.97 Crores, estimated by the
Company. Once the detailed estimate is prepared by the Consultant for
the work to be executed by the EPC (LSTK) contractor then the contract
price will be considered as the product of the Percentage fees specified
in the price schedule (Annexure-18) and aforesaid detailed estimate
(excluding contingencies and service tax, if any). In case the aforesaid
detailed estimate prepared by the Consultant (excluding contingencies
and service tax, if any) is more than the preliminary estimated cost of
Rs.2.97 Crores, then the Consultant will give revised
Performance/Security Bank Guarantee for a sum equivalent to 10% of the
contract price (annualized) based on the aforesaid detailed estimate
prepared by the Consultant.

The Performance/Security Bank Guarantee provided by the Consultant on
the basis of the preliminary estimated cost will remain valid and in force
till it is not substituted with revised Performance/Security Bank Guarantee of
the Consultant. Once the revised Performance/Security Bank Guarantee is
provided, the Performance/Security Bank Guarantee initially provided on
the basis of the preliminary estimated cost will be returned by Company.

The irrevocable Performance/Security Bank Guarantee shall be drawn in
favour of the Company and shall be valid from the date of signing of the
Agreement no. --------------- dated --------- between Company and
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Consultant, and shall remain valid till the actual completion date plus the
Defect Liability Period/Warranty Period (i.e. Twelve months) plus Sixty
days.

28.2 In the event completion of Works is delayed beyond the Scheduled
Completion Date for any reasons whatsoever, Consultant shall suitably
extend the validity of the Performance/Security Bank Guarantee so as to
make it valid for 12 months (i.e. warranty period) plus 60 days from the
actual date of completion of Project.

28.3 Company shall have the right under this guarantee to claim the amount
there under in the event of Consultant failing to honour any of the
commitments entered into under this contract. In case Consultant fails to
furnish the requisite Performance/Security Bank Guarantee as stipulated
above, then the Company shall have the option to terminate the contract
and no compensation for the Works performed shall be payable upon
such termination. Upon completion of Works the above said guarantee
shall be considered to constitute Consultant's warranty. The warranty
shall be in force for 12 months (i.e. warranty period) plus 60 days, from
the actual completion date of the Project.

28.4 Notwithstanding what has been stated here above in this Clause in the
event of completion of project being delayed beyond the Scheduled
Completion Date(s) or extended date(s) extended as per provision of the
Agreement, Company may without prejudice to any other right or
remedy available to Company under the Agreement, operate the
Performance/Security Bank Guarantee to recover the liquidated
damages leviable as per Clause 27.7. The Performance/Security Bank
Guarantee amount shall there upon be increased to the original amount,
or Consultant may alternatively submit a fresh Performance/Security
Bank Guarantee for the equivalent amount of liquidated damages
recovered.

28.5 The value of the Performance Bank Guarantee for warranty period shall
be limited to 5% of the contract value (Annualized).

28.6 Performance/Security Bank Guarantee shall be returned to the
Consultant after satisfactory completion of the Contract.

28.7 Non Performance

28.7.1 In the event of non-performance of the Contract, the Company
shall timely notify the Consultant in writing, stating the basis of
Company’s finding of material breach. Company’s notice shall
afford Consultant seven (7) calendar days in which to take
corrective action or present an acceptable plan to Company for
remedying the breach to Company’s satisfaction. In the event
the Consultant fails to take corrective action or to present an
acceptable plan to Company for remedying the breach within
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seven (7) days, and continues to be in breach of contract,
Company shall notify Consultant that it is in default and
Company shall have the right under the contract to invoke the
Performance/Security Bank Guarantee and claim the amount
there under, and no further payment of Fee will be due and
payable by the Company.

28.7.2 If the Consultant is notified to be in default by the Company or
fails to complete the entire Works or any part thereof before the
scheduled completion date or the extended date or if the
Consultant repudiates this contract before completion of the
Works, Company may without prejudice to any other right or
remedy available to Company as under this contract.

A. Shall recover from the Consultant as ascertained and
agreed liquidated damages and not by way of penalty, a
sum equivalent to 0.5% (Zero point five percent) of the
‘Contract Price’ for each week of delay or pro rata for part
thereof beyond the scheduled completion or mutually
agreed extended completion date, subject to a maximum
of 10% (Ten percent) of the total ‘Contract Price’ payable
to the Consultant.

AND/OR

B. Terminate the contract or a portion or part of the Work
thereof. Company shall give 14 days notice to the
Consultant of its intention to terminate the contract and
shall so terminate the contract and Company would be free
to take action for completion of remaining works at the risk
and cost of Consultant, unless during the 14 days notice
period, the Consultant initiates remedial action acceptable
to Company.

The parties agree that this is a genuine pre-estimate of the loss/ damage
which will be suffered on account of delay/ breach on the part of the
Consultant and the said amount shall be payable on demand without
being any proof of the actual loss or damage caused by such delay/
breach.

Company may without prejudice to its right to affect recovery by any
other method, deduct the amount of liquidated damages from any
money belonging to the Consultant in its hands (which includes
Company's right to claim such amount against the Consultant's
Performance/Security Bank Guarantee) or which may become due to
the Consultant. Any such recovery of liquidated damages shall not in
any way relieve the Consultant from any of its obligations to complete
the Works or from any other obligations and liabilities under the contract.
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29.0 SECURITY DEPOSIT:

29.1. The Performance/Security Bank Guarantee submitted by
Consultant, shall be treated as security deposit.

29.2. The Performance/Security Bank Guarantee of Consultant, shall be
released only after Consultant produces Completion Certificate and
Occupancy Certificate from the Regulatory Agency(ies) authorized
to issue the same, completion of Defects liability period (i.e. twelve
months from the date of completion certificate issued to the EPC
contractor), and settlement of all issues/ observations raised by
statutory inspections / ONGC.

30.0 Subsequent Legislation

30.1 Notwithstanding the provision of Clause 11.0, in the event of
introduction of new legislation or any change or amendment or
enforcement of any Act or Law, rules or regulations of Government of
India or Public Body or any change in the interpretation by the
Supreme Court of India of any said Act or law, rules or regulations
which becomes effective after the date of submission of Price Bid or
revised price bid, if any, for this Contract and which results in
increased cost of the Services under the Contract through increased
liability of taxes (other than personnel or Corporate taxes), duties,
fees, the Consultant shall be indemnified for any such increased
cost by the Company subject to production of documentary proof to
the satisfaction of the Company, to the extent which is directly
attributable to such introduction of new legislation or change or
amendment as mentioned above.

30.2 Notwithstanding the provision of Clause 11.0, similarly, if introduction
of new legislation or any change or amendment or enforcement of any
Act or Law, Rules or Regulations of Government of India or Public
Body or any change in the interpretation by the Supreme Court of
India of any said Act or Law, rules or regulations which becomes
effective after the date of submission of Price Bid or revised price
bid, if any, for this Contract through reduced liability of taxes (other
than personnel taxes), duties fees, Consultant shall pass on the
benefits of such reduced taxes, duties or fees to the Company to
the extent, which is directly attributable to such introduction of new
legislation or change or amendment as mentioned above.

30.3 All duties, taxes, fees, charges, expenses, etc. (except where otherwise
expressly provided in the Contract) as may be levied/ imposed in
consequence of execution of the Works or in relation thereto or in
connection therewith as per the Acts, Laws, Rules, Regulations in force
on the date of submission of Price Bid or revised price bid, if any, for
this Contract shall be to Architectural Consultant's account. Any
increase/decrease in such duties, taxes, fees, etc. after the date of
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submission of price bid or revised price bid, if any, but within the
Scheduled Completion Date or the extended date of completion of
Works as stipulated in Clause 11.0 will be to the account of the
Company.

30.4 Any increase in the duties, taxes, and fees after the aforesaid
Scheduled Completion Date or the extended date of completion of
Services due to consultant’'s default will be to Architectural
Consultant’s account. However, any decrease of duties, taxes, and
fees after the date of completion of Services will be to Company's
account.

30.5 In case of introduction of new legislation or change or amendment in
any act or law after the Scheduled/extended Completion Date
(extended in accordance with the provisions of the Contract), but
which comes into force or becomes effect retrospectively from a date
on or before the Scheduled/extended Completion Date and which
results in any increase/decrease in the duties, taxes and fees under
the Contract, then such increase/decrease, subject to the conditions
stipulated in clause 29.1, 29.2 and 29.3 shall be to the Company’s
account.

30.6  Notwithstanding the provision contained in 29.1, 29.2, 29.3, 29.4 &
29.5, the Company shall not bear any liability in respect of:

i.  Personal taxes on the personnel deployed by Consultant, his sub-
Consultants/sub-subcontractors and Agents etc.

ii. The Income tax (including fringe benefit tax) in respect of Con-
sultant and all of their sub-contractors, agents etc.

31.0 Consequential Damages

31.1 The Consultant shall not be responsible for or liable to the Company or
any of their affiliates for consequential indirect or special damages or for
loss of profits, loss of revenue, suffered by the Company or any of its
affiliates, and the Company shall protect, defend, indemnify and hold
harmless the Consultant and his Sub-Contractors from such claims even
if such liability is based or claimed to be based upon:

i) Any breach by the Consultant or Sub-Contractor of his obligations
under the contract

OR

i) Any negligent act or omission in whole or in part, of the Consultant
or of any of his affiliates or Sub-Contractor or their personnel or any of
them in connection with the performance of the works.

31.2 The Company or its other Contractors or their personnel shall in no
event be responsible for or liable to the Consultant or his Sub-
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Contractors for consequential, indirect or special damages suffered by
the Consultant or his Sub-Contractors or for business interruption or loss
of profits etc. The Consultant shall protect, defend, indemnify the
Company, its employees, appointed representatives, agents and other
Contractors etc., from such claims even if such liability is based or
claimed to be based upon:

i) Any breach by the Company of its obligations under the contract,
OR

i) Any negligent act or omission on the part of the Company or any of

its employees, agents or other Contractors or appointed
representatives in connection with the performance of works.

32.0 Bid Currencies

-Deleted-

33.0 Employment of Officials/Ex-official of Company

Consultant is advised not to employ serving Company employees
without its prior permission. It is also advised not to employ ex-personnel
of Company within the initial two years period after their retirement/
resignation/severance from the service without specific permission of
Company. The Company may decide not to deal with such firm(s) who
fails to comply with the above advice.

34.0 Integrity Pact

The Consultant will be required to enter into an integrity pact with the
Company (annexed as Annexure-12)

35.0 Capacity Building

The training programmes developed for the team of the Consultant’s
Project Team shall also be imparted to Company’s Project Team
members and any other nominees of the Company. Company shall
reimburse the expenses on this account on ‘actual cost’ basis incurred
for Company’s officers only. No ‘Fees’ will be paid to the Consultant.

Similarly the training programmes envisaged for the maintenance
personnel shall be imparted to Company’s maintenance personnel. The
Company shall reimburse the expenses on this account on ‘actual cost’
basis incurred for Company’s officers only. No ‘Fees’ will be paid to the
Consultant.

36.0 Lien in Respect of Claims in Other Contracts
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Any sum of money due and payable to the Consultant (including security
deposit returnable to him) under the contract may be with held or
retained by way of lien by ONGC against any claim in respect of
payment of a sum of money arising out of or under any other contract
made by the Consultant with ONGC.

It is an agreed term of the contract that the sum of money so with held or
retained under this clause by ONGC will be kept with held or retained as
such by ONGC till its claim arising out of the same contract or any other
contract is either mutually settled or determined by the arbitration clause
or by the competent court, as the case may be and that the Consultant
shall have no claim for interest or damages what so ever on this account
or any other ground in respect of any sum of money withheld or retained
under this clause and duly notified as such to the Consultant.

37.0 THIRD PARTY INSPECTION

A Third Party Inspection (TPI) Agency and Certification Agency needs to
be engaged by the Company, for inspection & certification during
procurement, fabrication, installation, construction, pre-commissioning &
commissioning of the project and issuance of Certificate of approval of
the entire facilities.

The Consultant will prepare bid document for tendering to appoint TPI
Agency.

ONGC shall appoint and make payment on this account directly to the
agency. No ‘Fees’ will be payable to the Consultant on this account.

38.0 NOTICES AND ADDRESSES:

For the purposes of this CONTRACT, the addresses of the parties will
be as follows and all correspondence and notices in relations to the
present CONTRACT sent to the parties at the addresses mentioned
below shall be deemed to be sufficient service of notice on the parties.
All such notices as well as reports, invoices, approvals and other
relevant material shall be addressed to the parties as per the address
given below:

38.1 OIL & NATURAL GAS CORPORATION LIMITED
To the Corporation:

The Chief Engineer (Civil),

CIVIL SECTION, ENGINEERING SERVICES
ONGC TRIPURA ASSET

AGARTALA- 799014

TEL: 0381-2374700

FAX: 0381-2374288

38.2 CONSULTANT'S REGISTERED OFFICE AND ADDRESS
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39.0 The executive control of this contract shall be that of the Chief Engineer
(Civil), AGARTALA, ONGC or any other officer who may be authorized
or nominated on his behalf.

40.0 CONTINUANCE OF THE CONTRACT

Notwithstanding the fact that settlement of dispute(s) (if any) under
arbitration may be pending, the parties hereto shall continue to be
governed by and perform the work in accordance with the provisions
under this CONTRACT.

41.0 INTELLECTUAL PROPERTY

Architectural design is an intellectual property of the Consultant. The
drawings, specifications, documents and models as instruments of
service are the property of the Consultant whether the project, for which
they are made is executed or not. The ONGC shall retain copies of the
Consultant’'s models, drawings, specifications and other documents for
his information and use in connection with the project. These shall not
be used for any other project by the ONGC or the Consultant or any
other person.

42.0 SET-OFF:

Any sum of money due and payable to the Consultant (including deposit
returnable to him) under this contract may be appropriated by ONGC
and set — off against any claim of the ONGC for the payment of a sum of
money arising out of this or under any other contract by the consultant
with the Corporation.
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5- SCOPE OF WORK

ARCHITECTURAL CONSULTANCY FOR CONSTRUCTION OF
GREEN BUILDING OFFICE COMPLEX AT TRIPURA ASSET,
AGARTALA
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5.1INTENT OF SPECIFICATION:

5.1.1 This specification is intended to cover development of conceptual
design, architectural designing & detailing, Basic Engineering, preparation
of project schedule, Establishment of design basis, detail engineering,
evaluation of bids, evaluation of bids, occasional site visits etc. The
requirements, conditions, schedules, etc. stated in other section of the
tender document regarding services and other activities under this
specification shall apply to and shall be considered as a part of this
specification.

5.1.2 It is not the intent to completely specify all details of the
Architectural consultancy, nevertheless the specification of works/
equipment shall conform in all respects to high standard of engineering,
design, selection of equipments, supervision, international & national
standards shall be capable of performing in continuous commercial
operation in a manner acceptable to the Company.

5.1.3 Complete work can be undertaken in three packages i.e Sub-
Structure, main buildings, including interiors of auditorium and all services,
loose furniture by the EPC contractor in the form of a lump-sum turnkey
contracts and accordingly any services not specifically mentioned here but
required for completion of the building and its operation in safe and efficient
manner shall be included within the scope of this specification at no extra
cost.

5.2 Background

Oil and Natural Gas Corporation Limited (ONGC), India’s premier
vertically integrated Hydrocarbon Company is desirous to set-up
‘GREEN BUILDING OFFICE COMPLEX AT TRIPURA ASSET,
AGARTALA” for which ONGC has plot of 6.0 Acres. The proposed
building is to be constructed on this plot. ONGC may not initially
construct the building utilizing the complete permissible built-up area.
The building shall be designed and constructed for approximately 10500
Sqg.m plus 2080Sqg.m stilt parking area.

5.3 Design basis

5.3.1 Infrastructure Salient Features

" The building including all Services will be designed according to
‘Green’ Building Concepts and for maximizing energy efficiency. It will
aspire to achieve standards matching with Leadership in Energy and
Environment Design (LEED) Platinum rating of the LEED India.
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" The buildings will be ‘Intelligent’ in the context of managing HVAC,
Lighting, Power, Individual and Vehicle Access Control and Parking,
VESDA Fire Detection and Control, Lifts, Water and Waste Water
disposal management, Office Automation Processes and
Communication through an Integrated Building Management System
(IBMS).

" Interiors with art-work, complete in all respects will be taken up
concurrent with building construction as per proposed utilization plans.
Apart from spaces that need customized treatment such as floors for
corporate level officers, cafeteria, Labs, IBMS etc., design of each floor
that is intended for office use will be standardized with a mix of
enclosed offices for Tier — | level officers, semi-private enclosures for
Tier — 1l and open office architecture for others. It will also have shared
facilities such as a conference room, meeting room (s), visitor's rooms,
pantry, maintenance and house-keeping storage, utilities & stationery
storage, rest-rooms etc.

. The building shall have Structured Cabling System for Voice, Data,
Video and BMS based on ETA/TIA standards. The cabling system
should support Gigabit Ethernet based LAN.

" Gigabit Ethernet will be in collapsed backbones between Fast Ethernet
switches, repeaters, routers, and servers across the floors. The vertical
backbone shall be on fiber and all horizontal Ethernet wiring on the
floors shall meet Cat 6(or above) standards.

. Each Working seat shall have 3 Fast Ethernet LAN connection nodes
and two phone jacks for Voice connectivity. In case of clustered
seating, the number of connections shall be n + 3.

= All the cables shall be terminated in punch down blocks and patch
panels with proper identification tags.

= All the common areas like Conference Halls, Meeting Rooms,
Auditorium etc., shall have high-speed wireless LAN connectivity with
necessary network security features built-in.

=  All the Audio/Visual systems shall be LAN based. The Video Projection
systems shall have provision to take multi-inputs from Computer, DVD
players, Video conferencing equipment and shall have segmented
display features for different inputs.

" The IBMS systems shall include biometric and RFID based access
control systems and CCTV surveillance. All areas of the building
feature CCTV surveillance, including all external access points
Sensitive areas shall feature Infrared motion detection systems.
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" Even though the building is to be designed to support a paperless
office environment, Tele-Working, Electronic Fund Transfer (EFT) etc.,
appropriate features will be designed to ensure smooth migration from
a paper to a paperless environment. There should be spaces for
printing, reprographics and storage of hard Copies, records,
documents etc.

" Integration of legacy systems will be ensured.

= The building will have provision for conditioned UPS for all IT and
Telecom Equipments. The power systems should be of redundant
design and have adequate back-up capacity to supply clean UPS to
Servers, Networking & Telecom Equipments, PCs Peripherals and
other critical equipments in case of mains failure. There will be
provision of a battery room, meeting appropriate safety, environment
and OEM requirements.

= There will be provision for installation of SATCOM, Microwave, VHF,
HF antennae on the rooftop of the building.

= The building shall have a Server Farm/Data Center for installation of
services. The building will have also have space for installation of
Telecom equipments like EPABXs, Networking equipments, SATCOM
equipments, Radio equipments etc. design of these facilities will be as
per relevant international standards for cooling, cabling management,
fire safety etc. the telecom equipment rooms will be as near as possible
to the rooftop of the building, to take care of the limitations of distance
between antennae and RF equipments.

= Building will have provisions against EMI/EMC (Electro Magnetic
interference/ Electro Magnetic Compatibility), e.g. separate earth for
power and telecom/networking equipments.

= The building will have a room for termination of all cables as per
relevant EIA/TIA/ITU or equivalent international standards. Typically
MDF for EPABX will be located in this room and It should be adjacent
to the Telecom Equipment room.

= The building will have provision for dissemination of important
information through PA system, electronic display boards etc. at
strategic locations.

" The buildings will have a Health Club and an Infirmary.

. Conference Rooms will be equipped with State-of-Art Digital Audio &
Video facilities.

= A common Data-Vault will be provided.
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5.3.2 Indicative Building Design Brief

S Area Provisions Remarks
No.
1. Project To create a building that is
Obijective environmental friendly,

energy efficient and uses
both passive & active
intelligence to maximize
benefit to its occupants

2. Building life

= Fifty years

= Twenty — five years
without a major

Embedded intelligent and
IT systems to become
eligible for a retrofit /
upgrade every ten years

retrofit
3. Building To achieve standards
Rating matching with LEED
Platinum Rating.
4. Design e Use passive
Philosophy intelligence and

‘Green Building’
Concepts to
maximize energy
efficient features.

e Incorporate
state-of-art active
intelligent
systems to:

= Maximize Energy
Conservation.

» Reduce
manpower
deployment  for
Services &
Systems.

= Provide a safe,
secure & healthy
work
environment.

= Provide
seamless
communication
both internally
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and externally.

Use distributed

‘closed-loop’
building  control
systems for
building
automation.
Provide
embedded
resilient and
redundant
systems to
ensure that

building integrity
& functionality is
not compromised
in the event of
isolated failure.

Provide
embedded fault
detection,
notification and
adaptation

ability.

Use the adage
‘Maintenance
over aesthetics’.

Audit design
from a
maintenance
perspective.

Avoid use of
prototype
technology.

Ensure
compliance with
established
codes and fit-for-
approval by
statutory
agencies.
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5.1

5.2

5.3

5.4

5.5

Architectural

Building
Description

Interior space
maximization

Energy
conserving
facades

Structural
Building
Material

Floors

Ultra — Chic and City
Landmark.

Column - Free interiors
‘Green’ Building

concepts to be used for
conserving energy and

reducing light and
HVAC load.
Building Integrated

Photo-Voltaic Systems
(BIPV) may be used in
facade and roof.

= RCC using RMC
wherever possible

Access floors

= Building controls to be
followed

= High-performance
glazing to be used.

= BIPV may be used in
conjunction with
double walled / photo-
chromatic glazing.

Stress / Deflection / Moisture
sensors to be incorporated in
to monitor building integrity /
condition and linked to the
IMBS.

If Required on account of:

=  Under-Floor VAV HVAC
Systems

= Cabling to eliminate wire-

clutter

* Enables use in
conjunction with facade
spandrel panels to

provide fresh air-intake

» Flexi-plan for
flexible interiors.

providing

= Walls to be free from
wiring and fixtures.
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5.6 | Water = Low volume | = Building should be water
Conservation flushing utilities self-reliant.
= Leak-proof =  Water quality will be as
plumbing per WHO standards
=  Water re-cycling = Building should be
capable of treating all
= Rain-water run-off waste.
capture for ground
water re-charge = Treated effluent to be
used for horticultural/
» Embedded sensors flushing/ HVAC use.
for monitoring water
quality
5.7 | Urinals
Waterless/ Low water
design.
58 |WC
Low Water design
5.9 | Sewage
Disposal Modular On-Site STP = STP to be automated and
instrumented to monitor
design parameters and
should be linked to the
IBMS.
5.10 | Space
Utilization Flexi - Interiors
5.11 | Shared
Resources = Conference Rooms | Conference Room should be
= Parking equipped with State-of-Art
= Library Conference Room should be
= Cafeteria equipped with state of art
= Infirmary Audio, Video and Lighting
= Gym / Sauna /| Systems.
Showers / Changing
Rooms = Attached area for
= Cleaning refreshments during
Paraphernalia Store conference breaks with
= Stationery & catering facility
Consumables = Satellte / Broadband
Stores Tele-Conferencing
= General Equipment.
Administration = Wi-Fi
= Security
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Maintenance
Main Store (discards

Parking

pending disposal) ‘Intelligent’ parking is
Data Vault proposed. To demonstrate
Power Plant care for the environment as
Control Room for | well as commitment to energy
Integrated  Building | / fuel efficiency , the following
Management systems will be provided:
System (IBMS)
Water/ Sewage | = Pollution Under Control
Management (PUC) Self-Serviced
Systems Counters
= Self - Serviced
computerized car
diagnostics equipment
= Wheel pressure /
alignment / Balance
= Fuel additives
= Electric charging stations
(for electric cars)
Hydrogen dispensing
station (future use)
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6. HVAC = Under-Floor Design and features should
Variable-Air-Volume | be designed to accumulate
(VAV) LEED points

= Special provisioning | No ‘Sick Building Syndrome’
for conference
rooms, Data Vault,| CO, levels to be monitored
IBMS Control Room | for air-quality surveillance

= Provision for| HVAC System is to be
integration with | integrated with the Fire-
Facade heat | Control System to evacuate
capture systems smoke and toxic fumes.

= Features to | It should be linked to the
enhance energy | IBMS
efficiency e.g.
integrated with | Note:
sensors to monitor
space occupancy | The possibility of using gas
for system load fired absorption chillers may
optimization. please be explored.

= A ducted ventilation | Textile based flexible ducts
system will be used | (Using fire-retardant coating)
for the basement. can be considered.

7. Electrical Buildings will be ‘Off- = An Energy Management

the-Grid® as On-site
Power will be
Generated:

= Low-Side power

load is to be met by
BIPV -
‘Electrolyzers’ - H
— Micro-Turbines.

= High-Side  Power
load will be met by
Micro-Turbines
powered by piped
natural gas.

= Mandatory Grid
Power will be used
as ‘back-up’ / buffer

System (EMS) is to be
provided that will manage
the power generation
trains (micro-turbine
based modules). Fuzzy
logic  controllers  will
determine energy load
patterns based on usage
in conjunction with
weather data and
configure power
generation equipment.

= Direct Digital Controls will
be used for actuators,
IBMS and  Telecom
equipment that require
DC. Possibility
generating DC directly at
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to meet  ‘Peak
Power’
Requirement

Heat recuperation
and CHP concept to

site can be examined to
reduce conversion
losses.

=  UPS will be required.

be applied. = Use of gas-fired chillers
for HVAC can Dbe
CAT-7/ Similar examined to reduce
Proprietary Cabling ‘High-Side’ load.
to be used.
Note:
Piped natural gas can be
provisioned for micro turbines
8. Lighting . Passive intelligent | Energy Efficient lights and

. Powered

building design will
be undertaken to
ensure maximized
use of ambient light.

. Use of technology

such as ‘Passive
Fiber — Optic Day-
Lighting’ should be

explored for
providing natural
light to confined
spaces.

. Use of Photo-
chromatic or
‘Double Glazed’
windows with

powered blinds to
be used.

lighting
will  be energy
efficient and will be
controlled by the
IBMS. Motion
sensors will monitor
space usage and
switch on/off
powered lights in
conjunction with

fixtures would be used.

If DC powered lighting is
energy efficient as compared
with AC, it should be used.

Lights should be switched on
‘before’ a person enters a
work space and will switch off
after he leaves the office.

Possibility of ‘Low — Power’
lighting can be explored.
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ambient light

5. Over-ride provisions
will be provided for
aesthetic lighting in
the IBMS.

6. Lighting will be
context specific i.e.
if only a part of a
large open space is
in use, that area
alone will be lit.
Similarly, if a
person is permitted
access in off-hours,
the IBMS will
recognize and light
only that part of the
office that is
relevant.

9. Building
Automation

The Integrated Building
Management  System
(IBMS) will integrate the
following ‘Systems’:

= HVAC
= Lighting
= Fire Detection &

Control

= Lifts / Elevators

= Access Control

* Integrated
Communication

= Office Automation

= Energy
Management

= Water & Waste
Management

= Building Health
Monitoring

Distributed ‘Closed -
Loop’ Control Systems
will be used by various
‘Systems’ that can
function autonomously

. The OSI - 7 Layer

Communication Model

can be used.

. BACNet (For HVAC) /

LONWorks are a few
proprietary systems that
can be evaluated.

. IBMS will be a

customized solution for
which appropriate
software will have to be
written & tested.
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(perform  part  core
functions only) in the
event of a breakdown.

These units will be
connected through
‘hard-wiring’ and

integrated with other
systems by the IBMS.

10. | Telecom
Services

1. Building will be
completely Wi — Fi.

‘Blue Tooth’
enabled devices will
be used.

2. PDAs | Mobiles
phones should
permit  interaction
with the IBMS to

control HVAC to be
‘personalized’ for a
space user. (E.g. a

user may like to
turn up the heating /
cooling to his/her
comfort levels
before actually
reaching the office
space)

3. The following

services will be
provided on the Wi-
Fi laptop.

= Voice
(VolP)

= Broadband
(Including E-mail
Electronic Fax , E-
Document transfer)

= Video-Conferencing

= Streaming Video

= Knowledge
Management
Software

= Voice Recognition

= Swipe-card reader

Telephony

Other competing
technologies such as WLAN
and GSM can also be
evaluated. However,
preliminary evaluation
suggests Bluetooth due to
lower overall cost and large
array of solution providers.
‘Fire-walls’ and special
provisions to prevent
unauthorized use will be put
in place.

Communication will be
integrated and  delivered
through only one device i.e.
the laptop. No Telephone
handsets will be used.

Envision a clutter-free office
table with only a ‘Blue-Tooth’

laptop that fulfils all
communication, office
automation and IBMS
integration needs - No

telephones / Fax Machines,
card readers etc.

The IBMS will also support
Tele-Work and Electronic
Fund Transfer (EFT).

Wireless Broadband
feasibility and provisioning to
be made.
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to integrate
authorization for
use of various
building facilities
Integration with  the
User interface of IBMS.

11. | Security

1. Authorized cars will
have a wireless
authorization  unit
that will permit entry
into the campus.

2. Bio-Metrics  using
Iris recognition will
be used for access
control (both entry
& exit).

3. CCTV will be used
for entry / exit
points, elevators &
common areas.

4. Intrusion alarms in

case building
integrity is breached
(Glass panes
broken, doors
forcibly opened,
access system
sabotage).

5. Autonomous
communication
equipment such as
VHF radio devices.

6. A person’s
movement  within
the building will be
monitored for the
following reasons:

= Guests will be
permitted if the
person is ‘available’

= A person’s locations

. Automated remote

controlled mechanical
barriers will govern access
to the campus. Other
vehicles will need
‘authorization’ which could
be embedded chip cards /
wireless devices.

. Access privileges will be

controlled through the
IBMS.

. ‘Admit one concept

should be ensured i.e. if a
door opens for an
authorized person, only
one person should be
admitted.

. Guest Protocol will be

followed.
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will be logged into
the contingency
management

system of the IBMS
that can provide
voice alerts,
intelligent  signage
for evacuation,
control of elevators,
sealing of HVAC
controls, sealing of
fire isolation doors.
This can be
achieved by a
unique identification
device worn by the
person that
‘registers’ itself with
the nearest ‘station’

and logs this
information into the
IBMS.

12.

Fire Systems

The intelligent building
must determine ‘very
early’ the possibility of a
fire before it actually
erupts. This can be
accomplished by Very
Early Smoke Detection
Apparatus (VESDA)
based fire detection
systems. Subsequently,
it identifies its precise
location and
prognosticates its
spread pattern. This
activates the automatic
fire mitigation & control

A self-diagnostic system that
can detect electrical
malfunctions (a major cause
of fire) can be incorporated in
the fire detection system.

Special provisions such as
infra-red heat sensor based
systems may be necessary
for Computer rooms and data
vault.

Fire detection, alarm and
suppression system shall be
designed as per National
Building Code of India-2005

devices. It raises an | (Part-lV, Fire and Life
alarm and informs | Safety). It shall also cover
occupants to evacuate | exit/escape route, signage,
the building through the | air conditioning etc.,
best route and activates | wherever applicable

event specific signage.

It then announces this

through automatic voice

spiels (Human voice
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may contain inflexions
that may set off a
panic). It also uses air
channels controlled by
HVAC systems to
evacuate smoke and
fumes so that orderly
evacuation is facilitated.

13.

Elevators

1. The elevator
system will be able
to map the traffic
pattern and
configure its
movements
accordingly.

2. It will permit use
only for ‘authorized
occupants’.

3. It will be linked to
the fire-
management
system so that its
movement can be
controlled for
evacuation.

4. It will have CCTV
and its light /
ventilation will also
be controlled based
on occupancy.

The traffic pattern can be
determined by:

= Wireless identification
devices worn by
authorized users.

= Transducers embedded
in the floor to monitor
incident load.

* [Input from access point.

=  Combination thereof.

14.

Furniture

Customized & Factory
Built

It is a paperless office. The
table can therefore be sized
accordingly. Only a single
laptop will serve all
communication / network
needs, hence no other clutter
/ wires will be required. A
Printer Pool will be
provisioned for (To
encourage use of the
paperless office concept).
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15. | Rodent / Pest| 1. Cabling System,
Control Access Stations /
Points will be
designed to deny
access to rodents.

2. Maintenance
access provisions
will also cater to this
requirement.

5.4PROJECT IMPLEMENTATION PLAN

The Consultant will extend the entire consultancy services necessary for
conceptualization and planning of the project, architectural designing and
detailing, carry out detailed engineering based on Green Building Concept and
to achieve standards matching with LEED Platinum Rating, obtain all
necessary statutory clearances, prepare the bidding documents for different
packages, evaluate the bids, review shop drawings done by Contractor(s), site
visits, as detailed in this agreement.

The consultant shall follow all Govt. of India rules, procedures, regulations and
instructions of various agencies having jurisdiction on implementation of the
projects, issued from time to time to ensure strict adherence to laid down
procedure.

The Consultant shall ensure, while preparing the bidding documents,
operability, maintainability, reliability and safety aspects of equipments and
system. The Consultant shall be fully responsible for evolving safe, economical,
technically sound and correct designs.

Conceptualization, clearances, and detailed engineering so that the building
shall be ‘Green’, Energy Efficient, ‘Intelligent’ and Barrier Free Building, and
shall aspire to achieve standard matching with the Leadership in Energy and
Environment Design (LEED) rating.

Company shall appoint Third Party Inspection agency, IIT and any other
agency required for the Project.

The Consultant shall extend all help and co-ordinate with such agencies
appointed by the Company.

The Contractor(s) would carry out shop drawing preparation, procurement,
installation, construction and commissioning of the building.

5.5BROAD SCOPE OF WORK OF CONSULTANT
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The Consultant is required to provide services in respect of the following:

5.5.1 SCOPE OF WORK:

55.1.1 PARTI-ARCHITECTURE:

1. Taking Company’s instructions and preparation of design brief.

2. Site evaluation, analysis and impact of existing and/or proposed
development on its immediate environs.

3. Design and site development.

4. Structural design.

5. Sanitary, plumbing, drainage, water supply and sewerage design.

6. Electrical, electronic, communication systems and design.

7. Heating, ventilation and air conditioning design (HVAC) and other

mechanical systems.
8. Elevators, escalators, etc.
9. Fire detection, Fire protection and Security systems etc.
10. Periodic inspection and evaluation of construction works.

5.5.1.2 PARTII-ALLIED FIELDS:

1. Landscape Architecture
2. Interior Architecture
3. Graphic Design and Signage

5.5.2 SCHEDULE OF SERVICES:

The Consultant shall, after taking instructions from the Company, render
the following services:

5.5.2.1 Ascertain Company’s requirement, undertake site visits to
collect details/ data/ information for planning purposes; examine site
constraints & potential; and prepare a design brief for Company’s
approval.

5.5.2.2 Buildings Controls to be followed

Prepare report on site evaluation, state of existing building, if any;
and analysis and impact of existing and/or proposed development on
its immediate environs.

5.5.2.3 Prepare drawings and documents to enable the Company to
get done the detailed survey and soil investigation at the site of the
project.

5.5.2.4  Furnish report on measure required to be taken to mitigate
the adverse impact, if any, of the existing and/ or proposed
development on its immediate environs.

5.5.2.5 Prepare conceptual designs with reference to requirements
given and prepare rough estimate of cost on area basis.

5.5.2.6 Modify the conceptual designs incorporating required
change and prepare the preliminary drawings, sketches, study
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model, etc., for the Company’s approval. The preliminary drawings
show floor plans with room sizes, internal layout, vertical cores,
elevations with material rendering, and sections with levels. The
drawings would only indicate the architectural intent of the various
functional requirement of the project and the concept of the
Consultant.

5.5.2.7 Finalization of design basis & equipment design.

5.5.2.8 Prepare preliminary estimate of cost on area basis as per
CPWD (Central Public Works Department). The estimate will be
based on Consultant's past experience, recent quotes
available/obtained by Consultant for this or other projects. No further
justification for the rates will be provided at this stage.

5.5.2.9 Providing and supplying to ONGC a list of basic materials
proposed and obtain ONGC’s approval before inclusion in the
drawings and tenders.

5.5.2.10 Prepare drawings necessary for Company’s/ statutory
approvals and ensure compliance with codes, standards and
legislation, as applicable and obtain the statutory approvals thereof, if
required.

5.5.2.11 Structural engineering work and vetting by Indian Institute
of Technology or any other reputed agency approved by the
company.

5.5.2.12 Prepare 3D-walk-through presentation (minimum of 3
minutes duration) and model (in a scale of 1:500) of the selected
concept.

5.5.2.13 Designing and detailing of the following:

o Sanitary, plumbing, water supply and drainage work, water
treatment, sewage treatment.

o All electrical works such as lighting, fixtures, fittings, electric sub-
station and ancillary services, etc.

o Heating, ventilation and air-conditioning works

Lifts

Total interiors like partitions, ceilings, flooring, furniture, furnishings,

fixtures, interior decoration, etc.

Acoustical work

Fire detection and fighting system

Networking — Data & Voice, IBMS

Laying of all type of service conduits, shafts, etc.

All external utility services like water supply, sewerage, storm water

drainage, fire hydrant system, street lighting, sub-stations, roads,

landscape, etc.

o Graphic signage

o Any other specialized services as per project requirement.

o O

O O O O O

5.5.2.14 Preparation of Front End Engineering Design (FEED)
package.

5.5.2.15 Preparation of FEED based bidding document (six hard
copies, and one soft copy on CD) for approval of the Company. The
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bid package shall include total work scope to be executed by the
Contractor(s) on a lump-sum turnkey/ item-rate basis/Percentage
Basis. Consultant shall also include following requirements in the
FEED based bid documents for building project:

o Equipments & instrument data sheets

o Engineering specifications for piping materials and piping
installations

o Applicable codes & standards

o Selection of type of insulation & painting materials

o Engineering specifications, standards/ datasheets for all items of
instruments procured as part of turnkey supply.

o Typical design drawings for trenches, sleepers, drains, water supply,
road layout.

o Specifications/ standards, construction drawings for all civil/ structural
work, for equipment foundations, steel structures, etc.

o Datasheets and specifications for design and detailed engineering of
all equipments.

o Define scope and finalize engineering specs based on process data
sheets for all static and rotary equipments like pumps, blowers,
compressors etc.

5.5.2.16 Prepare working drawings, specifications and schedule of
guantities/ detailed BOQ, analysis of rates, take-off calculation, sufficient
to prepare estimate of cost and tender documents including code of
practice covering aspects like mode of measurement, method of
payments, quality control procedures on materials & works and other
conditions of contract.

5.5.2.17 Project cost estimation.

5.5.2.18 Preparation and submission of sufficient number of hard
copies of approved bidding document, for distribution at all centers of
ONGC/ Embassies etc. for sale, and soft copy for uploading on the
website of ONGC.

5.5.2.19 Preparation of price schedule for Commercial document.
5.5.2.20 Identification of potential suppliers and subcontractors.
5.5.2.21 Carry out all modifications/ deletions/ additions/ alternations in
design/ drawings/ documents as required by the Company prior to
execution and during execution of works, till completion.

5.5.2.22 Analyzing tenders for appointment of contractor(s).
5.5.2.23 Issue of technical amendments if any.
5.5.2.24 Preparation and submission of detailed structural design

drawings and other required working drawings and details for proper
execution of works during construction.

5.5.2.25 The Consultant shall provide to ONGC at least three
copies of each and every Drawing, Specification and Contract Document
in excess of their own requirement and these copies shall be available at
all times for use by ONGC's Representative and by any other person
authorized by ONGC.
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5.5.2.26 Approve samples of various elements and components.
5.5.2.27 Check and approve shop drawings submitted by the

contractor/vendors.
5.5.2.28 Evaluation and certification of change orders.
5.5.2.29 Visit the site of work, at intervals mutually agreed upon, to

inspect and evaluate the Construction Works and where necessary
clarify any decision, offer interpretation of the drawings/specifications,
attend conferences and meetings & prepare presentations for top
management for approval and to ensure that the project proceeds
generally in accordance with the conditions of contract and keep the
Company informed and render advice on actions, if required.

5.5.2.30 Modification of working drawings if required.

55.2.31 The Consultant will depute one of his experienced
representatives to sort out problems at site of work as and when
warranted.

5.5.2.32 Issue Certificate of Virtual Completion of works.

Prepare and submit completion reports and drawings for the project as
required and obtain “Completion/Occupancy Certificate” from statutory
authorities, like Agartala Municipal Corporation (AMC), Electrical
Inspectorate or any other Statutory Authority, wherever required.
5.5.2.33 Assistance in pre-commissioning and commissioning
activities and also in establishing performance guarantee in co-
ordination with the Contractor(s). Review of documents regarding
testing, commissioning, performance testing, etc.

5.5.2.34 The Consultant will submit four sets (three hard copies and
one soft copy on CD/DVD) of “As-built” drawings of architectural and
structural detailing.

5.5.2.35 Review of “as-built” drawings and documentation and
Operation & Maintenance manuals submitted by the contractor(s) for
specialized services.

5.5.2.36 Standards for unit/ equipment Tag numbering to be defined
by the Consultant, so that entire complex follows a uniform numbering
code.

A standard coordination procedure for consultancy in matrix form is
placed at Annexure-13, for ready reference, but not limited to its
contents.

5.5.3 SCHEDULE OF OTHER SERVICES

= The Consultant shall carry out review and approval of drawings and
documents within 7 working days of receipt of the same.

= The Consultant shall perform technical Bid evaluation within 7
working days of opening of Technical Bids.

= For other schedules refer elsewhere in the bidding document.

» The rates indicated in Schedule of Price shall remain firm and shall
not be subject to escalation on any ground what so ever and
inclusive of cost of all necessary visits of Consultant to Tripura Asset,
Agartala, as when required by ONGC.
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= Appointment of a Construction Manager (Clerk of Works/ Site
Supervisor) in order to ensure that the work at site proceeds in
accordance with the contract documents/ drawings and to exercise
time and quality controls, the day-to-day supervision, for the entire
LSTK contract period

= Non-deployment of Construction Manager (Clerk of Works/ Site
Supervisor) at site on any occasion will attract levy of compensation
amounting to Rs.20,000/- per month or part of it.

» Site office accommodation shall be kept in the scope of the LSTK
Contract.

5.6 APPROVALS/STATUTORY CLEARANCES

Consultant has to follow all the statutory regulations of Local authorities
while designing/ executing the building project. Some of the statutory bodies
are listed below. However, the completeness has to be ensured by the
Consultant.

Electrical Inspectorate

Airport Authority of India (AAIl) clearance

Agartala Municipal Corporation (AMC) clearance
Environmental clearance

Public Health Department

Fire and Safety Department

Lift Inspectorate

Any other Statutory Authority relevant to the building.

ONoGOhwWNE

5.7 REVIEW AND APPROVAL OF ENGINEERING BEING CARRIED OUT
BY THE CONTRACTORS

Consultant to review and approve following engineering and documents
to be submitted by the LSTK contractors

Quality control document.
Detailed constructional schedule.
Resource mobilization schedule.
Program reports.

Commissioning plan.

O & M manual.

5.8 ACTIVITIES DURING EXECUTION

¢ Modification of working drawings if required. Site visiting
representatives shall be in a position to review.

e Provide necessary technical assistance to the company to analyze
and settle change orders of Contractor(s). Consultant to provide
their recommendations in this regard with cost analysis.
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5.9 DOCUMENT TRANSMITTAL AMONGST COMPANY, CONSULTANT,
CONTRACTOR(S) WILL BE IN THE FOLLOWING MANNER:

e From Contractor(s) to the Consultant/ Company at Contractor(s)
expense.

e Company to Consultant/ Contractor(s) at Company’s expense.

e Consultant to Contractor(s) and Company (based on electronic
transmission and hard copies) at Consultant’s expense.

THE CONSULTANT 88 ONGC



ANNEXURES
TO
PART-A

TECHNOCOMMERCIAL BID
(TO BE SUBMITTED BY ARCHITECTURAL CONSULTANT, WHO
HAVE BEEN INVITED TO PARTICIPATE IN TECHNOCOMMERCIAL

BID)
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Annexure-1

FORMAT OF AGREEMENT BETWEEN BIDDER AND THEIR PARENT
COMPANY (To Be Made On Stamp Paper of Requisite Value and

Notarized)
This agreement made this ___ day of month year by and between
M/s. (Bidder’s particular) hereinafter
referred to as bidder of the first part and M/s. (Parent

Company’s particulars) hereinafter referred to as “Parent Company” on the
other part, whereas M/s. Oil & Natural Gas Corporation Limited (hereinafter
referred to as ONGC) has invited offers vide their tender No.

for and whereas M/s. (Bidder)
intends to bid against the said tender and desires to have a financial and
technical support of M/s. (Parent Company) and whereas

Parent Company represents that they have gone through and understood the
requirements of subject tender and are capable and committed to provide the
services as required by the bidder for successful execution of the contract, if
awarded to the bidder.

Now, it is hereby agreed to by and between the parties as follows:

1. M/s. (Bidder) will submit an offer to ONGC for the full
scope of work as envisaged in the tender document as a main bidder
and liaise with ONGC directly for any clarifications etc. in this context.

2. M/s. (Parent Company) as a Sub-Consultant undertakes to
provide financial, technical support and expertise, expert manpower and
procurement assistance and project management to support the bidder
to discharge its obligations as per the Scope of work of the tender /
Contract for which offer has been made by the Parent Company and
accepted by the bidder.

However, as a minimum, following services will be necessarily covered
by the Parent Company:

3. This agreement will remain valid till validity of bidder's offer to ONGC
including extension if any and till satisfactory performance of the contract
in the event the contract is awarded by ONGC to the bidder

4. It is further agreed that for the performance of work during contract
period bidder and Parent Company shall be jointly and severely
responsible to ONGC for satisfactory execution of the contract.

5. However, the bidder shall have the overall responsibility of satisfactory
execution of the contract awarded by ONGC.

In withness whereof the parties hereto have executed this agreement on
the date mentioned above.
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For and on behalf of
of
(Bidder)

M/s.
Witness:

1)
2)

THE CONSULTANT
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For and on behalf

(Parent Company)

M/s.

1)
2)
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Annexure-2

PARENT COMPANY GUARANTEE
DEED OF GUARANTEE

THIS DEED OF GUARANTEE executed at ........... this ........ day of ......... by
MIS (mention complete name) a company duly
organized and existing under the laws of ...................... (insert
jurisdiction/country), having its Registered Office at

............................................. hereinafter called “the Guarantor” which
expression shall, unless executed by or repugnant to the subject or context
thereof, be deemed to include its successors and permitted assigns.

WHEREAS

M/s Oil & Natural Gas Corporation Limited, a company duly registered under
the Companies Act 1956, having its Registered Office at 8" floor, Jeevan
Bharti, Tower-Il, 124, Indira Chowk (Connaught Circus), New Delhi, India, and
having an office, amongst others, at ONGC, Tripura Asset, Badarghat,
Agartala-799014 (insert purchase centre address) hereinafter called “the
Corporation” which expression shall excluded by or repugnant to the context
thereof, be deemed to include its successor and assigns, invited tender number

..................... for.......on..............

M/IS i (mention complete name), a company duly organized
and existing under the laws of ................ (insert jurisdiction/country), having
its Registered Office at .............ccoeenennn (give complete address) hereinafter

called “the Company” which expression shall, unless excluded by or repugnant
to the subject or context thereof, be deemed to include its successor and
permitted assigns, *a wholly owned subsidiary of the Guarantor, have, in
response to the above mentioned tender invited by the Corporation, submitted
their bid number ........................ to the Corporation with one of the condition
that the Company shall arrange a guarantee from its parent company
guaranteeing due and satisfactory performance of the work covered under the
said tender including any change therein as may be deemed appropriate by the
Corporation at any stage.

The Guarantor represents that they have gone through and understood the
requirement of the above said tender and are capable of and committed to
provide technical, financial and such other supports as may be required by the
Company for successful execution of the same.

The Company and the Guarantor have entered into an agreement dated ........
as per which the Guarantor shall be providing technical, financial and such
other supports as may be necessary for performance of the work relating to the
said tender.
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Accordingly, at the request of the Company and in consideration of and as a
requirement for the Corporation to enter into agreement(s) with the Company,
the Guarantor hereby agrees to give this guarantee and undertakes as follows:

1. The Guarantor (Parent Company) unconditionally agrees that in case of
non-performance by the Company of any of its obligations in any
respect, the Guarantor shall, immediately on receipt of notice of demand
by the Corporation, take up the job without any demur or objection, in
continuation and without loss of time and without any cost to the
Corporation and duly perform the obligations of the Company to the
satisfaction of the Corporation. In case the Guarantor also fails to
discharge its obligations herein and complete the job satisfactorily, the
Corporation shall have absolute rights for effecting the execution of the
job from any other person at the risks and costs of the Guarantor. The
Guarantor also undertakes to make good and loss that may be caused
to the Corporation for non-performance or unsatisfactory performance by
the Guarantor or the Company of any of their obligations.

2. The Guarantor agrees that the Guarantee herein contained shall remain
valid and enforceable till the satisfactory execution and completion of the
work (including discharge of the warranty obligations) awarded to the
Company.

3. The Guarantor shall be jointly with the Company as also severally
responsible for satisfactory performance of the contract entered between
the Company and the Corporation.

4. The liability of the Guarantor, under this Guarantee, is limited to the
value of the contract entered between the Company and the Corporation
ie.upto......... This will, however, be in addition to the forfeiture of the
Performance Guarantee furnished by the Company.

5. The Guarantor represents that this Guarantee has been issued after due
observance of the appropriate laws in force in India. The Guarantor
hereby undertakes that the Guarantor shall obtain and maintain in full
force and effect all the governmental and other approvals and consents
that are necessary and do all other acts and things necessary or
desirable in connection therewith or for the due performance of the
Guarantor’s obligations hereunder.

6. The Guarantor also agrees that this Guarantee shall be governed and
construed in accordance with the laws in force in India and subject to the
exclusive jurisdiction of the courts of Agartala, Tripura, India.

7. The Guarantor hereby declares and represents that this Guarantee has

been given without any undue influence or coercion from any person
and that the Guarantor has full understood the implications of the same.
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8. The Guarantor represents and confirms that the Guarantor has the legal
capacity, power and authority to issue this Guarantee and that giving of
this Guarantee and the performance and observations of the obligations
hereunder do not contravene any existing law or any judgment.

For & on behalf of (Parent Company)

M/s

Witness :

=
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Annexure-3

PROFORMA FOR LETTER OF AUTHORITY FOR SIGNING OF BID

Dated:
To,
Oil and Natural Gas Corporation Limited
CIVIL SECTION, ENGINEERING SERVICES
ONGC, TRIPURA ASSET
AGARTALA-799014
Attn: Chief Engineer (Civil), In-charge Tender Cell
Dear Sir,
Sub: ONGC TENDER NO: TE1BC08002
I/We do hereby confirm that
Mr. (Name (s), position held and address) is/are

authorized to represent us to tender, negotiate and conclude the
agreement on our behalf with you against your Tender Invitation No.

for “ARCHITECTURAL CONSULTANCY FOR
CONSTRUCTION OF GREEN BUILDING OFFICE COMPLEX AT TRIPURA
ASSET, AGARTALA

We confirm that we shall be bound by all the whatsoever our said agents shall
commit.

Yours faithfully,

Signature:
Name and Designation

For and on behalf of

NOTE:

This letter of authority should be on printed letterhead of the Bidder, and should
be signed by a person competent and having the power of attorney (power of
attorney shall be annexed) to bind such Bidder. If signed by a Consortium, it
should be signed for each member of the Consortium by persons competent
and having the power of attorney (Power of attorney shall be annexed) to bind
such member of the Consortium.
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Annexure-4

PROFORMA FOR AUTHORISATION LETTER FOR ATTENDING TENDER

OPENING

No. Dated:
To,
Oil and Natural Gas Corporation Limited
CIVIL SECTION, ENGINEERING SERVICES
ONGC, TRIPURA ASSET
AGARTALA-799014
Attn: Chief Engineer (Civil), In-charge Tender Cell
Dear Sir,

Subject : ONGC Tender No. TE1BC08002

M, has been authorized to be present at the time

of opening of above tender for “Architectural Consultancy for
“ARCHITECTURAL CONSULTANCY FOR CONSTRUCTION OF GREEN
BUILDING OFFICE COMPLEX AT TRIPURA ASSET, AGARTALA” due

(0] o AT = | R , on my/our behalf.
Yours faithfully
Signature:
Name and Designation
For and on behalf of
COoPY t0: Mriiiiiiiieee e for information and for

production before the Chief Engineer (Civil), In-charge Tender
Cell, ONGC TRIPURA ASSET,AGARTALA-799014 at the time of
opening of bids.

NOTE:

This letter of authority should be on printed letterhead of the Bidder, and should
be signed by a person competent and having the power of attorney (power of
attorney shall be annexed) to bind such Bidder. If signed by a Consortium, it
should be signed for each member of the Consortium by persons competent
and having the power of attorney (Power of attorney shall be annexed) to bind
such member of the Consortium.
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Annexure-5

PROFORMA FOR WORK EXPERIENCE

BIDDERS PAST SERVICES (SIMILAR) PROFORMA

SI.No Name & Period Description Project | Remar
Address of Of Cost k
Client From To Services
Completed

Successfully

NOTE: Documentary Evidence in the form of certified copies of work
order/contract, completion certificate and certification of the Project
cost of the works mentioned above from the clients duly attested by
the Notary public in support of the above to be submitted by the
bidder.

Signature of the Bidder

Name

Seal of the Company
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Annexure-6

BEC MATRIX
BEC | Evaluation Criteria Compliance | Bidder to
Claus by the | indicate the
e No. bidder by | relevant page
indicating no. of their
Yes or No. | bid
correspondin
g to each
point.
A. VITAL CRITERIA FOR ACCEPTANCE OF BIDS:-

A.l Whether any exceptions / deviations | YES / NO
taken in the bid?
A.2 Whether noted evaluation criteria as | YES /NO
per BEC and point wise compliance of
BEC filled up in BEC-MATRIX?

B. REJECTION CRITERIA

B.1 TECHNICAL REJECTION CRITERIA
B.1.1 | BROAD SCOPE OF WORK:

Whether categorically confirmed to | YES/NO
execute the work strictly as per Scope
of Work with technical specifications as
detailed in the Bid document (including
addendum if any issued
subsequently)?

B.1.2 | EXPERIENCE CRITERIA: -

B.1.2. | Whether bidder submitted a Notary | YES/NO
a attested copy of registration certificate/s
with the Council of Architecture (India)?

B.1.2. | Whether bidder posses minimum | YES/NO
b experience as per criteria and
submitted copies of completion
certificates and work orders as a
documentary proof of experience?
B.1.2. | Whether submitted Questionnaire for | YES /NO
c assessment of Architectural
Consultancy Firm duly filled up.

B.1.2. | Whether the bidder is Indian company? YES /NO

Whether the bidder is Indian Joint | YES /NO
venture company?
B.1.3 | Details and Documentary proof | YES/NO
required as per BEC clause B1.2.a,
B1.2b & B1.2c of the bidder and the
collaborator (in case of collaboration)
or of joint venture partner (in case of a
joint venture), are submitted?
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B.1.4

Whether the bidder is a consortium of
companies?

YES /NO

a

If yes, whether the leader of the
consortium  fulfils the minimum
experience requirement as per Para
B1.2.a, B1.2b & B1.2c above?

YES / NO

Whether the leader of the consortium
has submitted confirmation of
unconditional acceptance of full
responsibility of executing the ‘Scope
of work’ of this tender?

YES /NO

Whether bidder has submitted
undertaking from all the members of
the consortium in their MOU that
each party shall be jointly and
severally liable to ONGC for any and
all obligations and responsibilities
arising out of this contract?

YES / NO

B.1.5

1

Whether Indian companies/ Joint
Venture companies whose proposal
for technical collaboration/ Joint
Venture involves foreign equity
participation or payment of royalty
and / or lump sum for technical
know-how and whether Govt.
approval is necessary?

YES / NO

If yes, then whether confirm to
submit copy of Govt. approval on
their application submitted to SIA,
prior to the date price bid opening?

YES / NO

o

Whether Bidder has submitted
Memorandum Of Understanding
(MOU) / Agreement with their
technical collaborator / joint venture
partner (in case of Joint venture)
clearly indicating their roles under the
scope of work?

YES / NO

(@]

Whether MOU /  Agreement
concluded by the bidder with
technical collaborator / joint venture
partner (in case of joint venture), is
also addressed to ONGC and clearly
states that the MOU / Agreement is
applicable to this tender and shall be
binding on them for the contract
period?

YES /NO

Whether  bidder accepts that
notwithstanding the MOU /
Agreement, the responsibility of
completion of job under this contract
will be with the bidder.

YES /NO

B.1.6

Whether the bidder is a 100% subsidiary
company of the parent company?

YES /NO
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If ves, whether submitted document

proof that the bidder is a 1(

subsidiary company of the pai

company.

YES / NO

Whether the parent company pos

minimum experience as per criteria

submitted copies of complel

certificates and work orders

documentary proof of experience?

YES / NO

Whether submitted Agreement (as

format enclosed) between the parent

the subsidiary company.

YES / NO

Whether submitted Corporate Guarar

(as per format enclosed) from the pai

company to ONGC for fulfilling

obligation under the Agreement.

YES /NO

B.1.7

Whether the bidder/ their consort

partner/their Associate should poss

Electrical contractor’s license issued

PWD or Govt. authority?

YES /NO

B.1.8

Whether time schedule specified for

completion of entire scope of w

accepted?

YES /NO

B.2

COMMERCIAL REJECTION CRITERIA

B.2.1

Proof of the salelissue of bid
document

Whether the forwarding letter, in original,
as a proof of issue of the tender document
duly signed by tender issuing officer is
enclosed by the bidder along with bid.

YES / NO

B.2.2

Acceptance of terms & conditions:
Whether the bidder has confirmed
unconditional acceptance of General
Terms and Conditions of Contract, Special
Conditions of Contract and Instruction to
Bidders?

YES / NO

B.2.3

(@) Whether bidder has submitted
Earnest Money Deposit / Bid Security /
Bid Bond / Bank Guarantee for the
amount of Rs5,94,000/- (Rupees five
lakhs ninety four thousand only) along
with the offer.

YES / NO

(b) Whether offer is Telex/ Telegraphic
/Fax/ E-Mail/ Xerox/ Photo copy?

YES / NO

(c) Whether offer is made by
Agents/consultants /
Retainers/Representatives/Association

of foreign principals?

YES / NO
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(d) Whether the Offer confirms
unconditional validity of the bid for 180
days from the date of opening of bid?

YES /NO

(e) Whether the prices are firm during
the entire duration of the contract and
without any qualifications?

YES / NO

If no, whether any qualifications are
proposed?

YES / NO

(HHiWhether bidder has confirmed
acceptance of time period indicated in
the bid document?

YES/NO

B.2.4

Whether the Bidder has accepted to bear,
within the quoted rates, the all taxes, levis
and duties as applicable arising out of this
contract?

YES /NO

Whether the Bidder has accepted to
bear, within the quoted rates, the
Personnel Tax as applicable in
respect of their personnel and their
sub-contractor’s personnel, arising out
of this contract?

YES / NO

EVALUATION CRITERIA

Cl

EVALUATION CRITERIA: whether the
evaluation criteria accepted?

YES / NO

C.2

Purchase preference to central
PSUs: Whether purchase preference
clause accepted?

YES/NO

GENERAL.:

Whether, bidder has confirmed that he
is neither blacklisted nor debarred by
any organization for issue of tender
papers and award thereof?

YES/NO

D.2

Whether the clause accepted?

YES/NO

D.3

The bidder confirms that he has not
offered any service / benefit of any
manner to any employee of ONGC.

YES/NO

Whether the bidder has returned the
Integrity Pact duly filed up and signed
by the authorized signatory(ies) along
with their techno-Commercial bid?

YES/NO

THE CONSULTANT 101

Signature of the Bidder

ONGC



Seal of
the Company

Place:

Date:
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QUESTIONNAIRE

Annexure-7

FOR

ASSESSMENT

OF

ARCHITECTURAL

CONSULTANCY FIRM FOR CONSTRUCTION OF NEW OFFICE BUILDING

AT AGARTALA

Cut-off marks for pre-qualification shall be 70%.

S
No

Parameter

Marks

Documents
Required

Bidder to
indicate the
relevant page
no. of their bid
corresponding
to each point.

Standing and Capability:

Year of establishment of the firm

Documenta
ry evidence
showing
the date of
registration
of the
Company
duly
attested by
a Notary
public.

2a)

Design(Architectural and
structural) of multistoried
corporate/office/hotel/Specialty
hospital or any other building
involving Civil, Interiors,
Furniture/furnishing, design of all
services like plumbing, Electrical,
HVAC, Tele-communication, Fire-
detection, Fire fighting system,
Lifts and landscaping etc. during
last 7 years (To be reckoned
from the last date of preceding
month to the one in which bids
are invited) as below:

i. Three Project costing 40% of the
estimated cost of Rs.59.42 Crores
i.e. Rs.23.77 Crores or more:

OR

ii. Two Project costing 50% of the
estimated cost of Rs.59.42 Crores
i.e. Rs.29.71 Crores or more:

OR

Photocopie
S of
completion
certificates
from
client/empl
oyer with
duly
attested by
Notary
public and
photograph
[o
evidence.
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iii One Project costing 80% of the
estimated cost of Rs.59.42 Crores
i.e. Rs.47.54 Crores or more:

2(b | Number of large projects Photocopie

). designed (Architectural and ) of
structural) during last 7 years (To completion
be reckoned from the last date certificates
of preceding month to the one from
in which bids are invited) client/empl

oyer duly

At least one State-of-art attested by
multistoried centrally air- Notary
conditioned corporate public and
/commercial/ office/ hotel/ hospital photograph
building including services and/or ic
based on Green Building evidence.
Concept each costing Rs.59.42
Crores or more (excluding the one
mentioned in SI.No.3(a) above)

3. | Number(s) of competitive Certified
Award(s) received: photocopie

s of the

(Awards to be of Recognized award(s)
National/International Forums e.g. duly
Council of Architects, 1A, JK, attested by
Inside-Outside, RIBA, AlA, Notary
USGBC etc.) public.

4. | Total 100
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Annexure-8

CERTIFICATE OF ACCEPTANCE / COMPLIANCE/ CONFIRMATION

1. All terms and conditions of the tender NO UC13C07001 for the
work “ARCHITECTURAL CONSULTANCY FOR CONSTRUCTION OF
GREEN BUILDING OFFICE COMPLEX AT TRIPURA ASSET,
AGARTALA” are acceptable to us and we have not made any
deviation from the same of put forth any additional Condition in our
offer.

2. We confirm unconditional validity of our Offer for 180 days from
the date of opening of bid.

3. We confirm that we have quoted for complete scope of work and
shall execute the work strictly as per Scope of Work with technical
specifications as detailed in the Bid document.

4. We accept the Time schedule of completion of the work.

5. We accept the stipulations of the Bid Evaluation Criteria and
methodology.

6. We confirm that we have not indicated any separate discount.

7. We certify that our company / Firm was never blacklisted nor

debarred by any Central Govt. /State Govt. / State PSU/Central
PSU for issue of tender papers and award thereof.

Signature of the Bidder

Name.....ccoooviiiiieeeeeeee
Seal of the Company
Place:
Date
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Annexure-9

Proforma of Bank Guarantee towards Bid Security
BID BOND

Ref. NO...oovvee. Bank Guarantee

To,

Oil and Natural Gas Corporation Limited
TRIPURA ASSET,

AGARTALA-799014

INDIA.

Dear Sirs,

1. Whereas Oil & Natural Gas Corporation Ltd. incorporated under the
Companies Act, 1956, having its registered office at Jeevan Bharti, Tower-lI,
124 Connaught Circus, New Delhi - 110001 - India and one of its offices
at AGARTALA (hereinafter called "'ONGC' which expression shall unless
repugnant to the context or meaning thereof include all its successors,
administrators, executors and assignees) has floated a Tender No.
and M/s having
Head/Registered office at
(hereinafter called the 'Bidder’ which expression shall unless repugnant
to the context or meaning thereof mean and include all its successors,
administrators, executors and permitted assignees)have  submitted a
bid Reference NO...........ccccveeeee and Bidder having agreed to furnish
as a condition precedent for participation in the said tender an unconditional
and irrevocable Bank Guarantee of Indian Rupees/US Dollars (in
figures) (Indian Rupees [/ US Dollars (in
words) only) for the due performance of Bidder's
obligations as contained in the terms of the Notice Inviting Tender (NIT) and
other terms and conditions contained in the Bidding documents supplied by
ONGC which amount is liable to be forfeited on the happening of any
contingencies mentioned in said documents.

2. We (name of the bank) registered under the laws
of having head/registered office at (hereinafter
referred to as "the Bank" which expression shall, unless repugnant to the
context or meaning thereof, include all its successors, administrators,
executors and permitted assignees) guarantee and undertake to pay
immediately on first demand by ONGC, the amount of Indian Rs. / US$ (in
figures) (Indian  Rupees/ US Dollars (in words)
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only) in aggregate at any time without any demur and
recourse, and without ONGC having to substantiate the demand. Any such
demand made by ONGC shall be conclusive and binding on the Bank
irrespective of any dispute or difference raised by the Bidder.

3. The Bank confirms that this guarantee has been issued with observance of
appropriate laws of the country of issue.

4. The Bank also agrees that this guarantee shall be irrevocable and governed
and construed in accordance with Indian Laws and subject to exclusive
jurisdiction of Indian Courts of the place from where tenders have been invited.

5. This guarantee shall be irrevocable and shall remain in force up to
which includes thirty days after the period of bid validity
and any demand in respect thereof should reach the Bank not later than the
aforesaid date.

6. Notwithstanding anything contained hereinabove, our liability under this
Guarantee is limited to Indian Rs./US$ (in figures) (Indian
Rupees/US Dollars (in words) only) and our guarantee
shall remain in force until (indicate the date of expiry of bank guarantee)

Any claim under this Guarantee must be received by us before the
expiry of this Bank Guarantee. If no such claim has been received by us by the
said date, the rights of ONGC under this Guarantee will cease. However, if
such a claim has been received by us by the said date, all the rights of ONGC
under this Guarantee shall be valid and shall not cease until we have satisfied
that claim. In witness whereof, the Bank, through its authorized officer, has
set its hand and stamp on this ........ day of ........... =1

WITNESS NO. 1

(Signature) (Signature)
Full name and official Full name, designation and
address (in legible letters) official address (in legible

letters) with Bank stamp.

Attorney as per Power of
Attorney NO..........c.ceeeeenes

WITNESS NO. 2

(Signature)
Full name and official address
(in legible letters)
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Note:

0] This Bank Guarantee/all further communications relating to the Bank
Guarantee should be forwarded to Chief Engineer (Civil), In-charge
Tender Cell, ONGC, TRIPURA ASSET, AGARTALA-799014 only

(i) Bank guarantee, duly executed as per the above format, is to enclosed
with the offer

INSTRUCTIONS FOR FURNISHING BANK GUARANTEE TOWARDS BID
SECURITY

1. The Bank Guarantee by Indian Bidders will be given on non- judicial
stamp paper as per stamp duty applicable at the place where the tender has
emanated. The non-judicial stamp paper should be in name of the issuing
Bank.

2. Foreign Bidders are requested to execute Bank Guarantee as per law
in their country.

3. Please indicate the currency in which Bank Guarantee is being given
Indian Rupees/US$ have been mentioned only for illustration. Therefore, in
case where Bank Guarantee is being given in a currency other than
Rupees/US$, these terms may be deleted and replaced by relevant currency.

4. The expiry date should be arrived at by adding 60 days to the date of
expiry of the bid validity unless otherwise specified in the bidding documents.

5. The Bank Guarantee by Indian bidders will be given from
Nationalized/Scheduled Banks only. The Foreign bidders will give Bank
Guarantees from an Indian Bank situated in their city. In case no Indian Bank
is situated in bidder’s city then Bank Guarantee from foreign Bank acceptable
to ONGC (whether situated in bidder's country or in India) will be considered. A
list of such acceptable foreign banks can be taken from the office, if required. If
any foreign bidder desires to furnish guarantee from a bank other than those
included in the list, such bidder should furnish  collateral
security/guarantee/confirmation from any of these 201 banks or the state Bank
of India.
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Annexure-10

PRO FORMA FOR BANK GUARANTEE FOR PERFORMANCE/SECURITY
FOR PERFORMANCE
(To be executed on Rs.100/- Non-judicial Stamp Paper)

Ref No. Bank Guarantee
No.

Dated
To,

Oil & Natural Gas CORPORATION
Tripura Asset, Agartala-799014
India

Dear Sirs,

1. In consideration of Oil & Natural Gas CORPORATION Limited, incorporated under
the Companies Act, 1956, having its Registered Office at Jeevan Bharti, Tower-1l, 124
Connaught Circus, New Delhi-110001, India and one of its offices at Agartala, Tripura
State, India, (hereinafter referred to as "ONGC', which expression shall, unless
repugnant to the context or meaning thereof, include all its successors, administrators,
executors and assignees) having entered into a CONTRACT No.

dated (hereinafter called ‘the
CONTRACT" which expression shall include all the amendments thereto) with M/s
having its registered/head office at

(hereinafter referred to as the 'CONTRACTOR') which
expression shall, unless repugnant to the context or meaning thereof include all its
successors, administrators, executors and assignees) and ONGC having agreed
that the CONTRACTOR shall furnish to ONGC a performance guarantee for Indian

Rupees/US$ .............. for the faithful performance of the entire CONTRACT.
2. We (name of the bank) registered under the
laws of having head/registered office at

(hereinafter referred to as "the Bank", which expression shall, unless repugnant to
the context or meaning thereof, include all its successors, administrators, executors
and permitted assignees) do hereby guarantee and undertake to pay immediately on
first demand in writing any /all moneys to the extent of Indian Rs./US$ (in
figures) (Indian Rupees/US Dollars (in
words) ) without any demur, reservation,
contest or protest and/or without any reference to the CONTRACTOR. Any such
demand made by ONGC on the Bank by serving a written notice shall be conclusive
and binding, without any proof, on the bank as regards the amount due and payable,
notwithstanding any dispute(s) pending before any Court, Tribunal, Arbitrator or any
other authority and/or any other matter or thing whatsoever, as liability under these
presents being absolute and unequivocal. @ We agree that the guarantee herein
contained shall be irrevocable and shall continue to be enforceable until it is
discharged by ONGC in writing. This guarantee shall not be determined, discharged
or affected by the liquidation, winding up, dissolution or insolvency of the
CONTRACTOR and shall remain valid, binding and operative against the bank.
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3. The Bank also agrees that ONGC at its option shall be entitled to enforce this
Guarantee against the Bank as a principal debtor, in the first instance, without
proceeding against the CONTRACTOR and notwithstanding any security or other
guarantee that ONGC may have in relation to the CONTRACTOR'’s liabilities.

4. The Bank further agrees that ONGC shall have the fullest liberty without our
consent and without affecting in any manner our obligations hereunder to vary any of
the terms and conditions of the said CONTRACT or to extend time of performance by
the said CONTRACTOR(s) from time to time or to postpone for any time or from time
to time exercise of any of the powers vested in ONGC against the said
CONTRACTORC(s) and to forbear or enforce any of the terms and conditions relating to
the said agreement and we shall not be relieved from our liability by reason of any
such variation, or extension being granted to the said CONTRACTOR(s) or for any
forbearance, act or omission on the part of ONGC or any indulgence by ONGC to the
said CONTRACTOR(s) or any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

5. The Bank further agrees that the Guarantee herein contained shall remain in full
force during the period that is taken for the performance of the CONTRACT and all
dues of ONGC under or by virtue of this CONTRACT have been fully paid and its claim
satisfied or discharged or till ONGC discharges this guarantee in writing, whichever is
earlier.

6. This Guarantee shall not be discharged by any change in our constitution, in the
constitution of ONGC or that of the CONTRACTOR.

7. The Bank confirms that this guarantee has been issued with observance of
appropriate laws of the country of issue.

8. The Bank also agrees that this guarantee shall be governed and construed in
accordance with Indian Laws and subject to the exclusive jurisdiction of Indian Courts
of the place from where the purchase CONTRACT has been placed.

9. Notwithstanding anything contained herein above, our liability under this
Guarantee is limited to Indian Rs./US$ (in figures) (Indian
Rupees/US Dollars (in words) ) and our guarantee
shall remain in force until .(indicate the date of

expiry of bank guarantee)

Any claim under this Guarantee must be received by us before the expiry of
this Bank Guarantee. If no such claim has been received by us by the said date, the
rights of ONGC under this Guarantee will cease. However, if such a claim has been
received by us within the said date, all the rights of ONGC under this Guarantee shall
be valid and shall not cease until we have satisfied that claim.

In witness whereof, the Bank through its authorised officer has set its
hand and stamp on this ........ day of ........ 20 at....................

WITNESS NO. 1

(Signature) (Signature)
Full name and official Full name, designation and
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address (in legible letters) address (in legible letters) with Bank

stamp Attorney as per power of
WITNESS NO. 2 Attorney No.............
............................... Dated .........ccvveenene
(Signature)

Full name and official
address (in legible letters)
STRUCTIONS FOR FURNISHING PERFORMANCE GUARANTEE

1. The Bank Guarantee by Indian Bidders will be given on non-judicial stamp
paper as per stamp duty applicable at the place from where the purchase
CONTRACT has been placed. The non-judicial stamp paper should be in
name of the issuing bank.

2. Foreign parties are requested to execute bank guarantee as par law in their
country.

3. Foreign bidders will give guarantee either in the currency of the offer or US
$ (US Dollar) i.e. Indian Rs/US $ have been mentioned only for illustration.
Therefore, in case where bank guarantee is being given in currency other than
‘Rupees’ or U.S.$, indicate the relevant currency of the offer.

4. The expiry date should be arrived at by adding 60 days to the CONTRACT
completion date unless otherwise specified in the bidding documents.

5. The Bank Guarantee by Indian bidders will be given from
Nationalized/Scheduled Banks only. The Foreign bidders will give Bank
Guarantees from an Indian Bank situated in that country. In case no Indian
Bank is situated in bidder’s country then Bank Guarantee from foreign Bank
acceptable to ONGC (whether situated in bidder’s country or in India) will be
considered. A list of foreign banks acceptable to ONGC can be taken from the
office, if required. If any foreign bidder desires to furnish guarantee from a bank
other than those included in the list, such bidder should furnish collateral
security/guarantee/ confirmation from any of these 201 banks or the State Bank
of India.
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Annexure-11

AGREEMENT
No.
THIS AGREEMENT is entered into this ------ day of ---------- 2008,
BETWEEN

Oil And Natural Gas Corporation Limited (ONGC), a Company registered
under the Companies Act, having its registered office at Jeevan Bharti Building,
Tower — I, 124 Indira Chowk, New Delhi — 110 001 and one of it's offices at
ONGC, Tripura Asset, Badarghat, Agartala-799014 (hereinafter referred to as
‘Company’ which expression shall unless excluded or repugnant to the context
or meaning thereof mean and include its successors and assigns) of the ONE
PART

AND

- (THE CONSULTANT), ---------mmmmmmmmmmee

R GGCEEE R (hereinafter referred
to as ‘Consultant’ which expression shall, unless excluded by or repugnant to
the context or meaning thereof, mean and include its successors and assigns)
of the OTHER PART.

WHEREAS ONGC, a Navratna Central Public Sector Company in India,
engaged in the Exploration, Production and other downstream activities for
recovery of crude oil and natural gas in India and abroad and with the objective
of increasing the degree of energy self-sufficiency of India and creating value
through exploring and exploiting hydrocarbons in the most optimum way, is full
fledged vertically integrated petroleum company, intends to construct a ‘Green,
Energy Efficient, Intelligent and Barrier Free Building’ at Agartala.

WHEREAS the Company is desirous of obtaining the Architectural Consultancy
Services for the construction of their “GREEN BUILDING OFFICE COMPLEX”
at Badarghat, Tripura Asset, Agartala-799014, including but not limited the
following activities:

= Conceptualization, designing and planning for construction of ‘Green,
Energy Efficient, Intelligent and Barrier Free Building at Badarghat, Tripura
Asset, Agartala-799014, preparation of complete Bid package for selection
of EPC (LSTK) contractor through National Competitive Bidding, assistance
during Pre-bid Conference, Evaluation of bids, recommendation for award,
finalization of contract documents, review of residual engineering.

AND WHEREAS, the Consultant has represented to the Company that it
possesses the necessary expertise, experienced manpower, requisite facilities
in respect of the said Services.
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AND WHEREAS pursuant to the above, the Company has awarded to the
Consultant the Contract for the said Services on the terms and conditions as
agreed to by the two parties as of the said date of this agreement and as
outlined in this Agreement (hereinafter also referred to as ‘the Contract’). The
date of this agreement is the effective date of commencement of this Contract.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

a) In this agreement words and expression have the same meaning as
are respectively assigned to them in General Condition of Contract.

b) The following documents annexed herewith shall be taken as mutually
explanatory of one another and shall be deemed to form and be read
and construed as integral parts of this Contract and in case of any
discrepancy, conflict, dispute they shall be referred to in the order of
priority as cited below:

1. Agreement

2. General Conditions of Contract

3. Scope of Work

4, Annexure-18 . Price schedule

5. . The consultant’s offer and subsequent

Annexure-15 letters, all as itemized in the Agreement,

as if hard copies of the same were laid
out at Annexure-15.

6. Annexure-10 . Performa of Performance/Security
Bank Guarantee

7. Annexure-12 :  Performa for Integrity Pact

8. Annexure-13  : Standard coordination procedure for
Architectural Consultancy

C) The Contract constitutes the entire Agreement between the Company

and the Consultant, with respect to the subject matter of the Contract
and supersedes all communication, negotiations and agreement
(whether written or oral) of the parties with respect thereto made prior
to the date of Agreement.

d) The Consultant hereby covenants with Company to perform the
Services in conformity in all respect with provisions of the Contract and
in consideration of the carrying out by the Consultant, the Company
hereby covenants to pay the amounts at the times and in the manner
described hereinafter.

IN WITNESS WHEREOF the parties here to have here unto set their respective
hands at Agartala on the day and year first above written, in duplicate with each
PARTY receiving one original signed document.
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For and on behalf of
Oil And Natural Gas Corporation

Limited

WITNESSES:
(€Y

@ ©
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ONGC



Annexure-12

INTEGRITY PACT

Between

Oil and Natural Gas Corporation Ltd (ONGC) hereinafter referred to as "The
Principal",

and

hereinafter referred to as "The Consultant"

Preamble

The Principal intends to award, under laid down organizational
procedures, contract for “ARCHITECTURAL CONSULTANCY FOR
CONSTRUCTION OF GREEN BUILDING OFFICE COMPLEX AT TRIPURA
ASSET, AGARTALA’. The Principal values full compliance with all relevant
laws and regulations, and the principles of economic use of resources,
and of fairness and transparency in its relations with its Consultant/s.

In order to achieve these goals, the Principal cooperates with the renowned
international Non-Governmental Organization "Transparency International” (TI).
Following TI's national and international experience, the Principal will appoint an
external independent Monitor who will monitor the tender process and the
execution of the contract for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent
corruption and to observe the following principles:-

1. No employee of the Principal, personally or through family members,
will in connection with the tender for, or the execution of a contract,
demand, take a promise for or accept, for him/herself or third person,
any material or immaterial benefit which he/she is not legally entitled
to.

2. The Principal will, during the tender process treat all Bidders with
equity and reason. The Principal will in particular, before and during
the tender process, provide to all Bidders the same information and
will not provide to any Bidder confidential / additional information
through which the Bidder could obtain an advantage in relation to the
tender process or the contract execution.

THE CONSULTANT 115 ONGC

oyl



)

3.

The Principal will exclude from the process all known prejudiced
persons.

If the Principal obtains information on the conduct of any of its employees
which is a criminal offence under the relevant Anti-Corruption Laws of India,
or if there be a substantive suspicion in this regard, the Principal will inform
its Vigilance Office and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Consultant/s

(1)

)

The Bidder / Architectural Consultant commit itself to take all measures
necessary to prevent corruption. He commits himself to observe the
following principles during his participation in the tender process and during
the contract execution.

1.

The Consultant/s will not, directly or through any other person or firm,
offer, promise or give to any of the Principal's employees involved in
the tender process or the execution of the contract or to any third
person any material or immaterial benefit which he/she is not legally
entitled to, in order to obtain in exchange any advantage of any kind
whatsoever during the tender process or during the execution of the
contract.

The Consultant/s will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal.
This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of bids or any
other actions to restrict competitiveness or to introduce cartelization
in the bidding process.

The Consultant/s will not commit any offence under the relevant Anti-
corruption Laws of India; further the Consultant/s will not use
improperly, for purposes of competition or personal gain, or pass on
to others, any information or document provided by the Principal as
part of the business relationship, regarding plans, technical proposals
and business details, including information contained or transmitted
electronically.

The Consultant/s will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to
agents, brokers or any other intermediaries in connection with the
award of the contract.

The Consultant/s will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

Section 3-Disqualification from tender process and exclusion from future

contracts
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If the Consultant, before contract award has committed a transgression through a
violation of Section 2 or in any other form such as to put his reliability or credibility
as Consultant into question, the Principal is entitled to disqualify the Consultant
from the tender process or to terminate the contract, if already signed, for such
reason.

(1)

)

@)

(4)

If the Consultant/s has committed a transgression through a violation of
Section 2 such as to put his reliability or credibility into question, the
Principal is entitled also to exclude the Consultant/s from future contract
award processes. The imposition and duration of the exclusion will be
determined by the severity of the transgression. The severity will be
determined by the circumstances of the case, in particular the number of
transgressions, the position of the transgressors within the company
hierarchy of the Bidder and the amount of the damage. The exclusion will
be imposed for a minimum of 6 months and maximum of 3 years.

A transgression is considered to have occurred, if the Principal after due
consideration of the available evidence, concludes that no reasonable doubt
is possible.

The Consultant/s accepts and undertakes to respect and uphold the
Principal's absolute right to resort to and impose such exclusion and further
accepts and undertakes not to challenge or question such exclusion on any
ground, including the lack of any hearing before the decision to resort to
such exclusion is taken. This undertaking is given freely and after obtaining
independent legal advice.

If the Consultant/s can prove that he has restored / recouped the damage
caused by him and has installed a suitable corruption prevention system,
the Principal may revoke the exclusion prematurely.

Section 4 - Compensation for Damages

(1)

)

®3)

If the Principal has disqualified the Consultant/s from the tender process
prior to the award according to Section 3, the Principal is entitled to demand
and recover from the Consultant/s liquidated damages equivalent to Earnest
Money Deposit / Bid Security.

If the Principal has terminated the contract according to Section 3, or if the
Principal is entitled to terminate the contract according to Section 3, the
principal shall be entitled to demand and recover from the Consultant/s
liquidated damages equivalent to Security Deposit / Performance Bank
Guarantee.

The consultant/s agrees and undertakes to pay the said amounts without
protest or demur subject only to condition that if the Consultant/s can prove
and establish that the exclusion of the Consultant/s from the tender process
or the termination of the contract after the contract award has caused no
damage or less damage than the amount of the liquidated damages, the
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Consultant/s shall compensate the Principal only to the extent of the
damage in the amount proved.

Section 5 - Previous transgression

(1) The Consultant/s declares that no previous transgressions occurred in the
last 3 years with any other Company in any country conforming to the TI
approach or with any other Public Sector Enterprise in India that could
justify his exclusion from the tender process.

(2) If the Consultant/s makes incorrect statement on this subject, he can be
disqualified from the tender process or the contract, if already awarded, can
be terminated for such reason.

Section 6 - Equal treatment of all Consultant/s / Sub-consultant/s

(1) The Consultant/s undertakes to demand from all sub-consultants a
commitment in conformity with this Integrity Pact, and to submit it to the
Principal before contract signing.

(2)  The Principal will enter into agreements with identical conditions as this one
with all Consultant/s and Sub-consultant/s.

(3)  The Principal will disqualify from the tender process all consultant/s who do
not sign this Pact or violate its provisions.

Section 7-Criminal charges against violating Consultant(s) / Sub-
consultant(s)

If the Principal obtains knowledge of conduct of a Consultant/s or Sub-
consultant/s, or of an employee or a representative or an associate of a
Consultant/s or Sub-consultant/s, which constitutes corruption, or if the Principal
has substantive suspicion in this regard, the Principal will inform the Vigilance
Office.

Section 8 - External Independent Monitor / Monitors (three in number
depending on the size of the contract) (To be decided by the Chairperson of
the Principal)

(1) The Principal appoints competent and credible external independent
Monitor for this Pact. The task of the Monitor is to review independently and
objectively, whether and to what extent the parties comply with the
obligations under this agreement.

(2)  The Monitor is not subject to instructions by the representatives of the

parties and performs his functions neutrally and independently. He reports
to the Chairperson of the Board of the Principal.
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®3)

(4)

(5)

(6)

()

(8)

9)

The Consultant/s accepts that the Monitor has the right to access without
restriction to all Project documentation of the Principal including that
provided by the Consultant/s. The Consultant/s will also grant the Monitor,
upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his project documentation. The same is applicable
to Sub-consultants. The Monitor is under contractual obligation to treat the
information and documents of the Consultant / Sub-consultant with
confidentiality.

The Principal will provide to the Monitor sufficient information about all
meetings among the parties related to the Project provided such meetings
could have an impact on the contractual relations between the Principal and
the Consultant. The parties offer to the Monitor the option to participate in
such meetings.

As soon as the Monitor notices, or believes to notice, a violation of this
agreement, he will so inform the Management of the Principal and request
the Management to discontinue or heal the violation, or to take other
relevant action. The monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from
the parties that they act in a specific manner, refrain from action or tolerate
action.  However, the Independent External Monitor shall give an
opportunity to the consultant/s to present its case before making its
recommendations to the Principal.

The Monitor will submit a written report to the Chairperson of the Board of
the Principal within 8 to 10 weeks from the date of reference or intimation to
him by the 'Principal' and, should the occasion arise, submit proposals for
correcting problematic situations.

Monitor shall be entitled to compensation on the same terms as being
extended to / provided to Outside Expert Committee members / Chairman
as prevailing with Principal.

If the Monitor has reported to the Chairperson of the Board a substantiated
suspicion of an offence under relevant Anti-Corruption Laws of India, and
the Chairperson has not, within reasonable time, taken visible action to
proceed against such offence or reported it to the Vigilance Office, the
Monitor may also transmit this information directly to the Central Vigilance
Commissioner, Government of India.

The word ‘Monitor’ would include both singular and plural.

Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the
Consultant/s 12 months after the last payment under the respective contract, and
for all other Bidders 6 months after the contract has been awarded.
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If any claim is made / lodged during this time, the same shall be binding and
continue to be valid despite the lapse of this pact as specified above, unless it is
discharged / determined by Chairperson of the Principal.

Section 10 - Other provisions

(1) This agreement is subject to Indian Law. Place of performance and
jurisdiction is the Registered Office of the Principal, i.e. New Delhi. The
Arbitration clause provided in the main tender document / contract shall not
be applicable for any issue / dispute arising under Integrity Pact.

(2) Changes and supplements as well as termination notices need to be made
in writing. Side agreements have not been made.

3) If the Consultant is a partnership or a consortium, this agreement must be
signed by all partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid,
the remainder of this agreement remains valid. In this case, the parties will
strive to come to an agreement to their original intentions.

For and on behalf of For and on behalf of

Oil And Natural Gas Corporation ~  ----m-mmomee-

Limited e

(Principal) (Consultant)

WITNESSES

@ - 1)

2) - 2

Place: Agartala

Date:

THE CONSULTANT 120 ONGC



COMPANY:

Annexure-13

STANDARD COORDINATION PROCEDURE

FOR

ARCHITECTURAL CONSULTANCY

CONSULTANT:

[A - APPROVE, R - REVIEW, P - PERFORM, C - CONTRIBUTE]

Oil and Natural Gas Corporation Limited

Sr. | Activities ONGC | Consultant | Contractor(s) | Remarks
No.
l. CONCEPT, DESIGN, ENGINEERING & ESTIMATES
Concept, drawing
preparation, detailing, i
L planning, 3D-walk- A P
through.
2. Preliminary estimates A -
3 Approval of works from | i
' statutory authorities
4. SpeC|_f|c§tlons, their A p i
descriptions etc.
detailed engineering
based on Green Building
5 Concept and to achieve | C i
' standards matching with
LEED Platinum Rating
Detailed approval for
6. . . A P -
execution drawings
7. Detailed Estimates A P -
8. As-built drawings - R/P C
Occupancy certificate
9. - - P -
from local authorities.
Il | SITE MANAGEMENT
1. | Management of contracts | P | - | C
2. Programming of contractor's work
2(a) | Overall schedule A - C
Detailed schedule for
2() | individual contractor A ] C
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Sr. | Activities ONGC | Consultant | Contractor(s) | Remarks
No.
Preparation of monthly
2(c) | Construction A - C
programmes and reports
2(d) Allocations of day-to-day | i C
work
3. General Supervision of work
Checking of orientation &
coordinates at time of
3(@) placement of setbacks/ A R P
building
Continuous  association
3(b) | with contractor's work | R R C
under execution
Protection of material/
3(c) | equipment after | - - P
installation till taking-over
Expediting shop
4. drawings & documents A R P
5. Inspection/ Testing
5(a) | Field Inspection of work - C
5(b) Witnessing of final test by i C
contractor/ vendor
Approval, acceptance &
6. issue  of  completion | A - -
certificates to contractors
Effective coordination &
7. guidance to various | P - C
contractors
8. Bills of payment
Certification of
8() | neasurements & bills ) C
8(b) | Checking of accounts P - -
8(c) | Payment to contractors P - -
9. Monthly progress AR - C
10. | Safety R - P
11, Cost  monitoring and A/R i C
control
12. Extra items/ claims etc. AR R/P C
Extension of time/
13. Liquidated damages AR i c
Il | MANAGEMENT AND ADMINISTRATION
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Sr. | Activities ONGC | Consultant | Contractor(s) | Remarks

No.
Overall field

1. management and | P - C
administration
Stopping contractors/
sub-contractor from

2. proceeding with work | P - -
when work is
unsatisfactory

3. Rejection of work A - C
Approval of repair

4. - C
procedures

5. Field modifications P - C

IV.© | COORDINATION

1 With local bo_d_ies and R p C
statutory authorities
With Architect/ R p
Consultants

3. With contractors R -

NOTE: All statutory approvals for building works, sanction and approval of
power load from State Electricity Board, sanction and approval from
Chief Fire Officer and Explosive Inspector, completion certificate,
occupancy certificate, etc. shall be in scope of the Consultant.
Necessary assistance shall be provided by ONGC in obtaining these

approvals.
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Annexure-14

CHECK LIST

The bidders are advised in their own interest to ensure that the following points
| aspects, in particular, have been complied with in their offer, failing which the
offer is liable to be rejected.

A.

B.
C.

Please tick the box(es) whichever is / are applicable and cross the box
(es) whichever is / are not applicable.

Please sign each sheet.

The check-list, duly filled in, must be returned along with the offer.

Whether Earnest Money deposit /Bank Guarantee for the requisite Bid
Bond has been enclosed with the offer?

Yes[ ] No [ ]

If so, furnish the following:

l. Name of the bank

i. Value

iii. Bank draft number /Number

iv. Date of issue

V. Period of validity of the Bank Guarantee (it should not be
less than 240 days)

Whether the period of validity of the offer is as required in the Bidding
Documents?

Yes|[ ] No [ ]

If not, mention the extent of variation: ...............

Whether the offer has been signed indicating the full name and
designation of the signatory?

Yes[ ] No [ ]

If yes, indicate whether it has been signed by:

Manager / l:l Managing l:l Director l:l

Secretary Director

Sole |:| Active |:| Pre-Proprietor |:|

Partner Procurator

[ ]
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All the partners
(If signing as a Partner, a copy of the partnership deed and if signing as
a Director, a copy of the Memorandum and Articles of Association of
Corporation / Company with proper authorization in favor of the
signatory must be enclosed with the offer).

5. Has the bidder given the details of the past experience along with the
names of the clients to whom similar services have been provided in
past, along with their Performance Report?

Yes[ ] No [ ]

6. Whether the offer is being sent in sealed cover and super scribed with
Tender No. and closing / opening date?

Yes[ ] No [ ]

7. Has the Tender been submitted in three copies (One original + two
additional copies)

Yes[ ] No [ ]

8. Is the offer being sent by registered post or proposed to be hand
delivered or dropped in Tender Box?

Registered Post |:| Tender Box I:I Hand Delivered |:|

9. Has it been ensured that there are no over-writings in the Tender?

Yes[ ] No [ ]

If no, have corrections been properly attested by the person signing the
Tender?

Yes[ ] No [ ]

10.  Are the pages of the Tender consecutively numbered and an indication
given on the front page of the Tender as to how many pages are
contained in the Tender?

Yes[ ] No [ ]

11. Has the tender been prepared in sufficient details as per requirement of
Bid evaluation criteria, Questionnaire for assessment of
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consultancy firm, BEC Matrix and Instructions to bidders so as to
avoid post-tender opening clarifications / amendments?

12. Whether all the Appendices of the Bidding Documents, duly filled in,
have been enclosed?

Yes[ ] No [ ]

13. Whether all the Terms and Conditions of the Bidding Document are
accepted/ complied?”

Yes[ ] No [
If not, the clauses not acceptable may please be indicated below

14. Whether acceptance of time schedule of completion accepted/
complied?”

Yes [ ] No [ ]

15. Whether Integrity Pact duly signed by the authorized signatory
enclosed?

Yes [ ] No [ ]

16. Whether the proposal being offered fully conforms to the required
technical specification and covers the complete scope?

Yes[ ] No [ ]

17. Has the bidders quoted his (permanent Account Number) for Income
Tax Purpose?

Yes [ ] No [ ]

Signature:
Name and Designation or and on behalf of
Seal of the Company
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Annexure-16

OIL AND NATURAL GAS CORPORATION LTD
Finance And Accounts, Tripura Asset, Agartala-799014
Performa for Submitting the Bank Details of EFT payment

S.No Details To befilled by the vendor

1 Name of the vendor

2 Vendor Code (6 Digits)

3 PAN Number

4 VAT Registration No.

5 Account Number
(Minimum 11 Digits)

6 Name of the Bank

7 Name of the Branch

8 MICR CODE

9 IFSC

10 Type of account (Savings/ Current)

11 E Mail ID

12 For ONGC use only Entered Sent Updated
(Finance section)

Bankers Certificate

| hereby certify that the aforesaid given BANK DETAILS are Correct and the Branch is a Core
Banking Branch/ NEFT Enabled Branch.

Branch Manager Signature
With Sed

Signature of the Applicant

Forwarded to Finance

Signature of User Section/ Indenter/MM Department (Name, Designation & Seal)
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PART-B

SCHEDULE OF PRICE (FIXED)
TENDER NO.

NAME OF WORK: ARCHITECTURAL CONSULTANCY FOR
CONSTRUCTION OF GREEN BUILDING OFFICE COMPLEX AT
TRIPURA ASSET, AGARTALA
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Annexure-17
PREAMBLE TO SCHEDULE OF PRICE

TENDER NO. : TE1BCO08002

NAME OF WORK: ARCHITECTURAL CONSULTANCY FOR
CONSTRUCTION OF GREEN BUILDING OFFICE COMPLEX AT TRIPURA
ASSET, AGARTALA

1. The schedule of prices should be read with all other sections of the
tender document.

2. The bidder shall be deemed to have studied the total Scope of work
under this contract and acquainted himself the details of works to be
carried out within the time schedule and to have acquainted himself of
the conditions prevailing at site in discharge of his obligation

3. In case, any activity, though specifically not covered in schedule of
prices descriptions, but the same is covered under scope of work /
contract etc., no extra claim on this account shall be entertained, since
Schedule of Price is to be read in conjunction with all other documents
forming part of the Contract.

4. All the works, mentioned in the Schedule of Prices shall be carried out
as per the instructions of Engineer-in-charge and the prices are inclusive
of Design, Engineering, drawings called for in the details, specifications
and conditions for the Contract.
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Annexure-18

SCHEDULE OF PRICES

ALL PRICES IN INDIAN RUPEES

Sl.
No.

Description

Percentage fees in
words and figures

1.0

Percentage fee for the complete consultancy
services as stated in the Agreement including
conceptualization, designing, detailing, assisting in
appointment of EPC (LSTK) contractor, including
all taxes, duties and levies leviable on the
Consultant for the scope of work defined in the
agreement, insurance of Consultant’s personnel,
all man hours, computer hours including simulation
hours, cost of head office management hours, cost
of stationery, soft copies, preparation of following
Bidding document and evaluation of bids including
assistance during pre-bid conference:

e Engagement of EPC (LSTK) contractor for
CONSTRUCTION OF GREEN BUILDING
OFFICE COMPLEX AT TRIPURA ASSET,
AGARTALA

e Engagement of ‘Third Party Inspection and
Certifying Agency’

i) Above percentage fee also includes cost of
a) concept development, preliminary
estimation, obtaining statutory approvals
(cost shall be born by ONGC), site data
collection, detailed designing, detailed
engineering, recommendation of award of
works as mentioned above, review of residual
engineering, if any, being carried out by
LSTK contractor for Infrastructure
development; review of test reports,
engineering coordination and discussions
with ONGC and LSTK contractor and their
vendors, progress monitoring and expediting
etc.

b) Visit the site of work, at intervals
mutually agreed upon, to inspect and
evaluate the Construction Works and where
necessary clarify any decision, offer
interpretation of the drawings/specifications,
attend conferences and meetings to ensure
that the project proceeds generally in

5.00%
(Five point zero
zero percent only)
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accordance with the conditions of contract
and keep the Client informed and render
advice on actions, if required.

c) Appointment of a Construction Manager
(Clerk of Works/ Site Supervisor) in order to
ensure that the work at site proceeds in
accordance with the contract documents/
drawings and to exercise time and quality
controls, the day-to-day supervision, for the
entire LSTK contract period.

ii) Non-deployment of a Construction Manager
(Clerk of Works/ Site Supervisor) at site on any
occasion will attract levy of compensation
amounting to Rs.20,000/- per month or part of
it.

Note 1: The rates/ prices are inclusive of all applicable duties, taxes
(including service tax, education cess etc.) and levies etc. as
applicable on the scheduled date of submission of bid, if any, and
ONGC would not undertake any responsibility whatsoever in this
regard

Note 2: The rates indicated above shall remain firm and shall not be subject
to escalation on any ground what so ever and inclusive of cost of all
necessary visits of Consultant to Tripura Asset, Agartala, as when
required by ONGC.

Note 3: Immediately after finalization of the concept by ONGC, Architectural
Consultant will erect a model of the building at site, make
arrangements for a 3D Walk-through presentation on a large screen,
and erect a mock office room at the site, depicting the typical
features of a ‘Green’, ‘Intelligent’ and Energy Efficient building in
action to demonstrate the proposed technology to be adopted. The
cost incurred by Architectural Consultant for erecting the model of the
building and mock office room shall be reimbursed by ONGC on
actual cost basis but excluding the cost of 3D-Walk-Through
presentation, and no ‘Fees’ will be paid.

CHANGE IN LAWS AND REGULATIONS

Laws, Acts, Rules, Regulations etc. and the tariffs thereof considered by the
Bidder while estimating the incidence of taxes, duties, fees, charges, levies etc.
included in the bidder’s prices for the Scope of Work, as per relevant provisions
of General Conditions of Contract to be used for the purpose of adjustment of
Contract Price in the event of change of Law in terms of Clause 29.0 of
Contract are as under:
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ITEM Bidding Laws/Acts/Rule | Tariff  indicating | Amount
Documents | s/regulations rate of | included
Clause reference tax/duty/fee/charg | in the
Reference ellevy Lump
sum
price
Service Tax | 11.0 Service Tax as | 12% N/A
29.0 applicable
Education 11.0 Education Cess | 3% N/A
Cess 29.0 as applicable
Signature:

Name and Designation
For and on behalf of
Seal of the Company
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