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SUMMARY OF SCHEDULE OF RATES

INDIAN OIL CORPORATION LTD.(MD)
LPG-ENINEERING, HEAD OFFICE, MUMBAI
TENDER NO: LPG/ENG/PT- 252/2010

FORM-1

FOR CONSULTANCY SERVICES FOR PROJECT MANAGEMENT, BASIC & DETAILED ENGINEERING, COST ESTIMATES,
PREPARATION OF TENDER PACKAGES,CONSTRUCTION MANAGEMENT,SUPERVISION AT SITE AND OTHER SERVICES
INCLUDING ASSISTANCE IN START-UP COMMISSIONING & PERFORMANCE TEST RUNS FOR LPG MARKETING TERMINAL
PROJECT AT PARADIP ( ORISSA) AS DESCRIBED IN CHAPTER 8, CHAPTER 11 AND CHAPTER - 12, OWNER SHALL PAY TO
CONSULTANT THE REMUNERATION AS UNDER:

Sr. o Unit Qty Amount in INR
No. Description -
In Figure In Words
1. | Total Lumpsum Charges for CONSULTANT services as per LS LS INR: INR:
Form 2.
2. | For services towards Construction Management and LS LS INR: INR:
Construction Supervision for LPG Marketing Terminal Project &
associated faciliies, CONSULTANT shall be paid on Man-
Month basis as per FORM 3.
3. | For services towards Start-up & Commissioning Assistance at LS LS INR: INR:
site for LPG Marketing Terminal project & Associated facilities,
CONSULTANT shall be paid on Man-Month basis as per
FORM 4 .
Total (1+2+3) INR: INR:
Less Rebate offered, if any on 4 above % INR: INR:
Net & Final Prices after considering Rebate given in 5 INR: INR:
above
7. | Service Tax @ on 6. INR: INR:
8. | Quoted amount Grand Total (6 +7) INR: INR:

TOTAL INCLUSIVE OF SERVICE TAX : Rs.

(STAMP AND SIGNATURE OF TENDERER)

( In Words Rupees
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OMPENSATION

1.0 Preamble

Bidders shall quote their prices in Indian Rupees only.
1.1 Total Contract Price

The contract price payable to CONSULTANT shall be broken up in to 2
(two) components, namely:

a) The Total Lumpsum Price, which shall cover all services under the
contract except for the services, compensation for which is payable
at Man-Month Rates under (b) herein below or the reimbursement
of expenditure as per reimbursable expenditure item list as listed at
para 4.0 hereof below.

b) For services covering Construction Supervision and Start-Up &
Commissioning Assistance as set out 3.0 hereof below, the OWNER
shall, in addition to the Lumpsum price, compensate CONSULTANT
on the basis of the Man-Month Rates settled pursuant to Clause
no. 3.0 hereof below.

1.2 Contract Price Entitlement

1.2.1 OWNER shall compensate CONSULTANT, where specified, for full and
complete performance of the Work accepted by OWNER if:

a. CONSULTANT has complied with all the terms and conditions in all
parts of the Contracts and

b. CONSULTANT has fulfilled all of its financial obligations incurred as
a result of its performance of the work.

Compensation shall be the sum of the Lumpsum prices and Man-Month
Rates and reimbursement of expenditure as per reimbursable expenditure
item list as listed at para 4.0, all of which are subject to the provision of the
Contract and all of its part which shall constitute the totality of the
payments and compensation due to CONSULTANT.

1.2.2 The contract price specified in 1.1 (a) above shall be subject to reduction if
there is any reduction in the CONSULTANT's Scope of Work and rebate
offered, if any in the Summary of Schedule of Rates.

Page 3 of 15
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ces and Other Rates

1.3.1 The compensation as determined under 1.1 hereof above shall constitute
the entirety of the compensation and remuneration that CONSULTANT is
entitled to receive under the contract, and no further or other payments
whatsoever shall become due and payable to CONSULTANT under the
Contract.

The fixed Lumpsum prices and other rates set forth herein shall be
inclusive of:

a. All costs, risk and expense, taxes including income and withholding
taxes on Dollar/ FC and Rupee components, overhead, profit and/or
total fee related to the satisfactory performance and completion of the
Work.

b. All costs related to management, supervision, design, engineering, ,
inspection, testing and quality assurance/ quality control of the Work,
as more particularly described in the Scope of Work, or elsewhere in
the Contract; (Inspection & Testing in this context implies witnessing,
checking, verifying of Inspection & Testing of works performed by
LSTK Contractor/ other contractors at site).

c The Professional charges including Air fares/rail fare/Road fares,
charges for local transport, hotel accommodation and living expenses
for deputing Consultant’s engineer /professional for attending all Pre
bid tender meeting/Pre price bid tender meeting, Project review
/monitoring meetings/other meetings, presentation, inspection etc. by
consultant’s engineer/professionals with OWNER/other
authority/LSTK Contractors/Other contractors Vendors etc. outside
their home office( whether at OWNER’s premises at Mumbai;
OWNER'’s nominated location or Paradip site or any other location in
India as directed by Owner) as applicable prior to and/or during
construction phase of the project) shall be included in the Lumpsum
rates..

The consultant is required to undertake the visits immediately as
directed by Owner/IOCL or as required for completion of the
works/project. If Consultant fails to undertake visits within time frame
advised by Owner/IOCL, Owner/IOCL shall deduct proportionate
amount as accessed by Owner/IOCL towards visit charges from the
Lumpsum rates quoted by Consultant ( as per Price Part Il in Chapter
16 , Form2, 3, 4)

d. The cost of all CONSULTANT's personnel, supervision, management,
(including but not limited to wages, benefits, payroll, over time, taxes,
conveyance and accommodation expenses and other costs thereto as
are paid to employees), ,all office equipment, rental of third party
office  equipment, computers communications  equipment,
communication charges (including those incurred by OWNER while in
CONSULTANT's offices),all administrative costs of CONSULTANT’s

operation ( including home office, site office and any other office), all
Page 4 of 15
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e. The cost of all travel and related expenses undertaken by the
CONSULTANT's personnel posted at Paradip site to OWNER'’s
premises at Mumbai; OWNER’s nominated any other location or
Office/works of Vendors/Contractors, other authorities etc or any
other location in India as directed by Owner as applicable prior to
and/or during construction phase of the project for the
performance of CONSULTANT'’s services towards the construction
supervision , inspection , meeting/deliberations, project monitoring &
start up/ commissioning assistance.

The consultant is required to undertake the visits immediately as
directed by Owner/IOCL or as required for completion of the
works/project. If Consultant fails to undertake visits within time frame
advised by Owner/IOCL, Owner/IOCL shall deduct proportionate
amount as accessed by Owner/IOCL towards visit charges from the
Lumpsum rates quoted by Consultant ( as per Price Part Il in Chapter
16 , Form 2, 3, 4)

f.  The cost of royalties, license fee and other fees, duties, penalties and
damages whatsoever payable for or in respect of any patented goods,
materials, equipment or processes being employed by CONSULTANT
in or relative to the performance to the performance of the work
and/or for ht acquisition or use of any right, license, consent or other
privileges required by the CONSULTANT for or relative to the
performance of the work.

g. The cost of all guarantees, indemnities to the OWNER and insurance
premia required in terms of the Contract or under any law, rule or
regulation or otherwise CONSULTANT deems fit to take out and the
cost of all risks whatsoever (foreseen and unforeseen) including, but
not limited to the risk to delay or reduction or increase in the Scope of
Work and/or cancellation of contract and/or accidents, strikes, civil
commotion, labour trouble, third party breach, fire, lightening,
inclement weather, storm, tempest, flood, earth quake and other acts
of God, restriction of dislocation of road/rail and other transport for
access, suspension of work and sabotage.

h. The MECHANICAL COMPLETION of the entire PROJECT is
scheduled for 26 (Twenty six) months, the successful Start-up and
Commissioning by 1 (one) months thereafter and Completion of
CONSULTANT's Services in all respects by 4 (four) months from
MECHANICAL COMPLETION. Hence, the prices given in Para 1.1
above shall be FIRM for the entire period till the completion of
CONSULTANT’s Services in all respects.

Page 5 of 15
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job in all respect.

i. All supervision charges, establishment overheads, finance charges and
other cost and expenses of CONSULTANT.

J- All other costs or expenses of any kind which directly or indirectly relate to
accomplishing the Work and complying in full with the provisions of the
Contract, and which are not otherwise specifically set forth or referred to in
the Contract.

2.0 Schedule of Lumpsum Prices

For satisfactory performance and completion of the Work by
CONSULTANT, as described in the Scope of Work, OWNER shall
compensate CONSULTANT, the following:

2.1 Summary of Milestone payments:

Bidder shall quote the Lumpsum charges, inclusive of all taxes & duties
except Service Tax in the Lumpsum prices in Form-2.

FORM -2

TOTAL LUMPSUM PRICE FOR ALL CONSULTANT SERVICES FOR LPG
MARKETING TERMINAL PROJECT AT PARADIP

ITEM QUOTED PRICES IN
NO. DESCRIPTION INR
1. | TOTAL LUMPSUM PRICE IN FIG.

(INCLUSIVE OF ALL TAXES &

DUTIES EXCEPT SERVICE
TAX) IN WORDS

2. |SERVICETAX @

3. | TOTAL INCLUSIVE  OF
SERVICE TAX (1 +2)

SERVICE TAX SHALL BE REIMBURSED TO TENDERER ON PRODUCTION
OF DOCUMENTAERY EVIDENCES..
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FORM -2A

BREAK-UP OF LUMPSUM PRICE FOR ALL CONSULTANT’S SERVICES FOR

LPG MARKETING TERMINAL PROJECT AT PARADIP

(STAMP AND SIGNATURE OF TENDERER)

% BREAK-UP
MILESTONE DESCRIPTION OF MILESTONES OF LUMP- SUM
NO.
PRICE
1. Completion of collection of all data required for the 0.5%
Project by the Consultant
2. Completion of survey & soil Investigation & 2%
submitting report by the consultant
3. Finalisation of Plot Plan by the Consultant 0.5%
4. Completion & submitting reports for various studies 5%
viz Risk Analysis, EIA, Hazop/ Hazan etc by the
Consultant .
5. Submission of Basic engineering & Design including 5%
cost estimates by the Consultant
6. Submission of detailed engineering & Design 15%
including detailed cost estimates by the Consultant
7. Submission of tendering packages for invitation of 204
tenders by 10C .
8. Prequalification of agencies for LSTK Contracts and 204
invitation of LSTK tenders & other tenders by IOC
0. Award of LSTK contracts/other contracts based on 3%
final recommendations by consultant and finalisation
of project cost estimate by consultant
10. Review of Detailed Engineering and Approval of 20%
Drawings/documents etc. submitted by LSTK
Contractors, other contractors & Vendors
11. Procurement Services 5%
12 Project Management Services 15%
13. Mechanical Completion 10%
14. Commissioning & Performance Test Runs 5%
15. Completion of CONSULTANT’s Services in all 10%
respects
TOTAL 100%
Page 7 of 15
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PAYMENT SCHEDULE for Lumpsum price in form 2 shall be as follows:

90% of amount at milestone 1 above alongwith service tax shall be
released on prorata basis on completion of data collection &
submission of report to the satisfaction of IOC. Balance 10% payment
shall be released with final bill on completion of Consultant’s services
in all respect.

90% of amount at milestone 2 above alongwith service tax shall be
released on prorata basis on completion of survey & soil investigation
and submission of report to the satisfaction of IOC . Balance 10%
payment shall be released with final bill on completion of Consultant’s
services in all respect.

90% of amount at milestone 3 above alongwith service tax shall be
released on prorata basis on completion of Plot Plan to the
satisfaction of I0C. Balance 10% payment shall be released with final
bill on completion of Consultant’s services in all respect.

90% of amount at milestone 4 above alongwith service tax shall be
released on prorata basis on completion of studies like Risk Analysis ,
Environmental Impact Assessment ,Hazop & other studies required
for Environmental & Pollution Control Board clearances for the project,
preparing Disaster Management Plan etc. and submission of reports to
the satisfaction of IOC. Balance 10% payment shall be released with
final bill on completion of Consultant’s services in all respect.

90% of amount at milestone 5 above alongwith service tax shall be
released on prorata basis on completion of Basic engineering &
Design including cost estimates to the satisfaction of I0C. Balance
10% payment shall be released with final bill on completion of
Consultant’s services in all respect.

90% of amount at milestone 6 above alongwith service tax shall be
released on prorata basis on completion of detailed engineering &
Design including detailed cost estimates to the satisfaction of IOC.
Balance 10% payment shall be released with final bill on completion of
Consultant’s services in all respect.

90% of amount at milestone 7 above alongwith service tax shall be
released on prorata basis on preparation /completion of tendering
packages for invitation of tenders to the satisfaction of IOC. Balance
10% payment shall be released with final bill on completion of
Consultant’s services in all respect.

90% of amount at milestone 8 above alongwith service tax shall be
released on prorata basis on completion of Prequalification of
agencies for LSTK Contracts and invitation of LSTK tenders & other
tenders by IOC . Balance 10% payment shall be released with final bill
on completion of Consultant’s services in all respect.

90% of amount at milestone 9 above alongwith service tax shall be
released on prorata basis on Award of LSTK contracts/other contracts
based on final recommendations by consultant and finalisation of

Page 8 of 15
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by consultant . Balance 10% payment shall be
il on completion of Consultant’s services in all

respect.

110 90% of amount at milestone 10 above alongwith service tax shall be
released on prorata basis on completion of review of Detailed
Engineering and Approval of Drawings/documents etc. submitted by
LSTK Contractors, other contractors & Vendors. Balance 10%
payment shall be released with final bill on completion of Consultant’s
services in all respect.

11 | 90% of amount at milestone 11 above alongwith service tax shall be
released on prorata basis on completion Procurement Services .
Balance 10% payment shall be released with final bill on completion of
Consultant’s services in all respect.

12 | 90% of amount at milestone 12 above alongwith service tax shall be
released on prorata basis as per percentage completion of Project .
Balance 10% payment shall be released with final bill on completion of
Consultant’s services in all respect.

1 13 | 90% of amount at milestone 13 above alongwith service tax shall be
released on completion of mechanical completion of Project .
Balance 10% payment shall be released with final bill on completion of
Consultant’s services in all respect.

14 | 90% of amount at milestone 14 above alongwith service tax shall be
released on completion of satisfactory Commissioning &
Performance Test Runs . Balance 10% payment shall be released with
final bill on completion of Consultant’s services in

L 15 | Balance amount against the Lumpsum payment alongwith service
tax shall be released on completion of CONSULTANT’s Services in all
respects.

Page 9 of 15
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3.1

3.2

3.3

3.4

3.5

3.6

Bidders shall separately indicate in their bids in the FORM - 3 & 4
(attached here below) the Man-Month Rates payable in addition to the
Lumpsum prices as set forth in 2.1 here above of this Price Part with
respect to the following services to be rendered by CONSULTANT
covering Construction Supervision and Start-Up & Commissioning
Assistance at site or in the construction of the Project as set out in the
various Clauses of the “Scope of Work” :

Construction Monitoring/ Supervision

Construction Management and Quality Assurance
Construction Inspection

Mechanical Completion

Services for Commissioning and Start-up Management
Testing and Commissioning.

Process Guarantees.

The Man-Month Rates for different categories of personnel for the Project
shall be quoted in FORM - 3 and FORM - 4 .

The Man-Month Rates shall be indicated for personnel of different
categories and/or qualifications likely to be deployed for construction,
supervision & monitoring, start-up and commissioning assistance specifying
a monthly rate with respect to each. The quoted man-month rates shall be
inclusive of all wages / salaries, compensations, allowances, overtime,
mobilization & de-mobilization, Cost of construction of site offices, travel &
related expenses, overheads & profits etc. It is intended that the deployment
of personnel at site will be confined only to those persons whose
deployment is considered imperative and for such period(s) with respect to
each category for which the deployment is considered imperative.

Bidders will separately indicate in their bids the estimated man-months for
(CONSULTANT’'s Employee on their rolls) which the bidder envisages are
likely to be involved in the performance of the activities and to be paid for at
Man-Month Rate basis under 3.1 hereof above, as also indicate the
maximum amount in Indian Rupees, inclusive of cost of all Travels &
related expenses, all Taxes & Duties except Service Tax., which the bidder
shall be entitled to claim by way of Man-Month Rates for the said services.
The maximum amount quoted by the bidder or any lower amount settled in
this behalf between the OWNER and the successful bidder in this behalf
shall operate as ceiling for the Man-Month Rates payable to the
CONSULTANT for the services covered under 3.1 above.

The maximum amount specified by the bidder as payable for the services
specified in 3.1 hereof above shall be added to the Lumpsum price quoted
under 2.1 to evaluate the bids.

Payment for deployment of personnel with respect to which Man-Month
Rates are payable shall be paid on the rates quoted and for the actual
duration of their respective deployments at site and duly certified by

Page 10 of 15
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3.7 CONSULTANT shall be paid for deployment of personnel in relation to
the services covered under 3.1 and 3.2 hereof above against certified
monthly bills, i.e. monthly bills/ invoices raised by the CONSULTANT
and certified by the OWNER’s representative for each Georgian
calendar month.

Unlimited Page:

3.8  Prior to deployment by CONSULTANT of personnel with respect to any
services covering construction supervision, startup and/or commissioning
assistance at site for and in the construction of the Project in relation to any
services specified in 3.1 hereof above, CONSULTANT shall submit the
detailed CVs of such person proposed to be posted at site to OWNER for
concurrence & approval. The CONSULTANT shall also obtain clearance
from the OWNER for the various types/ categories/nos. of personnel
required and the approximate duration(s) of their stay. Any concurrence/
approval of OWNER does not relieve CONSULTANT of his responsibilities
and all the liabilities to this effect shall be of CONSULTANT.

3.9 The OWNER and CONSULTANT shall jointly maintain a record of all
CONSULTANT'’s personnel chargeable at Man-Month Rates deployed
each day which shall be used as the basis for calculating payments due to
the CONSULTANT for the services covering construction supervision, start
up and commissioning assistance at site.

3.10 Should the performance of any of CONSULTANT's personnel be found
unsatisfactory by OWNER, the replacement of such personnel shall be
carried out by CONSULTANT within 15 days of notification by OWNER.

3.11 While working out & proposing the Site Organisation for Construction
Management & Supervision and Assistance in Start up, Commissioning &
Performance Test Runs, Bidders shall take the utmost care and shall
accordingly proposed the Man-months for different categories of personnel
(CONSULTANT's permanent employees on their rolls) which the bidder
envisages are necessary for such required period for the performance of all
the Services required at 3.0 (Man-Month Rates). The Bidder shall indicate
these man-months for different categories of personnel in Form 3 & 4 of
their Price Bids.

3.12 Without prejudice to the Bidder's responsibilities and the obligations under
the clause/ Contract, Bidder shall consider the following minimum
requirements while working out & suggesting proposed Site Organization
& furnishing Man- Months details in Form-3 & 4;

Page 11 of 15
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- SororooTorrrered€Ment  and Cumulative Man-months.
Quality Assurance, Construction
Inspection, HSE, Mechanical . . L
Completion, Labour Officer etc. for Administrative /. M|n|§terlal
LPG Terminal & Associated Staff - As per Bidder's
Facilities etc. requirement

B) Commissioning & Start-up Technical personnel - 15
Management, Testing and Cumulative Man-months
Commissioning, Guarantees for (excluding Site In-charge)

LPG Terminal & Associated
Facilities etc.

Technical Personnel proposed by Bidder for deployment at site for
performance of above services should be adequately qualified & have the
experience of min. 10 years in execution of projects in their respective field.
Engineer-in-Charge shall be adequately qualified and have the experience
of approx. 15 years in project execution and should have handled &
successfully completed one Project of similar magnitude in the refinery/
petrochemical sector.

3.13 The rates stated in the Schedule of Rates shall not be subject to
escalation or increase on any account whatsoever till completion of
job in all respect.

4.0 Reimbursable expenditure item list

The Lumpsum prices quoted in FORM — 2 are exclusive of the following,
which shall be directly paid by OWNER or reimbursed at actuals on
submission of the sufficient documentary evidence:

* Cost of Third Party Inspection charges at actuals, if any.

(STAMP AND SIGNATURE OF TENDERER)
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INDIAN OIL CORPORATION LTD.(MD)
LPG-ENINEERING, HEAD OFFICE, MUMBAI
TENDER NO: LPG/ENG/PT- 252/2010

MAN-MONTH RATES FOR CONSTRUCTION MANAGEMENT AND SUPERVISION

FOR LPG TERMINAL & ASSOCIATED FACILITIES ETC AT PARADIP( ORISSA) .

FORM -3

SL. CATEGORY OF NO OF MAN
NG. BERSONNEL NO OF PERSONNEL MONTHS MAN-MONTH RATE IN INR AMOUNT IN INR
1 2 3 4 ) 6
TOTAL OF TOTAL OF COLUMN —
COLUMN - 4 6

TOTAL AMOUNT (COLUMN-6) IN WORDS (in INR):
ON TOTAL OF COLUMN 6 ABOVE : Rs

SERVICE TAX @

TOTAL INCLUSIVE OF SERVICE TAX

" Rs. (In Words Rupees

SERVICE TAX SHALL BE REIMBURSED TO TENDERER ON PRODUCTION OF DOCUMENTAERY EVIDENCES..
NOTE: .1.Bidder to quote strictly as per the above PROFORMA.

o wnN

ceiling for this purpose.

Bidder to quote Man-Month rates for different categories of personnel (Engineers & Others).
Bidder to quote Cumulative Man-Months for different categories of personnel Engineers & Others) for all the Plants/ entire Project.
The above quoted Man — Month Rates shall be inclusive of cost of all Travels & related expenses, all Taxes & Duties except Service Tax.

Payments towards Man-Month shall be calculated & made on the basis of above quoted rates & actual deployment at site. However, total amount quoted at Column-6 shall act as

(STAMP AND SIGNATURE OF TENDERER)
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INDIAN OIL CORPORATION LTD.(MD)
LPG-ENINEERING, HEAD OFFICE, MUMBAI
TENDER NO: LPG/ENG/PT- 252/2010

TOTAL AMOUNT (COLUMN-6) IN WORDS (in INR):

SERVICE TAX @

SL. CATEGORY OF NO OF MAN
NO. BERSONNEL NO OF PERSONNEL MONTHS MAN-MONTH RATE IN INR AMOUNT IN INR
1 2 3 4 ) 6
TOTAL OF TOTAL OF COLUMN -
COLUMN - 4 6

ON TOTAL OF COLUMN 6 ABOVE : Rs

TOTAL INCLUSIVE OF SERVICE TAX

: Rs.

(In Words Rupees

SERVICE TAX SHALL BE REIMBURSED TO TENDERER ON PRODUCTION OF DOCUMENTAERY EVIDENCES..
NOTE: .1.Bidder to quote strictly as per the above PROFORMA.

g s N

ceiling for this purpose

(STAMP AND SIGNATURE OF TENDERER)

Bidder to quote Man-Month rates for different categories of personnel (Engineers & Others).

Bidder to quote Cumulative Man-Months for different categories of personnel Engineers & Others) for all the Plants/ entire Project.
The above quoted Man — Month Rates shall be inclusive of cost of all Travels & related expenses, all Taxes & Duties except Service Tax.
Payments towards Man-Month shall be calculated & made on the basis of above quoted rates & actual deployment at site. However, total amount quoted at Column-6 shall act as

FORM -4

MAN-MONTH RATES FOR ASSISTANCE IN START-UP, COMMISSIONING & PERFORMANCETEST
RUNS ETC. FOR LPG TERMINAL & ASSOCIATED FACILITIES ETC. AT PARADIP(ORISSA)
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Unlimited Pages and

FORM-5

MOBILISATION ADVANCE REQUIREMENT

NAME OF WORK: CONSULTANCY SERVICES FOR PROJECT MANAGEMENT, BASIC & DETAILED ENGINEERING, COST
ESTIMATES, PREPARATION OF TENDER PACKAGES,CONSTRUCTION MANAGEMENT,SUPERVISION AT SITE AND OTHER
SERVICES INCLUDING ASSISTANCE IN START-UP COMMISSIONING & PERFORMANCE TEST RUNS FOR LPG MARKETING
TERMINAL PROJECT AT PARADIP ( ORISSA)

TENDER NO. : LPG/ENGG/PT-252/2010

NAME OF TENDERER

1. State whether Mobilisation Advance ( Interest Bearing at the rates & terms & conditions mentioned in the tender. &
Recoverable) is required. :

(Confirm in YES or NO only)
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