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FORM-1 
SUMMARY OF SCHEDULE OF RATES 

FOR CONSULTANCY SERVICES FOR PROJECT MANAGEMENT, BASIC & DETAILED ENGINEERING, COST ESTIMATES, 
PREPARATION OF TENDER PACKAGES,CONSTRUCTION MANAGEMENT,SUPERVISION AT SITE AND OTHER SERVICES 
INCLUDING ASSISTANCE IN START-UP COMMISSIONING & PERFORMANCE TEST RUNS FOR  LPG MARKETING TERMINAL 
PROJECT AT PARADIP ( ORISSA) AS DESCRIBED IN CHAPTER 8, CHAPTER 11 AND CHAPTER - 12, OWNER SHALL PAY TO 
CONSULTANT THE REMUNERATION AS UNDER: 
 

Sr. 
No. Description 

Unit Qty Amount in INR 
  In Figure In Words 

1. Total Lumpsum Charges for CONSULTANT services as per 
Form 2. 

LS LS INR: INR: 

2. For services towards Construction Management and 
Construction Supervision for LPG Marketing Terminal Project & 
associated facilities, CONSULTANT shall be paid on Man-
Month basis as per FORM 3.  

LS LS INR: INR: 

3. For services towards Start-up & Commissioning Assistance at 
site for LPG Marketing Terminal project & Associated facilities, 
CONSULTANT shall be paid on Man-Month basis as per 
FORM 4 . 

LS LS INR: 
 

INR: 

4. Total (1+2+3)   INR: INR: 
5. Less Rebate offered, if any on 4 above _________%   INR: INR: 
6. 
 

Net & Final Prices after considering Rebate given in 5 
above 

  INR: INR: 

7. Service Tax @ ___________  on  6.   INR: INR: 

8. Quoted amount  Grand Total ( 6 + 7 )    INR: INR: 

TOTAL  INCLUSIVE OF SERVICE TAX   :  Rs.                           ( In Words Rupees                                                    ) 
(STAMP AND SIGNATURE OF TENDERER) 
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COMPENSATION 
1.0 Preamble 

 Bidders shall quote their prices in Indian Rupees only. 

1.1 Total Contract Price 

 The contract price payable to CONSULTANT shall be broken up in to 2 
(two) components, namely: 

 a) The Total Lumpsum Price, which shall cover all services under the 
contract except for the services, compensation for which is payable 
at  Man-Month Rates under (b) herein below or the reimbursement 
of expenditure as per reimbursable expenditure item list as listed at 
para 4.0 hereof below. 

 b) For services covering Construction Supervision and Start-Up & 
Commissioning Assistance as set out 3.0 hereof below, the OWNER 
shall, in addition to the Lumpsum price, compensate CONSULTANT 
on the basis of the Man-Month Rates settled pursuant to Clause 
no. 3.0 hereof below. 

1.2 Contract Price Entitlement 

1.2.1 OWNER shall compensate CONSULTANT, where specified, for full and 
complete performance of the Work accepted by OWNER if: 

 a. CONSULTANT has complied with all the terms and conditions in all 
parts of the Contracts and 

 b. CONSULTANT has fulfilled all of its financial obligations incurred as 
a result of its performance of the work. 

 Compensation shall be the sum of the Lumpsum prices and Man-Month 
Rates and reimbursement of expenditure as per reimbursable expenditure 
item list as listed at para 4.0, all of which are subject to the provision of the 
Contract and all of its part which shall constitute the totality of the 
payments and compensation due to CONSULTANT. 

1.2.2 The contract price specified in 1.1 (a) above shall be subject to reduction if 
there is any reduction in the CONSULTANT’s Scope of Work and rebate 
offered, if any in the Summary of Schedule of Rates. 
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1.3 Basis of Lumpsum Prices and Other Rates 

1.3.1 The compensation as determined under 1.1 hereof above shall constitute 
the entirety of the compensation and remuneration that CONSULTANT is 
entitled to receive under the contract, and no further or other payments 
whatsoever shall become due and payable to CONSULTANT under the 
Contract. 

The fixed Lumpsum prices and other rates set forth herein shall be 
inclusive of: 

a. All costs, risk and expense, taxes including income and withholding 
taxes on Dollar/ FC and Rupee components, overhead, profit and/or 
total fee related to the satisfactory performance and completion of the 
Work. 

b. All costs related to management, supervision, design, engineering, , 
inspection, testing and quality assurance/ quality control of the Work, 
as more particularly described in the Scope of Work, or elsewhere in 
the Contract; (Inspection & Testing in this context implies witnessing, 
checking, verifying of Inspection & Testing of works performed by 
LSTK Contractor/ other contractors at site). 

c The Professional  charges including  Air fares/rail fare/Road fares, 
charges for local transport, hotel accommodation and living expenses 
for  deputing Consultant’s  engineer /professional for attending all  Pre 
bid tender meeting/Pre price bid tender meeting, Project review 
/monitoring meetings/other meetings, presentation, inspection etc. by 
consultant’s engineer/professionals with OWNER/other 
authority/LSTK Contractors/Other contractors Vendors etc. outside 
their home office( whether at OWNER’s premises at Mumbai; 
OWNER’s nominated location or Paradip site or  any other location in 
India as directed by Owner) as applicable prior to and/or during 
construction  phase of the  project) shall be included in the Lumpsum 
rates.. 
The consultant  is required to undertake the visits immediately as 
directed by Owner/IOCL or as required for completion of the 
works/project. If Consultant fails to undertake visits within time frame 
advised by Owner/IOCL, Owner/IOCL shall deduct proportionate 
amount  as accessed by Owner/IOCL towards  visit charges from the   
Lumpsum rates quoted by Consultant  ( as per Price Part II in Chapter 
16 , Form2, 3 , 4) 

d. The cost of all CONSULTANT’s personnel, supervision, management, 
(including but not limited to wages, benefits, payroll, over time, taxes, 
conveyance and accommodation expenses and other costs thereto as 
are paid to employees), ,all office equipment, rental of third party 
office equipment, computers communications equipment, 
communication charges (including those incurred by OWNER while in 
CONSULTANT’s offices),all administrative costs of CONSULTANT’s 
operation ( including home office, site office and any other office), all 
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reproduction and graphic costs of whatever kind, postage and courier 
expenses;  

e. The cost of all travel and related expenses undertaken by the 
CONSULTANT’s personnel posted at Paradip site to OWNER’s 
premises at Mumbai; OWNER’s nominated any other location  or 
Office/works  of Vendors/Contractors, other authorities etc or any 
other location in India as directed by Owner as applicable prior to 
and/or during construction  phase  of  the  project  for  the 
performance of CONSULTANT’s services towards the construction 
supervision , inspection , meeting/deliberations, project monitoring & 
start up/ commissioning assistance.  
The consultant  is required to undertake the visits immediately as 
directed by Owner/IOCL or as required for completion of the 
works/project. If Consultant fails to undertake visits within time frame 
advised by Owner/IOCL, Owner/IOCL shall deduct proportionate 
amount  as accessed by Owner/IOCL towards  visit charges from the   
Lumpsum rates quoted by Consultant  ( as per Price Part II in Chapter 
16 , Form 2, 3 , 4) 

f. The cost of royalties, license fee and other fees, duties, penalties and 
damages whatsoever payable for or in respect of any patented goods, 
materials, equipment or processes being employed by CONSULTANT 
in or relative to the performance to the performance of the work 
and/or for ht acquisition or use of any right, license, consent or other 
privileges required by the CONSULTANT for or relative to the 
performance of the work. 

g. The cost of all guarantees, indemnities to the OWNER and insurance 
premia required in terms of the Contract or under any law, rule or 
regulation or otherwise CONSULTANT deems fit to take out and the 
cost of all risks whatsoever (foreseen and unforeseen) including, but 
not limited to the risk to delay or reduction or increase in the Scope of 
Work and/or cancellation of contract and/or accidents, strikes, civil 
commotion, labour trouble, third party breach, fire, lightening, 
inclement weather, storm, tempest, flood, earth quake and other acts 
of God, restriction of dislocation of road/rail and other transport for 
access, suspension of work and sabotage. 

h. The MECHANICAL COMPLETION of the entire PROJECT is 
scheduled for 26 (Twenty six) months, the successful Start-up and 
Commissioning by 1 (one) months thereafter and Completion of 
CONSULTANT’s Services in all respects by 4 (four) months from 
MECHANICAL COMPLETION. Hence, the prices given in Para 1.1 
above shall be FIRM for the entire period till the completion of 
CONSULTANT’s Services in all respects.  
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The rates stated in the Schedule of Rates shall not be subject to 
escalation or increase on any account whatsoever till completion of 
job in all respect. 
 

i. All supervision charges, establishment overheads, finance charges and 
other cost and expenses of CONSULTANT. 

j. All other costs or expenses of any kind which directly or indirectly relate to 
accomplishing the Work and complying in full with the provisions of the 
Contract, and which are not otherwise specifically set forth or referred to in 
the Contract. 

2.0 Schedule of Lumpsum Prices 
For satisfactory performance and completion of the Work by 
CONSULTANT, as described in the Scope of Work, OWNER shall 
compensate CONSULTANT, the following: 

2.1 Summary of Milestone payments: 
Bidder shall quote the Lumpsum charges, inclusive of all taxes & duties 
except  Service Tax in the Lumpsum prices in Form-2.  

FORM – 2 
 

TOTAL LUMPSUM PRICE FOR ALL CONSULTANT SERVICES FOR LPG 
MARKETING TERMINAL PROJECT AT PARADIP  

 
ITEM 
NO. DESCRIPTION  QUOTED PRICES IN 

INR 
1. TOTAL LUMPSUM  PRICE 

(INCLUSIVE OF ALL TAXES & 
DUTIES EXCEPT SERVICE 
TAX) 

IN FIG.  

IN WORDS 
 
 
 

2. SERVICE TAX @________   

3. TOTAL  INCLUSIVE OF 
SERVICE TAX ( 1 + 2 )   

 
 
SERVICE TAX SHALL BE REIMBURSED TO TENDERER ON PRODUCTION 
OF DOCUMENTAERY EVIDENCES..  
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FORM – 2A 
 

BREAK-UP OF LUMPSUM PRICE FOR ALL CONSULTANT’S SERVICES FOR 
LPG MARKETING TERMINAL PROJECT AT PARADIP 

MILESTONE 
NO. DESCRIPTION OF MILESTONES 

% BREAK-UP 
OF LUMP- SUM 

PRICE  

1. Completion of collection of  all data  required for the 
Project by  the Consultant 

0.5% 

2. Completion of survey & soil Investigation & 
submitting report by  the consultant 

2% 

3. Finalisation of Plot Plan by  the Consultant 0.5% 
4. Completion  & submitting reports for  various studies 

viz Risk Analysis, EIA, Hazop/ Hazan etc by the 
Consultant . 

5% 

5. Submission of  Basic engineering & Design including 
cost estimates by the Consultant  

5% 

6. Submission of  detailed engineering & Design 
including detailed cost estimates by the Consultant 

15% 

7. Submission of  tendering packages for  invitation of 
tenders by IOC . 

2% 

8. Prequalification of agencies for LSTK Contracts and 
invitation of  LSTK  tenders & other tenders by IOC 

2% 

9. Award of LSTK contracts/other contracts based on 
final recommendations by consultant and  finalisation 
of project cost estimate by consultant  

3% 

10. Review of Detailed Engineering and Approval of 
Drawings/documents etc. submitted by LSTK 
Contractors, other contractors & Vendors  

20% 

11. Procurement Services 5% 

12 Project Management Services 15% 
13. Mechanical Completion  10% 
14. Commissioning & Performance Test Runs 5% 
15. Completion of CONSULTANT’s Services in all 

respects 
10% 

   
 TOTAL 100% 
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PAYMENT SCHEDULE  for Lumpsum price  in form 2 shall be as follows: 
 
A   1. 90% of amount at milestone  1 above alongwith service tax shall be 

released on prorata basis on completion of data collection & 
submission of report to the satisfaction of IOC. Balance 10% payment 
shall be released with final bill on completion of Consultant’s services 
in all respect.  

B   2.  90% of amount at  milestone 2 above alongwith service tax shall be  
released on prorata basis on completion of  survey & soil investigation 
and  submission of report to the satisfaction of IOC . Balance 10% 
payment shall be released with final bill on completion of Consultant’s 
services in all respect.  

   3  90% of amount at  milestone 3 above  alongwith service tax shall be 
released on prorata basis on  completion of   Plot Plan to the 
satisfaction of IOC. Balance 10% payment shall be released with final 
bill on completion of Consultant’s services in all respect. 

 
   4. 

90% of amount at  milestone 4 above  alongwith service tax shall be 
released on prorata basis on  completion of studies like Risk Analysis , 
Environmental Impact Assessment ,Hazop & other studies required  
for Environmental & Pollution Control Board clearances for the project, 
preparing Disaster Management Plan etc. and submission of reports to 
the satisfaction of IOC. Balance 10% payment shall be released with 
final bill on completion of Consultant’s services in all respect. 

E   5 90% of amount at  milestone 5 above  alongwith service tax shall be 
released on prorata basis on  completion of Basic engineering & 
Design including cost estimates to the satisfaction of IOC. Balance 
10% payment shall be released with final bill on completion of 
Consultant’s services in all respect. 

F    6 90% of amount at  milestone 6 above  alongwith service tax shall be 
released on prorata basis on  completion of detailed engineering & 
Design including detailed cost estimates to the satisfaction of IOC. 
Balance 10% payment shall be released with final bill on completion of 
Consultant’s services in all respect. 

        7 90% of amount at  milestone 7 above  alongwith service tax shall be 
released on prorata basis on  preparation /completion of tendering 
packages for  invitation of tenders to the satisfaction of IOC. Balance 
10% payment shall be released with final bill on completion of 
Consultant’s services in all respect. 

        8 90% of amount at  milestone 8 above  alongwith service tax shall be 
released on prorata basis on completion of  Prequalification of 
agencies for LSTK Contracts and invitation of  LSTK  tenders & other 
tenders by IOC . Balance 10% payment shall be released with final bill 
on completion of Consultant’s services in all respect. 

I    9 90% of amount at  milestone 9 above  alongwith service tax shall be 
released on prorata basis on  Award of LSTK contracts/other contracts 
based on final recommendations by consultant and  finalisation of 
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project cost estimate by consultant . Balance 10% payment shall be 
released with final bill on completion of Consultant’s services in all 
respect. 

J1 10 90% of amount at  milestone 10 above  alongwith service tax shall be 
released on prorata basis on  completion of review of Detailed 
Engineering and Approval of Drawings/documents etc. submitted by 
LSTK Contractors, other contractors & Vendors. Balance 10% 
payment shall be released with final bill on completion of Consultant’s 
services in all respect. 

K    11 90% of amount at  milestone 11 above  alongwith service tax shall be 
released on prorata basis on  completion Procurement Services . 
Balance 10% payment shall be released with final bill on completion of 
Consultant’s services in all respect. 
 

L   12 90% of amount at  milestone 12 above  alongwith service tax shall be 
released on prorata basis as per percentage completion of Project . 
Balance 10% payment shall be released with final bill on completion of 
Consultant’s services in all respect. 

1  13 90% of amount at  milestone 13 above  alongwith service tax shall be 
released on completion of  mechanical  completion of  Project . 
Balance 10% payment shall be released with final bill on completion of 
Consultant’s services in all respect. 

       14 90% of amount at  milestone 14 above  alongwith service tax shall be 
released on completion of   satisfactory Commissioning & 
Performance Test Runs . Balance 10% payment shall be released with 
final bill on completion of Consultant’s services in  

1  15 Balance  amount  against the  Lumpsum  payment  alongwith service 
tax shall be released on completion of  CONSULTANT’s Services in all 
respects. 

http://www.pdfcomplete.com/cms/hppl/tabid/108/Default.aspx?r=q8b3uige22


INDIAN OIL CORPORATION LTD.(MD) 
LPG-ENINEERING, HEAD OFFICE, MUMBAI 

TENDER NO: LPG/ENG/PT- 252/2010 
 

                  Page 10 of 15 
(STAMP AND SIGNATURE OF TENDERER) 

 
 

3.0 Man-Month Rates 

3.1 Bidders shall separately indicate  in their bids in the FORM - 3 & 4 
(attached here below) the Man-Month Rates payable in addition to the 
Lumpsum prices as set forth in 2.1 here above of this Price Part with 
respect to the following services to be rendered by CONSULTANT 
covering Construction Supervision and Start-Up & Commissioning 
Assistance at site or in the construction of the Project as set out in the 
various Clauses of the “Scope of Work” : 
Construction Monitoring/ Supervision 
Construction Management and Quality Assurance 
Construction Inspection 
Mechanical Completion 
Services for Commissioning and Start-up Management 
Testing and Commissioning. 
Process Guarantees. 

3.2 The Man-Month Rates for different categories of personnel for the Project 
shall be quoted in FORM - 3 and FORM - 4 . 

3.3 The Man-Month Rates shall be indicated for personnel of different 
categories and/or qualifications likely to be deployed for construction, 
supervision & monitoring, start-up and commissioning assistance specifying 
a monthly rate with respect to each. The quoted man-month rates shall be 
inclusive of all wages / salaries, compensations, allowances, overtime, 
mobilization & de-mobilization, Cost of construction of site offices,  travel & 
related expenses, overheads & profits etc. It is intended that the deployment 
of personnel at site will be confined only to those persons whose 
deployment is considered imperative and for such period(s) with respect to 
each category for which the deployment is considered imperative.  

3.4 Bidders will separately indicate in their bids the estimated man-months for                    
(CONSULTANT’s Employee on their rolls) which the bidder envisages are 
likely to be involved in the performance of the activities and to be paid for at 
Man-Month Rate basis under 3.1 hereof above, as also indicate the 
maximum amount in Indian Rupees, inclusive of cost of all Travels & 
related expenses, all Taxes & Duties except Service Tax., which the bidder 
shall be entitled to claim by way of Man-Month Rates for the said services. 
The maximum amount quoted by the bidder or any lower amount settled in 
this behalf between the OWNER and the successful bidder in this behalf 
shall operate as ceiling for the Man-Month Rates payable to the 
CONSULTANT for the services covered under 3.1 above. 

3.5 The maximum amount specified by the bidder as payable for the services 
specified in 3.1 hereof above shall be added to the Lumpsum price quoted 
under 2.1 to evaluate the bids. 

3.6 Payment for deployment of personnel with respect to which Man-Month 
Rates are payable shall be paid on the rates quoted and for the actual 
duration of their respective deployments at site and duly certified by 
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Engineer-in-Charge. Any deployment for duration less than complete month 
shall be paid proportionately. 

3.7 CONSULTANT shall be paid for deployment of personnel in relation to 
the services covered under 3.1 and 3.2 hereof above against certified 
monthly bills, i.e. monthly bills/ invoices raised by the CONSULTANT 
and certified by the OWNER’s representative for each Georgian 
calendar month. 

3.8 Prior to deployment by CONSULTANT of personnel with respect to any 
services covering construction supervision, startup and/or commissioning 
assistance at site for and in the construction of the Project in relation to any 
services specified in 3.1 hereof above, CONSULTANT shall submit the 
detailed CVs of such person proposed to be posted at site to OWNER for 
concurrence & approval. The CONSULTANT shall also obtain clearance 
from the OWNER for the various types/ categories/nos. of personnel 
required and the approximate duration(s) of their stay. Any concurrence/ 
approval of OWNER does not relieve CONSULTANT of his responsibilities 
and all the liabilities to this effect shall be of CONSULTANT. 

3.9 The OWNER and CONSULTANT shall jointly maintain a record of all 
CONSULTANT’s personnel chargeable at Man-Month Rates deployed 
each day which shall be used as the basis for calculating payments due to 
the CONSULTANT for the services covering construction supervision, start 
up and commissioning assistance at site. 

3.10 Should the performance of any of CONSULTANT’s personnel be found 
unsatisfactory by OWNER, the replacement of such personnel shall be 
carried out by CONSULTANT within 15 days of notification by OWNER. 

3.11 While working out & proposing the Site Organisation for Construction 
Management & Supervision and Assistance in Start up, Commissioning & 
Performance Test Runs, Bidders shall take the utmost care and shall 
accordingly proposed the Man-months for different categories of personnel 
(CONSULTANT’s permanent employees on their rolls) which the bidder 
envisages are necessary for such required period for the performance of all 
the Services required at 3.0 (Man-Month Rates). The Bidder shall indicate 
these man-months for different categories of personnel in Form 3 & 4 of 
their Price Bids. 

3.12 Without prejudice to the Bidder's responsibilities and the obligations under 
the clause/ Contract, Bidder shall consider the following minimum 
requirements while working out & suggesting proposed Site Organization 
& furnishing Man- Months details in Form-3 & 4; 
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A) Construction Monitoring/ Supervision, 
Construction Management    and 
Quality Assurance, Construction 
Inspection, HSE, Mechanical 
Completion, Labour Officer etc. for  
LPG Terminal   & Associated 
Facilities etc. 

Technical personnel -120   
Cumulative Man-months.  
 
Administrative / Ministerial 
Staff - As per Bidder's 
requirement  

B) Commissioning & Start-up 
Management, Testing and 
Commissioning,  Guarantees for   
LPG Terminal & Associated 
Facilities etc. 

Technical personnel - 15  
Cumulative Man-months 
(excluding Site In-charge) 

Technical Personnel proposed by Bidder for deployment at site for 
performance of above services should be adequately qualified & have the 
experience of min. 10 years in execution of projects in their respective field. 
Engineer-in-Charge shall be adequately qualified and have the experience 
of approx. 15 years in project execution and should have handled & 
successfully completed one Project of similar magnitude in the refinery/ 
petrochemical sector. 

 
3.13 The rates stated in the Schedule of Rates shall not be subject to 

escalation or increase on any account whatsoever till completion of 
job in all respect. 

 

4.0 Reimbursable expenditure item list 
The Lumpsum prices quoted in FORM – 2 are exclusive of the following, 
which shall be directly paid by OWNER or reimbursed at actuals on 
submission of the sufficient documentary evidence: 
* Cost of Third Party Inspection charges at actuals, if any. 

 

 
 (STAMP AND SIGNATURE OF TENDERER)  
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FORM – 3 
MAN-MONTH RATES FOR CONSTRUCTION MANAGEMENT AND SUPERVISION 
FOR LPG TERMINAL  & ASSOCIATED FACILITIES ETC  AT PARADIP( ORISSA) . 

SL.
NO. 

CATEGORY OF 
PERSONNEL NO OF PERSONNEL NO OF MAN 

MONTHS MAN-MONTH RATE  IN INR AMOUNT  IN INR 

1 2 3 4 5 6 
      
      
      
      
      
  TOTAL OF 

COLUMN - 4 
 TOTAL OF COLUMN – 

6 
 

TOTAL AMOUNT (COLUMN-6) IN WORDS (in INR):  ______________________________________________________ 
 
SERVICE TAX @ _______________ ON TOTAL OF COLUMN 6 ABOVE : Rs 

TOTAL  INCLUSIVE OF SERVICE TAX   :  Rs.                           ( In Words Rupees                                                   ) 
SERVICE TAX SHALL BE REIMBURSED TO TENDERER ON PRODUCTION OF DOCUMENTAERY EVIDENCES..  

NOTE: .1.Bidder to quote strictly as per the above PROFORMA.  

2. Bidder to quote Man-Month rates for different categories of personnel (Engineers & Others). 
3. Bidder to quote Cumulative Man-Months for different categories of personnel Engineers & Others) for all the Plants/ entire Project. 
4. The above quoted Man – Month Rates shall be inclusive of cost of all Travels & related expenses, all Taxes & Duties except Service Tax. 
5. Payments towards Man-Month shall be calculated & made on the basis of above quoted rates & actual deployment at site. However, total amount quoted at Column-6 shall act as  

ceiling for this purpose.   
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FORM - 4 

MAN-MONTH RATES FOR ASSISTANCE IN START-UP, COMMISSIONING & PERFORMANCETEST 
RUNS ETC. FOR LPG TERMINAL & ASSOCIATED FACILITIES ETC. AT PARADIP(ORISSA) 

SL.
NO. 

CATEGORY OF 
PERSONNEL NO OF PERSONNEL NO OF MAN 

MONTHS MAN-MONTH RATE  IN INR AMOUNT  IN INR 

1 2 3 4 5 6 
      
      
      
      
      
  TOTAL OF 

COLUMN - 4 
 TOTAL OF COLUMN – 

6 
 

TOTAL AMOUNT (COLUMN-6) IN WORDS (in INR):  ______________________________________________________ 
 
SERVICE TAX @ _______________ ON TOTAL OF COLUMN 6 ABOVE : Rs 

TOTAL  INCLUSIVE OF SERVICE TAX   :  Rs.                           ( In Words Rupees                                                   ) 
SERVICE TAX SHALL BE REIMBURSED TO TENDERER ON PRODUCTION OF DOCUMENTAERY EVIDENCES..  

NOTE: .1.Bidder to quote strictly as per the above PROFORMA.  

2. Bidder to quote Man-Month rates for different categories of personnel (Engineers & Others). 
3. Bidder to quote Cumulative Man-Months for different categories of personnel Engineers & Others) for all the Plants/ entire Project. 
4. The above quoted Man – Month Rates shall be inclusive of cost of all Travels & related expenses, all Taxes & Duties except Service Tax. 
5. Payments towards Man-Month shall be calculated & made on the basis of above quoted rates & actual deployment at site. However, total amount quoted at Column-6 shall act as  

ceiling for this purpose 
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FORM-5 
 
 

MOBILISATION ADVANCE REQUIREMENT 
 
 
NAME OF WORK: CONSULTANCY SERVICES FOR PROJECT MANAGEMENT, BASIC & DETAILED ENGINEERING, COST 
ESTIMATES, PREPARATION OF TENDER PACKAGES,CONSTRUCTION MANAGEMENT,SUPERVISION AT SITE AND OTHER 
SERVICES INCLUDING ASSISTANCE IN START-UP COMMISSIONING & PERFORMANCE TEST RUNS FOR  LPG MARKETING 
TERMINAL PROJECT AT PARADIP ( ORISSA)  

 
 

TENDER NO. : LPG/ENGG/PT-252/2010 
 
NAME OF TENDERER : 

 
1.  State whether Mobilisation Advance ( Interest Bearing  at the rates & terms & conditions mentioned in the tender. & 

Recoverable) is required. : _____  
  
(Confirm in YES or NO only) 
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