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SECTION -1

INVITATION FOR BIDS



e

\ GAIL (India) Limited

Gall

INVITATION FOR BIDS (IFB)
Ref No. GAIL/ND/C&P/BIS/C-2901/8000001238 Date: 10.06.2009

To

Bid Document Number: GAIL/ND/C&P/BIS/C-2901/8000001238

l. NAME OF WORK : Development & Maintenance of Website,
Intranet & Web Applications.
Il BID SECURITY (EMD) : Rs. 1,29,000.00 (Rupees One Lakh Twenty
Nine Thousand only)
M. COMPLETION PERIOD/ : As mentioned in the Special Conditions of
CONTRACT PERIOD Contract, Section — 4 of bidding document

IV.  DATE & TIME OF PRE-BID
MEETING : 17.06.2009, 1500 hrs. (IST)

V. DOWNLOAD PERIOD OF BID
DOCUMENT : From 10.06.2009, upto
30.06.2009, 1400 Hrs (IST)

VL. LAST DATE & TIME : upto 30.06.2009, 1400 hrs (IST)
FOR BID SUBMISSION

Vi TECHNICAL BID
OPENING DATE & TIME : 30.06.2009 at 1500 hrs. (IST)

VIll.  VENUE : GAIL (India) Ltd.
16, Bhikaiji Cama Place, R.K. Puram,
New Delhi -110 066 (India)

If any of the days specified above happens to be a holiday in GAIL, the next working
day shall be implied.

Dear Sirs,

1.0 GAIL (India) Limited invites bids under e-tender mode (2 bid system) from eligible
bidders meeting the Bid Evaluation Criteria (refer ITB, Section — 2 of tender
document) specified in this tender document, for Development & Maintenance of
Website, Intranet & Web Applications, in complete accordance with this IFB.

Contd..

16, Bhikaiji Cama Place, R.K. Puram, New Delhi — 110 066 Phone; 26182955 Fax: 011-26185941




2.0

3.0

4.0

Bids are to be submitted through e-tender mode (website https://etender.gail.co.in) by
logging in using User-Id and Password. In case of vendors not possessing the User-Id
and Password, they can access through Guest Login as a Guest User. This facilitates
viewing of tender in display mode in Collaboration folder (C Folder) which contains
Technical Document and the Main e-Tender Screen which contains format of
Schedule of rates (SOR). If the vendor desires to download the NIT and its
attachments, he may download the same.

The bidders or their designated representatives, who intend to bid are invited to

attend the pre bid meeting at the date and time mentioned in this IFB.

Corrigendum, if any, to the tender document, shall be hosted on the website

subsequent to the pre-bid meet.

PARTICIPATION IN BID, REQUEST FOR USER ID and PASSWORD:

To participate in Bid submission through e-tender, it is Mandatory on the part of

Vendors to have User ID and Password. To obtain User ID and Password

Vendor/Bidder must open GAIL’'s e-tender website (i.e. https://etender.gail.co.in)

and perform the following steps:

i) Click on button: Request User ID (For new Bidders)

ii) Fill the on-line form and submit. Ensure that the email address given in the
form is valid and active. If you have already been provided with the Vendor
Code of GAIL, please mention the 10 digit Vendor code in specified field,
otherwise leave blank.

iii) Ensure that all the mandatory fields (identified with a star mark) are filled in
the application form for User ID creation.
E-Procurement administrator would take possible care to allot a User ID and
Password within 4 working days of your on-line request. An Email (system
generated) shall be sent to your email — Id (mentioned by you in the
Registration form) giving details of your User - ID and Password. On Receipt
of User ID, Please reset the password immediately by logging to our E-
tendering site.
User ID and passwords are unique to each vendor and the vendor can use
the same to view/download/participate in all e-tenders of GAIL.

Note: Without login registration ID vendor cannot participate in e-tender. There will

be single login ID permission for one single vendor. There can be more than
one |.D for the same vendor at different location address.

Obtaining User Id is an on-going process and is not linked to any particular
Bid Invitation (tender). Any vendor willing to participate in GAIL tenders can
obtain User Id as described above. Each vendor will get one User ID.
Vendors are requested to designate one officer from their organization who
will submit bids on line.

Vendors are advised to apply for User ID at least 7 days prior to the last date of
bid submission in their own interest. User ids shall be given within 4 days
subject to condition that information furnished by the bidder is complete in all
respect. GAIL shall not be responsible for any delays in allocation of user
id/password and the ensuing consequences including but not limited to timely
submission of bids.



5.0

6.0

7.0

8.0

9.0

Bids should be submitted through e-tender mode before the bid due date and time
specified, along with copy of Earnest Money Deposit/ Bid Bond. The Earnest Money
Deposit/ Bid Security in original should reach us on or before the scheduled due
date & time for opening of un-priced bids . However, if the bidder is unable to submit
EMD in original on the due date, he may upload a scanned copy of the EMD while
submitting the bid electronically, provided the original EMD, copy of which has been
uploaded, is received within 7 days from the date of unpriced bid opening, failing which
the bid will be rejected irrespective of their status/ranking in tender and
notwithstanding the fact that a copy of EMD was earlier uploaded by the bidder.

Bids complete in all respect should be submitted through e-tender mode on or before
the BID DUE DATE AND TIME. No Manual Bids / Offers (hard copies) shall be

permitted.

Bidder(s) are advised to quote strictly as per terms and conditions of the tender
documents and not to stipulate any deviations/exceptions. Once quoted, the Bidder
shall not make any subsequent price change after due date and time of submission of
bid. Price changes through any other mode shall render the offer liable for rejection.

This Invitation for Bids (IFB) is an integral and inseparable part of the enclosed Bid
Document.

GAIL reserves the right to accept or reject any or all offers without assigning any
reason, whatsoever.

THIS IS NOT AN ORDER

Yours faithfully,
for and on behalf of GAIL ( India) Limited

(P.M. Shaj Kumar)
Manager(C&P)
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Scope of
Bid

Eligible
Bidders

Bid
Evaluation
Criteria

Section-11

Instructions to Bidders

A. General

1.1 The Employer, as defined in the General Conditions of Contract, hereinafter
“the Employer”, wishes to receive bids for the Supply/Work as described in
this tender document, hereinafter referred to as “the Works.”

1.2 The successful bidder will be expected to complete the Supply/Works/Services
within the period stated in Special Conditions of Contract.

1.3 Throughout these bidding documents, the terms “bid” and “tender” and their
derivatives (“bidder/ tenderer”, “bid/ tendered”, “bidding/ tendering”, etc.) are
synonymous, and day means calendar day. Singular also means plural.

2.1 Bidders shall, as part of their bid, submit duly executed power of attorney
authorizing the signatory of the bid to bind the bidder.

2.2 This invitation for bid is open to any bidder.

2.3 A bidder shall not be affiliated with a firm or entity
0] that has provided consulting services related to the Works to the
Employer during the preparatory stages of the Works or of the
Project of which the Works form a part, or
(i) that has been hired (or is proposed to be hired) by the Employer as
Engineer/ Consultant for the contract.

2.4 Deleted

2.5 The bidder shall not be under a declaration of ineligibility by Employer for
corrupt or fraudulent practices as defined in ITB.

2.6 While evaluating the bids, pursuant to Bid Evaluation Criteria as specified in
the domestic Notice of IFB, bidders past performance shall also be assessed for
ascertaining the responsiveness of the bid. In such a case, the decision of
Purchaser shall be final and binding on the bidder.

2.7 The bidder is not put on holiday by GAIL or black listed by any Government
Department / Public Sector.

3.1 TECHNICAL BID EVALUATION CRITERIA:

The bidder should meet the following technical criteria:

3.1.1 The bidder should have executed a single work order,
involving Development and Maintenance of
Website/Intranet and Web applications, of value
minimum Rs. 32.00 Lakhs (Rupees Thirty Two Lakhs)
during last five years, reckoned from the due date of
submission of bids. Bidder has to submit (1) Copy of
Work order / Contract & Copy of relevant Completion
Certificate, confirming the above.



OR

The bidder should have an existing contract being
executed successfully for at least last one year (reckoned
from the due date of submission of bids) with any
organization, which involves development & maintenance
of the Organization’s website on a per transaction basis,
from which the annual earning should be minimum
Rs. 16.00 Lakhs (Rupees Sixteen Lakhs). Bidder has to
provide (1) Copy of Work order / Contract & (2) Copy of
performance certificate issued by client along with copy
of documents confirming payment received for the one
year period totaling to Rs. 16.00 Lakhs.

3.2 FINANCIAL BID EVALUATION CRITERIA:

The bidder should meet the following Financial criteria:

3.2.1 The Annual Turnover of the Bidder should be equal to or
more than Rs. 16.00 Lakhs (Rupees Sixteen Lakhs) in any
of the 3 preceding audited financial years (i.e. 2006-07/
2007-08/ 2008-09 or 2005-06/ 2006-07/ 2007-08, in case
audited financial results of FY 2008-09 is not available).
Bidder must fill the form as per enclosed Format-F3A

3.2.2 The Net worth and Return on Equity of the Bidder should
be positive as per the last audited financial statement
(i.e. for FY 2008-09, or for FY 2007-08 in case audited
financial results for FY 2008-09 is not available). Bidder
must fill the form as per enclosed Format- F3B.

3.2.3 The bidder should have minimum Working Capital of
Rs. 3.20 Lakhs (Rupees Three Lakhs Twenty Thousand)
as per the last audited financial year, (i.e. for FY 2008-09,
or for FY 2007-08 in case audited financial results for FY
2008-09 is not available). If the bidder’s working capital
is inadequate, the bidder should supplement this with a
bidder’'s bank, having net worth not less than Rs. 100
Crores, letter confirming the availability of line of credit
for at least Rs. 3.20 Lakhs. Bidder must fill the form as
per enclosed Format — F3B.

Bidder should furnish documentary evidence (copies of Work
Orders/Contracts & relevant completion certificates, Audited
Balance Sheet, P&L Account, etc.) duly notarized by Notary
Public to substantiate their eligibility against the above
technical as well as financial evaluation criteria along with the
bid.

In the absence of such requisite documents, GAIL reserves the
right to reject the bid without any reference to the bidder.

10



4. Bids from
Joint
Venture /
Consortium

5. OneBid
per Bidder

6. Cost of
Bidding

7. Site Visit

8. Content of
Bidding
Document

3.1
3.2

3.3

Deleted
Deleted

Bidders shall also submit proposals of work methods and schedule in
sufficient detail to demonstrate the adequacy of the bidders’ proposals to
meet the technical specifications and the completion time referred to in
Sub-Clause 1.2 above.

DELETED

51

6.1

7.1

7.2

7.3

A firm shall submit only one bid in the same bidding process. A bidder
who submits or participates in more than one bid will cause all the
proposals in which the bidder has participated to be disqualified.

The bidder shall bear all costs associated with the preparation and
submission of the bid, including costs and expenses related to visits to the
site and GAIL will in no case, be responsible or liable for these costs,
regardless of the conduct or outcome of the bidding process.

The bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all information
that may be necessary for preparing the bid and entering into a contract
for construction of the Works. The costs of visiting the Site shall be at the
bidder’s own expense. Claims and objections due to ignorance of existing
conditions will not be considered after submission of the bid and during
implementation.

The bidder and any of its personnel or agents will be granted permission by
the Employer to enter upon its premises and lands for the purpose of such
visit, but only upon the express condition that the bidder, its personnel,
and agents will release and indemnify the Employer and its personnel and
agents from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property,
and any other loss, damage, costs, and expenses incurred as a result of the
inspection.

The Employer may conduct a Site visit concurrently with the pre-bid
meeting.

B. Bidding Documents

8.1 The Bidding Documents/Tender Documents are those stated below and

should be read in conjunction with any addenda issued in accordance with
ITB Clause 10.

Section 1. Invitation for Bids (IFB)

Section 1l. Instructions to Bidders (ITB)
FORMATS

Section Il1l.  General Conditions of Contract

Section IV.  Special Conditions of Contract
Section V. Technical Specifications & Scope of Work
Section VI.  Bill of Quantities (S.O.R.)

11



9.

Clarification of
Bidding
Documents

10. Amendment of

11.

12.

Bidding
Documents

Language of Bid

Documents
Comprising the
Bid

8.2 The bidder is expected to examine all instructions, forms, terms and
specifications in the bidding documents. The Invitation for Bids (IFB)
together with all its attachments thereto, shall be considered to be read,
understood and accepted by the bidders. Failure to furnish all
information required by the bidding documents or submission of a bid
not substantially responsive to the bidding documents in every respect
will be at bidder’s risk and may result in the rejection of his bid.

9.1 A prospective bidder requiring any clarification(s) of the Bidding
Documents may notify GAIL in writing or by fax or e-mail at GAIL’s
mailing address indicated in the Invitation for Bids not later than 15
days prior to the deadline. GAIL may, if deem appropriate, respond in
writing to the request for clarification. Written copies of GAIL’s
response (including an explanation of the query but without identifying
the source of the query) will be sent to all prospective bidders who have
received the bidding documents. Any Clarification or information
required by the bidder but same not received by the Employer, fifteen
days prior to the bid due date, the same is liable to be considered as no
clarification/information required.

[In case there is provision of pre-bid conference, all
questions/queries should be referred to GAIL on or before
scheduled date of pre-bid conference. The questions/queries
received by GAIL prior to pre-bid conference will be addressed in
the pre-bid conference & no separate communication will be sent
to bidders.]

10.1 At any time prior to the bid due date, GAIL may, for any reason,
whether at its own initiative or in response to a clarification requested
by a prospective bidder, modify the bidding documents.

10.2 The amendment will be notified in writing or by fax or e-mail to all
prospective bidders, at the address, fax numbers, e-mail id provided by
the bidder, who have received the Bidding Documents and will be
binding on them.

10.3 In order to afford prospective bidders, reasonable time in which to take
the amendment into account in preparing their bids, GAIL may, at its
discretion, extend the bid due date.

C. Preparation of Bids

11.1The bid prepared by the bidder and all correspondence/drawings and
documents relating to the bid exchanged by bidder and GAIL shall be
written in English language. Any printed literature furnished by the
bidder may be written in another language so long as accompanied by
an ENGLISH translation duly authenticated by the chamber of
commerce of Bidders country, in which case, for the purpose of
interpretation of the bid, the ENGLISH translation shall govern. Metric
measurement system shall be applied.

12.1The bid prepared by the bidder shall comprise the following
components:
12.2 Techno-Commercial Un-priced Bids (PART-I)

Part-1: Techno-commercial /Un-priced Bid and shall contain the
following:

12



i)
i)

i)

iv)
vi)

vii)

viii)

iX)

X)
xi)
Xii)
Xiii)

Xiv)

XV)
XVi)

Bidder’s general details/information as per format F-1.

Power of Attorney in favour of person(s) signing the bid that
such person (s) is/are authorized to sign the bid on behalf of the
bidder and any consequence resulting due to such signing shall
be binding on the bidder.

Specific experience, annual turnover and equipment deployment
details as called for in qualifying requirements. All supporting
documents submitted by foreign bidder, as evidence of meeting
experience criteria, shall be certified true copies duly signed,
dated and stamped by an official authorized for this purpose in
Indian Embassy / High Commission in Bidder’s Country. All
supporting documents submitted by Indian Bidders shall be
duly notarized by a Notary Public [Applicable only in case of
Open Competitive bidding].

A Bid Form as per format F-2.

Copies of documents as required in F-3

A confirmation that prices in requisite formats, strictly
complying with the requirement.

Documents establishing the eligibility and conformity to the Bid
Documents of all Goods and services, which the bidder
proposes to supply under the award. Such document may be,
literature, drawing or data and shall also include (a) the detailed
description of the Good’s essential technical and performance
characteristics; (b) a clause by clause commentary on
Employer’s technical specification and demonstrating supplies
substantial responsiveness to the specifications.

Copy of Bid security in accordance the IFB & Clause 16 of ITB
to be furnished either in the form of Cashier’s / Banker’s cheque
/ Bank Draft payable to GAIL at New Delhi / Bank Guarantee
as per format F-4 / Letter of Credit as per format F-4A.

Letter of authority in favour of any one or two of bidder’s
executives having authority to attend the un-priced and price bid
opening on specified dates and venue as per format F-5.

One complete set of GAIL Tender document
Confirmation of no deviation as per Format F-6.

Current commitments strictly as per form F-8.

Indian Bidders are required to submit copy of Employees
Provident Fund registration certificate/copy of latest PF deposit
challan.

Bidder’s declaration that they are not under liquidation, court
receivership or similar proceedings.

__ Deleted

Any other information/details required as per bid document.

Note:

12.3

PART - Il PRICE BID

Part-11 price Bid

0)

Part-11 shall contain Schedule of Rates duly filled in.

12.4 Bid Security”- PART-III

Part-111 shall contain original Bid security.

13



13. Bid Prices

14. Bid Currencies

15. Bid Validity

13.1

13.2

13.3

13.4

13.5

13.6

13.7

15.1

Unless stated otherwise in the Bidding Documents, the Contract
shall be for the whole works as described in Bidding Document,
based on the unit rates and prices submitted by the Bidder and
accepted by the EMPLOYER.

The prices quoted by the Bidders will be inclusive of all taxes,
duties, royalties, rights for usage / obligation of proprietary tools.

Prices must be filled in format for ‘Schedule of Rates’ enclosed as
part of Bidding Document. If quoted in separate typed sheets and any
variation in item description, unit or quantity is noticed; the bid is
liable to be rejected.

Bidder shall quote for all the items of Schedule of Rates after careful
analysis of cost involved for the performance of the completed item
considering all parts of the Bidding Document. In case any activity
though specifically not covered in description of item under
‘Schedule of Rates’ but is required to complete the works as per
Scope of Work, Scope of supply, Specifications, Standards,
Drawings, General Conditions of Contract, Special Condition of
Contract or any other part of Bidding Document, the prices quoted
shall deemed to be inclusive of cost incurred for such activity. Items
against which no rate or price is entered by the bidder will not be paid
for by the Employer when executed and shall be deemed covered by
the rates for other items and prices in the SOR.

All duties and taxes including applicable Custom duty, and other
levies payable by the Contractor/Supplier under the Contract, or for
any other cause, shall be included in the rates and prices and the total
bid price submitted by the bidder.

Prices quoted by the bidder, shall remain firm and fixed and valid
until completion of the Contract and will not be subject to variation
on any account except statutory variations in excise duty & sales tax
as mentioned below.

Statutory variations in excise duty and sales tax on finished product
during the contractual delivery period, shall be to the Employer’s
account for which the Contractor/Supplier will furnish documentary
evidence(s) in support of their claims to GAIL. However, any
increase in the rate of these taxes and duties beyond the contractual
delivery period shall be to Contractor's/Suppliers account and any
decrease shall be passed on to GAIL.

Statutory variation in Service Tax during the contract period shall be
borne by GAIL.

The Bidder shall quote the prices both in figures as well as in words.
There should not be any discrepancies between the price indicated in
figures and the price indicated in words.

Alternative bids shall not be considered.

Bidders shall submit bid in Indian Rupees only.

Bids shall be kept valid for 4 months from the final bid due date. A
bid valid for a shorter period may be rejected by GAIL as non-
responsive.

14



16. Bid Security

15.2

16.1

16.2

16.3

16.4

16.5

16.6

16.7

In exceptional circumstances, prior to expiry of the original bid
validity period, the Employer may request that the bidders extend
the period of validity for a specified additional period. The request
and the responses thereto shall be made in writing or by fax / e-mail.
A bidder may refuse the request without forfeiture of his bid
security. A bidder agreeing to the request will not be required or
permitted to modify his bid, but will be required to extend the
validity of its bid security for the period of the extension and in
accordance with Clause 16 in all respects.

Pursuant to Clause-12, the bidder shall furnish, as part of his bid,
bid security in the amount specified in the Invitation for Bids (IFB).

The bid security is required to protect GAIL against the risk of
bidder’s conduct which would warrant the security’s forfeiture,
pursuant to Clause-16.7

The bid security in US Dollars for bidders quoting in foreign
currency or in Indian Rupees for bidders quoting in Indian Rupees
shall be in the form of a Bank Draft/ Banker’s Cheque/ Bank
Guarantee or Letter of Credit.

GAIL shall not be liable to pay any bank charges, commission or
interest on the amount of Bid Security.

In case Bid Security is in the form of a Bank Guarantee or
irrevocable Letter of Credit, the same shall be from any Indian
scheduled bank or a branch of an International bank situated in
India and registered with Reserve bank of India as scheduled
foreign bank in case of Indian bidder and from any reputed
International bank or Indian scheduled bank in case of foreign
bidder. However, in case of Bank Guarantee from banks other than
the Nationalised Indian banks, the bank must be commercial bank
having net worth in excess of Rs 100 crores and a declaration to
this effect should be made by such commercial bank either in the
Bank Guarantee itself or separately on its letterhead. Bid Security
shall be valid for 2 months beyond the validity of the Bid.

Any bid not secured in accordance with Clause-16.1 and 16.3 may
be rejected by GAIL as non-responsive.

Unsuccessful bidder’s bid security will be discharged/returned as
promptly as possible, but not later than 30 days after the expiration
of the period of bid validity prescribed by GAIL, pursuant to ITB
Clause-15.

The successful bidder’s bid security will be discharged upon the
bidder’s accepting the award & signing the Agreement, pursuant to
Clause-39 and furnishing the Contract Performance Security
pursuant to Clause-40.

The bid security may be forfeited:

a) If a bidder withdraws his bid during the period of bid
validity.
b) in the case of a successful bidder, if the bidder fails:
i) to accept the Notification of Award/Fax of Intent
(FOI) or
i) to furnish Contract Performance Security in
accordance with Clause-40.
iii) to accept arithmetical corrections.

15



17. Pre-Bid Meeting

18. Format and
Signing of Bid

19. Zero Deviation

16.8

16.9

17.1

17.2

17.3

17.4

18.1

18.2

19.1

Bid Security should be in favour of GAIL (India) Limited and
addressed to GAIL. In case Bid Security is in the form of Bank
Guarantee or Letter of Credit, the same must indicate the Bid
Document and the work for which the bidder is quoting. This is
essential to have proper co-relation at a later date. The Bid Security
shall be in the form provided at F-4 (Bank Guarantee) or F-4A
(Letter of Credit).

For Indian Bidders : Indian Government Departments/ Public Sector
Undertakings and firms registered with NSIC are exempted from
furnishing bid security provided they are registered for the quoted
items upto the monetary limit they intend to quote and subject to
their enclosing with their bid a copy of the latest and current
Registration Certificate.

The bidder(s) or his designated representative, who have purchased
bid document, are invited to attend a pre-bid meeting which will
take place at GAIL (India) Limited, 16 Bhikaiji Cama Place, R.K.
Puram, New Delhi

The purpose of the meeting will be to clarify issues and to answer
guestions on any matter that may be raised at that stage.

Text of the questions raised and the responses given, together with
any responses prepared after the meeting, will be transmitted
without delay (without identifying the sources of the question) to
all purchasers of the bidding documents. Any modification of the
bidding documents listed in ITB Sub-Clause 8.1 that may become
necessary as a result of the pre-bid meeting shall be made by the
Employer exclusively through the issue of an Addendum pursuant
to Clause 10 and not through the minutes of the pre-bid meeting.

Non-attendance of the pre-bid meeting will not be a cause for
disqualification of a bidder.

The original and all copies of the bid shall be typed or written in
indelible ink (in the case of copies, photocopies are also acceptable)
and shall be signed by a person or persons duly authorized to sign
on behalf of the bidder. The name and position held by each person
signing, must be typed or printed below the signature. All pages of
the bid except for unamended printed literature where entries or
amendments have been made shall be initialed by the person or
persons signing the bid.

The bid shall contain no alterations, omissions, or additions, unless
such corrections are initialed by the person or persons signing the
bid.

Bidders to note that this is a zero deviation tender. GAIL will
appreciate submission of offer based on the terms and conditions in
the enclosed General Conditions of Contract (GCC), Special
Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope
of Work, technical specifications etc. to avoid wastage of time and
money in seeking clarifications on technical/ commercial aspects of
the offer. Bidder may note that no technical and commercial
clarifications will be sought for after the receipt of the bids. Bids
with any deviation to the bid conditions shall be liable for rejection.
In any case, no exception or deviation shall be accepted to the
following stipulations/conditions of Bidding document, failing

16



20. E-Payment 20.1

21.

22.

Agent/ 21.1
consultant/
Representative/
Retainer/

Associate

[Applicable for

ICB tenders

only]

Sealing and 22.1
Marking of Bids

22.2

22.3

which the bid shall be considered non-responsive and shall be liable
for rejection

i) Firm Price

ii) EMD/Bid Bond/Bid Security

iii) Scope of Supply/work

iv) Specifications

V) Price Schedule

vi) Delivery/Completion Schedule

vii) Period of Validity of Bid

viii) Price Reduction Schedule

iX) Performance Bank Guarantee/Security Deposit
x) Guarantee

xi) Arbitration/Resolution of dispute

xii) Force Majure

xiii) Applicable Laws

xiv) EPF registration in case of domestic bidder
XVv) Integrity Pact

GAIL (India) Limited has initiated payments to suppliers and
contractors electronically and to facilitate the payments
electronically, the bidder should have an account with HDFC Bank
or ICICI Bank or State Bank of India so that the payment through e-
banking be made to the bidder, in case work is awarded to him.
Further, the bidder should give the details of his bank account in
any one of the above banks to facilitate payment through e-banking
in case of award of work on him.

Deleted

D. Submission of Bids

Bid shall be submitted in the following manner __as below:
Part | - Techno-commercial/ unpriced Bid

Part Il - Priced Bid

Part Il — Original Bid Security

Part 'I' shall contain _UNPRICED BID complete with all technical
and commercial details other than price (with prices blanked out and
copies of bid security). All the unpriced bids shall be completely
identical in all respects including enclosures.

Part 'lII' PRICED BID shall be submitted duly filled in Price
schedule.

Part —I1l — BID SECURITY in original shall be submitted sealed in
a separate envelope duly marked and addressed to the Employer. All
the unpriced bids shall be completely identical in all respects. In the
event of any discrepancy between them, the original shall govern.
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23. Deadline for
Submission of
Bids

24, Late Bids

25. Modification
and Withdrawal
of Bids

26. Bid Opening

22.4
22.5

22.6

231

23.2

241

251

25.2
25.3

254

Deleted
Deleted.

Each bidder shall submit only one bid. A bidder who submits more
than one bid will be rejected.

Bids must be received by GAIL as specified in the Invitation for
Bids (IFB) not later than the date and time stipulated in the IFB.

GAIL may, in exceptional circumstances and at its discretion, on
giving reasonable notice by fax or any written communication to all
prospective bidders who have been issued the bid documents,
extend the deadline for submission of bids, in which case all rights
and obligations of GAIL and the bidders, previously subject to the
original deadline will thereafter be subject to the deadline as
extended.

Any bid received by GAIL after the deadline for submission of bids
prescribed on main body of IFB will be rejected and returned
unopened to the bidder.

The bidder may modify or withdraw his bid after the bid submission
but before the due date for submission, provided that written notice
of the modification/withdrawal is received by GAIL prior to the
deadline for submission of bids.

Deleted.
No bid shall be modified after the deadline for submission of bids.

No bid shall be allowed to be withdrawn in the interval between the
deadline for submission of bids and the expiration of the period of
bid validity specified by the bidder on the Bid Form. Withdrawal of
a bid during this interval shall result in the bidder’s forfeiture of his
bid security pursuant to Sub-Clause 16.7.

E. Bid Opening and Evaluation

26.1

26.2

26.2.1

Unpriced Bid Opening :

GAIL will open bids, including withdrawals and modifications
made pursuant to Clause 25, in the presence of bidders’ designated
representatives who choose to attend, at date, time and location
stipulated in the IFB. The bidders’ representatives, who are present
shall sign a bid opening register evidencing their attendance.

Priced Bid Opening:

GAIL will open the price bids of those bidders who meet the
qualification requirement and whose bids is determined to be
technically and commercially responsive. Bidders selected for
opening of their price bids shall be informed about the date of price
bid opening. Bidders may depute their authorized representative to
attend the opening. The bidders’ representatives, who are present
shall sign a register evidencing their attendance.
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27. Process to be
Confidential

28. Contacting the
Employer

29. Examination of
bids and
Determination
of
Responsiveness

30. Correction of
Errors

26.2.2

27.1

28.1

28.2

29.1

29.2

29.3

30.1

@)

(b)

The price bids of those bidders who were not found to be techno-
commercially responsive shall be returned unopened after opening
of the price bids of techno-commercially responsive bidders.

Information relating to the examination, clarification, evaluation,
and comparison of bids, and recommendations for the award of a
contract, shall not be disclosed to bidders or any other persons
officially concerned with such process. Any effort by a bidder to
influence the Employer’s processing of bids or award decisions may
result in the rejection of the bidder’s bid.

From the time of bid opening to the time of Contract award, if any
bidder wishes to contact the Employer on any matter related to the
bid, it should do so in writing.

Any effort by the bidder to influence the Employer in the
Employer’s bid evaluation, bid comparison, or Contract award
decisions may result in the rejection of the bidder’s bid.

Prior to the detailed evaluation of bids, the Employer will determine
whether each bid
(a) meets the Bid Evaluation Criteria;
(b) has been properly signed;
(c) is accompanied by the required securities;
(d) is substantially responsive to the requirements of the
bidding documents; and
(e) provides any clarificatioin and/or substantiation that the
Employer may require to determine responsiveness
pursuant to Sub-Clause 29.2.

A substantially responsive bid is one which conforms to all the
terms, conditions and specifications of the bidding documents
without material deviations or reservations. A material deviation or
reservation is one

(a) that affects in any substantial way the scope, quality, or
performance of the Works;

(b) that limits in any substantial way, inconsistent with the
bidding documents, the Employer’s rights or the bidder’s
obligations under the contract; or

(c) whose rectification would affect unfairly the competitive
position of other bidders presenting substantially
responsive bids.

If a bid is not substantially responsive, it will be rejected by the
Employer and may not subsequently be made responsive by
correction or withdrawal of the nonconforming deviation or
reservation.

Bids determined to be substantially responsive will be checked by
the Employer for any arithmetic errors. Errors will be corrected by
the Employer as follows :

where there is a discrepancy between the amounts in words and in
figures, the amount in words will govern; and

where there is a discrepancy between the unit rate and the total
resulting from multiplying the unit rate by the quantity, the unit rate
as quoted will govern.
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31

32.

33.

34.

35.

36.

37.

38.

Conversion to
Single Currency
for Comparison
of Bids
[Applicable for
ICB tenders

only]

Evaluation and
Comparison of
Bids
Preference for
Domestic
Bidders
[Applicable for
ICB cases only]
Purchase
Preference

Compensation
for extended
stay

Award

Employer’s
Right to Accept
Any Bid and to
Reject Any or
All Bids

Notification of
Award

30.2

311

31.2

321

33.1

34.1

351

36.1

37.1

38.1

38.2

The amount stated in the bid will be adjusted by the Employer in
accordance with the above procedure for the correction of errors
and, with the concurrence of the bidder, shall be considered as
binding upon the bidder. If the bidder does not accept the corrected
amount of bid, its bid will be rejected, and the bid security shall be
forfeited.

To facilitate evaluation and comparison, GAIL will convert all bid
prices expressed in the amounts in various currencies in which bid
price is payable, to Indian Rupees at the Bill Collection selling
rates of Foreign Exchange as declared by State Bank of India a day
prior to priced bid opening.

Evaluation and comparison of prices of previously determined
substantially responsive bids shall take into account stipulations
given in Article 32.

Overall Lowest basis.

Deleted

Purchase Preference to Central Government Public Sector
Undertakings shall be allowed as per government guidelines in
vogue.

Deleted

F. Award of Contract

Subject to Clause 29, GAIL will award the contract to the successful
bidder whose bid has been determined to be substantially responsive
and has been determined as the lowest, is determined to be qualified
to satisfactorily perform the contract.

GAIL reserves the right to accept or reject any bid, and to annul the
bidding process and reject all bids, at any time prior to award of
contract, without thereby incurring any liability to the affected
bidder or bidders or any obligations to inform the affected bidder or
bidders of the ground for GAIL’S ACTION.

Prior to the expiration of period of bid validity GAIL will notify the
successful bidder in writing by fax, cable or telex to be confirmed
in writing, that his bid has been accepted. The notification of
award / Fax of Intent will constitute the formation of the Contract.

Delivery shall be counted from the date of notification of award /
Fax of Intent.

The notification of award will constitute the formation of a
Contract, until the Contract has been effected pursuant to signing of
Contract as per Clause 39 of ITB.
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39. Signing of
Agreement

40. Contract
Performance
Security/
Guarantee

41. Corruptor
Fraudulent
Practices

Upon the successful bidder’s furnishing of contract performance security,
pursuant to Clause 40 of ITB, GAIL will promptly notify each unsuccessful
bidder and will discharge his bid security, pursuant to Clause 16 of ITB.

39.1

39.2

40.1

40.2

40.3

41.1

GAIL will award the Contract to the successful bidder, who, within
15 days of receipt of the same, shall sign and return the acceptance
copy to GAIL.

The successful bidder shall be required to execute an
AGREEMENT in the proforma given in of this standard bidding
document on non-judicial paper of appropriate value (the cost of
stamp paper shall be borne by the Contractor), within 15 days of the
receipt by him of the Notification of Acceptance of Tender. In the
event of failure on the part of the successful bidder to sign the
AGREEMENT within the above stipulated period, the Bid Security
shall be forfeited and the acceptance of the tender shall be
considered as cancelled.

Within 15 days of the receipt of the notification of award / Fax of
Intent from GAIL, the successful bidder shall furnish the contract
performance security/Guarantee in accordance with Article 12 of
General Conditions of The Contract in the form provided in the
bidding documents. The Contract Performance Security/Guarantee
shall be in the form of either Banker’s Cheque or Demand Draft or
Bank Guarantee or Letter of Credit and shall be in the currency of
the Contract.

The contract performance security shall be for an amount equal to
10% of the value of the contract towards faithful performance of
the contractual obligations and performance of equipment. This
Bank Guarantee/DD/Letter of Credit shall be from any Indian
scheduled bank or a branch of an International bank situated in
India and registered with Reserve bank of India as scheduled
foreign bank. However, in case of bank guarantees from banks
other than the Nationalized Indian banks, the bank must be a
commercial bank having net worth in excess of Rs 100 crores and a
declaration to this effect should be made by such commercial bank
either in the Bank Guarantee itself or separately on its letterhead.
This bank guarantee shall be valid for a period as stated in Article-
12 of General Conditions of The Contract.

Failure of the successful bidder to comply with the requirements of
this article shall constitute sufficient grounds for the annulment of
the award and forfeiture of the bid security, in which event GAIL
may award the order to the next lowest evaluated bidder or call for
new bids.

GAIL requires that bidders/contractors observe the highest standard
of ethics during the execution of contracts. In pursuance of this
policy, the Employer :

a) defines, for the purposes of this provision, the terms set  forth
below as follows :

) “corrupt practice” means the offering, giving or soliciting
of anything of value to influence the action of a public
official in the procurement process or in contract
execution; and

ii)  “fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution
of a contract to the detriment of the Employer, and
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42

Integrity Pact

includes collusive practice among bidders (prior to or after
bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the
Employer of the benefits of free and open competition;

b) will reject a proposal for award if it determines that the bidder
recommended for award has engaged in corrupt  or  fraudulent
practices in competing for the  contract in question;

¢) will declare a firm ineligible and put on holiday, either
indefinitely or a for a stated period of time if it at any time
determines that the firm has engaged in corrupt or fraudulent
practices in competing for, or in executing a contract.

Deleted
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Addendum to ITB

Instructions to Bidders for participation in E-Procurement

GAIL (India) Ltd., has developed a secured and user friendly system which will enable
Vendors/Bidders to Search, View, Download tenders directly from GAIL (India) Ltd.
secured website and also enables them to participate and submit Online Bids/Offers in
the E-Procurement site directly from the website in secured and transparent manner
maintaining confidentiality and security throughout the tender evaluation process and

award.

Bidders are requested to read following conditions in conjunction with various
conditions, wherever applicable appearing with this bid invitation for e-Procurement.
The conditions mentioned here in under shall supersede and shall prevail over
the conditions enumerated elsewhere in the tender document.

1)

How to submit On-line Bids/Offers electronically against E-Procurement
tenders?

Vendor/Bidder who wish to participate for E-tenders which are uploaded on
GAIL (India) Ltd. Website https://etender.gail.co.in_ should follow the following
steps which shall permit them to Search, Display/View, Download and Submit
their electronic Bids/Offers online in a secured manner ensuring
confidentiality.

Vendors/Bidders are advised to read the following instructions for
participating in the electronic tenders directly through Internet:

No Late and delayed Bids/Offers after due date/time shall be permitted in
E-procurement system. No bid can be submitted after the last date and time
of submission has reached, however if bidder intends to change the bid already
entered may change/revise the same on or before the last date and time of
submission deadline .The system time (IST) that will be displayed on e-
Procurement webpage shall be the time and no other time shall be taken into
cognizance.

Bidders are advised in their own interest to ensure that bids are uploaded in e-
Procurement system well before the closing date and time of bid.

No bid can be modified after the dead line for submission of bids.

No Manual Bids/Offers shall be permitted. The offers submitted through
e-tendering system shall only be considered for evaluation.

HOW TO SEARCH, VIEW AND DOWNLOAD E-TENDER?

Vendors/Bidders must go to e-tender website https://etender.qgail.co.in _ and
logon using their user-id and password. In the case of vendors not possessing
the User Id and Password , they can access through Guest Login as guest.
This facilitates viewing of tenders in display mode in Collaboration folder (C
Folder). If the vendor desires to download the NIT and attached e-tender at this
stage, he may download the same for viewing free of cost.
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3)

4)

i)

ii)

Note: All e-tender notices and tender documents are available only in soft
copies such as Microsoft Word, Excel ,PDF files. For downloading / viewing
PDF files use Adobe 6 Software utility which can be installed free of cost from
Vendors home page link by any vendor onto his own computer.

PARTICIPATION IN BID, REQUEST FOR USER ID and PASSWORD:

To participate in Bid submission, it is Mandatory on the part of Vendor(s) to
have User ID and Password. To obtain User ID and Password Vendor/Bidder
must open https://etender.gail.co.in site and perform the following steps:

Click on button Request User ID (For new Bidders)

Fill the on line form and submit. Ensure that the email address given in the form
is valid and active. If you have already been provided with the Vendor Code of
GAIL , please mention the 10 digit Vendor code in specified field , Otherwise
leave blank.

Ensure that all the mandatory fields( identified with a star mark) are filled in
application form for User ID creation.

e-Procurement administrator would take possible care to allot an User id and
Password within 4 working days .An Email ( system generated) shall be sent to
your email — |Id ( mentioned by you in the Registration form) giving details of
your User- ID and password. On Receipt of User Id, Please reset the password
immediately by logging to our E-tendering site.

User Id and passwords are unique to each vendor and the vendor can use the
same to view/download/participate in all e-tenders of GAIL.

Note: Without login registration I.D vendor cannot participate in e-tender. There
will be single login 1.D permission for one single vendor. There can be more
than one 1.D for the same vendor at different location address.

Obtaining User Id is an on-going process and is not linked to any particular Bid
Invitation (tender). Any vendor willing to participate in GAIL tenders can obtain
User Id as described above. Each vendor will get one user id. Vendors are
requested to designate one officer from their organization who will submit bids
on line.

Vendors are advised to apply for user id at least 7 days prior to the last date of
bid submission in their own interests. User ids shall be given within 4 days
subject to condition that information furnished by the bidder is compete in all
respect. GAIL shall not be responsible for any delays in allocation of user
id/password and the ensuing consequences including but not limited to timely
submission of bids.

WHAT IS A DIGITAL SIGNATURE?

This is a unique digital code which can be transmitted electronically and
primarily identifies a unique sender. The objective of digital signature is to
guarantee that the individual sending the message is who he or she really
claims to be just like the written signature. The Controller of Certifying
Authorities of India (CCA) has authorized certain trusted Certifying
Authorities(CA) who in turn allot on a regular basis Digital Certificates.
Documents which are signed digitally are legally valid documents as per the
Indian | T Act (2000).
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5)

6)

7

i)
i)

iii)
iv)

v)

WHY IS A DIGITAL SIGNATURE REQUIRED?

In order to bid for GAIL e-tenders all the vendors are required to obtain a legally
valid Digital Certificate as per Indian IT Act from the licensed Certifying
Authorities (CA) operating under the Root Certifying Authority of India (RCAI),
Controller of Certifying Authorities (CCA) of India.

HOW TO OBTAIN DIGITAL CERTIFICATE FROM CERTIFYING AUTHORITY
(CA)?

Vendors/Bidders cannot submit online Bids/Offers under e-tenders without
obtaining valid Digital Certificate from Certifying Agency(C.A). A hyperlink on
Vendor/Bidder home page gives link to Controller of Certifying Agency’s
(C.C.A.) website from there the bidder can access web sites of various CA
sites, using the links provided. One Digital Certificate is valid for specified
period and can be used for signing any number of quotations against enquiries
issued by GAIL during such validity period.

Note: In terms of I.T Act 2000, only a digitally signed document will be
considered as valid signed document.

The Digital Certificate is issued by C. A. in the name of a person authorized for
filing Bids/Offers on behalf of his Company. The certificate is installed / stored
in his computer or preferably received by him (his authorized person) in form as
USB token. a Vendor/Bidder can submit their Bids/Offers On-line only after
digitally signing the bid/documents with the above allotted Digital Signatures.

STEPS FOR OBTAINING DIGITAL CERTIFICATE :

Digital Certificate can be obtained by the following steps:

Visit the site of the licensed CA* using internet browser.

Apply for a class 3 Digital Certificate for the designated individual with the
name of Organization. Ensure the Digital Certificate is legally valid in India.

For making payment and submission of documents required for issue of the
Digital Certificate , follow the instructions on the CA's website.

Bidder shall acquire the Digital Certificate issued by Certifying Authority (CA)
only. Certificates issued by sub CA may not work with our system.

Use the class 3 Digital Certificate thus obtained for online bidding on GAIL e-
Procurement site.

*Links to some licensed CA's are provided below

A\

http://www.ncodesolutions.com

http://www.safescrypt.com/

http://www.tcs-ca.tcs.co.in/

http://www.mtnltrustline.com/
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8)

9)

10)

11)

PRE-BID CONFERENCE:

Clarifications, if any, are to be sought by the bidders during the pre-bid
conference .

During the pre-bid conference, GAIL may also arrange demonstration of the e-
tender portal to the interested vendors. Bidders shall have to submit the Tender
fee (if mentioned in the IFB/Tender Document) prior to attending the pre-bid
conference.

TENDER FEE:

The tender fee (if mentioned in the IFB/Tender document) in the form of DD
payable at New Delhi should be submitted on or before the Pre-bid meeting (if
the bidder is desirous of attending the pre-bid meeting) or prior to the date &
time of submission of un-priced bid. The bids submitted without tender fee
shall not be opened and considered. The Govt. departments/ PSUs are
exempted from payment of tender fee

EARNEST MONEY DEPOSIT (If mentioned in the IFB/Tender document)

Bidders are required to submit the EMD in original in the prescribed formats
and in the manner prescribed in the tender in Sealed Envelope superscribing
the description of tender, tender no., due date & time etc. on or before the final
due date & time fixed for submission of bids. However, if the bidder is unable to
submit EMD in original on the due date, he may upload a scanned copy of the
EMD while submitting the bid electronically, provided the original EMD, copy of
which has been uploaded, is received within 7 days from the date of unpriced
bid opening, failing which the bid will be rejected irrespective of their
status/ranking in tender and notwithstanding the fact that a copy of EMD was
earlier uploaded by the bidder.

SUBMISSION OF DOCUMENTS:

Bidders are required to upload all Tender forms and supporting documents
which form part of the bid/tender in the e-Procurement (C-Folders) site only.
However, documents specified to be submitted physically vizz EMD, Tender
Fee etc. need to be submitted in a sealed envelope in accordance with the
method described in RFQ/IFB prior to the scheduled date & time for submission
of bid. Bidder shall ensure that all the documents relevant to bid are uploaded
in time and the responsibility of the same shall lie with the bidder. Under no
circumstances, GAIL shall entertain any request for acceptance of bid
documents in physical form, which were required to be uploaded in e-form.

Note:
1) Bidder is required to save/store their bid documents for each item into
their computers before submitting their bid into e-tender box.

2) Bidder is required to fill up the price/rate strictly in the Schedule of
Rate(SOR) attached with the tender.
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12)

13)

14)

15)

Inadvertently, if a document is uploaded in Collaboration Folder (C Folder) by
the bidders, such document can be deleted by the Bidder and in it's place a
new/modified document can be uploaded. The new/modified document will be
required to be signed digitally. Where two similar documents are existing in the
folder, the latest version of the document shall only be taken into cognizance
for evaluation and earlier versions shall be ignored.

Bidders are requested to upload small sized documents preferably ( upto 2 MB)
at a time to facilitate easy uploading into e-Procurement site. GAIL does not
take any responsibility in case of failure of the bidder to upload the documents
within specified time of tender submission.

PRICES, OTHER DOCUMENTS AND DIGITAL SIGNATURE:

The Prices are to be submitted online strictly as per the Schedule of
Rates(SOR). GAIL shall not be responsible for any failure on the part of the
bidder to follow the instructions.

Un-priced techno-commercial bid document should be placed in the private
area earmarked in the C-folder.

Before the bid is uploaded, the bid comprising of all attached documents should
be digitally signed using digital signatures issued by an acceptable Certifying
Authority (CA) in accordance with the Indian IT Act 2000. If any modifications
are required to be made to a document after attaching digital signatures, the
digital signature shall again be attached to the modified documents before
uploading the same.

The Authenticity of above digital signatures shall be verified through authorized
CA after bid opening and in case the digital signature is not authorized/valid,
the bid will be rejected. Bidder shall be responsible for ensuring the validity of
digital signatures and proper usage of the same by responsible persons who
can bind the bidder. Scanned copy of Power of Attorney of the signatory issued
by the bidding company should be submitted on line along with other
documents as per tender conditions.

PRICES: The bidder needs to enter the prices on line strictly as per the SOR
format provided in our E-Tender. No new conditions shall be added by the
bidder.

SUBMISSION OF BIDS:

The bid along with all the copies of documents should be submitted in e-form
only through GAIL e-tender portal.

LAST DATE FOR SUBMISSION OF BIDS:

System does not allow for submission of bids beyond the deadline for bid
submission. However, if the bidder for some reason intends to change the bid
already entered, he may change/revise the same on or before the last date
and time of submission. The system time displayed on GAIL’s e-tender
webpage shall be final and binding on the bidders for all purposes pertaining to
various events of the subject tender and no other time shall be taken into
cognizance.
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16)

Bidders are advised in their own interest to ensure that bids are uploaded in e-
tendering system well before the closing date and time of bid.

Bidders must use any computer having Windows 2000 or Windows XP
versions or higher of Window operating system and an internet Web Browser
version Internet explorer V6.0 or higher recommended.

Proxy: If any bidder is unable to access GAIL’s e-Procurement site or Bid
Documents, the bidder may please check whether they are using proxy to
connect to internet or their PC is behind any firewall and may contact their
system administrator to enable connectivity. Please note that Port 443 and Port
8443 should be enabled on proxy/firewall for HTTPS connectivity. Dial-up
internet connectivity without Proxy settings is another option.

*k%
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FORMS AND FORMATS
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F-1
BIDDER’'S GENERAL INFORMATION

To
GAIL (India) Limited,

1-1  Bidder Name:

1-2  Number of Years in Operation:

1-2.1 Registered Address:

1-3  Operation Address
if different from above:

1-4  Telephone Number

(Country Code) (Area Code) (Telephone Number)

1-5 E-mail address & Web Site

1-6  Telefax Number

(Country Code) (Area Code) (Telephone Number)

1-7  1SO Certification, if any {If yes, please furnish details}

(SIGNATURE OF BIDDER WITH SEAL)
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F-2

BID FORM
To
GAIL (India) Limited,
Dear Sir,
After examining/reviewing the Bidding Documents for........................... , including technical

specifications, drawings, General and Special Conditions of Contract and schedule of rates etc. the
receipt of which is hereby duly acknowledged, we, the undersigned, pleased to offer to execute the
whole of the Jobof ............... and in conformity with, the said Bid Documents, including Addenda Nos.

We confirm that this bid is valid for a period of four (4) months from the date of opening of Techno-
Commercial Bid, and it shall remain binding upon us and may be accepted by any time before the
expiration of that period.

If our bid is accepted, we will provide the performance security equal to 10% (ten per cent) of the
Contract Price, for the due performance with in fifteen days of such award.

Until a final Agreement is prepared and executed, the bid together with your written acceptance thereof
in your notification of award shall constitute a binding Agreement between us.

We understand that Bid Document is not exhaustive and any action and activity not mentioned in Bid
Documents but may be inferred to be included to meet the intend of the Bid Documents shall be
deemed to be mentioned in Bid Documents unless otherwise specifically excluded and we confirm to
perform for fulfilment of Agreement and completeness of the Work in all respects within the time frame
and agreed price.

We understand that you are not bound to accept the lowest priced or any bid that you may receive.

SEAL AND SIGNATURE
DATE:

Duly authorized to sign bid for and on behalf of

(SIGNATURE OF WITNESS)
WITNESS NAME:
ADDRESS:
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F-3
LIST OF ENCLOSURES

GAIL (India) Limited,

Dear Sir,

We are enclosing the following documents as part of the bid:

1.
2.

Power of Attorney of the signatory to the Bidding Document.

Forms & Formats enclosed with the Section — 2 of the tender document, duly filled-in
and signed/sealed.

Notarized copies of Documents showing annual turnover for the last three years
such as annual reports, profit and loss account, net worth etc. along with information
as sought in enclosed format F-3A and F-3B.

Methodology of execution of work
Execution schedule with interlinking of various activities

Copy of Bidding Documents along with addendum/corrigendum no (if any) digitally
signed, in token of confirmation that Bid Documents are considered in full while
preparing the bid and in case of award, work will be executed in accordance with the
provisions detailed in Bid Documents.

Notarized copy of PF Registration Certificate in case of Indian bidders.

Notarized copies of Documentary proof towards the Technical and Financial Bid
Evaluation Criteria specified in Article no. 3 of Instructions to Bidders (Section — Il of
tender document).

Technical Data Sheets duly filled.

Note: The tender document set shall be uploaded digitally signed in the C-Folders.

All other supporting documents towards the Bid Evaluation Criteria shall be
signed/sealed by the Authorized signatory and duly notarized prior to scanning
& uploading.

All Forms & Formats, Declaration etc. that are required to be filled-in shall be
signed/sealed by the authorized signatory prior to scanning & uploading.

(SEAL AND SIGNATURE OF BIDDER)
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F-3A

Annual Turnover

Each Bidder must fill in this form

Annual Turnover data for the last 3 years

Year Currency Amount Ex. Rate (*) Amount (INR)
*)
Year 1: 2008-09
Year 2: 2007-08
Year 3: 2006-07
1. The information supplied should be the Annual Turnover of the bidder
2. A brief note should be appended describing thereby details of turnover as per audited results.

(*) To be filled by Employer/Consultant

SEAL AND SIGNATURE OF THE BIDDER
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F-3B

FINANCIAL SITUATION

Tender No.:

Bidder’s Name:

FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR 2008-09.

Description Amount (Currency)

Current Assets

Current Liabilities

Working Capital (1-2)

PlwNE

Net Worth

Owners funds (Paid up
share capital and Free
Reserves & Surplus)

o

Profits before taxes

6. Return on Equity (5/4) X 100

1. Attached are copies of the audited balance sheets, including all related notes, and
income statement for the last Audited Financial year, as indicated above, complying
with the following conditions:

e All such documents reflect the financial situation of the bidder.

e Historic financial statements must be audited by a certified accountant.

e Historic financial statements must be complete, including all notes to the
financial statements.

e Historic financial statements must correspond to accounting periods already
completed and audited ( no statement for partial periods shall be accepted).

Date: Signature of Bidder :
Place: Name:

Designation:

Seal
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F-4

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY
(To be stamped in accordance with the Stamp Act)

To

GAIL (India )Ltd.,

Dear Sir(s),

In accordance with Letter Inviing Tender under your reference No

M/s. having their Registered / Head Office at
(hereinafter called the Tenderer) wish to participate in the said tender for

As an irrevocable Bank Guarantee against Earnest Money for the amount of is required
to be submitted by the Tenderer as a condition precedent for participation in the said tender which amount
is liable to be forfeited on the happening of any contingencies mentioned in the Tender Document.

We, the Bank at
having our Head Office
(Local Address) guarantee and undertake to pay immediately on demand without any recourse to the
tenderers by GAIL (India) Ltd., the amount without any
reservation, protest, demur and recourse. Any such demand made by GAIL, shall be conclusive and
binding on us irrespective of any dispute or difference raised by the Tenderer.

This guarantee shall be irrevocable and shall remain valid upto [this date should be 6
months after the date finally set out for closing of tender]. If any further extension of this guarantee is
required, the same shall be extended to such required period on receiving instructions from
M/s.

whose behalf this guarantee is issued.

In witness whereof the Bank, through its authorised officer, has set its hand and stamp on this

day of 200 _at
WITNESS:
(SIGNATURE) (SIGNATURE)
(NAME) (NAME)
Designation with Bank Stamp
(OFFICIAL ADDRESS) Attorney as per
Power of Attorney No.
Date:
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INSTRUCTIONS FOR FURNISHING BID-GUARANTEE
BANK GUARANTEE

The Bank Guarantee by bidders will be given on non-judicial stamp paper as per stamp duty
applicable. The non-judicial stamp paper should be in the name of the issuing bank. In case
of foreign bank, the said banks guarantee to be issued by its correspondent bank in India on
requisite non-judicial stamp paper.

The expiry date as mentioned in bid document should be arrived at by adding 2 months to the
date of expiry of the bid validity unless otherwise specified in the Bid Documents.

The bank guarantee by bidders will be given from bank as specified in ITB

A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank
guarantee /all future communication relating to the Bank Guarantee shall be forwarded to the
Employer at its address as mentioned at ITB.

Bidders must indicate the full postal address of the bank along with the bank’s E-mail/ Fax/.
From where the earnest money bond has been issued.

If a bank guarantee is issued by a commercial bank, then a letter to Employer confirming its
net worth is more than Rs. 1,000,000,000/- (Rupees one hundred crore) or equivalent along
with a documentary evidence.
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F-4A
FORMAT FOR LETTER OF CREDIT FOR BID SECURITY

To,
(Beneficiary)

GAIL (India) Limited

Irrevocable and confirmed Letter of Credit NO.........coovvviiiiiiiiiii s

Amount : Rs./US$

Validity of this Irrevocable e (in India)

Letter of Credit (2 months beyond validity of offer)

Dear Sir,

You are here by authorized todrawon....................... (Name of Applicant with full address) for a sum
not exceeding...........cooevuennns available by your demand letter (draft) on them at sight drawn
for. i Rs./US$ accompanied by a certificate by GAIL (India) Ltd., with the Tender No. duly

incorporated therein, that one or more of the following conditions has/have occurred, specifying the
occurred condition(s) :

(i) The bidder withdraws its Bid during the period of Bid validity or any extension thereof
duly agreed by the Bidder.

(i) The Bidder varies or modifies its Bid in a manner not acceptable to GAIL (India) Ltd.
during the period of bid validity or any extension thereof duly agreed by the Bidder.

(iii) The Bidder, having been notified of the acceptance of its Bids,

(a) Fails or refuses to execute the supply order/contract
(b) Fails or refuses to furnish the Contract Performance Security within 30 days
before expiry of bid Security.
(c) Fails to accept arithmetic corrections as per tender conditions.
2. This Irrevocable Letter of Credit has been established towards Bid Security Tender
[N\ [0 T for .o, (item)
3. We hereby guarantee to protect the Drawers, Endorsers and bonafide holders from any

consequences which may arise in the event of the non-acceptance or non-payment of Demand
Letter (draft) in accordance with the terms of this credit.

4. This Credit is issued subject to the Uniform Customs and Practices for Documentary Credits
(1993 Revised) International Chamber of Commerce brochure No. 500.

5. Please obtain reimbursement as under :

6. All foreign as well as Indian bank charges will be on the account of M/s
............................................................... (Applicant)

Authorised Signature
(Original Bank)

Counter Signature
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F-5
LETTER OF AUTHORITY

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT
NEGOTIATIONS/CONFERENCES

No. Date:

GAIL India Limited,

Dear Sir,

We hereby authorize following representative(s) to
attend un-priced bid opening and price bid opening and for any other correspondence and
communication against above Bidding Document:

1) Name & Designation Signature

2) Name & Designation Signature

We confirm that we shall be bound by all commitments made by aforementioned authorised
representatives.

Yours faithfully,

Signature
Name & Designation

For and on behalf of

Note: This letter of authority should be on the letterhead of the bidder and should be signed by a
person competent and having the power of attorney to bind the bidder.

Not more than two persons are permitted to attend techno —commercial un-priced and price bid
opening.
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F-6
NO DEVIATION CONFIRMATION
GAIL India Limited,

Dear Sir,

We understand that any deviation/exception in any form may result in rejection of bid. We, therefore,
certify that we have not taken any exceptions/deviations anywhere in the bid and we agree that if any
deviation/exception is mentioned or noticed, our bid may be rejected.

(SEAL AND SIGNATURE OF BIDDER)
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F-7

CERTIFICATE
GAIL India Limited,
Dear Sir,
If we become a successful bidder and pursuant to the provisions of the Bidding Documents award is
given to us for (WORK) the following certificate

shall be automatically enforceable:

“We agree and acknowledge that the Employer is entering into the Agreement solely on its own behalf
and not on behalf of any other person or entity. In particular, it is expressly understood and agreed that
the Government of India is not a party to the Agreement and has no liabilities, obligations or rights there
under. It is expressly understood and agreed that the Employer is authorised to enter into Agreement,
solely on its own behalf under the applicable laws of India. We expressly agree, acknowledge and
understand that the Employer is not an agent, representative or delegate of the Government of India. It
is further understood and agreed that the Government of India is not and shall not be liable for any acts,
omissions, commissions, breaches or other wrongs arising out of the Agreement. Accordingly, we
hereby expressly waive, release and forego any and all actions or claims, including cross claims, VIP
claims or counter claims against the Government of India arising out of the Agreement and covenants
not to sue to Government of India as to any manner, claim, cause of action or things whatsoever arising

of or under the Agreement.”

Seal and Signature of Bidder
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F-8
DETAILS OF SIMILAR WORK DONE DURING PAST FIVE YEARS

Descriptio | Locati | Full Postal Address | Value | Date of Scheduled | Date of | Reasons for

nof the | onof | andphone nos of of Commence- Completio | Actual | delay in project

work the Client & Name of Contra | ment of Work | n Time Compl | completion, if
work | Officer-in-Charge ct (Months) etion any

Note: Copies of Letter of awards and completion certificate for the above works to be

enclosed.

The Work completed earlier than three years need not be indicated here

The list of work, not of similar nature need not be indicated here

Failing to comply aforementioned instructions may lead to rejection of bid.

SEAL AND SIGNATURE OF BIDDER
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F-9

PRESENT COMMITMENTS OF THE BIDDER

Full Postal Address and
phone nos of Client &
Name of Officer-in-
Charge

Description of
the Work

Date of
Commence
ment of
Work

Schedule
d Comp.
Period

%Age

Comp.

as on
Date

Expected
Date of
Completio
n

Remark

Note: This list must be a full list of all type of works in hand.

SEAL AND SIGNATURE OF BIDDER
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F-10

PROFORMA OF BANK GUARANTEE FOR CONTRACT
PERFORMANCE SECURITY
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE)

TO:

M/s. GAIL(India) Ltd.

Dear Sirs,

M/s have been
awarded the work of
for GAIL ( INDIA) LTD. , 16, Bhikaiji Cama Place, R.K. Puram, NEW DELHI.

The Contracts conditions provide that the CONTRACTOR shall pay a sum of Rs. (Rupees
as full Contract Performance Guarantee in the form therein mentioned. The form of payment of Contract
Performance Guarantee includes guarantee executed by Nationalised Bank, undertaking full responsibility
to indemnify GAIL ( INDIA) LTD. , in case of default.

The said has approached us and at
their request and in consideration of the premises we having our office at
have agreed to give such guarantee as hereinafter mentioned.

1. We hereby
undertake and agree with you that if default shall be made by
M/s in performing any of the terms and conditions of the

tender or in payment of any money payable to GAIL ( INDIA) LTD. we shall on demand pay
without any recourse to the contractor to you in such manner as you may direct the said amount
of Rupees only or such portion thereof not exceeding the
said sum as you may from time to time require.

2. You will have the full liberty without reference to us and without affecting this guarantee, postpone
for any time or from time to time the exercise of any of the powers and rights conferred on you
under the contract with the said and to enforce or
to forbear from endorsing any powers or rights or by reason of time being given to the said

which under law relating to the sureties would but for provision

have the effect of releasing us.

3. Your right to recover the said sum of Rs.
(Rupees ) from us in manner aforesaid will not be
affected or suspended by reason of the fact that any dispute or disputes have been raised by the
said M/s. and/or that any dispute or disputes are pending before

any officer, tribunal or court.

4. The guarantee herein contained shall not be determined or affected by the liquidation or winding
up dissolution or changes of constitution or insolvency of the said but shall in all respects and for
all purposes be binding and operative until payment of all money due to you in respect of such
liabilities is paid.

5. This guarantee shall be irrevocable and shall remain valid upto If any further
extension of this guarantee is required, the same shall be extended to such required period on
receiving instruction from M/s. on

whose behalf this guarantee is issued.

6. The Bank Guarantee’s payment of an amount is payable on demand and in any case within 48
hours of the presentation of the letter of invocation of Bank Guarantee. Should the banker fail to
release payment on demand, a penal interest of 18% per annum shall become payable
immediately and any dispute arsing out of or in relation to the said Bank Guarantee shall be
subject to the jurisdiction of Delhi Courts.
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7. We have power to issue this guarantee in your favour under Memorandum and Articles of
Association and the undersigned has full power to do under the Power of Attorney dated
granted to him by the Bank.

Yours faithfully,
Bank

By its Constituted Attorney

Signature of a person duly
authorised to sign on behalf of
the Bank.
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INSTRUCTIONS FOR FURNISHING CONTRACT PERFORMANCE SECURITY

The Bank Guarantee by successful bidder(s) will be given on non-judicial stamp paper as per stamp duty
applicable. The non-judicial stamp paper should be in name of the issuing bank. In case of foreign bank,
the said bank guarantee to be issued by its correspondent bank in India on requisite non-judicial stamp
paper and place of bid to be considered as Delhi.

The bank guarantee by bidders will be given from bank as specified in ITB.

A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank guarantee and all
future communication relating to the Bank Guarantee shall be forwarded to Purchaser

If a bank guarantee is issued by a commercial bank, then a letter to Purchaser and copy to Consultant
confirming its net worth is more than Rs. 1,000,000,000/- (Rupees one hundred crore). or its equivalent in
foreign currency along with a documentary evidence.

45



F-11

BRIEF SUMMARY OF AGREED TERMS AND CONDITIONS

Bidders Name M/s .........cccoeevvvivinnenns
Bid Document NO..........ccovvviiiiiinn.
Offer Ref .o e Date:

This Questionnaire duly filled in should be returned along with the Unpriced Bid. Clauses
confirmed hereunder should not be repeated in the Bid. ALL THE COMMERCIAL TERMS &
CONDITIONS SHOULD BE INDICATED IN THIS FORMAT ONLY.

S.No. Description Bidder's Confirmation

1. It is noted that deviations to Terms &
Conditions shall lead to loading of prices or
rejection of offer, as specified in the Bid
Document.

2. Ensure and confirm that prices quoted in
‘Price Schedule’, are for complete scope of
work as defined in the Bid document.

3. Ensure & confirm that quoted prices are
inclusive of all taxes, duties, levies etc. as
applicable under this contract including
installation, testing, commissioning & all
costs towards boarding, lodging, incidental
expenses etc. required for work.

4, Confirm that the offer shall remain valid for
acceptance upto 4 months from Final Bid
Due Date/Date of Opening of Bids.

5. Bidder's name and address

6. Confirm that quoted prices shall remain
firm till completion of Contract.

7. Please confirm the quoted prices are in
Indian Rupees only

8. Confirm acceptance of Delivery/Contract
Period as per requirement Specified in Bid
Document to be reckoned from date of Fax
of Intent (FOI).
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S.No.

Description

Bidder's Confirmation

10.

11.

12.

b)

13.

Confirm complete technical literatures/
catalogues and Users reference list (if
applicable) is submitted alongwith offer.

Confirm acceptance of relevant Terms of
Payment as specified in the Bid Document.
[Payment terms indicated in Bid Document
do not provide for any advance payment to
be made to the bidder(s)].

Confirm that Contract Performance GAIL
Guarantee (CPBG) for 10% of order/contract
value shall be furnished within 15 days of
Fax of Intent, valid for 3 months beyond the
expiry of Guarantee/Warranty or Contract
period as per terms of Bid Document.

Confirm acceptance in toto of the Terms &
Conditions contained in:
i) Instructions to Bidders

ii) General Conditions of Contract
(GCC).

iii}) Special conditions of contract (SCC).

iv) All  other commercial documents/
attachments of Bid Document.

In case of reservations, confirm that clause
wise comments have been specified as
annexure to this format.

All the terms & conditions have been
indicated in this format (including annexure, if
any) and have not been repeated in the bid
elsewhere. It is noted that Terms &
Conditions indicated elsewhere including any
printed Terms & Conditions, shall not be
considered by Owner.

The bidder is required to state whether any
of the Directors of bidder is not a relative of
any Director of Owner or the Bidder is a firm
in which any Director of Owner or his relative
is a partner or the Bidder is a private
company in which any Director of Owner is a
member or Director.
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S.No.

Description

Bidder's Confirmation

14.

15.

16.

17.

All correspondence must be in English
Language only.

Please furnish Bid Security/EMD details
a) Bid Security No. & Date

b) Value

c) Validity

Indicate Name & Contact No.
(Telephone/Fax No.) of person(s) to whom
queries, if any, are to be addressed against
your bid.

Owner reserves the right to make any
change in the terms & conditions of the Bid
Document and to reject any or all bids
including those received late or incomplete.

BIDDER CONFIRMS THAT IN CASE OF CONFLICTING VERSION OF VARIOUS TERMS &
CONDITIONS AT DIFFERENT PLACES, THE CONFIRMATION FURNISHED AS ABOVE
SHALL BE CONSIDERED OVER-RIDING AND FINAL AND ANY OTHER DEVIATION
INDICATED ELSEWHERE SHALL BE TREATED AS REDUNDANT.

Signature

Name

Designation
Office Stamp

Bid DocumentNo. . ..........
Bidder's OfferNo. . .. ........
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SECTION II1.

GENERAL CONDITIONS OF CONTRACT
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SI.No.

SECTION-I (DEFINITIONS)

1.0

TABLE OF CONTENTS

Description

Definition of Terms

SECTION-II (GENERAL INFORMATIONS)

2.0
2.1

2.2
2.3
24
2.5

2.6

General Information

(a) Location of Site

(b) Access by Road

Scope of Work

Water Supply

Power Supply

Land for Contractor's field office,
Godown and Workshop

Land for Residential Accommodation

SECTION-I11 (GENERAL INSTRUCTIONS TO TENDERERS)

3.0
4.0
41
4.2
4.3
44
4.5
4.6
4.7
4.8
5.0
6.0
7.0
8.0
9.0
10.0
11.0
12.0
13.0
14.0

15.0
16.0

17.0
18.0
19.0
20.0

Submission of Tender

Documents

General

All pages to be initialed

Rates to be in figures and words

Corrections and Erasures

Signature of Tenderer

Witness

Details of Experience

Liability of Government of India

Transfer of Tender Documents

Earnest Money

Validity

Addenda/Corrigenda

Right of Employer to Accept or Reject Tender
Time Schedule

Tenderer's Responsibility

Retired Government or Company Officers
Signing of the Contract

Field Management & Controlling/Coordinating
Authority

Note to Schedule of Rates

16.1  Policy for Tenders under consideration
16.2  Zero Deviation

Award of Contract

Clarification of Tender Document

Local Conditions

Abnormal Rates

SECTION-IV (GENERAL OBLIGATIONS)

211

21.2
21.3
21.4
22.0

Priority of Contract Documents

Headings & Marginal Notes
Singular and Plural
Interpretation

Special Conditions of Contract
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23.0
24.0
25.0
25.1
25.2
26.0
26.1
26.2
27.0
27.3
28.0
29.0

30.0

31.0
32.0-A
32.0-B

32.0-C

33.0
34.0
35.0
36.0
37.0

38.0
39.0

40.0
41.0
41.1
41.2
42.0
43.0
44.0
45.0
46.0
47.0
48.0
49.0
50.0
51.0
52.0
53.0
54.0

Contractor to obtain his own information
Contract Performance Security

Time of Performance

Time for Mobilisation

Time Schedule of Construction

Force Majeure

Conditions for Force Majeure

Outbreak of War

Price Reduction Schedule

Bonus for Early Completion

Rights of Employer to forfeit Contract Performance Security
Failure by the Contractor to comply with the
provisions of the contract

Contractor remains liable to pay compensation

if action not taken under Clause 29.0

Change in Constitution

Termination of Contract for Death

Termination of Contract for Liquidation,
Bankruptcy etc.

Termination of Contract for Non-Performance and subsequently putting
the Contractor on Holiday

Members of the Employer not individually liable
Employer not bound by personal representations
Contractor's office at site

Contractor's subordinate staff and their conduct
Sub letting of Works

i) Sub contracts for Temporary works etc.

i) List of sub-contractors to be supplied

iii) Contractor's liability not limited by Sub-Contractors
iv) Employer may terminate sub contracts

V) No remedy for action taken under this clause

Power of Entry

Contractor's responsibility with Mechanical,
Electrical, Intercommunication System, Air
Conditioning Contractors and other agencies
Other Agencies at site

Notices

To the Contractor

To the Employer

Rights of various Interests

Patents and Royalties

Liens

Delays by Employer or his authorised agents
Payments if Contract is terminated

No waiver of Rights

Certificate not to affect Right of Employer and Liability of Contractor
Languages & Measures

Transfer of Title

Release of Information

Brand Names

Completion of Contract

Spares

SECTION-V (PERFORMANCE OF WORK)

55.0
56.0

Execution of Work
Co-ordination and Inspection of work

51



57.0
58.0
59.0

60.0

61.0
62.0
63.0
64.0
65.0
66.0
67.0
68.0

69.0
70.0
71.0
72.0
73.0
74.0
75.0
76.0
77.0
78.0
79.0
80.0
80.3
81.0
811
81.2
82.0
83.0
84.0
85.0
86.0

Work in Monsoon & Dewatering

Work on Sundays & Holidays

General Conditions for construction &
Erection Work

Alterations in specification, Design &
Extra Work

Drawings to be supplied by the Employer
Drawings to be supplied by the Contractor
Setting out works

Responsibility for Levels and Alignment
Materials to be supplied by contractor
Stores supplied by Employer

Conditions for issue of material

Materials Procured with assistance of
Employer/Return of surplus

Materials obtained from dismantling
Articles of Value found

Discrepancies between instructions
Action where no specification is issued
Inspection of Works

Tests for Quality of Works

Samples for approval

Action and Compensation in case of bad work
Suspension of Work

Employer may do part of work

Possession prior to completion

Defects Liability Period

Limitation of Liability

Care of Works

Defects prior to taking over

Defects after taking over
Guarantee/Transfer of Guarantee

Training of Employer's personnel
Replacement of Defective parts & materials
Indemnity

Construction Aids, Equipments, Tools & Tackles

SECTION-VI (CERTIFICATES AND PAYMENTS)

87.0

88.0

88.1
88.2
88.3
88.4
89.0

Schedule of Rates and Payments

i) Contractor's Remuneration

i) Schedule of Rates to be inclusive

iii) Schedule of Rates to cover construction
equipment, materials, labour etc.

iv) Schedule of Rates to cover Royalties, Rents

and claims.
V) Schedule of Rates to cover taxes & duties
Vi) Schedule of Rates to cover risks of delay

vii) Schedule of Rates cannot be altered
Procedure for Measurement and billing

of works in progress

Billing Procedure

Secured Advance on materials

Dispute in mode of measurement

Rounding of Amounts

Lumpsum in Tender
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90.0 Running Account Payments to be regarded

as advances
91.0 Notices of Claims for Additional Payments
92.0 Payment of Contractor's bills
93.0 Receipt for Payment
94.0 Completion Certificate
94.1 Application for Completion Certificate
94.2 Completion Certificate
94.3 Completion Certificate Documents
95.0 Final Decision & Final Certificate
96.0 Certificate and Payments on evidence of completion
97.0 Deduction from Contract Price

SECTION-VII (TAXES AND INSURANCE)

98.0 Taxes, Duties, Octroi etc.
99.0 Sales Tax/Turnover Tax
100.0 Statutory Variations
101.0 Insurance
101.1 General
i) Employees State Insurance Act
i) Workmen Compensation and Employee's Liability Insurance
i) Accident or injury to workmen
iv) Transit Insurance
V) Automobile

Vi) General Liability
vii) Any other Insurance required under law or regulations by
Employer

102.0 Damage to Property or to any Person or any Third Party

SECTION-VIII (LABOUR LAWS)

103.0 Labour laws

104.0 Implementation of Apprentices Act 1961
105.0 Contractor to indemnify the Employer

106.0 Health and Sanitary Arrangement for worker

SECTION-IX (APPLICABLE LAWS AND SETTLEMENT OF DISPUTES)

107.0 Arbitration
108.0 Jurisdiction

SECTION-X (SAFETY CODES)

109.0 General

110.0 Safety Regulations

111.0 First Aid and Industrial Injuries
112.0 General Rules

113.0 Contractor's barricades

114.0 Scaffolding

115.0 Excavation and Trenching

116.0 Demolition/General Safety

117.0 Care in Handling Inflammable Gas
118.0 Temporary Combustible Structures
119.0 Precautions Against Fire

120.0 Explosives
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121.0
122.0
123.0
124.0

ANNEXURES TO GCC

1.
2.

Mines Act

Preservation of Places
Outbreak of Infectious diseases
Use of intoxicants

Proforma of Agreement
Proforma for Indemnity Bond for Advance against material
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General Conditions of Contract

SECTION- | DEFINITIONS
1. Definition of Terms: 1.1 In this CONTRACT (as here-in-after defined) the following words and expressions
shall have the meanings hereby assigned to them except where the context otherwise required.

1.1.1 The EMPLOYER/COMPANY/GAIL means GAIL (INDIA) LTD., a public limited company, incorporated
under the Company’s act 1956 and having its Registered office at 16, Bhikaji Cama Place, New Delhi 110066 and
includes its successors and assigns.

1.1.2 The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose tender has
been accepted by the EMPLOYER and includes the CONTRACTOR's legal Representatives his successors and
permitted assigns.

1.1.3 The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time by the
GAIL and shall include those who are expressly authorized by him to act for and on his behalf for operation of
this CONTRACT.

1.1.4 The "WORK" shall mean and include all items and things to be supplied/ done and services and activities to
be performed by the CONTRACTOR in pursuant to and in accordance with CONTRACT or part thereof as the
case may be and shall include all extra, additional, altered or substituted works as required for purpose of the
CONTRACT.

1.1.5 The "PERMANENT WORK" means and includes works which will be incorporated in and form a part of
the work to be handed over to the EMPLOYER by the CONTRACTOR on completion of the CONTRACT.

1.1.6 "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever nature for the
use in or for the execution, completion, operation, or maintenance of the work or temporary works (as hereinafter
defined) but does not include materials or other things intended to form or to be incorporated into the WORK, or
camping facilities.

1.1.7 "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings,
Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if any, and such other
documents constituting the tender and acceptance thereof.

1.1.8 CONSULTANT: means who are the consulting engineer to the Employer for this
project and having registered office at

1.1.9 The "SUB-CONTRACTOR" means any person or firm or Company (other than the CONTRACTOR) to
whom any part of the work has been entrusted by the CONTRACTOR, with the written consent of the
ENGINEER-IN-CHARGE, and the legal representatives, successors and permitted assigns of such

person, firm or company.

1.1.10 The "CONTRACT” shall mean the Agreement between the EMPLOYER and the CONTRACTOR for the
execution of the works including therein all contract documents.

1.1.11 The "SPECIFICATION" shall mean all directions the various technical specifications, provisions attached
and referred to the Tender Documents which pertain to the method and manner of performing the work or works
to the quantities and qualities of the work or works and the materials to be furnished under the CONTRACT for
the work or works, as may be amplified or modified by the GAIL or ENGINEER-IN-CHARGE during the
performance of CONTRACT in order to provide the unforeseen conditions or in the best interests of the work or
works. It shall also include the latest edition of relevant Standard Specifications including all addenda/corrigenda
published before entering into CONTRACT.

1.1.12 The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any
modifications approved in writing by the ENGINEER- IN-CHARGE and such other drawing as may, from time to
time, be furnished or approved in writing by the ENGINEER-IN-CHARGE.

1.1.13 The "TENDER" means the proposal along with supporting documents submitted by the CONTRACTOR
for consideration by the EMPLOYER.

1.1.14 The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to effect
additions to or deletion from and alteration in the works.

1.1.15 The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-IN-
CHARGE when the works have been completed entirely in accordance with CONTRACT DOCUMENT to his
satisfaction.

1.1.16 The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory
compliance of various provision of the CONTRACT by the CONTRACTOR issued by the ENGINEER-IN-
CHARGE/EMPLOYER after the period of liability is over.

1.1.17 “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date of
COMPLETION CERTIFICATE upto the date of issue of FINAL CERTIFICATE during which the
CONTRACTOR stands responsible for rectifying all defects that may appear in the works executed by the
CONTRACTOR in pursuance of the CONTRACT and includes warranties against Manufacturing/Fabrication/
Erection/Construction defects covering all materials plants, equipment, components, and the like supplied by the
CONTRACTOR, works executed against workmanship defects.
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1.1.18 The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN and
MANAGING DIRECTOR or any other person so designated by the EMPLOYER.

1.1.19 "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the
execution, completion or maintenance of works.

1.1.20 "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in order to
define broadly the scope and specifications of the work or works, and all reproductions thereof.

1.1.21 "SITE" shall mean the lands and other places on, under, in or through which the permanent works are to be
carried out and any other lands or places provided by the EMPLOYER for the purpose of the CONTRACT.

1.1.22 "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed
characters sent (unless delivered personally or otherwise proved to have been received by the addressee) by
registered post to the latest known private or business address or registered office of the addressee and shall be
deemed to have been received in the ordinary course of post it would have been delivered.

1.1.23 "APPROVED" shall mean approved in writing including subsequent written confirmation of previous
verbal approval and "APPROVAL" means approval in writing including as aforesaid.

1.1.24 "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter to Tenderer(s) that the
tender has been accepted in accordance with the provisions contained in the letter.

1.1.25 "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours worked in
that day.

1.1.26 "WORKING DAY™ means any day which is not declared to be holiday or rest day by the EMPLOYER.
1.1.27 "WEEK" means a period of any consecutive seven days.

1.1.28 "METRIC SYSTEM" - All technical documents regarding the construction of works are given in the metric
system and all work in the project should be carried out according to the metric system. All documents concerning
the work shall also be maintained in the metric system.

1.1.29 "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or the sum
calculated in accordance with the prices accepted in tender and/or the CONTRACT rates as payable to the
CONTRACTOR for the entire execution and full completion of the work, including change order.

1.1.30 "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction,
dimensions, etc. shall be in English Language.

1.1.31 "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the
CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles including setting of site
offices with facilities such as power, water, communication etc. establishing manpower organization comprising
of Resident Engineers, Supervising personnel and an adequate strength of skilled, semi-skilled and un-skilled
workers, who with the so established infrastructure shall be in a position to commence execution of work at
site(s), in accordance with the agreed Time Schedule of Completion of Work. "MOBILISATION" shall be
considered to have been achieved, if the CONTRACTOR is able to establish infrastructure as per Time Schedule,
where so warranted in accordance with agreed schedule of work implementation to the satisfaction of
ENGINEER-IN-CHARGE/ EMPLOYER.

1.1.32 "COMMISSIONING" shall mean pressing into service of the system including the plant(s), equipment(s),
vessel(s), pipeline, machinery(ies), or any other section or sub-section of installation(s) pertaining to the work of
the CONTRACTOR after successful testing and trial runs of the same. "COMMISSIONING" can be either for a
completed system or a part of system of a combination of systems or sub-systems and can be performed in any
sequence as desired by EMPLOYER and in a manner established to be made suited according to availability of
pre-requisites. Any such readjustments made by EMPLOYER in performance of "COMMISSIONING" activity
will not be construed to be violating CONTRACT provisions and CONTRACTOR shall be deemed to have
provided for the same.

SECTION-11 GENERAL INFORMATION

2. General Information 2.1 a) Location of Site: The proposed location of Project site is defined in the Special
Conditions of Contract.

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual site of
construction for

his own work at his own cost. The CONTRACTOR shall be required to permit the use of the roads so constructed
by him for vehicles of any other parties who may be engaged on the project site. The CONTRACTOR shall also
facilitate the construction of the permanent roads should the construction there of start while he is engaged on this
work. He shall make allowance in his tender for any inconvenience he anticipates on such account. Non-
availability of access roads, railway siding and railway wagons for the use of the CONTRACTOR shall in no case
condone any delay in the execution of WORK nor be the cause for any claim for compensation against the
EMPLOYER.

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The
CONTRACTOR shall provide

all necessary materials, equipment, labour etc. for the execution and maintenance of the WORK till completion
unless otherwise mentioned in the Tender Document.
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2.3 Water Supply: Contractor will have to make his own arrangements for supply of water to his labour camps
and for works. All pumping installations, pipe net work and distribution system will have to be carried out by the
Contractor at his own risk and cost.

Alternatively the Employer at his discretion may endeavour to provide water to the Contractor at the Employer's
source of supply provided the Contractor makes his own arrangement for the water meter which shall be in
custody of the Employer and other pipe

net works from source of supply and such distribution pipe network shall have prior approval of the Engineer-in-
Charge so as not to interfere with the layout and progress of the other construction works. In such case, the rate
for water shall be deducted from the running account bills. However, the Employer does not guarantee the supply
of water and this does not relieve the Contractor of his responsibility in making his own arrangement and for the
timely completion of the various works as stipulated.

2.4 Power Supply:

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the nearest sub-
station, from where the

CONTRACTOR will make his own arrangement for temporary distribution. The point of supply will not be more
than 500 m away from the CONTRACTOR'S premises. All the works will be done as per the applicable
regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the
completion of work or if there is any hindrance caused to the other works due to the alignment of these lines, the
CONTRACTOR will re-route or remove the temporary lines at his own cost. The CONTRACTOR at his cost will
also provide suitable electric meters, fuses, switches, etc. for purposes of payment to the EMPLOYER which
should be in the custody and control of the EMPLOYER. The cost of power supply shall be payable to the
EMPLOYER every month for Construction Works power which would be deducted from the running account
bills. The EMPLOYER shall not, however, guarantee the supply of

electricity nor have any liability in respect thereof. No claim for compensation for any failure or short supply of
electricity will be admissible.

2.4.2 1t shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the
load side of the supply with due regard to safety requirement at site. All cabling, equipment, installations etc. shall
comply in all respects with the

latest statutory requirements and safety provisions i.e., as per the Central/State Electricity Acts and Rules etc. The
CONTRACTOR

will ensure that his equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed
Electrician/Supervisor. A test certificate is to be produced to the ENGINEER-IN-CHARGE for his approval,
before power is made available.

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to disconnect the
power supply without

any reference to the CONTRACTOR. No claim shall be entertained for such disconnection by the ENGINEER-
IN-CHARGE. Power supply will be reconnected only after production of fresh certificate from authorized
electrical supervisors.

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a result of
variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR arising
therefrom.

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that average power
factors does not fall

below 0.90 at his premises. In case power factor falls below 0.90 in any month, he will reimburse to the
EMPLOYER at the penal

rate determined by the EMPLOYER for all units consumed during the month.

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be determined by the
EMPLOYER and shall be as

per State Electricity Board's Rules and other statutory provisions applicable for such installations from time to
time. In case of power supply to CONTRACTOR's colony, the power will be made available at a single point and
the CONTRACTOR shall make his own arrangement at his own cost for distribution to the occupants of the
colony as per Electricity Rules and Acts. The site and colony shall be sufficiently illuminated to avoid accidents.
2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which will be
governed as per Central/State

Government Electricity Rules. The metres shall be sealed by the EMPLOYER.

2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional or unintentional
on the part of the

CONTRACTOR, the EMPLOYER reserves the right to recover the cost of such damage from the
CONTRACTOR's bill. Cost of HRC Fuses replaced at the EMPLOYER's terminals due to any fault in the
CONTRACTOR's installation shall be to CONTRACTOR's account at the rates decided by the ENGINEER-IN-
CHARGE.

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP and upto 100 HP
a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR.
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For motors above 100 HP slipring induction motors with suitable starting devices as approved by the
ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR.

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all installations are
approved by the State

Electricity Inspector before power can be supplied to the EMPLOYER.

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his tender.

2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his own discretion and
convenience and for

the duration of the execution of the work make available near the site, land for construction of CONTRACTOR's
Temporary Field Office, godowns workshops and assembly yard required for the execution of the CONTRACT.
The CONTRACTOR shall at his own cost construct all these temporary buildings and provide suitable water
supply and sanitary arrangement and get the same approved by the ENGINEER-IN-CHARGE. On completion of
the works undertaken by the CONTRACTOR, he shall remove all temporary works erected by him and have the
SITE cleaned as directed by ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these
requirements, the ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR remove such surplus,
and rubbish materials and

dispose off the same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR shall forthwith pay
the amount of all expenses so incurred and shall have no claim in respect of any such surplus materials disposed
off as aforesaid. But the EMPLOYER reserves the right to ask the CONTRACTOR any time during the pendency
of the CONTRACT to vacate the land by giving 7 days notice on security reasons or on national interest or
otherwise. Rent may be charged for the land so occupied from contractor by the Employer. The CONTRACTOR
shall put up temporary structures as required by them for their office, fabrication shop and construction stores
only in the area allocated to them on the project site by the EMPLOYER or his authorised representative. No tea
stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in the allotted land or complex
area without written permission of the EMPLOYER. No unauthorised buildings, constructions or structures
should be put up by the CONTRACTOR anywhere on the project site. For uninterrupted fabrication work, the
CONTRACTOR shall put up temporary covered structures at his cost within Area in the location allocated to
them in the project site by the EMPLOYER or his authorised representative. No person except for authorised
watchman shall be allowed to stay in the plant area/ CONTRACTOR's area after completion of the day's job
without prior written permission from ENGINEER-IN-CHARGE.

2.6 Land for Residential Accommodation:-:No Land shall be made available for residential accommodation for
staff and labour of CONTRACTOR.

SECTION-111 GENERAL INSTRUCTIONS TO TENDERERS

3. Submission of Tender: 3.1 TENDER must be submitted without making any additions, alterations, and as per

details given in other clauses hereunder. The requisite details shall be filled in by the TENDERER at space

provided under “Submission of Tender at the beginning of GCC of Tender Document. The rate shall be filled only

in the schedule given in this Tender Document.

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted alongwith the Tender

Document. the tenderer should write clearly the revised quantities in Schedule of Rates of Tender Document and

should price the WORK based on revised quantities when amendments of quantities are issued in addenda.

3.3 Covering letter alongwith its enclosures accompanying the Tender Document and all further correspondence

shall be submitted in

duplicate.

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and specifications

contained in the Tender

Documents and not to stipulate any deviations.

3.5 Tenders should always be placed in double sealed covers, superscribing ["QUOTATION DO NOT OPEN"

Tender for Project of GAIL (India) Limited due for opening on
]. The Full Name,

Address and Telegraphic Address, Fax No. of the Tenderers shall be written on the bottom left hand corner of the

sealed cover.

4. Documents: 4.1 General:

The tenders as submitted, will consist of the following:

i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as prescribed in
different

clauses of the Tender Documents.

ii) Earnest money in the manner specified in Clause 6 hereof.

iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an authorised
representative has signed the tender, as required by Clause 14 hereof.
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iv) Information regarding tenderers in the proforma enclosed.

v) Details of work of similar type and magnitude carried out by the Tenderer in the proforma provided in the
tender

document.

vi) Organisation chart giving details of field management at site, the tenderer proposes to have for this job.

vii) Details of construction plant and equipments available with the tenderer for using in this work.

viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work tendered for.

iX) Latest Balance Sheet and Profit & Loss Account duly audited.

x) Details of present commitment as per proforma enclosed to tender.

xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other technical informations
the tenderer

wish to furnish.

xii) Provident fund registration certificate

xiii) List showing all enclosures to tender.

4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all the pages of all
sections of Tender

Documents shall be initialed at the lower right hand corner and signed wherever required in the tender papers by
the TENDERER or by a person holding power of attorney authorising him to sign on behalf of the tenderer before
submission of tender.

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures as well as in words the
rates and amounts tendered by him in the Schedule of Rates of Tender submitted by the CONTRACTOR for each
item and in such a way that interpolation is not possible. The amount for each item should be worked out and
entered and requisite total given of all items, both

in figures and in words. The tendered amount for the work shall be entered in the tender and duly signed by the
Tenderer. If some discrepancies are found between the RATES in FIGURES and WORDS or the AMOUNT
shown in the tender, the following procedure shall be followed:

a) When there is difference between the rates in figures and words, the rate which corresponds to the amount
worked out

by the tenderer shall be taken as correct.

b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect the rate quoted by
the

tenderer shall be taken as correct.

¢) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted in words shall
be taken as

correct.

4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall be signed in
full by the TENDERER

with date. No erasure or over writing is permissible.

4.5 Signature of Tenderer:

4.5.1 The TENDERER shall contain the name, residence and place of business of person or persons making the
tender and shall be

signed by the TENDERER with his usual signature. Partnership firms shall furnish the full names of all partners
in the tender. It should be signed in the partnership's name by all the partners or by duly authorised representatives
followed by the name and designation of the person signing. Tender by a corporation shall be signed by an
authorised representative, and a Power of Attorney in that behalf shall accompany the tender. A copy of the
constitution of the firm with names of all partners shall be furnished.

4.5.2 When a tenderer signs a tender in a language other than English, the total amount tendered should, in
addition, be written in the same language. The signature should be attested by at least one witness.

4.6 Witness: Witness and sureties shall be persons of status and property and their names, occupation and address
shall be stated

below their signature.

4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of previous experience in
having successfully completed in the recent past works of this nature, together with the names of Employers,
location of sites and value of contract, date

of commencement and completion of work, delays if any, reasons of delay and other details alongwith
documentary evidence(s).

4.8 Liability of Government of India: It is expressly understood and agreed by and between Bidder or/Contractor
and M/s GAIL (India) Limited, and that M/s GAIL (India) Ltd., is entering into this agreement solely on its own
behalf and not on behalf of any other person or entity. In particular, it is expressly understood and agreed that the
Government of India is not a party to this agreement and has no liabilities, obligations or rights hereunder. It is
expressly understood and agreed that M/s GAIL (India) Ltd. is an independent legal entity with power and
authority to enter into contracts solely on its own behalf under the applicable Laws of India and general principles
of Contract Law. The Bidder/Contractor expressly agrees, acknowledges and understands that M/s GAIL (India)
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Ltd. is not an agent, representative or delegate of the Government of India. It is further understood and agreed that
the Government of India is not and shall not be liable for any acts, omissions, commissions, breaches or other
wrongs arising out of the contract. Accordingly, Bidder/Contractor hereby expressly waives, releases and foregoes
any and all actions or claims, including cross claims, impleader claims or counter claims against the Government
of India arising out of this contract and covenants not to sue to Government of India as to any manner, claim,
cause of action or thing whatsoever arising of or under this agreement.

5. Transfer of Tender

Documents:
5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible.

6. Earnest Money: 6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and
attach the official receipt with the tender failing which the tender is liable to be rejected and representatives of
such tenderers will not be allowed to attend the tender opening. Earnest Money can be paid in Demand Drafts or
Bank Guarantee or Banker’s Cheque or Letter of Credit from any Indian scheduled bank or a branch of an
International bank situated in India and registered with Reserve Bank of India as scheduled foreign bank.
However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial
banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be made by such
commercial bank either in

the bank guarantee itself or separately on a letter head. The bid guarantee shall be submitted in the prescribed
format. Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by the
EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money deposited by the tenderer. The
Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of "SIX MONTHS" from the
date of opening of tender.(TWO MONTHS beyond the bid validity). The Earnest Money deposited by successful
tenderer shall be forfeited if the Contractor fails to furnish the requisite Contract Performance Security as per
clause 24 hereof and /or fails to start work within a period of 15 days or fails to execute the AGREEMENT within
15 days of the receipt by him of the Notification of Acceptance of Tender.

Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER/CONSULTANT, directly
to the tenderer (s), within a reasonable period of time but not later than 30 days after the expiration of the period
of bid validity prescribed by EMPLOYER.

7 Validity: 7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 MONTHS"
from the date of opening of the tender. The tenderers shall not be entitled during the said period of 4 months,
without the consent in writing of the EMPLOYER, to revoke or cancel his tender or to vary the tender given or
any term thereof. In case of tender revoking or canceling his tender or varying any term in regard thereof without
the consent of EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by him alongwith
tender.

8 Addenda/Corrigenda 8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to
the date of opening of the tenders to clarify documents or to reflect modification in design or CONTRACT terms.
8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or organisation to whom set of
Tender Documents

has been issued. Recipient will retain tenderer's copy of each Addendum/Corrigendum and attach original copy
duly signed along with his offer. All Addenda/Corrigenda issued shall become part of Tender Documents.

9 Right of Employer to Accept or Reject Tender:

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does not bind
himself to accept the lowest

tender, and reserves to itself the authority to reject any or all the tenders received without assigning any reason
whatsoever. At the

option of the Employer, the work for which the tender had been invited, may be awarded to one Contractor or
split between more

than one bidders, in which case the award will be made for only that part of the work, in respect of which the bid
has been accepted. The quoted rates should hold good for such eventualities. Tenders in which any of the
particulars and prescribed information are missing or are incomplete in any respect and/or the prescribed
conditions are not fulfilled are liable to be rejected. The Tender containing uncalled for remarks or any additional
conditions are liable to be rejected. Canvassing in connection with tenders is strictly prohibited and tenders
submitted by the Tenderers who resort to canvassing will be liable to rejection.

10 Time Schedule 10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in
TENDER/CONTRACT Document. The period of construction given in Time Schedule includes the time required
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for mobilisation as well as testing, rectifications if any, retesting and completion in all respects to the entire
satisfaction of the ENGINEER-IN- CHARGE.

10.2 A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE and
CONTRACTOR based on priority requirement of this project. This programme will take into account the time of
completion mentioned in 10.1 above and the

time allowed for the priority works by the ENGINEER-IN-CHARGE.

10.3 Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-CHARGE jointly with
the CONTRACTOR, based

on availability of work fronts and the joint construction programme as per 10.2 above. The CONTRACTOR shall
scrupulously adhere to these targets /programmes by deploying adequate personnel, construction tools and tackles
and he shall also supply himself all materials of his scope of supply in good time to achieve the
targets/programmes. In all matters concerning the extent of targets set out in the weekly and monthly programmes
and the degree of achievements the decision of the ENGINEER-IN-CHARGE will be final and binding on the
CONTRACTOR.

11 Tenderer’s Responsibility 11.1 The intending tenderers shall be deemed to have visited the SITE and
familiarised submitting the tender. Non-familiarity with the site conditions will not be considered a reason either
for extra claims or for not carrying out the works in strict conformity with the DRAWINGS and
SPECIFICATIONS or for any delay in performance.

12 Retired Government or Company Officers

12.1 No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties in
an Engineering

Department of the States/ Central Government or of the EMPLOYER is allowed to work as a CONTRACTOR for
a period of two years after his retirement from Government Service, or from the employment of the EMPLOYER
without the previous permission of the EMPLOYER. The CONTRACT, if awarded, is liable to be cancelled if
either the CONTRACTOR or any of his employees is found at any time to be such a person, who has not obtained
the permission of the State/Central Government or of the EMPLOYER as aforesaid before submission of tender,
or engagement in the CONTRACTOR'S service as the case may be.

13 Signing of the Contract: 13.1 The successful tenderer shall be required to execute an AGREEMENT in the
proforma attached with TENDER DOCUMENT within 15 days of the receipt by him of the Notification of
Acceptance of Tender. In the event of failure on

the part of the successful tenderer to sign the AGREEMENT within the above stipulated period, the Earnest
Money or his initial deposit will be forefeited and the acceptance of the tender shall be considered as cancelled.

14 Field Management & Controlling/Coordinating Authority:

14.1 The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be nominated by
the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his representatives to assist in performing
his duties and functions.

14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to ensure
minimum disruption of work carried out by different agencies. It shall be the responsibility of the
CONTRACTOR to plan and execute the work strictly in accordance with site instructions to avoid hindrance to
the work being executed by other agencies.

15 Note to Schedule of Rates:

15.1 The Schedule of Rates should be read in conjunction with all the other sections of the tender.

15.2 The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details of work to be
done within TIME

SCHEDULE and to have aquainted himself of the condition prevailing at site.

15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate typed
sheets no variation in item description or specification shall be accepted. Any exceptions taken by the tenderer to
the Schedule of Rates shall be brought

out in the terms and conditions of the offer.

15.4 The quantities shown against the various items are only approximate. Any increase or decrease in the
quantities shall not

form the basis of alteration of the rates quoted and accepted.

15.5 The EMPLOYER reserves the right to interpolate the rates for such items of work falling between similar
items of lower and higher magnitude.

16 Policy for Tenders Under Consideration:
16.1 Only Those Tenders which are complete in all respects and are strictly in accordance with the Terms and
Conditions and Technical Specifications of Tender Document, shall be considered for evaluation. Such Tenders
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shall be deemed to be under consideration immediately after opening of Tender and until such time an official
intimation of acceptance /rejection of Tender is made by GAIL to the Bidder.

16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. GAIL will appreciate
submission of offer based on the

terms and conditions in the enclosed General Conditions of Contract (GCC), Special Conditions of Contract
(SCCQ), Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to avoid wastage of time and
money in seeking clarifications on technical/ commercial aspects of the offer. Bidder may note that no technical
and commercial clarifications will be sought for after the receipt of the bids. In case of any
deviation/nonconformity observed in the bid, it will be liable for rejection.

17 Award of Contract: 17.1 The Acceptance of Tender will be intimated to the successful Tenderer by GAIL
either by Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF TENDER.
17.2 GAIL will be the sole judge in the matter of award of CONTRACT and the decision of GAIL shall be final
and binding.

18 Clarification of Tender Document:

18.1 The Tender is required to carefully examine the Technical Specifications, Conditions of Contract, Drawings
and other details

relating to WORK and given in Tender Document and fully inform himself as to all conditions and matters which
may in any way affect the WORK or the cost thereof. In case the Tenderer is in doubt about the completeness or
correctness of any of the contents of the Tender Documents he should request in writing for an
interpretation/clarification to GAIL in triplicate. GAIL will then issue interpretation/clarification to Tenderer in
writing. Such clarifications and or interpretations shall form part of the Specifications and Documents and shall
accompany the tender which shall be submitted by tenderer within time and date as specified in invitations to
tender.

18.2 Verbal clarification and information given by GAIL or its employee(s) or its representatives shall not in any
way be binding

on GAIL.

19 Local Conditions: 19.1 It will be imperative on each tenderer to inform himself of all local conditions and
factors which may have any effect on the execution of WORK covered under the Tender Document. In their own
interest, the tenderer are requested to familiarise themselves with the Indian Income Tax Act 1961, Indian
Companies Act 1956, Indian Customs Act 1962 and other related Acts and Laws and Regulations of India with
their latest amendments, as applicable GAIL shall not entertain any requests for clarifications from the tenderer
regarding such local conditions.

19.2 It must be understood and agreed that such factors have properly been investigated and considered while
submitting the tender. No claim for financial or any other adjustments to VALUE OF CONTRACT, on lack of
clarity of such factors shall be entertained.

20 Abnormal Rates: 20.1 The tenderer is expected to quote rate for each item after careful analysis of cost
involved for the performance of the completed item considering all specifications and Conditions of Contract.
This will avoid loss of profit or gain in case of curtailment or change of specification for any item. In case it is
noticed that the rates quoted by the tenderer for any item are unusually high or unusually low, it will be sufficient
cause for the rejection of the tender unless the EMPLOYER is convinced about the

reasonableness after scrutiny of the analysis for such rate(s) to be furnished by the tenderer (on demand).

SECTION-1V GENERAL OBLIGATIONS

21 Priority of Contract Documents

21.1 Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions of
Contract and Special

Conditions shall prevail over those of any other documents forming part of the CONTRACT. Several documents
forming the CONTRACT are to be taken as mutually explanatory of one another, but in case of ambiguities or
discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon
issue to the Contractor instructions thereon and in such event, unless otherwise provided in the Contract, the
priority of the documents forming the Contract shall be as follows :

1) The Contract Agreement ;

2) The Letter of Acceptance;

3) The (Instructions to Bidders)ITB;

4) Special Conditions of Contract (SCC);

5) General Conditions of Contract (GCC)

6) Any other document forming part of the Contract.
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Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR described in the
SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed to be included in the
same manner as if they had been specifically shown upon the DRAWINGS and described in the
SPECIFICATIONS.

21.2 Headings and Marginal Notes: All headings and marginal notes to the clauses of these General Conditions of
Contract or to the

SPECIFICATIONS or to any other Tender Document are solely for the purpose of giving a concise indication and
not a summary

of the contents thereof, and they shall never be deemed to be part thereof or be used in the interpretation or
construction thereof the CONTRACT.

21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the singular shall
include the plural and vice versa wherever the context so requires.

21.4 Interpretation: Words implying “Persons' shall include relevant Corporate Companies / Registered
Associations/ Body of

Individuals/ Firm of Partnership' as the case may be.

22 Special Conditions of Contract:

22.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract,
specification of Work,

Drawings and any other documents forming part of this CONTRACT wherever the context so requires.

22.2 Notwithstanding the sub-division of the documents into these separate sections and volumes every part of
each shall be deemed to be supplementary to and complementary of every other part and shall be read with and
into the CONTRACT so far as it may be practicable to do so.

22.3 Where any portion of the General Condition of Contract is repugnant to or at variance with any provisions of
the Special Conditions of Contract, unless a different intention appears the provisions of the Special Conditions of
Contract shall be deemed to over-ride the provisions of the General Conditions of Contract and shall to the extent
of such repugnancy, or variations, prevail.

22.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or
provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF
CONTRACT shall be deemed to have included cost of such performance and provisions, so mentioned.

22.5 The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate requirements
in addition to those contained in the standard codes and specifications, these additional requirements shall also be
satisfied.

23 Contractor to obtain his own Information:

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have
himself independently obtained all necessary information for the purpose of preparing his tender and his tender as
accepted shall be deemed to have taken into account all contingencies as may arise due to such information or
lack of same. The correctness of the details, given in the Tender Document to help the CONTRACTOR to make
up the tender is not guaranteed. The CONTRACTOR shall be deemed to have examined the CONTRACT
DOCUMENTS, to have generally obtained his own information in all matters whatsoever that might affect the
carrying out of the works at the schedules rates and to have satisfied himself to the sufficiency of his tender. Any
error in description of quantity or omission therefrom shall not vitiate the CONTRACT or release the
CONTRACTOR from executing the work comprised in the CONTRACT according to DRAWINGS and
SPECIFICATIONS at the scheduled rates. He is deemed to have known the scope, nature and magnitude of the
WORKS and the requirements of materials and labour involved etc., and as to what all works he has to complete
in accordance with the CONTRACT documents whatever be the defects, omissions or errors that may be found in
the DOCUMENTS. The CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself
to the nature of all existing structures, if any, and also as to the nature and the conditions of the Railways, Roads,
Bridges and Culverts, means of transport and communication, whether by land, water or air, and as to possible
interruptions thereto and the access and egress from the site, to have made enquiries, examined and satisfied
himself as to the sites for obtaining sand, stones, bricks and other materials, the sites for disposal of surplus
materials, the available accommodation as to whatever required, depots and such other buildings as may be
necessary for executing and completing the works, to have made local independent enquiries as to the sub-soil,
subsoil water and

variations thereof, storms, prevailing winds, climatic conditions and all other similar matters effecting these
works. He is deemed to have acquainted himself as to his liability of payment of Government Taxes, Customs
duty and other charges, levies etc. Any neglect or omission or failure on the part of the CONTRACTOR in
obtaining necessary and reliable information upon the foregoing or any other matters affecting the CONTRACT
shall not relieve him from any risks or liabilities or the entire responsibility from completion of the works at the
scheduled rates and times in strict accordance with the CONTRACT. It is, therefore, expected that should the
CONTRACTOR have any doubt as to the meaning of any portion of the CONTRACT DOCUMENT he shall set
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forth the particulars thereof in writing to EMPLOYER in duplicate, before submission of tender. The
EMPLOYER may provide such clarification as may be necessary in writing to CONTRACT, such clarifications
as provided by EMPLOYER shall form part of CONTRACT DOCUMENTS. No verbal agreement or inference
from conversation with any effect or employee of the EMPLOYER either before, during or after the execution of
the CONTRACT agreement shall in any way affect or modify and of the terms or obligations herein contained.
Any change in layout due to site conditions or technological requirement shall be binding on the CONTRACTOR
and no extra claim on this account shall be entertained.

24 Contract Performance Security:

24.1 The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of notification of
award, a security in the sum

of 10% of the accepted value of the tender or the actual value of work to be done whichever is applicable due to
any additional work or any other reasons, in the form of a Bank draft/Banker’s cheque or Bank Guarantee or
irrevocable Letter of credit (as per proforma enclosed) as Contract Performance Security with the EMPLOYER
which will be refunded after the expiry of DEFECTS LIABILITY PERIOD.

24.2 CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or through a
Bank Guarantee or

through an irrevocable Letter of Credit from any Indian scheduled bank or a branch of an International bank
situated in India and

registered with Reserve Bank of India as scheduled foreign bank. However, other than the Nationalised Indian
Banks, the banks whose BGs are furnished, must be commercial banks having net worth in excess of Rs. 100
crores and a declaration to this effect should be made by such commercial bank either in the bank guarantee itself
or separately on a letter head. The bank guarantee or the Letter of Credit shall be submitted in the prescribed
format.

24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s agents and
representatives shall damage,

break, deface or destroy any property belonging to the EMPLOYER or others during the execution of the
CONTRACT, the same shall be made good by the CONTRACTOR at his own expenses and in default thereof,
the ENGINEER-IN-CHARGE may cause the same to be made good by other agencies and recover expenses from
the CONTRACTOR (for which the certificate of the ENGINEER- IN-CHARGE shall be final).

24.4 All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER under terms
of this CONTRACT may be deducted from or paid by the encashment or sale of a sufficient part of his Contract
Performance Security or from any sums which may be due or may become due to the CONTRACTOR by the
EMPLOYER of any account whatsoever and in the event of his Contract Performance Security being reduced by
reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall within ten days thereafter make
good in cash, bank drafts as aforesaid any sum or sums which may have been deducted from or realised by sale of
his Contract Performance Security, or any part thereof. No interest shall be payable by the EMPLOYER for sum
deposited as Contract

Performance Security.

24.5 Failure of the successful bidder to comply with the requirements of this Clause shall constitute sufficient
grounds for the annulment of the award and the forfeiture of bid security.

25 Time of Performance: 25.1 Time for Mobilisation The work covered by this CONTRACT shall be
commenced within fifteen (15) days, the date of letter/Fax of Intent and be completed in stages on or before the
dates as mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR should bear
in mind that time is the essence of this agreement. Request for revision of construction time after tenders are
opened will not receive consideration. The above period of fifteen (15) days is included within the overall
COMPLETION SCHEDULE, not over and above the completion time to any additional work or any other
reasons.

25.2 Time Schedule of Construction:

25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. CONTRACTOR
should prepare a detailed monthly or weekly construction program jointly with the ENGINEER-IN-CHARGE
within 15 days of receipt of LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be
executed strictly as per the Time Schedule given in the CONTRACT DOCUMENT. The period of construction
given includes the time required for mobilisation testing, rectifications, if any, retesting and completion in all
respects in accordance with CONTRACT DOCUMENT to the entire satisfaction of the ENGINEER-IN-
CHARGE.

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above consisting
of adequate number of activities covering various key phases of the WORK such as design, procurement,
manufacturing, shipment and field erection activities within fifteen (15) days from the date of LETTER/FAX OF
INTENT. This network shall also indicate the interface facilities to be provided by the EMPLOYER and the dates
by which such facilities are needed.
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25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed network
which may be in the form

as submitted with the EMPLOYER or in revised form in line with the outcome of discussions shall form part of
the CONTRACT, to be signed within fifteen (15) days from the date of LETTER OF ACCEPTANCE OF
TENDER. During the performance of the CONTRACT, if in the opinion of the EMPLOYER proper progress is
not maintained suitable changes shall be made in the CONTRACTOR's operation to ensure proper progress. The
above PERT network shall be reviewed periodically and reports shall be submitted by the CONTRACTOR as
directed by EMPLOYER.

26 Force Majeure:

26.1 CONDITIONS FOR FORCE MAJEURE In the event of either party being rendered unable by Force
Majeure to perform any obligations required to be performed by them under the CONTRACT the relative
obligation of the party affected by such Force Majeures shall upon notification to the other party be suspended for
the period during which Force Majeures event lasts. The cost and loss sustained by the either party shall be borne
by the respective parties. The term "Force Majeures" as employed herein shall mean acts of God, earthquake, war
(declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, sabotage, civil commotions
and acts and regulations of respective Government of the two parties, namely the EMPLOYER and the
CONTRACTOR. Upon the occurrence of such cause(s) and upon its termination, the party alleging that it has
been rendered unable as aforesaid thereby, shall notify the other party in writing immediately but not later than 72
(Seventy-two) hours of the alleged beginning and ending thereof giving full particulars and satisfactory evidence
in support of its claim. Time for performance of the relative obligation suspended by the Force Majeures shall
then stand extended by the period for which such cause lasts. If deliveries of bought out items and/or works to be
executed by the CONTRACTOR are suspended by Force Majeure conditions lasting for more than 2 (two)
months the EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate the contract
provisions.

26.2 OUTBREAK OF WAR

26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether declared or not, in
that part of the World

which whether financially or otherwise materially affect the execution of the WORK the CONTRACTOR shall
unless and until the CONTRACT is terminated under the provisions in this clause continue to use his best
endeavour to complete the execution of the WORK, provided always that the EMPLOYER shall be entitled, at
any time after such out-break of war to terminate or re-negotiate the CONTRACT by giving notice in writing to
the CONTRACTOR and upon such notice being given the CONTRACT shall, save as to the rights of the parties
under this clause and to the operation of the clauses entitled settlement of Disputes and Arbitration hereof, be
terminated but without prejudice to the right of either party in respect of any antecedent breach thereof.

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the CONTRACTOR shall
with all reasonable

diligence remove from the SITE all the CONTRACTOR's equipment and shall give similar facilities to his SUB-
CONTRACTORS to do so.

27 Price reduction schedule:

27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK within the
stipulated period, then, unless such failure is due to Force Majeure as defined in Clause 26 here above or due to
EMPLOYER's defaults, the Total Contract price shall be reduced by % % of the total Contract Price per complete
week of delay or part thereof subject to a maximum of 5 % of the Total Contract Price, by way of reduction in
price for delay and not as penalty. The said amount will be recovered from amount due to the Contractor/
Contractor’s Contract Performance Security payable on demand. The decision of the ENGINEER-IN-CHARGE
in regard to applicability of Price Reduction Schedule shall be final and binding on the CONTRACTOR.

27.2 All sums payable under this clause is the reduction in price due to delay in completion period at the above
agreed rate.

27.3 Bonus For Early Completion (*)

27.3 BONUS FOR EARLY COMPLETION

If the Contractor achieves completion of Works in all respect prior to the time schedule stipulated in the SCC, the
Employer shall pay to the Contractor the relevant sum, if mentioned specifically in SCC, as bonus for early
completion. The bonus for early completion, if provided specifically in SCC, shall be payable to the maximum
ceiling of 2 %2 % of the total contract price.

(*) Partial earlier completion may not always produce net benefits to the Employer, for example where utilization
of the completed Works requires (a) the fulfillment of all parts of the Contract (e.g. the training of personnel); or
(b) the completion of all Sections (e.g. in pipeline laying, where early completion of the laying of pipeline would
not be useful if the compressor is still under installation); or (c) certain seasonal effects to take place (e.g. onset of
the rainy season, for impounding a reservoir); or (d) other circumstances. Also a more rapid drawdown of
budgeted funds may be required. All such factors should be considered prior to the inclusion of a bonus clause in
the Contract.
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28 Rights of the employer to forfeit contract performance security:

28.1 Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or under the
CONTRACT, the

EMPLOYER shall be entitled to recover such sum by appropriating in part or whole the Contract Performance
Security of the CONTRACTOR. In the event of the security being insufficient or if no security has been taken
from the CONTRACTOR, then the balance or the total sum recoverable, as the case may be shall be deducted
from any sum then due or which at any time thereafter may become due to the CONTRACTOR. The
CONTRACTOR shall pay to the EMPLOYER on demand any balance remaining due.

29 Failure by the contractor to comply with the provisions of the contract:

29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such diligence
as will ensure its

completion within the time specified in the CONTRACT or extension thereof or fails to perform any of his
obligation under the CONTRACT or in any manner commits a breach of any of the provisions of the
CONTRACT it shall be open to the EMPLOYER at its option by written notice to the CONTRACTOR:

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and shall cease to
be in force and effect on and from the date appointed by the EMPLOYER on that behalf, whereupon the
CONTRACTOR shall stop forthwith any of the CONTRACTOR's work then in progress, except such WORK as
the EMPLOYER may, in writing, require to be done to safeguard any property or WORK, or installations from
damage, and the EMPLOYER, for its part, may take over the work remaining unfinished by the CONTRACTOR
and complete the same through a fresh contractor or by other means, at the risk and cost of the CONTRACTOR,
and any of his sureties if any, shall be liable to the EMPLOYER for any excess cost occasioned by such work
having to be so taken over and completed by the EMPLOYER over and above the cost at the rates specified in the
schedule of quantities and rate/prices.

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or any part
thereof and complete the same through a fresh contractor or by other means at the risk and cost of the
CONTRACTOR. The CONTRACTOR and any of his sureties are liable to the EMPLOYER for any excess cost
over and above the cost at the rates specified in the Schedule of Quantities/ rates, occasioned by such works
having been taken over and completed by the EMPLOYER.

29.2 In such events of Clause 29.1(a) or (b) above.

a) The whole or part of the Contract Performance Security furnished by the CONTRACTOR is liable to be
forfeited without prejudice to the right of the EMPLOYER to recover from the CONTRACTOR the excess cost
referred to in the sub-clause aforesaid, the EMPLOYER shall also have the right of taking possession and utilising
in completing the works or any part thereof, such as materials equipment and plants available at work site
belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall not be entitled for any
compensation for use or damage to such materials, equipment and plant.

b) The amount that may have become due to the CONTRACTOR on account of work already executed by him
shall not be payable to him until after the expiry of Six (6) calendar months reckoned from the date of termination
of CONTRACT or from the taking over of the WORK or part thereof by the EMPLOYER as the case may be,
during which period the responsibility for faulty materials or workmanship in respect of such work shall, under
the CONTRACT, rest exclusively with the CONTRACTOR. This amount shall be subject to deduction of any
amounts due from the CONTRACT to the EMPLOYER under the terms of the CONTRACT authorised or
required to be reserved or retained by the EMPLOYER.

29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of the
EMPLOYER, the default or

defaults committed by the CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an
opportunity given to him, then the EMPLOYER may issue Notice in writing calling the CONTRACTOR to cure
the default within such time specified in the Notice.

29.4 The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in the event
that the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, assigns the CONTRACT in
favour of his creditors or any other person or persons, or being a company or a corporation goes into voluntary
liquidation, provided that in the said events it shall not be necessary for the EMPLOYER to give any prior notice
to the CONTRACTOR.

29.5 Termination of the CONTRACT as provided for in sub- clause

29.1(a) above shall not prejudice or affect their rights of the EMPLOYER which may have accrued upto the date
of such termination.

30 Contractor remains liable to pay compensation if

30.1 In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 thereof shall
have become action not taken under clause 29: exercisable and the same had not been exercised, the non-
exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in .the event of any further case of default by the CONTRACTOR for which by
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any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his Contract
Performance Security, and the liability of the CONTRACTOR for past and future compensation shall remain
unaffected. In the event of the EMPLOYER putting in force the power under above sub-clause (a), (b) or (c)
vested in him under the preceding clause he may, if he so desired, take possession of all or any tools, and plants,
materials and stores in or upon the works or the site thereof belonging to the CONTRACTOR or procured by him
and intended to be used for the execution of the WORK or any part thereof paying or allowing for the same in
account at the CONTRACT rates or in case of these not being applicable at current market rates to be certified by
the ENGINEER-IN-CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN- CHARGE
may give notice in writing to the CONTRACTOR or his clerk of the works, foreman or other authorised agent,
requiring him to remove such tools, plant, materials or stores from the premises (within a time to be specified in
such notice), and in the event of the CONTRACTOR failing to comply with any such requisition, the
ENGINEER-IN-CHARGE may remove them at the CONTRACTOR's expense or sell them by auction or private
sale on account of the CONTRACTOR and at his risk in all respects without any further notice as to the date, time
or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the expenses of any such removal and
the amount of the proceeds and expenses of any such sale shall be final and conclusive against the
CONTRACTOR.

31 Change in constitution: 31.1 Where the CONTRACTOR is a partnership firm, the prior approval of the
EMPLOYER shall be obtained in writing, before any change is made in the constitution of the firm. Where the
CONTRACTOR is an individual or a Hindu undivided family business concern, such approval as aforesaid
shall,likewise be obtained before such CONTRACTOR enters into any agreement with other parties, where under,
the reconstituted firm would have the right to carry out the work hereby undertaken by the CONTRACTOR. In
either case if prior approval as aforesaid is not obtained, the CONTRACT shall be deemed to have been allotted in
contravention of clause 37 hereof and the same action may be taken and the same consequence shall ensure as
provided in the said clause.

32 Termination of contract

32(A) TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a proprietary
concern and the individual or the proprietor dies or if the CONTRACTOR is a partnership concern and one of the
partner dies then unless, the EMPLOYER is satisfied that the legal representative of the individual or the
proprietory concern or the surviving partners are capable of carrying out and completing CONTRACT, he (the
EMPLOYER)is entitled to cancel the CONTRACT for the uncompleted part without being in any way liable for
any compensation payment to the estate of the diseased CONTRACTOR and/or to the surviving partners of the
CONTRACTOR'S firm on account of the cancellation of CONTRACT. The decision of the EMPLOYER in such
assessment shall be final and binding on the parties. In the event of such cancellation, the EMPLOYER shall not
hold the estate of the diseased CONTRACTOR and/or the surviving partners of the CONTRACTOR'S firm liable
for any damages for non-completion of CONTRACT.

32(B) TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC.

If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any receiver to be appointed of
his business of any assets thereof compound with his Creditors, or being a corporation commence to be wound up,
not being a member’s voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its
business under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall be at liberty :- To
terminate the contract forthwith upon coming to know of the happening of any such event as aforesaid by notice
in writing to the Contractor or to give the Receiver or liquidator or other person, the option of carrying out the
contract subject to his providing a guarantee upto an amount to be agreed upon by EMPLOYER for due and
faithful performance of the contract.

32 (C) TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY PUTTING
THE CONTRACTOR ON HOLIDAY:

In case of termination of CONTRACT herein set forth (under clause 29.0) except under conditions of Force
Majeure and termination after expiry of contract, the CONTRACTOR shall be put under holiday [i.e. neither any
enquiry will be issued to the party by GAIL (India) Ltd. against any type of tender nor their offer will be
considered by GAIL against any ongoing tender (s) where contract between GAIL and that particular
CONTRACTOR (as a bidder) has not been finalized] for three years from the date of termination by GAIL (India)
Ltd. to such CONTRACTOR.

33 Members of the employer not individually liable :

33.1 No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be personally
bound or liable for the acts or obligations of the EMPLOYER under the CONTRACT or answerable for any
default or omission in the observance or performance of any of the acts, matters or things which are herein
contained.
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34 Employer not bound by personal representations:

34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right or claim
whatsoever by reason

of any representation, explanation statement or alleged representation, promise or guarantees given or alleged to
have been given to him by any person.

35 Contractor's office at site:

35.1 The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his agent and
staff and such office

shall be open at all reasonable hours to receive instructions, notice or other communications. The CONTRACTOR
at all time shall maintain a site instruction book and compliance of these shall be communicated to the
ENGINEER-IN CHARGE from time to time and the whole document to be preserved and handed over after
completion of works.

36 Contractor's subordinate staff and their conduct

36.1 The CONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer having
sufficient experience in

carrying out work of similar nature, to whom the equipments, materials, if any, shall be issued and instructions for
works given. The CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE
sufficient and qualified staff to superintend the execution of the WORK, competent sub-agents, foremen and
leading hands including those specially qualified by previous experience to supervise the types of works
comprised in the CONTRACT in such manner as will ensure work of the best quality, expeditious working.
Whenever in the opinion of the ENGINEER-IN- CHARGE additional properly qualified supervisory staff is
considered necessary, they shall be employed by the CONTRACTOR without additional charge on accounts
thereof. The CONTRACTOR shall ensure to the satisfaction of the ENGINEER-IN-CHARGE that SUB-
CONTRACTORS, if any, shall provide competent and efficient supervision, over the work entrusted to them.

36.2 If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, assistants,
foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be guilty of any misconduct or be
incompetent or insufficiently qualified or negligent in the performance of their duties of that in the opinion of the
EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for administrative or any other reason for such
person or persons to be employed in the works, the CONTRACTOR, is so directed by

the ENGINEER-IN-CHARGE, shall at once remove such person or persons from employment thereon. Any
person or persons so removed from the works shall not again be employed in connection with the WORKS
without the written permission of the ENGINEER-IN- CHARGE. Any person so removed from the WORK shall
be immediately re-placed at the expense of the CONTRACTOR by a qualified and competent substitute. Should
the CONTRACTOR be requested to repatriate any person removed from the works he shall do so and shall bear
all costs in connection herewith.

36.3 The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, workmen, and
others, and shall exercise a proper degree of control over them and in particular and without prejudice to the said
generality, the CONTRACTOR shall be bound to prohibit and prevent any employees from trespassing or acting
in any way detrimental or prejudicial to the interest of the community or of the properties or occupiers of land and
properties in the neighborhood and in the event of such employee so trespassing, the CONTRACTOR shall be
responsible therefore and relieve the EMPLOYER of all consequent claims or actions for damages or injury or
any other grounds whatsoever. The decision of the ENGINEER-IN-CHARGE upon any matter arising under this
clause shall be final. The CONTRACTOR shall be liable for any liability to EMPLOYER on account of
deployment of CONTRACTOR's staff etc. or incidental or arising out of the execution of CONTRACT. The
CONTRACTOR shall be liable for all acts or omissions on the part of his staff, Foremen and Workmen and others
in his employment, including misfeasance or negligence of whatever kind in the course of their work or during
their employment, which are connected directly or indirectly with the CONTRACT.

36.4 If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the EMPLOYER's
premises shall be properly identified by badges of a type acceptable to the EMPLOYER which must be worn at all
times on EMPLOYER's premises. CONTRACTOR may be required to obtain daily entry passes for his
staff/employees from EMPLOYER to work within operating areas. These being safety requirements, no
relaxations on this account shall be given to CONTRACTOR.

37 Sub-letting of works: 37.1 No part of the CONTRACT nor any share or interest therein shall in any manner or
degree be transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm or
corporation whatsoever without the consent in writing, of the ENGINEER/EMPLOYER except as provided for in
the succeeding sub-clause.

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.:

The EMPLOYER may give written consent to Sub- contract for the execution of any part of the WORK at the
site, being entered in to by CONTRACTOR provided each individual Sub- contract is submitted to the
ENGINEER-IN-CHARGE before being entered into and is approved by him.
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ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED:

At the commencement of every month the CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE list of
all SUB-CONTRACTORS or other persons or firms engaged by the CONTRACTOR and working at the SITE
during the previous month with particulars of the general nature of the Subcontract or works done by them.

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS:

Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding that the ENGINEER-IN-
CHARGE shall have received copies of any Subcontracts, the contractor shall be and shall remain solely
responsible for the quality, proper and expeditious execution of the Contract in all respects as if such sub-letting
or Subcontracting had not taken place, and as if such work

had been done directly by the CONTRACTOR. The CONTRACTOR shall bear all responsibility for any act or
omission on the part of sub-contractors in regard to work to be performed under the CONTRACT.

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS:

If any SUB-CONTRACTOR engaged upon the works at the site executes any works which in the opinion of the
ENGINEER-IN-CHARGE is not in accordance with the CONTRACT documents, the EMPLOYER may by
written notice to the CONTRACTOR request him to terminate such subcontract and the CONTRACTOR upon
the receipt of such notice shall terminate such Subcontract and dismiss the SUB-CONTRACTOR(S) and the later
shall forthwith leave the works, failing which the EMPLOYER shall have the right to remove such SUB-
CONTRACTORC(S) from the site.

v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE:

No action taken by the EMPLOYER under the clause shall relieve the CONTRACTOR of any of his liabilities
under the CONTRACT or give rise to any right or compensation, extension of time or otherwise failing which the
EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S) from the site.

38 Power of entry: 38.1 If the CONTRACTOR shall not commence the WORK in the manner previously
described in the CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-IN-
CHARGE.

i) fail to carry out the WORK in conformity with the CONTRACT documents, or

ii) fail to carry out the WORK in accordance with the Time Schedule, or

iii) substantially suspend work or the WORK for a period of fourteen days without authority from the
ENGINEER-IN-CHARGE, or

iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE, or

v) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or

vi) Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT on his part to be
performed or observed or persist in any of the above mentioned breaches of the CONTRACT for fourteen days,
after notice in writing shall have been given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring
such breach to be remedied, or

vii) if the CONTRACTOR shall abandon the WORK , or

viii) If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any
arrangement or composition with his creditors, or permit any execution to be levied or go into liquidation whether
compulsory or voluntary not being merely a voluntary liquidation for the purpose of amalgamation or
reconstruction

then in any such case, the EMPLOYER shall have the power to enter upon the WORK and take possession
thereof and of the

materials, temporary WORK, construction plant, and stock thereon, and to revoke the CONTRACTOR's licence
to use the same, and to complete the WORK by his agents, other CONTRACTORS or workmen or to relate the
same upon any terms and to such other person, firm or corporation as the EMPLOYER in his absolute discretion
may think proper to employ and for the purpose aforesaid to use or authorise the use of any materials, temporary
work, CONSTRUCTION PLANT, and stock as aforesaid, without making payment or allowance to the
CONTRACTOR for the said materials other than such as may be certified in writing by the ENGINEER-IN-
CHARGE to be reasonable, and without making any payment or allowance to the CONTRACTOR for the use of
the temporary said works, construction plant and stock or being liable for any loss or damage thereto, and if the
EMPLOYER shall by reason of his taking possession of the WORK or of the WORK being completed by other
CONTRACTOR (due account being taken of any such extra work or works which may or be omitted) then the
amount of such excess as certified by the ENGINEER-IN- CHARGE shall be deducted from any money which
may be due for work done by the CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall
forthwith be made good and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall have
power to sell in such manner and for such price as he may think fit all or any of the construction plant, materials
etc. constructed by or belonging to and to recoup and retain the said deficiency or any part thereof out of proceeds
of the sale.
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39 Contractor’s responsibility with the mechanical, electrical, intercommunication system, airconditioning
contractors and other agencies:

39.1 Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR executing
the work of civil construction, to work in close cooperation and coordinate the WORK with the Mechanical,
Electrical, Air-conditioning and Intercommunication Contractor's and other agencies or their authorised
representatives, in providing the necessary grooves, recesses, cuts and opening etc., in wall, slabs beams and
columns etc. and making good the same to the desired finish as per specification, for the placement of electrical,
intercommunication cables, conduits, air-conditioning inlets and outlets grills and other equipments etc. where
required. For the above said requirements in the false ceiling and other partitions, the CONTRACTOR before
starting-up the work shall in consultation with the Electrical, Mechanical, Intercommunication, Air-conditioning
contractor and other agencies prepare and put-up a joint scheme, showing the necessary openings, grooves,
recesses, cuts, the methods of fixing required for the WORK of the aforesaid, and the finishes therein, to the
ENGINEER-IN-CHARGE and get the approval. The CONTRACTOR before finally submitting the scheme to the
ENGINEER-IN-CHARGE, shall have the written agreement of the other agencies. The ENGINEER- IN-
CHARGE, before communicating his approval to the scheme, with any required modification, shall get the final
agreement of all the agencies, which shall be binding. No claim shall be entertained on account of the above. The
CONTRACTOR shall confirm in all respects with provision of any statutory regulations, ordinances or byelaws
of any local or duly constituted authorities or public bodies which may be applicable from time to time to the
WORK or any temporary works. The CONTRACTOR shall keep the EMPLOYER indemnified against all
penalties and liabilities of every kind, arising out of non- adherance to such stains, ordinances, laws, rules,
regulations, etc.

40 Other agencies at site: 40.1 The CONTRACTOR shall have to execute the WORK in such place and
conditions where other agencies will also be engaged for other works such as site grading, filling, and levelling,
electrical and mechanical engineering works, etc. No claim shall be entertained due to WORK being executed in
the above circumstances.

41 Notice:

41.1 TO THE CONTRACTOR:

Any notice hereunder may be served on the CONTRACTOR or his duly authorised representative at the job site
or may be served by registered mail direct to the address furnished by the CONTRACTOR. Proof of issue of any
such notice could be conclusive of the CONTRACTOR having been duly informed of all contents therein.

41.2 TO THE EMPLOYER:

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall be served by sending the
same by Registered mail to or delivering the same at the respective site offices of M/S. GAIL (INDIA) LTD.
addressed to the HEAD/SITE-IN-CHARGE.

42 Right of various interests:

42.1 i) The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The
CONTRACTOR shall cooperate and afford other agency(ies) reasonable opportunity for access to the WORK for
the carriage and storage of materials and execution of their works.

ii) Wherever the work being done by any department of the EMPLOYER or by other agency(ies) employed by the
EMPLOYER is contingent upon WORK covered by this CONTRACT, the respective rights of the various
interests involved shall be determined by the ENGINEER-IN-CHARGE to secure the completion of the various
portions of the work in general harmony.

43 Patents and royalties: 43.1 The CONTRACTOR, if licensed under any patent covering equipment,
machinery, materials or compositions of matter to be used or supplied or methods and process to be practised or
employed in the performance of this CONTRACT, agrees to pay all royalties and licence fees which may be due
with respect thereto. If any equipment, machinery, materials, composition of matters, be used or supplied or
methods and processes to be practised or employed in the performance of this CONTRACT, is covered by a
patent under which the CONTRACTOR is not licensed then the CONTRACTOR before supplying or using the
equipment, machinery materials, composition method or processes shall obtain such licences and pay such
royalties and licence fees as may be necessary for performance of this CONTRACT. In the event the
CONTRACTOR fails to pay any such royalty or obtain any such licence, any suit for infringement of such patents
which is brought against the CONTRACTOR or the EMPLOYER as a result such failure will be defended by the
CONTRACTOR at his own expense and the CONTRACTOR will pay any damages and costs awarded in such
suit. The CONTRACTOR shall promptly notify the EMPLOYER if the CONTRACTOR has acquired the
knowledge of any plant under which a suit for infringement could be reasonably brought because of the use by the
EMPLOYER of any equipment, machinery, materials, process, methods to be supplied hereunder. The
CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with the right to extend the same to
any of the subsidiaries of the EMPLOYER as irrevocable, royalty free licence to use in any country, any invention
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made by the CONTRACTOR or his employee in or as result of the performance of the WORK under the
CONTRACT.

43.2 All charges on account of royalty. toilage, rent, octroi terminal or sales tax and/or other duties or any other
levy on materials obtained for the work or temporary work or part thereof (excluding materials provided by the
EMPLOYER) shall be borne by the CONTRACTOR.

43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this
CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials obtained from any
excavation made for the purpose of the WORK or any building or produce upon the site at the time of delivery of
the possession thereof, but all such substances, materials, buildings and produce shall be the property of the
EMPLOYER provided that the CONTRACTOR may with the permission of the ENGINEER-IN-CHARGE, use
the same for the purpose of the work by payment of cost of the same at such a rate as may be determined by the
ENGINEER-IN- CHARGE.

43.4 The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account of
claims against CONTRACTOR for the contributory infringement of patent rights arising out and based upon the
claim that the use of the EMPLOYER of the process included in the design prepared by the EMPLOYER and
used in the operation of the plant infringes on any patent right. With respect to any subcontract entered into by
CONTRACTOR pursuant to the provisions of the relevant clause hereof, the CONTRACTOR shall obtain from
the SUB-CONTRACTOR an undertaking to provide the EMPLOYER with the same patent protection that
CONTRACTOR is required to provide under the provisions of this clause.

44 Liens: 44.1 If, at any time there should be evidence or any lien or claim for which the EMPLOYER might
have become liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right to
retain out of any payment then due or thereafter to become due an amount sufficient to completely indemnify the
EMPLOYER against such lien or claim and if such lien or claim be valid, the EMPLOYER may pay and
discharge the same and deduct the amount so paid from any money which may be or may become due and
payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments are made, the
CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may be compelled to pay in
discharging such lien or claim including all costs and reasonable expenses. EMPLOYER reserves the right to do
the same.

44,2 The EMPLOYER shall have lien on all materials, equipments including those brought by the
CONTRACTOR for the purpose of erection, testing and commissioning of the WORK.

44.3 The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-CHARGE
a complete release or waiver of all liens arising or which may arise out of his agreement or receipt in full or
certification by the CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all invoices for labour,
materials, services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in any case an
affidavit that so far as the CONTRACTOR has knowledge or information the releases and receipts include all the
labour and material for which a lien could be filled.

44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after the issue
of FINAL CERTIFICATE, from all liens and other encumbrances against the EMPLOYER on account of debts or
claims alleged to be due from the CONTRACTOR or his SUB-CONTRACTOR to any person including SUB-
CONTRACTOR and on behalf of EMPLOYER will defend at his own expense, any claim or litigation brought
against the EMPLOYER or the CONTRACTOR in connection therewith. CONTRACTOR shall defend or contest
at his own expense any fresh claim or litigation by any person including his SUB-CONTRACTOR, till its
satisfactory settlement even after the expiry of two years from the date of issue of FINAL CERTIFICATE.

45 Delays by employer or his authorised agents:

45.1 In case the CONTRACTOR's performance is delayed due to any act or omission on the part of the
EMPLOYER or his authorised agents, then the CONTRACTOR shall be given due extension of time for the
completion of the WORK, to the extent such omission on the part of the EMPLOYER has caused delay in the
CONTRACTOR's performance of his WORK.

45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions granted
except as provided in TENDER DOCUMENT, where the EMPLOYER reserves the right to seek indulgence of
CONTRACTOR to maintain the agreed Time Schedule of Completion. In such an event the CONTRACTOR
shall be obliged for working by CONTRACTOR's personnel for additional time beyond stipulated working hours
as also Sundays and Holidays and achieve the completion date/interim targets.

46 Payment if the contract is terminated:

46.1 If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the
CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items shall not have already been
covered by payments of amounts made to the CONTRACTOR for the WORK executed and accepted by
ENGINEER-IN-CHARGE prior to the date of termination at the rates and prices provided for in the CONTRACT
and in addition to the following:
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a) The amount payable in respect of any preliminary items, so far as the Work or service comprised therein has
been carried out or performed and an appropriate portion as certified by ENGINEER-IN- CHARGE of any such
items or service comprised in which has been partially carried out or performed.

b) Any other expenses which the CONTRACTOR has expended for performing the WORK under the
CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and approved by EMPLOYER
for payment, based on documentary evidence of his having incurred such expenses.

46.2 The CONTRACTOR will be further required to transfer the title and provide the following in the manner and
as directed by the EMPLOYER.

a) Any and all completed works.

b) Such partially completed WORK including drawings, informations and CONTRACT rights as the
CONTRACTOR has specially performed, produced or acquired for the performance of the CONTRACTOR.

47 No waiver of rights: 47.1 Neither the inspection by the EMPLOYER or any of their officials, employees, or
agents nor any order by the EMPLOYER for payment of money or any payment for or acceptance of the whole or
any part of the Work by the EMPLOYER nor any extension of time, nor any possession taken by EMPLOYER
shall operate as a waiver of any provision of the CONTRACT, or of any power herein reserved to the
EMPLOYER, or any right to damages herein provided, nor shall any waiver of any breach in the CONTRACT be
held to be a waiver of any other subsequent breach.

48 Certificate not to affect right of employer and liability of contractor:

48.1 No interim payment certificate(s) issued by the Engineer-in-Charge of the EMPLOYER, nor any sum paid
on account by the EMPLOYER, nor any extension of time for execution of the work granted by EMPLOYER
shall affect or prejudice the rights of the Employer against the CONTRACTOR or relieve the CONTRACTOR of
his obligations for the due performance of the CONTRACT, or be interpreted as approval of the WORK done or
of the equipment supplied and no certificate shall create liability for the EMPLOYER to pay for alterations,
amendments, variations or additional works not ordered, in writing, by EMPLOYER or discharge the liability of
the CONTRACTOR for the payment of damages whether due, ascertained, or certified or not or any sum against
the payment of which he is bound to indemnify the EMPLOYER.

49 Language and measures: 49.1 All documents pertaining to the CONTRACT including Specifications,
Schedules, Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or any other writing
shall be written in English language. The Metric System of measurement shall be used in the CONTRACT unless
otherwise specified.

50 Transfer of title: 50.1 The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on
to the EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER after the successful
completion of PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL CERTIFICATE.

50.2 However, the EMPLOYER shall have the lien on all such works performed as soon as any advance or
progressive payment is made by the EMPLOYER to the CONTRACTOR and the CONTRACTOR shall not
subject these works for use other than those intended under this CONTRACT.

51 Release of information: 51.1 The CONTRACTOR shall not communicate or use in advertising, publicity,
sales releases or in any other medium, photographs, or other reproduction of the Work under this CONTRACT or
description of the site dimensions, quantity , quality or other information, concerning the Work unless prior
written permission has been obtained from the EMPLOYER.

52 Brand names:

52.1 The specific reference in the SPECIFICATIONS and documents to any material by trade name, make or
catalogue number shall be construed as establishing standard or quality and performance and not as limited
competition. However, TENDERER may offer other similar equipments provided it meets the specified standard
design and performance requirements.

53 Completion of contract:

53.1 Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT shall be
deemed to have been completed at the expiration of the PERIOD OF LIABILITY as provided for under the
CONTRACT.

54 Spares: 54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for
COMMISSIONING of the plants, recommendatory and/or mandatory spares, which are required essential by the
manufacturer/supplier. The same shall be delivered at SITE, 3(Three) months before COMMISSIONING. Also
the CONTRACTOR should furnish the manufacturing drawings for fast wearing spares.

54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments, plants
and machineries go out of production of spare parts for the equipment furnished and erected by him, he shall give
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at least twelve (12) months' advance notice to the EMPLOYER, so that the latter may order his requirement of
spares in one lot, if he so desires.

SECTION-V PERFORMANCE OF WORK

55 Execution of work: 55.1 All the Works shall be executed in strict conformity with the provisions of the
CONTRACT Documents and with such explanatory detailed drawings, specification and instructions as may be
furnished from time to time to the CONTRACTOR by the ENGINEER-IN-CHARGE whether mentioned in the
CONTRACT or not. The CONTRACTOR shall be responsible for ensuring that works throughout are executed in
the most substantial, proper and workmanlike manner with the quality of material and workmanship in strict
accordance with the SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. The
CONTRACTOR shall provide all necessary materials equipment labour etc. for execution and maintenance of
WORK till completion unless otherwise mentioned in the CONTRACT.

56 Co-ordination and inspection of work:

56.1 The coordination and inspection of the day-to-day work under the CONTRACT shall be the responsibility of
the ENGINEER-IN-CHARGE. The written instruction regarding any particular job will normally be passed by the
ENGINEER-IN-CHARGE or his authorised representative. A work order book will be maintained by the
CONTRACTOR for each sector in which the aforesaid written instructions will be entered. These will be signed
by the CONTRACTOR or his authorised representative by way of acknowledgement within 12 hours.

57 Work in monsoon and dewatering:

57.1 Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working in the
monsoon also. The CONTRACTOR must maintain a minimum labour force as may be required for the job and
plan and execute the construction and erection according to the prescribed schedule. No extra rate will be
considered for such work in monsoon.

57.2 During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the
construction work site free from water at his own cost.

58 Work on Sundays and Holidays:

58.1 For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER-IN-
CHARGE or his representative at least two days in advance and obtain permission in writing. The
CONTRACTOR shall observe all labour laws and other statutory rules and regulations in force. In case of any
violations of such laws, rules and regulations, consequence if any, including the cost thereto shall be exclusively
borne by the CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this account.

59 General conditions for construction and erection work:

59.1 The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of need and
the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will become necessary and
the CONTRACTOR should take this aspect into consideration for formulating his rates for quotation. No extra
claims will be entertained by the EMPLOYER no this account. For carrying out work beyond working hours the
CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized representative and obtain his
prior written permission.

59.2 The CONTRACTOR must arrange for the placement of workers in such a way that the delayed completion
of the WORK or any part thereof for any reason whatsoever will not affect their proper employment. The
EMPLOYER will not entertain any claim for idle time payment whatsoever.

59.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at regular
intervals regarding the state and progress of WORK. The details and proforma of the report will mutually be
agreed after the award of CONTRACT. The CONTRACTOR shall provide display boards showing progress and
labour strengths at worksite, as directed by the ENGINEER-IN-CHARGE.

60 Alterations in specifications, design and extra works:

60.1 The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lumpsum
firm price/item rate quoted by him, the EMPLOYER will not accept any proposals for changes in VALUE OF
CONTRACT or extension in time on account of any such changes which may arise to the CONTRACTOR's
scope of WORK as a result of detailed Engineering and thereafter during the execution of WORK. The only
exception to this will be a case where the EMPLOYER requests in writing to the CONTRACTOR to upgrade the
SPECIFICATIONS or the size of any major pieces of equipments, plant or machinery beyond what is normally
required to meet the scope of WORK as defined in the CONTRACT DOCUMENT. In such cases, a change order
will be initialled by the CONTRACTOR at the appropriate time for the EMPLOYER's prior approval giving the
full back-up data for their review and for final settlement of any impact on price within 30 (thirty) days thereafter.
60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to or
substitutions for, the Schedule of Rates, the original specifications, drawings, designs and instructions that may
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appear to him to be necessary or advisable during the progress of the WORK and the CONTRACTOR shall be
bound to carry out the such altered/ extra/ new items of WORK in accordance with any instructions which may be
given to him in writing signed by the ENGINEER-IN- CHARGE, and such alterations, omissions, additions or
substitutions shall not invalidate the CONTRACT and any altered, additional or substituted work which the
CONTRACTOR may be directed to do in the manner above specified as part of the WORK shall be carried out by
the CONTRACTOR on the same conditions in all respects on which he agreed to do the main WORK. The time
of completion of WORK may be extended for the part of the particular job at the discretion of the ENGINEER-
IN- CHARGE, for only such alterations, additions or substitutions of the WORK, as he may consider as just and
reasonable. The rates for such additional, altered or substituted WORK under this clause shall be worked out in
accordance with the following provisions:-
I. For Item Rate Contract
a) If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for the WORK,
the CONTRACTOR is bound to carry on the additional, altered or substituted WORK at the same rates as are
specified in the CONTRACT.
b) If the rates for the additional, altered or substituted WORK are not specifically provided in the CONTRACT
for the WORK, the rates will be derived from the rates for similar class of WORK as are specified in the
CONTRACT for the WORK. The opinion of the ENGINEER-IN- CHARGE, as to whether or not the rates can be
reasonably so derived from the items in this CONTRACT will be final and binding on the CONTRACTOR.
c) If the rates for the altered, additional or substituted WORK cannot be determined in the manner specified in
sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of the date of receipt of order to carry
out the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention to charge for such class
of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine
the rate or rates on the basis of the prevailing market rates, labour cost at schedule of labour rates plus 10% to
cover contractor's supervision, overheads and profit and pay the CONTRACTOR accordingly. The opinion of the
ENGINEER- IN-CHARGE as to current market rates of materials and the quantum of labour involved per unit of
measurement will be final and binding on the CONTRACTOR.
d) Where the item of work will be executed through nominated specialist agency as approved by the ENGINEER-
IN-CHARGE, then the actual amount paid to such nominated agency supported by documentary evidence and as
certified by ENGINEER-IN-CHARGE shall be considered plus 10% (ten percent) to cover all contingencies,
overhead, profits to arrive at the rates.
e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the following:- Where the
value of additions of new items together with the value of alterations, additions/deletions or substitutions does not
exceed by or is not less than plus/minus (+_)25% of the VALUE OF CONTRACT. The item rates in the Schedule
of Rates shall hold good for all such variations between the above mentioned limits, irrespective of any
increase/decrease of quantities in the individual items of Schedule of Rates. Where the value of addition of new
items together with the value of alterations, additions/deletions or substitutions reduces more than 25% of the
contract value but is within the following limits the tenderer shall be paid compensation for decrease in the value
of work, as follows:

S.No. Range of Variation Percentage compensation for decrease in the value of work in the respective range.
a) Beyond (+) 25% No increase and/or upto & inclusive of decrease shall be(+) 50% applicable for the Schedule
of Rates
(The rates quoted for this increase shall be valid).
b) Beyond (-) 25% upto & For reduction beyond inclusive of (-) 50% 25%contractor shall be compensated by an
amount equivalent
to 10% of the reduction in value of the contract as awarded. For example if the actual contract value is 70% of
awarded value then
compensation shall be 10% of (75-70) i.e. 0.5% of awarded contract value.
1. For Lumpsum Contracts
CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the WORK, inform the
ENGINEER-IN- CHARGE of the rates which it is his intention to charge for such class of WORK, supported by
analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the
basis of the prevailing market rates, labour cost at schedule of labour rates plus 10% to cover contractor's
supervision, overheads and profit and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-
CHARGE as to current market rates of materials and the quantum of labour involved per unit of measurement will
be final and binding on the CONTRACTOR.

61 Drawings to be supplied by the employer

61.1 The drawings attached with tender are only for the general guidance to the CONTRACTOR to enable him to
visualize the type of work contemplated and scope of work involved. The CONTRACTOR will be deemed to
have studied the DRAWINGS and formed an idea about the WORK involved.

61.2 Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will be
furnished from time to time during the progress of the work. The CONTRACTOR shall be deemed to have gone
through the DRAWINGS supplied to him thoroughly and carefully and in conjunction with all other connected
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drawings and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein before actually
carrying out the Work.

61.3 Copies of all detailed working drawings relating to the WORK shall be kept at the CONTRACTOR's office
on the site and shall be made available to the ENGINEER-IN- CHARGE at any time during the CONTRACT.
The drawings and other documents issued by the EMPLOYER shall be returned to the EMPLOYER on
completion of the WORK.

62 Drawings to be supplied by the contractor:

62.1 The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the special
conditions of contract, and shall be furnished within the specified time.

62.2 Where approval/review of drawings before manufacture/ construction/fabrication has been specified, it shall
be CONTRACTOR's responsibility to have these drawings prepared as per the directions of ENGINEER-IN-
CHARGE and got approved before proceeding with manufacture/construction/fabrication as the case may be. Any
change that may have become necessary in these drawings during the execution of the work shall have to be
carried out by the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final
drawings shall bear the certification stamp as indicated below duly signed by both the CONTRACTOR and
ENGINEER-IN-CHARGE.

"Certified true for

(Name of Work)

Agreement No.
Signed:
(CONTRACTOR) (ENGINEER-IN-CHARGE)
62.3 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-CHARGE as
far as practicable within 3 (Three) weeks and shall be modified by the CONTRACTOR, if any modifications
and/or corrections are required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such
modifications and/or corrections and submit the final drawings for approval. Any delays arising out of failure by
the CONTRACTOR to rectify the drawing in good time shall not alter the Contract Completion Time.

62.4 As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR in six
copies and one transparent for record purposed to the EMPLOYER.

63 Setting out works:

63.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the Works
site and a level bench mark and the CONTRACTOR shall set out the Works and shall provide an efficient staff
for the purpose and shall be solely responsible for the accuracy of such setting out.

63.2 The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, templates, level
marks, profiles and other similar things and shall take all necessary precautions to prevent their removal or
disturbance and shall be responsible for the consequence of such removal or disturbance should the same take
place and for their efficient and timely reinstatement. The CONTRACTOR shall also be responsible for the
maintenance of all existing survey marks, boundary marks, distance marks and center line marks, either existing
or supplied and fixed by the CONTRACTOR. The work shall be set out to the satisfaction of the ENGINEER-IN-
CHARGE. The approval there of joining with the CONTRACTOR by the ENGINEER- IN-CHARGE in setting
out the work, shall not relieve the CONTRACTOR of any of his responsibility.

63.3 Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary reference and
level posts, pegs, bamboos, flags, ranging rods, strings and other materials for proper layout of the works in
accordance with the schemes for bearing marks acceptable to the ENGINEER-IN-CHARGE. The center,
longitudinal or face lines and cross lines shall be marked by means of small masonry pillars. Each pillar shall have
distinct mark at the centre to enable theodolite to be set over it. No work shall be started until all these points are
checked and approved by the ENGINEER-IN-CHARGE in writing but such approval shall not relieve the
CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all labour, material and
other facilities, as necessary, for the proper checking of layout and inspection of the points during construction.
63.4 Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be protected
and fenced by the CONTRACTOR.

63.5 On completion of WORK, the CONTRACTOR must submit the geodetic documents according to which the
WORK was carried out.

64 Responsibility for level and alignment:

64.1 The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical alignment,
the levels and correctness of every part of the WORK and shall rectify effectively any errors or imperfections
therein, such rectifications shall be carried out by the CONTRACTOR, at his own cost, when instructions are
issued to that effect by the ENGINEER- IN-CHARGE.
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65 Materials to be supplied by contractor:

65.1 The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the
materials required for the construction including steels, cement and other building materials, tools, tackles,
construction plant and equipment for the completion and maintenance of the WORK except the materials which
will be issued by the EMPLOYER and shall make his own arrangement for procuring such materials and for the
transport thereof. The EMPLOYER may give necessary recommendation to the respective authority if so desired
by the CONTRACTOR but assumes no further responsibility of any nature. The EMPLOYER will insist on the
procurement of materials which bear ISI stamp and/or which are supplied by reputed suppliers.

65.2 The CONTRACTOR shall properly store all materials either issued to him or brought by him to the SITE to
prevent damages due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, etc. for proper and
speedy execution of his works. The CONTRACTOR shall maintain sufficient stocks of all materials required by
him. 65.3 No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in
writing of the ENGINEER-IN-CHARGE.

66 Stores supplied by the employer:

66.1 If the SPECIFICATION of the WORK provides for the use of any material of special description to be
supplied from the EMPLOYER's stores or it is required that the CONTRACTOR shall use certain stores to be
provided by the ENGINEER-IN-CHARGE, such materials and stores, and price to be charged there for as
hereinafter mentioned being so far as practicable for the convenience of the CONTRACTOR, but not so as in any
way to control the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to purchase and
shall be supplied such materials and stores as are from time to time required to be used by him for the purpose of
the CONTRACT only. The sums due from the CONTRACTOR for the value of materials supplied by the
EMPLOYER will be recovered from the running account bill on the basis of the actual consumption of materials
in the works covered and for which the running account bill has been prepared. After the completion of the
WORK, however, the CONTRACTOR has to account for the full quantity of materials supplied to him as per
relevant clauses in this document.

66.2 The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER will be
debited to the CONTRACTOR's account at the rates shown in the schedule of materials and if they are not entered
in the schedule, they will be debited at cost price, which for the purpose of the CONTRACT shall include the cost
of carriage and all other expenses whatsoever such as normal storage supervision charges which shall have been
incurred in obtaining the same at the EMPLOYER's stores. All materials so supplied to the CONTRACTOR shall
remain the absolute property of the EMPLOYER and shall not be removed on any account from the SITE of the
WORK, and shall be at all times open for inspection to the ENGINEER-IN-CHARGE. Any such materials
remaining unused at the time of the completion or termination of the CONTRACT shall be returned to the
EMPLOYER's stores or at a place as directed by the ENGINEER-IN-CHARGE in perfectly good condition at
CONTRACTOR's cost.

67 Conditions for issue of materials:

67.1 i) Materials specified as to be issued by the EMPLOYER will be supplied to the CONTRACTOR by the
EMPLOYER form his stores. It shall be responsibility of the CONTRACTOR to take delivery of the materials
and arrange for its loading, transport and unloading at the SITE of WORK at his own cost. The materials shall be
issued between the working hours and as per the rules of the EMPLOYER as framed from time to time.

ii) The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials at site after
these have been issued to him.

iii) Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained from the
manufacturers.

iv) The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the materials safe
against damage by rain, dampness, fire, theft etc. He shall also employ necessary watch and ward establishment
for the purpose.

v) It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of taking delivery
and satisfy himself that they are in good condition. After the materials have been delivered by the EMPLOYER, it
shall be the responsibility of the CONTRACTOR to keep them in good condition and if the materials are damaged
or lost, at any time, they shall be repaired and/or replaced by him at his own cost according to the instructions of
the ENGINEER-IN-CHARGE.

vi) The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which the
EMPLOYER has undertaken to supply where such failure or delay is due to natural calamities, act of enemies,
transport and procurement difficulties and any circumstances beyond the control of the EMPLOYER. In no case,
the CONTRACTOR shall be entitled to claim any compensation or loss suffered by him on this account.

vii) It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the WORK other
than those to be supplied by the EMPLOYER. If, however, in the opinion of the ENGINEER-IN-CHARGE the
execution of the WORK is likely to be delayed due to the CONTRACTOR's inability to make arrangements for
supply of materials which normally he has to arrange for, the ENGINEER-IN-CHARGE shall have the right at his
own discretion to issue such materials, if available with the EMPLOYER or procure the materials from the market
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or as elsewhere and the CONTRACTOR will be bound to take such materials at the rates decided by the
ENGINEER-IN-CHARGE. This, however, does not in any way absolve the CONTRACTOR from responsibility
of making arrangements for the supply of such materials in part or in full, should such a situation occur nor shall
this constitute a reason for the delay in the execution of the WORK.

viii) None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR for
manufacturing item which can be obtained as supplied from standard manufacturer in finished form.

iX) The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to execute an Indemnity
Bond in the prescribed form for safe custody and accounting of all materials issued by the EMPLOYER.

X) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a statement
showing his requirement of the quantities of the materials to be supplied by the EMPLOYER and the time when
the same will be required by him for the works, so as to enable the ENGINEER-IN-CHARGE to make necessary
arrangements for procurement and supply of the material.

xi) Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR indicating the
daily receipt, consumption and balance in hand. This account shall be maintained in a manner prescribed by the
ENGINEER-IN-CHARGE along with all connected papers viz. requisitions, issues, etc., and shall be always
available for inspection in the CONTRACTOR's office at SITE.

xii) The CONTRACTOR should see that only the required quantities of materials are got issued. The
CONTRACTOR shall not be entitled to cartage and incidental charges for returning the surplus materials, if any,
to the stores wherefrom they were issued or to the place as directed by the ENGINEER-IN-CHARGE.

xiii) Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s) than issued for.

68 Material procured with assistance of employer/return of surplus:

68.1 Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT where any
materials for the execution of the CONTRACT are procured with the assistance of the EMPLOYER either by
issue from EMPLOYER's stock or purchases made under order or permits or licences issued by Government, the
CONTRACTOR shall hold the said materials as trustee for the EMPLOYER and use such materials economically
and solely for the purpose of the CONTRACT and not dispose them off without the permission of the
EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, shall determine having due regard to the
condition of the materials. The price allowed to the CONTRACTOR, however, shall not exceed the amount
charged to him excluding the storage charges, if any. The decision of the ENGINEER-IN-CHARGE shall be final
and conclusive in such matters. In the event of breach of the aforesaid condition, the CONTRACTOR shall, in
terms of the licences or permits and/or criminal breach of trust, be liable to compensate the EMPLOYER at
double rate or any higher rate, in the event of those materials at that time having higher rate or not being available
in the market, then any other rate to be determined by the ENGINEER-IN-CHARGE and his decision shall be
final and conclusive.

69 Materials obtained from dismantling:

69.1 If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part for
reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK of
dismantling etc., will be considered as the EMPLOYER's property and will be disposed off to the best advantage
of the EMPLOYER.

70 Articles of value found: 70.1 All gold, silver and other minerals of any description and all precious stones,
coins, treasure relics, antiquities and other similar things which shall be found in, under or upon the SITE, shall be
the property of the EMPLOYER and the CONTRACTOR shall duly preserve the same to the satisfaction of the
ENGINEER-IN-CHARGE and shall from time to time deliver the same to such person or persons indicated by the
EMPLOYER.

71 Discrepancies between instructions:

71.1 Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, his agent
or staff or any doubt arises as to the meaning of any such instructions or should there be any misunderstanding
between the CONTRACTOR's staff and the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall refer
the matter immediately in writing to the ENGINEER-IN-CHARGE whose decision thereon shall be final and
conclusive and no claim for losses alleged to have been caused by such discrepancies between instructions,
doubts, or misunderstanding shall in any event be admissible.

72 Action where no specification is issued:

72.1 In case of any class of WORK for which there is no SPECIFICATION supplied by the EMPLOYER as
mentioned in the Tender Documents such WORK shall be carried out in accordance with Indian Standard
Specifications and if the Indian Standard Specifications do not cover the same, the WORK should be carried out
as per standard Engineering Practice subject to the approval of the ENGINEER-IN-CHARGE.
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73 Inspection of works:

73.1 The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any time
wherever in progress either on the SITE or at the CONTRACTOR's premises/workshops wherever situated,
premises/ workshops of any person, firm or corporation where WORK in connection with the CONTRACT may
be in hand or where materials are being or are to be supplied, and the CONTRACTOR shall afford or procure for
the ENGINEER-IN- CHARGE every facility and assistance to carry out such inspection. The CONTRACTOR
shall, at all time during the usual working hours and at all other time at which reasonable notice of the intention of
the ENGINEER-IN- CHARGE or his representative to visit the WORK shall have been given to the
CONTRACTOR, either himself be present or receive orders and instructions, or have a responsible agent duly
accredited in writing, present for the purpose. Orders given to the CONTRACTOR's agent shall be considered to
have the same force as if they had been given to the CONTRACTOR himself. The CONTRACTOR shall give not
less than seven days notice in writing to the ENGINEER-IN-CHARGE before covering up or otherwise placing
beyond reach of inspection and measurement of any work in order that the same may be inspected and measured.
In the event of breach of above the same shall be uncovered at CONTRACTOR's expense for carrying out such
measurement or inspection.

73.2 No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in writing
of the Engineer-in-Charge. The CONTRACTOR s to provide at all time during the progress of the WORK and
the maintenance period, proper means of access with ladders, gangways etc. and the necessary attendance to move
and adopt as directed for inspection or measurements of the WORK by the ENGINEER- IN-CHARGE.

73.3 The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all necessary
instruments and assistance in checking or setting out of WORK and in the checking of any WORK made by the
CONTRACTOR for the purpose of setting out and taking measurements of WORK.

74 Tests for quality of work: 74.1 All workmanship shall be of the respective kinds described in the
CONTRACT DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-CHARGE and shall
be subjected from time to time to such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct
at the place of manufacture or fabrication or on the site or at all or any such places. The CONTRACTOR shall
provide assistance, instruments, labour and materials as are normally required for examining, measuring and
testing any workmanship as may be selected and required by the ENGINEER-IN-CHARGE.

74.2 All the tests that will be necessary in connection with the execution of the WORK as decided by the
ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the EMPLOYER by paying the
charges as decided by the EMPLOYER from time to time. In case of non- availability of testing facility with the
EMPLOYER, the required test shall be carried out at the cost of CONTRACTOR at Government or any other
testing laboratory as directed by ENGINEER-IN-CHARGE.

74.3 If any tests are required to be carried out in conjunction with the WORK or materials or workmanship not
supplied by the CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions of
ENGINEER-IN-CHARGE and cost of such tests shall be reimbursed by the EMPLOYER.

75 Samples for approval: 75.1 The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval,
when requested or if required by the specifications, adequate samples of all materials and finished to be used in
the WORK. Such samples shall be submitted before the WORK is commenced and in ample time to permit tests
and examinations thereof. All materials furnished and finishes applied in actual WORK shall be fully equal to the
approved samples.

76 Action and compensation in case of bad work:

76.1 If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, imperfect
or unskilled workmanship, or with materials of any inferior description, or that any materials or articles provided
by the CONTRACTOR for the execution of the WORK are unsound, or of a quality inferior to that contracted for,
or otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on demand in writing from the
ENGINEER-IN-CHARGE or his authorised representative specifying the WORK, materials or articles
complained of ntwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith
rectify or remove and reconstruct the WORK so specified and provide other proper and suitable materials or
articles at his own cost and in the event of failure to do so within the period specified by the ENGINEER-IN-
CHARGE in his demand aforesaid, the CONTRACTOR shall be liable to pay compensation at the rate of 1 %
(One percent) of the estimated cost of the whole WORK, for every week limited to a maximum of 10% (ten
percent) of the value of the whole WORK, while his failure to do so shall continue and in the case of any such
failure the ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove and re-execute the WORK
or remove and replaced with others, the materials or articles complained of to as the case may be at the risk and
expense in all respects of the CONTRACTOR. The decision of the Engineering-in-charge as to any question
arising under this clause shall be final and conclusive.
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77 Suspension of works:

77.11) Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in writing by
the ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS or any part thereof for
such written order, proceed with the WORK therein ordered to be suspended until, he shall have received a
written order to proceed therewith. The CONTRACTOR shall not be entitled to claim compensation for any loss
or damage sustained by him by reason of temporary suspension of the WORKS aforesaid. An extension of time
for completion, corresponding with the delay caused by any such suspension of the WORKS as aforesaid will be
granted to the ONTRACTOR should he apply for the same provided that the suspension was not consequent to
any default or failure on the part of the CONTRACTOR.

ii) In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a period of more
than two months, the CONTRACTOR shall have the option to terminate the CONTRACT.

78 Employer may do part of work:

78.1 Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the provisions
of this CONTRACT the EMPLOYER has the alternative right, instead of assuming charge of entire WORK, to
place additional labour force, tools, equipments and materials on such parts of the WORK, as the EMPLOYER
may designate or also engage another CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER
shall deduct from the amount which otherwise might become due to the CONTRACTOR, the cost of such work
and material with ten percent (10%) added to cover all departmental charges and should the total amount thereof
exceed the amount due to the CONTRACTOR, the CONTRACTOR shall pay the difference to the EMPLOYER.

79 Possession prior to completion:

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or partially
completed WORK or part of the WORK. Such possession or use shall not be deemed to be an acceptance of any
work completed in accordance with the CONTRACT agreement. If such prior possession or use by the
ENGINEER-IN- CHARGE delays the progress of WORK, equitable adjustment in the time of completion will be
made and the CONTRACT agreement shall be deemed to be modified accordingly.

80 Defects Liability Period (Twelve months period of liability from the date of issue of completion
certificate):

80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date of
completion of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in the Completion
Certificate. Any damage or defect that may arise or lie undiscovered at the time of issue of Completion
Certificate, connected in any way with the equipment or materials supplied by him or in the workmanship, shall
be rectified or replaced by the CONTRACTOR at his own expense as deemed necessary by the ENGINEER-IN-
CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by other work and deduct
actual cost incurred towards labour, supervision and materials consumables or otherwise plus 100% towards
overheads (of which the certificate of ENGINEER-IN-CHARGE shall be final) from any sums that may then be
or at any time thereafter, become due to the CONTRACTOR or from his Contract Performance Security, or the
proceeds of sale thereof or a sufficient part on thereof.

80.2 If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions would be
beneficial or necessary to fulfil the guarantees called for, he shall bring this to the notice of the ENGINEER- IN-
CHARGE in writing. If during the period of liability any portion of the WORK/equipment, is found defective and
is rectified/ replaced, the period of liability for such equipment/ portion of WORK shall be operative from the date
such rectification/ replacement are carried out and Contract Performance Guarantee shall be furnished separately
for the extended period of liability for that portion of WORK/ equipment only. Notwithstanding the above
provisions the supplier's, guarantees/warantees for the replaced equipment shall also be passed on to the
EMPLOYER.

80.3 LIMITATION OF LIABILITY

Notwithstanding anything contrary contained herein, the aggregate total liability of CONTRACTOR under the
Agreement or otherwise shall be limited to 100% of Agreement / Contract Value. However, neither party shall be
liable to the other party for any indirect and consequential damages, loss of profits or loss of production.

81 Care of works: 81.0 From the commencement to completion of the WORK, the CONTRACTOR shall take
full responsibility for the care for all works including all temporary works and in case any damages, loss or injury
shall happen to the WORK or to any part thereof or to any temporary works from any cause whatsoever, shall at
his own cost repair and make good the same so that at completion the WORK shall be in good order and in
conformity in every respects with the requirement of the CONTRACT and the ENGINEER-IN- CHARGE's
instructions.

81.1 DEFECTS PRIOR TO TAKING OVER:

If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall:
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a) Decide that any works done or materials used by the CONTRACTOR or by any SUB-CONTRACTOR is
defective or not in accordance with the CONTRACT, or that the works or any portion thereof are defective, or do
not fulfill the requirements of CONTRACT (all such matters being hereinafter, called "Defects' in this clause), and
b) As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of the said decision,
specifying particulars of the defects alleged to exist or to have occurred, then the CONTRACTOR shall at his own
expenses and with all speed make good the defects so specified. In case CONTRACTOR shall fail to do so, the
EMPLOYER may take, at the cost of the CONTRACTOR, such steps as may in all circumstances, be reasonable
to make good such defects. The expenditure so incurred by the EMPLOYER will be recovered from the amount
due to the CONTRACTOR. The decision of the ENGINEER-IN-CHARGE with regard to the amount to be
recovered from the CONTRACTOR will be final and binding on the CONTRACTOR. As soon as the WORK has
been completed in accordance with the CONTRACT (except in minor respects that do not affect their use for the
purpose for which they are intended and except for maintenance there of provided in clause 80.1 of General
Conditions of Contract) and have passed the tests on completion, the ENGINEER-IN-CHARGE shall issue a
certificate (hereinafter called Completion Certificate) in which he shall certify the date on which the WORK have
been so completed and have passed the said tests and the EMPLOYER shall be deemed to have taken over the
WORK on the date so certified. If the WORK has been divided into various groups in the CONTRACT, the
EMPLOYER shall be entitled to take over any group or groups before the other or others and there upon the
ENGINEER-IN-CHARGE shall issue a Completion Certificate which will, however, be for such group or groups
so taken over only. In such an event if the group /section/ part so taken over is related, to the integrated system of
the work, not withstanding date of grant of Completion Certificate for group/ section/ part. The period of liability
in respect of such group/ section/ part shall extend 12 (twelve) months from the date of completion of WORK.
81.2 DEFECTS AFTER TAKING OVER:

In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he shall make good, with all
possible speed, any defect arising from the defective materials supplied by the CONTRACTOR or workmanship
or any act or omission of the CONTRACT or that may have been noticed or developed, after the works or groups
of the works has been taken over, the period allowed for carrying out such WORK will be normally one month. If
any defect be not remedied within a reasonable time, the EMPLOYER may proceed to do the WORK at
CONTRACTOR's risk and expense and deduct from the final bill such amount as may be decided by the
EMPLOYER. If by reason of any default on the part of the CONTRACTOR a COMPLETION CERTIFICATE
has not been issued in respect of any portion of the WORK within one month after the date fixed by the
CONTRACT for the completion of the WORK, the EMPLOYER shall be at liberty to use the WORK or any
portion thereof in respect of which a completion certificate has not been issued, provided that the WORK or the
portion thereof so used as aforesaid shall be afforded reasonable opportunity for completing these works for the
issue of Completion Certificate.

82 Guarantee/transfer of guarantee:

82.1 For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment against
termite or any other specialized works etc. the CONTRACTOR shall invariably engage SUB-CONTRACTORS
who are specialists in the field and firms of repute and such a SUB-CONTRACTOR shall furnish guarantees for
their workmanship to the EMPLOYER, through the CONTRACTOR. In case such a SUB-CONTRACTOR!/ firm
is not prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give that guarantee to the
EMPLOYER directly.

83 Training of employer's personnel:

83.1 The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the
EMPLOYER at the works of the CONTRACTOR without any cost to the EMPLOYER. The period and the
nature of training for the individual personnel shall be agreed upon mutually between the CONTRACTOR and the
EMPLOYER. These engineering personnel shall be given special training at the shops, where the equipment will
be manufactured and/ or in their collaborator's works and where possible, in any other plant where equipment
manufactured by the CONTRACTOR or his collaborators is under installation or test to enable those personnel to

become familiar with the equipment being furnished by the CONTRACTOR. EMPLOYER shall bear only the to
and fro fare of the said engineering personnel.

84 Replacement of defective parts and materials:

84.1 If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the
CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant unsound or imperfect
or has furnished plant inferior to the quality specified, the CONTRACTOR on receiving details of such defects or
deficiencies shall at his own expenses within 7 (seven) days of his receiving the notice, or otherwise within such
time as may be reasonably necessary for making it good, proceed to alter, re-construct or remove such work and
furnish fresh equipments upto the standards of the specifications. In case the CONTRACTOR fails to do so,
EMPLOYER may on giving the CONTRACTOR 7 (seven) day's notice in writing of his intentions to do so,
proceed to remove the portion of the WORK so complained of and at the cost of CONTRACTOR's, perform all
such works or furnish all such equipments provided that nothing in the clause shall be deemed to deprive the
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EMPLOYER of or affect any rights under the CONTRACT, the EMPLOYER may otherwise have in respect of
such defects and deficiencies.

84.2 The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments to the
EMPLOYER of the extra cost, of such replacements procured including erection/installation as provided for in the
CONTRACT; such extra cost being the ascertained difference between the price paid by the EMPLOYER for
such replacements and the CONTRACT price portion for such defective plants and repayments of any sum paid
by the EMPLOYER to the CONTRACTOR in respect of such defective plant. Should the EMPLOYER not so
replace the defective plant the CONTRACTOR's extreme liability under this clause shall be limited to the
repayment of all such sums paid by the EMPLOYER under the CONTRACT for such defective plant.

85 Indemnity 85.1 If any action is brought before a Court, Tribunal or any other Authority against the Employer
or an officer or agent of the EMPLOYER, for the failure, omission or neglect on the part of the CONTRACTOR
to perform any acts, matters, covenants or things under the CONTRACT, or damage or injury caused by the
alleged omission or negligence on the part of the CONTRACTOR, his agents, representatives or his SUB-
CONTRACTOR's, or in connection with any claim based on lawful demands of SUB-CONTRACTOR's
workmen suppliers or employees, the CONTRACTOR, shall in such cases indemnify and keep the EMPLOYER
and/or their representatives harmless from all losses, damages, expenses or decrees arising out of such action.

86 Construction aids, equipments, tools & tackles:

86.1 CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite
CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing
Equipment and Appliances, including imports of such equipment etc. as required. In case of import of the same
the rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the duty drawback
applicable thereon shall be ascertained by the CONTRACTOR from the concerned authorities of Government of
India. It shall be clearly understood that EMPLOYER shall not in any way be responsible for arranging to obtain
Custom Clearance and/or payment of any duties and/or duty draw backs etc. for such equipments so imported by
the CONTRACTOR and the CONTRACTOR shall be fully responsible for all taxes, duties and documentation
with regard to the same. Tenderer in his own interest may contact, for any clarifications in the matter, concerned
agencies/Dept./Ministries of Govt. of India. All clarifications so obtained and interpretations thereof shall be
solely the responsibility of the CONTRACTOR.

SECTION-VI CERTIFICATES AND PAYMENTS

87 Schedule of rates and payments:

87.11) CONTRACTOR'S REMUNERATION:

The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the WORK to be done and for the
performance of all the obligations undertaken by the CONTRACTOR under the CONTRACT DOCUMENTS
shall be ascertained by the application of the respective Schedule of Rates (the inclusive nature of which is more
particularly defined by way of application but not of limitation, with the succeeding sub-clause of this clause) and
payment to be made accordingly for the WORK actually executed and approved by the ENGINEERIN-CHARGE.
The sum so ascertained shall (excepting only as and to the extent expressly provided herein) constitute the sole
and inclusive remuneration of the CONTRACTOR under the CONTRACT and no further or other payment
whatsoever shall be or become due or payable to the CONTRACTOR under the CONTRACT.

ii) SCHEDULE OF RATES TO BE INCLUSIVE:

The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of FINAL CERTIFICATE and
shall not be subject to escalation. Schedule of Rates shall be deemed to include and cover all costs, expenses and
liabilities of every description and all risks of every kind to be taken in executing, completing and handing over
the WORK to the EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be deemed to have known the
nature, scope, magnitude and the extent of the WORK and materials required though the CONTRACT
DOCUMENT may not fully and precisely furnish them. Tenderer's shall make such provision in the Schedule of
Rates as he may consider necessary to cover the cost of such items of WORK and materials as may be reasonable
and necessary to complete the WORK. The opinion of the ENGINEER-IN-CHARGE as to the items of WORK
which are necessary and reasonable for COMPLETION OF WORK shall be final and binding on the
CONTRACTOR, although the same may not be shown on or described specifically in CONTRACT
DOCUMENTS. Generality of this present provision shall not be deemed to cut down or limit in any way because
in certain cases it may and in other cases it may not be expressly stated that the CONTRACTOR shall do or
perform a work or supply articles or perform services at his own cost or without addition of payment or without
extra charge or words to the same effect or that it may be stated or not stated that the same are included in and
covered by the Schedule of Rates.

iii) SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR ETC.:
Without in any way limiting the provisions of the preceding sub-clause the Schedule of Rates shall be deemed to
include and cover the cost of all construction equipment, temporary WORK (except as provided for herein),
pumps, materials, labour, insurance, fuel, consumables, stores and appliances to be supplied by the
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CONTRACTOR and all other matters in connection with each item in the Schedule of Rates and the execution of
the WORK or any portion thereof finished, complete in every respect and maintained as shown or described in the
CONTRACT DOCUMENTS or as may be ordered in writing during the continuance of the CONTRACT.

iv) SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS:

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and cover the cost of all
royalties and fees for the articles and processes, protected by letters, patent or otherwise incorporated in or used in
connection with the WORK, also all royalties, rents and other payments in connection with obtaining materials of
whatsoever kind for the WORK and shall include an indemnity to the EMPLOYER which the CONTRACTOR
hereby gives against all actions, proceedings, claims, damages, costs and expenses arising from the incorporation
in or use on the WORK of any such articles, processes or materials, octroi or other municipal or local Board
Charges, if levied on materials, equipment or machineries to be brought to site for use on WORK shall be borne
by the CONTRACTOR.

v) SCHEDULE OF RATES TO COVER TAXES AND DUTIES:

No exemption or reduction of Customs Duties, Excise Duties, Sales Tax, Sales Tax on works Contract quay or
any port dues, transport charges, stamp duties or Central or State Government or local Body or Municipal Taxes
or duties, taxes or charges (from or of any other body), whatsoever, will be granted or obtained, all of which
expenses shall be deemed to be included in and covered by the Schedule or Rates. The CONTRACTOR shall also
obtain and pay for all permits or other privileges necessary to complete the WORK.

vi) SCHEDULE OF RATES TO COVER RISKS OF DELAY:

The Schedule of Rates shall be deemed to include and cover the risk of all possibilities of delay and interference
with the CONTRACTOR's conduct of WORK which occur from any causes including orders of the EMPLOYER
in the exercise of his power and on account of extension of time granted due to various reasons and for all other
possible or probable causes of delay.

vii) SCHEDULE OF RATES CANNOT BE ALTERED:

For WORK under unit rate basis, no alteration will be allowed in the Schedule of Rates by reason of works or any
part of them being modified, altered, extended, diminished or committed. The Schedule of Rates are fully
inclusive of rates which have been fixed by the CONTRACTOR and agreed to by the EMPLOYER and cannot be
altered. For lumpsum CONTRACTS, the payment will be made according to the WORK actually carried out, for
which purpose an item wise, or work wise Schedule of Rates shall be furnished, suitable for evaluating the value
of WORK done and preparing running account bill. Payment for any additional work which is not covered in the
Schedule of Rates, shall only be released on issuance of change order.

88 Procedure for measurement and billing of work in progress:

88.1 BILLING PROCEDURE:

Following procedures shall be adopted for billing of works executed by the CONTRACTOR.

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets supplied by
EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and passing.

88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded on the sheets and
shall certify correctness of the same on the measurement sheets.

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in accordance
with the terms and conditions of the CONTRACTS, within 7 days of submission of the bills, complete in all
respects and send the same to the Employer to effect payment to the CONTRACTOR.

88.1.4 GAIL shall make all endeavour to make payments of undisputed amount of the bills submitted based on the
joint measurements within 15 (Fifteen) days from the date of certification by the Engineer-in-Charge.

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in
EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER/CONSULTANT
shall be fully responsible for checking the measurements quantitatively and qualitatively as recorded in the
Measurement Books/ Bills.

88.1.6 While preparing the final bills overall measurements will not be taken again. Only volume of work
executed since the last measured bill alongwith summary of final measurements will be considered for the final
bill. However, a detailed check shall be made as to missing measurements and in case there are any missing items
or measurements the same shall be recorded.

88.1.7 COMPUTERISED BILLING SYSTEM : GAIL (India) Limited has introduced Computerised Billing
System whereby when the Bills are submitted in GAIL by a Contractor, a receipt number is generated. The
Contractor can know the status of the Bill through GAIL’s website.

88.2 SECURED ADVANCE ON MATERIAL:

Unless otherwise provided elsewhere in the tender, no “Secured Advance' on security of materials brought to site
for execution of contracted items(s) shall be paid to the Contractor whatsoever.

88.3 DISPUTE IN MODE OF MEASUREMENT:

In case of any dispute as to the mode of measurement not covered by the CONTRACT to be adopted for any item
of WORK, mode of measurement as per latest Indian Standard Specifications shall be followed.
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88.4 ROUNDING-OFF OF AMOUNTS:

In calculating the amount of each item due to the CONTRACTOR in every certificate prepared for payment, sum
of less than 50 paise shall be omitted and the total amount on each certificate shall be rounded off to the nearest
rupees, i.e., sum of less than 50 paise shall be omitted and sums of 50 paise and more upto one rupee shall be
reckoned as one rupee.

89 Lumpsum in tender: 89.1 The payment against any Lumpsum item shall be made only on completion of that
item as per the provision of the CONTRACT after certification by ENGINEER-IN-CHARGE.

90 Running account payments to be regarded as advance:

90.1 All running account payments shall be regarded as payment by way of advance against the final payment
only and not as payments for WORK actually done and completed and shall not preclude the requiring of bad,
unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be
considered as an admission of the due performance of the CONTRACT, or any part thereof, in this respect, or of
the accurring of any claim by the CONTRACTOR, nor shall it conclude, determine or affect in any way the
powers of the EMPLOYER under these conditions or any of them as to the final settlement and adjustment of the
accounts or otherwise, or in any other way vary or affect the CONTRACT. The final bill shall be submitted by the
CONTRACTOR within one month of the date of physical completion of the WORK, otherwise, the ENGINEER-
IN-CHARGE's certificate of the measurement and of total amount payable for the WORK accordingly shall be
final and binding on all parties

91 Notice of claims for additional payments:

91.1 Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional
WORKS or MATERIAL change in original SPECIFICATIONS carried out by him in respect of WORK he shall
forthwith give notice in writing to the ENGINEER-IN-CHARGE that he claims extra payment. Such notice shall
be given to the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such claims and such notice shall
contain full particulars of the nature of such claim with full details of amount claimed. Irrespective of any
provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge claim on
the EMPLOYER within 10 (ten) days of the commencement of happening of the event and quantify the claim
within 30 (thirty) days, failing which the CONTRACTOR will lose his right to claim any
compensation/reimbursement/damages etc. or refer the matter to arbitration. Failure on the part of
CONTRACTOR to put forward any claim without the necessary particulars as above within the time above
specified shall be an absolute waiver thereof. No omission by EMPLOYER to reject any such claim and no delay
in dealing therewith shall be waiver by EMPLOYER of any of this rights in respect thereof.

91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause to
discharge these in a manner considered appropriate after due deliberations thereon. However, CONTRACTOR
shall be obliged to carry on with the WORK during the period in which his claims are under consideration by the
EMPLOYER, irrespective of the outcome of such claims, where additional payments for WORKS considered
extra are justifiable in accordance with the CONTRACT provisions, EMPLOYER shall arrange to release the
same in the same manner as for normal WORK payments. Such of the extra works so admitted by EMPLOYER
shall be governed by all the terms, conditions, stipulations and specifications as are applicable for the
CONTRACT. The rates for extra works shall generally be the unit rates provided for in the CONTRACT. In the
event unit rates for extra works so executed are not available as per CONTRACT, payments may either be
released on day work basis for which daily/hourly rates for workmen and hourly rates for equipment rental shall
apply, or on the unit rate for WORK executed shall be derived by interpolation/ extrapolation of unit rates already
existing in the CONTRACT. In all the matters pertaining to applicability of rate and admittance of otherwise of an
extra work claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be final and binding.

92 Payment of contractor's bill: 92.1 No payment shall be made for works estimated to cost less than
Rs.10,000/- till the whole of the work shall have been completed and a certificate of completion given. But in case
of works estimated to cost more than Rs.10,000/-, that CONTRACTOR on submitting the bill thereof be entitled
to receive a monthly payment proportionate to the part thereof approved and passed by the ENGINEER-IN-
CHARGE, whose certificate of such approval and passing of the sum so payable shall be final and conclusive
against the CONTRACTOR. This payment will be made after making necessary corrections/deductions as
stipulated elsewhere in the CONTRACT DOCUMENT for materials, Contract Performance Security, taxes etc.
92.2 Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque
forwarding the same to registered office or the notified office of the CONTRACTOR. In no case will
EMPLOYER be responsible if the cheque is mislaid or misappropriated by unauthorised person/persons. In all
cases, the CONTRACTOR shall present his bill duly pre-receipted on proper revenue stamp payment shall be
made in Indian Currency.

92.3 In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission of bill on
joint measurements, after completion of all the obligations under the CONTRACT.
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93 Receipt for payment: 93.1 Receipt for payment made on account of work when executed by a firm, must be
signed by a person holding due power of attorney in this respect on behalf of the CONTRACTOR, except when
the CONTRACTOR's are described in their tender as a limited company in which case the receipts must be signed
in the name of the company by one of its principal officers or by some other person having authority to give
effectual receipt for the company.

94 Completion certificate: 94.1 APPLICATION FOR COMPLETION CERTIFICATE: When the
CONTRACTOR fulfils his obligation under Clause 81.1 he shall be eligible to apply for COMPLETION
CERTIFICATE. The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the COMPLETION
CERTIFICATE within one month after receiving any application therefore from the CONTRACTOR after
verifying from the completion documents and satisfying himself that the WORK has been completed in
accordance with and as set out in the construction and erection drawings, and the CONTRACT DOCUMENTS.
The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to present the final bill for
the WORK executed by him under the terms of CONTRACT.

94.2 COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all respects, the
CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, but no
certificate shall be given nor shall the WORK be deemed to have been executed until all scaffolding, surplus
materials and rubbish is cleared off the SITE completely nor until the WORK shall have been measured by the
ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive. The WORKS will not be
considered as complete and taken over by the EMPLOYER, until all the temporary works, labour and staff
colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. If the CONTRACTOR fails to comply
with the requirements of this clause on or before the date fixed for the completion of the WORK, the
ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR remove such scaffolding, surplus materials
and rubbish and dispose off the same as he thinks fit and clean off such dirt as aforesaid, and the CONTRACTOR
shall forthwith pay the amount of all expenses so incurred and shall have no claim in respect of any such
scaffolding or surplus materials as aforesaid except for any sum actually realised by the sale thereof.

94.3 COMPLETION CERTIFICATE DOCUMENTS:

For the purpose of Clause 94.0 the following documents will be deemed to form the completion documents:

i) The technical documents according to which the WORK was carried out.

ii) Six (6) sets of construction drawings showing therein the modification and correction made during the course
of execution and signed by the ENGINEER-IN-CHARGE.

iii) COMPLETION CERTIFICATE for "embedded' and “covered' up work.

iv) Certificates of final levels as set out for various works.

V) Certificates of tests performed for various WORKS.

vi) Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list of
surplus materials returned to the EMPLOYER's store duly supported by necessary documents.

95 Final decision and final certificate:

95.1 Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that the
WORKS have been duly maintained by the CONTRACTOR during monsoon or such period as hereinbefore
provided in Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-up any subsidence and
performed all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice to
the rights of the EMPLOYER to retain the provisions of relevant Clause hereof) otherwise give a certificate herein
referred to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall not be considered to have
fulfilled the whole of his obligations under CONTRACT until FINAL CERTIFICATE shall have been given by
the ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK and taking possession,
working or using of the same or any part thereof by the EMPLOYER.

96 Certificate and payments on evidence of completion:

96.1 Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on general
account shall be taken to be an admission by the EMPLOYER of the due performance of the CONTRACT or any
part thereof or of occupancy or validity of any claim by the CONTRACTOR.

97 Deductions from the contract price:

97.1 All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the provisions
of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the EMPLOYER. All such
claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such
claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills and
if not paid by the CONTRACTOR within the said period, the EMPLOYER may, then, deduct the amount from
any moneys due i.e.,, Contract Performance Security or becoming due to the CONTRACTOR under the
CONTRACT or may be recovered by actions of law or otherwise, if the CONTRACTOR fails to satisfy the
EMPLOYER of such claims.
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SECTION-VII TAXES AND INSURANCE

98 Taxes, Duties, Octroi etc: 98.1 The CONTRACTOR agrees to and does hereby accept full and exclusive
liability for the payment of any and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter imposed,
increased, modified, all the sales taxes, duties, octrois etc. now in force and hereafter increased, imposed or
modified, from time to time in respect of WORKS and materials and all contributions and taxes for
unemployment compensation, insurance and old age pensions or annuities now or hereafter imposed by any
Central or State Government authorities which are imposed with respect to or covered by the wages, salaries, or
other compensations paid to the persons employed by the CONTRACTOR and the CONTRACTOR shall be
responsible for the compliance of all SUB-CONTRACTORS, with all applicable Central, State, Municipal and
local law and regulation and requirement of any Central, State or local Government agency or authority.
CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless from any liability or penalty
which may be imposed by the Central, State or Local authorities by reason or any violation by CONTRACTOR or
SUB-CONTRACTOR of such laws, suits or proceedings that may be brought against the EMPLOYER arising
under, growing out of, or by reason of the work provided for by this CONTRACT, by third parties, or by Central
or State Government authority or any administrative sub-division thereof. Tax deductions will be made as per the
rules and regulations in force in accordance with acts prevailing from time to time.

99 Sales tax/Turnover tax: 99.1 Tenderer should quote all inclusive prices including the liability of Sales
Tax/Turnover Tax whether on the works contract as a whole or in respect of bought out components used by the
CONTRACTOR in execution of the CONTRACT. EMPLOYER shall not be responsible for any such liability of
the CONTRACTOR in respect of this CONTRACT.

100 Statutory variations 100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on
finished product. Any statutory variations in Excise Duty and sales tax on finished product during the contractual
completion period, shall be to the Employer's account for which the Contractor will furnish documentary
evidence(s) in support of their claims to GAIL. However, any increase in the rate of these taxes and duties (E.D.
and S.T.) beyond the contractual completion period shall be to Contractor's account and any decrease shall be
passed on to GAIL.

101 Insurance: 101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain
insurance with reputable insurance companies to the satisfaction of the EMPLOYER as follows: CONTRACTOR
at his cost shall arrange, secure and maintain insurance as may be necessary and to its full value for all such
amounts to protect the WORKS in progress from time to time and the interest of EMPLOYER against all risks as
detailed herein. The form and the limit of such insurance, as defined here in together with the under works thereof
in each case should be as acceptable to the EMPLOYER. However, irrespective of work acceptance the
responsibility to maintain adequate insurance coverage at all times during the period of CONTRACT shall be that
of CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relieve him of any of his
responsibilities and obligations under CONTRACT. Any loss or damage to the equipment, during ocean
transportation, port/custom clearance, inland and port handling, inland transportation, storage, erection and
commissioning till such time the WORK is taken over by EMPLOYER, shall be to the account of
CONTRACTOR. CONTRACTOR shall be responsible for preferring of all claims and make good for the damage
or loss by way of repairs and/or replacement of the parts of the Work damaged or lost. CONTRACTOR shall
provide the EMPLOYER with a copy of all insurance policies and documents taken out by him in pursuance of
the CONTRACT. Such copies of document shall be submitted to the EMPLOYER immediately upon the
CONTRACTOR having taken such insurance coverage. CONTRACTOR shall also inform the EMPLOYER at
least 60(Sixty) days in advance regarding the expiry cancellation and/or changes in any of such documents and
ensure revalidation/renewal etc., as may be necessary well in time. Statutory clearances, if any, in respect of
foreign supply required for the purpose of replacement of equipment lost in transit and/or during erection, shall be
made available by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite
licences, port clearances and other formalities relating to such import. The risks that are to be covered under the
insurance shall include, but not be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil
commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean transportation only) etc. The
scope of such insurance shall cover the entire value of supplies of equipments, plants and materials to be imported
from time to time. All costs on account of insurance liabilities covered under CONTRACT will be to
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the EMPLOYER may
from time to time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the
insurance coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for
reduction in VALUE OF CONTRACT to the extent of reduced premium amounts. CONTRACTOR as far as
possible shall cover insurance with Indian Insurance Companies, including marine Insurance during ocean
transportation.
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i) EMPLOYEES STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the compliance with all
obligations imposed by the Employee State Insurance Act 1948 and the CONTRACTOR further agrees to defend,
indemnify and hold EMPLOYER harmless for any liability or penalty which may be imposed by the Central,
State or Local authority by reason of any asserted violation by CONTRACTOR or SUB-CONTRACTOR of the
Employees' State Insurance Act, 1948, and also from all claims, suits or proceeding that may be brought against
the EMPLOYER arising under, growing out of or by reasons of the work provided for by this CONTRACTOR,
by third parties or by Central or State Government authority or any political sub- division thereof. The
CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the Declaration Forms, and all
forms which may be required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are
employed in the WORK provided for or those covered by ESI from time to time under the Agreement. The
CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the employee's
contribution as per the first schedule of the Employee's State Insurance Act from wages and affix the Employees
Contribution Card at wages payment intervals. The CONTRACTOR shall remit and secure the agreement of
SUB-CONTRACTOR to remit to the State Bank of India, Employee's State Insurance Corporation Account, the
Employee's contribution as required by the Act. The CONTRACTOR agrees to maintain all cards and Records as
required under the Act in respect of employees and payments and the CONTRACTOR shall secure the agreement
of the SUB- CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making
contributions or maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. The
EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until the
CONTRACTOR shall furnish satisfactory proof that all contributions as required by the Employees State
Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR when the ESI Act is extended
to the place of work.

ii) WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE:

Insurance shall be effected for all the CONTRACTOR's employees engaged in the performance of this
CONTRACT. If any of the work is sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to provide
workman's Compensation and employer's liability insurance for the later's employees if such employees are not
covered under the CONTRACTOR's Insurance.

iii) ACCIDENT OR INJURY TO WORKMEN:

The EMPLOYER shall not be liable for or in respect of any damages or compensation payable at law in respect or
in consequence of any accident or injury to any workman or other person in the Employment of the
CONTRACTOR or any SUB-CONTRACTOR save and except an accident or injury resulting from any act or
default of the EMPLOYER, his agents or servants and the CONTRACTOR shall indemnify and keep indemnified
the EMPLOYER against all such damages and compensation (save and except and aforesaid) and against all
claims, demands, proceeding, costs, charges and expenses, whatsoever in respect or in relation thereto.

iv) TRANSIT INSURANCE

In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the cost of transit
insurance should be borne by the CONTRACTOR and the quoted price shall be inclusive of this cost.

v) COMPREHENSIVE AUTOMOBILE INSURANCE

This insurance shall be in such a form as to protect the Contractor against all claims for injuries, disability, disease
and death to members of public including EMPLOYER’s men and damage to the property of others arising from
the use of motor vehicles during on or off the “site” operations, irrespective of the Employership of such vehicles.
vi) COMPREHENSIVE GENERAL LIABILITY INSURANCE

a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or death
of member of public or damage to property of others due to any act or omission on the part of the Contractor, his
agents, his employees, his representatives and Sub-Contractor’s or from riots, strikes and civil commotion.

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, damage or
any other risks in respect of his Engineers and other Supervisory staff who are not covered under Employees State
Insurance Act.

¢) The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement of human
life (person not belonging to the Contractor) and also cover the risk of damage to others materials/ equipment/
properties during construction, erection and commissioning at site.

The value of third party liability for compensation for loss of human life or partial/full disablement shall be of
required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh
per partial disablement and shall nevertheless cover such compensation as may be awarded by Court by Law in
India and cover for damage to others equipment/ property as approved by the Purchaser. However, third party risk
shall be maximum to Rs. 10(ten) lakhs to death.

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect of all
his plant, equipments and machinery, erection tools & tackles and all other temporary attachments brought by him
at site to execute the work.

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from one or
more nationalised insurance company from any branch office at Project site.
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f) Any such insurance requirements as are hereby established as the minimum policies and coverages which
Contractor must secure and keep in force must be complied with, Contrator shall at all times be free to obtain
additional or increased coverages at Contractor’s sole expenses.

vii) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER:
CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be required under any
law or regulation from time to time without any extra cost to EMPLOYER. He shall also carry and maintain any
other insurance which may be required by the EMPLOYER.

102 Damage to Property or to any Person or any Third Party

102.1 i) CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss or
any damage to structures and properties belonging to the EMPLOYER or being executed or procured or being
procured by the EMPLOYER or of other agencies within in the premises of all the work of the EMPLOYER, if
such loss or damage is due to fault and/or the negligence or willful acts or omission of the CONTRACTOR, his
employees, agents, representatives or SUB-CONTRACTORs.

ii) The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from one place
to another so that they do not cause any damage to any person or to the property of the EMPLOYER or any third
party including overhead and underground cables and in the event of any damage resulting to the property of the
EMPLOYER or of a third party during the movement of the aforesaid plant, equipment or materials the cost of
such damages including eventual loss of production, operation or services in any plant or establishment as
estimated by the EMPLOYER or ascertained or demanded by the third party shall be borne by the
CONTRACTOR. Third party liability risk shall be Rupees One lakh for single accident and limited to Rupees Ten
lakhs.

iii) The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to
property other than EMPLOYER's property arising under or by reason of this agreement, if such claims result
from the fault and/or negligence or willful acts or omission of the CONTRACTOR, his employees, agents,
representative of SUB-CONTRACTOR.

SECTION-VIII LABOUR LAWS 103

Labour laws:

103.1 i) No labour below the age of 18 (eighteen) years shall be employed on the WORK.

ii) The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him on the
WORK.

iii) The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER indemnified
in respect thereof.

iv) The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour laws.

v) If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he shall obtain a
licence from licensing authority (i.e. office of the labour commissioner) by payment of necessary prescribed fee
and the deposit, if any, before starting the WORK under the CONTRACT. Such fee/deposit shall be borne by the
CONTRACTOR.

vi) The CONTRACTOR shall employ labour in sufficient numbers either directly or through SUB-
CONTRACTOR's to maintain the required rate of progress and of quality to ensure workmanship of the degree
specified in the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.

vii) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the number and
description, by trades of the work people employed on the works. The CONTRACTOR shall also submit on the
4th and 19th of every month to the ENGINEER-IN-CHARGE a true statement showing in respect of the second
half of the preceding month and the first half of the current month (1) the accidents that occurred during the said
fortnight showing the circumstances under which they happened and the extent of damage and injury caused by
them and (2) the number of female workers who have been allowed Maternity Benefit as provided in the
Maternity Benefit Act 1961 on Rules made thereunder and the amount paid to them.

viii) The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, Employee
Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability Act 1938. Workmen's Compensation
Act 1923, Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour Regulation and
Abolition Act 1970, Employment of Children Act 1938 or any modifications thereof or any other law relating
thereto and rules made thereunder from time to time.

iX) The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as defined in
Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct from the money due to the
CONTRACTOR any sum required or estimated to be required for making good the loss suffered by a worker or
workers by reason of non- fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of
wages or of deductions made from his or their wages which are not justified by the terms of the Contract or non-
observance of the said regulations.

x) The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under and for the
observance of the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity from his
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SUB-CONTRACTOR's. In the event of the CONTRACTOR committing a default or breach of any of the
provisions of the aforesaid Acts as amended from time to time, of furnishing any information or submitting or
filling and Form/ Register/ Slip under the provisions of these Acts which is materially incorrect then on the report
of the inspecting Officers, the CONTRACTOR shall without prejudice to any other liability pay to the
EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every default, breach or furnishing,
making, submitting, filling materially incorrect statement as may be fixed by the ENGINEER-IN- CHARGE and
in the event of the CONTRACTOR's default continuing in this respect, the Liquidated Damages may be enhanced
to Rs.50.00 per day for each day of default subject to a maximum of one percent of the estimated cost of the
WORK put to tender. The ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract
Performance Security of the CONTRACTOR and credit the same to the Welfare Fund constitute under these acts.
The decision of the ENGINEER-IN-CHARGE in this respect shall be final and binding.

104 Implementation of Apprentices Act, 1961:

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and
Orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the CONTRACT
and the ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. The CONTRACTOR shall
also be liable for any pecuniary liability arising on account of any violation by him of the provisions, of the Act.

105 Contractor to indemnify the Employer:

105.1 i) The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of the
EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions, proceedings, claims, demands,
costs and expenses whatsoever arising out of or in connection with the matters referred to in Clause 102.0 and
elsewhere and all actions, proceedings, claims, demands, costs and expenses which may be made against the
EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR in the performance of his
obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of or
arising out of any failure by the CONTRACTOR in the performance of his obligations under the CONTRACT
DOCUMENT. The EMPLOYER shall not be liable for or in respect of any demand or compensation payable by
law in respect or in consequence of any accident or injury to any workmen or other person. In the employment of
the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall indemnify and keep indemnified the
EMPLOYER against all such damages and compensations and against all claims, damages, proceedings, costs,
charges and expenses whatsoever in respect thereof or in relation thereto.

ii) PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money in respect of
such claims or demands as aforesaid the amount so paid and the costs incurred by the EMPLOYER shall be
charged to and paid by the CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute or question
the right of the EMPLOYER to make such payments notwithstanding the same, may have been made without the
consent or authority or in law or otherwise to the contrary.

iii) In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's compensation
Act, 1923 or other applicable provision of Workmen Compensation Act or any other Act, the EMPLOYER is
obliged to pay compensation to a workman employed by the CONTRACTOR in execution of the WORK, the
EMPLOYER will recover from the CONTRACTOR the amount of the compensation so paid, and without
prejudice to the rights of EMPLOYER under Section 12, Sub- section (2) of the said act, EMPLOYER shall be at
liberty to recover such amount or any part thereof by deducting it from the Contract Performance Security or from
any sum due to the CONTRACTOR whether under this CONTRACT or otherwise. The EMPLOYER shall not be
bound to contest any claim made under Section 12, Sub-section (i) of the said act, except on the written request of
the CONTRACTOR and upon his giving to the EMPLOYER full security for all costs for which the EMPLOYER
might become liable in consequence of contesting such claim.

106 Health and sanitary arrangements for workers:

106.1 In respect of all labour directly or indirectly employed in the WORKS for the performance of the
CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be complied with all
the rules and regulations of the local sanitary and other authorities or as framed by the EMPLOYER from time to
time for the protection of health and sanitary arrangements for all workers.

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and other
sanitary and health arrangements. The CONTRACTOR shall also provide necessary surface transportation to the
place of work and back to the colony for their personnel accommodated in the labour colony.

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES

107 Arbitration: 107.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge is
deemed to be final and binding as provided in the Agreement and the issues/disputes which cannot be mutually
resolved within a reasonable time, all disputes shall be referred to arbitration by Sole Arbitrator. The Employer
[GAIL (India) Ltd.] shall suggest a panel of three independent and distinguished persons to the
bidder/contractor/supplier/buyer (as the case may be) to select any one among them to act as the Sole Arbitrator.
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In the event of failure of the other parties to select the Sole Arbitrator within 30 days from the receipt of the
communication suggesting the panel of arbitrators, the right of selection of the sole arbitrator by the other party
shall stand forfeited and the EMPLOYER (GAIL) shall have discretion to proceed with the appointment of the
Sole Arbitrator. The decision of Employer on the appointment of the sole arbitrator shall be final and binding on
the parties. The award of sole arbitrator shall be final and binding on the parties and unless directed/awarded
otherwise by the sole arbitrator, the cost of arbitration proceedings shall be shared equally by the parties. The
Avrbitration proceedings shall be in English language and venue shall be New Delhi, India. Subject to the above,
the provisions of (Indian) Arbitration & Conciliation ACT 1996 and the Rules framed there under shall be
applicable. All matter relating to this contract are subject to the exclusive jurisdiction of the court situated in the
state of Delhi. Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 was
enacted by the Indian Parliament and is based on United Nations Commission on International Trade Law
(UNCITRAL model law), which were prepared after extensive consultation with Arbitral Institutions and centers
of International Commercial Arbitration. The United Nations General Assembly vide resolution 31/98 adopted the
UNCITRAL Arbitration rules on 15 December 1976.

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND
ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC
ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS:

"In the event of any dispute or difference between the parties hereto, such dispute or difference shall be resolved
amicably by mutual consultation or through the good offices of empowered agencies of the Government. If such
resolution is not possible, then, the unresolved dispute or difference shall be referred to arbitration of an arbitrator
to be nominated by Secretary, Department of Legal Affairs ("Law Secretary™) in terms of the Office
Memorandum No.55/3/1/75-CF, dated the 19" December 1975 issued by the Cabinet Secretariat (Department of
Cabinet Affairs), as modified from time to time. The Arbitration Act 1940 (10 of 1940) shall not be applicable to
the arbitration under this clause. The award of the Arbitrator shall be binding upon parties to the dispute.
Provided, however, any party aggrieved by such award may make a further reference for setting aside or revision
of the award to Law Secretary whose decision shall bind the parties finally and conclusively.

108 Jurisdiction: 108.1 The CONTRACT shall be governed by and constructed according to the laws in force in
INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at DELHI for the purposes
of disputes, actions and proceedings arising out of the CONTRACT, the courts at DELHI only will have the
jurisdiction to hear and decide such disputed, actions and proceedings.

SECTION-X SAFETY CODES

109 General: 109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and
unsafe working conditions and shall comply with EMPLOYER's safety rules as set forth herein. Prior to start of
construction, CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for information and
guidance, if it has been prepared.

110 Safety regulations: 110.1 i) In respect of all labour, directly employed in the WORK for the performance of
CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own expense arrange for all the safety
provisions as per safety codes of C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines Act and
such other acts as applicable.

ii) The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. Before
starting construction work CONTRACTOR shall consult with EMPLOYER's safety Engineers or ENGINEER-
IN-CHARGE and must make good to the satisfaction of the EMPLOYER any loss or damage due to fire to any
portion of the work done or to be done under this agreement or to any of the EMPLOYER's existing property.

111 First aid and industrial injuries:

111.1 i) CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-
CONTRACTOR.

ii) CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of industrial
injuries. Names of those providing these services shall be furnished to EMPLOYER prior to start of construction
and their telephone numbers shall be prominently posted in CONTRACTOR's field office.

ii) All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of CONTRACTOR's
report covering each personal injury requiring the attention of a physician shall be furnished to the EMPLOYER.

112 General rules: 112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited.
Violators of the no smoking rules shall be discharged immediately.

113 Contractor's barricades: 113.1 i) CONTRACTOR shall erect and maintain barricades required in
connection with his operation to guard or protect:-
a) Excavations
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b) Hoisting Areas.

¢) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors.

d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations.

e) Rail Road unloading spots.

ii) CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become acquainted with
EMPLOYER's barricading practice and shall respect the provisions thereof.

iii) Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be marked by red
flasher lanterns at nights.

114 Scaffolding: 114.1 i) Suitable scaffolding should be provided for workmen for all works that cannot safely be
done from the ground or from solid construction except such short period work as can be done safely from
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used
for carrying material as well, suitable footholds and handholds shall be provided on the ladder and the ladder shall
be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).

ii) Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an overhead
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise
retarded at least one metre high above the floor or platform of such scaffolding or staging and extending along the
entire length of the outside and ends thereof with only such openings as may be necessary for the delivery of
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

iii) Working platform, gangway and stairway should be so constructed that they should not sag unduly or
unequally and if the height of platform of the gangway or the stairway is more than 4 metres above the ground
level or floor level, they should be closely boarded, should have adequate width and should be suitably fastened as
in ii) above.

iv) Every opening in the floor of a building or in a working platform shall be provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing of railing whose minimum heights shall be 1
metre.

v) Safe-means of access shall be provided to all working platforms and other working places, every ladder shall be
securely fixed. No portable single ladder shall be over 9 metres in length while the width between side rails in
rung ladder shall in no case be less than 30 cms for ladder upto and including 3 metres in length. For longer ladder
this width should be increased 5mm for each additional foot of length. Uniform steps spacing shall not exceed 30
cms. Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the
sites or work shall be so stacked or placed to cause danger or inconvenience to any person or public. The
CONTRACTOR shall also provide all necessary fencing and lights to protect the workers and staff from
accidents, and shall be bound to bear the expenses of defense of every suit, action or other proceeding of law that
may be brought by any person for injury sustained owing to neglect of the above precautions and pay any
damages and costs which may be awarded in any such suit or action or proceeding to any such person or which
may with the consent of the CONTRACTOR be paid to compromise any claim by any such person.

115 Excavation and trenching: 115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied
with at least one ladder for each 50 metres length or fraction thereof. Ladder shall be extended from bottom of the
trenches to atleast 1 metre above the surface of the ground. The sides of the trenches which are 1.5M in depth
shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides
to collapse. The excavated materials shall not be placed within 1.5 metres of the edge of the trench or half of the
trench width whichever is more. Cutting shall be done from top to bottom. Under no circumstances undermining
or under-cutting shall be done.

116 Demolition/general safety: 116.1 i) Before any demolition work is commenced and also during the progress
of the demolition work

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected.

b) No electric cable or apparatus which is liable to be a source of danger shall remain electrically charged.

c¢) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or
flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to render it
unsafe.

ii) All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE, should be
kept available for the use of the persons employed on the SITE and maintained in condition suitable for
immediate use, and the CONTRACTOR shall take adequate steps to ensure proper use of equipment by those
concerned.

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective
footwear and protective gloves.

b) Those engaged in white washing and mixing or stacking or cement bags or any material which are injurious to
the eyes be provided with protective goggles.
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¢) Those engaged in welding and cutting works shall be provided with protective face & eye shield, hand gloves,
etc.

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe
intervals.

e) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall ensure that
the manhole covers are opened and are ventilated atleast for an hour before the workers are allowed to get into the
manholes, and the manholes so opened shall be cordoned off with suitable railing and provided with warning
signals or board to prevent accident to the public.

f) The CONTRACTOR shall not employ men below the age of 18 years and women on the work of painting with
products containing lead in any form. Wherever men above the age of 18 years are employed on the work of lead
painting, the following precautions should be taken.

1) No paint containing lead or lead product shall be used except in the form of paste or readymade paint.

2) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a
surface having lead paint dry rubbed and scrapped.

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall be provided to
enable the working painters to wash them during and on cessation of work.

iii) When the work is done near any place where there is risk of drowning, all necessary safety equipment should
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and
adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained during the
course of the work.

iv) Use of hoisting machines and tackles including their attachments, anchorage and supports shall conform to the
following standards or conditions:

a) These shall be of good mechanical construction, sound materials and adequate strength and free from patent
defect and shall be kept in good working order.

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of durable quality and
adequate strength and free from patent defects.

¢) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21
years should be in charge of any hoisting machine including any scaffolding, winch or give signals to the
operator.

d) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley block used in
hoisting or lowering or as means of suspension, the safe working load shall be ascertained by adequate means.
Every hoisting machine and all gears referred to above shall be plainly marked with the safe working load of the
conditions under which it is applicable and the same shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond safe working load except for the purpose of testing.

e) In case of departmental machine, the safe working load shall be notified by the ENGINEER-IN-CHARGE. As
regards CONTRACTOR's machines, the CONTRACTOR shall notify the safe working load of the machine to the
ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of WORK and get it verified by the
Engineer concerned.

v) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances should be
provided with efficient safeguards. Hoisting appliances should be provided with such means as to reduce to
minimum the accidental descent of the load, adequate precautions should be taken to reduce the minimum risk of
any part or parts of a suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energised, insulating mats, wearing apparel, such as gloves, sleeves, and boots as
may be necessary should be provided. The workers shall not wear any rings, watches and carry keys or other
materials which are good conductors of electricity.

vi) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe
conditions and no scaffolds, ladder or equipment shall be altered or removed while it is in use. Adequate washing
facilities should be provided at or near places of work.

vii) These safety provisions should be brought to the notice of all concerned by displaying on a notice board at a
prominent place at the work-spot. The person responsible for compliance of the safety code shall be named
therein by the CONTRACTOR.

viii) To ensure effective enforcement of the rules and regulations relating to safety precautions, the arrangements
made by the CONTRACTOR shall be open to inspection by the Welfare Officer, ENGINEER-IN- CHARGE or
safety Engineer of the Administration or their representatives.

ix) Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the operations
of any other Act or rules in force in the Republic of India. The work throughout including any temporary works
shall be carried out in such a manner as not to interfere in any way whatsoever with the traffic on any roads or
footpath at the site or in the vicinity thereto or any existing works whether the property of the Administration or of
a third party. In addition to the above, the CONTRACTOR shall abide by the safety code provision as per
C.P.W.D. Safety code and Indian Standard Safety Code from time to time.
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117 Care in handling inflammable gas:

117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling the
inflammable gas cylinder/inflammable liquids/paints etc. as required under the law and/or as advised by the fire
Authorities of the EMPLOYER.

118 Temporary combustible structures:
118.1 Temporary combustible structures will not be built near or around work site.

119 Precautions against fire: 119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets
and drums at worksite as recommended by ENGINEER-IN-CHARGE. They will have to ensure all precautionary
measures and exercise utmost care in handling the inflammable gas cylinders/ inflammable liquid/ paints etc. as
advised by ENGINEER-IN-CHARGE. Temporary combustible

structures will not be built near or around the work-site.

120 Explosives: 120.1 Explosives shall not be stored or used on the WORK or on the SITE by the
CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in writing and then only in the manner
and to the extent to which such permission is given. When explosives are required for the WORK they will be
stored in a special magazine to be provided at the cost of the CONTRACTOR in accordance with the Explosives
Rules. The CONTRACTOR shall obtain the necessary licence for the storage and the use of explosives and all
operations in which or for which explosives are employed shall be at sole risk and responsibility of the
CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against any loss or damage resulting
directly or indirectly therefrom.

121 Mines act: 121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety
provisions as required by

the ENGINEER-IN-CHARGE in respect of all labour directly employed for performance of the WORKS and
shall provide all facilities in connection therewith. In case the CONTRACTOR fails to make arrangements and
provides necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so and recover the
costs thereof from the CONTRACTOR.

121.2 Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of
maternity benefits to female workers shall make the CONTRACTOR liable to pay Company Liquidated Damages
an amount not exceeding Rs.50/- for each default or materially incorrect statement. The decision of the
ENGINEER-IN-CHARGE in such matters based on reports from the Inspecting Officer or from representatives of
ENGINEER-IN-CHARGE shall be final and binding and deductions for recovery of such Liquidated Damages
may be made from any amount payable to the CONTRACTOR from all the provisions of the Mines Act, 1952 or
any statutory modifications or re-enactment thereof the time being in force and any Rules and Regulations made
thereunder in respect of all the persons employed by him under this CONTRACT and shall indemnify the
EMPLOYER from and against any claim under the Mines Act or the rules and regulations framed thereunder by
or on behalf of any persons employed by him or otherwise.

122 Preservation of place: 122.1 The CONTRACTOR shall take requisite precautions and use his best
endeavours to prevent any riotous or unlawful behaviour by or amongst his worker and others employed or the
works and for the preservation of peace and protection of the inhabitants and security of property in the
neighborhood of the WORK. In the event of the EMPLOYER requiring the maintenance of a Special Police Force
at or in the vicinity of the site during the tenure of works, the expenses thereof shall be borne by the
CONTRACTOR and if paid by the EMPLOYER shall be recoverable from the CONTRACTOR.

123 Outbreak of infectious diseases:

123.1 The CONTRACTOR shall remove from his camp such labour and their facilities who refuse protective
inoculation and vaccination when called upon to do so by the ENGINEER-IN-CHARGE's representative. Should
Cholera, Plague or other infectious diseases break out the CONTRACTOR shall burn the huts, beddings, clothes
and other belongings or used by the infected parties and promptly erect new huts on healthy sites as required by
the ENGINEER-IN-CHARGE failing which within the time specified in the Engineer's requisition, the work may
be done by the EMPLOYER and the cost thereof recovered from the CONTRACTOR.

124 Use of intoxicants:

124.1 The unauthorised sale of spirits or other intoxicants, beverages upon the work in any of the buildings,
encampments or tenements owned, occupied by or within the control of the CONTRACTOR or any of his
employee is forbidden and the CONTRACTOR shall exercise his influence and authority to the utmost extent to
secure strict compliance with this condition. In addition to the above, the CONTRACTOR shall abide by the
safety code provision as per C.P.W.D. safety code and Indian Standard Code framed from time to time.
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PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER
(To be executed on non-judicial stamped paper of appropriate value)

WHEREAS GAIL (INDIA) LTD. (hereinafter referred to as GAIL) which expression shall unless
repugnant to the context includes their legal representatives, successors and assigns having their
registered office at 16, Bhikaiji Cama Place; R.K.Puram New Delhi has entered into a

CONTRACT with (hereinafter referred to as the CONTRACTOR
which expression shall unless repugnant to the context include their legal representatives,
successors and assigns) for on the terms and conditions as set out,
inter-alia, in the CONTRACT NOo.......cccoeeu Dated............. and various documents forming part

thereof hereinafter collectively referred to as the "CONTRACT" which expression shall include
all amendments, modifications and/or variations thereto.

AND WHEREAS

i) GAIL has agreed to supply to the CONTRACTOR, equipment, plants and materials
(finished, semi-finished and raw)for the purpose of EXECUTION of the said
CONTRACT by the CONTRACTOR (the equipment, plants and materials to be supplied
by GAIL to the CONTRACTOR, hereinafter for the sake of brevity referred to as the
"said materials™) and pending execution by the CONTRACTOR of the CONTRACT
incorporating the said materials, the said materials shall be under the custody and charge
of the CONTRACTOR and shall be kept, stored, altered, worked upon and/or fabricated at
the sole risk and expense of the CONTRACTOR.

i) As a pre-condition to the supply of the said materials by GAIL to the CONTRACTOR,
GAIL has required the CONTRACTOR to furnish to GAIL an Indemnity Bond in the
manner and upon terms and conditions hereinafter indicated.

NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR
hereby irrevocably and unconditionally undertakes to indemnify and keep indemnified
GAIL from and against all loss, damage and destruction (inclusive but not limited to any
or all loss or damage or destruction to or of the said materials or any item or part thereof
by theft, pilferage, fire, flood, storm, tempest, lightning, explosion, storage, chemical or
physical action or reaction, binding, warping, exposure, rusting, faulty workmanship,
faulty fabrication, or faulty method or technique of fabrication, strike, riot, civil
commotion, or other act or omission or commission whatsoever within or beyond the
control of the CONTRACTOR, misuse and misappropriation (inclusive but not limited to
the misuse or misappropriation by the CONTRACTOR and the Contractor's servants
and/or agents) whatsoever to, or of in the said materials or any part of them thereof from
the date that the same or relative part of item thereof was supplied to the CONTRACTOR
upto and until the date of return to GAIL of the said materials or relative part of item
thereof or completed fabricated works(s) incorporating the said material and undertake to
pay to GAIL forthwith on demand in writing without protest or demur the value as
specified by GAIL of the said material or item or part thereof, lost, damaged, destroyed,
misused and/or misappropriated, as the case may be or, together with GAIL'S costs and
expenses (inclusive of but not limited to handling, transportation, cartage, insurance,
freight, packing and inspection costs/or expenses upto) and aggregate limit of
Rs. (Rupees

)

AND THE CONTRACTOR hereby agrees with GAIL that:
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i) This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and
shall remain valid and irrevocable for all claims of GAIL arising hereunder upto
and until the midnight of . However, if the CONTRACT for
which this Indemnity/Undertaking is given is not completed by this date, the
CONTRACTOR hereby agrees to extend the Indemnity/Undertaking till such time
as is required to fulfil the CONTRACT.

i) This Indemnity/Undertaking shall not be determined by any change in constitution
or upon insolvency of the CONTRACTOR but shall be in all respects and for all
purposes be binding and operative until payment of all moneys payable to GAIL
in terms of hereof.

iii) The mere statement of allegation made by or on behalf of GAIL in any notice or
demand or other writing addressed to the CONTRACTOR as to any of the said
material or item or part thereof having been lost , damaged, destroyed, misused or
misappropriated while in the custody of the CONTRACTOR and/or prior to
completion of the completed fabricated work(s) and delivery to job site thereof
incorporating the said materials shall be conclusive of the factum of the said
material or item or part thereof having been supplied to the CONTRACTOR
and/or the loss, damage, destruction, misuse or misappropriation thereof, as the
case may be, while in the custody of the CONTRACTOR and/or prior to the
completion of the completed fabricated work(s) and delivery to job site thereof
incorporating the said materials without necessity on the part of GAIL to produce
any documentary proof or other evidence whatsoever in support of this.

iv) The amount stated in any notice of demand addressed by GAIL to the
CONTRACTOR as to the value of such said materials lost, damaged, destroyed,
misused or misappropriated, inclusive relative to the costs and expenses incurred
by GAIL in connection therewith shall be conclusive of the value of such said
materials and the said cost and expenses as also of the amount liable to be paid to
GAIL to produce any voucher, bill or other documentation or evidence whatsoever
in support thereof and such amount shall be paid without any demur and on
demand and no dispute shall be raised concerning the same.

The undersigned has full power to execute this Indemnity Bond on behalf of the
CONTRACTOR under the Power of Attorney dated .
(SIGNED BY COMPETENT AUTHORITY)
Place:
Dated:

Official seal of the CONTRACTOR
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PROFORMA FOR CONTRACT AGREEMENT

LOA No. GAIL / dated -----------
AGREEMENT for ” (hereinafter called the "Job") made on day of
, 2003 between M/s , hereinafter called the “CONTRACTOR” (which

term shall unless excluded by or repugnant to the subject or context include its
successors and permitted assignees) of the one part and the GAIL (India) Limited
hereinafter called “GAIL” (which term shall unless excluded by or repugnant to the subject
or context include its successors and assignees) of the other part.

WHEREAS

GAIL being desirous of having provided for execution of certain work mentioned, enumerated or
referred to in the LOA including Completion Schedule of job has called for proposal.

A. The CONTRACTOR has examined the Job specified in TENDER of GAIL and has
satisfied himself by careful examination before submitting his proposal as to the nature
of the Job and local conditions, the nature and magnitude of the Job, the availability of
manpower and materials necessary for the execution of Job and has made local and
independent enquiries and obtained complete information as to the matters and thing
referred to, or implied in LOA or having any connection therewith and has considered
the nature and extent of all probable and possible situations, delays, hindrances or
interference’s to or with the execution and completion of the Job to be carried out
under the Agreement, and has examined and considered all other matters,
conditions and things and probable and possible contingencies, and generally all
matters incidental thereto and auxiliary thereof affecting the completion of the Job
and which might have included him in making his proposal.

B. The LOA including Completion Schedule of Job and Letter of Acceptance of proposal
form part of this Agreement though separately set out herein and are included in the
expression Agreement wherever herein used.

AND WHEREAS

GAIL accepted the bid of the CONTRACTOR for the provision and the execution of the said
Job at the values stated in bid and finally approved by GAIL upon the terms and subject to the
conditions of Agreement.

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS
FOLLOWS :

1. In consideration of the payment to be made to the CONTRACTOR for the Job to be
executed by him the CONTRACTOR hereby covenants with GAIL that the
CONTRACTOR shall and will duly provide, execute and complete the said Job and
shall do and perform all other acts and things in the Agreement mentioned or
described or which are to be implied there from or may be reasonably necessary for
the completion of the said Job and at the said times and in the manner and subject to
the terms and conditions or stipulations mentioned in the Agreement.

2. In consideration of the due provision execution and completion of the said Job,
GAIL does hereby agree with the Agreement that GAIL will pay to the CONTRACTOR
the respective amounts for the Job actually done by him and approved by GAIL at the
amount specified in this LOA, such payment to be made at such time in such manner
as provided for in the Agreement and LOA.
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In witness whereof the parties have executed these presents in the day and the year first above

written.

Signed and Delivered for
for and on behalf of

M/s GAIL (India) Limited

Date :

Place:

IN PRESENCE OF TWO WITNESSES

Signed and Delivered
and on behalf of

M/s

Date :

Place:
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SECTION IV.

SPECIAL CONDITIONS OF CONTRACT
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1.0

SECTION IV

SPECIAL CONDITIONS OF CONTRACT (SCC)

INTRODUCTION

GAIL (India) Ltd., is India's principal Natural Gas Company with activities ranging from
Gas Transmission and Marketing to Processing (for fractionating LPG, Propane, SBP
Solvent and Pentane); transmission of Liquefied Petroleum Gas (LPG); production and
marketing of Petrochemicals like HDPE and LLDPE and leasing bandwidth in
Telecommunications. The Company has extended its presence in Power, Liquefied
Natural Gas (LNG) re-gasification, City Gas Distribution and Exploration & Production
through equity and joint venture participations.

GAIL is one of the leading public enterprises with a consistently excellent financial track
record. Turnover during the last ten years has shown a compounded annual growth rate of
13 per cent with profits growing at a rate of 16 per cent. The Profit After Tax (PAT) during
FY 2005-06 was Rs.2,310 crore. The Company's turnover during FY 2005-06 was
Rs.14,460 crore.

GAIL owns and operates a network of over 5,800 km of Natural Gas high pressure trunk
pipeline with a capacity to carry 130 MMSCMD of natural gas across the country. GAIL's
share of gas transmission business is 87% and the Company holds 73% market share in
gas marketing in India.

GAIL, which is the only company in India to own and operate pipelines for LPG
transmission, has a 1,900 km LPG pipeline network, 1,300 km of which connects the
Western and Northern parts of India while 600 km of network is in the Southern part of the
country. The LPG transmission system has a capacity to transport 3.8 MMTPA of LPG.

GAIL owns and operates a gas based integrated petrochemical plant at Pata, Uttar
Pradesh with a capacity of producing 400,000 TPA of Ethylene and 310,000 TPA of
Polymers i.e. HDPE and LLDPE. The capacity of HDPE plant is being enhanced by
100,000 TPA. GAIL is setting up a 280,000 TPA Assam Petrochemical Complex at an
investment of Rs. 5,460 crore.

GAIL was the first company to introduce City Gas Projects in India and has formed eight
Joint Venture companies for supplies to households, commercial users and for the
transport sector in 8 cities (Delhi, Mumbai, Hyderabad, Tripura, Kanpur, Lucknow, Agra
and Pune). On the global front, GAIL has established its CNG and City Gas presence in
Egypt through equity participation in Fayum Gas, Shell CNG and Natgas, Egypt. It has
also acquired stake in China Gas Holdings for CNG opportunities in mainland China.

Leveraging on its pipeline network, GAIL has built up a strong 12,500 km OFC network for
leasing of bandwidth as a carriers' carrier. GAIL's telecom business unit - ‘GAILTEL' offers
highly dependable bandwidth for telecom service providers across 175 locations in ten
states

In a move towards integration along the energy chain and for sourcing supply, GAIL has
entered into the area of Exploration & Production. The Company holds a participating
interest in 30 oil and gas exploration blocks, of which 26 are in India, 3 blocks are in
Myanmar and 1 block is in Oman. GAIL consortium has won three blocks in the latest
round of bidding for CBM blocks in the country.
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VI.

VII.

GAIL has set up a wholly- owned subsidiary company viz. GAIL Global (Singapore) Pte.
Ltd. in Singapore. GAIL is pursuing business opportunities in regions such as South /
South-East Asia, West Asia, Russia and Central Asian Republics and African continent in
the areas of exploration and production, gas transmission, CNG and city gas distribution,
LNG and petrochemicals.

SPECIAL CONDITIONS OF CONTRACT

The Special Conditions of Contract shall be read in conjunction with the General
Conditions of Contract, Schedule of rates, specifications, drawings and any other
documents forming part of contract, wherever the context so requires. Notwithstanding the
sub-division of the documents into these separate sections and volumes, every part of
each shall be deemed to be supplementary to and complementary of every other part and
shall be read with and into the CONTRACT so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at variance with
any provisions of the Special Conditions of Contract, unless a different intention appears,
the provisions of the Special Conditions of Contract shall be deemed to over-ride the
provisions of the General Conditions of Contract and shall to the extent of such
repugnancy, or variations, prevail.

Wherever it is mentioned in the specifications that the CONTRACTOR shall perform
certain WORK or provide certain facilities, it is understood that the CONTRACTOR shall
do so at his cost and the VALUE OF CONTRACT shall be deemed to have included cost
of such performance and provisions, so mentioned.

From GAIL side the project team will consist of an EIC and a Site EIC. The on-site team of
the vendor will interact with the Site EIC for day to day jobs.

The vendor will submit to EIC the resumes of its onsite resources in the proposed team for
GAIL project. Vendor is to maintain the same consistency of the team through out the
contract period. Any replacement of resource must be notified to EIC along with its
resume.

If any resource deployed is not found to be competent to carryout the activities as
mentioned above or not able to deliver services on time, the vendor shall provide suitable
replacement within one week time. In this case the absence for that resource shall be
calculated after one week of written communication from GAIL to the vendor indicating the
same.

If any resource deployed is taking leave, vendor is to provide suitable replacement for the
duration of leave, without loss of time.

In case of any technical problem affecting the performance of any application, the primary
responsibility for troubleshooting lies with the vendor. Resolution of problem shall remain
vendor’s responsibility until vendor conclusively proves to EIC that it is beyond its scope.

The required services are to be extended by the deputed resources from 9:15 hours to
18:15 hours. However, the shift hours for the resources can be staggered to create a
service window of 8:00 hours to 20:00 hours. In case of emergency the person may have
to work additional hours on working days and on holidays at no extra cost to GAIL.

It is the onus of the vendor to deploy qualified and skilled resources as per contract. GAIL

reserves the right to examine the documents confirming qualification/ experience and skill
set of the deployed manpower at any point of time.
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XIV.

XV.

XVI.

XVII.

XVIII.

XIX.

XX.

XXI.

XXII.

All the persons deployed should have cellular phone so that GAIL can contact him/her in
case of emergency.

Higher authorities of vendor shall visit GAIL — Noida/Delhi as and when called for
discussion and resolution of issues requiring immediate attention.

GAIL shall not provide any transport facility or accommodation to the resources deployed.

GAIL shall provide sitting arrangement along with PCs and peripherals to the persons
deployed for carrying out their jobs at GAIL premises.

The vendor shall ensure that all its personnel engaged in the above services shall use
confidential information only in conjunction with its duties and rights under this agreement
and not for any other purpose. The vendor shall enter into a Non-Disclosure Agreement
with GAIL in a format specified by GAIL.

The vendor shall indemnify and keep GAIL harmless of all claims arising under or by
reason of this contract, if such claims resulting from the fault and / or negligence or wilful
act or omission of the higher authority of the vendor or its employees deputed in GAIL.

The vendor shall ensure that the personnel deployed for work should be aged 18 years
and above.

The vendor shall ensure that all its personnel engaged in the above Services shall
promptly attend to the work at all times during the term of this contract.

The vendor shall ensure that all its personnel engaged in the above services shall act
diligently, ethically, soberly and honestly.

The vendor shall ensure that all its personnel engaged in the above services do not take
or use any drug unless prescribed by a medical practitioner or lawfully available without
prescription and used in accordance with directions.

Number of persons deployed during maintenance period can be increased or decreased
at any time during execution of the project due to unforeseen change in volume of job and
proportionately total maintenance charges shall be increased or decreased.

The vendor shall fully comply with all legislative regulatory or other government
requirements in relation to all its personnel engaged in the above services including
compliance with the provisions of the payment of Wages Act, 1936, Minimum Wages Act,
1948, Employer’'s liability Act, 1938, Workmen’s Compensation Act, 1923, Industrial
Disputes Act, 1947, Employees State Insurance Act, 1948, Contract Labour Regulation
and abolition Act, 1970 and any other laws related to this contract and any modification of
laws thereof from time to time.

The Contractor shall have to obtain all necessary insurance policy covering all risks such
as accidents, injuries, depth caused to his employees or laborers or to third person
including loss to the properties of owner/GAIL or to some other agency. The contractor
shall submit the proof that the he has purchased an insurance policy as mentioned above.

The Contractor shall not employ or permit to the employed any person suffering from any
contagious, loathsome or infections disease. The contractor shall get examined his
employees/workers through a Govt. Doctor/ registered practitioner and produce the fitness
certificate before deployment.

No employee or person of contractor (including contractor) be allowed to consume
alcoholic drinks or any narcotics within the plant premises. If found under the influence of
above, the contractor shall have to change/replace him failing which GAIL may terminate
the contract.

100



XXIII.

XXIV.

XXV.

XXVI.

XXVILI.

3.0
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The Contractor hereby agrees to indemnify owner/GAIL and harmless from all claims,
demands, actions, cost and charges etc. brought by any court, competent
authority/statutory authorities against any act or acts of the contractor or his workers.

The Contractor should produce the police verification of the character and antecedents of
workers to be deployed by him from the placed of present residence/domicile. In case any
worker is found having criminal record, he shall have to be immediately replaced
immediately without assigning

The Contractor/Agency shall have its own staff for the contractual jobs. The
Contractor/Agency shall be responsible for strict compliances of all statutory provisions of
the relevant labour laws applicable from time to time for carrying out the above job. If due
to any reason whatsoever GAIL is made liable to meet any obligation under any of the
said laws and enactments etc, for any reason whatsoever, the same shall be recovered
from the Security Deposit of the contractor with GAIL or form the bills payable to him OR
failing which, it shall be recovered as per law.

The Contractor shall have a separate PF-Account Code No. allotted by the PF authority
and ensure the extension of PF EDLI & EPS-95 benefits to its workers engaged by him
execution of this contract, as provided under Employees Provident Fund & Miscellaneous
provision Act-1952, and the schemes framed there under. The contractor shall have an
independent ESI code and ensure coverage of all its workmen.

The Contractor shall comply with provision of the Payment of Wages Act-1936, the
Minimum Wages Act-1948, the Employees Provident Fund & Misc. Provision Act-1952,
the ESI Act-1948, the Employees Liability Act-1938, the Workmen’s Compensation Act-
1923, the ID Act-1947, the Maternity Benefit Act-1961, the Contract labour (Regulation &
Abolition) Act-1970 UP Shops & Est. Act or any modification thereof or any other law
relating to rules made there under from time to time.

DELIVERABLES

The software deliverables supplied in electronic form shall be

a) Free of any and all software locks, software keys, time bombs, hardware interlocks,
disabling codes, enabling routines, software protection codes or any other devices or
mechanisms which are intended to cause the developed application to perform only if
enabled or cease performance under certain conditions.

b) Scanned using corporate defined antivirus and would be free from known
viruses/worms/trojans.

OWNERSHIP

The entire website (along with all the programs including those meant for statistical
reporting, graphics and contents developed to achieve the desired functionality mentioned
in the Scope of Work of the tender or any subsequent communication in this regards) will
be the Intellectual Property of GAIL and will be the sole property of GAIL and no content of
the same will be produced or used by the party for purpose other than GAIL website
without the prior permission of GAIL and shall not be re-used or presented in full or parts
to any other individual or company.

GAIL reserves the right to host the entire or part content of the website on any server and
the party must provide the entire website (along with all the programs including those
meant for statistical reporting, graphics and contents developed to archive the desired
functionality mentioned in the scope of work or any subsequent communication in this
regard) in a suitable electronic media and ensure the successful migration of the site to
the server as desired by GAIL.
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CONTRACT PERIOD

Time Schedule — Contract shall be valid for two years from the date of mobilization at site.
Mobilization shall be done within 15 days from the date of FOI/LOA.

GAIL reserves the right to extend the contract (full or part) beyond the end date for up to
further six months with same terms and conditions.

PAYMENT TERMS:

Payments will be made on quarterly basis, after completion of a quarter, against the
Invoice raised by the vendor for the quarter.

On completion of every quarter, vendor is to obtain a Performance Certificate and audit
report (if applicable) from site EIC and submit along with the Invoice. Invoice without
accompanying Performance Certificate and audit report (if applicable) from Site EIC, shall
not be accepted by EIC for processing. The format for Performance Certificate will be
decided mutually between the vendor and GAIL after the award of work.

The quarterly amount payable shall be calculated as per SOR after applicable deduction if
any.

Payment shall be released within 15 working days of submission of quarterly bill, unless
any further clarification from vendor is sought in writing or the bill is returned due to any
reason.

GAIL (India) Limited has initiated payments to suppliers electronically and to facilitate the
payments electronically, the Bidder should have an account with State Bank of India or
HDFC Bank or ICICI Bank with e-banking platform, so that the payment through e-banking
be made to the Bidder, in case order is placed. Further, the Bidder should give the details
of his bank account in any one of the above banks to facilitate payment through e-banking
in case of placement of order on him.

SERVICE TAX

The bidder shall mention the amount and rate of Service Tax, if applicable, in the price bid
separately and clearly. If the same is not mentioned in the price bid, the quoted price shall
be deemed to include the applicable Service Tax (as on the date of bid submission).

For payment of service tax, serially numbered invoice / bill shall be issued by the service
provider and should also specify following:

(i) The name, address and registration number of the service provider
(i) The name and address of the recipient of the taxable service

(iii) Description, classification and value of taxable service provided and
(iv) The service tax payable on such services

Service Tax & Cess thereon shall be payable extra at actuals on submission of
documentary evidence/invoice.
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11.0

NON PERFORMANCE DEDUCTION

If there is any absence of resource, then the amount as per the following calculation shall be
deducted from the quarterly maintenance payment:-

Amount  deducted (2 X Total amount for that resource in one
per day :> quarter)

of absence of a

resource 90

Further, in case the total cumulative absence for all recourses exceeds 10 days for any
quarter, then GAIL shall additionally deduct 5 % of the quarterly payable amount over and
above the deduction made at point (8.i).

TERMINATION OF CONTRACT

In case total cumulative loss of time (due to unreasonable delay in delivery of goods,
resolution of a problem, delay in deployment of suitable manpower or due to absence from
duty as already specified) including all the line items exceeds 30 days at any time during the
contract period, then GAIL shall consider this as failure by the contractor to comply with the
provisions of the contract and reserves the right to terminate the contract.

GAIL reserves the right to short close the contract with one month’s prior notice to the
vendor.

DELETION OF VARIOUS GCC CLAUSES

The General Conditions of Contract (GCC) is modified to the extent mentioned
below :

Clauses in the General Conditions of Contract (GCC), Section — Il of the tender document
pertaining to specifically to construction jobs i.e. clause nos. 2.1 b, 2.3, 2.4.1, 2.4.2, 2.4.5,
246,247,249, 24.10. 24.11. 2.5, 27.339, 40, 57, 59, 61, 62, 63, 64, 65, 69, 70, 82,
86, 112, 113, 114, 115, 116, 117, 118, 119, 120, 121 of GCC stands deleted.
INSTRUCTIONS TO THE BIDDER
i Bidder must quote its rates exactly as per the SCHEDULE OF RATES (SOR)
format (SECTION - VI of tender document).

*kk
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SCOPE OF WORK
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SECTION V
SCOPE OF WORK

WEBSITE DESIGN, MAINTENANCE & SUPPORT

The vendor shall be responsible for maintenance and support of GAIL Website along with
all micro sites on NIC server and it mirror site in GAIL server. (Presently, GAIL is having
only one Micro site viz. http://gailtenders.in . During the period of the contract if any
additional site comes up the same shall also be maintained by the vendor.)

The main jobs during the maintenance period shall be as follows:-

To publish new contents or edit existing contents as and when contents are provided to
the vendor.

Redesigning of Website with totally different look and feel as and when required.
INTRANET DESIGN, MAINTENANCE & SUPPORT

The vendor shall be responsible for maintenance and support of GAIL Corporate Intranet.
The main jobs during the maintenance period shall be as follows:-

To publish new contents or edit existing contents as and when contents are provided to
the vendor.

Redesigning of Intranet with totally different look and feel as and when required.
APPLICATIONS DEVELOPMENT, TESTING & SUPPORT

Development, Testing, Maintenance, Support and trouble shooting of centralized Web
based applications

1. Web based applications for Intranet and website of GAIL

e The vendor shall be responsible for maintenance, testing, support & trouble
shooting of all Web based applications including Web Server (Note: Server
hardware is not included in the scope).

e The vendor shall be responsible for development, testing, support & trouble
shooting of new software modules and modification of existing software modules
as per the user requirements. This is to be completed within the time schedule
given by GAIL based on the volume of jobs.

o The vendor shall be responsible for troubleshooting and debugging any kind of
problems encountered in IS on which GAIL Web Applications are hosted. This will
also include the following:

i. Web Servers Load test

ii. No. of active connections on web server
iii. No. of connections made by web server on Database server
iv. Analysis of hits on particular URL
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2. GMS system support

e GAIL is running Gas Management System (GMS), which is web based software for
nomination and allocation of GAS for accounting and billing purpose. Support
services will include occasional writing/modification in allocation formula written in
Python, creating customers, contracts, user, nominations etc.

The vendor shall be responsible for getting a third party security audit of Web
Applications for 5 man days in every six months by a certified auditor as per OSWAP
guidelines. The applications to be audited will be communicated by the EIC at the time
of execution.

Note: All the web applications in GAIL are developed using Microsoft ASP. The vendor
must consider the same before deploying the manpower in GAIL. However, GAIL is
considering migrating to ASP.NET platform and the vendor must be prepared to
provide suitable manpower accordingly.

EXPERIENCE AND SKILL SET FOR ON-SITE RESOURCE

a) Software Developer (for Web based applications):
i. Qualification: Full time B.E./B.Tech. (Computer Science & Engineering)/ MCA
from recognized university.
ii. Experience: The software developers should have minimum two years
experience in software development and maintenance jobs using ORACLE,
Microsoft ASP, Microsoft Visual Studio.Net platform, JAVA Script etc.

b) Software Tester-cum-Developer:
i. Qualification: Full time B.E./B.Tech. (Computer Science & Engineering)/ MCA
from recognized university.
ii. Experience: The software tester-cum-developer should have minimum two
years experience in testing/development.

c) Software developer (for GMS system support):
i. Qualification: Full time B.E./B.Tech. (Computer Science & Engineering)/ MCA
from recognized university.
ii. Experience: The software developers should have minimum two years
experience for the software development and maintenance jobs using Python
and ORACLE SQL.

d) Web Designer:
i. Qualification: Diploma in designing tools like Photoshop, Dream weaver,
Flash etc.
ii. Experience: Minimum 2 years in developing and maintaining web site with
adequate knowledge & work experience in various designing tools like
Photoshop, Dream weaver, Flash etc.

e) Auditor:
i. Qualification: CEH and CISA/CISSP
ii. Experience: Minimum 2 years in carrying out Security Audit of Web
Applications.

*k*k
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SCHEDULE OF RATES (SOR)
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SCHEDULE OF RATES (SOR)

Tender No.: GAIL/ND/C&P/BIS/C-2901/8000001238

Job.: DEVELOPMENT & MAINTENANCE OF WEBSITE, INTRANET AND WEB
APPLICATIONS

PL REFER SCHEDULE OF RATES FILE ATTACHED SEPARATELY ON-LINE ON THE
E-TENDER PORTAL https://etender.gail.co.in
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