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Dear Prospective Contractor:

If you are considering bidding on an Alaska public works project, please remember the positive
benefits of hiring locally. Construction, maintenance, and operation of public works projects are
vital to the economic health of Alaska, and good paying jobs associated with such projects are
important to Alaskans throughout the state.

Let me encourage you to pay particular attention to employment and training opportunities for
residents in villages and communities in the vicinity of the project(s). As you are aware, people
that live in rural Alaska do not have the same economic opportunities as those who live in urban
areas. Jobs are especially critical in these communities.

One advantage to your company of hiring local residents who are veterans, welfare recipients, or
unemployed is that it earns you tax credits. The Work Opportunity Tax Credit (WOTC) program
is a surefire boost to local hire efforts. For more information on the tax credit program, contact
your nearest Alaska Job Center, call (907) 465-5956, or visit the WOTC website,
jobs.state.ak.us/wotc.htm.

The Alaska Departments of Transportation and Public Facilities, Labor and Workforce
Development, the Alaska Job Center Network, the Alaska Native Coalition on Employment and
Training, and Alaska’s construction worker employment and training programs are all working
closely together to maximize local hire through training and registered apprenticeship programs
producing skilled workers using advanced industry standards.

The State of Alaska can assist by connecting you with skilled workers close to your work site.

If you are awarded a contract, we will send you additional information on the business benefits
of hiring locally and how to use the free Alaska Labor Exchange System to find qualified Alaska
residents.

Your effort to hire locally is a show of good faith between your company and local Alaskan
communities. I am sure you will find the benefits are well worth the effort. Good luck in the
upcoming construction season, and thank you for putting Alaskans to work.

=
Sincerely,
=
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Commissioner ¢ ommissioner
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STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

INVITATION TO BID

for Construction Contract

Date August 17,2010

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Project Name and Number
Location of Project: Gakona, Alaska

Contracting Officer: Steve Titus, P.E., Regional Director

Issuing Office: Northern Region DOT&PF

State Funded [ ] Federal Aid [X]
Description of Work:

Mill, relevel, and repave the Tok Cutoff between MP 0-2 and 5-24.

The Engineer’s Estimate is: [ ] Less than $100,000 [ ]Between $1,000,000 and $2,500,000
[ ]Between $100,000 and $250,000 [ ]Between $2,500,000 and $5,000,000
[ ]Between $250,000 and $500,000 [X] Greater than $5,000,000

[ ]Between $500,000 and $1,000,000

All work shall be completed in 120 Calendar Days, or by
Interim Completion dates, if applicable, will be shown in the Special Provisions.

Bidders are invited to submit sealed bids, in single copy, for furnishing all labor, equipment, and materials and for
performing all work for the project described above. Bids will be opened Eublicly at 2 p.m. local time, at Room
204, Main Conference Room, 2301 Peger Road, Fairbanks, Alaska on the 14™ of September, 2010.

SUBMISSION OF BIDS

ALL BIDS INCLUDING ANY AMENDMENTS OR WITHDRAWALS MUST BE RECEIVED PRIOR TO BID OPENING. BIDS SHALL
BE SUBMITTED ON THE FORMS FURNISHED AND MUST BE IN A SEALED ENVELOPE MARKED AS FOLLOWS:

Bid for Project: ATTN: Contracts Engineer

IM-0A1-3(15)/63364 State of Alaska

Tok Cutoff MP 0-2 and MP 5-24 Department of Transportation & Public Facilities
Resurfacing 2301 Peger Road

Fairbanks, Alaska 99709-5399

Bids, amendments or withdrawals transmitted by mail must be received at the above specified address no later than 30 minutes
prior to the scheduled time of bid opening. Hand-delivered bids, amendments or withdrawals must be received by Contracts
Engineer at the Engineering Services Building, Room 1, 2301 Peger Road, Fairbanks, Alaska prior to the scheduled time of bid
opening. Faxed bid amendments must be addressed to Contracts Engineer. Fax number: (907) 451-5390.

A bid guaranty is required with each bid in the amount of 5% of the amount bid. (Alternate bid items as well as supplemental
bid items appearing on the bid schedule shall be included as part of the total amount bid when determining the amount of bid
guaranty required for the project.)

The Department hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this
Invitation, Disadvantaged Business Enterprises (DBEs) will be afforded full opportunity to submit bids and will not be
discriminated against on the grounds of race, color, national origin, or sex in consideration for an award.
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NOTICE TO BIDDERS

Bidders are hereby notified that data to assist in preparing bids is available as follows:

Alaska Test Methods and the Construction Surveying Requirements Booklet can be obtained upon request from the Contracts Engineer, Engineering
Services Building, Room 3, 2301 Peger Road, Fairbanks, Alaska 99709. Document Fee for Alaska Test Methods is $20.

The Contractor is hereby notified that records pertaining to the development of this project are available for inspection at the Department of
Transportation and Public Facilities Regional Office, 2301 Peger Road, Fairbanks, Alaska.

The subsurface information shown, and the material provided below, is for information only. It is expressly understood that the State will not be
responsible for any deduction, interpretation or conclusion drawn therefrom by the Contractor. This information is made available so that the
Contractor may have access to the same information as the State, and is not to be considered a part of the Contract.

Designer's notebook, as-built drawings for Project No. I-0A1-3(6)/63536 Tok Cutoff MP 0-30, and right-of-way maps for Project Nos. F-046-1(6) Tok
Cutoff Mile 0- to 9.5, F-046-1(4) Mile 9.5 to 19.5, and F-046(10) Mile 19.5 to 24.4 are available for inspection at Department of Transportation and
Public Facilities in Fairbanks.

Plans and Specifications may be ordered, for the price of $100, from:

Contracts Engineer

Engineering Services Building, Room 3

2301 Peger Road

Fairbanks, Alaska 99709

Phone: (907) 451-2247 TDD (for Hearing Impaired, required special equipment): (907) 451-2362

All questions relating to design features, constructability, quantities, or other technical aspects of the project should be directed
to the following. Bidders requesting assistance in viewing the project must make arrangements at least 48 hours in advance
with:

Bradley Fristoe, P.E.

Construction Project Manager

2301 Peger Road

Fairbanks, Alaska 99709

Phone: (907) 451-5452 Fax: (907) 451-5487 Email: brad.fristoe@alaska.gov

All questions concerning bidding procedures should be directed to: Contracts Coordinator

Phone: (907) 451-5299

Other Information:

Bid results are available after each bid opening by dialing (907) 451-5297 or by accessing the DOT&PF home page at {http://www.dot.state.ak.us/}.
Additional information, such as Planholder Lists and Contract Award Status, is also available on the DOT&PF Home Page.

The Standard Specifications for Highway Construction [English Edition] dated 2004 can be down loaded from the internet at
{http://www.dot.state.ak.us/stwddes/dcs/hwyspecs.htmi} or those without internet access can obtain a copy for $25, from the Contracts Engineer,
Engineering Services Building, Room 3, 2301 Peger Road, Fairbanks, Alaska 99709. Telephone (907) 451-2247.

Hard copies of the Standard Drawings Manual are no longer available. They can be downloaded from the internet at

http://www.dot.state.ak.us/stwddes/dcsprecon/stddwgeng.shtml.  For further information contact Statewide Design & Engineering Services at
(907) 465-2960.

Payment by check or money order will be made payable to the State of Alaska.
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Special Notice to Bidders
FAA & FTA Approve a Return to DBE Utilization Goals
FHWA Approval is Pending

Effective April 1, 2010, the Alaska Department of Transportation & Public
Facilities returned to DBE Utilization Goals for projects funded with Federal
Aviation Administration (FAA) & Federal Transit Administration (FTA)
funds. Both FAA and FTA approved the return to DBE goals based on
recommendations of the Department’s completed Disparity Study.

Federal Highway Administration (FHWA) has not yet approved the
Department’s request to return to DBE Utilization Goals. A waiver to
exclude a DBE group from DBE goal setting because that group had
achieved parity with other contractors was requested and requires approval
of the US Secretary of Transportation. Again, this goal request was based
on the finding of the department’s completed Disparity Study. The
Department expects that this approval will be forthcoming.

Based on this information, the Department will continue to manage it
FHWA funded projects with Race Neutral (or 0%) DBE Utilization Goals
while setting DBE Utilization Goals on FAA & FTA funded projects until
further notice.

Contractors must continue to report creditable DBE participation/payments

on the Monthly Summary of Disadvantaged Business Enterprise

Participation Form 25A336 for FHWA funded projects. This will allow the

~ Department to continue to accurately report DBE participation to the FHWA
as well as FAA and FTA. ‘

Contractors must also continue to provide opportunities for DBE firms to
participate on highway projects as appropriate. A 0% DBE participation
goal does not relieve the contractor of the requirement to provide equal
opportunity in subcontracting, supplies or other services offered by DBE
. firms. Any questions about this notice may directed to Jon Dunham,
Manager of the Civil Rights Office, (907) 269-0850, or email
jon.dunham@alaska.gov



Special Notice to Bidders

Northern Region DOT&PF has begun advertising construction contracts online.

WHAT WILL CHANGE

Plans, specs, bid documents, reports, addenda and other bidder information will be
posted online, available for downloading free of charge from
http.//www.dot.state.ak.us/apps/contracts?ACTION=BIDCAL&REGION _CODE=N.
Some large, complex material/geotech reports may be available for “viewing only”
and not posted.

All addenda will be uploaded to the DOT&PF Bid Calendar website and no longer
routinely mailed out but notification of addenda availability online will be faxed to all
Planholders on the Planholder list.

It will be the Contractor’s responsibility to insure they have received all addenda
affecting the project. If you download contract documents from the State website,
you must register with the Northern Region Contract Section to be placed on the
Planholder list and assured to receive subsequent notification of addenda.

Bid envelopes will not be provided free of charge for downloaded contracts.

WHAT WILL REMAIN THE SAME

Hardcopies of Plans and Specifications will still be available for a non-refundable
fee at the Northern Region Contracts Section, 2301 Peger Road, Fairbanks, AK
99709-5399. Email dot.nrg.bidreqgister@alaska.gov, (907) 451-5337

FAX (907) 451-5390.

Plan holders who want to be assured they are notified of addenda or want to be on
the plan holders list must give their contact information to the Northern Region
Contracts Section. To be registered, email dot.nrg.bidregister@alaska.gov or fax
(907) 451-5390, and provide the project name and nhumber, company name,
contact name, mailing address, phone and fax numbers, and email if available, and

 whether you are registering as a General Contractor, Subcontractor, or Supplier.

Those listed on the Planholders List will continue to be notified via FAX that new
addenda are online.

Information for “viewing only” as listed in Invitation to Bid, will not be uploaded.
Contractors will still have to request a licensed printer make copies.

Downloaded Bidding Forms MAY NOT be edited or altered in any way. Bidding
forms must be submitted according to the normal Sealed Bid Procedure by the bid
opening deadline. Electronic and FAX bids will not be accepted.



Special Notice to Bidders

Contractors must comply with Administrative Order 226, which
establishes a 15% goal for hiring apprentices in certain job
categories; on highway, airport, harbor, dam, tunnel, utility or
dredging projects awarded by the Alaska Department of
Transportation and Public Facilities. This Administrative Order will
apply to all such projects advertised after September 1, 2005, where
the project construction cost exceeds 2.5 million dollars

For additional details, please visit:
http://labor.state.ak.us/Iss/forms/ApprenHireReq. pdf

(5-01-07)



NOTICE TO BIDDERS

Contractors are encouraged to contact the Statewide DBE/EXEEQ Office as early as

possible in order to expedite approval of project specific training programs
established on Form 25A310.

Approval of Form 25A310 can take several days and must be accomplished prior to
Contract Award.



August 19, 1994

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the
above toll-free "hotline" Monday through Friday,
8:00 a.m. to 5:00 p.m., eastern time. Anyone with
knowledge of possible bid rigging, bidder collusion, or
other fraudulent activities should use the "hotline" to
report such activities.

The "hotline" 1is part of the DOT’'s continuing effort to
identify and investigate highway construction contract
fraud and abuse and is operated under the direction of
the DOT Inspector General. All information will be
treated confidentially and caller anonymity will be
respected.



STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

REQUIRED DOCUMENTS

Federal-Aid Contracts

REQUIRED FOR BID. Bids will not be considered if the following documents are not completely filled out and submitted at the

time of bidding;:

1 Bid Form (Form 25D-9N)

2 Bid Schedule

3. Bid Security

4 Any bid revisions must be submitted by the bidder prior to bid opening on the following form:
Bid Modification (Form 25D-16)

REQUIRED AFTER NOTICE OF APPARENT LOW BIDDER. The apparent low bidder is required to complete and submit
the following document within 5 working days after receipt of written notification:

1. Subcontractor List (Form 25D-5)

REQUIRED FOR AWARD. In order to be awarded the contract, the successful bidder must completely fill out and submit the
following documents within the time specified in the intent to award letter:

1. Construction Contract (Form 25D-10A)

2. Payment Bond (Form 25D-12)

3. Performance Bond (Form 25D-13)

4. Contractor's Questionnaire (25D-8)

5. Certificate of Insurance (from carrier)

6. EEQO-1 Certification (Form 25A-304)

7. DBE Utilization Report (Form 25A-325CN)

8. When Form 25A-325C indicates less than the stated goal for the project, the successful bidder shall submit documentation
of efforts in meeting the goal by submitting the following:
Summary of Good Faith Effort Documentation (Form 25A-332A), and
Contact Reports (Form 25A-321AN)), as required

9. ~ On projects that include bid item 645, Training Program, the successful bidder shall submit the following:

Training Utilization Report (Form 25A-311N), and/or
DOT&PF Training Program Requesf (Form 25A-310), if required

10. On Federal-aid highway projects: Material Origin Certificate (Form 25D-60)

11. On Federal-aid airport projects: Buy American Certificate (Form 25D-61)
12. Bidders must register annually with the Civil Rights Office in order to be eligible for award. If not registered, or if unsure,
submit the following: Bidder Registration (Form 25D-6)

13. For each DBE to be used on the project, submit a DBE Commitment (Form 25A-326)

14. All submittals when required in the contract specifications

Form 25D-4AN (5/04) Page 1 of 1




STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

FEDERAL EEO BID CONDITIONS

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION CONTRACT
SPECIFICATIONS (EXECUTIVE ORDER 11246). FOR ALL NON-EXEMPT FEDERAL AND FEDERALLY-
ASSISTED CONSTRUCTION CONTRACTS TO BE AWARDED IN THE STATE OF ALASKA

1. Definitions. As used in these specifications:
a. “Covered area” means the geographical area described in the solicitation from which this contract resulted;

b. “Director” means Director, Office of Federal Contract Compliance Programs (OFCCP), United States
Department of Labor (DOL), or any persons to whom the Director delegates authority;

c. “Employer” identification number” means the Federal Social Security number used on the Employer’s
Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

d. “Minority” includes:

(1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);

(2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish
culture or origin, regardless of race);

(3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East,
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

(4) American Indian or Alaska Native (all persons having origins in any of the original peoples of North
America and maintaining identifiable tribal affiliations through membership and participation or
community identification).

2. Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work involving any
construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and which
is set forth in the solicitations from which this contract resulted.

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the DOL in the
covered area, either individually or through an association, its affirmative action obligations on all work in the
Plan area (including goals and timetables) shall be in accordance with that Plan for those trades that have unions
participating in the Plan. Contractors must be able to demonstrate their participation in and compliance with the
provisions of any such Hometown Plan. Each Contractor or subcontractor participating in an approved Plan is
individually required to comply with its obligations under the EEO clause, and to make good faith effort to
achieve each goal under the Plan in each trade in which it has employees. The overall good faith performance by
other Contractors or subcontractors toward a goal in an approved Plan does not excuse any covered Contractor’s
or subcontractor’s failure to make good faith efforts to achieve the Plan goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7(a) through 7(p)
of these specifications. The goals set forth in the solicitation from which this contract resulted are expressed as
percentages of the total hours of employment and training of minority and female utilization the Contractor should
reasonably be able to achieve in each construction trade in which it has employees in the covered area. The
Contractor is expected to make substantially uniform progress toward its goals in each craft during the period
specified.
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Covered construction contractors performing construction work in geographical areas where they do not have a
federal or federally-assisted construction contract shall apply the minority and female goals established for the
geographical area where the work is being performed. Goals are published periodically in the Federal Register in
notice form, and such notices may be obtained from any OFCCP office or from federal procurement contracting
officers.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the Contractor’s
obligations under these specifications, Executive Order 11246, or the regulations promulgated pursuant thereto.

6. In order for the non-working training hours of apprentices and trainees to be counted in meeting the goals, such
apprentices and trainees must be employed by the Contractor during the training period of an approved training
program and the Contractor must have made a commitment to employ the apprentices and trainees at the
completion of their training, subject to the availability of employment opportunities.

7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of
the Contractor’s compliance with these specifications shall be based upon its effort to achieve maximum results
from its actions. The Contractor shall document these efforts fully, and shall implement affirmative action steps at
least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in
all facilities at which the Contractor’s employees are assigned to work. The Contractor, where possible, will
assign two or more women to each construction project. The Contractor shall specifically ensure that all
foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the Contractor’s
obligations to maintain such a working environment, with specific attention to minority or female individuals
working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written notification
to minority and female recruitment sources and to community organizations when the Contractor or its unions
have employment opportunities available, and maintain a record of the organizations’ responses.

c. Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-
street applicant and minority or female referral from a union, a recruitment source or community organization
and of what action was taken with respect to each such individual. If such individual was sent to the union
hiring hall for referral and was not referred back to the Contractor by the union or, if referred, not employed
by the Contractor, this shall be documented in the file with the reason therefor, along with whatever additional
actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with which the Contractor has
a collective bargaining agreement has not referred to the Contractor a minority person or woman sent by the
Contractor, or when the Contractor has other information that the union referral process has impeded the
Contractor’s efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area which expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs
relevant to the Contractor’s employment needs, especially those programs funded or approved by the DOL.
The Contractor shall provide notice of these programs to the sources compiled under 7(b) above.

f. Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and training programs
and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in
any policy manual and collective bargaining agreement; by publicizing it in the company newspaper, annual
report, etc.; by specific review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all
employees at each location where construction work is performed.
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g. Review, at least annually, the company’s EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other
employment decisions including specific review of these items with on-site supervisory personnel such as
Superintendent, general foreman, etc., prior to the initiation of construction work at any job site. A written
record shall be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and dispositions of the subject matter.

h. Disseminate the Contractor’s EEO policy externally by including it in any advertising in the news media,
specifically including minority and female news media, and providing written notification to and discussing
the Contractor’s EEO policy with other Contractors and Subcontractors with whom the Contractor does or
anticipates doing business.

i. Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to
schools with minority and female students and to minority and female recruitment and training organizations
serving the Contractor’s recruitment area and employment needs. Not later than one month prior to the date
for the acceptance of applications for apprenticeship or other training by any recruitment source, the
Contractor shall send written notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection process.

j.  Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on the
site and in other areas of a Contractor’s workforce.

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part
60-3.

1. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for
promotional opportunities and encourage these employees to seek or to prepare for, through appropriate
training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices do not have
a discriminatory effect by continually monitoring all personnel and employment related activities to ensure
that the EEO policy and the Contractor’s obligations under these specifications are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-used toilet,

necessary changing facilities and necessary sleeping facilities shall be provided to assure privacy between the
sexes.

0. Document and maintain a record of all solicitations of offers for subcontractors from minority and female

construction contractors and suppliers, including circulations of solicitations to minority and female contractor
associations and other business associations.

p. Conduct a review, at least annually, of all supervisors’ adherence to and performance under the Contractor’s
EEO policies and affirmative action obligations.

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their
affirmative action obligations 7(a) through 7(p). The efforts of a contractor association, joint contractor-union,
contractor-community, or other similar group of which the Contractor is a member and participant, may be
asserted as fulfilling any or more of its obligations under 7(a) through 7(p) of these specifications provided that the
Contractor actively participates in the group, makes every effort to assure that the group has a positive impact on
the employment of minorities and women in the industry, ensures that the concrete benefits of the program are
reflected in the Contractor’s minority and female work force participation, makes a good faith effort to meet its
individual goals and timetables, and can provide access to documentation which demonstrates the effectiveness of
actions taken on behalf of the Contractor. The obligation to comply, however, is the Contractor’s and failure of

- such a group to fulfill an obligation shall not be a defense for the Contractor’s noncompliance.
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9. A single goal for minorities and a separate goal for women have been established. The Contractor, however, is
required to provide equal employment opportunity and to take affirmative action for all minority groups, both
male and female, and all women, both minority and non-minority. Consequently, the Contractor may be in
violation of the Executive Order if a particular group is employed in a substantially disparate manner (for example,
even though the Contractor has achieved its goals for women generally, the Contractor may be in violation of the
Executive Order if a specific minority group of women is underutilized.)

10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any
person because of race, color, religion, sex, or national origin.

11. The Contractor shall not enter into any subcontract with any person or firm debarred from government contracts
pursuant to Executive Order 11246.

12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal
Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may be
imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by the
OFCCP. Any Contractor who fails to carry out such sanctions and penalties shall be in violation of these
specifications and Executive Order 11246, as amended.

13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve
maximum results from its efforts to ensure equal employment opportunities. If the Contractor fails to comply with
the requirements of the Executive Order, the implementing regulations or these specifications, the Director shall
proceed in accordance with 41 CFR 60-4.8.

14. The Contractor shall designate a responsible official to monitor all employment related activity to ensure that the
company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be required by
the Government and to keep records. Records shall at least include for each employee the name, address,
telephone numbers, construction trade, union affiliation if any, employee identification number when assigned,
social security number, race, sex, status (e.g., mechanic apprentice, trainees, helper, or laborer), dates of changes
in status, hours worked per week in the indicated trade, rate of pay, and locations at which the work was
performed. Records shall be maintained in an easily understandable and retrievable form; however, to the degree
that the existing records satisfy this requirement, Contractors shall not be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws that establish
different standards of compliance or upon the application of requirements for the hiring of local or other area

residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development Block
Grant Programs).

16. The Bidder’s attention is called to the “Equal Opportunity Clause” and the “Standard Federal Equal Employment
Opportunity Construction Contract Specifications” set forth herein.

17. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor’s
aggregate work force in each trade on all construction work in the covered area, are as set forth in item 20.

These goals as listed in item 20 are applicable to all the Contractor’s construction work (whether or not it is federal
or federally-assisted) performed in the covered area.

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on
its implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the
specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. If the Contractor performs
construction work in a geographical area located outside of the covered area, it shall apply the goals established
for such geographical area where the work is actually performed. With regard to this second area, the Contractor
also is subject to the goals for both its federally and non-federally involved construction.
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The hours on minority and female employment and training must be substantially uniform throughout the length of
the contract, and in each trade, and the Contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees from Contractor to
Contractor or from project to project for the sole purpose of meeting the Contractor’s goals shall be a violation of
the contract, the Executive Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will be
measured against the total work hours performed.

18. The Contractor shall provide written notification to the Department, for all subcontracts documents as follows: the
name, address and telephone number of subcontractors and their employer identification number; the estimated
dollar amount of the subcontracts; estimated starting and completion dates of the subcontracts; and the
geographical area in which the contract is to be performed.

This written notification shall be required for all construction subcontracts in excess of $10,000 at any tier for
construction work under the contract resulting from this project’s solicitation.

19. As used in the Bid Notice, and in the contract resulting from this project’s solicitation, the “covered area” is the
State of Alaska.

20. Goal and Timetable

a. The following goal and timetable for female utilization shall be included in all federal and federally-assisted
construction contracts and subcontracts in excess of $10,000. The goal is applicable to the Contractor’s
aggregate on-site construction work force whether or not part of that work force is performing work on a
federal or federally assisted construction contract or subcontract.

ALASKA GOAL AND TIMETABLE FOR WOMEN*
Timetable Goal **

Until Further Notice 6.9%

b. The following goals and timetable for minority utilization shall be included in all federal or federally-assisted
construction contracts and subcontracts in excess of $10,000 to be performed in Alaska. The goals are
applicable to the Contractor’s aggregate on-site construction work force whether or not part of that work force
is performing work on a federal or federally-assisted construction contract or subcontract.

ALASKA GOALS AND TIMETABLE FOR MINORITY UTILIZATION

Timetable Economic Area (EA)*** Goals **
Until Further Notice Anchorage SMSA Area 08.7%
Remainder of State 15.1%

The goal and timetable for women listed above applies to Alaska as well as nationwide.

** The Director, from time to time, shall issue goals and timetables for minority and female utilization that

shall be based on appropriate work force, demographic or other relevant data and which shall cover
construction projects, or construction contracts performed in specific geographical areas. The goals shall
be applicable to each construction trade in a covered Contractor’s or subcontractor’s entire work force
which is working in the area covered by the goals and timetables, shall be published as notices in the
FEDERAL REGISTER, and shall be inserted by the contracting officers and applicants, as applicable, in
the Notice required by 41 CFR 60-4.2. Covered construction contractors performing construction work in
geographical areas where they do not have a federal or federally-assisted construction contract shall apply
the minority and female goals established for the geographical area where the work is being performed.

*%*%Refer to the Standard Metropolitan Statistical Areas (SMSA) and Economic Areas (EA), Office of
Management and Budget, 1975.
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. STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

SUBCONTRACTABLE ITEMS

Federal-Aid Contracts

DISADVANTAGED BUSINESS ENTERPRISE (DBE)

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Project Name and Number

The original DBE Utilization Goal for this project is: 0.0% of the basic bid amount.

The following is the list of subcontractable items by category/subcategory that must be considered under Section 120, DBE Program, Good Faith

Effort Criteria.

BID ITEM NO. DESCRIPTION OF WORK OR PORTION OF WORK

CATEGORY

(Continued on Reverse Side)
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STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

SUBCONTRACTOR LIST

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Project Name and Number

The apparent low bidder shall complete this form and submit it so as to be received by the Contracting Officer prior to the close
of business on the fifth working day after receipt of written notice from the Department.

Failure to submit this form with all required information by the due date will result in the bidder being declared nonresponsive
and may result in the forfeiture of the Bid Security.

Scope of work must be clearly defined. If an item of work is to be performed by more than one firm, indicate the portion or
percent of work to be done by each.

Check as applicable: [ 1] All Work on the above-referenced project will be accomplished without subcontracts
greater than 4 of 1% of the contract amount.
or -
[ 1] Subcontractor List is as follows:

LIST FIRST TIER SUBCONTRACTORS ONLY

FIRM NAME, AK BUSINESS LICENSE NO., SCOPE OF WORK TO
ADDRESS, CONTRACTOR'S BE PERFORMED
PHONE NO. REGISTRATION NO.

CONTINUE SUBCONTRACTOR INFORMATION ON REVERSE

I hereby certify the listed Alaska Business Licenses and Contractor’s Registrations were valid at the time bids
were opened for this project.

‘Signature of Authorized Company Representative Title

Company Name Company Address (Street or PO Box, City, State, Zip)
( )

Date ) ’ Phone Number
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FIRM NAME,
ADDRESS,
PHONE NO.

AK BUSINESS LICENSE NO.,
CONTRACTOR'S
REGISTRATION NO.

SCOPE OF WORK TO
BE PERFORMED
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STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES
Civil Rights Office — DBE Program

BIDDER REGISTRATION

All firms must register annually or prior to project award with the Alaska Department of Transportation and Public Facilities
(DOT&PF) Civil Rights Officer (CRO). Complete this form for each contractor and subcontractor.

Name of Firm:

Street Address:

Mailing Address:

Telephone Number: Fax number:

E-mail Address: Date Firm was Established:

Is this firm a (check all that apply):

Prime Contractor? [ 1Yes [ INo

Subcontractor? [ 1Yes [ INo  [dentify specialty:

Service Provider? [ 1Yes [ ]No Identify service:

Material Supplier? [ 1Yes [ JNo Identify material:
Manufacturer? [ 1Yes [ JNo  Identify product:

Certified DBE? * [ 1Yes* [ INo  * Complete Page 2 of this form

Type of contracts/proposals bid by the firm:
[ ]Highways [ ]Airports [ ]Mass Transit

[ ] Other (specify)

Firm’s gross annual receipts:
[ 1 <8500,000

[ 18500,000 - $999,999

[ 1 $1,000,000 - $4,999,999

[ 185,000,000 - $9,999,999

[ 1$10,000,000 - 16,999,999
[ 1> 817,000,000

Signature of Company Representative Title ‘ Date
Send this completed form to: OR You may fax your completed form to:
-ADOT&PF Civil Rights Office (907) 269-0847

PO Box 196900
Anchorage, Alaska 99519-6900

If you have any questions, please call (907) 269-0851.
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ADDITIONAL INFORMATION REQUIRED
FOR BUSINESSES CERTIFIED IN THE ADOT&PF DBE PROGRAM

Notice to DBE Firms: All businesses are required to submit a Bidder’s Registration form before an ADOT&PF
contract can be awarded. The Bidder's Registration form must be submitted on an annual basis by July 1 and is valid
through June 30 the following year. DBEs are required to indicate on this form if they wish to be a required contact
for prime contractors performing DBE Good-Faith Efforts (GFE). A DBE that either does not submit a Bidder’s
Registration by July 1 or indicate they are not interested in being a required contact, will be listed in the directory as a

non-required contact. DBEs that are a non-required contact will not have to be contacted by contractors demonstrating
a GFE.

A. DBE Directory Information

1. Does your firm wish to receive bid solicitations from contractors seeking DBE participation

in your DBE Work Category? (If "No" is checked, skip Questions 2 and 3.) [ TYes [ ]No
2. What ADOT&PF defined region of the state are you willing to work or provide services? [ ]Northern
[ ] Central

[ 1 Southeast
[ ]Out of State

3. Bid
Contact
Info.
Name Title
Telephone Number Fax Number
Email Address Company Website

Instructions
A. DBE Directory Information (See below for Instructions)

1. Indicate choice by checking "Yes" or "No."
"Yes" means that your firm will be a required contact for contractors demonstrating a GFE. Your firm will be

expected to maintain a means of receiving bid request communications and provide responses to contractor's
" bid requests.

"No" means that your firm does not wish to receive bid solicitations from contractors performing a GFE. Your
firm will be listed in the DBE directory. Answering "No" does not change your DBE certification status,
however in doing so, you assume full responsibility for notifying contractors that you wish to bid on a specific

project.

2. Indicate choice(s) of all that apply to your firm.

3. Bid Contact Information. Please enter the contact person information for the individual in your company that
will be responding to GFE bid solicitations. This information will be published in the DBE Directory.
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STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

CONTRACTOR’S QUESTIONNAIRE

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Project Name and Number

A. FINANCIAL
1. Have you ever failed to complete a contract due to insufficient resources?
[ 1No [ ]Yes If YES, explain:
2. Describe any arrangements you have made to finance this work:

B. EQUIPMENT

1. Describe below the equipment you have available and intend to use for this project.

ITEM QUAN. MAKE MODEL SIZE/ PRESENT
CAPACITY MARKET VALUE
Form 25D-8 (8/01) Page 1 of 2




2. What percent of the total value of this contract do you intend to subcontract? %

3. Do you propose to purchase any equipment for use on this project?
[ ]No [ 1Yes IfYES, describe type, quantity, and approximate cost:

4. Do you propose to rent any equipment for this work?
[ 1No [ 1 Yes IfYES, describe type and quantity:

5. Is your bid based on firm offers for all materials necessary for this project?
[ ]1Yes [ INo IfNO, please explain:

C. EXPERIENCE

1. Have you had previous construction contracts or subcontracts with the State of Alaska?
[ 1Yes [ 1No

Describe the most recent or current contract, its completion date, and scope of work:

2. List, as an attachment to this questionnaire, other construction projects you have completed, the dates of completion,
scope of work, and total contract amount for each project completed in the past 12 months.

I hereby certify that the above statements are true and complete.

Name of Contractor Name and Title of Person Signing

Signature Date
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STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

BID FORM

for

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Project Name and Number

by

Company Name

Company Address (Street or PO Box, City, State, Zip)

TO THE CONTRACTING OFFICER,
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES:

In compliance with your Invitation to Bid dated August 17, 2010, the Undersigned proposes to furnish and
deliver all the materials and do all the work and labor required in the construction of the above-referenced Project,
located at or near Gakona, Alaska, according to the plans and specifications and for the amount and prices named
herein as indicated on the Bid Schedule consisting of 3 sheets, which is made a part of this Bid.

The Undersigned declares that he has carefully examined the contract requirements and that he has made a
personal examination of the site of the work; that he understands that the quantities, where such are specified in the
Bid Schedule or on the plans for this project, are approximate only and subject to increase or decrease, and that he is
willing to perform increased or decreased quantities of work at unit prices bid under the conditions set forth in the
Contract Documents.

The Undersigned hereby agrees to execute the said contract and bonds within fifteen calendar days, or such
further time as may be allowed in writing by the Contracting Officer, after receiving notification of the acceptance of
this bid, and it is hereby mutually understood and agreed that in case the Undersigned does not, the accompanying bid
guarantee shall be forfeited to the State of Alaska, Department of Transportation and Public Facilities as liquidated
damages, and the said Contracting officer may proceed to award the contract to others.

The Undersigned agrees to commence the work within 10 calendar days, and to complete the work within
120 calendar days, after the effective date of the Notice to Proceed, or by , unless extended
in writing by the Contracting Officer.

The Undersigned proposes to furnish Payment Bond in the amount of 50% (of the contract) and Performance
Bond in the amount of 50% (of the contract), as surety conditioned for the full, complete and faithful performance of
this contract.
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The Undersigned acknowledges receipt of the following addenda to the drawings and/or specifications (give number

and date of each).

Addenda Date
Number Issued

Addenda |Date
Number Issued

Addenda
Number

Date
Issued

NON-COLLUSION DECLARATION

The Undersigned declares, under penalty of perjury under the laws of the United States, that neither he nor the firm,
association, or corporation of which he is a member, has, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with

this bid.

The Undersigned has read the foregoing and hereby agrees to the conditions stated therein by affixing his

signature below:

Signature of Authorized Company Representative

Typed Name and Title

C )

C )

Phone Number

Fax Number

Form 25D-9N (10/03)
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State of Alaska

Department of Transportation & Public Facilities SCHBEIBU LE
Northern Region

Tok Cut Off MP 0-2 and MP 5-24 Resurfacing

Project No. IM-0A1-3(15) / 63364

Bidders Please Note: Before preparing this Bid Schedule, read carefully, the "Invitation
To Bid".

The Bidder shall insert a unit bid price or a lump sum price in figures opposite each pay
item in the bid schedule. The estimated quantity of work for payment on a lump sum
basis will be "all required" and as further specified in the contract.

Wherever a contingent amount is shown for any item in this bid schedule such amount
shall govern and be included in the bid total.

The bidder shall insert a price for each pay item listed below. Type or print legibly.

Item No. | Item Description Unit Quantity Unit Bid Price Amount Bid
201 (2B) ‘ Grubbing Lump Sum All Req'd. Lump Sum
202 (10) | Single Mail Box Installation Each 12 ) S
202 (11) | Multiple Mail Box Installation Each 2
203 (3) |Unclassified Excavation | Cubic Yard 31,443
203 (6) |Borrow Ton 36,870
301 (1) |Aggregate Base Course, Ton 182,445 -
Grading D-1
303 (1) |Reconditioning Station 898
401 (10) Asphalt Material Price Contingent AllReqd. | ContingentSum | 143,375.00
Adjustment Sum
‘405 (3) | Double B/C Chip AST Square Yard 439,680 -
606 (1) iW-beam Guardrail Linear Foot 11,715

Bid Schedule: Tok Cut Off MP 0-2 and MP 5-24 Resurfacing
Project No. IM-0A1-3(15) /63364
8/12/2010 Page 1 of 3 Bid Submitted By:




Department of Transportation & Public Facilities

State of Alaska

Northern Region

BID
SCHEDULE

Tok Cut Off MP 0-2 and MP 5-24

Project No. IM-0A1-3(15) / 63364

Resurfacing

The bidder shall insert a price for each pay item listed below. Type or print legibly.

Iltem No. Iltem Description Unit Quantity Unit Bid Price Amount Bid

606 (6) | Removing & Disposing of Linear Foot 12,550 ]
Guardrail

606 (9) |Controlled Release Terminal Each 6
(CRT)

606 (11) | Extruder Terminal (ET-Plus) Each 20 i

606 (22) | Guardrail Mounted Wood Curb| Linear Foot 5950

611 (1) |Rip Rap, Class | Cubic Yard 00 | 1 4'

614 (2) |Remove and Relocate Lump Sum All Req'd. Lump Sum
Concrete Barrier

615 (1) |Standard Sign Square Foot 377.91

640 (1) |Mobilization And LumpSum | AllReqd. | LumpSum | |
Demobilization

640 (4) |Worker Meals and Lodging, or | Lump Sum All Req'd. Lump Sum )
Per Diem

641 (1) 'Erosion, Sediment And Lump Sum All Req'd. Lump Sum
Pollution Control
Administration

641 (3) | Temporary Erosion, Sediment | Lump Sum All Req'd. Lump Sum o
And Pollution Control

641 (4) |Temporary Erosion, Sediment | Contingent All Req'd. ContingentSum ~ 7,500.00
And Pollution Control Sum
Modification

641 (5) |Erosion, Sediment and Contingent All Req'd. Contingent Sum 0.00
Pollution Control Price Sum
Adjustments

642 (1) | Construction Surveying Lump Sum All Req'd. Lump Sum

642 (3A) | Three Person Survey Party Contingent All Req'd. Contingent Sum 15,000.00

Sum
643 (2) |Traffic Maintenance | Lump Sum All Req'd. Lump Sum ]

Bid Schedule: Tok Cut Off MP 0-2 and MP 5-24 Resurfacing
Project No. IM-0A1-3(15) /63364

8/12/2010

Page 2 of 3
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State of Alaska
Department of Transportation & Public Facilities
Northern Region

BID
SCHEDULE

Tok Cut Off MP 0-2 and MP 5-24

Project No. IM-0A1-3(15) / 63364

Resurfacing

The bidder shall insert a price for each pay item listed below. Type or print legibly.

Item No. Iltem Description Unit Quantity Unit Bid Price Amount Bid
643 (3) |Permanent Construction Signs| Lump Sum All Req'd. Lump Sum
643 (23) | Traffic Price Adjustment Contingent AllReqd. | Contingent Sum 0.00
Sum
643 (25) | Traffic Control Contingent | AllReqd. = Contingent Sum 193,300.00
Sum
644 (1) |Field Office Lump Sum All Req'd. Lump Sum
644 (2) |Field Laboratory Lump Sum All Req'd. Lump Sum
644 (6) |Vehicles Lump Sum All Req'd. Lump Sum ]
644 (15) | Nuclear Testing Equipment Each 1 o
Storage Shed
645 (1) |Traning Program, (2) Labor Hour 1,025
Trainees/Apprentices
670 (1) |Painted Traffic Markings Lump Sum All Req'd. Lump Sum
Total $

Bid Schedule: Tok Cut Off MP 0-2 and MP 5-24 Resurfacing

Project No. IM-0A1-3(15) /63364
8/12/2010 Page

3 of 3

Bid Submitted By:




STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

CONSTRUCTION CONTRACT

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Project Name and Number

This CONTRACT, between the STATE OF ALASKA, DEPARTMENT OF TRANSPORTATION AND PUBLIC
FACILITIES, herein called the Department, acting by and through its Contracting Officer, and

Company Name

Company Address (Street or PO Box, City, State, Zip)

a/an [ ] Individual [ ] Partnership [ ]Joint Venture [ ] Sole Proprietorship [ ] Corporation incorporated
under the laws of the State of , its successors and assigns, herein called the Contractor, is
effective the date of the signature of the Contracting Officer on this document.

WITNESSETH: That the Contractor, for and in consideration of the payment or payments herein specified and agreed to by
the Department, hereby covenants and agrees to furnish and deliver all the materials and to do and perform all the work and
labor required in the construction of the above-referenced project at the prices bid by the Contractor for the respective
estimated quantities aggregating approximately the sum of

Dollars

(63 ), and such other items as are mentioned in the original Bid, which Bid and prices named,
together with the Contract Documents are made a part of this Contract and accepted as such.

It is distinctly understood and agreed that no claim for additional work or materials, done or furnished by the Contractor and
not specifically herein provided for, will be allowed by the Department, nor shall the Contractor do any work or furnish any
material not covered by this Contract, unless such work is ordered in writing by the Department. In no event shall the
Department be liable for any materials furnished or used, or for any work or labor done, unless the materials, work, or labor
are required by the Contract or on written order furnished by the Department. Any such work or materials which may be done
or furnished by the Contractor without written order first being given shall be at the Contractor's own risk, cost, and expense
and the Contractor hereby covenants and agrees to make no claim for compensation for work or materials done or furnished
without such written order. -

The Contractor further covenants and agrees that all materials shall be furnished and delivered and all labor shall be done and
performed, in every respect, to the satisfaction of the Department, on or before: or within

calendar days. It is expressly understood and agreed that in case of the failure on the part of the Contractor, for any reason,
except with the written consent of the Department, to complete the furnishing and delivery of materials and the
doing and.performance of the work before the aforesaid date, the Department shall have the right to deduct from
‘any money due or which may become due the Contractor, or if no money shall be due, the Department shall have the right
to recover dollars ($ )
per day for each calendar day elapsing between the time stipulated for the completion and the actual date of completion in
accordance with the terms hereof; such deduction to be made, or sum to be recovered, not as a penalty but as liquidated
damages.
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The bonds given by the Contractor in the sum of $ Payment Bond, and $

Performance Bond, to secure the proper compliance with the terms and provisions of this Contract, are submitted herewith and
made a part hereof.

IN WITNESS WHEREOF, the parties hereto have executed this Contract and hereby agree to its terms and conditions.

CONTRACTOR
Company Name
Signature of Authorized Company Representative
Typed Name and Title
Date [
(Corporate Seal)
STATE OF ALASKA

DEPARTMENT OF TRANSPORTATION
AND PUBLIC FACILITIES

Signature of Contracting Officer

Typed Name

Date

Form 25D-10A (8/01) Page 2 of 2




STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

PAYMENT BOND

Bond No.

For

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Project Name and Number

KNOW ALL WHO SHALL SEE THESE PRESENTS:

That

of as Principal,
and

of as Surety,

firmly bound and held unto the State of Alaska in the penal sum of
Dollars

¢ ) good and lawful money of the United States of America for the payment whereof,

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns,
jointly and severally, firmly by these presents.

WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the of
AD.,20 , for construction of the above-referenced project, said work to be done according to the terms of said contract.

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall comply with all requirements
of law and pay, as they become due, all just claims for labor performed and materials and supplies furnished upon or for the work
under said contract, whether said labor be performed and said materials and supplies be furnished under the original contract, any
subcontract, or any and all duly authorized modifications thereto, then these presents shall become null and void; otherwise they
shall remain in full force and effect.

IN WITNESS WHEREOF, we have hereunto set our hands and seals at
this day of AD. 20 .

Principal:

Address:

By:

Contact Name:

Phone: ( )

Surety:

Address:

By:

Contact Name:

Phone: ( )

The offered bond has been checked for adequacy under the applicable statutes and regulations:

Alaska Department of Transportation & Public Facilities Authorized Representative Date
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See Instructions on Reverse

INSTRUCTIONS

1.  This form, for the protection of persons supplying labor and material, shall be used whenever a payment bond is
required. There shall be no deviation from this form without approval from the Contracting Officer.

2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be typed

on the face of the form. Where more than a single surety is involved, a separate form shall be executed for each
surety.

3.  The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in
words and in figures.

4.  Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. Such
forms are available upon request from the Contracting Officer.

5.  The bond shall be signed by authorized persons. Where such persons are signing in a representative capacity (e.g., an
attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation
involved, evidence of authority must be furnished.

Form 25D-12 (8/01) Page 2 of 2




STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

PERFORMANCE BOND

Bond No.

For

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Project Name and Number

KNOW ALL WHO SHALL SEE THESE PRESENTS:

That

of as Principal,
and

of as Surety,

firmly bound and held unto the State of Alaska in the penal sum of
Dollars

% ) good and lawful money of the United States of America for the payment whereof,

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns,
jointly and severally, firmly by these presents.

WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the of
A.D. 20 , for construction of the above-named project, said work to be done according to the terms of said contract.

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall well and truly perform and
complete all obligations and work under said contract and if the Principal shall reimburse upon demand of the Department of
Transportation and Public Facilities any sums paid him which exceed the final payment determined to be due upon completion of the
project, then these presents shall become null and void; otherwise they shall remain in full force and effect.

IN WITNESS WHEREOF, we have hereunto set our hands and seals at
this day of AD.,20 .

Principal:

Address:

By:

Contact Name:

Phone: ( )

Surety:

Address: »

By:

Contact Name:

Phone: ( )

The offered bond has been checked for adequacy under the applicable statutes and regulations:

Alaska Department of Tran'sportation & Public Facilities Authorized Representative Date

See Instructions on Reverse

Form 25D-13 (8/01) Page 1 of 2




INSTRUCTIONS

1. This form shall be used whenever a performance bond is required. There shall be no deviation from this form
without approval from the Contracting Officer.

2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be

typed on the face of the form. Where more than a single surety is involved, a separate form shall be executed for
each surety.

3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in
words and in figures.

4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond.
Such forms are available upon request from the Contracting Officer.

5.  The bond shall be signed by authorized persons. Where such person is signing in a representative capacity (e.g., an
attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation
involved, evidence of authority must be furnished.

Form 25D-13 (8/01) Page 2 of 2




STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

BID BOND

For

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Project Name and Number

DATE BOND EXECUTED:
PRINCIPAL (Legal name and business address): TYPE OF ORGANIZATION:
[ ]Individual [ ] Partnership
[ 1Joint Venture [ ] Corporation
STATE OF INCORPORATION:
SURETY(IES) (Name and business address):
A. B. C.
PENAL SUM OF BOND: DATE OF BID:

We, the PRINCIPAL and SURETY above named, are held and firmly bound to the State (State of Alaska), in the penal sum of
the amount stated above, for the payment of which sum will be made, we bind ourselves and our legal representatives and
successors, jointly and severally, by this instrument.

THE CONDITION OF THE FOREGOING OBLIGATION is that the Principal has submitted the accompanying bid in writing,
date as shown above, on the above-referenced Project in accordance with contract documents filed in the office of the
Contracting Officer, and under the Invitation for Bids therefor, and is required to furnish a bond in the amount stated above.

If the Principal's. bid is accepted and he is offered the proposed contract for award, and if the Principal fails to enter into the
contract, then the obligation to the State created by this bond shall be in full force and effect.

If the Principal enters into the contract, then the foregoing obligation is null and void.

PRINCIPAL

Signature(s) 1 2. 3
Name(s) S 2. 3.
& Title(s)

(Typed) -

Corporate
Seal

See Instructions on Reverse

Form 25D-14 (8/01) Page 1 of 2




CORPORATE SURETY(IES)

1.  This form shall be used whenever a bid bond is submitted.

Surety A Name of Corporation State of Incorporation Liability Limit
$
Signature(s) 1. 2.
Corporate
Name(s) 1. 2. Seal
& Titles
(Typed)
Surety B Name of Corporation State of Incorporation Liability Limit
$
Signature(s) 1. 2.
Corporate
Name(s) 1. 2. Seal
& Titles
(Typed)
Surety C Name of Corporation State of Incorporation Liability Limit
$
Signature(s) 1. 2.
Corporate
Name(s) 1. 2. Seal
& Titles
(Typed)
INSTRUCTIONS

2. Insert the full legal name and business address of the Principal in the space designated. If the Principal is a partnership

or joint venture, the names of all principal parties must be included (e.g., "Smith Construction, Inc. and Jones
Contracting, Inc. DBA Smith/Jones Builders, a joint venture"). If the Principal is a corporation, the name of the state in
which incorporated shall be inserted in the space provided.

Insert the full legal name and business address of the Surety in the space designated. The Surety on the bond may be

any corporation or partnership authorized to do business in Alaska as an insurer under AS 21.09. Individual sureties
will not be accepted.

The penal amount of the bond may be shown either as an amount (in words and figures) or as a percent of the contract
bid price (a not-to-exceed amount may be included).

The scheduled bid opening date shall be entered in the space marked Date of Bid.

The bond shall be executed by authorized representatives of the Principal and Surety. Corporations executing the bond
shall also affix their corporate seal.

Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

The states of incorporation and the limits of liability of each surety shall be indicated in the spaces provided.

The date that bond is executed must not be later than the bid opening date.

Form 25D-14 (8/01)

Page 2 of 2




STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

BID MODIFICATION

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Project Name and Number

Modification Number:

Note: All revisions shall be made to the unadjusted bid amount(s).
Changes to the adjusted bid amounts will be computed by the Department.

REVISION TO REVISION TO

PAY ITEM NO. PAY ITEM DESCRIPTION UNIT BID PRICE +/- | BID AMOUNT +/-

TOTAL REVISION: $

Name of Bidding Firm

Responsible Party Signature Date

This form may be duplicated if additional pages are needed.

Form 25D-16 (8/01) Page of




STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

MATERIAL ORIGIN CERTIFICATE

Federal-Aid Highway Contracts

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Project Name and Number

By signing this Material Origin Certificate, the offeror certifies that all steel and iron products to be furnished under this
project are manufactured in the United States and comply with Subsection 106-1.01, Buy America Provision, of the
Contract Special Provisions, except for those items listed by the offeror below or on a separate and clearly identified
attachment.!

PRODUCT? COUNTRY OF ORIGIN cosT’

THE FOLLOWING ITEMS ARE CONSIDERED TO BE MANUFACTURING PROCESSES*:
Modifying the chemical content.

Initial rolling into plates, shapes, rods, and bars. Structural steel completed at this point.

Rolling into sheets, corrugating, and rolling into culverts, guardrail, etc.

Processing and drawing into wire, spinning wire into cable or strand, forming wire fabric, fencing, etc.

o a0 o

or enhances the value of the product.

The action of coating iron or steel. "Coating includes epoxy coating, galvanizing, painting, and any other coating that protects

Contractor Signature of Contractor’s Representative

Date

The Contractor may amend this certificate after award only by a signed statement and only up to the limit specified in the contract.
Enter “NONE” on the first line if there are no exceptions.

Invoice cost as delivered to the project including freight.

There is a Nationwide waiver to Buy America for pig iron and processed, pelletized and reduced iron ore.

R e

Form 25D-60 (8/01) ' Page 1 of 1




STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

EEO-1 CERTIFICATION

Federal-Aid Contracts

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Project Name and Number

This certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor [41 CFR 60-1.7
(b) (1)] and must be completed by the successful Bidder and each proposed Subcontractor participating in this contract.

PLEASE CHECK APPROPRIATE BOXES
The [ IBidder [ ]Proposed Subcontractor hereby CERTIFIES:
PART A. Bidders and proposed Subcontractors with 50 or more year-round employees and a federal contract amounting to

$50,000 or more are required to submit one federal Standard Report Form 100 during each year that the two conditions exist
(50 employees and a $50,000 federal contract).

The company named below (Part C) is exempt from the requirements of submitting the Standard Report Form 100 this year.
[ JNO (gotoPART B) [ 1YES (gotoPART C)

Instructions and blank Standard Report Form 100's may be obtained from a local U.S. Department of Labor office, or by
writing to:

The Joint Reporting Committee
P.O. Box 779
Norfolk, Virginia 23501

Telephone number: (757) 461-1213
PART B. The company named below has submitted the Standard Report Form 100 this year.
[ INO ~ [ 1YES
Note: Bidders and proposed Subcontractors who have not filed the required Standard Report Form 100 and are not exempt

from filing requirements will not be awarded this contract or subcontract until Form 100 has been filed for the current year
ending June 30.

PARTC.

Signature of Authorized Company Representative Title

Company Name Company Address (Street or PO Box, City, State, Zip)
C )

Date Phone Number

Form 25A-304 (8/01) Page 1 of 1




STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

DOT&PF TRAINING PROGRAM REQUEST

Federal-Aid Contracts

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Project Name and Number

Section 645, entitled "Training Program" in the Special Provisions, specifies the number of minorities and/or women to be
trained and the number of hours of training to be provided under the terms of this contract. Contractors desiring to use
DOT&PF approved training programs (instead of those approved by USDOL/BAT) shall complete items 1 through 5; use
additional sheets, if necessary, and reference appropriately. Training shall be in the skilled construction trades, where possible.
One form shall be completed for each job classification selected. Contractors are encouraged to contact the DOT&PF Civil
Rights Office* for assistance with developing approvable training programs prior to bid opening; training programs must be

approved prior to award of

the contract. Training programs which are less than 500 hours will not be approved.

1. Job Classification:

2. Minimum qualifications for trainee(s) shall be as follows: (minimum starting age, prerequisite education and/or
experience):

3. Training Schedule. This schedule must contain not less than 500 hours of training. Allocation of time to be spent in

each unit of training (3A, 3B, 3C, and 3D) shall be specific and consistent with industry practice.

A. ORIENTATION AND OBSERVATION (introductory unit to include construction basics, traffic flow, basic skills, crafts involved

on project, etc.)

(1) Safety Procedures (detail routine activities, safety meetings, etc.): ______ _HOURS

| (2) Observation of Basic Skills (list specific skills): _______HOURS
*(3) Manipulation of Tools or Equipment (list tools, equipment, and activities): : _____HOURS

SUBTOTAL A: ______ HOURS

* DOT&PF Civil Rights Office: (907) 269-0851 or toll free: 1-800-770-6236

Form 25A-310 (8/01)
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B. CARE AND MAINTENANCE OR SPECIAL PREPARATIONS (list of basic skills and
maintenance and care of tools/equipment required in this job classification)

activities which prepare the trainee(s) for

(1) Safety (required; specify hazards and checks): ___ HOURS
(2) Maintenance schedule and care of tools/equipment (list responsibilities of trainee): ___ HOURS
(3) Basic skills involved: ______HOURS

SUBTOTAL B: ___ HOURS

C. APPLIED TECHNIQUES AND/OR METHODS (include manipulation of tools/equipment, patterns or processes involved,

coordination:with other equipment and/or crafts, etc.)

(1) Safety (required; specific activities, meetings, quality control, etc): _______ HOURS
(2) Identify equipment/tools involved in each process: _____ HOURS
(3) Particular methods or patterns involved: _____ HOURS

SUBTOTAL C: _____ HOURS

D. ACTUAL APPLICATION OR OPERATION (specify the activities and the general-order in which they will be taught/practiced

where the trainee applies the knowledge learned in ltems 3A, 3B, and 3C)

(1) Safety (required; list specific and routine activities): ___ HOURS
(2) Identify general workday routine and operational activities: _____HOURS
(3) Special activities and/or coordination efforts: ______HOURS

SUBTOTAL D: ______ HOURS

Form 25A-310 (8/01)

Page 2 of 3




E. RELATED OFF-SITE INSTRUCTION. (Optional) In order to receive credit for off-site instruction, the trainee must be
concurrently employed on the project and the Contractor must either provide the instruction, pay for the instruction, or
pay the trainee’s wages while attending the off-site instruction.

Describe offsite instruction in detail:

SUBTOTAL E: HOURS
Name and Address of Provider
4, Total Hours. Total of training hours provided in Items 3A-E: TOTAL: HOURS
5. Wages. Trainees shall be paid prevailing Davis-Bacon fringes, plus the following during their training:
(see Section 645 wage requirements)
Isthalf: § = % of journey scale
3rd quarter: $ = % of journey scale
4th quarter: $ = % of journey scale
6. Evaluation. Evaluation or grading of each trainee’s performance on the job will be documented using the following
procedures:
A. Each trainee will be reviewed upon completion of each unit (3A, 3B, 3C, 3D) of training; the review shall be

in writing and indicate the number of hours of training received; the trainee shall participate in the review, sign
it, and receive a copy.

B. The evaluation need only indicate pass/fail status. If fail status is indicated, the Contractor will provide written
documentation as part of the review which documents the grounds for failure.

This training program has been developed for, and approval is hereby requested for use on, the above referenced project.

Signature of Authorized Company Representative Title
Company Name Company Address (Street or PO Box, City, State, Zip)
C )
Date Phone Number
Approved [ ] Disapproved [ ]
Remarks:
Training Program No. Assigned
DOT&PF Statewide Training Representative Date

Form 25A-310 (8/01) Page 3 of 3




STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

TRAINING UTILIZATION REPORT
Federal-Aid Highway Contracts

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Project Name and Number

Training Program Special Provision, Section 645 specifies the number of minorities and/or women to be trained and the number of
hours of training to be provided under this Contract. The Contractor may train non-minority males in compliance with Section 645, but
only if documentation of good faith efforts has been submitted to, and approved by, the Engineer, prior to the employment of such
non-minority male(s). Good faith efforts, at a minimum, must be as extensive as the recruitment efforts listed in the EEO Bid
Conditions, 7b, 7c, 7d, 7e, 7i, 7j, and 71 (25A301).

The number of individuals to be trained under this Contract is
The number of hours of training to be provided is

This Training Special Provision implements 23 CFR 230, Subpart A, Appendix B. Contractors can use either training programs
approved by the U.S. Department of Labor, Bureau of Apprenticeship & Training (USDOL/BAT) or training programs approved by
ADOT&PF. The Contractor must complete this form indicating the type of training to be provided, the number of individuals to be
trained in each trade or job classification, the number of hours of training to be provided *, and the anticipated training start date.

1. To be completed by Contractors using USDOL/BAT Training Programs: Indicate below the number of apprentices, total
number of hours, and anticipated start dates for each craft selected:

APPROVED CRAFTS, CERTIFICATION NUMBERS AND JURISDICTIONAL AREAS

STATEWIDE JURISDICTION SOUTH OF THE 63° PARALLEL
CrafuCert Number | (R GE | ofHours | pate | CrafvCertNumber | SRR | of Hous | Date
Asbestos Worker #90032 Carpenter #74032
Bricklayer #85040 Painter #72820
Cement Mason & Plasterer #78533 . Pipefitter #72586
Electrician #81299 Plumber #83534 !
Ironworker #76779 Sheetmetal Worker #74072
Op. Engineer #X90349 Other #
Roofer #X90317 NORTH OF THE 63° PARALLEL
Piledriver 2 (3/30/75) ‘ Carpenter #47990
Camp Culinary? (4/25/74) ' Painter #77750
Laborer #XAK92T017 Fitter/Plumber #75055
Other # Sheetmetal #76781
Other # Other #
Other #

Juneau Jurisdictional area is #83534 and Anchorage area is #72586.
U.S. DOL does not assign Certification numbers to these training programs. Only approval dates.
The total number of hours of training should equal the hours of training required under Section 645.

Form 25A311N (10/03) Page 1 of 2



2. To be completed by Contractors using ADOT&PF training programs: Indicate below the type of training, number of
trainees, number of hours of training (500 hours per trainee), and anticipated start dates.

Number of
Job Classification Trainees Total Hours Anticipated Start Date(s)

3. To be completed by all Contractors as part of the Contractor’s EEO affirmative action program, the Contractor certifies that
all training will be provided by the Contractor as stated in items 1 OR 2 above, in accordance with Training Program Special
Provision, Section 645.

Company Name Company Address
Point of Contact Phone Number
Signature of Authorized Company Representative Date

To be completed by the ADOT&PF OJT Coordinator prior to contract award:
Training Program(s) approved for this Project and Date Approved:

Signature of ADOT&PF OJT Coordinator Date

Form 25A311N (10/03) Page 2 of 2




STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

CONTACT REPORT

Federal-Aid Contracts

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Project Name and Number

Specific Work or Materials (by pay Item):

DBE Firm Contacted:

(G
Name Address Phone Number
A. INITIAL CONTACT: (See important contact information on instruction sheet)
Method:
1. Date [ ]Phone [ ]Mail [ JFAX [ ] Other
2. Person
Contacted
Name Title

3. DBE's Response: Date: Method: [ ]Phone [ ]Mail [ JFAX [ ]Other

[ ] Submitted an acceptable sub-bid. (If sub-bid accepted, skip to Section D)

[ ]Not interested: Indicate Reason(s)

[ ] Needs more information: Date Prime provided requested information

[ ] Will provide quote by: ~ Date

[ 1Received unacceptable sub-bid (complete Section C)
B. FOLLOW-UP CONTACT

Method:
1. Date [ ]Phone [ ]Mail [ JFAX [ ] Other
2. Person
Contacted
Name Title

3. DBE's Response: Date: Method: [ ]Phone [ ]Mail [ JFAX [ ] Other

[ ] Submitted an acceptable sub-bid. (If sub-bid accepted, skip to Section D)
[ ] Received unacceptable sub-bid (complete Section C)
[ ] Other result:

C. EXPLANATION OF FAILURE TO ACHIEVE AN ACCEPTABLE SUB-BID:
1. Were the following required efforts made?

a [ ] Yes [ ]1No  Identified specific items of work, products, materials, etc. when asking for quote(s).
b. [ ]Yes [ ]No " Offered assistance in acquiring necessary bonding & insurance.

c. [ 1]Yes [ ]No Provided all appropriate information concerning the specific work items or materials.

2. Was the DBE's quote non-competitive (i.e., more than 10% higher than the accepted quote)? [ ] Yes[ ]No
3. Was the DBE unable to perform in some capacity? [ ]Yes [ ]No If "Yes", explain:

D. CERTIFICATION: I certify that the information provided above is accurate and that efforts to solicit sub-bids were made in
good faith.

Signature of Company Representative Title Date

Name of DOT&PF Reviewer Title Date

Form 25A-321AN (10/03) Page 1 of 2




INSTRUCTIONS

Project Name and Number: Enter project name and number as they appear on bid documents.
Work or Materials: Identify the specific work item or material that you requested this firm to furnish.
Firm Contacted: Enter name of firm as it appears in the current DOT&PF DBE directory.

Address: Enter address of firm contacted. Phone Number: Enter phone number of firm contacted.

A. INITIAL CONTACT (Must be made at least seven calendar days prior to bid opening.)
1. Date and Method of Initial Contact: Indicate the method and date that actual contact was made or the date

correspondence was postmarked. Leaving a "please call me" message does not constitute a contact. Attach a copy of dated
letter or fax.

2. Name and Title of Person Contacted. Enter name and title of company representative with whom you corresponded or
discussed submitting a sub-bid.

3. DBE's Response: Indicate one or more of the responses listed. If a firm bid was received and accepted, skip to section D.

B. FOLLOW-UP CONTACT

If no response or an inconclusive response was received from the initial contact, a follow-up contact is required to determine for a
certainty that the firm does not intend to submit a sub-bid or to conclude discussions with a sub-bid submittal.

1. Date and Method of Follow-up Contact: Indicate the method and date that actual contact was made or the date

correspondence was postmarked. Leaving a "please call me" message does not constitute a contact. Attach a copy of dated
letter or fax.

2. Name and Title of Person Contacted. Enter name and title of company representative with whom you corresponded or
discussed submitting a sub-bid.

3. DBE's Response: Indicate one or more of the responses listed. If a firm bid was received and accepted, skip to section D.

C. EXPLANATION OF FAILURE TO ACHIEVE AN ACCEPTABLE SUB-BID

1. A NO response to items 1a., b., or c. will result in rejection of this contact. Be specific on results of discussions.

2. A YES answer to item 2. is grounds for rejecting a DBE sub-bid.

3. A YES answer to item 3. is grounds for rejecting a DBE sub-bid, only if the inability to perform is in an area of work
specifically identified as a sub-item under the applicable bid item.

D. CERTIFICATION

This certification of accuracy and good faith by the Contractor will be verified by contact with the listed firm. Falsification of
information on the DBE Contact Report is grounds for debarment action under AS 36.30.640(4).

Form 25A-321AN (10/03) Page 2 of 2




STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

DISADVANTAGED BUSINESS ENTERPRISE
UTILIZATION REPORT

Federal-Aid Contracts

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Project Name and Number

The undersigned hereby certifies on behalf of the bidder that:

A. It [ ]is [ 1Tisnot  aDOT&PF certified DBE or DBE joint venture.

B. It [ ]has [ ]hasnot met the DBE Goal for the project. If it has not met the goal, the required documentation of
sufficient good faith efforts [ 1is [ Jisnot attached hereto.

C. Listed below are the certified DBEs to be used in meeting the DBE goal. Included are the firm name, telephone number,
bid items or portions of work to be performed indicated by item number, type of DBE credit claimed [prime contractor (P),
joint venture (JV), subcontractor (sub), regular dealer (rd), broker (b), or manufacturer (m)], and the creditable dollar
amount to be counted toward the goal.

FIRM NAME PHONE # BID ITEM, WORK, TYPE CREDITABLE
OR PRODUCT 2 OF DOLLAR
CREDIT'| AMOUNT'
$
$
$
$
$
$
Total creditable DBE Utilization Amount 3 $
Basic Bid Amount $
DBE Utilization as % of Basic Bid Amount %
Original DBE Project Goal %
Revised DBE Project Goal $
Signature of Authorized Company Representative Title
Company Name Company Address (Street or PO Box, City, State, Zip)
C )
Date Phone Number

1. See DBE Specification (Section 120) for determining type and amount of credit claimed for contract award.

2. Identify specific pay item, product, or component of work to be performed by DBE.

3. If accepted, this amount becomes the Revised DBE Goal and the required minimum level of DBE participation during the life of the

contract.

Form 25A-325CN (10/03) Page 1 of 1




STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES
Civil Rights Office — DBE Program

PRIME CONTRACTOR’S WRITTEN DBE COMMITMENT

Federal-Aid Contracts

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Project Name and Number

All firms bidding on Alaska Department of Transportation and Public Facilities (DOT&PF) projects must have a written
commitment from each DBE firm to be subcontracted. Please complete this form for each DBE firm and submit to the DOT&PF
Regional Compliance Officer.

If you have any questions, please call (907) 269-0851.

Name of DBE Firm:
Street Address:
Mailing Address: City:

State: Zip Code:

Telephone Number: Fax number:

Description of the work that DBE firm will perform:

Please provide additional information on a separate sheet of paper.

The doliar amount of participation by the DBE firm: $

Signatures of Authorized representatives of the Prime Contractor and the DBE firm below represent the written commitment by
the Prime Contractor to subcontract with the DBE firm as described above and a written commitment by the DBE firm to
subcontract for the work described above:

Prime Contractor Signature Date DBE Firm Signature Date

Prime Contractor Firm:

Address:

Telephone Number: Fax number:

Form 25A-326 (8/01) : Page 1 of 1
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STATE OF ALASKA

Federal-Aid Contracts

DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

SUMMARY OF GOOD FAITH EFFORT DOCUMENTATION

Tok Cutoff MP 0-2 and MP 5-24 Resurfacing, IM-0A1-3(15)/63364

Contractor:

Project Name and Number

List all items considered for DBE utilization. GFE requires at a minimum that the Contractor consider all items identified on Form 25A-324.

a.
MATERIAL OR SPECIFIC ITEM
OF WORK (SPECIFY PAY ITEM)

b.
ACCEPTABLE DBE

QUOTE RECEIVED'

C.
# OF DBEs CONTACTED
IN DBE DIRECTORY

d.
# OF DBEs THAT

RESPONDED’

e.
# OF DBE QUOTES
RECEIVED

2. Attach completed Contact Reports, Form 25A-321A

1. Check if acceptable DBE quote was received (if so, skip ¢, d, and €)

LIST ADDITIONAL ITEMS ON REVERSE SIDE
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MATERIAL OR éPECIFIC ITEM
OF WORK (SPECIFY PAY ITEM)

b.
ACCEPTABLE DBE

QUOTE RECEIVED'

C.
# OF DBEs CONTACTED
IN DBE DIRECTORY

d.
# OF DBEs THAT

RESPONDED"

e.
# OF DBE QUOTES
RECEIVED

10.

11.

12.

13.

14.

15.

1. Check if acceptable DBE quote was received (if so, skip c, d, and €)

2. Attach completed Contact Reports, Form 25A-321A

Comments:




State of Alaska, Standard Specifications
for Highway Construction, Dated 2004 are
modified as follows:

STANDARD MODIFICATIONS

STANDARD MODIFICATIONS
Project No. IM-0A1-3(15)/63364
Tok Cutoff MP 0-2 and MP 5-24
Resurfacing



Changing “Approved Products List” to “Qualified Products List”
01/27/07 (E36)
101-1.03 DEFINITIONS. Add the following definition: QUALIFIED PRODUCTS LIST. A list of companies and
products that the Department has found conforms to the SSHC.

106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. In fifth paragraph, in two places remove
the text: "Approved Products List’ and replace with: Qualified Products List

508-2.01 MATERIALS. /n paragraph titled Membrane Material, remove the text: "Approved Products List’ and
replace with: Qualified Products List

660-2.01 MATERIALS. Under Item 1.a. change title by removing: "Materials on the Approved Products List.”
and replace with: Materials on the Qualified Products List.

660-2.01 MATERIALS. Under Item 1.b. change title by removing: "Materials Not on the Approved Products
List.” and replace with: Materials Not on the Qualified Products List.

661-2.01 MATERIALS. Under Item 1. change title by removing: "Materials on the Approved Products List” and
replace with: Materials on the Qualified Products List.

661-2.01 MATERIALS. Under Item 2. change title by removing: "Materials Not on the Approved Products List.”
and replace with: Materials Not on the Qualified Products List.

INDEX Remove the text: "Approved Products List’ and replace with: Qualified Products List

SECTION 101

DEFINITIONS AND TERMS

01/01/06 (E22)
101-1.03 DEFINITIONS. Delete definition of SUBGRADE and replace with:

SUBGRADE. The soil or embankment upon which the pavement structure is constructed.

01/27/07 (E32)
PLANS. Delete text of PLANS and replace with: The Department’s contract drawings, profiles, typical cross
sections, standard drawings, and supplemental drawings or reproductions showing the location, character,
dimensions, and details of the work.

SECTION 102

BIDDING REQUIREMENTS AND CONDITIONS

06/30/04 (E18)
102-1.05 PREPARATION OF BID. Modify the second sentence in the third paragraph, after: “If a bidder is
a corporation, the bid must be signed by a corporate officer” add: or agent.

STANDARD MODIFICATIONS

Project No. IM-0A1-3(15)/63364

Tok Cutoff MP 0-2 and MP 5-24

Resurfacing 2



SECTION 103

PERFORMANCE AND PAYMENT BONDS

02/23/09 (E65)
Delete Subsection 103-1.05 and replace with the following:

103-1.05 PERFORMANCE AND PAYMENT BONDS. The successful bidder shall furnish all required
Performance and Payment Bonds on forms provided by the Department for the sums specified in the
Contract. If no sum is specified, the successful bidder shall comply with AS 36.25.010. The Surety on each
bond may be any corporation or partnership authorized to do business in the state as an insurer under AS
21.09 or two individual sureties approved by the Contracting Officer.

If individual sureties are used, two individual sureties must each provide the Department with security assets
located in Alaska equal to the penal amount of each bond. Any costs incurred by the Contractor and the
individual Surety are subsidiary and shall be borne by the Contractor or the individual Surety. In no event will
the Department be liable for these costs.

Individual sureties shall provide security by one, or a combination, of the following methods:
1. Escrow Account, with a federally insured financial institution, in the name of the Department. Acceptable

securities include, but are not limited to, cash, treasury notes, bearer instruments having a specific
value, or money market certificates.

2. Irrevocable letters of credit, with a financial institution approved by the Contracting Officer.

3. Cashier's or certified check made payable to the State of Alaska issued by financial institutions
approved by the Contracting Officer.

These bonds and security assets, as applicable, shall remain in effect for 12 months after the date of final
payment or, if longer, until all obligations and liens under this Contract are satisfied, including, but not limited
to, obligations under Subsection 107-1.19.

The Department may, in its discretion, notify the bonding company or Surety of any potential default or
liability.

The Contractor shall substitute, within five working days, another bond or surety acceptable to the
Department if an individual Surety or the Surety on any bond furnished in connection with the Contract:
Becomes insolvent or is declared bankrupt;

Loses its right to do business in any state affecting the work;

Ceases to meet Contract requirements;

Fails to furnish reports of financial condition upon request; or

Otherwise becomes unacceptable to the Department.

aokrwbd=

When approved by the Contracting Officer, the Contractor may replace:
1. Anindividual surety with a corporate surety; or
2. Posted collateral with substitute collateral.

Failure to maintain the specified bonds or to provide substitute bonds when required under this section may
be grounds for withholding contract payments until substitute bonding is obtained, and may, in the
Department's discretion, be grounds for declaring the Contractor in default.
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SECTION 104

SCOPE OF WORK
07/28/08 (E58)
104-1.01 INTENT OF CONTRACT. Add to the end of this subsection: The Contractor is responsible for the
means, methods, techniques, sequence or procedures of construction, safety, quality control, and to perform
or furnish the work in accordance with the Contract documents.

SECTION 105

CONTROL OF WORK
01/27/07 (E33)
105-1.02 PLANS AND WORKING DRAWINGS. /n _Third paragraph delete: “(24"x36") and replace with:
(22"x34")

105-1.03 CONFORMITY WITH PLANS AND SPECIFICATIONS. /n first sentence of first paragraph after:
“Work performed and materials furnished shall conform to the Plans and Specifications” add: and approved
Working Drawings,

In first sentence of second paragraph after: “All work or material not conforming to the Plans and
Specifications” add: and approved Working Drawings,

105-1.13 MAINTENANCE DURING CONSTRUCTION. Add the following at the end of this subsection: All
costs of maintenance work during construction and before the project is accepted as substantially complete
shall be subsidiary to the prices bid on the various contract items, and the Contractor will not be paid an
additional amount for such work.

If in the Engineer’s opinion, the Contractor at any time fails to provide adequate maintenance, the Engineer
will notify the Contractor of such noncompliance. The notification will specify the areas or structures for
which there is inadequate maintenance, the corrective maintenance required, and the time allowed to
complete corrective maintenance. If the Contractor fails to take the corrective action within the specified
time, the Engineer may:

1. Suspend the work until corrective maintenance is completed;

2. Assess a traffic price adjustment against the Contract Amount when an adjustment rate is specified in
the Contract; and

3. Employ others for corrective maintenance and deduct the cost from the Contract amount.

: 06/30/04 (E19)
105-1.16 FINAL ACCEPTANCE AND RECORD RETENTION. Modify the first paragraph, Item 4, after:
“DOLWD” add: and State Department of Revenue.

Add the following Subsection 105-1.18:
105-1.18 RESERVED FOR WARRANTIES.
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SECTION 106

CONTROL OF MATERIAL
01/01/06 (E24)

106-1.02 MATERIAL SOURCES.

1.a.

4d.

General. Within Item a. delete text and replace with:

Utilize Useable Excavation according to Subsection 104-1.04 before using material sources listed in
Subsection 106-1.02.4. When there is insufficient useable excavation furnish additional required
materials from sources of the Contractor's choice, except that the Contractor shall use a mandatory
source when identified in the Contract;

Type of Sources. Delete the first paragraph and replace with:
The Contractor shall utilize Useable Excavation according to Subsection 104-1.04 before using material
sources listed in this Subsection. When there is insufficient Useable Excavation, the Contractor shall
furnish additional required materials from sources of the Contractor’'s choice, except that the Contractor
shall use a mandatory source when identified in the Contract.

When there is insufficient Useable Excavation, the Contractor shall supply additional required material
from the following sources:

Available Sources. Delete the second paragraph and replace with:

When the Department furnishes copies of existing boring logs, test results, or other data in its
possession concerning Available Sources, the Contractor is responsible for determining the accuracy
and completeness of this data, for any assumptions the Contractor makes based on this data, and for
exploring all Available Sources to the Contractors satisfaction.

. Excluded Material Sources. Delete the paragraph and replace with:

Some material sources may not be considered acceptable regardless of location or ownership. The bid
documents may identify some material sources excluded from use. The Department reserves the right
to exclude any material source or any portion of a material source, at any time after Contract award, that
is determined by material testing to be unsuitable for use on the project.

SECTION 107

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC
01/27/07 (E35)

107-1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. Add the following
paragraphs:

7.

Restoring Areas. Areas used by the Contractor, including haul routes, shall be restored to their
original condition after the Contractor's operations are completed. The original condition of an area
shall be determined as follows: Prior to commencement of operations, the Engineer and the
Contractor shall inspect each area and haul route that will be used by the Contractor and take
photographs to document their condition. After construction operations are completed, the condition
of each area and haul route will be compared to the earlier photographs. Prior to demobilization the
Contractor shall repair damages attributed to its operations. The Contractor agrees that all costs
associated with repairs shall be subsidiary to other items of work and will not be paid for directly.

Material Disposal Sites. Offsite disposal areas may be at locations of the Contractor's choice,
provided the Contractor obtains from the owner of such land written permission for such dumping
and a waiver of all claims against the State for any damage to such land which may result
therefrom, together with all permits required by law for such dumping. A copy of such permission,
waiver of claims, and permits shall be filed with the Engineer before commencing work on private
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property. The Contractor's selected disposal sites shall also be inspected and approved by the
Engineer prior to use of the sites.

SECTION 108

PROSECUTION AND PROGRESS
10/15/07 (E57)

108-1.01 SUBLETTING OF CONTRACT. Delete paragraph one and replace with the following: The
Contractor shall submit a Contractor Self Certification for Subcontractors and Lower Tier Subcontractors,
Form 25D-042, before the Contractor or any subcontractor sublets, sells, transfers, assigns, or otherwise
disposes of the Contract or any portion of the Contract. The Department has authority to review
subcontracts and to deny permission to sublet work. The Department may penalize the Contractor for false
statements or omissions made in connection with Form 25D-042.

Delete paragraph four and replace with the following:

1. The Contractor shall ensure that for all subcontracts (agreements):

a.

The Department is furnished with one completed Contractor Self certification, Form 25D-042, for
each subcontract;

The subcontractors have submitted a Bidder Registration, Form 25D-6;

The required prompt payment provisions of AS 36.90.210, as well as other items listed in Form
25D-042, are included in the subcontracts;

The subcontractors pay current prevailing rate of wages as per Subsection 107-1.04 and file
certified payrolls with the Engineer and DOLWD for all work performed on the project; and

Upon receipt of a request for more information regarding subcontracts, the requested information is
provided to the Department within 5 calendar days.

SECTION 109

MEASUREMENT AND PAYMENT
06/30/04 (E11)

109-1.08 FINAL PAYMENT. Add the following sentence to the first paragraph: The Department will not

process the final estimate until the Contractor completes Iltems 1 through 4 in the first paragraph of
Subsection 105-1.16.

STANDARD MODIFICATIONS
Project No. IM-0A1-3(15)/63364
Tok Cutoff MP 0-2 and MP 5-24
Resurfacing 6



SECTION 615

STANDARD SIGNS
01/01/06 (E26)

615-2.01 MATERIALS. Delete first paragraph of Item 2, including subitems a_b and c, and replace with:.
2. Sign Fabrication. Use Type IV reflective sheeting (for lettering, symbols, borders, and background) on

sheet aluminum panels for all signs except the following:

a. Orange Background Signs:
On projects advertised before 1/1/07: Use either Type Il or Type Ill orange reflective sheeting, or
use Type VIII or Type IX fluorescent orange reflective sheeting. For temporary installations place
reflective sheeting on sheet aluminum, plastic, or plywood panels.
On projects advertised after 1/1/07: Use Type VIl or Type IX fluorescent orange reflective sheeting.
For temporary installations place reflective sheeting on sheet aluminum, plastic, or plywood panels.

01/27/07 (E41)
In Item 2.a. Orange Background Signs, add: Roll-Up Signs: Use 3M series RS 24, Reflexite
Marathon Orange, or approved equal (based on durability and reflectivity, as determined by the
Engineer). Use flexible signs with fluorescent reflective sheeting that is Type VI or better.

b. Railroad Crossbucks and Vertical Crossbuck Supports: Use white Type VIII or Type IX reflective
sheeting for background of sign and all strips.
¢. Non-llluminated Overhead Signs with White Legends on Green Backgrounds: Use Type IX
reflective sheeting for legends and background. Create the legend in one of the following ways:
(1) Cut border and legend from white Type IX reflective sheeting and adhere them to a green Type
IX background, or
(2) Cut stencil of border and legend out of green transparent acrylic film and use transparent
adhesive to overlay the film on a white Type IX reflective background.

d. Fluorescent Yellow-Green School Area Signs: Use Type VIII or Type IX reflective sheeting for
background.

Add the following paragraph:

Reflective Sheeting Warranty. Supply manufacturer's warranty for reflective sheeting, including retention
of fluorescent yellow-green (measured in accordance with ASTM E 2301) for ten years according to the
following criteria:

Minimum Fluorescent Luminance Factor Yg: 20%

Minimum Total Luminance Factor Y. 35%
The warranty shall stipulate that: If the sheeting fails to meet the minimum fluorescence values within
the first 7 years from the date of fabrication, the manufacturer shall, at the manufacturer's expense,
restore the sign surface to its original effectiveness. If the reflective sheeting fails to meet the minimum
fluorescence values within the 8" through 10" year from the date of fabrication, the manufacturer shall,

at the manufacturer's expense, provide enough new replacement sign sheeting to the Department to
restore the sign surface to its original effectiveness.

SECTION 640

MOBILIZATION AND DEMOBILIZATION
05/28/10 (E89)

640-1.01 DESCRIPTION Add the following:

6.

Comply with the Alaska Department of Labor and Workforce Development (DOLWD) requirements for
Worker Meals and Lodging, or Per Diem; as described in their July 25, 2005 memo WHPL #197 (A2)
and the State Laborer's and Mechanic’'s Minimum Rates of Pay (current issue). On Federal-aid project,
PL 109-59, 119 STAT. 1233, Sec. 1409(c) also applies.
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Ensure subcontractors comply with the Federal and State DOLWD requirements.

Ensure facilities meet the Alaska Administrative Code 8 AAC 61.1010 and 8 AAC 61.1040 Occupational
Safety and Health Standards, 18 AAC 31 Alaska Food Code, and U. S. Code of Federal Regulations 29
CFR Section 1910.142 Temporary Labor Camps.

Do not consider the cost of Meals and Lodging, or Per Diem in setling wages for the worker or in
meeting wage requirements under AS 23.10.065 or AS 36.05.

640-4.01 METHOD OF MEASUREMENT. Delete the numbered paragraph 3 and substitute the following:

3. The remaining balance of the amount bid for Mobilization and Demobilization will be paid after all
submittals required under the Contract are received and approved.

Add the following:

4. Progress payments for Worker Meals and Lodging, or Per Diem will be computed as equivalent to the
percentage, rounded to the nearest whole percent, of the original contract amount earned.

640-5.01 BASIS OF PAYMENT. Add the following pay item:

Pay Item Pay Unit
640(4) Worker Meals and Lodging, or Per Diem Lump Sum

SECTION 642

CONSTRUCTION SURVEYING AND MONUMENTS

05/01/07 (E53)
642-3.04 OFFICE ENGINEERING. Delete third sentence and replace with: Perform the work by, or under
the responsible charge of, a person registered in the State of Alaska as a Professional Land Surveyor or a
Professional Engineer.

SECTION 643

TRAFFIC MAINTENANCE

07/28/08 (E62)
643-1.04 WORKSITE TRAFFIC SUPERVISOR. Add ltem 3. Authority:

3. Authority. The Worksite Traffic Supervisor shall have the Contractor's authority to stop work and
implement immediate corrective action to unsafe traffic control, in locations where unsafe traffic
control is present.

643-2.01 MATERIALS. /n ltem 10. Temporary Crash Cushions, delete the second sentence: “Do not use
permanent crash cushions as temporary crash cushions.”

05/01/07 (E56)
Under Item 16. Flagger Paddles, delete last sentence and replace with: Use reflective sheeting that meets

AASHTO M 268 Type VIl or IX. Use background colors of fluorescent orange on one side and red on the
other side.
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643-3.01 GENERAL CONSTRUCTION REQUIREMENTS. Add the following:

Immediately notify the Engineer of any traffic related accident that occurs within the project limits as soon as
you, an employee, or a subcontractor become aware of the accident.

643-3.04 TRAFFIC CONTROL DEVICES. In the sixth paragraph and also in Item 4.b., delete: "ATTSA”" and
replace with: ATSSA (American Traffic Safety Services Association)

Add the following new Subsection:

643-3.11 HIGH VISIBILITY GARMENTS. Ensure all workers within project limits wear outer garments that
are highly visible and comply with the following requirements:

1.

Standards.

Use high visibility garments conforming to the requirements of ANSI/ISEA 107-2004, Class 2 for tops or
Class E for bottoms, and Level 2 retroreflective material.

Labeling.
Use garments labeled in conformance with Section 11.2 of ANSI/ISEA 107-2004; except you may use
previously purchased garments labeled in conformance with ANSI/ISEA 107-1999 until 1/1/08.

Tops.
Wear high visibility vests, jackets, or coverall tops at all times.

Bottoms.

Wear high visibility pants or coverall bottoms during nighttime work (sunset to sunrise). Worksite traffic
supervisors, employees assigned to traffic control duties, and flaggers wear high visibility pants or
coverall bottom at all times.

Outer Raingear.
Wear raingear tops and bottoms conforming to the requirements of this Subsection 643-3.11.

Exceptions.
When workers are inside an enclosed compartment of a vehicle, they are not required to wear high
visibility garments.

Condition.

Furnish and maintain all vests, jackets, coveralls, rain gear, hard hats, and other apparel in a neat,
clean, and presentable condition. Maintain retroreflective material to Level 2 standards.

Payment for high visibility garments for workers is subsidiary to other traffic contract items.
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SECTION 102

BIDDING REQUIREMENTS AND CONDITIONS

02/27/08 (H7)

102-1.04 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND WORK SITES.
Delete the second paragraph in its entirety and substitute the following: Subsurface investigations, boring
logs, test results, soil investigation reports, material reports, and other records are made available for
information purposes only. These records are not part of the Contract. These records indicate subsurface
conditions only at specific locations and times, and only to the depths penetrated. They do not necessarily
reflect current subsurface conditions or strata variations that may exist between or outside such locations.
Actual conditions and ground water levels may differ from what is shown in the records. Material sources
referenced in these records may not contain materials of sufficient quantity or quality to meet project
requirements. The availability of these records does not constitute approval, nor guarantee suitability of soils
or sources, or the availability of sources referenced in these records for this project. The records shall not
substitute for independent investigation, interpretation, or judgment of the bidder. The Department is not
responsible for any interpretation or conclusion drawn from its records by the bidder. Bidders shall examine
Subsection 106-1.02 Material Sources for further information.

Geotechnical reports referenced in the Notice to Bidders, or otherwise made available, may contain data,
discussions, and references to material sources. The inclusion of material source information in these
reports does not mean they are a Mandatory, Designated, or Available Source as described in Subsection
106-1.02. For a material source to be considered Mandatory, Designated, or Available, it must be included
in the Special Provisions in Subsection 106-1.02, or so described on the Plans.

02/09/05 (H40)
102-1.09 WITHDRAWAL OR REVISION OF BIDS. Add the following to the first paragraph: Modifications to
bids shall be submitted on forms furnished by the Department or reasonable facsimiles thereof. If a form other

than that provided is used it shall be of a very similar format, containing at a minimum the information required
on the provided form.

SECTION 105
CONTROL OF WORK
105-1.07 COOPERATION BETWEEN CONTRACTORS. Add the following: Work between station 924+05

and 928+04 will be under a separate project (AKSAS No. 76886). The Contractor shall coordinate Traffic
Control activities between projects to minimize unnecessary delays to traffic.

SECTION 106

CONTROL OF MATERIAL

08/31/99 (S13)
106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. Add the following:

Buy America Provision. The Contractor shall comply with the requirements of 23 CFR 635.410, Buy America

Requirements, and shall submit a completed Material Origin Certificate, Form 25D-60, prior to award of the
contract.

SPECIAL PROVISIONS

Project No. IM-0A1-3(15)/63364

Tok Cutoff MP 0-2 and MP 5-24

Resurfacing 2



All steel and iron products which are incorporated into the work, shall be manufactured in the United States
except that minor amounts of steel and iron products of foreign manufacture may be used, provided the
aggregate cost of such does not exceed one tenth of one percent (0.001) of the total contract amount, or $2500,
whichever is greater. For the purposes of this paragraph, the cost is the value of the products as they are
delivered to the project including freight.

"Manufactured in the United States" means that all manufacturing processes starting with the initial mixing and
melting through the final shaping, welding, and coating processes must be undertaken in the United States.
The definition of "manufacturing process" is smelting or any subsequent process that alters the material's
physical form, shape or chemical composition. These processes include rolling, extruding, machining, bending,
grinding, drilling, etc. The application of coatings, such as epoxy coating, galvanizing, painting or any other
coating that protects or enhances the value of steel or iron materials shall also be considered a manufacturing
process subject to the "Buy America Requirements."

Buy America does not apply to raw materials (iron ore), pig iron, and processed, pelletized and reduced iron ore.
It also does not apply to temporary steel items (e.g., temporary sheet piling, temporary bridges, steel
scaffolding, and falsework). Further, it does not apply to materials which remain in place at the Contractor's
convenience (e.g., sheet pilings, and forms).

The North American Free Trade Agreement (NAFTA) does not apply to the Buy America requirement. There is
a specific exemption within NAFTA (article 1001) for grant programs such as the Federal-aid highway program.

When steel and iron products manufactured in the United States are shipped to a foreign country where non
steel or iron products are installed on or in them (e.g., electronic components in a steel cabinet), the steel and
iron is considered to meet the requirements of this subsection.

The Contractor shall take whatever steps are necessary to ensure that all manufacturing processes for each
covered product comply with this provision. Non-conforming products shall be replaced at no expense to the
State. Failure to comply may also subject the Contractor to default and/or debarment. False statements may
result in criminal penalties prescribed under Title 18 US Code Section 1001 and 1020.

02/27/08 (H2)
106-1.02 MATERIALS SOURCES.

1. General.

Add the following: If pre-existing hazardous waste is encountered in any Material Source under
Department ownership, management, or permit; the Department will pay in accordance with Section
109-1.05 for the proper handling and disposal of the hazardous waste. Avoid excavation activity in
the vicinity of the hazardous waste. The Department will not be liable for any delays or impacts to
the production of any materials items due to encountering the hazardous waste.

4. Type of Sources. Delete the first sentence in its entirety and substitute the following: All materials
for this work will be supplied from one or more of the following sources:

02/09/05 (H55)

a. Contractor Furnished Sources. Add the following: The Contractor shall certify in writing to the
Engineer that all permits and clearances relating to the use of the material source have been
obtained prior to any clearing or ground disturbance in the materials source.

b. Mandatory Sources.

Delete the last sentence of the first paragraph and substitute the following: The Department
may provide a materials report for these sources.
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Delete the third paragraph in its entirety and substitute with the following: When using a
Mandatory Source, and it is subsequently found that the quality and quantity of material
producible from the Mandatory Source does not meet project requirements, and a change of
source is necessary for that reason alone, a Change Order with equitable adjustment will be
made.

C. Designated Sources.

Delete the last sentence of the first paragraph and substitute the following: The Department
may provide a materials report for these sources.

Delete the first sentence of the third paragraph and substitute the following: If the
Contractor elects to use a Designated Source, and it is subsequently found that the quality
and quantity of material producible from the Designated Source does not meet project
requirements, and a change of source is necessary for that reason alone, a Change Order
with equitable adjustment will be made.

e. Excluded Material Sources. Delete in its entirety and substitute the following: Department
owned, managed, or permitted material sources not included in the Special Provisions or on
the plans are excluded from use for the project. This exclusion does not prevent the
Contractor from considering material sources as provided for under subsection 4 a.
Contractor Furnished Sources, nor does it prevent post-award consideration of material
sources as provided under Subsection 104-1.06.

02/27/08 (H24)
Add New Subsection 106-1.08:

106-1.08 SUBMITTAL PROCEDURE. The Contractor shall complete a Submittal Register, and shall submit
it to the Engineer on forms provided by the Department. The intent of the Submittal Register is to provide a
blueprint for the smooth flow of specified project documents. The Contractor shall fill it out sequentially by
bid item and allow at least three spaces between bid items. The Submittal Register shall list all working
drawings, schedules of work, and other items required to be submitted to the Department by the Contractor
including but not limited to: Progress Schedule, anticipated dates of material procurement, Construction
Phasing Plan, Traffic Control Plan, Storm Water Pollution Prevention Plan, Quality Control Program, Utility

Progress Schedule, Blasting Plan, Mining Plan, annual EEO reports, DBE payment documentation and
subcontracts.

The Contractor shall submit materials (product) information to the Engineer for review, as required by the
Materials Certification List and the Contract.

If the Contract has a duration of 180 days or less, the Contractor shall, within fifteen days after the date of the
Notice to Proceed, submit to the Department for review all submittals and the submittal register. If the Contract
has a duration greater than 180 days, the Contractor shall, within fifteen days after the date of the Notice to
Proceed, submit to the Department for review, an anticipated schedule for transmitting submittals.

The number of copies required for submittals may be included in the specifications for individual bid items. If
the number of copies of a submittal is not otherwise specified, three copies shall be required. On each sheet
submitted to the Department, including working drawings, catalog cuts, manufacturer's certifications, etc.,
space shall be provided for Contractor and Department review stamps.
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Each copy of each submittal shall include a Submittal Summary sheet. The Contractor may use forms
provided by the Department or a similar form of the Contractor's choice as approved by the Department.
The Contractor shall sign submittals and submit them to the Engineer. The Department will return submittals
to the Contractor as either: approved, conditionally approved with the conditions listed, or rejected with the
reasons listed. The Contractor may resubmit a rejected submittal to the Engineer with more information or
corrections.

The Contractor shall not order material or use working drawings that have not been approved by the
Department. The Contractor shall be responsible for timely submittals. Failure by the Department to review
submittals within the time given may be the basis for a request for extension of Contract time but not for
additional compensation.

Payment for a specific contract item will not be made until the Department has received the Submittal
Register for all items and approved all required submittals for that specific contract item.

When material invoices, freight bills and mill certificates are submitted, they shall provide sufficient

information for the Engineer to identify the date, company and location of invoice (bill, certificate); project
name and number where material will be incorporated; manufacturer, product number, quantity and cost.

SECTION 107
LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

107-1.02 PERMITS, LICENSES, AND TAXES. Add the following to the third paragraph:

9. Provide copies of all permits, applicable Federal and State notifications, to the Engineer at the
Preconstruction Conference, or if obtained after the Preconstruction Conference, within five
days of receipt.

10. Provide the information necessary to comply with the U.S. Environmental Protection Agency

National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska to
discharge stormwater from the construction site. Requirements for this permit are given under
Section 641, Erosion and Pollution Control.

107-1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.

4. Hazardous Materials. Add the following:

g. Fuel storage facilities shall not be placed within 100 feet of water bodies or Class A and B
public water system sources, or within 75 feet of a Class C public water system source, or
within 25 feet of a private water system source and must be within an impermeable diked
area having a holding capacity at least ten percent greater than that of the largest
independent fuel container.” Manifolded tanks and bladders are considered as a container.
Vehicle refueling shall not occur within the annual floodplain.
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08/13/98 (S80)
Add the following subsection:

107-1.21 FEDERAL AFFIRMATIVE ACTION. The Federal Equal Employment Opportunity, Disadvantaged
Business Enterprise, and On-the-Job Training affirmative action program requirements that are applicable to
this Contract are contained in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program Section 120
Training Program Section 645
Federal EEO Bid Conditions Form 25A301
EEO-1 Certification Form 25A304
DBE Subcontractable Items Form 25A324
ADOT&PF Training Program Request Form 25A310
Training Utilization Report Form 25A311
Contact Report Form 25A321A
DBE Utilization Report Form 25A325C
Summary of Good Faith Effort Documentation Form 25A332A
Required Contract Provisions, Federal-Aid Contracts Form 25D-55

In addition to the sanctions provided in the above references, non-compliance with these requirements is
grounds for withholding of progress payments.

In addition to the reports required in the above references, the Contractor shall submit a copy of Form CC-257
to the Department by the 15™ of each month of the current construction season, reflecting the composition of the
previous month's workforce.  This information must also be made available, upon request, to the
US Department of Labor, OFCCP.

Add the following section:

11/17/00 (S33)
SECTION 120

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

120-1.01 DESCRIPTION. The work consists of providing Disadvantaged Business Enterprises (DBEs), as
defined in Title 49, CFR (Code of Federal Regulations), Part 26, with the opportunity to participate on an
equitable basis with other contractors in the performance of contracts financed in whole, or in part, with federal
funds. The Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in
the award and administration of USDOT assisted contracts.

120-1.02 INTERPRETATION. It is the intent of this section to implement the requirements of 49 CFR, Part 26,
and the Department's federally approved DBE Program.

120-1.03 ESSENTIAL CONTRACT PROVISION. Failure to comply with the provisions of this section will be
considered a material breach of contract, which may result in the termination of this contract or such other
remedy as ADOT&PF deems appropriate. The Department also considers failure to comply with this section to
- be so serious as to justify debarment action as provided in AS 36.30.640(4).
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120-1.04 DEFINITIONS AND TERMS. The following definitions will apply.

1.

Broker. A DBE certified by the Department that arranges for the delivery or provision of creditable
materials, supplies, equipment, transportation/hauling, insurance, bonding, etc., within its certified
category, that is necessary for the completion of the project. A broker of materials certified in a supply
category must be responsible for scheduling the delivery of materials and fully responsible for ensuring
that the materials meet specifications before credit will be given.

Commercially Useful Function (CUF). The execution of the work of the Contract by a DBE carrying out
its responsibilities by actually performing, managing, and supervising the work involved using its own
employees and equipment. The DBE shall be responsible, with respect to materials and supplies used
on the Contract, for negotiating price, determining quality and quantity, ordering the material, and
installing (where applicable) and paying for the material itself. To determine whether a DBE is
performing a commercially useful function, an evaluation of the amount of work subcontracted, industry
practices, whether the amount the firm is to be paid under the Contract is commensurate with the work
it is actually performing and the DBE credit claimed for its performance of the work. Other relevant
factors will be considered. The determination of CUF is made by the Engineer after evaluating the way
in which the work was performed during the execution of the Contract.

Disadvantaged Business Enterprise (DBE). An enterprise which is a for-profit small business concern

a. that is at least 51 percent owned by one or more individuals who are both socially and
economically disadvantaged or, in the case of a corporation, in which 51 percent of the stock is
owned by one or more such individuals;

b. whose management and daily business operations are controlled by one or more of the
socially and economically disadvantaged individuals who own it; and

C. has been certified by the Department in accordance with 49 CFR, Part 26.

DBE Key Employee. Permanent employees identified by the DBE owner in its certification file in the
Department Civil Rights Office.

DBE Utilization Goal. The percent of work to be performed by certified DBEs that is established by the
Department and specified in the Contract.

Good Faith Efforts. Efforts by the bidder or Contractor to achieve a DBE goal or other requirement of
49 CFR Part 26, by their scope, intensity, and appropriateness to the objective, that can reasonably be
expected to fulfill the program requirement.

Manufacturer. A DBE certified by the Department in a supply category that changes the shape, form, or
composition of original material in some way and then provides that altered material to the project and
to the general public or the construction industry at large on a regular basis.

Notification. For purposes of soliciting DBE participation on a project and to count toward a contractor's
Good Faith Efforts, notification shall be by letter or fax transmission, with a return receipt requested or
successful transmission report. Telephonic contact with a DBE may be allowed, however it shall be
based on the ability of Civil Rights staff to independently verify this contact.

Regular Dealer. A DBE certified by the Department in a supply category that

a. maintains an in-house inventory on a regular basis of the particular product provided to this
project; and

b. keeps an inventory in an amount appropriate for the type of work using that product; and
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offers that inventory for sale to the general public or construction industry at large (private and
public sectors), not just supplied as needed on a project by project basis during the
construction season, except where the product requires special or heavy equipment for
delivery and the DBE possesses and operates this equipment on a regular basis throughout
the construction season in order to deliver the product to the general public or construction
industry at large. If the distribution equipment is rented or leased, it must be on a repetitive,
seasonal basis; and may additionally

fabricate (assembles large components) for use on a construction project, consistent with
standard industry practice, for delivery to the project.

120-2.01 UTILIZATION GOAL. The DBE Utilization Goal for this contract is shown on Form 25A324 (DBE
Subcontractable Items) as a percentage of the total basic bid amount. A DBE may be considered creditable
towards meeting the DBE Utilization Goal at time of Contract award, if the DBE is certified by the Department in
a category covering the CUF to be performed at the time of listing on Form 25A325C (DBE Utilization Report).

A bidder shall demonstrate the ability to meet the DBE Ultilization Goal or perform and document all of the
required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this Contract.

If the quantity of work of a bid item involving a DBE firm is reduced by the Department, the DBE Utilization Goal
on Form 25A325C will be reduced proportionately.

120-3.01 DETERMINATION OF COMPLIANCE.

1. Phase | - Bid. Each bidder must register with the Civil Rights Office annually in accordance with
§§26.11 & 26.53(b)(2)(iv) of 49 CFR, Part 26. No contract may be awarded to a bidder that is not
registered.

2. Phase Il - Award. The apparent low bidder will provide the following within 15 days of receipt of notice

of intent to award:

a.

Written DBE Commitment. Written commitments from DBEs to be used on the project. The
written commitment shall contain the following information:

1) A description of the work that each DBE will perform;
2) The dollar amount of participation by the DBE firm;
3) Written documentation of the bidder/offeror's commitment to use a DBE subcontractor

whose participation it submits to meet a contract goal; and

4) Written confirmation from the DBE that it is participating in the contract as provided in
the prime Contractor's commitment.

DBE Utilization Report. Form 25A325C listing the certified DBESs to be used to meet the DBE
Utilization Goal.

Good Faith Effort Documentation. Summary of Good Faith Effort Documentation (Form
25A332A and attachments) and DBE Contact Reports (Form 25A321A) if the Contractor
submits less DBE utilization on Form 25A325C than is required to meet the DBE Utilization
Goal. If accepted by the Department, this lower DBE utilization becomes the new DBE
Utilization Goal. If the bidder cannot demonstrate the ability to meet the DBE Utilization Goal,
and can not document the minimum required Good Faith Efforts (as outlined in Subsection
120-3.02 below), the Contracting Officer will determine the bidder to be not responsible.
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3. Phase lll - Construction.

a.

Designation of DBE/EEO Officer. At the preconstruction conference, the Contractor shall
submit, in writing, the designation of a DBE/EEO officer.

DBE Creditable Work. The CUF work items and creditable dollar amounts shown for a DBE on
the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase
order or service agreement with that DBE.

DBE Replacement. If a DBE replacement is approved by the Engineer, the Contractor shall
replace the DBE with another DBE for the same work in order to fulfill its commitment under the
DBE Utilization Goal. In the event that the Contractor cannot obtain replacement DBE
participation, the Engineer may adjust the DBE Ultilization Goal if, in the opinion of the Engineer
and the Civil Rights Office, both of the following criteria have been met:

1) The Contractor has not committed any discriminatory practice in its exercise of good
business judgement to replace a DBE.

2) If the Contractor is unable to find replacement DBE participation and has adequately
performed and documented the Good Faith Effort expended in accordance with
Subsection 120-3.02.

DBE Utilization Goal. The DBE Utilization Goal will be adjusted to reflect only that amount of
the DBE's work that can not be replaced.

120-3.02 GOOD FAITH EFFORT.

1. Good Faith Effort Criteria. The Contracting Officer will use the following criteria to judge if the bidder,
who has not met the DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible
for award of the contract.

Failure by the bidder to perform and document all of the following actions constitutes insufficient Good
Faith Effort.

a.

Consideration of all subcontractable items. The bidder shall, at a minimum, seek DBE
participation for each of the subcontractable items upon which the DBE goal was established
as identified by the Department (on Form 25A324) prior to bid opening. It is the bidder's
responsibility to make the work listed on the subcontractable items list available to DBE firms,
to facilitate DBE participation.

If the bidder can not achieve the DBE Utilization Goal using the list of available DBE firms
based on the subcontractable items list, then the bidder may consider other items that could be
subcontracted to DBEs.

Notification to all active DBEs listed for a given region in the Department's most current DBE
Directory at least 7 calendar days prior to bid opening. The bidder must give the DBEs no less
than five days to respond. The bidder may reject DBE quotes received after the deadline.
Such a deadline for bid submission by DBEs will be consistently applied. DBEs certified to
perform work items identified on Form 25A324 must be contacted to solicit their interest in
participating in the execution of work with the Contractor. Each contact with a DBE firm will be
logged on a Contact Report (Form 25A321A).
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Non-competitive DBE quotes may be rejected by the bidder. Allegations of non-competitive
DBE quotes must be documented and verifiable. A DBE quote that is more than 10.0% higher
than the accepted non-DBE quote will be deemed non-competitive, provided the DBE and
non-DBE subcontractor quotes are for the exact same work or service. Bidders must have a
non-DBE subcontractor quote for comparison purposes. Such evidence shall be provided in
support of the bidder's allegation. Where the bidder rejects a DBE quote as being
non-competitive under this condition, the work must be performed by the non-DBE
subcontractor and payments received by the non-DBE subcontractor during the execution of
the Contract shall be consistent with the non-DBE's accepted quote. This does not preclude
increases as a result of Change documents issued by the Department.

Provision of assistance to DBEs who need help in obtaining information about bonding or
insurance required by the bidder.

Provision of assistance to DBEs who need help in obtaining information about securing
equipment, supplies, materials, or related assistance or services.

Providing prospective DBEs with adequate information about the requirements of the Contract
regarding the specific item of work or service sought from the DBE.

Follow-up of initial notifications by contacting DBEs to determine whether or not they will be
bidding. Failure to submit a bid by the project bid opening or deadline by the bidder is de facto
evidence of the DBE's lack of interest in bidding. Documentation of follow-up contacts shall be
logged on the Contact Report (Form 25A321A).

Items c through h will be utilized to evaluate any request from the Contractor for a reduction in
the DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's
subsequent inability to obtain additional DBE participation.

2. Administrative Reconsideration. Under the provisions of 49 CFR. Part 26.53(d), if it is determined that
the apparent successful bidder has failed to meet the requirements of this subsection, the bidder must
indicate whether they would like an opportunity for administrative reconsideration. Such an opportunity
must be exercised by the bidder within 3 calendar days of notification it has failed to meet the
requirements of this subsection. As part of this reconsideration, the bidder must provide written

documentation or argument concerning the issue of whether it met the goal or made adequate good
faith efforts to do so.

a.

b.

The decision on reconsideration will be made by the DBE Liaison Officer.

The bidder will have the opportunity to meet in person with the DBE Liaison Officer to discuss
the issue of whether it met the goal or made adequate good faith efforts to do so. If a meeting
is desired, the bidder must be ready, wiling and able to meet with the DBE Liaison Officer
within 4 days of notification that it has failed to meet the requirements of this subsection.

The DBE Liaison Officer will render a written decision on reconsideration and provide
notification to the bidder. The written decision will explain the basis for finding that the bidder
did or did not meet the goal or make adequate good faith efforts to do so.

The result of the reconsideration process is not administratively appealable to US DOT.
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120-3.03 COMMERCIALLY USEFUL FUNCTION (CUF).

1. Creditable Work. Measurement of attainment of the DBE Utilization Goal will be based upon the actual
amount of money received by the DBEs for creditable CUF work on this project as determined by the
Engineer in accordance with this Section. CUF is limited to that of a:

~Ppo0OT®

regular dealer;
manufacturer;
broker;
subcontractor:;
joint-venture; or
prime contractor.

2. Determination of Commercially Useful Function. In order for the CUF work of the DBE to be credited
toward the goal, the Contractor will ensure that all of the following requirements are met:

a.

The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer
to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of
the product provided to this project.

A DBE trucking firm certified and performing work in a transportation/hauling category is
restricted to credit for work performed with its own trucks and personnel certified with the CRO
prior to submitting a bid to a contractor for DBE trucking. The DBE trucking firm must
demonstrate that it owns all trucks (proof of title and/or registration) to be credited for work and
that all operators are employed by the DBE trucking firm. A DBE trucking firm that does not
certify its trucks and personnel that it employs on a job will be considered a broker of trucking
services and limited to credit for a broker. (This does not effect the CUF of that same firm,
when performance includes the hauling of materials for that work.)

The DBE is certified in the appropriate category at the time of

1) the Engineer's approval of the DBE subcontract, consistent with the written DBE
commitment; and

2) the issuance of a purchase order or service agreement by the Contractor to a DBE
performing as either a manufacturer, regular dealer, or broker (with a copy to the
Engineer).

The Contractor will receive credit for the CUF performed by DBEs as provided in this Section.
Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's
work or provision of goods or services regarding CUF and potential DBE credit.

The DBE may perform work in categories for which it is not certified, but only work performed in
the DBE's certified category meeting the CUF criteria may be credited toward the DBE
Utilization Goal.

The work of the DBE firm must meet the following criteria when determining when CUF is being
performed by the DBE:

1) The work performed will be necessary and useful work required for the execution of
the Contract.

2) The scope of work will be distinct and identifiable with specific contract items of work,
bonding, or insurance requirements.
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5)

6)

7)

The work will be performed, controlled, managed, and supervised by employees
normally employed by and under the control of the certified DBE. The work will be
performed with the DBE's own equipment. Either the DBE owner or DBE key
employee will be at the work site and responsible for the work.

The manner in which the work is sublet or performed will conform to standard,
statewide industry practice within Alaska, as determined by the Department. The work
or provision of goods or services will have a market outside of the DBE program (must
also be performed by non-DBE firms within the Alaskan construction industry).
Otherwise, the work or service will be deemed an unnecessary step in the contracting
or purchasing process and no DBE credit will be allowed.

There will be no DBE credit for lower-tier non-DBE subcontract work.

The cost of the goods and services will be reasonable and competitive with the cost of
the goods and services outside the DBE program within Alaska. Materials or supplies
needed as a regular course of the Contractor's operations such as fuel, maintenance,
office facilities, portable bathrooms, etc. are not creditable.

The cost of materials actually incorporated into the project by a DBE subcontractor is
creditable toward the DBE goal only if the DBE is responsible for ordering and
scheduling the delivery of creditable materials and fully responsible for ensuring that
the materials meet specifications.

All subcontract work, with the exception of truck hauling, will be sublet by the same unit
of measure as is contained in the Bid Schedule unless prior written approval of the
Engineer is obtained.

The DBE will control all business administration, accounting, billing, and payment
transactions. The prime contractor will not perform the business, accounting, billing,
and similar functions of the DBE. The Engineer may, in accordance with AS
36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to
assure compliance.

g. On a monthly basis, the Contractor shall report on Form 25A336 (Monthly Summary of DBE
Participation) to the Department Civil Rights Office the payments made (canceled checks or
bank statements that identify payor, payee, and amount of transfer) for the qualifying work,
goods and services provided by DBEs.

3. Decertification of a DBE. Should a DBE performing a CUF become decertified during the term of the
subcontract, purchase order, or service agreement for reasons beyond the control of and without the
fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or
service agreement may be credited toward the DBE Utilization Goal.

Should the DBE be decertified between the time of Contract award and the time of the Engineer's
subcontract approval or issuance of a purchase order or service agreement, the work of the decertified

firm will not be

credited toward the DBE Utilization Goal. The Contractor must still meet the DBE

Utilization Goal by either

a. withdrawing the subcontract, purchase order or service agreement from the decertified DBE
and expending Good Faith Effort (Subsection 120-3.02, Items ¢ through h) to replace it with
one from a currently certified DBE for that same work or service through subcontractor
substitution (Subsection 103-1.01); or
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b. continuing with the subcontract, purchase order or service agreement with the decertified firm
and expending Good Faith Effort to find other work not already subcontracted out to DBEs in
an amount to meet the DBE Utilization Goal through either

1) increasing the participation of other DBEs on the project;
2) documenting Good Faith Efforts (Subsection 120-3.02, items c through h); or
3) by a combination of the above.
4. DBE Rebuttal of a Finding of no CUF. Consistent with the provisions of 49 CFR, Part 26.55(c)(4)&(5),

before the Engineer makes a final finding that no CUF has been performed by a DBE firm the Engineer
will coordinate notification of the presumptive finding through the Civil Rights Office to the Contractor,
who will notify the DBE firm.

The Engineer, in cooperation with the Civil Rights Office, may determine that the firm is performing a
CUF if the rebuttal information convincingly demonstrates the type of work involved and normal industry
practices establishes a CUF was performed by the DBE. Under no circumstances shall the Contractor
take any action against the DBE firm until the Engineer has made a final determination. The Engineer's
decisions on CUF matters are not administratively appealable to US DOT.

120-3.04 DEFAULT OF DBE. In the event that a DBE firm under contract or to whom a purchase order or
similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately
notify the Engineer of the default and the circumstances surrounding the default.

The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the
services of other DBEs to perform the defaulted work. In the event that the Contractor cannot obtain
replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the
Engineer, the following criteria have been met:

1. The Contractor was not at fault or negligent in the default and that the circumstances surrounding the
default were beyond the control of the Contractor; and

2. The Contractor is unable to find replacement DBE participation at the same level of DBE commitment
and has adequately performed and documented the Good Faith Effort expended in accordance with
items ¢ through h of Subsection 120-3.02 for the defaulted work; or

3. It is too late in the project to provide any real subcontracting opportunities remaining for DBEs.

The DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be
replaced.

120-4.01 METHOD OF MEASUREMENT. The Contractor will be entitled to count toward the DBE Utilization
Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the
Engineer. The Contractor will receive credit for the utilization of the DBEs, as follows:

1. Credit for the CUF of a DBE prime contractor is 100% of the monies actually paid to the DBE under the
contract for creditable work and materials in accordance with 49 CFR 26.55.

2. Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the
subcontract for creditable work and materials. This shall include DBE trucking firms certified as a
subcontractor and not a broker. Trucks leased from another DBE firm shali also qualify for credit and
conforms to the provisions of 49 CFR 26.55(d).

3. Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials
manufactured.
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4. Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value.
The value will be the actual cost paid to the DBE but will not exceed the bid price for the item.

5. Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a
creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee will
not exceed 5% of the cost of the procurement contract for the creditable item.

6. Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for
arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage
fee. The brokerage fee will not exceed 5% of the cost of the hauling subcontract.

7. Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for
arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee. The
brokerage fee will not exceed 5% of the premium cost.

8. Credit for the CUF of a joint venture (JV) (either as the prime contractor or as a subcontractor) may not
exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project
by the Department. The DBE joint venture partner will be responsible for performing all of the work as
delineated in the certified JV agreement.

120-5.01 BASIS OF PAYMENT. Work under this item is subsidiary to other contract items and no payment will
be made for meeting or exceeding the DBE Utilization Goal.

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required
documentation to verify proof of payment or documentation requested by the Department to help in the
determination of CUF, the Department will consider this to be unsatisfactory work. If the Contractor fails to
utilize Good Faith Efforts to replace a DBE, regardless of fault (except for Subsection 120-3.04 item 3), the
Department will also consider this unsatisfactory work. Unsatisfactory work may result in disqualification of the
Contractor from future bidding under Subsection 102-1.13 and withholding of progress payments consistent with
Subsection 109-1.06.

SECTION 203

EXCAVATION AND EMBANKMENT
02/09/05 (H16)
203-3.01 GENERAL. Add the following to the eighth paragraph: Disposal in wetlands is prohibited, except
as described in Subsection 107-1.11.

Add the following after the eighth paragraph: The Contractor shall certify in writing to the Engineer that all
permits and clearances relating to all waste disposal sites selected by the Contractor have been obtained
prior to any clearing or ground disturbance in the disposal site.

203-5.01 BASIS OF PAYMENT. Add the following: Enumerated paragraphs 1, 1a and 1b of Subsection
109-1.04 do not apply to the Section 203, Borrow and Excavation pay items.

SPECIAL PROVISIONS

Project No. IM-0A1-3(15)/63364

Tok Cutoff MP 0-2 and MP 5-24

Resurfacing 14



SECTION 301
AGGREGATE BASE AND SURFACE COURSE
301-3.03 SHAPING AND COMPACTION. Add the following: Aggregate Base Course used beyond the

outer edge of shoulders will be compacted to the satisfaction of the Engineer. Aggregate Base Course used
for reconditioning will be subject to the density requirements of Section 303.

301-5.01 BASIS OF PAYMENT. Add the following: Enumerated paragraphs 1, 1a and 1b of Subsection
109-1.04 do not apply to the Aggregate Base Course, Grading D-1 quantities.

SECTION 303
RECONDITIONING

303-1.01 DESCRIPTION. Delete this subsection and substitute the following. Recondition the existing
surface. Modify, shape and compact the reconditioned material to meet line and grade and provide a level,
smooth surface. Reconditioning includes all approaches and turnouts as indicated on the plans or as
directed by the Engineer at the time of work.

303-3.01 CONSTRUCTION REQUIREMENTS. Delete this subsection and substitute the following. Scarify
the existing surface to the depth indicated on the Plan or as directed by the Engineer . Add new Aggregate
Base Course, Grading D-1 as directed by the Engineer or indicated on the plans and pulverize and /or mix
with the scarified material in order to achieve the following gradation:

Sieve Size Percent Passing
1-1/2 inches 100
1inch 90-100

The 1 inch minus portion of processed asphalt shall not be tested, but shall be approved through visual
inspection by the Engineer. The pulverizing and mixing shall not extend below the depth/elevation to which
the surface is scarified. The thickness of the existing asphalt varies throughout the project and plus 2" size
material/aggregate will be encountered; the requirement to adjust the scarification and pulverization depth or
to make more than one pass should be expected. The Engineer will make decisions on final scarification
depths based on ground penetrating radar data collected prior to construction and/or observations in the
field.

The equipment used for reconditioning must be capable of scarifying or pulverizing, asphalt cemented and
aggregate base course materials. Encountering hot mix asphalt (HMA) should be expected.

1/30/09 (H8)

Add the following: The equipment must be capable of pulverizing a variety of asphalt surfacing and base
courses. Patched and overlay areas may exist throughout the project. Surfacing and base thickness may
vary from as-built thickness, and from the thickness indicated on the plans, if any are shown. Expect to find
varying thicknesses and combinations of hot mix asphalt surfacing, cold mix asphalt surfacing, high float
surfacing, chip seal surfacing, asphalt treated base course, and aggregate base course throughout the
project extents.

303-3.02 SHAPING AND GRADING FOR RECONDITIONING. Use a finish grader that is equipped with an
automatic grade and cross slope control system. Spread the mixed or scarified and pulverized material
uniformly to the line, grade, cross-slopes, and dimensions shown on the Plans or as directed by the Engineer.
Any reconditioned material not included into the construction of the project becomes the property of the
Contractor.
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303-3.03 COMPACTION AND COMPACTION EQUIPMENT. Use vibratory compactors meeting the

requirements of Subsection 308-3.04 of the Specifications. In areas inaccessible to rollers use size-suitable
mechanical tampers.

Compact the reconditioned material uniformly to a density of the Engineer's satisfaction. In areas where
scarification in excess of 6 inches is required, there may be the need to remove and stockpile a portion of
the scarified material in order to provide an acceptable loose thickness of material for compaction. The
loose thickness of reconditioned material shall not exceed 8 inches, unless indicated otherwise by the
Engineer. Relocating and/or stockpiling reconditioned material shall be subsidiary to 303(1) Pay Item.

Compaction control for the reconditioned material will be by the control/test strip method. Each control strip
will be at least 15 feet wide by 300 feet long. The Engineer shall designate the location of the test strips.
Compact the material using a vibratory roller. Add water for compaction as necessary. The amount of
additional moisture shall be determined by test strip experience and/or as directed by the Engineer. One-
minute nuclear density counts will be taken at a minimum of four test sites after each roller pass. Continue
rolling until there is either a decrease or an increase of less than 1Ib/ft3 in average density per roller pass. A
density standard for the project will be determined by the average of ten randomly selected readings within
the control strip. Compact the remainder of the project until a density of not less than 98 percent of standard
is obtained. The Engineer may require more than one density standard and has final authority to determine
that a material has been adequately compacted.

303.3.04 SURFACE TEST FOR RECONDITIONING. The reconditioned surface will be tested using a 10-foot
straightedge at locations selected by the Engineer. Limit surface deviations to 3/8” prior to placing the asphalt
surface course(s), as measured from the testing edge of the straightedge between two contacts with the surface
(parallel with and at right angles to the centerline). As directed by the Engineer, scarify, reshape, re-compact,

or manipulate any portion lacking the required surface tolerance or failing in accuracy until the required
smoothness and accuracy are obtained.

Maintain the surface satisfactorily until the asphalt surface course is placed. Apply additional water as required.

Delete Section 405 in its entirety and substitute the following:

SECTION 405
SURFACE TREATMENT
405-1.01 DESCRIPTION. Construct a double course of chip seal Asphalt Surface Treatment (AST) at
locations shown in the Plans. The double chip AST will be applied over asphalt surfaces that will first be

reconditioned in accordance with Section 303.

405-2.01 MATERIALS. Use materials that conform to the following:

Liquid Asphalt Section 702
AST Aggregate Section 703-2.05 for the grading specified
Blotter material Suitable clean sand

405-3.01 WEATHER LIMITATIONS. Do not apply asphalt material to a wet surface or when the surface

temperature is below 50° F, or when current or pending weather conditions would prevent the proper
penetration or adhesion of the oil.
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If the Engineer determines that weather or surface conditions are not acceptable, he or she may direct you
to halt all construction operations. Materials placed during unacceptable conditions may be subject to
removal and replacement at your expense.

405-3.02 EQUIPMENT.

1.

Distributor. Furnish an asphalt distributor that is equipped and maintained to apply asphalt material
uniformly at even heat on variable widths of surfacing up to 14 feet wide at readily determined and
controlled rates of 0.1 to 0.8 gallons per square yard with uniform pressure and a tolerance of 0.02
gallons per square yard. Equip the distributor as follows:

a)

b)

c)

d)

e)

Computerized control of liquid asphalt application so that the specified application rate is
automatically delivered, and with controls to allow rapid adjustment of application rates as directed
by the Engineer.

Computer monitoring of spread rate, truck speed and distance traveled.

A thermometer for measuring temperatures of the tank's contents, readily visible from outside the
truck cab.

All spray bar nozzles must be of the same manufacture, type, and size with a positive shutoff to
prevent dribbling. The spray bar must be equipped with controls such that the spray bar can be
maintained at a constant height above the roadway throughout the entire AST operation.

Controls such that the distributor is capable of maintaining a uniform speed.

Assemble, calibrate, adjust, operate, and maintain the distributor according to standard construction
practice, including the following:

Align each nozzle in the spray bar to make the constant angle with the longitudinal axis of the spray
bar that is recommended by the manufacturer of the distributor. Adjust the spray bar height to
provide triple overlap of the asphalt emulsion applied by the spray nozzles.

Calibrate the distributor in accordance with the manufacturer's recommendations prior to
commencing the asphalt application. Recalibrate the distributor if the initial settings are changed or
as necessary to ensure application rates are true.

Keep spray bar nozzles clean and in good working condition throughout the AST operation.
Cease application of the asphalt material if any of the nozzles on the spray bar fail to provide a
constant, uniform flow during the asphalt application process. Do not allow the distributor to
resume applying asphalt material until all of the nozzles are in good working order.

Broom. Use a rotary power broom or power vacuum sweeper.

Rollers. Use a minimum of two self-propelled pneumatic rollers weighing not less than 10 tons each,
equipped with not less than nine tires staggered back and front, each inflated to 60-90 psi. Adjust
pressure in all tires so they have equal pressure. Equip each roller with a suitable tire pressure
gauge for checking tire inflation pressures.
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4, Aggregate Spreader. Use an aggregate spreader that is computer controlled to automatically maintain
the specified delivery rate of cover aggregate regardless of variations in machine speed. The spreader
must have a sufficient size feed system to maintain cover aggregate in the spread hopper at all times.

Equip the spreader hopper with augers or other approved equipment to prevent segregation of the
cover aggregate materials.

Stopping the aggregate spreader to refill the receiving hopper will be permitted provided that the
spreader is backed up at least 20 feet from the last cover aggregate application. The aggregate

spreader will be permitted to slow down to allow trucks to backup and discharge loads into the
receiving hopper.

Immediately before using the aggregate spreader on the project, calibrate the aggregate spreader for
the cover aggregate to be applied. Set the forward speed of the aggregate spreader during calibration
so that it approximates the speed required to apply the cover aggregate over the asphalt material and
maintain a continuous operation with the distributor and haul trucks. Calibrate the aggregate spreader
in accordance with the manufacturer's recommendations. The Engineer may require the Contractor to
prove the accuracy of the aggregate spreader.

Recalibrate the aggregate spreader when directed by the Engineer. The calibration procedure must be
observed by the Engineer each time it is performed.

405-3.03 PREPARATION OF SURFACE. Obtain the Engineer's approval of the surface before applying
the AST. Apply the AST within 24 hours of obtaining approval, otherwise re-approval is required. The
Engineer may direct the Contractor to perform additional sweeping immediately prior to applying the AST.
Prepare the surface in accordance with Section 303, Reconditioning. The Contractor shall perform test runs

of oil application before scheduled asphalt surface treatment work is scheduled to ensure proper equipment
operation and settings and verify application rates.

405-3.04 APPLYING ASPHALT MATERIAL. Apply asphalt material to the approved surface in a uniform
continuous spread and within the temperature ranges specified.

The application rates for CRS-2P oil are shown in Table 405-1. The Engineer may adjust this rate in the field
based on varying aggregate gradations and existing surface conditions.

TABLE 405-1
CRS-2PAPPLICATION RATES
AST Aggregate Type Design Estimating Factor Tolerance
(gal/sY) (gal/SY)
B Chip 0.70 +.05
C Chip 0.60 +.05

Do not extend the length of the spread of asphalt material in excess of that which trucks loaded with cover
aggregate can immediately cover. At the beginning of each spread, and whenever it is apparent that asphalt
material cannot be immediately covered, make a transverse joint by placing construction paper (roofing felt or
similar product) on the prepared surface and ending the AST operations on the paper. Remove the paper and
dispose of the paper properly. Rake the edges of the applied AST prior to restarting AST operations.

Do not allow equipment or other vehicles on the sprayed asphalt prior to cover aggregate application.

Do not spread asphalt material more than 6 inches wider than the width covered by the cover aggregate from
the spreader.
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Do not apply asphalt material in such a manner that the material will be allowed to chill, set up, dry, or
otherwise impair retention of the cover aggregate.

Do not allow asphalt material to drip from the distributor onto the surface of the roadway nor drip at any
other unapproved location when the asphalt distributor is not spreading.

Correct skipped areas or any other deficiencies. Make overlap of adjacent spreads carefully to prevent
applying an excess of asphalt material along joint.

The distributor and chip spreader should stay as close to each other as possible. The distributor must never
be more than 100 feet ahead of the chip spreader during the AST application.

405-3.05 APPLICATION OF COVER AGGREGATE. In double chip AST locations, apply the B chips first.

Comply with the following requirements for application, curing and sweeping, and repeat the process for the
C chip application.

Moisten or dry the surface treatment aggregate to achieve approximately 2% to 4% moisture content (by dry
weight) at the time of application.

Aggregate may be accepted in the stockpile at the source. Gradation will be determined by WAQTC FOP
for AASHTO T 27/T 11. Apply aggregate at the recommended rates and tolerances specified in Table 405-2
and adjust as directed by the Engineer:

TABLE 405-2
AGGREGATE APPLICATION RATES
AST Aggregate Type Design Estimating Factor Tolerance
(Ibs/SY) (Ibs/SY)
B Chip 50 5
C Chip 40 3

Apply the cover aggregate as soon as practical after application of the asphalt material. The time may be
adjusted for weather conditions to ensure adequate coating of the aggregate, but keep the time increments
as consistent as possible.

Spread cover aggregate in such a manner that the tires of the trucks and aggregate spreader at no time
contact the uncovered and newly applied asphalt material. Immediately after cover aggregate is spread,
cover deficient areas by applying additional material.

Begin pneumatic tire rolling immediately after placing and for the full width of, the cover aggregate.
A minimum of 2 complete trips over the aggregate is required. A complete trip is one pass forward and
backward over the same path. Each trip must overlap the previous trip by one-half the roller width. A
minimum of two rollers must be operated in a longitudinal direction at speeds not greater than 5 MPH.
Additional rolling may be as directed by the Engineer until the cover aggregate is bound tightly.

Limit construction equipment to speeds of 15 MPH or less on the new AST.

After an initial curing period, sweeping is required to remove excess cover aggregate that may inhibit surface
drainage. Allow 72 hours of curing following the application of the cover aggregate before sweeping, unless
otherwise directed by the Engineer. Prior to sweeping, remove berms developed by traffic and uniformly spread
excess cover aggregate over the surface as directed by the Engineer. A blade may be used to accomplish this
if fitted with a rubber edge. The Engineer will reject use of the rubber-edged blade if such blading is found to
damage the AST.

Sweep excess cover coat material from the entire surface to remove all loose chips as directed by the Engineer.
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All shed material must be removed from the project and will not be permitted to be swept into approaches or off
the roadway surface.

Do not perform sweeping without dust control on site. If dust cannot be controlled, station traffic control
devices and flaggers with radio contact at all points of entrance to the work site. Hold traffic if there is no
direct visible sight distance from flagger to flagger.

405-3.06 APPLICATION OF BLOTTER MATERIAL. Due to weather, construction and/or materials problems,
it is possible that the finished AST may become unstable. To minimize development of damage to the surface,

blotter material may be required. If directed by the Engineer, apply the blotter material and roll immediately with
a pneumatic-tired roller.

405-3.07 TRAFFIC. Do not permit public vehicular traffic on the AST until rolling is complete. Control public
vehicular traffic on the new AST through the use of pilot cars and/or flaggers to a speed of 15 MPH or less
for a period of 4 hours minimum and to prevent stopping, starting and turning movements, or as directed by
the Engineer, to ensure no damage to the new AST. The Contractor is responsible for repairing asphalt
surface treatment damaged by construction equipment and vehicular traffic.

405-4.01 METHOD OF MEASUREMENT.

Double B/C Chip AST. Section 109, by square yard of surface treatment.

405-5.01 BASIS OF PAYMENT. CRS-2P oil, aggregate, blotter material, water used for aggregate and
preparation, sweeping and dust control are subsidiary to 405 Items. Any areas of asphalt surface treatment
found unacceptable by the Engineer shall be removed and reconstructed at the Contractor's expense.

Payment will be made under:

Pay Item Pay Unit
405(3) Double B/C Chip AST Square Yard

The pay unit/payment is for all layers/full depth of the surface treatment.

SECTION 606
GUARDRAIL

606-2.01 MATERIALS. Delete the second and third paragraphs and replace with the following: Flexible
markers shall be yellow colored (UV stable), Carsonite CIB-380 or approved equal, 3" to 4” wide by 78" long
and impact-resistant to minus 75 degrees Fahrenheit. Install 3" by 10" white hi-intensity reflective tape,

facing traffic, at the top of the marker. All work, equipment and materials required to install flexible markers
is subsidiary.

02/27/08 (H97)
606-3.05 TERMINAL SECTIONS. Delete the second paragraph.

Delete the fourth paragraph (*beginning with “Attach flexible markers...).

606-3.07 REMOVAL AND DISPOSAL OF EXISTING GUARDRAIL. Delete the first sentence and substitute
the following: Remove the existing guardrail shown on the Plans, including the rail, cable elements, terminal
sections, hardware, posts, concrete bases, steel tubes and curb board. Backfill resulting holes with material
in 6-inch layers that is similar to the existing embankment and compact to the same approximate density.
Work includes detaching curb board from slope down drains, guardrail posts or other components.
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Guardrail to be removed and disposed of becomes the property of the Contractor.

Add the following: Leave existing guardrail runs and terminals in-place until removal is necessary for
completion of scheduled clearing, shouldering, pulverization or paving. Install the entire run of new,
replacement guardrail, including end treatments, within 30 days after removal of existing guardrail.

606-4.01 METHOD OF MEASUREMENT. Add the following:

4. Guardrail Mounted Wood Curb. By the linear foot along the face of wood curb.

606-5.01 BASIS OF PAYMENT. Add the following sentence to 1. Guardrail: The contract price for

removing and disposing of guardrail includes all work and activity required for salvaging guardrail and
associated hardware and components.

2. Terminal Sections. /n subparagraph b. change “(ET-2000)" to read: (ET-Plus).
Add the following:
4. Guardrail Mounted Wood Curb. The contract price includes all associated hardware and pieces

necessary to mount the wood curb to the guardrail posts and reattach to existing slope down drains
or other storm water conveyance. The work shall also include elevation adjustments to the end
sections of slope down drains.

Change pay item 606(11) to read as follows:

Pay Item Pay Unit
606(11) Extruder Terminal (ET-Plus) Each
Add the following pay item:
Pay Item Pay Unit
606(22) Guardrail Mounted Wood Curb Linear Foot

Delete Section 614 in its entirety and substitute the following:

SECTION 614
CONCRETE BARRIER

614-1.01 DESCRIPTION. Move concrete barrier the number of times needed to complete all work for the
project. After surfacing , relocate existing concrete barrier as shown on the plans.

614-2.01 MATERIALS. Use materials that conform to the following:

Concrete, Class A Subsection 501-3.01

Reinforcing Steel and Wire Rope Subsection 709-2.01

Reflective Sheeting Material AASHTO M 268, Type lll, IV, or V

Reflector Assemblies Side-mounted or top-mounted as shown in the Plans.
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614-3.01 CONSTRUCTION REQUIREMENTS. Where the concrete barrier is not placed on pavement,
shape, compact, and finish the supporting material to lines and grades shown on the plans or as directed by
the Engineer. Reconnect barrier sections and reinstall pins and any missing or dislodged top mounted
reflector assemblies as part of relocation to final alignment. All work, equipment and materials are
subsidiary.

614-5.01 BASIS OF PAYMENT. Payment will be made under:

Pay Item Pay Unit
614(2) Move and Relocate Concrete Barrier Lump Sum
SECTION 615
STANDARD SIGNS

08/13/09 (H46)
615-3.01 CONSTRUCTION REQUIREMENTS. Delete numbered subparagraph 8 in its entirety and substitute
the following:

8. All materials and finished signs are subject to inspection and acceptance in place.
a. Surfaces exposed to weathering must be free of defects in the coating.
b. Finished signs must be clean and have no chatter marks, burrs, sharp edges, loose rivets, delaminated

reflective sheeting, oxidation, corrosion, other blemishes, aluminum marks, or unapproved coatings.
Do not make repairs to the face sheet.

c. Replace any finished sign not meeting a. and b. with a replacement sign at no cost to the Department.

615-5.01 BASIS OF PAYMENT. Delete the first sentence and substitute the following: Sign posts, bases,
mounting hardware and all traffic control devices necessary for removal, installation, reconstruction, or
maintenance of 615 Pay Items are subsidiary.

Delete Section 641 in its entirety and substitute the following:
03/12/10 (H10)

SECTION 641
EROSION, SEDIMENT, AND POLLUTION CONTROL

641-1.01 DESCRIPTION. Plan, provide, inspect and maintain control of erosion, sedimentation, water
pollution, and hazardous materials contamination.

641-1.02 DEFINITIONS.

1. Alaska Certified Erosion and Sediment Control Lead (AK-CESCL). Certification documenting the
person has completed training, testing, and other requirements recognized by the Department to satisfy
the Alaska Pollutant Discharge Elimination System, APDES, Construction General Permit requirement
for “qualified personnel’. AK-CESCL certificates issued in conformance with, and under the authority of
the AK-CESCL Memorandum of Understanding are recognized by the Department as meeting this
standard. An AK-CESL certification must be recertified every three years. CPESC, Certified
Professional in Erosion and Sediment Control, CISEC, Certified Inspector in Sediment and Erosion
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10.

10.

11.

Control; and CESCL, Washington Department of Ecology Certified Erosion and Sediment Control Lead
are the only other certifications allowed as substitute for the AK-CESCL certification.

Area of Land Disturbance. The area of land (soil) that will be exposed to the elements by Construction
Activity. This does not include pavement removal or pavement milling if the activity does not remove the
aggregate underlying the pavement.

BMPs (Best Management Practices). BMPs are devices, schedules of activities, prohibition of practices,
maintenance procedures and other management practices. They include temporary or permanent
structural and non-structural devices. BMPs, when used alone or in combination, minimize erosion and
contain sediment within the project site, and prevent or reduce the discharge of pollutants.

CGP (Construction General Permit). The Storm Water Construction General Permit for Discharges for
Large and Small Construction Activities, issued by Alaska Department of Environmental Conservation
(ADEC) under the Alaska Pollutant Discharge Elimination System (APDES).

eNOI. Electronic Notice of Intent to begin land disturbing activities under the Construction General
Permit.

eNOT. Electronic Notice of Termination to end coverage under the Construction General Permit.

ESCP (Erosion and Sediment Control Plan). A project specific general plan for temporary and
permanent control of erosion and sedimentation. The ESCP normally consists of a narrative, a map,
and a site plan. It is developed by the Department and included in the project plans and specifications.
Use the Department's ESCP as a starting point for designing the SWPPP. The approved SWPPP
replaces the ESCP.

Final Stabilization. Final stabilization occurs when all soil disturbing activities at the site have been
completed and either of the two following criteria are met: (a) a uniform and evenly distributed perennial
vegetative cover with a density of 70 percent of the native background vegetative cover for the area has
been established on all unpaved areas and areas not covered by permanent structures, or (b)
equivalent permanent stabilization measures (such as riprap, gabions, geotextiles, and crushed
aggregate base course) have been employed.

HMCP (Hazardous Material Control Plan). The Contractor's detailed site specific plan for prevention of
pollution from storage, use, containment, cleanup, and disposal of hazardous material, including
petroleum products related to construction activities and equipment.

Pollutant. As defined in 40 CFR 122.2 (a partial listing of this definition includes solid waste, sewage,
garbage, chemical wastes, dredged spoil, rock, sand).

SPCC Plan (Spill Prevention, Control and Countermeasure). The Contractor's detailed plan for
petroleum spill prevention and control measures that meets the requirements of 40 CFR 112.

SWPPP (Storm Water Pollution Prevention Plan). The Contractor's detailed plan to minimize erosion
and contain sediment within the project site, and prevent or minimize the discharge of pollutants. It also
includes amendments, records of activities, and inspection reports. The SWPPP is the legal record, and
must meet the requirements of the APDES CGP.

a. SWPPP Amendment. Any revision to the SWPPP or a document that adds to, deletes from, or
changes the SWPPP.

b. SWPPP Manager. The Contractor's representative with authority to implement corrective action;
and who inspects, supervises work for, updates, and is responsible for implementing the SWPPP.
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f.

SWPPP Representative. A representative of the SWPPP Manager.

SWPPP Preparer. The Contractor’s person responsible for designing the initial SWPPP.

SWPPP_Subcontractor Coordinator. The Subcontractor's representative with authority to direct
Subcontractor’s land disturbing activity, and who is responsible for the Subcontractor complying with
the SWPPP.

SWPPP Template. As provided for Authorized States by EPA (see EPA webpage).

12. Temporary Stabilization. The protection of exposed soils (disturbed land) from wind and water erosion

during the construction process until final stabilization occurs.

641-1.03 PLAN AND PERMIT SUBMITTALS. Submission deadlines in this Subsection supersede
Subsection 108-1.03.

1. Hazardous Material Control Plan and Spill Prevention, Control and Countermeasure Plan.

Submit two signed copies of the HMCP to the Engineer for approval. Submit one signed copy of the
SPCC Plan (if required under Subsection 641-2.04) to the Engineer. Deliver these documents to the
Engineer at least 14 calendar days before the preconstruction conference.

The Department will review the HMCP submittals within 14 calendar days after they are received.
HMCP Submittals will be returned to the Contractor, and marked as either requiring modification or as
approved by the Department.

The Department will keep the SPCC Plan as a record document.

2. Storm Water Pollution Prevention Plan.

a.

For all projects:

Submit three signed paper copies and one electronic copy of the SWPPP to the Engineer for
approval. Deliver these documents to the Engineer at least 14 calendar days before the
preconstruction conference.

The Department will review the SWPPP submittals within 14 calendar days after they are received.
Submittals will be returned to the Contractor, and marked as either requiring modification or as
approved by the Department.

For projects disturbing less than 1 acre of land, do not file an eNOI.

For projects disturbing at least one acre and less than five acres of land, submit a copy of the
Contractor's eNOI to ADEC with the required permit fee. The Department will submit the
Department’'s eNOI to ADEC.

For projects that disturb five acres or more of land, submit a copy of the Engineer-approved, signed
and certified SWPPP, and a copy of the Contractor's eNOI to ADEC with the required permit fee.
The Department will submit the Department’'s eNOI to ADEC.

Submit a copy of the Contractor's eNOI to the Engineer at the same time you submit the
Contractor’'s eNOI to ADEC. Submit a copy of the ADEC Acknowledgement Letter to the Engineer.
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Allow adequate time for processing of both Contractor and Department eNOls, and for ADEC to
issue authorization before beginning construction activities. (The date of authorization is given on
the Acknowledgement Letter from ADEC.)

c. Additional submittal requirements:
The SWPPP must be designed by a SWPPP Preparer.
The SWPPP must be implemented by a SWPPP Manager.
The. Contractors Superintendent and the Project Engineer must sign and certify the approved
SWPPP according to the APDES Construction General Permit Signature Requirements before the

Contractor submits their eNOI to ADEC. The certification statement cannot be amended or edited.

3. Ending Construction General Permit Coverage (for a project with eNOIs).

Within 30 days after the Engineer has determined that you may end SWPPP activities according to
Subsection 641-3.01.4, submit your eNOT to ADEC and send a copy of the eNOT to the Engineer.
Within 30 days of the Engineer's determination, the Department will submit the Department's eNOT to
the ADEC, and will terminate the Construction General Permit coverage.

641-1.04 PERSONNEL QUALIFICATIONS. Include qualifications of the Superintendent, SWPPP Preparer,
SWPPP Manager, and SWPPP Manager's Representatives in the SWPPP.

The SWPPP Preparer must meet at least one of the following qualifications:

e current certification as a Certified Professional in Erosion and Sediment Control (CPESC)

s current certification as AK-CESCL, and at least three years experience in erosion and sediment
control (provide documentation including project names, project timelines, and work responsibilities
demonstrating the experience requirement) and completion of the ADEC SWPPP writing course.

s Professional Engineer registered in the State of Alaska and current certification as AK-CESCL

The Superintendent and any designated Relief Superintendent must meet all the following qualifications:

o current certification as Alaska Certified Erosion and Sediment Control Lead (AK-CESCL)
e duly authorized representative, as defined in the CGP, Appendix F

The SWPPP Manager and SWPPP Manager’'s Representative must hold current AK-CESCL certification.

641-1.05 SIGNATURE/CERTIFICATION REQUIREMENTS AND DELEGATIONS. Signature and
certification authority for the eNOI and eNOT cannot be delegated.

1. The eNOI and eNOT must be signed and certified in accordance with APDES CGP Delegation of
Signature Authority for Other SWPPP Documents and Reports

2. DOT Forms 25d-108 Contractor Delegation of Authority and 25d-111 Contractors SWPPP Certification
forms shall be used to delegate signature and certification authority to the Superintendent, in
accordance with APDES CGP, for the SWPPP,SWPPP inspections, and other reports required by the
CGP.

641-2.01 RESPONSIBILITY AND AUTHORITY OF THE SUPERINTENDENT, SWPPP MANAGER, AND
SWPPP MANAGER’S REPRESENTATIVE. The Superintendent is responsible for the overall operation of
the project and all Contractor furnished sites and facilities directly related to the project. The Superintendent
shall sign and certify the SWPPP, SWPPP inspections, and other reports required by the CGP, except the
NOI and NOT. The Superintendent may not delegate the task or responsibility of signing and certifying the
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SWPPP, SWPPP inspections, and other reports required by the CGP. If the Superintendent is unavailable,
a Relief Superintendent may sign and certify reports required by the CGP. If a relief Superintendent is used,

document the personnel change, including a photo copy of their AK-CESCL certification, and include their
beginning and ending dates in the SWPPP.

The Superintendent may assign certain duties to the SWPPP Manager. Those duties may include:

1. Ensuring Contractor's compliance with the SWPPP and CGP,

2. Ensuring construction activity does not result in discharge of pollutants that exceed applicable water
quality standards,

3. Performing SWPPP inspections,

4. Updating the SWPPP including adding amendments and forms

5. Directing and overseeing installation, maintenance, and removal of BMPs

The SWPPP Manager may assign their duties to a SWPPP Manager's Representative.

The Superintendent, SWPPP Manager and the SWPPP Manager's Representative shall be knowledgeable

in the requirements of this section, the SWPPP, CGP, BMPs, HMCP, SPCC, environmental permits and
environmental commitments.

The Superintendent, SWPPP Manager, and the SWPPP Manager's Representative shall have the

Contractor's complete authority to suspend construction activities that do not conform to the SWPPP or
CGP.

641-2.02 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS. Comply with
the CGP. The construction site, material sources, disposal sites, haul roads, staging and equipment storage
areas, and other disturbed areas; must either have their own eNOI and SWPPP (permit numbers to be
attached to the project SWPPP) or must be included in the project eNOI and SWPPP. Contractor-furnished

material sources and disposal sites must have their own eNOI and SWPPP. Department furnished material
sources must be part of the Project eNOI.

Use a SWPPP Preparer to develop the SWPPP and associated documents, in accordance with the
requirements of the CGP. The SWPPP Preparer must put their name, titte and company name in the

SWPPP. Use the Department's ESCP as a starting point for designing the SWPPP. The approved SWPPP
replaces the ESCP.

BMP descriptions and/or schematics in the SWPPP or SWPPP amendment must provide a citation for the
BMP Manual or publication that was used as a source. The description must include schematics and/or text
descriptions, the full title of the reference, author, publisher and date of publication. If a BMP was created for
a project specific situation and no published source was used, then the SWPPP or SWPPP amendment
must state that no manual or publication was used as a source; and a description, design, schematic and
placement of the BMP must be described.

The SWPPP Preparer must visit the project site before construction activity begins. The SWPPP Preparer
must visit the site accompanied by the Superintendent. Give the Department at least seven days notice of
the site visit, so that the Department may participate. The pre-construction inspection must:

« Identify or verify the SWPPP’s stated opportunities to phase construction activities.

¢ Identify or verify the SWPPP’s description of appropriate BMPs and their sequencing.

o |dentify or verify the SWPPP’s list of sediment controls that must be installed prior to beginning
Construction Activities.

s Be documented in the SWPPP on Form 25D-106, SWPPP Pre-Construction Site Visit, including the
names of attendees and the date.
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The findings of the visit must be incorporated in the development of the SWPPP or incorporated by
amendment, if the SWPPP was approved prior to the visit.

The most current SWPPP template for Authorized States presented on the EPA website shall be used for all
project SWPPPs. Incorporate into the SWPPP the requirements of the project permits and environmental
commitments, and the Contractor's progress schedule, equipment, and planned BMPs.

The SWPPP must identify site specific areas where potential erosion, sedimentation or pollution may occur.
The potential for wind erosion must be addressed. Describe site-specific BMP’s, source controls, sediment
controls, discharge points, and a plan for final stabilization with scheduling and implementation procedures.
Describe all temporary and permanent stabilization measures and provide installation drawings for all BMPs.

The SWPPP must include the activities of subcontractors, and utility companies performing work on the
project. The SWPPP must describe the roles and responsibilities of the Contractor, subcontractors, utility
companies and DOT&PF with regard to implementation of the SWPPP.

Specify the line of authority and who is responsible for each part of the SWPPP. Designate a SWPPP
Manager for implementing SWPPP compliance. Designate one SWPPP Subcontractor Coordinator from
each subcontractor that performs land disturbing activities, or that installs and maintains erosion and
sediment control measures. Provide 24 hour contact information for each Manager and Coordinator.

The SWPPP is a dynamic document. Once construction begins, keep the SWPPP current with
amendments, inspection reports, records of land disturbance and stabilization, and records of the
installation, maintenance, and removal of BMPs.

641-2.03 HAZARDOUS MATERIAL CONTROL PLAN (HMCP) REQUIREMENTS. Prepare a HMCP for
prevention of pollution from the storage, use, containment, cleanup, and disposal of hazardous material,
including petroleum products related to construction activities and equipment. (See 40 CFR 117 and 302 for
listing of hazardous materials.) Compile Material Safety Data Sheets in one location and reference the
location in the HMCP.

List the types and approximate quantities of response equipment and cleanup materials available on site.
Include a list and location map of cleanup materials, at each different work site and readily available off site
(main site, material site, batch plant, storage yard, explosives dump, equipment or fueling yard, etc).
Vehicles and other mobile equipment must carry oil absorbent pads.

Specify the line of authority and designate a Contractor field representative for spill response, and one
coordinator from each subcontractor. Provide 24 hour contact information for each representative or
coordinator.

List and give the location of hazardous materials, including office materials, to be used or stored on site, and
estimated quantities. Store hazardous materials in covered storage areas, such areas must also function as
or include a secondary containment system.

Identify the locations where storage, fueling and maintenance activities will take place, describe the
maintenance activities, and list controls to prevent the accidental spillage of petroleum products and other
hazardous materials. Store spill response materials appropriate to the hazards associated with that site in
sufficient quantity at each identified location.

Detail procedures for containment and cleanup of hazardous substances. Detail a plan for the prevention,
containment, cleanup, and disposal of soil and water contaminated by accidental spills. Detail a plan for
dealing with unexpected contaminated soil and water encountered during construction.
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Detail methods for disposing of waste petroleum products and other hazardous materials generated by the
project. Identify haul methods and final disposal areas, such areas must be permitted for hazardous material
disposal.

641-2.04 SPILL PREVENTION, CONTROL AND COUNTERMEASURE (SPCC) PLAN REQUIREMENTS.
Prepare and implement a SPCC Plan as required by 40 CFR 112, including:

1. When petroleum spills may reach navigable waters; and

2. Total above ground petroleum storage capacity is greater than 1,320 gallons (including vehicle and
equipment fuel tanks, but not counting containers that have a capacity less than 55 gallons).

If the project requires a SPCC Plan, reference the SPCC Plan in the SWPPP.

You may self-certify the SPCC Plan if total above ground petroleum storage capacity is 10,000 gallons or

less, and you meet all the requirements for self-certification of 40 CFR 112. Otherwise the SPCC Plan must

be sealed, signed and dated by a Professional Engineer registered in the State of Alaska.

641-2.05 MATERIALS. Straw must be certified as free of noxious and invasive weeds by the United States

Department of Agriculture, Natural Resources Conservation Service, Local Soil and Water Conservative

District, Alaska Weed Free Forage Certification Program. Hay may not be substituted for straw.

Temporary seed must consist of annual rye grass, or the specified seed mixture, and be free of noxious or
invasive plant species.

CONSTRUCTION REQUIREMENTS
641-3.01 GENERAL.

1. Before Starting Construction.

a. Do not begin land disturbing activities, or clearing, or pavement removal or milling, until authorized
by the Engineer, and

b. On projects that require construction authorization under the CGP: do not begin land disturbing
activities, or clearing, or pavement removal or milling until the ADEC has issued authorization. (The
date of authorization is given on the Acknowledgement Letter from ADEC.)

Post notices at publicly accessible locations. The postings must be protected from the weather, and
located where the public can read them easily without obstructing construction activities (for example, at
an existing pullout). Post notices near the beginning and end of the project, and the project office, that
include the following information:

a. Copy of eNQOls in effect;
b. Name and phone number of Contractor
c. Location of a SWPPP available for public viewing.

Keep a copy of the updated SWPPP, HMCP and SPCC Plan at the project site or locally available
(within 30 miles by road from project site).

Install an outdoor rain gauge and thermometer on the project site in a readily accessible location for the
purpose of maintaining a Weather Log.
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The SWPPP Manager shall ensure that subcontractors and utility companies, understand and comply
with the SWPPP, and avoid disturbing installed BMPs.

2. During Construction. Comply with requirements of the approved HMCP, the submitted SPCC Plan, and
all state and federal regulations that pertain to the handling, storage, cleanup, and disposal of petroleum
products or other hazardous substances. Contain, clean up, and dispose of discharges of petroleum and
other hazardous materials. Perform fueling operations in a safe and environmentally responsible
manner. Place absorbent pads under fill ports while fueling and under equipment during maintenance or
repairs. Install secondary containment under all stationary equipment powered by liquid fuels, such as,
welders, compressors, pumps, generators, and hydraulic power units.

Comply with the requirements of 18 AAC 75 and AS 46, Oil and Hazardous Substances Pollution

Control. Report petroleum spills as required by federal, state and local law, and as described in the
HMCP and SPCC Plan.

Comply with the requirements of the approved SWPPP which shall be consistent with the requirements
of the Construction General Permit. Implement the temporary and permanent erosion, sediment and
pollution control measures identified in the SWPPP, and ensure that the SWPPP remains current.
Maintain temporary and permanent erosion, sediment and pollution control measures in effective

operating condition. Coordinate BMPs with subcontractors and utility companies doing work in the
project area.

If you suspect or have determined that there has been an incident of CGP non-compliance that may
endanger health or the environment, then immediately report it to the Engineer. The Engineer will
determine whether the incident is required to be reported to the ADEC as described in the CGP. If the
incident is reported to ADEC, the Department will submit oral and written reports on behalf of the
Department and the Contractor. Be prompt with your notice to the Engineer because the oral report to
ADEC is required within 24 hours of the time you become aware of the incident. The Superintendent
must co-sign with the Department, the written report to ADEC.

Implement corrective actions so that all of the following conditions are satisfied:

e corrective action is completed as soon as possible

e corrective action is completed before the next storm event whenever practicable

e corrective action is completed no later than the end of the day, six calendar days following the
day of an inspection identifying the need for corrective action

If completing a corrective action before the next storm event is impracticable, the situation must be
documented in the SWPPP and alternative BMPs must be implemented as soon as possible.

Each project that has begun Construction Activities must be stabilized with appropriate BMPs prior to
seasonal thaw. Seasonal thaw is the annual (first) recurrence of snow and ice melting after a prolonged
period of freezing conditions.

3. Stabilization. Land may be disturbed multiple times during a project. Initiate stabilization of disturbed
areas, and of erodible aggregate layers, as soon as practicable but no later than 14 days after each
cessation of land-disturbing activities. Stabilization may be accomplished using temporary or permanent
measures. Within 24 hours of installing a culvert, seed the disturbed area within a 50 foot radius of the
ends of the culvert.

Temporary stabilization measures may include a combination of temporary seeding, mulch, tackifiers,
rolled erosion control products (RECP), soil binders, non-erodible cover or other methods.
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Apply temporary seeding by any application method at a rate of 1/2 pound per 1000 square feet.
Roughen the surface to be seeded and apply seed. Maintain seeded areas and reseed areas not
showing evidence of satisfactory growth.

When the land-disturbing activity is permanently ceased, in any area of the project, permanent seeding
may be initiated in that area, according to Section 618 and the Plans.

Ending SWPPP Activities and Maintenance. The Engineer will determine SWPPP activities have ended
when:

a. Land disturbing activities have ceased,;
b. The project site (including material sources, disposal sites, etc.) has achieved final stabilization; and
¢c. Temporary BMPs have been removed.

For projects with eNOls, conform to Subsection 641-1.03 regarding submitting eNOTs and ending CGP
coverage.

Record Retention. The Contractor must provide the Department with a copy of all Records, as defined
in this Section.

Transmit one electronic copy of the initially approved SWPPP and the final SWPPP, including all
amendments and appendixes, to the Engineer when the project eNOTSs are filed.

Retain copies of the SWPPP, including all amendments and appendixes, for at least three years after
the date of eNOT. If EPA or ADEC inspects the project, issues a Notice of Violation (NOV), or begins
investigation for a potential NOV before the three year retention period expires, retain the SWPPP and
all records related to the SWPPP and CGP until EPA and/or ADEC has determined all issues related to
the investigation are settled.

In addition, retain copies of the SWPPP, and records required by the EPA Consent Decree, including all
amendments and appendixes, for at least one year after the termination of the Consent Decree.

641-3.02 SWPPP INSPECTIONS, REPORTS AND AMENDMENTS. This subsection applies to all projects.
Perform inspections, prepare inspection reports, and prepare SWPPP amendments in compliance with the
project SWPPP and the Construction General Permit. Maintain an up to date SWPPP binder. The
Contractor's SWPPP is the legal record required by the CGP.

1.

Joint Inspections during Construction. Conduct joint site inspections during construction.

a. The SWPPP Preparer shall conduct a joint site inspection with the SWPPP Manager and the
Engineer before starting construction. Discuss implementation of the SWPPP, and dates of BMP
installations in relation to the progress schedule

b. The SWPPP Manager shall conduct joint site inspections with the Engineer at the following times:
e at least once every seven days during construction, or at least once every 14 days during
construction and within 24 hours of the end of a storm event of 1/2 inch or greater rainfall in
a 24 hour period (1/2 inch rainfall as recorded at the project site rain gauge)

o Before seasonal suspension of work, to ensure that the site has been adequately stabilized
and BMP devices are functional.

e At project completion, to ensure final stabilization of the project
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2.

c. If the Engineer approves the Contractor conducting an inspection that is not joint, then the
Contractor must provide the Engineer with a copy of the inspection report within three days of the
inspection and must document the transmittal as well. For required inspections that are not joint the
absent co-permittee must explain why conducting a Joint Inspection was not practical and the
contractor shall include the explanation in the SWPPP.

Seasonal Suspension of Work Site Inspections. The frequency of site inspections may be reduced to 1
per month during seasonal suspension of work if all of the following requirements are met:

a. the entire site is temporarily stabilized; and

b. runoff is unlikely due to winter conditions (e.g. the site is covered with snow, ice or the ground is
frozen).

During seasonal suspension of work the SWPPP Manager shall conduct joint site inspections with the
Engineer, at least once every month, and within 24 hours of the end of a storm event of % inch rainfall or
greater in 24 hours.

The Engineer may grant a written waiver of monthly inspection requirements during seasonal
suspension of work until one month before thawing conditions are expected to result in a discharge, if
the following requirements are met:

a. Below-freezing conditions are anticipated to continue for more than one month;

b. Land disturbance activities have been suspended; and

c. The beginning and ending dates of the waiver period are documented in the SWPPP

d. Stabilization measures are in place or plans have been documented for stabilization of the project
during spring thaw/breakup.

Items to Inspect. Inspect the following items during joint inspections during construction and winter site
inspections:

a. Disturbed areas that have not been finally stabilized

b. Areas used for storage of erodible materials that are exposed to precipitation
c. BMPs

d. Perimeter sediment control and discharge locations

e. Locations where vehicles enter or exit the site

f. HMCP sites

When included in the Project SWPPP inspect the foIIOV\;ing:

a. Offsite material sources and disposal sites

b. Staging and equipment storage areas

c. Offsite HMCP sites
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4. Inspection Reports. Use only the DOT&PF SWPPP Construction Site Inspection Report, Form 25D-100
to record SWPPP inspections. Changes or revisions to Form 25D-100 are not permitted. Complete all
fields included on the inspection form.

The Superintendent must sign and certify the inspection report on the day of the inspection, and must
provide the report to the Engineer the same day. The Engineer will sign and certify the inspection report
and will return the original to the Contractor within three working days.

Unless otherwise approved by the Engineer, insert the date six calendar days after the date of the
inspection, as the date each corrective action will be implemented If the report identifies incidents of
non-compliance with either the SWPPP or the Construction General Permit, then implement corrective
action.

Prepare and keep current the Record of Disturbance and Stabilization, DOT&PF Form 25D-110 Grading
and Stabilization Activities Log, documenting land disturbance and stabilization dates.

Prepare and keep current a Weather Log using DOT Form 25D-115 Daily Record of Rainfall. Log daily
rainfall, storm event duration and rainfall, and daily outside high and low air temperatures, at a minimum.

5. SWPPP Amendments. Use DOT Form 25D-114 — SWPPP Amendment Log. The SWPPP Manager
shall keep the Contractor's SWPPP current at all times. Keep all SWPPP amendments in the SWPPP
document. Prepare SWPPP amendments, and initial and date them, within seven days following an
inspection:

a. whenever there is a change in conditions, design, construction, operation, or maintenance that
could have a significant effect on the discharge of pollutants in storm water leaving the project site;

b. if during inspections it is determined that the SWPPP is ineffective in preventing the discharge of
pollutants that exceed applicable water quality standards; and

c. Whenever inspections identify a problem that requires additional or modified BMPs.
6. Submit to Engineer. Submit inspection reports within three working days of the inspection. Submit

copies of other records within three working days of recording them in the SWPPP. Submit copies of
SWPPP amendments within three working days from date they were initialed.

7. SWPPP Binder. The SWPPP Binder(s) shall include:
a. Contractor’s current SWPPP.
b. . Copies of all project related permits.

c. SWPPP Inspection Reports, and all SWPPP logs & forms
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Use SWPPP logs & forms located on the Departments Website. Click on Construction Forms at:
http://www.dot.state.ak.us/stwddes/dcsconst/resources.shtml# The forms include but are not limited to:

(1) DOT&PF SWPPP Delegation of Signature Authority (Form 25D-107)

(2) Contractor Delegation of Signature Authority (Form 25D-108)

(3) DOT&PF SWPPP Certification (Form 25D-109)

(4) Contractor's SWPPP Certification (Form 25D-111)

(5) SWPPP Construction Site Inspection Report (Form 25D-100 and 25D-100 Part 2)
(6) SWPPP Grading & Stabilization Activities Log (Form 25D-110)

(7) SWPPP Corrective Action Log (Form 25D-112)

(8) SWPPP Amendment Log (Form 25D-114)

(9) SWPPP Daily Record of Rainfall (Form 25D-115)

641-4.01 METHOD OF MEASUREMENT. Section 109 and as follows:

Iltems 641(2) and (4) will be measured as specified in the Contract or directive authorizing the work.

641-5.01 BASIS OF PAYMENT. The Bid Schedule will include either bid items 641(1), (2), and (5) or bid
items 641(1), (3), (4), and (5). 641(6) may or may not appear in the Bid Schedule. If 641(6) does not
appear in the bid schedule, the SWPPP Manager is subsidiary to item 641(1).

1.

6.

Iltem 641(1) Erosion, Sediment and Pollution Control Administration. At the contract lump sum price for
administration of all work under this Section. Includes, but is not limited to, SWPPP and HMCP and
SPCC Plan preparation, updating the SWPPP, inspections, monitoring, reporting and record keeping.

Item 641(2) Temporary Erosion, Sediment and Pollution Control. At the prices specified in the Contract
or Directive authorizing the work to install, maintain, remove and dispose of temporary erosion,
sedimentation, and pollution control measures required to complete the project using the approved
SWPPP and HMCP.

Item 641(3) Temporary Erosion, Sediment and Pollution Control. At the contract lump sum price to
install, maintain, remove and dispose of temporary erosion, sedimentation, and pollution control
measures required to complete the project using the approved SWPPP and HMCP, as amended
according to 641-2.02 and 641-3.02.

Iltem 641(4) Temporary Erosion Sediment and Pollution Control Modification. At the prices specified in
the Directive authorizing work to install, maintain, remove and dispose of temporary erosion,
sedimentation, and pollution control measures. All work paid under this Item will be shown as
amendments to the original approved SWPPP or HMCP.

Item 641(5) Erosion, Sediment and Pollution Control Price Adjustment. This is a price adjustment equal
to any penalties and fines levied against the Department by local, state or federal agencies for pollutant
violations, including violations of the Clean Water Act, Clean Air Act, and the Construction General
Permit. An amount equal to the maximum possible penalties and fines for the violation will be withheld
temporarily until the actual cost of the penalties and fines is known. The Contractor is also responsible
for the payment of penalties and fines levied against the Contractor.

Ifem 641(6) SWPPP Manager. At the lump sum price for a SWPPP Manager.

Temporary erosion, sediment and pollution control measures that are required at material sources and
disposal sites, at fuel and material storage areas, and at equipment and material staging areas, are the
responsibility of the Contractor, and are subsidiary. Work required by the HMCP, including but not limited to,
hazardous material storage, containment, removal, cleanup and disposal, are subsidiary.
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Work that is paid for directly or indirectly under other pay items will not be measured and paid for under this
Section 641. This work includes but not limited to dewatering, shoring, bailing, installation and removal of

temporary work pads, temporary accesses, temporary drainage pipes and structures, diversion channels,
etc.

Temporary erosion, sediment and pollution control measures that are required due to negligence,
carelessness, or failure to install permanent controls as a part of the work as scheduled or ordered by the
Engineer, or for the Contractor’'s convenience, are at the Contractor's expense.

Permanent erosion, sediment and pollution control measures will be measured and paid for under other
Contract items, when shown on the bid schedule.

Failure to install and maintain effective BMPs:

If you fail to install and maintain effective BMPs that (a) minimize erosion, (b) control sedimentation, and (c)
prevent or minimize the discharge of pollutants; the Engineer may suspend your earthwork operations and
withhold monies due on current estimates for such earthwork items, until the BMPs are corrected and are
working in an effective manner, as determined by the Engineer.

The Engineer may, after giving you written notice, perform BMP work and deduct the cost thereof, including
project engineering costs, from your progress payments if you fail to:

1. Pursue work required by the approved SWPPP; or

2. Respond to inspection recommendations or deficiencies in the SWPPP; or

3. Implement erosion and sedimentation controls identified by the Engineer; or

4. Provide deliverables listed in Subsection 641-3.02.

Failure to perform SWPPP Administration.

If you fail to (a) perform timely inspections, (b) keep the SWPPP updated, or (c) transmit updates to the
Engineer; the Engineer may suspend your earthwork operations and withhold monies due on current
estimates for such earthwork items, until the listed items are corrected, as determined by the Engineer.

Payment will be made under:

Pay Item Pay Unit
641(1) Erosion, Sediment and Pollution Control Administration Lump Sum
641(2) Temporary Erosion, Sediment and Pollution Control Contingent Sum
641(3) Temporary Erosion, Sediment and Pollution Control Lump Sum
641(4) Temporary Erosion, Sediment and Pollution Control Modification Contingent Sum
641(5) Erosion, Sediment and Pollution Control Price Adjustment Contingent Sum
641(6) SWPPP Manager Lump Sum

SECTION 642

CONSTRUCTION SURVEYING AND MONUMENTS

642-3.01 GENERAL. Add the following: Reference existing centerline for horizontal alignment. Apply Case
Il of Standard Drawing 1-81.00 for establishing proposed grade where the pavement is to be super-elevated
and for transitions to and from super-elevations. The Contractor is to provide the surveying work, in-field
references to and recording of the points of tangent and curvature for existing super-elevations and
transitions. The surveying work shall include gathering and recording all elevation and location data needed
such that roadway pavement surface can be constructed to have the same super elevation slopes and
transition rates as the existing pavement.
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The Contractor shall perform a centerline survey and establish horizontal and vertical alignment for the
project. Establish centerline profile using the as-built plans/drawings with the newly established stationing.
Prepare plan and profile drawings showing horizontal alignment and fished grades. Submit the plan and
profile drawings to the Engineer for approval at least one week prior to commencing reconditioning activities.

One week prior to disturbing the existing roadway surface, project stationing will be placed on 4-foot laths for
yield and/or grade control purposes. Stationing will be required at 100-foot intervals, and for all PC’s and
PT's, as well as pass-no-pass centerline pavement markings. Write stationing on both sides, top painted
portion, of the lath legibly so that it is readable from the roadway centerline. The laths and stationing shall
be provided for the duration of the project and removed upon completion. Submit survey notes for approval
72 hours prior to commencement of any other work.

Delete the fifth paragraph and substitute the following:

Follow the Department's Construction Surveying Requirements, or if GPS survey is approved by the
Engineer use the State of Alaska Survey Manual (rev.4/20/06).

Add the following to the last sentence in the second to the last paragraph: or the State of Alaska Survey
Manual (rev. 4/20/06).

642-3.02 CROSS-SECTION SURVEYS. Add the following: or the State of Alaska Survey Manual (rev.
4/20/06).

Delete 4. of the second paragraph in its entirety and substitute the following: Department’s Construction
Surveying Requirements or the State of Alaska Survey Manual (rev. 4/20/06).

642-4.01 METHOD OF MEASUREMENT. Add the following:

item 642(1) Construction Surveying. The lump sum payment for item 642(1) will be withheld for
substandard surveying work, illegible or incomplete surveying work, and/or untimely surveying work.

Surveying activities shall be considered untimely if the surveying, data collection, and information
presentation to the Department is delayed so that it impacts the Department’s ability to make timely changes
under other contract provisions.

The lump sum payment for item 642(1) will be withheld for incomplete or untimely record keeping, failure to
keep an acceptable party chief’s diary, failure to keep diaries and field books at the project office, and failure
to be available/failure to communicate as needed.

The lump sum payment for item 642(1) shall be permanently reduced for failure to complete survey work
required under other sections of the contract.

Should the value of the impacts from non-conforming construction surveying exceed the value bid for item
642(1), then the Department shall permanently reduce the value of other contract items by the
corresponding amount.
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SECTION 643

TRAFFIC MAINTENANCE

03/24/06 (H44)

643-1.01 DESCRIPTION. Delete the second paragraph and substitute the following: Maintain the entire
highway and related highway facilities located within the project (between the beginning of the project and
end of the project shown on the Plans) from the date construction begins until you have received a letter of
substantial completion. Maintain these areas continually and effectively on a daily basis, with adequate
resources to keep them in a satisfactory condition at all times. Maintain those areas outside the project that
are affected by the work, such as, but not limited to haul routes, structures, material sites, and equipment
storage sites during periods of their use.

03/15/06 (ES14)
Add the following as a third paragraph: llluminate construction activities listed in Table 643-2 during hours
of night work on roads open to the public within project limits.

643-1.02 DEFINITIONS. Add the following paragraphs after paragraph titled “Construction Phasing Plan”:

Balloon Light: Light surrounding by a balloon-like enclosure kept inflated by pressurized air or helium, and
producing uniform light through 360 horizontal degrees. The top half of the balloon enclosure shall be
constructed of an opaque material.

Night Work: Work occurring between sunset and sunrise on all days except the “No Lighting Required”
period shown in the table below:

Latitude No Lighting Required Nearby

(degrees) Start End Cities

<61 Lighting Required All Year Everything South of Hope

61 June 11 July 1 Anchorage, Valdez, Girdwood
62 June 2 July 13 Wasilla, Palmer, Glennallen, Talkeetna
63 May 27 July 17 Cantwell, Paxson, McGrath
64 May 22 July 21 Tok, Delta, Nome

65 May 18 July 25 Fairbanks

66 May 14 July 29 Circle City

67 May 10 August 2 Coldfoot, Kotzebue

68 May 7 August 6 Galbraith Lake

69 May 3 August 9 Happy Valley

70 April 30 August 12 Deadhorse

71 April 27 August 15 Barrow

72 April 24 August 19

643-1.04 WORKSITE TRAFFIC SUPERVISOR. Add the following to Item 2. Duties:
i. Supervise lighting of Night Work.

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION. Add the following: Perform roadway

paving and pulverizing activities in a continuous manner. Do not leave gaps in active work zones without prior
approval from the Engineer.

Pave adjacent lanes in accordance with Section 401-3.12. Do not allow traffic to travel on an unpaved surface
for a period of more than five (5) calendar days.
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643-3.07 MAINTENANCE OF TRAFFIC DURING SUSPENSION OF WORK. Delete the second paragraph
and substitute the following: To be relieved of winter maintenance responsibilities, all traffic must be routed
on pavement during winter shutdown. Submit a schedule at the Preconstruction Conference showing how
this will be accomplished. Pavement must be smooth, even, and crowned for drainage. Install adequate
safety facilities and ensure all illumination and signals, including vehicle detectors, are in good working
order. Apply final pavement markings on final pavement. Apply interim pavement markings in accordance

with 643-3.09 where temporary pavement is used. All temporary paving, and removal, is subsidiary and will
not be measured for payment.

Add the following new Subsection:

643-3.10 LIGHTING OF NIGHT WORK
llluminate the night work areas specified in Table 643-2 to the light levels specified.

Table 643-2 does not provide a comprehensive list of operations that require lighting. Provide lighting for
other operations when necessary.

Table 643-2 Night Work Illumination Level and Area of Coverage

Type of Work or Equipment Lighting Configuration
Paving, Milling, Striping, | At least 2 machine-mounted balloon lights with a cumulative
Pavement Marking Removal, | wattage of at least 4000 watts. Provide additional lights or
Rumble Strip Installation wattage if necessary to provide complete coverage.
Rolling, pavement sweeping At least 4 sealed beam halogen lamps in the front and four in

the back. Each should be at least 55 watts.

Flagging Two balloon lights of at least 2000 watts each located within
30 feet of the normal flagger location. Locate one on the
right side of the road beyond the flagger and the other on the
left side of the road in front of the flagger.

Truck  Crossings  (meaning | Two balloon lights of at least 2000 watts each, located on the
where haul vehicles cross or | main road, one on the far right side of the intersection, the
enter a road): 1) with roads with | other on the near left. Locate lights within 30 feet of the
ADTs over 10,000 or 2) that are | edges of the side street. If there is a flagger at the crossing,

controlled by portable traffic | locate the lights to also meet the requirements for flagging.
signals or flaggers

Use balloon lighting as the main light sources. Do not use floodlights without prior approval by the Engineer.
When approved, install floodlighting in a manner that minimizes glare for motorists, workers, and residents
living along the roadway. Locate, aim, louver, and/or shield light sources to achieve this goal.

The Engineer shall be the sole judge of when glare is unacceptable, either for traffic or for adjoining
residences. When notified of unacceptable glare, modify the lighting system to eliminate it.

If the Contractor fails to provide required lighting equipment or provides lighting that creates unacceptable
glare at any time, the Contractor shall cease the operation that requires illumination until the condition is
corrected.

Lighting equipment shall be in good operating condition and in compliance with applicable OSHA, NEC, and
NEMA codes.
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Provide suitable brackets and hardware to mount lighting fixtures and generators on machines and
equipment. Design mountings so lights can be aimed and positioned as necessary to reduce glare. Locate
mounting brackets and fixtures so they don't interfere with the equipment operator or overhead structures.
Connect fixtures securely in a manner that minimizes vibration.

Ensure ground, trailer, and equipment-mounted light towers or poles are sturdy and freestanding without the
aid of guy wires. Towers shall be capable of being moved as necessary to keep pace with the construction
operation. Position ground and trailer-mounted towers and trailers to minimize the risk of being impacted by
traffic on the roadway or by construction traffic or equipment.

Raise trailer or equipment mounted lights to maximum height, except do not exceed the clearance required
for overhead objects such as overhead signals, overhead signs, trees, aerial utilities, or bridges. Aim and
adjust lights to provide the required light levels. Provide uniform illumination on the hopper, auger, and
screed areas of pavers. llluminate the operator’s controls on all machines uniformly.

Furnish each side of non-street legal equipment with a minimum of 75 square inches high intensity
retroreflective sheeting in each corner, so at least 150 square inches of sheeting is visible from each
direction. Provide red sheeting on the rear of the equipment and yellow sheeting elsewhere.

Existing street and highway lighting and conventional vehicle headlights do not eliminate the need for the
Contractor to provide lighting meeting the requirements of Table 643-2.

Provide sufficient fuel, spare lamps, spare generators, and qualified personnel to ensure that all required
lights operate continuously during nighttime operations. Ensure generators have fuel tanks of sufficient
capacity to permit operation of the lighting system for a minimum of 12 hours. In the event of any failure of
the lighting system, discontinue the operation that requires illumination until the required level and quality of
illumination is restored.

Maintain a supply of at least twenty emergency flares for use in the event of emergency or unanticipated
situations. Comply with local noise ordinances.

Install all post-mounted electroliers located within the clear zone, on NCHRP 350-compliant breakaway
bases.

02/09/05 (H3)
643-5.01 BASIS OF PAYMENT.

7. Flagging and Pilot Car. Add the following: Additional flagging added by change order will be paid in

accordance with the Alaska Standard Specifications for Highway Construction, Subsection 109-1.05,
Compensation for Extra Work.
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01/11/10 (H96)
1. Traffic Control. Add the following schedule:

TRAFFIC CONTROL RATE SCHEDULE

TRAFFIC CONTROL DEVICE PAY UNIT UNIT RATE
Construction Signs Each/Day $5.00
Special Construction Sign Square Foot $20.00
Type Il Barricade Each/Day $3.00
Type |l Barricade Each/Day $10.00
Traffic Cone or Tubular Marker Each/Day $1.00
Drums Each/Day $3.00
Sequential Arrow Panel, Type C Each/Day $55.00
Portable Concrete Barrier Linear Foot $6.00
Flagging Hour $46.00
Pilot Car Hour $65.00
Watering M-Gallon $20.00
Street Sweeping Hour $150.00
Pedestrian Fence Linear Foot $5.00
Portable Changeable Message Board Calendar Day $150.00
Temporary Pavement Markings

Painted Markings Station $20.00
Preformed Markings Station $130.00
Raised Pavement Markings Station $15.00
Temporary Cover Markings Linear Foot $3.00
Add the following:
16. Work Zone lllumination. Payment for work zone illumination and any required adjustments to work

zone illumination is subsidiary to other items.

Delete the Pay Unit for item 643(15) Flagging and substitute the following: Contingent Sum.

Add the following pay item:

Pay Item

Pay Unit

643(15A) Flagging

Lump Sum
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Delete Section 644 in its entirety and substitute the following:

SECTION 644

SERVICES TO BE FURNISHED BY THE CONTRACTOR
1/30/09 (H23)
644-1.01 DESCRIPTION. Furnish and maintain facilities and services specified in the Contract for the
Department’'s project administrative personnel to use during the project. Services include heat, electrical
power (NEC compliant), water and any others required to operate the facilities. All furnished facilities remain
your property when you complete the work.

The Engineer may delete any 644 Items, by Directive within five working days after the Preconstruction
Conference. If any 644 Items are deleted within the specified period, Subsection 109-1.09, Eliminated
Items, shall not apply to the deleted 644 Items.

644-2.01 FIELD OFFICE. Furnish and maintain a suitable office for the Engineer to use during construction.
Make the field office available for occupancy 2 weeks before commencing work on the project through one
week after Project Completion.

1. Submit office proposal to the Engineer prior to procurement or transporting office to the project. The
Engineer will approve the office general condition, location, access, features, and physical layout prior to
beginning any office setup work. If this office is part of your building, completely partition it from the rest
of the structure and provide a separate outside door equipped with a lock.

2. Provide at least the following minimum requirements, or as approved by the Engineer:
Floor space of at least 500 ft?
Window area of at least 60 ft*
Lockable outside door(s)
Shelf space of at least 24 linear feet
Adequate heating and cooling devices, and fuel or power to run the devices, to maintain an office
temperature between 65°F and 75°F.
Adequate ventilation
Continuous supply of drinking water from an approved source or commercial supplier
Sanitary facilities including adequate hand soap, toilet paper, and paper towels
Janitorial services at least weekly
In addition to any power required for adequate heating and cooling devices, provide electrical
service and facilities as follows:
(1) Electrical current: 120/240 VAC, 60-cycle on 24-hour basis
(2) Wiring system to support a 40-amp user load demand with two 20-amp circuits
(3) Outlets: 8 conveniently spaced around the office, consistent with local codes
(4) Lights: eight 100-watt incandescent or sixteen 40-watt fluorescent
k. Telephone/data lines and internet service as follows:
(1) Three private, separate telephone/data lines
(2) Internet service with a send and receive data capability supporting 0.5 Mbps or higher data
transfer rate
(3) Three telephones, equip each phone to answer all voice lines.
(4) One laser jet copier/scanner/printer with a 10x100 network card, scan speed of 40 ppm at 400
dpi, and print speed of 20 ppm.
I.  Make the field office accessible according to the requirements of Americans with Disabilities Act
Accessibility Guidelines (ADAAG). Provide at least one designated handicap parking space.

©Coo oo
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All long distance calls made by State personnel will be paid by the State. Installation and maintenance
fees, local calls, connection fees and internet service provider fees, and all other fees shall be paid by
the Contractor. Paper, ink and toner used by the copier/scanner/printer will be paid by the State.
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644-2.02 FIELD LABORATORY. Furnish and maintain a field laboratory for the Engineer to use exclusively
throughout the contract. Provide a completely functional installation 2 weeks before commencing
construction work through one week after Project Completion.

1.

Grade and compact a site for the lab acceptable to the Engineer. Locate and level the structure on this
site. If subsequent ground movement causes an unlevel or unstable condition, re-level or re-locate the
facility as directed.

Provide a weatherproof structure suitable to field test construction materials, with the following minimum
functional requirements:

S@™Ppo0TD

i.
J-

k.

Floor space of 300 ft’

Two 10-ft> windows that open and lock

Lockable door(s)

Work bench(es), 2-1/2 X 16 feet total, 3 feet high

Shelf space, 1 X 16 feet

One 18-inch deep sink with attached faucet and approved drain

A gravity-fed 250-gallon tank or pressurized constant water supply of acceptable quality

Electrical service and facilities as follows:

(1) Electrical current: 120/240 VAC, 60-cycle on 24-hour basis

(2) Wiring system to support a 40-amp user load demand with two 20-amp circuits, both GFI
protected

(3) Outlets: 6 conveniently spaced around the lab, consistent with local codes

(4) Lights: four 100-watt incandescent or eight 40-watt fluorescent

(5) Exhaust fan: 5 cfs

Heating equipment suitable to maintain a uniform room temperature of 70 F

Storage cabinet, 3 ft X 3 ft X 3 ft, lockable, securely fixed to an inside wall with a hinged door

opening outward

Office desk and 2 chairs

If the lab is a mobile unit mounted on axles and wheels, block the structure under the frame so that the
wheels do not touch the ground and the blocking rests firmly on the prepared site.

Provide a separate weatherproof shed within 20 feet of the main lab structure with the following
minimum functional requirements:

a.
b.
c.

Floor 8 ft X 12 ft, ceiling height 8 ft

Door 4 ft wide and window 5 ft? that opens, both lockable

Electrical service and facilities as in 2.h, except for the following:

(1) Lighting fixtures, 2 ea.

(2) Outlets, 3 conveniently spaced around the structure

(3) Wiring system with each circuit GF| protected to satisfy a 20-amp user load demand

Work table 3 ft X 1-1/2 ft X 3 ft high, capable of supporting 250 pounds and affixed to an inside wall
as directed

Concrete-slab floor, 8 ft X 8 ft X 4 inches thick, cast-in-place or pre-cast. Install anchor bolts in the
floor to accommodate the mounting pattern of the Gilson sieving machine at a location as directed.
(1) Comply with 1. above for slab foundation requirements.

(2) Found the slab directly on the prepared site.

For all types of installations, if the entryway is located higher than a single 7-inch rise, provide the

following:

a. Stairway, 3 feet wide X 11-inch tread X 7-inch rise
b. Landing, 4 ft X 4 ft centered on the entryway

c. Handrail(s) firmly affixed to the stairway
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6. Provide the following lab equipment and services:
a. Propane necessary for the lab operation, including two 100-Ib tanks, regulators, hoses, fittings, and
incidentals for a functional system
b. Specialized sampling equipment such as belt templates or belt sampling devices as required
c. Fuel and power necessary to continuously operate the facilities

7. Provide electrical power to the Department's portable asphalt lab if there are any asphaltic materials in
the bid schedule.
a. Electrical current, 120/240 VAC, 60-cycle on 24-hour basis
b. 60-amp service

644-2.03 CURING SHED. Furnish and maintain a suitable weather tight shed for curing concrete test
cylinders, with a suitable box or bins for curing concrete test cylinders.

Provide a box large enough or enough bins to contain at least 6 test cylinders from each pour that you
propose to make during any 28-day period. Use a box or bins at least 18 inches high and constructed of
sturdy wood. Line the box or bins with a canvas or plastic liner to help retain moisture in the sand. Construct
a lid to provide access to the box or bins.

Provide suitable heating to maintain the temperature in the box (or shed) between 60 and 80 °F at all times

when curing the test cylinders. In addition, provide a suitable room thermometer in the shed to check the
temperature.

Provide enough sand at the shed to fill the box or bins to be used for curing and enough water to keep the
sand in the box or bins moist during the curing period.

644-2.05 VEHICLES. Furnish and maintain vehicles in good condition that are less than three years old and
with less than 36,000 miles on the odometer for the exclusive use of the Department throughout the project.
Provide full-size four-wheel drive pickups or sport utility vehicles. The Special Provisions will state the
required number and type of vehicles. Provide vehicles from two weeks before commencing work to one
week after Project Completion. Maintain the vehicles in satisfactory running condition throughout the
duration of the contract. Provide fuel, fluids, lubricants, tire repair/replacement, and windshield
repair/replacements as needed. If a vehicle is down for more than 24 hours, provide a replacement Vehicle
of the same type at no additional cost.

The Contractor is responsible for physical damage insurance (comprehensive and collision) for the vehicles
except as provided in Subsection 107-1.13. The State is responsible for liability insurance coverage for the
Department's use of the vehicles. The Department's liability insurance does not cover any use of the
vehicles by others, except as provided for in 107-1.13.

The Engineer will approve the vehicles prior to transporting them to the project site. All of the vehicles will
be allowed to make round trips to the Department’s regional headquarters. Remove all vehicles from the
project at the end of the Contract.

Number of Vehicles Type
2 Full-size %2 ton extended cab pickup
1 8-person SUV
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Equip each vehicle as follows:

1. Four wheel drive

2. V-8 engine

3. Automatic transmission

4. Power steering

5. Air conditioning

6. Fire extinguisher & basic first aid kit
7. Jack and lug wrench

8. Load range D tires in good condition
9. Two full size load range D spare tires in good condition mounted on rims
10. 360-degree Permanent Beacon

644-2.06 NUCLEAR TESTING EQUIPMENT STORAGE SHED. Design, furnish and maintain a
weatherproof, heated, and ventilated nuclear densometer/testing equipment storage shed for the Engineer
to use exclusively throughout the contract. Install the building at least 15-feet from an occupied area at a
location approved by the Engineer. Install the shed at least one week before the commencement of
construction activities and maintain it until one week after Project Completion. Provide sufficient floor area
for the nuclear testing equipment and a portable electric heater to maintain a minimum room temperature of
50 °F. Design the building with enough floor area to provide sufficient clearance between the equipment,
heater, and combustibles. Provide a commercial grade metal-clad exterior entrance door of 3'-0” min width
by 6’-8" height with dead-bolt lockset. Hang the door so that hinge pins are not accessible from the exterior.
Provide the Engineer with 2 keys to control access. Provide a 5/16”" x 10 foot long welded steel security
chain securely attached inside the structure with tamperproof hardware for the Engineer to secure the
testing equipment. Provide 120-volt, 60-cycle power, an interior light, and a wall receptacle for the heater.
Secure the structure to the ground with tamperproof anchors to resist wind loads and prevent unauthorized
movement of the building. The Nuclear Testing Equipment Storage Shed remains the property of the
Contractor. Remove the shed from the site following project completion. The Nuclear Testing Equipment
Storage Shed must be windowless.

644-2.07 STORAGE CONTAINER. Furnish, transport and maintain a weathertight, lockable, steel enclosed
20 foot long X 8 foot wide X 8 foot high wooden floored container for the storage of the Department's
materials, supplies and testing equipment (but not nuclear equipment). Provide twenty equally spaced
fastening points on the interior walls that are capable of securing the Department’s contents. Door opening
dimensions of the storage container shall be greater than 60 square feet. Supply necessary equipment to
lift and move container with minimal disturbance to the Department’s contents. The container shall not be
moved by skidding or hook lift. The Contractor shall be listed as the shipper on all documents listing and
acknowledging receipt of the Department’s goods for shipment.

Deliver an empty and clean container to the Regional Materials Laboratory, or location acceptable to the
Engineer, three weeks prior to transporting to the project site. Allow 7 days for the Department to load the
container. Transport the loaded container to the project site. Set up container at a location approved by the
Engineer at least one week before the commencement of construction activities and maintain it until one
week after Project Completion.

1. Provide electrical service and other facilities as follows:

Electrical current, 120V (ac), 60 cycle on a 24 hour a day basis;

Wiring system to support a 20 amp user load demand;

Two GFI protected outlets conveniently spaced on the interior walls;

Four 100 watt incandescent or eight 40 watt fluorescent lights located for maximum illumination; and
Provide a stairway with railing, built to meet the International Building Code, if there is more than 12-
inch difference in floor entry and existing ground elevation.

Pao o
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Return the container to the Regional Materials Laboratory, or location acceptable to the Engineer, upon
project completion. Allow 7 days for the Department to unload the container. The storage container
remains your property after you complete the work.

644-3.01 METHOD OF MEASUREMENT. Section 109 and as follows:

Nuclear Testing Equipment Storage Shed. By the number of storage sheds specified, to include all
components, installed and accepted as completed units and ready for equipment storage.

Storage Container. By the number of storage containers specified, to include all components, installed and
accepted as completed units and ready for materials and equipment storage.

644-4.01 BASIS OF PAYMENT.

Vehicles. Includes all resources, including fuel, oil, maintenance, and insurance to furnish the specified
number of fully operational vehicles for the duration specified in the contract.

Lump Sum Items. Payment for lump sum items will be made as follows:

1. A percentage of the lump sum amount, to be determined by the Engineer, will be paid as full
compensation for furnishing the facility at the site.

2. The balance of the lump sum amount will be prorated over the anticipated active construction period
with a portion included as part of each interim payment, for maintenance, repairs, providing all utilities,
and for removing it from the site. If anticipated construction period changes, the final increment will be
held until final payment.

Nuclear Testing Equipment Storage Shed. At the contract unit price to include all labor, materials, tools,
equipment and supplies required to furnish and install the shed before commencement of construction, to
maintain it for the duration of the project and to remove the shed and electrical service after project
completion. Electrical service and utility costs are subsidiary to this item.

Storage Container. At the contract unit price to include all labor, materials, tools, equipment and supplies
required to deliver the storage shed to the regional office for loading, to deliver it to the project office, to
install it before commencement of construction, to maintain it for the duration of the project, to remove the
shed and electrical service after project completion, to deliver it to the regional office for unloading, and to
remove the storage shed. Electrical service and utility costs are subsidiary to this item.

Payment will be made under:

Pay Item Pay Unit
644(1) Field Office Lump Sum
644(2) Field Laboratory Lump Sum
644(3) Curing Shed Lump Sum
644(6) Vehicles Lump Sum
644(15) Nuclear Testing Equipment Storage Shed Each
644(16) Storage Container Each
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Add the following section:

SECTION 645

TRAINING PROGRAM

10/29/91 (S16)
645-1.01 DESCRIPTION. This Training Special Provision implements 23 CFR 230, Subpart A, Appendix B.

As part of the Equal Employment Opportunity Affirmative Action Program, the Contractor shall provide on-the-
job training aimed at developing full journey status in the type of trade or job classification involved. The number
of individuals to be trained and the number of hours of training to be provided under this contract will be as
shown on the bid schedule.

645-2.01 OBJECTIVE. Training and upgrading of minorities and women toward journey status is a primary
objective of this program. The Contractor shall enroll minorities and/or women, where possible, and document
good faith efforts prior to the hire of non-minority males in order to demonstrate compliance with this Training
Special Provision. Specific good faith efforts required under this Section for the recruitment and employment of
minorities and women are found in the Federal EEO Bid Conditions, Form 25A301, items 7.b, 7.c, 7.d, 7.e, 7.i,
7.J, and 7.1, located in the "green pages" of this document.

645-3.01 GENERAL. The Contractor shall determine the distribution of the required number of
apprentices/trainees and the required number of hours of training among the various work classifications based
upon the type of work to be performed, the size of the workforce in each trade or job classification, and the
shortage of minority and female journey workers within a reasonable area of recruitment.

Training will be provided in the skilled construction crafts unless the Contractor can establish prior to contract
award that training in the skilled classifications is not possible on a project; if so, the Department may then
approve training either in lower level management positions such as office engineers, estimators, and
timekeepers, where the training is oriented toward construction applications, or in the unskilled classifications,
provided that significant and meaningful training can be provided. Some offsite training is permissible as long
as the training is integral part of an approved training program and does not comprise a significant part of the
overall training.

Credit for offsite training hours indicated above may only be made to the Contractor where the
apprentices/trainees are concurrently employed on the project and the Contractor does one or more of the
following: contributes to the cost of the training, provides the instruction to the apprentice/trainee, or pays the
apprentice's/trainee's wages during the offsite training period.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training.

Prior to award of the contract, the Contractor shall submit Form 25A311, Training Utilization Report, indicating
the training program to used, the number of apprentices/trainees to be trained in each selected classification,
the number of hours of training to be provided, and the anticipated starting time for training in each of the
classifications.

Training must begin within 2 weeks of the anticipated start date(s); unless otherwise authorized by a Directive.
Such authorization will be made only after submission of documentation by the Contractor, and approval by the
Engineer, of efforts made in good faith which substantiate the necessity for a change.

Contractors may use a training program approved by the U.S. Department of Labor, Bureau of Apprenticeship &
Training (USDOL/BAT), or one developed by the Contractor and approved prior to contract award by the Alaska
Department of Transportation and Public Facilities (ADOT&PF) Training Program Representative, using Form
25A310.
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The minimum length and type of training for each classification will be established in the training program
selected by the Contractor. Training program approval by the Department for use under this section is on a
project by project basis.

It is expected that each apprentice/trainee will begin training on the project as soon as feasible after start of work
utilizing the skill involved and remain on the project as long as training opportunities exist or until training has
been completed. It is not required that apprentices/trainees be continuously employed for the duration of the
contract.

If, in the judgement of the Contractor, an apprentice/trainee becomes proficient enough to qualify as journey
worker before the end to the prescribed training period and the Contractor employs that individual as a journey
worker in that classification for as long as work in that area remains, the individual's training program will be
considered completed and the balance of training hours required for the apprentice/trainee shall be waived.

The Contractor shall furnish each ADOT&PF training program trainee a copy of the program (Form 25A310) to
be followed during training on the project, and with a written certification showing the type and length of training
completed on the project. Existing USDOL/BAT apprentices should already have a copy of their program. No
employee shall be employed for credit as an apprentice/trainee in a classification in which that employee has
previously worked at journey status or has previously completed a training course leading to journey status.

The Contractor shall periodically review the training and promotion potential of minority and women employees
and shall encourage eligible employees to apply for such training and promotion.

The Contractor shall provide for maintenance of records and the furnishing of periodic reports documenting the
progress of each apprentice/trainee. The Contractor must submit Form 25A313 by the 15th of each month and
provide each ADOT&PF trainee written evaluation reports for each unit of training provided as established on
Form 25A310.

645-3.02 WAGES. Trainees in ADOT&PF approved training programs will be paid prevailing Davis-Bacon
fringe benefits plus at least 60 (but less than 100) percent of the appropriate minimum journey rate specified in
the contract for the first half of the training period, at least 75 (but less than 100) percent for the third quarter of
the training period, and at least 90 (but less than 100) percent for the last quarter of the training period. Trainee
wages shall be identified on Form 25A310. Apprentices in USDOL/BAT training programs shall be paid in
accordance with their approved program. Beginning wages of each trainee/apprentice enrolled in a Section 645
Training Program on the project shall be identified on Form 25A312.

645-3.03 SUBCONTRACTS. In the event the Contractor subcontracts a portion of the work, he shall determine
how many, if any, of the apprentices/trainees are to be trained by the subcontractor. Any such subcontracts
shall include this Section 645, Form 25A311 and Form 25A310, where appropriate. However, the responsibility
for meeting these training requirements remains with the Contractor; compliance or non-compliance with these
provisions rests with the Contractor and sanctions and/or damages, if any, shall be applied to the Contractor in
accordance with subsection 645-5.01, Basis of Payment.

645-4.01 METHOD OF MEASUREMENT. The Contractor will be credited for each approved apprentice/trainee
employed on the project and reimbursed on the basis of hours worked, as listed in the certified payrolls. There
shall be no credit for training provided under this section prior to each Contractor's submittal and approval by the
Engineer for Form 25A312 for each apprentice/trainee trained under this Section. Upon completion of each
individual training program, no further measurement for payment shall be made.

645-5.01 BASIS OF PAYMENT. Payment will be made at the contract unit price for each accepted man-hour
of training performed. Where a trainee or apprentice, at the discretion of the Contractor, graduates early and is
employed as a journey worker in accordance with the provisions of subsection 645-3.01, the Contractor will
receive payment only for those hours of training actually provided.
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This payment will be made regardiess of any other training program funds the Contractor may receive, unless
such other funding sources specifically prohibit the Contractor from receiving other reimbursement.

Payment for training in excess of the number of hours specified on the approved Form 25A311, may be made
only when approved by the Engineer through Change Order.

Non-compliance with these specifications shall result in the withholding of progress payments until good faith
efforts documentation has been submitted and acceptable remedial action has been taken.

Payment will be at the end of the project following the completion of all training programs approved for the
project. No payment or partial payment will be made to the Contractor if he fails to do any of the following and
where such failure indicates a lack of good faith in meeting these requirements:

1. provide the required hours of training (as shown on the approved Form 25A311),

2. train the required number of trainees/apprentices in each training program (as shown on the approved
Form 25A311), or

3. hire the apprentice/trainee as a journey worker in that classification upon completion of the training
program for as long as work in that area remains.

Failure to provide the required training damages the effectiveness and integrity of this affirmative action program
and thwarts the Department's federal mandate to bring women and minorities into the construction industry.
Although precise damages to the program are impractical to calculate, they are at a minimum, equivalent to the
loss to the individuals who were the intended beneficiaries of the program. Therefore, where the Contractor has
failed, by the end of the project, to provide the required number of hours of training and has failed to submit
acceptable good faith efforts documentation which establishes why he was unable to do so, the Contractor will
be assessed an amount equal to the following damages to be deducted from the final progress payment:

Number of hours of training not provided, times the journey worker hourly scale plus benefits. The
journey worker scale is that for the classification identified in the approved programs.

Payment will be made under:

Pay Item Pay Unit
645(1) Training Program, 2 Trainees/Apprentices Labor Hour
SECTION 670
TRAFFIC MARKINGS

08/13/09 (H47)
670-3.01 CONSTRUCTION REQUIREMENTS. Add the following after the first sentence: All completed

pavement marking symbols and words will be solid as shown on the plans. When a stencil with bridges is used,
fill all breaks not shown on the plans after removing the stencil.

1. Paint. Delete subparagraphs c and d and substitute the following:
c. Apply the paint in two passes. Apply the first pass of paint at 16 mils wet film thickness and
apply a second pass of paint, in the direction opposite to the first pass, with 16 mils wet film
thickness. .
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d. For both passes of paint, apply glass beads over the wet painted stripes in a uniform pattern
at the rate of 6 pounds (+ 0.1 pound) of beads per gallon of paint. Pressure apply the
beads using a mechanical dispenser mounted not more than 12 inches behind the paint
dispenser.

670-3.05 PRELIMINARY SPOTTING. Add the following: Obtain the services of a traffic consultant qualified
in the layout of no-passing zones utilizing the criteria below and the procedures in the Alaska Traffic Manual.
The method and the individuals used to layout the no-passing zones shall be approved by the Engineer. The
“eyeball” method is not acceptable. Allow 5 days for review and acceptance of the no-passing zones layout
prior to placement of traffic markings.

NO PASSING ZONE LAYOUT CRITERIA

Object Height 3.5t
Eye Height 3.51t
Minimum Length No-Passing Zone Stripe 500 ft.
Minimum Sight Distance (55 mph) 900 ft.
Minimum Gap Between Successive No-Passing Zones (55 mph) 805 ft.

670-5.01 BASIS OF PAYMENT. Add the following to numbered paragraph 1: Establishment of no-passing
zones as described in Section 670-3.05 is subsidiary to other
items of work.

SECTION 702

ASPHALT MATERIALS
03/12/10 (H52)
Add the following subsection:

702-1.01 GENERAL. When asphalt products are specified in the contract, the Contractor shall furnish to the
Engineer complete AASHTO quality test reports for each asphalt product supplied prior to shipment from the
supplier. These test results will identify the storage unit from which samples were drawn. Any addition of
asphalt products to storage units will void all previous tests, and new quality tests will be required before
shipment from these units will be approved.

The supplier of asphalt products shall certify that each shipment of asphalt conforms to the contract
specifications. This certification shall identify the quality test representing the material in the storage unit from
which shipment is made. The following information shall appear on the certification of asphalt shipment:

Quality Test Number

Project Number and Name

Time Loaded and Date of Shipment

Grade of Asphalt—note brand and % anti-strip, if any
Specific Gravity

Weight of Asphalt: Gross minus Tare = Net
Loading Temperature

Carrier, Truck Number and Trailer (Tank) Number
Consignee

Shipper's Name and Address

Shipper's Signature

WoNoOOhWN =
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702-2.04 STORAGE AND APPLICATION TEMPERATURES. Add the following to Table 702-1:

Type and Grade of Material Spray °F Mix °F Storage °F
CRS-2P 125-175 100-175
SECTION 710
FENCE AND GUARDRAIL

02/27/08 (H94)

710-2.11 GUARDRAIL TERMINALS. Delete numbered paragraphs 1 and 2 and substitute the following:

1. Slotted Rail Terminal. SRT-350 manufactured by Trinity Industries, Inc., Highway Safety Products,
2525 N. Stemmons Freeway, Dallas, TX 75207, Telephone 800-644-7976. Conform to Trinity

Industries, Inc. drawing number SS 444,

2. Extruder Terminal. ET-Plus manufactured by Trinity Industries, Inc., Highway Safety Products,
2525 N. Stemmons Freeway, Dallas, TX 75207, Telephone 800-644-7976. Conform to Trinity

Industries, Inc. drawing number SS 357.
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APPENDIX A
MATERIALS CERTIFICATION LIST (MCL)

~ Project No. IM-0A1-3(15)/63364
Tok Cutoff MP 0-2 and MP 5-24
Resurfacing



HIGHWAY MASTER MATERIALS CERTIFICATION LIST, EXCEPT SECTION 660/661/740 (current 6/2/09)

Project Name Tok Cutoff MP 0-2 & MP 5-24 Resurfacing
Project Number IM-0A1-3(15)/63364
Project Engineer Signature
Unshaded boxes indicate who approves the materials submittals. If two boxes not shaded, either approving authority may be used.

Specification Construction Design Statewide Materials Certificate

Materials Item 2004 or Std Project Regional Design State Regional Qualified State Manufacturer/ Location
or Std.
Mod. if noted Engineer Materials or Engineer Bridge Traffic Products Materials or Remarks e.g.
QA Engineer | of Record Engineer Engineer List (QPL) | QA Engineer Binder #

202 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
202-3.02/Std.

Mail Boxes Dwgs.
606 GUARDRAIL

Metal Beam Rail 710-2.04
Wood Curb Board 714

Guardrail Posts and Blocks
Wood Posts and Wood

Blocks 710-2.06
Timber treatment 714
Steel Posts and Blocks 710-2.06
Guardrail Hardware 710-2.07
Terminals
Extruder Terminal 710-2.11

* Unshaded boxes under QPL do not indicate that the materials are currently on that list. They indicate materials with potential for being on the QPL once qualified. 10of4




Unshaded boxes indicate who approves the materials submittals.

If two boxes not shaded, either approving authority may be used.

Specification Construction Design Statewide Materials Certificate
Materials Item 2004 or Std Project Regional Design State Regional Qualified State Manufacturer/ Location
or Std.
Mod. if noted Engineer Materials or Engineer Bridge Traffic Products Materials or Remarks e.g.
QA Engineer | of Record Engineer Engineer List (QPL) | QA Engineer Binder #
710-2.11/ Std.
Controlled Release Terminal| Dwg. G-25.20W
All other Terminals 710-2.11
Plans & Special
Flexible Markers Provisions
Guardrail Reflector Assembly
Brackets 606-2.01
Reflective Sheeting Type_ 606-2.01
614 CONCRETE BARRIER
Reflective Sheeting Material
Type _ 614-2.01
Reflector Assemblies 614-2.01/Plans
615 STANDARD SIGNS
Sheet Aluminum 730-2.01/Plans
Std. Dwg.
Sign Framing Members S$-20.10
Reflective Sheeting 730-2.03
615-2.01 or Std.
Mod. E 26 or E
Orange Background Signs 41
20f4

* Unshaded boxes under QPL do not indicate that the materials are currently on that list. They indicate materials with potential for being on the QPL once qualified.




Unshaded boxes indicate who approves the materials submittals.

If two boxes not shaded, either approving authority may be used.

Specification Construction Design Statewide Materials Certificate
Materials Item 2004 or Std Project Regional Design State Regional Qualified State Manufacturer/ Location
or Std.
Mod. if noted Engineer Materials or Engineer Bridge Traffic Products Materials or Remarks e.g.
QA Engineer | of Record Engineer Engineer List (QPL) | QA Engineer Binder #
Fluorescent Yellow-Green |615-2.01 or Std.
School Area Signs Mod. E 26
Reflective Sheeting
Warranty Std. Mod. E 26
Sign Posts
Metal Pipe Posts 730-2.04
Perforated Steel Posts 730-2.04
Flanged Channel Posts 730-2.04
Square Non-Perforated Steel
Tubes 730-2.04
Zinc Coating for Repairs 730-2.04
615-2.01 and
Flexible Delineator Posts 730-2.05
Acrylic Prismatic Reflectors 730-2.06
Sian Bases
Frangible Couplings 615-2.01/Plans
615-2.01/ 501-
Concrete 3.01
30f4

* Unshaded boxes under QPL do not indicate that the materials are currently on that list. They indicate materials with potential for being on the QPL once qualified.




Unshaded boxes indicate who approves the materials submittals.

If two boxes not shaded, either approving authority may be used.

Specification Construction Design Statewide Materials Certificate
Materials Item 2004 or Std Project Regional Design State Regional Qualified State Manufacturer/ Location

Mod. if note;i Engineer Materials or Engineer Bridge Traffic Products Materials or Remarks e.g.

QA Engineer | of Record Engineer Engineer List (QPL) | QA Engineer Binder #
641 EROSION, SEDIMENT, AND POLLUTION CONTROL
Seeding 618-1.01
643 TRAFFIC MAINTENANCE
643 Materials approved on
project with TCP's conforming
to Alaska Traffic Manual
Traffic Control Devices 643-2.01 (ATM).
670 TRAFFIC MARKINGS
Traffic Paint, Beads Combined | 708-2.03, 712-
Cert. 2.08
4 0f4

* Unshaded boxes under QPL do not indicate that the materials are currently on that list. They indicate materials with potential for being on the QPL once qualified.
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EROSION AND SEDIMENT CONTROL PLAN
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Erosion and Sediment Control Plan

1. General. The Alaska Department of Transportation and Public Facilities (DOT&PF) has
prepared a site specific Erosion and Sediment Control Plan (ESCP) for the proposed Tok Cutoff
MP 0-2 & 5-24 Resurfacing project located near Gakona, Alaska. The ESCP provides the
Contractor with information and guidance to begin developing an acceptable Storm Water
Pollution Prevention Plan (SWPPP). In addition, the SWPPP must factor in the Contractor’s
sequence of operations, personnel, equipment and the site conditions

A SWPPP and NOI will be required only if the total disturbed area of: the project, material
source(s), staging and support areas, is equal to or greater than 1.0 acre.

If the material source is a permitted Commercial Source operating under its own permit(s), then
that source is not to be included in the calculation of total disturbed area. The Contractor must
submit verification of permit coverage of the Commercial Source to the Engineer.

Post construction storm water management will be handled by new pavement surface and the
existing system of culverts, ditches and slope down-drains.

2. Site Description. The Tok Cutoff highway is a rural arterial that is part of Alaska’s interstate
highway system and, for the length of the project, traverses northeasterly and parallel to the
Copper River. From the beginning of the project, the highway descends to an elevation of
approximately 1420 feet at Gakona and traverses flat to undulating topography to milepost 24.
Landforms include lake and glacial till plains, stream terraces and escarpments.

A. Area. Notincluding any disturbances that occur at Contractor furnished material sites, it is
estimated that the project area will disturb approximately 0.1 acres of erodible soils (during
the removal and installation of signs and guardrail). The total project area, where work is
to occur and as defined by the existing roadway pavement surface, is approximately 89
acres.

B. Hydrology. The general direction of surface water runoff is from north to south, crossing
the highway at a number of cross-culverts and through the Gakona River and Tulsona and
Little Tulsona stream crossings. Generally the existing culverts are in poor to good
working condition. The project work will not include placement or replacement of culverts.

3. Scope of Construction. Construction activities associated with this project include

removing and replacing guardrail and signs, reconditioning the existing pavement, placing
asphalt surface treatment and striping.

A. Sequence of Activities. The expected sequence of construction is: removing existing
guardrail and signs, reconditioning of the existing roadway, turnouts and approaches,

constructing an asphalt surface treatment course and then installing guardrail, striping,
and signing.




4. Controls. The following is a summary of erosion and sediment control measures that the
Contractor will implement for the construction activities described above.

A. Erosion and Sediment Controls

The Contractor will immediately remove all excavated erodible soils from
around sign and guardrail removal and installation work and dispose of the
soils at an approved site or use the materials in the roadway prism as
directed by the Engineer. Soils placed on the roadway prism slopes are to be
immediately seeded and stabilized and maintained until 70% of background
vegetation is established.

Stabilization Practices. The Contractor will maintain the existing vegetation
where possible and stabilize all disturbed soils. Stabilization practices shall
include seeding, mulching, and/or other appropriate measures.

Down slope perimeter protection shall be installed prior to exposing erodible
soils.

Where currently graded to and when curb board is not in place, the
Contractor is to establish grading and/or use perimeter controls to promote
drainage to existing slope down-drains. Install controls at the end of the
down-drains to prevent the movement of erodible soils through them.

B. Other Controls.

1.

Waste Disposal. No solid materials, including building materials, shall be
discharged into waters of the State of Alaska, except as authorized by a
Section 404 Permit.

Regulatory Compliance. The Contractor will ensure and demonstrate
compliance with applicable State and/or local waste disposal, sanitary sewer,
or septic system regulations.

Concrete washouts shall be contained, removed from the project area and
disposed of at an approved upland site.
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ATTACHMENTS

A. Employment Preference for Appalachian Contracts
(included in Appalachian contracts only)

I. GENERAL

1. These contract provisions shall apply to all work
performed on the contract by the Contractor’s own
organization and with the assistance of workers under the
contractor’s immediate superintendence and to all work
performed on the contract by piecework, station work, or by
subcontract.

2. Except as otherwise provided for in each section, the
contractor shall insert in each subcontract all of the
stipulations contained in these Required Contract Provisions,
and further require their inclusion in any lower tier
subcontract or purchase order that may in turn be made. The
Required Contract Provisions shall not be incorporated by
reference in any case. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with these Required Contract Provisions.

3. A breach of any of the stipulations contained in these
Required Contract Provisions shall be sufficient grounds for
termination of the contract.

4. A breach of the following clauses of the Required
Contract Provisions may also be grounds for debarment as
provided in 29 CFR 5.12:

Section I, paragraph 2;
Section IV, paragraphs 1,2, 3, 4, and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes ‘arising out of the labor standards
provisions of Section IV (except paragraph 5) and Section

V of these Required Contract Provisions shall not be subject to
the general disputes clause of this contract. Such disputes shall be
resolved in accordance with the procedures of the U.S.
Department of Labor (DOL) as set forth in 29 CFR 5, 6, and 7.
Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the DOL, or the contractor’s employees or
their representatives.

6. Selection of Labor: During the performance of this
contract, the contractor shall not:

a.  discriminate against labor from any other State,
possession, or territory of the United States, or

b. employ convict labor for any purpose within the
limits of the project unless it is labor performed by convicts who
are on parole, supervised release, or probation.

Il. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR
1630 and 41 CFR 60) and orders of the Secretary of Labor as
modified by the provisions prescribed herein, and imposed
pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor’s project activities
under this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions
of the American Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR 35 and 29 CFR 1630 are
incorporated by reference in this contract. In the execution of this
contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the State of Alaska,
Department of Transportation and Public Facilities (DOT&PF)
and the Federal Government in carrying out EEO obligations and
in their review of his/her activities under the contract.

b. The contractor will accept as his operating policy the
following statement:

“It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national
origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
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including apprenticeship, preapprenticeship, and/or
on-the-job training.”

2. EEO Officer: The contractor will designate and
make known to the DOT&PF contracting officers an EEO
Officer who will have the responsibility for and must be
capable of effectively administering and promoting an
active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the
contractor’s staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such
action, or who are substantially involved in such action, will
be made fully cognizant of, and will implement, the
contractor’s EEO policy and contractual responsibilities to
provide EEO in each grade and classification of employment.
To ensure that the above agreement will be met, the following
actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel
office employees will be conducted before the start of work
and then not less often than once every six months, at which
time the contractor’s EEO policy and its implementation will
be reviewed and explained. The meetings will be conducted
by the EEO Officer.

b. All new supervisory or personnel office
employees will be given a thorough indoctrination by the EEO
Officer, covering all major aspects of the contractor’s EEO
obligations within thirty days following their reporting for
duty with the contractor.

c. All personnel who are engaged in direct
recruitment for the project will be instructed by the EEO
Officer in the contractor’s procedures for locating and hiring
minority group employees.

d. Notices and posters setting forth the contractor’s
EEO policy will be placed in areas readily accessible to
employees, applicants for employment and potential
employees.

e. The contractor’s EEO policy and the procedures
to implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: “An Equal Opportunity Employer.” All such
advertisements will be placed in publications having a large
circulation among minority groups in the area from which the
project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minority group applicants. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority group
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the

extent that the system permits the contractor’s compliance with EEO
contract provisions. (The DOL has held that where implementation
of such agreements have the effect of discriminating against
minorities or women, or obligates the contractor to do the same, such
implementation violates Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information and
procedures with regard to referring minority group applicants will be
discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be taken
without regard to race, color, religion, sex, national origin, age or
disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of
project sites to insure that working conditions and employee
facilities do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wage practices.

c. The contractor will periodically review selected
personnel actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d.  The contractor will promptly investigate all complaints
of alleged discrimination made to the contractor in connection with
his obligations under this contract, will attempt to resolve such
complaints, and will take appropriate corrective action within a
reasonable time. If the investigation indicates that the discrimination
may affect persons other than the complainant, such corrective
action shall include such other persons. Upon completion of each
investigation, the contractor will inform every complainant of all of
his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b. Consistent with the contractor’'s work force
requirements and as permissible under Federal and State regulations,
the contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be in their
first year of apprenticeship or training. In the event a special
provision for training is provided under this contract, this
subparagraph will be superseded as indicated in the special
provision.

c.  The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees and
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will encourage eligible employees to apply for such training
and promotion.

7.  Unions: If the contractor relies in whole or in part
upon unions as a source of employees, the contractor will use
his/her best efforts to obtain the cooperation of such unions to
increase opportunities for minority groups and women within
the unions, and to effect referrals by such unions of minority
and female employees. Actions by the contractor either
directly or through a contractor’s association acting as agent
will include the procedures set forth below:

a.  The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women
for membership in the unions and increasing the skills of
minority group employees and women so that they may
qualify for higher paying employment.

b. The contractor will use best efforts to incorporate
an EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the
referral practices and policies of the labor union except that to
the extent such information is within the exclusive possession
of the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the DOT&PF and shall set forth what efforts have been made
to obtain such information.

d. In the event the union is unable to provide the
contractor with a reasonable flow of minority and women
referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through
independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minority group persons and women. (The
DOL has held that it shall be no excuse that the union with
which the contractor has a collective bargaining agreement
providing for exclusive referral failed to refer minority
employees.) In the event the union referral practice prevents
the contractor from meeting the obligations pursuant to
Executive Order 11246, as amended, and these special
provisions, such’ contractor shall immediately notify the
DOT&PF.

8. Selection of Subcontractors, Procurement of
Materials, and Leasing of Equipment: The contractor shall
not discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment.

a. The contractor shall notify all potential
subcontractors and suppliers of his/her EEO obligations under
this contract.

b. Disadvantaged business enterprises (DBE), as
defined in 49 CFR 23, shall have equal opportunity to
compete for and perform subcontracts which the contractor
enters into pursuant to this contract. The contractor will use
his best efforts to solicit bids from and to utilize DBE
subcontractors or subcontractors with meaningful minority
group and female representation among their employees.

Contractors shall obtain lists of DBE construction firms from
DOT&PF personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of three
years following completion of the contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the DOT&PF and the U.S. DOT.

a. The records kept by the contractor shall document the
following:

(1) The number of minority and non-minority group
members and women employed in each work classification on the
project;

(2) The progress and efforts being made in
cooperation with unions, when applicable, to increase employment
opportunities for minorities and women;

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

(4) The progress and efforts being made in securing
the services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their
employees.

b. The contractors will submit an annual report to the
DOT&PF each July for the duration of the project, indicating the
number of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-
1391. If on-the-job training is being required by special provision,
the contractor will be required to collect and report training data.

. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply
agreement or purchase order, as appropriate, the bidder,
Federal-aid construction contractor, subcontractor, material
supplier, or vendor, as appropriate, certifies that the firm
does not maintain or provide for its employees any
segregated facilities at any of its establishments, and that the
firm does not permit its employees to perform their services
at any location, under its control, where segregated facilities
are maintained. The firm agrees that a breach of this
certification is a violation of the EEO Provisions of this
contract. The firm further certifies that no employee will be
denied access to adequate facilities on the basis of sex or
disability.

b. As used in this certification, the term “segregated facilities”
means any waiting rooms, work areas, restrooms and
washrooms, restaurants and other eating areas, timeclocks,
locker rooms and other storage or dressing areas, parking
lots, drinking fountains, recreation or entertainment areas,
transportation, and housing facilities provided for employees
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which are segregated by explicit directive, or are, in
fact, segregated on the basis of race, color, religion, or
national origin, age or disability, because of habit,
local custom, or otherwise. The only exception will be
for the disabled when the demands for accessibility
override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will
obtain identical certification from proposed
subcontractors or material suppliers prior to award of
subcontracts or consummation of material supply
agreements of $10,000 or more and that it will retain
such certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM
WAGE

(Applicable to all Federal-aid construction contracts
exceeding $2,000 and to all related subcontracts, except for
projects located on roadways classified as local roads or rural
minor collectors, which are exempt.)

1. General:

a.  All mechanics and laborers employed or working
upon the site of the work will be paid unconditionally and not
less often than once a week, and without subsequent
deduction or rebate on any account [except such payroll
deductions as are permitted by regulations (29 CFR 3) issued
by the Secretary of Labor under the Copeland Act (40 U.S.C.
276c] the full amounts of wages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment. The
payment shall be computed at wage rates not less than those
contained in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form
FHWA-1495) shall be posted at all times by the contractor
and its subcontractors at the site of the work in a prominent
and accessible place where it can be easily seen by the
workers. For the purpose of this Section, contributions made
or costs reasonably anticipated for bona fide fringe benefits
under section 1(b)(2) of the Davis-Bacon Act (40 U.S.C.
2762) on behalf of laborers or mechanics are considered
wages paid to such laborers or mechanics, subject to the
provisions of Section IV, paragraph 3b, hereof. Also for the
purpose of this Section, regular contributions made or costs
incurred for more than a weekly period (but not less often than
quarterly) under plans, funds, or programs, which cover the
particular weekly period, are deemed to be constructively
made or incurred during such weekly period. Such laborers
and mechanics shall be paid the appropriate wage rate and
fringe benefits . on the wage determination for the
classification of work actually performed, without regard to
skill, except as provided in paragraphs 4 and 5 of this Section
Iv.

b. Laborers or mechanics performing work in more
than one classification may be compensated at the rate
specified for each classification for the time actually worked
therein, provided, that the employer’s payroll records
accurately set forth the time spent in each classification in
which work is performed.

¢. All rulings and interpretations of the Davis-Bacon Act
and related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

2. Classification:

a. The DOT&PF contracting officer shall require that any
class of laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.

b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the following
criteria have been met:

(1) the work to be performed by the additional
classification requested is not performed by a classification in the
wage determination;

(2) the additional classification is utilized in the area
by the construction industry;

(3) the proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and

(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the additional
classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the U.S.
Department of Labor, Administrator of the Wage and Hour Division,
Employment Standards Administration, Washington, D.C. 20210.
The Wage and Hour Administrator, or an authorized representative,
will approve, modify, or disapprove every additional classification
action within 30 days of receipt and so advise the contracting officer
or will notify the contracting officer within the 30-day period that
additional time is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the contracting
officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions,
including the views of all interested parties and the recommendation
of the contracting officer, to the Wage and Hour Administrator for
determination. Said Administrator, or an authorized representative,
will issue a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the
30-day period that additional time is necessary.

e. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 2c¢ or 2d of this
Section IV shall be paid to all workers performing work in the
additional classification from the first day on which work is
performed in the classification.

3. Payment of Fringe Benefits:

a.  Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor or
subcontractors, as appropriate shall either pay the benefit as stated in
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the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

b. Ifthe contractor or subcontractor, as appropriate,
does not make payments to a trustee or other third person,
he/she may consider as part of the wages of any laborer or
mechanic the amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or program,
provided that the Secretary of Labor has found, upon the
written request of the contractor, that the applicable standards
of the Davis-Bacon Act have been met. The Secretary of
Labor may require the contractor to set aside in a separate
account assets for the meeting of obligations under the plan or
program.

4. Apprentices and Trainees (Programs of the U. S.
DOL) and Helpers:

a. Apprentices:

(1) Apprentices will be permitted to work at
less than the predetermined rate for the work they performed
when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the DOL, Employment and Training Administration,
Bureau of Apprenticeship and Training, or with a State
apprenticeship agency recognized by the Bureau, or if a
person is employed in his/her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program,
but who has been certified by the Bureau of Apprenticeship
and Training or a State apprenticeship agency (where
appropriate) to be eligible for probationary employment as an
apprentice.

(2) The allowable ratio of apprentices to
journeyman-level employees on the job site in any craft
classification shall not be greater than the ratio permitted to
the contractor as to the entire work force under the registered
program. Any employee listed on a payroll at an apprentice
wage rate, who is not registered or otherwise employed as
stated above, shall be paid not less than the applicable wage
rate listed in the wage determination for the classification of
work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed. Where a contractor or
subcontractor is performing construction on a project in a
locality other than that in which its program is registered, the
ratios and wage rates (expressed in percentages of the
journeyman-level hourly rate) specified in the contractor’s or
subcontractor’s registered program shall be observed.

(3) Every apprentice must be paid at not less
than the rate specified in the registered program for the
apprentice’s level of progress, expressed as a percentage of
the journeyman-level hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify
fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the
applicable classification. If the Administrator for the Wage
and Hour Division determines that a different practice prevails
for the applicable apprentice classification, fringes shall be
paid in accordance with that determination.

(4) In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the contractor or
subcontractor will no longer be permitted to utilize apprentices at
less than the applicable predetermined rate for the comparable work
performed by regular employees until an acceptable program is
approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will
not be permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level
employees on the job site shall not be greater than permitted under
the plan approved by the Employment and Training Administration.
Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less than
the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted
under the registered program shall be paid not less than the
applicable wage rate on the wage determination for the work
actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee
program. If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the
wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program
associated with the corresponding journeyman-level wage rate on
the wage determination which provides for less than full fringe
benefits for apprentices, in which case such trainees shall receive the
same fringe benefits as apprentices.

(4) In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers: Helpers will be permitted to work on a project
if the helper classification is specified and defined on the applicable
wage determination or is approved pursuant to the conformance
procedure set forth in Section IV.2. Any worker listed on a payroll
at a helper wage rate, who is not a helper under an approved
definition, shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually
performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):
Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements
of paragraph 4 of this Section IV. The straight time hourly wage
rates for apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices and
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trainees to journeymen shall not be greater than permitted by
the terms of the particular program.

6. Withholding: The DOT&PF shall upon its own action
or upon written request of an authorized representative of the
DOL, withhold or cause to be withheld, from the contractor or
subcontractor under this contract or any other Federal contract
with the same prime contractor, or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, as
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or
part of the wages required by the contract, the DOT&PF
contracting officer may, after written notice to the contractor,
take such action as may be necessary to cause the suspension
of any further payment, advance, or guarantee of funds until
such violations have ceased.

7. Overtime Requirements: No contractor or
subcontractor contracting for any part of the contract work
which may require or involve the employment of laborers,
mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above)
shall require or permit any laborer, mechanic, watchman, or
guard in any workweek in which he/she is employed on such
work, to work in excess of 40 hours in such work week unless
such laborer, mechanic, watchman, or guard receives
compensation at a rate not less than one-and-one-half times
his/her basic rate of pay for all hours worked in excess of 40
hours in such workweek.

8. Violation: Liability for Unpaid Wages; Liquidated
Damages: In the event of any violation of the clause set forth
in paragraph 7 above, the contractor and any subcontractor
responsible thereof shall be liable to the affected employee for
his’/her unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States for liquidated
damages. Such liquidated damages shall be computed with
respect to each individual laborer, mechanic, watchman, or
guard employed in violation of the clause set forth in
paragraph 7, in the sum of $10 for each calendar day on which
such employee was required or permitted to work in excess of
the standard workweek of 40 hours without payment of the
overtime wages required by the clause set forth in paragraph
7.

9. Withholding for Unpaid Wages and Liquidated
Damages: The DOT&PF shall upon its own action or upon
written request of any authorized representative of the U.S.
Department of Labor withhold, or cause to be withheld, from
any monies payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other Federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 8 above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural collectors, which are
exempt.)

1. Compliance with Copeland Regulations (29 CFR 3): The
contractor shall comply with the Copeland Regulations of the
Secretary of Labor which are herein incorporated by reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the
date of completion of the contract for all laborers, mechanics,
apprentices, trainees, watchmen, helpers, and guards working at the
site of the work.

b. The payroll records shall contain the name, social
security number, and address of each such employee, his or her
correct classification, hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or
cash equivalent thereof of the types described in Section 1(b)(2)(B)
of the Davis-Bacon Act); daily and weekly number of hours worked;
deductions made; and actual wages paid. Whenever the Secretary of
Labor, pursuant to Section IV, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any costs
reasonably anticipated in providing benefits under a plan or program
described in Section 1(b)(2)(B) of the Davis-Bacon Act, the
contractor and each subcontractor shall maintain records which show
that the commitment to provide such benefits is enforceable, that the
plan or program is financially responsible, that the plan or program
has been communicated in writing to the laborers or mechanics
affected, and show the cost anticipated or the actual cost incurred in
providing benefits. Contractors or subcontractors employing
apprentices or trainees under approved programs shall maintain
written evidence of the registration of apprentices and trainees and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish each
week in which any contract work is performed to the DOT&PF
resident engineer a payroll of wages paid each of its employees
(including apprentices, trainees, and helpers described in Section IV,
paragraphs 4 and 5 and watchmen and guards engaged on work
during the preceding weekly payroll period). The payroll submitted
shall set out accurately and completely all of the information
required to be maintained under paragraph 2b of this Section V. This
information may be submitted in any form desired. Optional Form
WH-347 is available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-0014-
1), U.S. Government Printing Office, Washington, D.C. 20402 or the
Government Bookstore, 915 Second Avenue, Seattle, WA 98174.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors.

d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his/her agent who pays or supervises the payment
of the persons employed under the contract and shall certify the
following:

(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b of this
Section V and that such information is correct and complete;
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(2) that such laborer or mechanic (including
each helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid
not less than the applicable wage rate and fringe benefits or
cash equivalent for the classification of work performed, as
specified in the applicable wage determination incorporated
into the contract.

e. The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 2d of this
Section V.

f. The falsification of any of the above
certifications may subject the contractor to civil or criminal
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the
records required under paragraph 2b of this section V
available for inspection, copying, or transcription by
authorized representatives of the DOT&PF, the U.S. DOT, or
the DOL, and shall permit such representatives to interview
employees during working hours on the job. If the contractor
or subcontractor fails to submit the required records or to
make them available, the DOT&PF, the U.S. DOT, DOL, or
all may, after written notice to the contractor, sponsor,
applicant, or owner, take such actions as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records
available may be grounds for debarment action pursuant to 29
CFR 5.12.

VI. RECORDS OF MATERIALS, SUPPLIES,
AND LABOR

1. On all Federal-aid contracts on the National Highway
System, except those which provide solely for the installation
of protective devices at railroad grade crossings, those which
are constructed on a force account or direct labor basis,
highway beautification contracts, and contracts for which the
total final construction cost for roadway and bridge is less
than $1,000,000 (23 CFR 635) the contractor shall:

a. Become familiar with the list of specific
materials and supplies contained in Form FHWA-47,
“Statement of Materials and Labor Used by Contractor of
Highway Construction Involving Federal Funds,” prior to the
commencement of work under this contract.

b. Maintain a record of the total cost of all materials
and supplies purchased for and incorporated in the work, and
also of the quantities of those specific materials and supplies
listed on Form FHWA-47, and in the units shown on the Form
FHWA-47.

¢.  Furnish, upon the completion of the contract, to
the DOT&PF resident engineer on Form FHWA-47 together
with the data required in paragraph 1b relative to materials

and supplies, a final labor summary of all contract work indicating
the total hours worked and the total amount earned.

2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor and
for each subcontract shall be submitted.

VIl. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total original
contract price, excluding any specialty items designated by the State.
Specialty items may be performed by subcontract and the amount of
any such specialty items so performed may be deducted from the
total -original contract price before computing the amount of work
required to be performed by the contractor’s own organization (23
CFR 635).

a. “Its own organization” shall be construed to include
only workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor, assignee, or agent of the prime
contractor.

b. “Specialty Items” shall be construed to be limited to
work that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of the
overall contract.

2. The contract amount upon which the requirements set forth
in paragraph 1 of this Section VII is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its own
organizational resources (supervision, management, and engineering
services) as the DOT&PF contracting officer determines is necessary
to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
DOT&PF contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the contractor
of any responsibility for the fulfillment of the contract. Written
consent will be given only after the DOT&PF has assured that each
subcontract is evidenced in writing and that it contains all pertinent
provisions and requirements of the prime contract.

VIll. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws governing
safety, health, and sanitation (23 CFR 635). The contractor shall
provide all safeguards, safety devices and protective equipment and
take any other needed actions as it determines, or as the DOT&PF
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety of
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the public and to protect property in connection with the
performance of the work covered by the contract.

2. It is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous, or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract
Work Hours and Safety Standards Act (40 U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this
contract that the Secretary of Labor or authorized
representative thereof, shall have right of entry to any site of
contract performance to inspect or investigate the matter of
compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107
of the Contract Work Hours and Safety Standards Act (40
U.S.C. 333).

IX. FALSE STATEMENTS
HIGHWAY PROJECTS

CONCERNING

In order to assure high quality and durable construction
in conformity with approved plans and specifications and a
high degree of reliability on statements and representations
made by engineers, contractors, suppliers, and workers on
Federal-aid highway projects, it is essential that all persons
concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful
falsification, distortion, or misrepresentation with respect to
any facts related to the project is a violation of Federal law.
To prevent any misunderstanding regarding the seriousness of
these and similar acts, the following notice shall be posted on
each Federal-aid highway project (23 CFR 635) in one or
more places where it is readily available to all persons
concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON
FEDERAL-AID HIGHWAY PROJECTS

18 U.S.C. 1020, reads as follows:

“Whoever, being an officer, agent, or
employee of the United States, or of any State or
Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes
any false statement, false representation, or false
report as to the character, quality, quantity, or cost
of the material used or to be used, or the quantity or
quality of the work performed or to be performed,
or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of
construction on any highway or related project
submitted for approval to the Secretary of
Transportation; or

“Whoever knowingly makes any false
statement, false representation, false report, or false
claim with respect to the character, quality,
quantity, or cost of any work performed or to be
performed, or materials furnished or to be

furnished, in connection with the construction of any
highway or related project approved by the Secretary of
Transportation; or

“Whoever knowingly makes any false statement
or false representation as to a material fact in any
statement, certificate, or report submitted pursuant to
provisions of the Federal-aid Roads Act approved July 1,
1916 (39 Stat. 355), as amended and supplemented;

“Shall be fined not more than $10,000 or
imprisoned not more than 5 years, or both.”

* * * * *

X. IMPLEMENTATION OF CLEAN AIR ACT AND
FEDERAL WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more.)

By submission of this bid, or the execution of this contract or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean Air
Act, as amended (42 U.S.C. 1857 et seq., as amended by Pub. L. 91-
604), and under the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251, et seq., as amended by Pub. L. 92-500),
Executive Order 11738, and regulations in implementation thereof
(40 CFR 15) is not listed, on the date of contract award, on the U.S.
Environmental Protection Agency (EPA) List of Violating Facilities
pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance
with all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the DOT&PF of the
receipt of any communication from the Director, Office of Federal
Activities, EPA, indicating that a facility that is or will be utilized
for the contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraphs 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as the
government may direct as a means of enforcing such requirements.

Xl. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILTY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered
Transactions: (Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the
prospective primary participant is providing the certification set out
below.
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b. The inability of a person to provide the
certification set out below will not necessarily result in denial
of participation in this covered transaction. The prospective
participant shall submit an explanation of why it cannot
provide the certification set out below. The certification or
explanation will be considered in connection with the
department or agency’s determination whether to enter into
this transaction. However, failure of the prospective primary
participant to furnish a certification or an explanation shall
disqualify such a person from participation in this transaction.

c. The certification in this clause is a material
representation of fact upon which reliance was placed when
the department or agency determined to enter into this
transaction. If it is later determined that the prospective
primary participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department or agency may terminate
this transaction for cause of default.

d.  The prospective primary participant shall provide
immediate written notice to the department or agency to
whom this proposal is submitted if any time the prospective
primary participant learns that its certification was erroneous
when submitted or has become erroneous by reason of
changed circumstances.

e. The terms “covered transaction,” “debarred,”
“suspended,” “ineligible,” “lower tier covered transaction,”
“participant,” “person,” “primary covered transaction,”
“principal,” “proposal,” and “voluntarily excluded,” as used in
this clause, have the meanings set out in the Definitions and
Coverage sections of rules implementing Executive Order
12549. You may contact the department or agency to which
this proposal is submitted for assistance in obtaining a copy of
those regulations.

f.  The prospective primary participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency entering into this
transaction.

g. The prospective primary participant further
agrees by submitting this proposal that it will include the
clause titled “Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion-Lower Tier Covered
Transaction,” provided by the department or agency entering
into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for
lower tier covered transactions.

h. A participant in a covered transaction may rely
upon a certification of a prospective participant in a lower tier
covered transaction that is not debarred, suspended, ineligible,
or voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded From Federal Procurement or
Nonprocurement Programs” (Nonprocurement List) which is
compiled by the General Services Administration.

i.  Nothing contained in the foregoing shall be construed
to require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies
available to the Federal Government, the department or agency may
terminate this transaction for cause or default.

* % k k

Certification Regarding Debarment,
Suspension, Ineligibility and Voluntary
Exclusion—Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered
transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgement rendered against them for
commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal,
State or local) transaction or contract under a public transaction;
violation of Federal or State antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, or receiving stolen property;

c.  Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or local)
with commission of any of the offenses enumerated in paragraph 1b
of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to
certify to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

% % % k ok

3. Instructions for Certification - Lower Tier Covered
Transactions: (Applicable to all subcontracts, purchase orders and
other lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the
prospective lower tier is providing the certification set out below.

b. The certification in this clause is a material
representation of fact upon which reliance was placed when this
transaction was entered into. If it is later determined that the
prospective lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the Federal
Government, the department, or agency with which this transaction
originated may pursue available remedies, including suspension
and/or debarment.
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c. The prospective lower tier participant shall
provide immediate written notice to the person to which this
proposal is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”
“suspended,” “ineligible,” “primary covered transaction,”
“participant,”  “person,”  “principal,” “proposal,” and
“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further
agrees by submitting this proposal that it will include this
clause titled “Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion-Lower Tier Covered
Transaction,” without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered
transactions.

g. A participant in a covered transaction may rely
upon a certification of a prospective participant in a lower tier
covered transaction that is not debarred, suspended, ineligible,
or voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be
construed to require establishment of a system of records in
order to render in good faith the certification required by this
clause.. The knowledge and information of participant is not
required to exceed that which is normally possessed by a
“prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under
paragraph e of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered
transaction with a person who is suspended, debarred,
ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the
Federal Government, the department or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

* k k *x 3k

Certification Regarding Debarment,
Suspension, Ineligibility and Voluntary Exclusion—Lower
Tier Covered Transactions:

1. The prospective lower tier participant -certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this
transaction by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* k% k %k 3k

XIll. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING (Applicable to all Federal-aid
construction contracts and to all related subcontracts which exceed
$100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her knowledge
and belief, that:

a. No Federal appropriated funds have been paid or will
be paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of any
Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection
with the awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the entering into of
any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a
Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this Federal
contract, grant, loan, or cooperative agreement, the undersigned shall
complete and submit Standard Form-LLL, “Disclosure Form to
Report Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352.
Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language of
this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such recipients shall certify and
disclose accordingly.

Form 25D-55H (10/09) (FHWA-1273)
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ATTACHMENT A - EMPLOYMENT PREFERENCE
FOR APPALACHIAN CONTRACTS

(Applicable to Appalachian contracts only)

1. During the performance of this contract, the
contractor undertaking to do work which is, or
reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside
in the labor area as designated by the DOL wherein
the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the
contract work is situated, except:

a. To the extent that qualified persons regularly
residing in the area are not available.

b. For the reasonable needs of the contractor to
employ supervisory or specially experienced
personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer
employment to present or former employees as
the result of a lawful collective bargaining
contract, provided that the number of
nonresident persons employed under this
subparagraph 1c shall not exceed 20 percent of
the total number of employees employed by the
contractor on the contract work, except as
provided in subparagraph 4 below.

2. The contractor shall place a job order with the State
Employment  Service indicating (a) the
classifications of the laborers, mechanics and other
employees required to perform the contract work,
(b) the number of employees required in each
classification, (c) the date on which he estimates
such employees will be required, and (d) any other
pertinent information required by the State
Employment Service to complete the job order
form. The job order may be placed with the State
Employment Service in writing or by telephone. If
during the course of the contract work, the
information submitted by the contractor in the
original job order is substantially modified, he shall
promptly notify the State Employment Service.

3. The contractor shall give full consideration to all
qualified job applicants referred to him by the State
Employment Service. The contractor is not required
to grant employment to any job applicants who, in
his opinion, are not qualified to perform the
classification of work required.

4. If, within 1 week following the placing of a job
order by the contractor with the State Employment
Service, the State Employment Service is unable to
refer any qualified job applicants to the contractor,
or less than the number requested, the State
Employment Service will forward a certificate to the
contractor  indicating the unavailability of
applicants. Such certificate shall be made a part of
the contractor’s permanent project records. Upon
receipt of this certificate, the contractor may employ
persons who do not normally reside in the labor area
to fill positions covered by the certificate,

notwithstanding the provisions of subparagraph 1c above.

The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for
work which is, or reasonably may be, done as on-site
work.

Form 25D-55H (10/09) (FHWA-1273)
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INTERNATIONAL BOUNDARY LINE

CORPORATED OR CITY LIMITS

TOWNSHIP & RANGE LINE

SECTION LINE OR BLOCK LINE, NOT
ABUTTING STREET IN SUBDIVISIONS

174 SECTION LINE
LTRSS = o ure
CONTROLLED ACCESS

EASEMENT LINE (PROPOSED)
EASEMENT LINE (EXISTING)

SET BACK LINE

PROJECT RIGHT-OF-WAY LINE
STAKED CENTERLINE
CONSTRUCTION CENTERLINE

EXISTING CENTERLINE

STATION EQUATIONS

SECTION LINE INTERSECTION

ROAD CLOSURE

LIMIT OF CUT SLOPE
LIMIT OF FILL SLOPE
OBLITERATE ROADWAY

TOWNSHIP CORNER

SECTION CORNER

174 SECTION CORNER

CENTERLINE
SURVEY MONUMENT

P. K. NAIL

MISCELLANEOUS FOUND CORNER

MAILBOX

SATELLITE DISH

ALASKA o _rPen e
CANADA

:él’ln [/

TA7N:, R2V., SM o—Pen ¥/
T.A6N., R2W., SM

—Pen ¥
—_— et ¥

e 48+94.70 PT = ,~Pen 4/ l
“L* 48+3205 POT

— s 23° 30V

/> N—Fen 43
—— —— — —— a—len #
ﬁ/"f’l 4
RECOVERED RECORD
MONUMENT MONUMENT

L 2

(X]

DrNB
jSAT. DISH

PVC CONDUIT

RIGID METAL CONDUIT (EXISTING)

RIGID METAL CONDUIT <PROPOSED)

RAILROAD TRACKS--- SINGLE--
MULTIPLE or
DOUBLE--

RAILROAD PROTECTIVE DEVICES

ADVANCE X-BUCK

WARNING

EXISTING UTILITY PIPELINES
(Direction or flow
indicated by bell)

PROPOSED UTILITY PIPELINES
ol

SANITARY SEWER
GAS
WATER

EXISTING STORM DRAIN

PROPOSED STORM DRAIN STRUCTURE
AND PIPE NO'S APPLICABLE IF SHOWN

FIRE HYDRANT

METER

VALVE or RISER

POWER POLE

JOINT USE POWER & TELEPHONE
TELEPHONE or TELEGRAPH POLE

TRANSMISSION TOWERS

POLE ANCHOR

STUB POVER or TELEPHONE

TELEPHONE DUCT
ELECTRIC DucT

TELEPHONE MANHOLE

ELECTRIC MANHOLE

LUMINAIRE (MAST ARM MOUNTED)
LUMINAIRE (SPAN WIRE MOUNTED)

TELEPHONE PEDESTAL

ELECTRICAL TRANSFORMER
BURIED CABLE MARKER
CATCH BASIN or DROP INLET

MANHOLE

N

FLASHING
LASHI CANTILEVER
——p—— ——$§$——
oI SANITARY SEWER
—_——tG——  — =V —
GAS VATER

—— s ——
—— s ——)
—— s ——

—_— v A

——i— 50 ———)
STORM DRAIN

@& =
st

@ =
EXISTING PROPOSED

——-4—1-4—-1—7—|

-—-

-—-- -4—|i<
O O O
&0 OO
> -O--O-
X egs ]Z[EE'P

Steel Steel
—_—

?ﬁ*

\(i) MH,

INTERMITTENT DRAINAGE
INTERCEPTOR DITCH

TUNNEL
EXISTING ROADWAY

DAM

FORD

FERRY
HEAD & WINGWALLS

LAKE & RESERVOIRS

RIVERS OR CREEK
BUILDINGS:
H=HOUSE
IS4=FERCHANT/STI]RE
=
SS=SERVICE STATION
FOUNDATIONS

WETLANDS
STUMPS
TANK C(ABOVE GROUND)

TANK (BELOW GROUND)

GAS PUMP

DELINEATOR--GUIDE MARKER (FACING -

RETAINING WALL

STONE FENCE

DECIDUOUS TREE

CONIFER TREE

CONIFER TREE SHRUB

SIGN (FACING —=-

RIPRAP

BRIDGE

PIPE CULVERTS

NOISE BARRIER

FENCE LINE

GUARDRAIL

GUIDE POST

SIDEWALK

CONCRETE CURB
CONCRETE CURB GUTTER

DRIVEWAYS, APPROACHES

EXISTING

PROPOSED
H

7 P
Watk otk Wk
A A A
(:) al’l? .FM.. FUEL
~ 550 G:L FUEL

— —J DiL TAN
QO cas puwe

SIGNAL FACE, VEHICULAR
SIGNAL FACE, BACKPLATE
SIGNAL FACE, LEFT TURN, BACKPLATE

SIGNAL FACE, PEDESTRIAN
JUNCTION BOX, TYPE I
JUNCTION BOX, TYPE II
JUNCTION BOX, TYPE III

DETECTOR, LOOP

DETECTOR, MAGNETOMETER

DETECTOR, RADAR
DETECTOR, SONIC

DETECTOR, OPTICOM
DETECTOR, PUSH BUTTON (DIRECTION
SIGNAL CONTROLLER

LOAD CENTER

SIGNAL POLE

SIGNAL POLE w/MASTARM
SOLID WHITE STRIPE
SOLID YELLOW STRIPE

IROKEN WHITE or
VELLI'.IV STRIPE

DASH YELLOW STRIPE

SOLID YELLOW STRIPE
vll_thPERDKEN YELLOW

EXISTING

- G

RR 2580+60
HWY. 126+38

RAILROAD MILE POST

121425

HIGHWAY MILE POST

N
[SIONS
Date Description B
State of Alask:

Department of Tblnlporhtlon
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C-04.12 .

SHEET

of |
Project Limits
Double Fine Zone
b:‘?}::'n iggﬂ_‘r:‘q“ Area where the conditions of notes 2 and 3 are met.
warning signs_but do
not exceed 500 ft.
500’ - -
Ha,.  |¥=o 500"
| 333 1al>
i g °
See Notes 7 8 10
—10/ 3% c 8} & Sos Totes 7 10 2(m33m -9
Q 2738w LR Em| 5 21288 2 e @
N FZz>em gpIX3Im -WORK ZONE: slmas &t = S
o smqma oﬁ‘ o o NG 3 933'_0 _‘g ?
narz $ | =| BEGIN om N
o S |z
om A(s:::"v;’c:r \g'ar:llggs 5;235 See Notes 7 8 8 / + |@|poouBLE Locate gcross  See Note Il >
See Note 5 messages vary - see S3aNI4 3 g TRAFFIC from Double X
(This sign should projec spocll‘rc TCP) g IEEL2NN 2 FINES BI;‘I’J";;"""M (Optional)
or‘\'ll eIr)|e Irv:’lzczll'ed (-3 3719n0a 0 other direction
length is 2 mi - CWI-7
or greater) anN3 see Note 10
GENERAL_NOTES TOptional
|. Signs are shown for one direction only (with one 4. Double fine signs shall be removed or covered when work 10. Signs shall be installed at major Intersections within the
exception]. Signs for the other direction mirror those activity ceases for more than two days and conditions b, double fine zone to warn entering drivers of double fines.
shown, c, or d of note 2 are not met. This may be done with @ RI6-I00 sign with a CWI-7
arrow panel on the side street or with two work zone
2. Double fine signs shall be used only where one or more 5. The RI6-I00 “BEGIN" sign may be used in place of the speed limit signs on the main street on either side of
of the following conditions exist: first advance warning sign. However, when this is done, the intersection. Use of RI6-100 signs on side streets
a. Active work areas (where road workers and/or the appropriate advance warning sign must be reinstalled eliminates the need for “Road Work Ahead” signs on
machines are presently working on or adjacent to a when the double fine sign is taken down or covered. those streets. If the speed limit has been reduced, the REVISIONS
road) two work zone speed limit signs are mandatory. Date — Description By
b. Detours on new temporary roads built for that 6. When a double fine zone is longer than 2 miles, work ) . 6/1/99 | Revised Notes o :jj;'
purpose (this does not include detours on existing zone speed limit signs shall be posted at spacings not Il. At the end of each double fine zone, install an R2-| sign (228’03 Fev. Noles n_Nos
streets) greater than 2 miles within the double fine zone. showing the speed limit for the road beyond the double
c. Sections of paved roads where pavement has been fine zone.
removed. 7. “"Work zone speed limit signs”, as used here, refer either
d. Roads being paved where unmatched asphalt lifts to 1) R2-100 signs or 2) standard R2-l requlatory speed State of Alaska
result in a vertical lip between lanes. limit signs with CW20-102 “DOUBLE FINES" plates mounted DcPlr'&mg‘l.‘bl?: ::em ‘:""0“
below.
3. Double fine signs shall be confined to the areas where LOCATION OF
the above conditions exist, with the following exceptions: 8. The limit shown on work zone speed limit signs shall be DOUBLE TRAFFIC
a. If the project is 2 miles or shorter in length, the either the existing limit before construction or, if a work FINE SIGNS
entire project may be posted for double fines when zone speed limit order has been approved in accordance A N
the above conditions exist on any part of the project. with ADOT8PF Procedure 05.05.020 PDR, a reduced limit. P
b. When the above conditions exist at multiple locations :
separated by less than 2 miles, the locations and the 9. AIl existing requlatory speed limit signs within double fine 0
v
E

intervening segments may be posted as a single
double fine zone.

zones shall either be replaced with R2-100 signs or
supplemented with CW20-102 plates.

Date

D
/99

C-04.12



SHEET

. 1" ¢ X 1716" deep
. Recess one or both sides c L G-OO 01 | 4
R—s] |<.——>l 8 . of
Q : [ 0 A
Al ® Il GENERAL NOTES:
L I. All covered hardware shall camply with the
c n_-.l T AASHTO/AGC/ARTBA “"A Guide to Standordized
“ I 1747 o Highway Barrier Hordware”, latest edition,
Iie STANDARD HEX NUT
B [ 0 L (Length} R [T (Thread Length) B8 C ] L (Length) R [T (Thread Length) —_
" 11 6716 or 5/8" Dia. RECESSED HEX NUT
15/16" | 5716 | 76" As Required|7/32" As Required 5/8° | 5/16" | 5716 |As Required|3/16" As Required
5/8" BUTTONHEAD BOLT 5/8" Dia. CARRIAGE BOLT
1" ¢ Rod w/welded
L or forged eye.
[4 D D
I-o;— —.”4—(;
B O ¥ 3 CInmmm
dl
1 4"s
EYE BOLT
Bolt Size| C D L (Lengthl [T {Thread Length} -
S/i6" _— ] — | 1/2" 7/8°
5/16" —_— | — " " For Bolt ¢ C D G
3/8" — — 7 172" | 172" 3/8" 7/16" [ 5/64"
er | —— | —— | 12 | 72 172" 17/32* ] 1 /16" | 3/32"
Ver | — 11— 14 1is4 /2" Hs. |17/327] isie”| 3/32°
5/8" H.S.| 5/16"| 7/8" 8" | 72" 578" Wie* |1 374 | 9764
5/5'-|J —_— ] I/2: ] I/Z: 3/4" 13716 |1 15/32"] 9/64"
34" {— | —1 12 1172 374" HS. |36 2= | /32
3/4" ——— |As Required 2" X d T 1716° Fa 9/64"
3/4" H.S.|I15/32%) | 174" 2" Ls2"
STANDARD HEX BOLTS STANDARD STEEL WASHERS
REVISIONS
Date Description By

JNE/99 |Delote BCT Hordware XSS

7/8" 7/8" 135" Base
,‘_"#_" _" ""Mclul Thickness
o State of Alaska
N Department of Tranaportation
~ . . & Public Facilitiea
N N /@ p STANDARD GUARDRAIL
|- HARDWARE
8 g b Giee 4 ~ 3/8" © hole —1 2 (NUTS, BOLTS, WASHERS)
(] al Hul. R
1/4/"' |A/ 3//6/'¢| |”/ ;
R
TEEL WASHER
FLAT PLATE WASHER RECTANGULAR POST BOLT WASHER SQUARE S 2
D

G-00.01



15/16"R:

117732

13-6 1/2" or 26'-0 I/2°
6'-3" Post Spacing 6'-3" Post Spacing
LS B S T4 29/32°x1 I/8" 3/4°x2 172"
| I /_ Slotted Holes Past Bolt Slot A ———
G <
'vl
NS
of?

3/4°x2 172"
Post Bolt Slot

12 174"

STANDARD W-BEAM PANEL A ] W-BEAM BACKUP PLATE
1 12'-5 3/4" ar 24'I 3/4"
2 e 2t waer o= s e
SECTION A-A [ /16" Sa. Holes S I 3/47 3 3/8" a/gl- n-l
I |
\ V16T Talerance (= 3/ ek | [ F 1 B |
| { ‘_ © [ [F] == Steel Plate —— 3
AN B [F] /E
g 3/8R |
é 11/16"x2" Slots
! | 578" 1/16"x2" Slots _—] — 1716 Sq. Holes
tiz C6 x 8.2 RUB RAIL 188 ] SPLICE PLATE
SECTION B-B ~ASTM A36 STEEL ASTM A36 STEEL
13'-6 1/2" or 26'-0 I/2° | 12*
6'-3“ Post Spacing 6'-3" Past Spocing
. . . 6 6
2 4 a | 4 va 29/32°x1 1/8° 3742 1/2°
, ' Slotted Holes Post Bolt Slot C<—|
7 —
JI_—_ :3 §;
N * REVISIONS
s Date Description By |
L
15/16"R 4
| e 3/4°x2 12"
7/32" + Post Bolt Slot
U "
§ Department of Transportatl
of atiol
15/167R \. N P bublie Faciihes "
" STANDARD GUARDRAIL
' HARDWARE
|~2-1742 o (RAILS AND SPLICES)
, " N ;
10° ) 13 s
Sheet e R )
Thonmesy——537e—l— 116 o S
SECTION C-C STANDARD THRIE BEAM PANEL C —a THRIE BEAM BACKUP PLATE E 1
Date w96 (&)

. Back-up Plates shall be used at

G-00.01 |...

GENERAL NOTES:

All covered hardware shall comply with
the AASHTO/AGC/ARTBA "A Guide to
Standardized Highway Barrier Hardware”,
latest edition.

intermediate (Non-Splice] Posts.




12 174"

<
- *
\J'ZS/SZ' x11/8"
Slotted Holes
PROFILE
4
- 4
A
q"/“:#
G 174" 4 /47
R4 R4
| 1
SRV B e

8 /2" 7 172"

W-BEAM PLAN VIEW
*Rodius to be specified on the plons

STANDARD W-BEAM END SECTION

3 3/8°
|

7

Bend as necessary to moatch
the surface to be attached to.

23716

30"
7 1747 22 3/4"
3 44 | 4 1/4" 4 4 2
M < == > Y
@
< < : N
—0— —_— -6 p_|2 §
13 N
\“’ "
Z
‘ZI'O holes
3/4'!2 172" post bolt
29/32°x1 1/8" slots slot (optlanal]
STANDARD W-BEAM TERMINAL CONNECTOR
o —_—
N <> <> 3"
MI
30°
7 /4" 22 3/4"
* e
3 4 1/a |4 1va g 2" B
b | ]
Tr= = S
e
o @
© < <
o
-rr—s—-— - —0 - — a
~
o G2
3 ® g
~ < <
o
— T - = - - (2]
1 -5 —& 3
3 = ~
"
: i
<
V \_3/4':2 172" post balt \/ R
siot [optional} ©
29/32"xl 178" slots >
I“¢ holes ™

STANDARD THRIE BEAM TERMINAL CONNECTOR

SHEET

G-00.01 |s. .

GENERAL NOTES:

W-Beam and Thrie Beam Terminal Connectors shall
conform to AASHTO MI80, Class B, Type 2

W-Beam end sections shall conform to AASHTO
MI8O, Class A, Type 2.

All covered hardware shall comply with the
AASHTO/AGC/ARTBA "A Guide to Standardized
Highway Barrier Hardware”, latest edition.

REVISIONS

e e aaipties B |
JANE/99 /e Thrie £nd Secl ASS

. State of Alaska "
P ublis Fastitier O
STANDARD GUARDRAIL
HARDWARE
(TERMINAL CONNECTORS)

Date

G-00.01



! iyg., "

@'
Ha[,\/®\\~\\\\”

9~ L

BEARING PLATE for CRT TERMINAL ANCHOR

3/4" Wire Rope

e — A A

SWAGED FITTING DETAIL

CONTROLLED RELEASE

2" + 3/16" 1D.
2 3/8" ¢+ 3/16“ 0D.

P

SLEEVE DETAIL

| p p”

fe—1/2"

(Typ.) {Typ.}

<5

I/16* ¢ Hole
(8 Piaces)

CABLE ANCHOR PLATE

I/16"¢ Hole

Elther full penetrotion
weld or bend to fit.

(Typ.]
A
72"
2 374"

SECTION A-A

)\\{d K

TERMINAL HARDWARE DETAILS

5
374" 3/4" ¢ hols N g
%0
N2 L)
. i i I & P
3 o
" @ ! ! - See Note 5. o
Y
1 1 e *
Z | oo \0C
SR °
4 Thk, | ! " Qe oot
Steel Plate | I/8" | I/8" “gd\sg. g"q,\
RADIUS 1.D. PLATE qxe°° o RADIUS |.D. PLATE

MOUNTING DETAIL

SHEET
4 of 4

G-00.01

GENERAL NOTES:

I. Cable Anchor Plate may be formed in single unit
or welded fabrication.

2. Anchor Cable Assembly shall confarm to AASHTO

M-30 with Type [l Wire Rope.

3. Sleeve for Wood Pasts shall conform to the

requirements of ASTM AI20 and shall be of
2-inch galvanized standard pipe. Sleeve shall be
a tight, pressed fit In post.

4. Bolts, nuts and washers shall conform to

ASTM A-325 and gqalvanized In accordance with
ASTM A-I53.

5. Radlus ID plates shall be attached to all shop-bent

guardrail sections. They shall be bolted to the
back side of the gquardrail penel with the lower
splice bolt nearest the P.C. of the radius.

6. Rail bend radius in feet shall be shown as “XX"

on the radius ID plate. Digits shall be etched or
stamped and have a min. height of | 172" and a
max. width of 374", The piate shall be golvanized
after digits are marked.

7. All covered hardware shall comply with the

AASHTO/AGC/ARTBA "A Guide to Standardized
Highway Barrier Hardware”, latest edition.

REVISIONS
Date Description B;
JAN5/99 \Delete BCT Hordware ASS

5Y State of Alaska
ge8 7610% Department of Transportation
"o‘wr ™ & Public Facilities
Fz"'cohbl‘ Guardrail Reflectors STAND&E:‘)D'G(HI%EDRAIL
s¢ Type Color Reflectorized
A White Front 8 Rear (MISCELLANEOUS)
B White Front A 3
C Yellow Front P
0 Yellow Front 8 Rear ;
[
v
GUARDRAIL REFLECTOR E

Date /96

G—-00.01



EET
rr' Guardrull—\ r— lf Guardrall G - 0 4 - O 6 s | SHO' |

, \V} o/l W6x9 Steel Post
(See Note 5 for length) | wexg Steel Post GENERAL NOTES:
{See Note S for length]
ar
I Guardrail Reflectors shall be mounted at 50’ centers
beginning with the firts post. Type A Reflectors
shall be used unless specified otherwise on the
F'"M% be used unless specified otherwise on
nwon plans.
:: :: 2. All covered hardware shall comply with the
Normal edge non AASHTO/AGC/ARTBA “A Guide to Standardized
of pavement non Highway Barrier Hardware”, latest edition,
non
u-_u 3. See standard drawings G-00, “Standard Guardrall
CURB DETAIL Hardware* far hardware details.
TYPE | POST INSTALLATION TYPE Il POST INSTALLATION 4. Mount rail to block with bolt on

approaching traffic side of block web.
NOTE: Curb should not be installed with

6. Typical post spacing Is 6'-3" center to center.

7. This barrier is acceptable under NCHRP 350, TL3.

5/8" ¢
Button Head Bolt

(&

5 7/8

Guardrail
Reflector

Standard
W-Beam
Guardrall

quardrail when the speed limit exceeds 40 mph. 5. See standard drawing G-l10, “Beam Guardrail Past
REVISIONS
Date Deacription B;

Installation” for post lengths corresponding to
I
N
4 174" -
7/8"— [~—7/8" —"1 |-—1 /8
1
to f—i 18
_— i
"
"y
'
~ i
I "
IAN/83 |Revised Gon Noles Gdo

4
2

different combingtions of slope and behind-post
h 4 e
6" x 8" x 14" Wood Post Block - " |_£1/86 | R /:. ger Delol Gdo
" 245,99 Moditied Block Delall P
L N " ond post_length.
"

embankment width.
- i
State of Alaska

5/8" Steel Washer 1 I D'pmu':n;?:hl?: :::?1: '::“uﬂn

5/8" ® Hex Nut L~ | -,,e~..l |.... 76" 13/16" @ holes (Typ.|

L1 STEEL POST
. W-BEAM GUARDRAIL
;”of:lgpon—/ :
/V\h\ BACK FACE 1;7
6" x 8" W6x9 ]
ASSEMBLY DETAIL ' WO0D BLOCK STEEL POST v
—_—— —_— D

Date 2B

G—04.06S




3.5' Min, |

4.0 Min*

W-Beam: €°-0" Min,

Wood Post
Thrie Beam: 6'-6" Min.

Madified Thrie Beam: 7°-0" Min.

*
with Moditied Thrie Beam'

%%

%

0,
P
W-Beam: 8-0" Min, ’4%6,'-,
Modified and K2

Wood Post
Thrie Beam: 9'-0° Min.

CASE 2

CASE 3

W-Beam: €°-0" Min,

Wood Post
Thrie Beam: 6'-6" Min,

Modlfied Thrie Beam: 7°-0" Min.

G-10.01 ||

GENERAL NOTES:

This drawing Is to be used for post length determ-
ination only. See the plans for slopes and
behind-post embankment widths.

To determine post length, identify the case that
matches site conditlons and read the length corres-
ponding to the pertinent guardrail type.

These dimensions apply to both curbed and
uncurbed sections.

2/2/99 | Delele Case 4.5 ond 6| KIS

___ REVISIONS
Date Deacription By |

State of Alaska
Department of Transportation
& Public Facilities

BEAM GUARDRAIL
POST INSTALLATION

Um<OmTUU>

G—-10.01



G-13.00

GENERAL NOTES:

1. Hardware details not shown here shall
conform to drawings G-00, G-04W, G-25W

2. Fasten anchor plate to rail with eight 5/8"
x 1 1/2" machine bolts with hex nut and
washer. Place washer on face side of rail.

3. Torque outside nut against inside nut a

Standard W—-Beam
minimum of 100 ft—Ibs.

terminal connector -

4, Toenail bearing plate with two 10d
galvanized nails at corners to prevent

K 3/4" wire rope i
S swaged both ends. Cobl ror plat tuming.
1" IS Remave all slack avle dnchor pidte 5. Al covered hardware shall comply with the
AASHTO/AGC/ARTBA "A Guide to

Standardized Highway Barrier Hardware",

N
4(@ latest edition.
[ | 6. This assembly will typically be used on the

[=] =] ¢ downstream ends of guardrail runs on
1 one—way streets.

18" Plan 7. This assembly is generally not intended for
divided highway applications due to possible
2-way construction detours. Designer
should consider future detouring needs
when deciding whether to use this terminal.

Direction of Traffic

8. This design does not meet NCHRP 350
TL 3 standards. It is not intended as a
- crash worthy barrier end treatment for
| €3 approach end impacts.

3/4" hole for 5/8"¢
bolt, nut & washer

1" nut & washer

2 1/2" @ hole in post Anchor plate (see note 2) CRT post
Two 1" nuts and washers (see note 3) REVISIONS
Date Description B

Bearing plate Elevation Sheet 1 of 1
State of Alaska

Department of Transportation
& Public Facilities

TERMINAL ANCHOR W BEAM GUARDRAIL

e — DOWNSTREAM END

ANCHOR

G—13.00




See Note 5 for Side Slope Normal guardrail

G-20.10
offset. f)rforhtoifoca
\4‘ 1.5 GENERAL NOTES:

$d e of [Min. 1 MVS“ No(e; St& 4
Hinge Poin
ﬂ / 1) The standard detail applies to all approved

See Note 5 quardrail terminals, including those with
ee Note parabolic flares. The alternate detail may
only be used with straight terminals. The
terminal details shown are for illustration
only — see manufacturer's drawings for

*75' |

. o o — Slope Limit
ot e, (Hypothetical)

*P":d 20[;,.(75(' :mardmu“k?e free of BRI SECTION A-A actual post, rail, etc. drawings.
ixed. object hazards. signs or e " .
s e et el e L = 2 Uit e et Sl g
n «away supports.
GUARDRAIL 37.5' 50' non—NCHRP-350 compliant terminals to
PAY TIMIT oer - NCHRP-350 compliant terminals where site
N - conditions make the use of the standard
[ Pl See Notes 3 & 4 o?aﬁgnt detail infeasible. In that case, use the
- ’ "
* I - Eo Varies r alternate detail.
e e———T T T S va‘j 3) Construct the hatched areas to match the
- gg Hinge Point slope of the adjacent shoulder to a
& ing maximum slope of 10:1. Maintain 10:1

for steeper shoulders. Match the slope
when the shoulder slopes toward the road
as well as away from the road.

See Note 5

Edge of Traveled Way \Normal Guardrail Face offset

= A= SECTION B-B . 4) On poved roads, the hatched areas shall
be paved. On gravel roads, surface the

i t il
(hpplies to bath drawings) hatched areas with the same materials

STANDARD GUARDRAIL TERMINAL WIDENING DETAIL used to surface the travel lanes.
E)

s

From point @ to point @ make the side
slope match the approaching side slope
except where it is flatter than 4:1. In
Normal guardrail that case, the slope may be steepened to

See Note 5 for Side Slope offset. 4:1
4.0'
6) Attach a flexible marker to the first point

*75' X (where the flare begins) and the end post
/ _\\ /—f,';orgoif““ of each terminal.
C & 5
[ | Not 4
B=— 1 . B | M-I Twin) / Sa:-lingoee:oisnt&

""""""""""""""""""""" T fope Limit
. See Nate 5

-

=

Hypothetical)

* This 20'x75' area must be free of
o fixed object hazards. Any signs or
Q other highway appurtenances must be
bk mounted on breakaway supports.

o
c
37.5 or 50° 10° Min—] L €8 SECTION C—C
PAY LIMIT o Date Deacription B
r.v‘v.v.v.v 8o 3/6/07 [Charged ET-Offset KJS
R332IRKRR See Notes 3 & 4| &9 M st KJS
|| "’.’....’."‘.‘.. 2‘5 jgjor Revisions
RIIKKKA ZARR
i.Q.Q.Q.0.0’Q.Q.O.‘.0'."0’0 O 00 v >
SORIR52626250268585, @ Sheet 1 of 1
N . Taper Lengths (L) State of Alaske
Edge of Traveled Way —_ Normal Guardrail Face offset for Common End Offsets (X) Depm:;umblrt }‘urua rtation
B Gl End Standard Alternate o e
Offset Detail Detail WIDENING FOR GUARDRAIL
o' 15.0° 10.0' END TERMINALS
N ' 17.0" .0°
ALTERNATE_GUARDRAIL_TERMINAL WIDENING DETAIL % End offect. Ses manufacturer’s | e | s
information for the range of 2' 22.0' 15.0" A
acceptable (NCHRP 350 compliant) 2.5 25.0' 15.0' ;
end offsets far each terminal. 4 30.0 20.0 R
Interpolate if the end offset falls 0
between table values x
D
Date JA15,

G-20.10



“IN-LINE ANCHOR"
[Sheet 2 of 3

Begin standard quardrall,
guardroil to~ bridge-rail

CRT Post

transition, or NCHRP 350
TL3. approved quardrail
end terminal.

! (See Table]

L
{See Table]

25

- “TERMINAL ANCHOR"
(Sheet 2 of 3}

CONTROLLED RELEASE TERMINAL PLAN

Clear Areo

6'-0"

5/8" ¢ Button
head bolt, no
washer on

JL\“f

Finished ground

3172 ¢

. 6" X 8" X 6- 0"
wood post

24"

See Plans
For Slope

CONTROLLED RELEASE TERMINAL [(CRT] POST

front
(See note | for exception]

SHEET

G-25.20W| . .

GENERAL NOTES:

CRT RADIUS TABLE*
Curve Radius,| Curve Number of Cloor _Area N":ht of
Ft. IRounded| | Length [Rail Sections|Length L] Width (W) Posts
— —

8 0 .0 25 15

[P} 18,75 X 25 15

16" 25.00" X 30 15

20' 31.25" . 33 15

24’ 37.50" X 37 0

28" 43.75" . 4Q 0 10

32 50.00" 4. 4! Q ]
3¢ 6.25" 4. 50 0 12

* The table applies only to 90° approaches or driveways.

**Number of CRT posts includes one for the In-Line Anchor.

Do not boit rail to central post on 8 radius CRT.

CRT's on 60° to 120° approaches are dllowed provided they are
constructed with posts at the P.C. and P.T. and the posts are
placed on uniform €°'-3" centers.

CRT connections are not limited to what is shown. Terminal
Anchors, NCHRP 350 TL3 approved quardrail end terminals,
quardrail to bridge-rail transitions, or standard guardrail may be
attached to elther end, or both ends of the apparatus.

The Terminal Anchor shall only be placed an approaches
where motorists are required to stop or yleld.

The Clear Area shall be free of fixed abject hazards. Any signs
or other highway appurtenances must be mounted on breakaway
supports.

REVISIONS
Date Description By

State of Alaska
Department of Transportation
& Public Facilities
WOOD POST CONTROLLED
RELEASE TERMINAL
(CRT)

om<OomTU>

:

Date

G—25.20W



-

10" ¢ std. galv, stee!
plpe I'-I" In length

/—3/8" X 4° X 127 steel plate

i
it +
7
) [} .
/ N i 74
) [
723 " M
M i
¥ .

CRT Anchor Post ——= Attach W-Beom to steel plpe
with 5/8" ¢ x I-174" button
head bolt with no washer.
Do not connect to post.

ROTATING POST CAP

(=

Tock Weld

= TS 2 172"x2 1/2"xI1/4"x8"

2 1/72°x2 1/2°xi/74"
steel plate with 1-1/16" ¢

1" & Nut hale to tubular
8 Washer

"¢ x 1-3/8"

stud

Threaded full length

SIDE_CABLE ATTACHMENT

. Trim post
CRT Post a8 required. \
(Sheet | of 3) fiai] am
v

Cable Anchor Plote

<
f N 3

Standord Beam Guardrail

PLAN

| -3 |

CRT Anchor Post
(Sheat 3 of 3)

(2] Galv. 16¢ nalls to
prevent rotation

2 172" Dia.
hole in post.
3/4" wire rope Bu.uvln: :lqn .
swoged both ends " nul washer
2 172" ¢ hole in post
4" max. Z max.

ELEVATION

IN-LINE ANCHOR

See Rotating Post
Cap Detall

Standord W-Beom

3/4" wire rope Terminal Connector

one swaged end.

374" wire rope
swaged both ends

Cable Anchor Piate

F " ¢ x |-3/8" Stud threaded full iength.
Shall not protrude beyond face of rall. 20 ¥4
PLAN

I 6 3 {

3/4" hale for 5/8%¢
Boll, Nut 8 Washer

I* nut & washer
2 172" ¢ hole

[ In post

CRT Anchor Post,
(Sheet 3 of 3] —>|
with side cable

ottachment

6] 3/4" Cable Clips.
Torque nuts to 30 ft./Ibs.

See side coble ottochment detail

CRT Anchor Post
(Sheet 3 of 3]

ELEVATION Bearing Plate

TERMINAL ANCHOR

CRT Sleove

G-25.20W .77,

. Hardware detalls not shawn here shall

. All covered hardware shall comply with

GENERAL NOTES:

conform to drawings G-O4 & G-00.

the AASHTO/AGC/ARTBA “A Gulde to
Standardized Highway Barrier Hardware”,
latest edition.

REVISIONS
Date Description By

State of Alaska
Department of Transpartation
& Public Facilities

WOOD POST CONTROLLED
RELEASE TERMINAL
ANCHORS

G—25.20W



G-25.20W |,

GENERAL NOTES:

3/4" x 2 3/4" Slot I. Hardware details not shown here shall
conform to drawings G-04 & G-00.

2. All covered hardware shall comply with

18"

5 12 7 172"
l I the AASHTO/AGC.ARTBA “A Guide to
Standardized Highway Barrier Hardware®,
N 2 , f latest edition.
/ 3. Each CRT Anchor Post with a cable
4 ’ 4t attached shall conform to these detolls
except the 2nd post in the Terminal
Anchor, which shall conform except for
the method of coble attachment (See
s [ sheet 2 of 3|.
o '§ (2) Galvanized 16d “} Bearin ~
N 60|
N o L2 172" ¢ hole @ nale fo prevent ypm- 9
N
A
6" 8" '
il —=— gD L
2‘! I‘E i En— g y - 4" Max,
TR | RGNS\ R4S Q\ V { o ] {
T 174" Steel Plate |l 3=\ 374" ¢ hote | | N-7/8" ¢ hole
: : : : S s 5/8"x10" b ot @
- = hex head
3/4" ¢ holes | | | | bolt w/nat
| | L e 8 (2lwashers
o o }.a . :
| I | FRONT SIDE ! |
| | | | _— —_— | | (215/8"¢ x 8" hex
| | | l ' head bolts w/nuts
: : 3/4" ¢ holes : : soll Piate—""" :
9 s | | | | 3 |
e [ | [ I
| | | | | [|e——— steel Tube
| |[=—Ts 8x6x0.1875—| | | |
| | | | | |
| | | | | |
| | | | | |
— REVISIONS
| | | | : |I Date Description B
| | | |
| | | | | |
| | | | |
| | | | |
| | | | | State of Alaska
] | | | Department of Transportation
& Public Facilities
W00D POST CONTROLLED
FRONT Siog RELEASE TERMINAL
ANCHOR POSTS
A
P
P
STEEL SOIL PLATE STEEL TUBE WOoOoD POST ASSEMBLY §
e — —_ —_— v
D
Date JA/ 99

G—25.20W



Transition Length + Design Speed Minimum

172 V.C.

Transition Length | 172 V.C.

Varles
—

P.C. or P.T.
i 1 Vertical Curve®
I

Outside Edge of Pavement

Axls_of Rotation ¢ Profile

12

Edge of Road G

V.CAJ

,

Inside Edge of Pavement

—Level & ¢ro i Axis_of Rotation ~Eun | s

_Crown g Crowp
CASE | ®See General Note 3
PAVEMENT REVOLVED ABOUT CENTERLINE
Transition Length « Design Speed Minimum
172 Vv.C. Transition Length I 172 V.C.
P.C. or P.T. Varles |
1
Outside Edge of Pavement
Actual ¢ Proflle
¢ Theoretical £ Profile
Edge of Road —O e — Inside Edge of Pavement N
V.C. ' £ 1
_Grown—Crowq | —tevl _croun | w Axis af Rotation \”Ki”llzo
‘ I ' CASE 1l I I
PAVEMENT REVOLVED ABOUT INSIDE EDGE
TO BE USED WHERE DRAINAGE IS THE GOVERNING CONSIDERATION
Traonsition Length + Design Speed Minimum
172 V.C. | Transition Length 172 V.C.

Varles

P.C. or P.T. 1

Theoretical € Profile

13

L Outside Edge of Pavement

Edge of Road

v.e. I
\Q Actudl € Profile
-

V.C.

Inside Edge of Paovement

Axls of Rotation

obevelCrowg O%'_
CASE it
PAVEMENT REVOLVED ABOUT OUTSIDE EDGE TO BE

USED WHERE OVERALL APPEARANCE IS THE MAIN CONTROL

. Superelevation shall be bullt inta the subgrade and carried through

-81.00 |

GENERAL NOTES:

Location of transition length relative to horizontal curves will be
shown on the plans or as directed by the Engineer.

Widening for guardrail ar curvature will not change the location
of the axis of rotation.

Minimum vertical curve length in feet shall be the numerical value
of the design speed In M.P.H.

the shoulders,

Rxwgo{gg
Dato Deacription By |

State of Alaska
Department of Tr rtation
& Public Facilif

SUPERELEVATION
TRANSITION

Date

1-81.00



Width of Shoulder 120

Edge of Shoutder

THROUGH ROAD —
- c c P
12 I : 1 ! { } B i- ] ——
00 0D 00 o e o 00 00
> Faor side
< of driveway
E | Distance (Ft.]
z Iz " ADT|___=4000 >40
& B[O[H][K| B0 K
x =50 [i00]100[l00]i50[200(100 150
Desirable | Minimum [=55 [i00[150]i00]150]3¢ 150
MPH S C:* INTERSECTION TABLE
Edge of Shoulder =40 15 25'
=40 [ 20 50

value “B" cannot

WOOD POST (RURAL) INSTALLATION

*Mailbaxu should be placed
on the far side of driveway
entrance unless the design

be met.

MPH indicates
Posted Speed

MAILBOX LOCATION AT INTERSECTIONS AND DRIVEWAYS

SHEET

M-20.12

GENERAL NOTES:

of |

Mdilboxes and supports shall conform with U.S.
Postgl Service Regqulations.

Supports shall be of neat construction and
adequate strength to support mailboxes. {See
Standard Drawing Mailbox Installation]

Mailbox supports shall not present a rigid,
unyielding impact resistant hazard to road traffic,
but shall be flexible and yielding to vehicular
impact.

Installation shali be on the right side of roadway
in direction of traffic flow with the exception of
one-way streets.

Installation shall be located so as not to create
any dangers to road traffic, carriers and postal
reciplents.

Boxes shouid be grouped if feasible. A minimum
shoulder width of 8' shall be used for most
Installations.

Newspaper receptacles shall conform to the same
setback and support regulations as mailboxes,
Where newspaper receptacies and mailboxes are
to be mounted together, the newspaper receptacie
shall be mounted below the bottom surface of
the mailbox.

Boxes mounted an metal posts in an urban area
shall be placed 12" from the face of the curb.

Direction of Traffi

ic

Edge of Troveled Woy———

~
~
~

Edge of shauld"-)(

38" (Min.}
48" (Max.|

METAL POST (URBAN) INSTALLATION

~ z -~
>~ e
T~ s
~ -
N —— Y _ _ ___ _ 7
A Dq Am’lnn. Al Az
f 14 Min. TVarles” T 6 Min, !

<400 | 4 | 2.5
>400 | 20 | 124

TURNOUTS FOR GROUPED BOXES

REVISIONS
[ Date [ _ Description | By
4/1/93 |Gen. Nole & 7]
TI/96_|Revise Min_ Heighl 6o
State of Alaska
Department of Transportation

& Public Facilitiea

MAILBOX LOCATION

N
Nom<omvo>

M-20.12



Yellow reflectar facing traffic

Cer;levllne Pus?\l

20"

o

=

F 172" dla. bolt w/nut
8 two washers.

=0

@,

2x4 each side ——/

Shelf Connection
Bracket
172" dia. balt w/nuo_/
8 two washers.
3!

53 F
.—° [\
2 i
T 48" mox _T / Plece 6x6
|
|
SN AN K\\

|

| Crushed Aggreqate

/_ Bose Material
.
2
"

I

TYPICAL GANG BOX INSTALLATION

48" (Mox.)

2" dlo, Std. Welght
Steel Plpe {Max.
See Nate 4

24" Past
Embedment (Typ.}

Embedment (Min.

12* Dia.
MULTIPLE BOX INSTALLATION
(U.S.P.S. Approved)

|¢-r

See Malibox Maunting
and Ancharing Detail sheet

36" Post Hole
Embedment {Mi
24" Post
Embedment (Typ.)

SINGLE BOX INSTALLATION

METAL POST SUPPORTS

M-23.12 |,

GENERAL NOTES:

See Standard Drawing, ‘Mailbox Location’, for
locating posts and boxes dalong roadway.

Posts shall be 6"x6" Treated Wood Post S4S
or 2" (Max.] Standard Weight Steel Pipe.

Each support structure shall not accomodate more
than two mailboxes unless the support structure
conforms to the requirements of the U.S. Postal
Service and is approved by the Engineer.

Other steel or aluminum structural sections may be
used except, the stiffness properties equivalent

to the 2" dia. standard weight steel pipe shall

not be exceeded.

Reflectors shall have a minimum area of 4.5 sq. in.

REVISIONS
Date Description By
9/ _| Mod w/YSPS specs. oo

15/
2193 |Pevise Embeamen’ Deplh| Gdo.
LA/9E |Dal._Specs./Min._Height Gda

State of Alaska
Department of Transportation
& Public Facilities

MAILBOX
INSTALLATION

Nowm<cmvu>

g
5
N
N
N

M-23.12



3/16" dia. bolts,

4l slot 9 7/16" dic. - -
Centerline Bracket nut and two 6 1 12 14} slots o o okt e M-23 12
ond Mallbox washers(Typl Mallbox 2342 378" ) 76" k1 vz - P . .
Plotform Bracket R ~ ==t 2
178" standard | 3767 ] /_‘ﬁlj = | B ig o oM
plpe spacer(typ) | 3t L= T B0 140 76 x 1 1720 siots ] t
DETAIL “A* BB N — SN — > - —— 4o
C%“’:n’“l’l‘l; Bracket s} = i
e an lallbox -, 1 -
See Detall “A” ~ A 1 3716 T 3/16 o o Ao o o
PLAN B~ Y
(3 174* x I/2° . I\C (@) 7/16* x 1 /4" siots
Platform Bracket slots each side "2_[ 116"
ELEVATION VEW A - A we T . RLaN €= | 1/16" Thi,
MAILBOX SUPPORT PLATFORM ASSEMBLY 4" 4" C T ] [§
- VEEW B-B C !
ELEVATION B | | T bz
VEEW C - C
Canterline post and @l 36" standard STEEL PLATFORM BRACKET ELEVATION Stesl Platform
-standar
contlilever arm \‘l plpe spacer(typl STEEL SHELF BRACKET Bracket
Steel Sheif
Bracket
T T

3/8" Dio. bolt,
nut and two
washers. (Typ.]

WOOD CANTILEVER

ARM PLATFORM CONNECTION

/\

R

14 i ‘k

WOOD CANTILEVER

ARM SHELF CONNECTION

5/16" Nuts, Bolts

I'l N Washers

ZPluHmm Bracket

Steel Post
Connectioi
Plates
57167 Nuts, Bolts
ond Washers
BRACKET ASSEMBLY
DETAIL
Clomp

b

[=— Anti-Twist Plate

p

2° Dia. Sid. wt.
Steel Pipe Post
ANTI-TWIST PLATE
ASSEMBLY DETAIL

% 7 5/8°
~
L 2 3/47, 2 3/4°

17167 |

7 172"

(4) 7/16" Dia. Holes

STEEL POST CONNECTION PLATES
for STEEL PIPE POST

I
9 ; 12
> [ ——— o+ —— —
+ -l 172"
a4
178" Thk

e

ANTI-TWIST PLATE
for STEEL PIPE POST

| 5/18"

3/8" standord
pipe spacer(typ}

2°x4" Cantilever Arm

Nominal 2 3/8°
Muftler Clamp

Steel Platform
Bracket

Steel Shelf
Bracket

Connection
Plates Il

SHELF BRACKET
CONNECTION DETAIL

2 3/47 2 3/4°
CLAMP 1 I
- ] ] & IQ
! ! -
&P g!g 7/16" R (Typ.)
| 1 8
o o = ’ |
ZF'Ic"orm Bracket —I " §
Clamp £ —-$— S g §
2" Dia. Std. Wt S]j Mg
Steel Plpe - he
oz

MULTIPLE BOX CLAMP
ASSEMBLY DETAIL

CONNECTION PLATES

for WOOD CANTILEVER ARM

Steel Platform
Bracket

Cannectian
Bracket

PLATFORM BRACKET
_CONNECTION DETAL

REVISIONS

Date Deacription

116"

State of Alaska
Department of Tr ortation
& Public Facilities
MAILBOX MOUNTING
AND ANCHORING DETAILS

N
RNom<omvus

Date

M-23.12




Pipe_and Tube Sign Post Spacing S_OO 10
.
Sign Width (W) r"’%"‘;f 3"&3"" Post: gig"h
etween Posts | Overhang
4.5 ft. to 10.0 ft.| 2 0.6W 0.2W GENERAL NOTES
105 ft. to 1.0 ] 2 6.0 feet Varies 1. See the standard specifications for the
. aluminum alloys that you may use for sign
. . sheeting and wind framing members.
€ of rivets ] W Shape Sign Post Spacing 2. Fabricate all signs from 0.125" thick
% : . X No. ofl pistance Sign aluminum sheeting.
" No splices Sign Width (W) |Posts| gotyeen Posts | Overhang
11.5 ft to 13.0 fi 8.0 feet Varies 3. Sign fabricators may use alternates to the
€ of rivnts—’ 13.5 ft to 20.0 fi 0.6W 0.2W zee shaped framing member with approval of
. 20.5 ft to 22.5 fi 8.0 feet Varies the engineer, if the frame manufacturer
N € of rivets 23.0 ft to 29.5 f 0.35W 0.15W certifies their design equals or exceeds the
__l.___ 30.0 ft to 31.5 ft| 4 8.0 foet Vories strength of the zee shaped design.
320 ftto 400 # 4 0.25W 0:125W 4. Install one piece wind framing members on
all signs up to 23.5" wide. Use one splice in
: w each gwind frame on all signs wider than
23.5". Locate splices at least 18" from all
SIGN POST SELECTION AND SPACING NOTES posts and panel edges. Stagger splices in
" " adjacent framing members at least 8.0
3-' 1. Use one tube (solid or perforated) to support all signs that measure 48" or less in apart.
width or diameter, diamond shaped signs that measure 48" or less on a side,
X __] e Class T roqdway route ‘marker assemblies, and ES—1 gore signs. Do not use pipe 5. Attach wind framing members with rivets or
[ € of rivets mlo posts for single post signs. with an engineer approved, double sided, high
o| Vertical splices only 3:@ Lo . N strength, adhesive tape. Clean and handle
4 of rivets e 2. Install combination stop and street name signs on a 2-1/2" perforated tube. sheeting and framing members and apply
rQ °lF tape in accordance with the tape
7 3. Use two pipes spaced according to the Pipe and Tube Sign Post Spacing table to manufacture's written instructions. Install two
3__] support signs too large for one post and not more than 11.0' in width., Tubes may rivets in both ends of each framing member.

4.5' to 39.5' Sign Width(W) be substituted for pipes provided the tube size equals the nominal pipe size.

6. Use 3/16" diameter rivets conforming to

A 3" 4. Do not use perforated tubing larger than 2" for two post installations. aluminum alloy 6061-T6 for cold driven
_l o . rivets, or aluminum alloy 6061-T43 for hot
Square el | =3 _’ 5. Use the number of W shape posts specified in the W Shape Sign Post table to driven rivets.
or Diomond < n € of rivets support signs more than 11.0" in width,
Rectangle = oI‘Q ¢ rivet ol ——A 7. Sign fabricators may use sign panels |
£ + ';Q of rivets o[ N extruded with integral framing with approval
Width ::2_! : Ei‘ Splice_joint of the engineer, if the manugfac(urer certifies
@) Vertical splices only ol IO 8" mox 8" max. their design equals or exceeds the strength
——— ’_A_.l 8| ol <[ ]' * — of the 0.125" thick panel with framing
a4 ‘—Q of rivets i attached to it.
‘ | = ! o Place exatro rivets when normal spacing er th 8.0 ¢
A Octagon 1 Varies 1/2" to 1" ithin 1° i 8. Frame all signs taller than 8.0' wil ive
NP s |3'—' + / doss not fall within, 17 of splice wind froming. members located (H~0.15)/4
4.5' to 39.5' Sign Width(W) S re spaces. If needed, make a horizontal splice
"yn ! at the middle wind frame.

1 3/4" x 1 3/4"x 3/16" :5

T o Zee Shaped Framing Member
- ¢ of n'vets—' " " spli . BEVISIONS
P /—2 x 3/16" splice _/'Q of rivets Date Description By
Maximum size unframed signs using E 3': ,—Q of rivets Rivet pattern when brace ﬂ::,:;o,?;;w“m;ﬂ
0.125" thick aluminum_sheeting. | [ serves as a splice plate needed Zee Shaped Wind
Sign Shape A £ 7 . . . == Framing Member
Squares, Shields, and Route | .. 2| |—ohevertical splices as_required, and T—I/Z" ] 1 .';/4“g x 1 3/4" Sheet 1 of 1
£ "
Markers - :::Yif needed, o horizontal splice at H/2) i x 3/16
Rectangles 48" S| | < Splice plate State of Alaska
g o) X j € {4 16" Department of Transportation
Diamonds 48" || Sk ¢ of rivets 5 ¢ of Selice i 2'x3/16 & Public Facilities
s .
Triangles 48" :': > rQ of rivets Q\ < SIGN FRAMING AND
0 i - POST SPACING
Rounds and Octagons 48" —L J 8" mox. 'Z
3
Install wind framing on all signs that l 5 .5' Si i | € A
exceed the dimensions listed. F 45’ to 39.5 Sign Width(W) ) é P
A P
LIGHT SIGNS WIND FRAMING LOCATIONS - R
0
v
-S-Eﬂl-QN—A—A-_ E
ERAMING & SPLICE PLATE . S D
Date 2/28/03

S-00.10




$-01.00

¥
| w w Wz, =
. B 1 -
L2 | \._.FI
[ 3"
Hee LS i ) =
z
1 ;-ilj-j =[5
v H/4 3/16" Rivets =
L2 (Typ.) ;-‘T
Sign face
0-¥._
i)
RIVET DETAIL N -
ELEVATION -
VIEW -
*+*Use one brace when H < 18" Sign face #2 —
Use two braces when 18"< H < 48" Brace 9 4
Use three braces when H > 48" 0.125"
** Position of brace may be varied ta match EL || i
Predrilled mounting holes in panel \ tube
Sign face #1 Perforated tube or
IGN ING Pl MENT 3/16" Rivets, 3 each side  S9U°r® tube post 3/16" Rivets (Typ.)
PLAN VIEW END BRACE DETAIL
M TR NAM IGN —1 —1A —1 RACIN Al

5/8" x 3 1/2" Galvanized bolt
Stainless steel washer

e R | Y S ot
2" dia. Wind e

11/2" 3/ - } .. ; /_ dia. Wind washer = lylon washer (Typ.)

374 [I=2t—] |

N

2 /2" Stoinless steel flat washer
Brace slot 3/16" x 1 1/2" Flat stee Nylon locking nut
-T/-:, hot dip galvanized brace
Stainless steel flat washer REVISIONS
Al F_BRA T Nylon locking nut Date |  Description | By |

Elevation view

* Adjust location of bracing so that bolts
and washers will miss the sign legend

Effective brace length

TUBE POST SIGN BRACING Sheet 1 of 1
Plan view State of

Alaska
Department of Tr: rtation
& Public Facilities

SIGN [FFFECTIVE_BRACE LENGTH] BRACING FOR SIGNS
WIDTH(W, 3 [OTHER MOUNTED ON SINGLE POST
30 2¢ 24
e Y, il B

w0 bosTs T4 s
P
< 30" No bracing required and use square tube g
'
D
228,03

S-01.00



4 toi0" 20
. 12-0"_,

ge of Traveled Wa

Shoulder Paved
or Unpaved

] Edge of Shoulder or Hinge Paint

WITHOUT GUARDRAIL
SUBGRADES OVER 28, ALL SLOPES

Face of Curb

CURB WITHQUT SIDEWALK

Primary Pgnel —|

Medion Nose
Object Markers

l\q_ol Sign and Median. See

RAISED MEDIANS
Minimum 4" Width for Signing

Note L

|

See Note 2

or Hinge Point

7' _min.

Traveled Way

No Shoulder

Paved or Unpaved
N

Edge of Traveled Way

Near Edge of Sign —

WITHOUT GUARDRAIL
SUBGRADES 24' TO 28, ALL SLOPES

2'-0"
Min,

Face of Curb

Near Edge of Sign

CURB_ WITH PARKWAY AND SIDEWALK

(Iif R/W width permits, signs should be ploced behind sidewalk.]

Primary Panel

2V

1N
—

y Panel

Expressway/Freeway: 5' min. Other: 7' min,

Other: 4' min,

SE—

/

SECONDARY PANEL HEIGHT
ALL TWO PANEL MOUNTING

¥-0"

Face of Guordroil

Near Edge of Sign

WITH GUARDRAIL
ALL SUBGRADES, ALL SLOPES

20"

Face of Curb

CURB WITH SIDEWALK WITHOUT PARKWAY

Near Edge of Sign

7 min.

Expresswoy/Freeway: 8' min.

Direction of
Travei

SIGN POSITIONING

Sign Face
3° to 97°
Edge of Roadway

$-05.01

GENERAL NOTES

Unless shown otherwise an the plans, the standard
sign offset is 12. The minimum is 6.

If signs extend over sidewalks, the minimum vertical
clearance is 7'-0",

ting height on unp roads.

Add 6" to

f signs extend over bike paths, the minimum vertical
clearance Is 8 0",

When signs are placed 30' or more from the edge
of traveled way, mount them with the bottom of
the sign gt least 5° above the road surface at the
near edge of the road.

When multiple hinged sign supports are used, mount
hinges at legst 7' above the ground.

REVISIONS
Date Deacription [ By |
4/370/ | Revised Sign Heighls KIS
Sheet 1 of 1

State of Alaska
Department of Transportation
& Public Facilities
POST MOUNTED SIGN
OFFSET AND HEIGHT

UR<ONUY>

Date 745,82

S-05.01



Cost sign brackets

and base. Aluminum
alloy 356-T6.

4o
Pﬂ

go'

Extruded sign brackets
Aluminum alloy 6062-T6
may be attached to post
with 2 stainless steel
straps or 2 bolts thru post.

Steel Saddle Mounting

Engineer may elect to u

perforated tubing for sign bracing to

meet local conditions.

5/16" Bolt With Flat Washer

R

Stainless Steel Band

wn

$-20.10

GENERAL NOTES

. Details shown indicate general design only.

Dimensions and design may vary among the
manufacturers.

. Install weather tight caps on all pipe and tube

post (except perforated tubing).

. Protect sign posts installed using driving

methods with drive caps during installation.

- Bolt braces to posts at each point where they

cross posts.

. Install signs with top of post, mounting

brackets, etc. with a minimum of 3" below top
of sign.

. Paint all sign mounting fasteners on sign face

a color closely matching the sign face.

. Attach all signs, zees and braces mounted to

the posts with 5/16" bolts.

. Furnish all aluminum nuts, bolts and washers

with anodized finish.

FASTENER SPECIFICATION TABLE

STAINLESS

FASTENERS ALUMINUM STEEL
STEEL
BOLTS | MACHINE | 2024-T4 A-307 A-276
CARRIAGE
b
REGULAR | 6061-16 _ —
Nuts REGY Ser-1o A-307 A-276
WASHERS 2024-T4 A=36 A-276
POST CLIP 356-T6

E!EIOFﬂ
Date Description By

Sheet 1 of 1

D pl.r!msu:.‘ 'l'l‘l‘:l rtatic

° & ;:bl?c Facilities o

SIGN TO SIGN POST
CONNECTIONS

Um<omuTU>

Date & 22805

S-20.10



Embedment

147

Top of foundation

C;\ or ground line.

Note: If holes are field drilled after post has been treated,
the holes shail be thoroughly swabbed with a 5%
solution of pentachlorophenol and mineral spirits.

WOOD POSTS
HOLE NUMBER OF
SIZE DiA- |EMBEDMENT'|POSTS WITHIN 7
- Ft. PATH

4"x4" NONE 36" 2
X6 11727 36" 2
6°x6" 1T 1/2" 40"
6'x8 48

% Embedment depth applies in both strong and weak soil.

WOOD POSTS

1/2" crown or
conform to slope

3/8" Dia. Bolt, Nut
and Flat Washers

N

40"

2SSO0 00

127

X{PST Stub

Cover end to keep
sleeve clear.

SLEEVE TYPE
—CONCRETE FOUNDATION—

ocoooooofdlooo

n

_|

0000000

00000000 -%w

Embedment

SLEEVE TYPE
-SOIL_EMBEDMENT—

PERFORATED S
(12

Ti
0!

EEL TUBES (P.S.T.)
ga. — .105" Wall Thickness)

POST SIZE  [Emb

tNo. of P.S.T.s permitted

inch Depth
1|2x112_3"—%'—'

within 7 ft path
2

1 3/4" x 1 3/4" [ 3-0" 2

2" x 2" 36" 2
2 /% x 2 /4 | _4-0" T
2 1/2°x 2 1/2 46" 1

% Use 3"x3"x3/16" Stub for 2 1/2°x2 1/2" PST Applications.
PERFORATED STEEL TUBE (PST) POSTS

$-30.03

GENERAL NOTES:

- Refer to Standard Drawing "Sheet Aluminum

Sign and Framing” for light sign details.

. See plans for type of post, size and

embedment type.

. To maintain crashworthiness, install no more

than the number of P.S.T.s or wood posts
specified in the tables within 7' of each
other.

Do not install wood posts larger than 6"x8".

Use larger posts than shown on this sheet,
with hinges, for multiple support signs where
the supports are separated by more than

7 feet.

REVISIONS _
Date Deacription By |
171785 |Redraft—Delete Post Gdo

4/2/01 |Revised PST table

Added note 3

2/12/02|Revised Wood Posts Kis

Sheet 1 of 1

State of Alaska
Department of Transportation
& Public Facilities
LIGHT SIGN
STRUCTURE POST

A

P

P

R o

(vl s J, A

o

E oL
D

A

]
b
§
N
ﬁ
N

S-30.03



Frangible Fuse Plote

Post hinge located 6°
min below bottom of
sign

e

W

A

/ W-shape Post

Bolt-on Flange

Frangible Caupling

1
/S

Ve
i

/ Tube or Pipe Post

Bracket Adapter for
use with Pipe Post
/— Bolt-on Flange

[as)
L)

r%_" Frangible Coupling

FRANGIBLE COUPLING SYSTEM

FRANGIBLE CQUPLING SYSTEM
OR PIPE POST

FOR TU

\— Typical sign face

orientation

Direction of trovel

#4 or §5 bars
(See Table)

\-,,B c

Anchor
i
b
Firg.
Mm

8" centers

[— 2" clear

5 #4 or f5 bars
equally spaced
g \ (See Table)
N
g “— §4 bar hoops
with 10" min. lap
3" clear t
SIGN POST_FOUNDATION
See Table for depth and diometer
POST SIZE FOUNDATION * | REINFORCEMENT
& TYPE DIA | MIN. HOQ
DEPTH SiZE[LGTH. RTv]SiZE] DI |
[ 2 1/2" PIPE [1=6"| 4—0° 87 7 =2
3 A e e v
317 P [T =" o TE i =2
-.—LP“,E v e — o
2 177 TUBE [1—6 | 4-0'] 0.26 | 6 [J4 |36 7 =
3" TUBE —6"| 4-0" | 0.26 F43-677 =
3 1/2" TUBE [1-6'| 46 | 0.30 | 6 | f4 |4 =y
4" TUBE g 40" 0.1 5 |3 77"
4 1/2° TUBE [2-6'| #-6 | 0.81 [ 7§5 |07 7-7"|
5" TUBE "=67[5=6" | 1.00 | 7[f5 [5~ 7=
WE x 6’| 40" | 0.95 [ 8 [J5 [3-6 7 7-7"
W6 x "—6"[4=6" | 1.07 | 8 |f5 [¢~0"| 8 |f+ [2-2']
W6 x '~0"|6-6 | 1.69 [8|f5 [6-0[11]fe2-8
W6 x —0"[7-6"] 195 | 8|5 [7-07[12]§4 [7-8"

FOUNDATION TABLE

* Foundations sized for use where there are no
loose, high moisture, or fine grained sails.

$-31.00

GENERAL NOTES

. Fumish sign posts with NCHRP 350 compliant, FHWA ~approved

frangible couplings and bolt-on flanges, designed to break away sofely
when struck from any direction. The frangible couplings shall not have
specific installation torque requirements.

. Fumnish frangible coupling systems with bolt-on flanges.

. Details on this sheet illustrate only the general components of a

frangible coupling system, and are not intended to specify a particular
product.

. Install frangible fuse plates on all hinged joints in "W shape sign

posts.

. Install the components of the breakaway system in accordance with the

written instructions of the system manufacturer.

. Use Class A concrete conforming to section 501 of the Standard

Specifications. Fumish ASTM AB15 grade 60 steel bars for concrete
reinforcement conforming to AASHTO M31.

. Spiral reinforcing steel may be substituted for hoops in concrete

foundation. Spiral option shall consist of #3 plain spiral with 6" pitch
with three flat tums ot the top and one flat tun ot the bottom.

. Install the concrete anchors using a rigid template. Locate the anchors

on centers and within tolerances specified by the manufacturer.

. Install the anchors in fresh concrete as recommended by the

. Adjust the template’s final position until it is level.
Remove and replace all foundations that need more than 2 shims
under any 1 coupling or more than a total of 3 shims under any pair
of couplings to plumb the post.

Drill the holes for attaching brackets before the sign posts are hot dip
qgalvanized. Test fit templates in the holes to ensure the brackets can
be installed square to the posts.

[SIONS

_REVISIONS
Date Deacription

Sheet 1 of 1

State of Alaska
Department of Tr: ortation
& Public Facilities
SIGN POST BASE AND
FOUNDATION

TUm<Om Y

2/28/03

S-31.00



NOTES:
All markings white unless indicated otherwise,

2. Straight ahead and combination arrows: shall be used only
on one-way roadways unless indicated otherwise on the plans.
3. Lane lines far auxiliary lanes are unbroken solid white.
A
N
2'-0"

e

Crosswalk Lines

Pulnf curb yallow

“;"E'é‘ec'{"f’a'é‘ agerwlso

Centerline of Pavement

Edge of Shoulder

4 i

[=- ¢ of Lanes

5 1v2°

| 3 4" Solld Yellow |

4" Solid Yellow

\ t

4" Dashed
White Line

'e—¢ of Lanes

4" Salld ____,. ]

White

t

Line

\

SHEET

T-21.02

on top and face.
n 2'.0"
2 2 :
A ¥,
2?_ 3 ¥
.
.
]
<
o
L/2 '
T L/2
5 ftr2 |
7
* L/2 =4 Sollg White Line
X (300" Long URBAN
500" Long RURAL|
5 Unless Specified
it'l Otherwise
- i
S| L L- L
) L) 4
4 |4 v
4 4 4
v 8“ Solid v 7
White Line
! Right turn quxilliory lane usage
markings Identical excepl arrow
N symbol Is reversed. Addilionat
Q arrow symbol and “ONLY”" marking
o not required unless specified, ar
unless full width ouxilllary lone
exceeds 250 i, In such Instances
A an Intermediote lane usage marking
shall be centered between the end
markings Indicated.
1,
a v
. __ 4" Doshed
° ~~ White Line
]
Y S— s.qlnnmq of full wldvh
auxllliory fane (L+S)
R Curbed Median

APPROACH TO

%

INTERSECTION

y b

I All markings solid white uniess indicated atherwise.
2. Lengths of stripe and gap for lane and center lines identical.

CENTER LINES, LANE LINES EDGE LINES
- and SHOULDER MARKINGS

! [F3 ! 2
4 LANE UNDIVIDED
v D
or Tess | 35| | Edge of Pavement N
[30 45 10 to 12’ 10 to 12’
507 | (] I |
40 60" /l'
3% 65 | Broken Yellaw
50 75
55 or_more [ 80" Solid Yellow:
~—¢ of Pavement
) }
L. g
. | T
A
V
UNPAVED SHOULDER OR NO SHOULDER
| 12° L 12’ :
|
Solid Yellaw Braken q'ollaw
e madl € of Pavement ——fe=—4-
“T —f>5 172*
1 v =t L
1 d
gl . S
1
PAVED SHOULDER
AV
34—}
|- Edge of Shoulder IIE,?:?MYO,{. way}
|~—Salid Yellow
¢ of lones — 30°
| g urbani
Left hond edge line
for one way road.
‘ 10"
(6' Urban]
—f—a
A L
. ( 1 )
! 2’ 12 !
LEFT HAND EDGE LINE
FOR ONE WAY ROAD
NOTES:

2.
3.

All markings shall be reflectorized.

"L" = driving lane width.

I of |
, 4
A Y
4" Doshed Yellow —pfj~—r I
4" Solid Yellow —effe——0
30" Gops T
12’ 10° Min. 12
3 1
10 Segments
-
+ 4
PAINTED MEDIANS
" 12 2 Min 12’
| N B 1
4 i ¥
|
4" Solid Yellow.
4" Solid Yellaw
4 = 4
g =3
BI-DIRECTIONAL LANE MARKINGS
REVISIONS
Date Description B;
Arrow _Qimensions e
LI/96 | ntersect Nole Gdo_
State of Alaska
Department of Transportation

ngn o
otherwise | to 2

shy dlsfunce' as designated,

& Public Pacilities

PAVEMENT MARKING
APPLICATIONS

Date

T-21.02



	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	




