) Washington State Department of

'Enterprise Services

RFP NO. 13-200-ACCO

Time, Leave and Attendance Solution

AMENDMENT NO. ONE (1)
March 8, 2013

DES Request for Proposals (RFP) No. 13-200-ACCO is amended as follows:

RFP, Section 2, Key Events and Dates, Table 5 is revised as follows (edits in RED):

Date and Time { Event

Tuesday, February 26, 2013 Request for Proposals issued.

Deadline for registration for the mandatory Bidders

Friday, March 8, 2013 Conference.

Deadline for pre-submitting questions to be addressed at the
Bidders Conference.

Any questions received in writing on or before March 14, 2013 will
be addressed during the mandatory Bidders Conference.
Questions received after March 14, 2013 may be addressed
during the Bidders Conference or thereafter, at the discretion of
DES.

Thursday, March 14, 2013

Deadline to request WebEx information for the Bidders
Monday, March 18, 2013, 3:00 Conference for interested parties (non-Prime Bidders), and
PM Pacific Time Prime Bidders that have registered but wish to add
representatives.

Bidders Conference to be held at DES’ 1500 Jefferson location.

In-person attendance at the Bidders Conference is
mandatory for all Prime Bidders.

Tuesday, March 19, 2013, Prime Bidders must send at least one (1), but not more than three
2:00 — 5:00 PM, Pacific Time (3), in-person representative(s) to the Bidders Conference
(additional Prime Bidder personnel can participate by WebEX).
WebEx conferencing will be made available to any subcontracting
firms and other interested companies or participants. See
Section 3.7 for more details on the mandatory Bidders

Conference.
Tuesday, March 19, 2013, Prime Bidder questions due. See Section 3.8 for more details on
3:00 PM, Pacific Time Prime Bidder questions.
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Date and Time

Friday Tuesday, March 22 26,
2013,
3:00 PM, Pacific Time

Event

Prime Bidder complaints due. See Section 3.9 for more details
on Prime Bidder complaints.

Tuesday, March 26, 2013

DES Response to questions-and-complaints-issued.

Tuesday, April 2, 2013,
3:00 PM, Pacific Time

Prime Bidder Proposals due.

Wednesday, April 3, 2013

Stage 1 evaluation begins — Minimum, Mission Critical and Prime
Bidder Requirements.

Wednesday, April 10, 2013

The RFP Coordinator will notify all Prime Bidders who will and will
not move forward to Stage 2 (a), which includes evaluation of
Prime Bidder's response to and reviews of the Business and
Technical Requirements, Issues List Response and Price
Proposal.

Thursday, April 11, 2013

Stage 2 (a) evaluation begins — Business and Technical
Requirements, Issues List Response, and Price Proposal.

Tuesday, April 23, 2013

The RFP Coordinator will notify all Prime Bidders who will and will
not move forward to Stage 2 (b) — In-Person Oral Interviews.

Prime Bidders selected for Stage 2 (b) will be notified of their
assigned interview date.

Tuesday, April 23, 2013

Release Demonstration Materials. See Section 9.4.

Friday, May 3 — Thursday, May 9,
2013

Stage 2 (b) — Oral Interviews.

Tuesday, May 7, 2013

Delivery of Non-Supported Requirements List. See Section
9.4.1.

Friday, May 10, 2013

The RFP Coordinator will notify all Prime Bidders who will and will
not move forward to Stage 3 — Product Demonstrations.

DES anticipates between two (2) and three (3) Prime Bidders will
be selected for Stage 3. Prime Bidders selected for Stage 3 will
be notified of their assigned product demonstration date and will
receive any revised Demonstration Materials in stages so that all
Prime Bidders have the same amount of time to prepare for their
demonstration session.

Tuesday, May 14 — Thursday,
May 23, 2013

Stage 3 — Product Demonstrations.

Tuesday, May 28, 2013

The RFP Coordinator will notify all Prime Bidders who will and will
not move forward to Stage 4 — Implementation Planning
Workshops (IPS) and contract negotiations.

Monday, June 3, 2013

Stage 4 — Implementation Planning Study (IPS) Workshops
begin.

Monday, June 17, 2013

Stage 4 — Contract negotiations begins.

Monday, June 24, 2013

Stage 4 — IPS complete.
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Date and Time \ Event

Contract negotiations complete. One or both Stage 4 Prime

June — July 2013 (TBD) Bidders signs the contract.

RFP Coordinator will announce Apparently Successful

Friday, July 19, 2013 Vendor (ASV),

Thursday, July 25 — Monday, July | Conduct optional debrief conferences with unsuccessful Prime
29, 2013 Bidders.

Tuesday, August 6, 2013 Estimated contract execution by DES.

August 2013 (TBD) Commence TLA Solution Project.

Attachment C, Prime Bidder Requirements Response Sheet, Section 4.3.1, General
Information, is revised to update the RFP section reference as follows:

G. ldentify if Prime Bidder has developed a Diverse Business Inclusion Plan as set forth in
Section 3-4 3.13, Diversity Participation. If the Prime Bidder has a Plan, attach the
plan to this response sheet. If not applicable, so indicate.

ALL OTHER TERMS AND CONDITIONS OF DES RFP NO. 13-200-ACCO REMAIN IN FULL
FORCE AND EFFECT.
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