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ZINKIL PARK – SOUTHWEST PARKING LOT

The proposed project will be constructed in two phases:  Phase II cannot commence 
until Phase I is complete and open to the public.

Phase I
A new parking lot in the southwest corner of Zinkil Park will be constructed.  It will be a 
curbed asphalt parking lot with 16 parking spaces and the lot will have 2 catch basins 
with a drainfield.  One piece of exercise equipment and a section of the gravel walking 
path will need to be relocated to accommodate the parking lot.  Once the new parking 
lot is open to the public, Phase II work may begin.

Phase II
The paver block parking spaces along the east side of Zinkil Park in the 54th Avenue 
right-of-way will be replaced with irrigated landscaping.  The landscaping will include the 
installation of (16) live oak trees, sod, and (160) shrubs.
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CONTRACT

THIS AGREEMENT, made and entered into, this  day of , AD, 
20 by and between the CITY OF HOLLYWOOD, Florida, a municipal corporation 
of the State of Florida, party of the first part, (hereinafter sometimes called "CITY"), AND

<CONTRACTOR NAME>

party of the second part (hereinafter sometimes called the "CONTRACTOR").

WITNESSETH: The parties hereto, for the considerations hereinafter set 
forth mutually agree as follows:

Article 1. Scope of Work: The CONTRACTOR shall furnish all labor, materials, 
and equipment and perform all work in the manner and form provided by the attached 
Contract Documents, for the construction of:

ZINKIL PARK – SOUTHWEST PARKING LOT

Article 2. The Contract Sum: The CITY shall pay to the CONTRACTOR, for the 
faithful performance of the Contract, in lawful money of the United States of America, 
and subject to additions and deductions as provided in the Contract Documents, as 
follows:

Based upon the Unit Price shown in the Proposal heretofore submitted to the 
CITY by the CONTRACTOR, a copy of said Proposal being a part of these Contract 
Documents, the aggregate amount of this Contract (obtained by the application of such 
Unit Prices to the quantities shown in the Proposal) being the sum of:

Dollars:

Article 3. Partial and Final Payments: In accordance with the provisions fully set 
forth in the "General Conditions" of the "Specifications", and subject to additions and 
deductions as provided, the CITY shall pay the CONTRACTOR as follows:

a) On the 15th day, or the first business day thereafter, of each calendar 
month, the CITY shall make partial payments to the CONTRACTOR on 
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the basis of a duly certified and approved estimate of work performed 
during the preceding calendar month by the CONTRACTOR, less ten 
percent (10%) of the amount of such estimate which is to be retained by 
the CITY until all work has been performed strictly in accordance with the 
Agreement and until such work has been accepted by the CITY.

PAYMENT: (LOCAL MBE/SBE PROGRAM)

Upon contract award, the City of Hollywood does not count the 
participation of the qualified local MBE/SBE Subcontractor or qualified 
local MBE/SBE Material Supplier toward the prime contractor’s qualified 
local MBE/SBE achievement or its overall goal until the amount being 
counted toward the goal or achievement has been paid to the qualified 
local MBE/SBE. The contractor shall submit to the City of Hollywood in 
accordance with the attached “City of Hollywood Subcontractor and 
Material Supplier Payment Certification” form (Exhibit D) to validate 
payment to the qualified local MBE/SBE and the amount of the qualified 
local MBE/SBE achievement/goal achieved to date. The form must be 
complete and notarized by all appropriate parties. Failure to certify 
payments to Subcontractors and Material Suppliers or failure to truthfully 
certify payments to Subcontractors and Material Suppliers shall result in 
no further payments to Contractor.

Records of progress payments made by prime contractors to qualified 
local MBE/SBE Subcontractors and/or Material Suppliers are required at 
least on a monthly basis. However, information can be submitted more 
frequently than monthly. 

Payment will be due to the Contractor from the City of Hollywood thirty 
(30) days after receipt of invoice, provided that Contractor shall not submit 
more than one invoice per thirty-day period. Payment may be withheld by 
the City due to failure by the Contractor to comply with the Specifications, 
because unacceptable equipment or Materials were delivered as 
determined by the City’s inspection or failure by the Contractor to comply 
with the “Prompt Payment: Late Payments by Contractors to 
Subcontractor and Material Suppliers; penalty:” clause. The City shall 
notify the Contractor of any unsatisfactory performance or non-compliance 
with the “Late Payments by Contractors to Subcontractor and Material 
Suppliers” clause as soon as practicable so that it can be corrected 
without delaying payment if possible.

PROMPT PAYMENT: LATE PAYMENTS BY CONTRACTORS TO 
SUBCONTRACTOR AND MATERIAL SUPPLIERS; PENALTY: 

When a contractor receives from the City of Hollywood any payment for 
contractual services, commodities, materials, supplies, or construction 
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contracts, the contractor shall pay such moneys received to each 
Subcontractor and Material Supplier in proportion to the percentage of 
Work completed by each Subcontractor and Material Supplier at the time 
of receipt. If the contractor receives less than full payment, then the 
contractor shall be required to disburse only the funds received on a pro 
rata basis with the Subcontractors and Material Suppliers, each receiving 
a prorated portion based on the amount due on the payment. If the 
contractor without reasonable cause fails to make payments required by 
this section to Subcontractors and Material Suppliers within 15 Working 
days after the receipt by the contractor of full or partial payment, the 
contractor shall pay to the Subcontractors and Material Suppliers a 
penalty in the amount of 1 percent of the amount due, per month, from the 
expiration of the period allowed herein for payment. Such penalty shall be 
in addition to actual payments owed. Retainage is also subject to this 
prompt payment requirement and must be returned to the Subcontractor 
or Material Supplier whose Work has been completed, even if the prime 
contract has not been completed. The Contractor shall include the above 
obligation in each subcontract it signs with a Subcontractor or Material 
Supplier.

b) Upon submission by the CONTRACTOR of evidence satisfactory to the 
CITY that all payrolls, material bills and other costs incurred by the 
CONTRACTOR in connection with the construction of the WORK have 
been paid in full, and also, after all guarantees that may be required in the 
Specifications have been furnished and are found acceptable by the CITY,
final payment on account of this Agreement shall be made within sixty (60) 
days after completion by the CONTRACTOR of all work covered by this 
Agreement and acceptance of such work by the CITY.

Article 4. Time of Completion: The CONTRACTOR shall commence the work 
to be performed under this Contract within ten (10) calendar days after the date of 
written Notice to Proceed, and shall fully complete the Contract in accordance with the 
Contract Documents no later than the completion date set out in the Notice to Proceed.

It is mutually agreed between the parties hereto, that time is of the essence, and 
in the event that construction of the WORK is not completed with the Time Stipulated, 
as may have been modified solely in accordance with the provisions of Article 11 of the 
General Conditions of this Contract, that from the compensation otherwise to be paid to 
the CONTRACTOR, the CITY is authorized and shall retain, for each day thereafter, 
Sundays and holidays included, the sum set forth in the Supplementary Conditions of 
this Contract as liquidated damages sustained by the CITY in the event of such default 
by the CONTRACTOR, or shall withhold such compensation for actual and 
consequential damages as may be stated therein or contemplated therefrom.

Article 5. Additional Bond: It is further mutually agreed between the 
parties hereto, that if, at any time after the execution of this Agreement and the 
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Performance Bond hereto attached for its faithful performance, the CITY shall deem the 
surety or sureties upon such bond to be unsatisfactory, or, if for any reason, such bond 
ceases to be adequate to cover the performance of the work, the CONTRACTOR shall, 
at his expense, within five (5) days after receipt of notice from the CITY to do so, furnish 
an additional bond or bonds in such form and amount, and with such surety or sureties 
as shall be satisfactory to the CITY.  In such event, no further payment to the 
CONTRACTOR shall be deemed to be due under this Agreement until such new or 
additional security for the faithful performance of the work shall be furnished in a 
manner and form approved by the CITY Attorney.

Article 6. Contract Documents: All the documents hereinafter listed form 
the Contract and they are as fully a part of the Contract as if hereto attached, or 
repeated in this Agreement:

1. Notice to Bidders  6. Performance Bond
2. Instruction to Bidders  7. Payment Bond
3. Proposal  8. Specifications
4. Bid Bond  9. Addenda
5. Contract 10. Plans

11. Exhibits A, B, C, D

As prepared/approved by:

Department of Public Utilities

IN WITNESS WHEREOF the parties hereto have executed this Agreement on 
the day and date first above written in two (2) counterparts, each of, which shall, without 
proof of accounting for the other counterparts, be deemed an original contract.

THE CITY OF HOLLYWOOD, FLORIDA
Party of the First Part

By: (SEAL)
City Manager

ATTEST:

City Clerk
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xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx

CONTRACTOR
Party of the Second Part

WHEN THE CONTRACTOR IS AN INDIVIDUAL:

Signed, sealed and delivered in the presence of:

(SEAL)
(Witness) (Signature of Individual)

(Witness) (Signature of Individual)

xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx

WHEN THE CONTRACTOR IS A SOLE PROPRIETORSHIP OR OPERATES UNDER 
A TRADE NAME:

Signed, sealed and delivered in the presence of:

(Witness) (Name of Firm)

(SEAL)
(Witness) (Signature of Individual)
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WHEN THE CONTRACTOR IS A PARTNERSHIP:

Signed, Sealed and delivered in the presence of:

(Witness) (Name of Firm) a Partnership

BY:
(Witness) Partner

xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx

WHEN THE CONTRACTOR IS A CORPORATION:

Attest:

Secretary

(Correct Name of Corporation)

By: (SEAL)
President

xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx

APPROVED AS TO FORM AND
LEGALITY FOR THE USE
AND RELIANCE OF THE CITY
OF HOLLYWOOD, FLORIDA ONLY. APPROVED AS TO FINANCE:

BY: BY:
Jeffrey P. Sheffel Carlos Garcia
City Attorney Director of Financial Services
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CERTIFICATE

STATE OF FLORIDA )
COUNTY OF BROWARD )

I HEREBY CERTIFY  that a meeting of the Board of Directors of 
   ,  a  corporation  under  the  laws  of   the     State  

of , was held on , 20   , and 
the following:

“RESOLVED, that , as 
President of the corporation, be and he is hereby authorized to execute the 
contract dated , 20 , between the CITY 
OF HOLLYWOOD, a municipal corporation, and the corporation, and that his 
execution thereof, attested by the Secretary of the Corporation and with 
corporate seal affixed, shall be the official act and deed of this corporation”.

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official 
seal of the Corporation, this  day of 
20______.

___________________________
 Secretary
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PAYMENT AND PERFORMANCE BOND 
In Compliance with Florida Statues 255.05 (1)(a)

Bond No.: ________________________________________________

Contractor Name: ________________________________________________

Contractor Address: ________________________________________________

Contractor Phone No.: ________________________________________________

Surety Name: ________________________________________________

Surety Address: ________________________________________________

Surety Phone No.: ________________________________________________

Owner Name: ________________________________________________

Owner Address: ________________________________________________

Owner Phone No.: ________________________________________________

Obligee Name: ________________________________________________
(If contracting entity is different from the owner, the contracting public entity)

Obligee Address: ________________________________________________

Obligee Phone No.: ________________________________________________

Contract No.: ________________________________________________
(If applicable)

Project Name: ________________________________________________

Legal Description: ________________________________________________

________________________________________________

________________________________________________

Street Address: ________________________________________________

________________________________________________

________________________________________________

Description of Work: ________________________________________________

________________________________________________

________________________________________________

________________________________________________

FRONT PAGE
All other bond page(s) are deemed subsequent to this page regardless of any page number(s) that may be preprinted thereon.
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KNOW ALL MEN BY THESE PRESENTS:

That we , as Principal,

and , as Surety, are held 

and firmly bound unto the City of Hollywood in the sum of

Dollars ($ ), for the payment of 

said sum we bind ourselves, our heirs, executors, administrators and assigns, jointly and 

severally, for the faithful performance of a certain written contract, dated the  day of 

 20 , entered into between the Principal and the City of Hollywood, 

Florida, for:

Contract Number  located at
(Address location of the job)

A copy of said Contract is incorporated herein by reference and is made a part hereof as if fully 
copied herein.

* Note: The principal business address, phone number of the Contractor and Surety are listed on the signature 
pages of this form. 
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NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that if the 
Principal shall in all respects comply with the terms and conditions of said Contract and his 
obligations thereunder, including all of the Contract Documents (that include the Advertisement 
for Bids, Instructions to Bidders, Proposal, Bid Bond, Contract, Performance Bond, 
Specifications, Addenda and Drawings), therein referred to and made a part thereof, and such 
alterations as may be made in said Drawings and Specifications as therein provided for, and 
shall indemnify and save harmless the City of Hollywood its officials and employees against 
and from all expenses, damages, injury or conduct, want of care of skill, negligence or default, 
including patent infringement on the part of said Principal, his agents or employees, in the 
execution or performance of said Contract, including errors in the Drawings furnished by said 
Principal, and further, if the Principal shall promptly make payments to all who supply him, with 
labor and/or materials, used directly or indirectly by the Principal in the prosecution of the work 
provided for in said Contract, then this obligation shall be null and void; otherwise, the Principal 
and Surety, jointly and severally, agree to pay the City of Hollywood its officials and employees 
any difference between the sum that the City of Hollywood its officials and employees may be 
obliged to pay for the completion of said work, by Contract or otherwise, and any damages, 
whether direct, indirect, or consequential, which the City of Hollywood its officials and 
employees may incur as a result of the failure of the said Principal to properly  execute all of 
the provisions of said Contract.

AND, the said Principal and Surety hereby further bind themselves, their successors, 
executors, administrators and assigns, jointly and severally, that they will amply and fully 
protect the City of Hollywood its officials and employees against, and will pay any and all 
amounts, damages, costs and judgments which may be recovered against or which the Owner 
may be called upon to pay to any person or corporation by reason of any damage arising from 
the performance of the said work, repair or maintenance thereof, or the manner of doing the 
same, or his agents or his servants, or the infringements of any patent rights by reason of the 
use of any material furnished or work done, as aforesaid or otherwise.

AND, the said Surety, for value received, hereby stipulates and agrees that no change, 
extension of time, alteration or addition to the terms of the Contract or to the work to be 
performed thereunder or the Specifications and Drawings accompanying the same, shall in 
any way affect its obligations on this Bond, and it does hereby waive notice of any such 
change, extension of time, alteration or addition to the terms of the Contract or to the work or 
to the Specifications and Drawings.

AND, any action under this bond must be instituted in accordance with the Notice and Time 
Limitations provisions prescribed in section 255.05, Florida Statutes.

The Surety hereby waives notice and agrees that any changes in or under the Contract 
documents and compliance or noncompliance with any formalities connected with the Contract 
or the changes does not affect the Surety's obligation under this bond.
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WHEN THE PRINCIPAL IS AN INDIVIDUAL:

Performance Bond 
Signature of Individual

Printed Name of Individual

Address of Individual

Phone Number 

Signed, sealed and delivered in the presence of:

Witness Witness

Printed Name of Witness Printed Name of Witness

Address Address 

Phone Number Phone Number 
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WHEN THE PRINCIPAL IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE 
NAME:

Performance Bond 
Name of Firm

Signature of Individual

Printed Name of Individual

Address of Individual

Phone Number 

Signed, sealed and delivered in the presence of:

Witness Witness

Printed Name of Witness Printed Name of Witness

Address Address 

Phone Number Phone Number 
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WHEN THE PRINCIPAL IS A PARTNERSHIP:

Performance Bond 
Name of Partnership

BY:
Partner (SEAL)

Printed Name of Partner

Address of Partner

Phone Number 

Signed, sealed and delivered in the presence of:

Witness Witness

Printed Name of Witness Printed Name of Witness

Address Address 

Phone Number Phone Number 
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WHEN THE PRINCIPAL IS A CORPORATION:
attest:

Performance Bond 

Secretary Name of Corporation

BY:
(Affix Corporate Seal)

Printed Name

Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I,  , certify that I am the Secretary of 

the corporation named as Principal in the within bond; that 

who signed the said bond on behalf of the Principal was then 

of said corporation; that I know his signature, and his signature thereto is genuine and that said 

Bond was duly signed, sealed and attested for and on behalf of said corporation by authority of 

its governing body.

Secretary (SEAL)

Printed Name of Secretary 
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TO BE EXECUTED BY CORPORATE SURETY:
attest:

Secretary Corporate Surety

Business Address

Business Phone Number

BY:
(Affix Corporate Seal)

Attorney-In-Fact

Name of Local Agency

Business Address

Phone Number
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STATE OF FLORIDA
COUNTY OF BROWARD
CITY OF HOLLYWOOD

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared, 

 to me well known, who 

being by me first duly sworn upon oath, says that he is the attorney-in-fact for the 

 and that he has been authorized by 

 to execute the foregoing bond on behalf of the 

CONTRACTOR named therein in favor of the City of Hollywood, Florida.  CONTRACTOR 

named therein in favor of the City of Hollywood, Florida.

Subscribed and sworn before me this  day of , 20

Notary Public, State of Florida

Printed Name of Notary

Commission Number:

My Commission Expires: 

APPROVED AS TO FORM AND LEGALITY
FOR THE USE AND RELIANCE OF THE 
CITY OF HOLLYWOOD, FLORIDA, ONLY.

BY:
      CITY ATTORNEY

APPROVED AS TO FINANCIAL SERVICES

BY:___________________________________
        DIRECTOR OF FINANCIAL SERVICES
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KNOW ALL MEN BY THESE PRESENTS:

That we , as Principal,

and , as Surety, are held and firmly bound unto 

the City of Hollywood, its officials and employees, in the sum of 

Dollars ($ ), for the payment of 

said sum we bind ourselves, our heirs, executors, administrators and assigns, jointly and 

severally, for the faithful performance of a certain written contract, dated the  day of 

20 , entered into between the Principal and the City of Hollywood, 

Florida , 2600 Hollywood Boulevard, Hollywood, Florida, 33020, Phone # 954-921-3900 for: 

Copy of said Contract is incorporated herein by reference and is made a part hereof as if 
fully copied herein.

NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that, if the 
Principal shall promptly make payments to all claimants, as herein below defined, then this 
obligation shall be void; otherwise, this Bond shall remain in full force and effect, subject to 
the following terms and conditions:

A. A claimant is defined as any person supplying the Principal with labor, material 
and supplies, used directly or indirectly by the said Principal or any 
subcontractor in the prosecution of the work provided for in said Contract, and is 
further defined in Section 713.01 of the Florida Statutes.
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B. The above named Principal and Surety hereby jointly and severally agree with 
the City of Hollywood, its officials, and employees, that every claimant as herein 
defined, who has not been paid in full before the expiration of a period of ninety 
(90) days after performance of the labor or after complete delivery of materials 
and supplies by such claimant, may sue on this Bond for the use of such 
claimant, prosecute the suit to final judgment for such sums or sums as may be 
justly due claimant, and have execution thereon.  The City shall not be liable for 
the payment of any costs or expenses of any such suit.

C. No suit or action shall be commenced hereunder by any claimant:

1. Unless claimant, other than one having a direct contract with the 
Principal, shall within forty-five (45) days after beginning to furnish labor, 
materials or supplies for the prosecution of the work, furnish the Principal 
and Surety with a notice that he intends to look to this bond for 
protection.

2. Unless claimant, other than one having a direct contract with the 
Principal, shall within ninety (90) days after such claimant's performance 
of the labor or complete delivery of materials and supplies, deliver to the 
Principal and Surety written notice of the performance of such labor or 
delivery of such material and supplies and the nonpayment therefore.

3. After the expiration of one (1) year from the performance of the labor or 
completion of delivery of the materials and supplies; it being understood, 
however, that if any limitation embodied in this Bond is prohibited by any 
law controlling the construction hereof such limitations shall be deemed 
to be amended so as to be equal to the minimum period of limitation 
permitted by such law.

4. Other than in a state court of competent jurisdiction in and for Broward 
County, Florida, or in the United States District Court for the Southern 
District of Florida, and not elsewhere.

D. The Principal and the Surety jointly and severally, shall repay the City of 
Hollywood any sum which it may be compelled to pay because of any lien for 
labor or materials furnished for any work included in or provided by said 
Contract.

E. The Surety, for value received, hereby stipulates and agrees that no charge, 
extension of time, alteration of or addition to the terms of the Contract or to the 
work to be performed thereunder or to the Specifications applicable thereto shall 
in any way affect its obligations on this Bond, and the Surety hereby waives 
notice of any such change, extension of time, alterations of or addition to the 
terms of the Contract, or to the work or to the Specifications.
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F. The Surety represents and warrants to the City of Hollywood, its officials, and 
employees, that they have a Best's Key Rating Guide, General Policyholder's 
rating of "A" and Financial Size Category of Class "X".

G. Any action under this bond must be instituted in accordance with the Notice and 
Time Limitations provisions prescribed in Section 255.05, Florida Statutes.  

H. The Surety hereby waives notice and agrees that any changes in or under the 
Contract documents and compliance or noncompliance with any formalities 
connected with the Contract or the changes does not affect the Surety's 
obligation under this bond.

IN WITNESS WHEREOF, the above bounded parties executed this instrument under their 
several seals, this   day of  , 20 A.D., the 
name and corporate seal of each corporate party being hereto affixed and these presents duly
signed by its undersigned representative, pursuant to authority of its governing body.

This bond is executed pursuant to Section 255.05, Florida Statutes, and is subject to the notice 
and time limitation provisions thereof.



22
B-024
E:\PDFConverter\In\DCM\Zinkil Park Contract.doc Revised Jan. 01

WHEN THE PRINCIPAL IS AN INDIVIDUAL:

Signature of Individual

Printed Name of Individual

Address of Individual

Phone Number of Individual

Signed, sealed and delivered in the presence of:

Witness Witness

Printed Name of Witness Printed Name of Witness

Address of Witness Address of Witness

Phone Number of Witness Phone Number of Witness
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WHEN THE PRINCIPAL IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE 
NAME:

Name of Firm

Signature of Individual

Printed Name of Individual

Address of Individual

Phone Number of Individual

Signed, sealed and delivered in the presence of:

Witness Witness

Printed Name of Witness Printed Name of Witness

Address of Witness Address of Witness

Phone Number of Witness Phone Number of Witness
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WHEN THE PRINCIPAL IS A PARTNERSHIP:

Name of Partnership

BY:
Partner (SEAL)

Printed Name of Partner

Address of Partner

Phone Number of Partner

Signed, sealed and delivered in the presence of:

Witness Witness

Printed Name of Witness Printed Name of Witness

Address of Witness Address of Witness

Phone Number of Witness Phone Number of Witness
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WHEN THE PRINCIPAL IS A CORPORATION:
attest:

Secretary Name of Corporation

BY:
(Affix Corporate Seal)

Printed Name

Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I,  , certify that I am the Secretary of 

the corporation named as Principal in the within bond; that 

who signed the said bond on behalf of the Principal was then 

of said corporation; that I know his signature, and his signature thereto is genuine and that said 

Bond was duly signed, sealed and attested for and on behalf of said corporation by authority of 

its governing body.

Secretary (SEAL)

Printed Name of Secretary
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TO BE EXECUTED BY CORPORATE SURETY:
attest:

Secretary Corporate Surety

Business Address

Business Phone Number

BY:
(Affix Corporate Seal)

Attorney-In-Fact

Name of Local Agency

Business Address
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STATE OF FLORIDA
COUNTY OF BROWARD
CITY OF HOLLYWOOD

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared, 

 to me well known, who 

being by me first duly sworn upon oath, says that he is the attorney-in-fact for the 

 and that he has been authorized by 

 to execute the foregoing bond on behalf of the 

CONTRACTOR named therein in favor of the City of Hollywood, Florida.  CONTRACTOR 

named therein in favor of the City of Hollywood, Florida.

Subscribed and sworn before me this  day of , 20 .

Notary Public, State of Florida

Printed Name of Notary

Commission Number:

My Commission Expires: 

APPROVED AS TO FORM AND LEGALITY
FOR THE USE AND RELIANCE OF THE 
CITY OF HOLLYWOOD, FLORIDA, ONLY.

BY:
     CITY ATTORNEY

APPROVED AS TO FINANCIAL SERVICES

BY: ______
      DIRECTOR OF FINANCIAL SERVICES
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THIS PACKAGE CONTAINS:

NOTICE OF IMPOSITION OF CONE OF SILENCE

NOTICE TO ALL BIDDERS AND PROPOSERS

NOTICE TO BIDDERS

INSTRUCTIONS TO BIDDERS

PROPOSAL, INCLUDING BID FORM

APPROVED BID BOND

INFORMATION REQUIRED OF BIDDERS

TRENCH SAFETY FORM

EXHIBITS: A. Local MBE/SBE Program 
B. Tabulation Form of Subcontractors 

& Material Suppliers
C. Local MBE/SBE Unavailability Form
D. Subcontractor and Material Supplier Payment 

Certification
E. Cone of Silence

     

SUBMIT THIS COMPLETE PACKAGE WITH YOUR BID IN DUPLICATE
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NOTICE OF IMPOSITION OF CONE OF SILENCE

On January 11, 2010, the City of Hollywood, FL Department of Public Utilities –
Engineering & Construction Services Division issued the following: 

Request for Bidders for the Zinkil Park – Southwest Parking Lot Project

Pursuant to Section 30.15(E) of the Code of Ordinances, a Cone of Silence has been 
imposed on the items set forth above.  The Cone of Silence will continue until the City 
awards or approves a contract, votes to reject all bids or responses, or otherwise takes 
action which ends the solicitation. If the City Commission refers the item back to the City 
Manager and staff for further review, the Cone of Silence shall remain in effect until an 
award is made, a contract is approved, or the City Commission takes any other action 
which ends the solicitation. 

cc: City Commission Office 
City Manager
City Clerk (Sunshine Board)
Public Works

The following are to be copied by email only:

Cynthia Forrester
Evelyn Gold
Ian Superville
Carlos Garcia
Sheila Allen
Denis Orozco
Catherine Alber
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NOTICE TO ALL BIDDERS AND PROPOSERS

The City of Hollywood City Commission adopted by Ordinance No. O-2007-05, which 
created Section 30.15(E) imposing a Cone of Silence for certain City procurement.

“Cone of Silence" means a prohibition on any communication regarding a particular 
Request for Proposals (RFP), Request for Qualifications (RFQ), Request for Letters of 
Interest (RLI), bid or other competitive solicitation governed by Section 38.40 of the 
Code of Ordinances between:  any person who seeks an award therefrom, including a 
potential vendor or vendor's representative, and any member of the City Commission, 
all other city employees, and any non-employee appointed to evaluate or recommend 
selection in such procurement process.

"Vendor's representative" means an employee, partner, officer, or director of a potential 
vendor, or consultant, Lobbyist, or actual or potential subcontractor or sub-consultant of 
a vendor.

The Cone of Silence shall terminate at the time the City awards or approves a contract, 
votes to reject all bids or responses, or otherwise takes action which ends the 
solicitation.  If the City Commission refers the item back to the City Manager and staff 
for further review, the Cone of Silence shall remain in effect until an award is made, a 
contract is approved, or the City Commission takes any other action which ends the 
solicitation. 

A full copy of Section 30.15(E) is attached to the bid document for your review.  If you 
have any questions, please contact the name listed in the attached bid document.
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NOTICE TO ALL BIDDERS AND 
PROPOSERS

The City of Hollywood City Commission adopted by ordinance 
the “Local Minority Business Enterprise (MBE) and Local Small 
Business Enterprise (SBE) Program (the Program).”  

This is a “LOCAL BUSINESS PROGRAM” and the City of 
Hollywood strongly recommends that each Bidder/Proposer 
thoroughly reads, understands and complies with the Program 
as outlined in Exhibits A-D (As Applicable).

In accordance with the Local MBE/SBE Program, any 
bid/proposal which does not comply with the Program criteria 
SHALL BE RECOMMENDED FOR REJECTION FROM THE 
PROCUREMENT PROCESS.

For questions or additional information regarding Program 
compliance, please contact:

Arline Hampton, Director
The Department of Business & Economic Development
2600 Hollywood Boulevard, Room 422
Hollywood, FL  33022-9045
Phone:  (954) 921-3388
Fax:      (954) 921-3497
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INSTRUCTIONS TO BIDDERS

1. PREPARATION OF BIDS:

Bids must be submitted on the attached Proposal, which shall be completed in ink 
or by typewriter.  The Bid price of each item on the form must be stated in words 
and numerals; in case of a conflict, words will take precedence.  Where unit prices 
and extended totals are required, unit prices take precedence.  Likewise, 
discrepancies between the indicated sum of any column of figures and the correct 
sum thereof will be resolved in favor of the correct sum.

If the Bid is made by an individual, he must sign his name therein and state his 
address.  If the Bid is made by a firm or partnership, its name and address must be 
stated, as well as the name and address of each member of the firm or partnership.  
Bids by corporations must be signed by an authorized corporate officer 
(accompanied by evidence of authority to sign) and the corporate seal must be 
affixed and attested by the Secretary or an Assistant Secretary of the corporation.  
The corporate address and state of incorporation shall be shown below the 
signature.  When the state of incorporation is other than Florida, proof of registry 
with Florida must be attached.

2. RECEIPT AND OPENING OF BIDS:

The Proposal and the Bid Guarantee, as assembled herein, must be delivered in a 
sealed, opaque envelope, addressed to the City Clerk of Hollywood, Florida, by the 
time called for in the Notice to Bidders and shall be properly identified on the face 
thereof.

Proposals will be publicly opened and immediately read aloud at the time and place 
designated in the Notice to Bidders.  No Proposal will be considered which is not 
based upon these Drawings and Specifications, or which contains any letter or 
written memorandum qualifying the same, or which is not properly made out and 
signed in writing by the Bidder.

3. CONTRACT DOCUMENTS:

The Contract Documents give the location and description of the work to be done 
under this Contract and estimated quantities of each item of work for which Bids  
are invited, the time in which the work must be completed, the amount of the Bid 
Guaranty, if any, and the date, time and place of the receipt and opening of the 
Bids.



4. EXAMINATION OF CONTRACT DOCUMENTS AND SITE:

The bidder is required to carefully examine the site of the work and the contract 
documents for the work contemplated.  It will be assumed that the Bidder has 
investigated and is fully informed as to the requirements of the Contract 
Documents, laws, ordinances, codes and any other factors which may affect the 
performance of the work.  Failure to be so informed will not relieve a successful 
Bidder of his obligation to furnish all material, equipment and labor necessary to 
carry out the provision of the Contract Documents and to complete the 
contemplated work for the consideration set forth in his Bid.

5. DIMENSIONS, QUANTITIES AND SUBSURFACE INFORMATION:

Dimensions, quantities and subsurface information supplied by the City are in no 
way warranted to indicate true amounts or conditions.  Bidders/Contractors shall 
neither plead misunderstanding or deception, nor make claims against City if the 
actual amounts, conditions or dimensions do not conform to those stated.  Any 
"Outside" reports made available by the Engineer are neither guaranteed as to 
accuracy or completeness, nor a part of the Contract Documents.

6. ADDENDA - CHANGES WHILE BIDDING:

During the Bidding period, Bidders may be furnished addenda or bulletins for 
additions or alterations to the Plans or Specifications which shall be included in the 
work covered by the Proposal.

Any prospective Bidder in doubt as to the meaning of any part of the Drawings, 
Specifications or other Contract Documents may submit a written request to the 
Project Manager for an interpretation.  The Bidder submitting the request will be 
responsible for its prompt delivery.  Any interpretation of the documents will be made 
by an addendum and a copy of such addendum will be mailed or delivered to each 
prospective Bidder who has received a set of documents.  The City will not be 
responsible for any other explanations or interpretations of the proposed documents.

7. BID GUARANTY:

A Bid Guaranty in the form of a Cashier's Check, Certified Check or Bid Bond 
executed by the Bidder and a qualified Surety in the amount of 10% of the Bid 
WILL BE required for this project in accordance with the Notice to Bidders.

8. QUALIFICATIONS AND DISQUALIFICATIONS OF BIDDERS:

The Contract will be awarded only to a Bidder, who in the opinion of the Engineer is 
fully qualified to undertake the work and is in compliance with the City’s Local 
Minority Business Enterprise and Local Small Business Enterprise (MBE/SBE) 



program.  The City reserves the right before awarding the Contract to require a 
Bidder to submit such evidence of his qualifications as it may deem necessary and 
may consider any available evidence of his financial status, technical qualifications 
and other qualifications and abilities.  Any one of the following causes, among 
others, may be considered as sufficient justification to disqualify a Bidder and reject 
his Bid:

A. Submission of more than one Bid for the same work by an individual, firm, 
partnership or corporation under the same or different names.

B. Evidence of collusion.

C. Previous participation in collusive Bidding on work for the City of Hollywood, 
Florida.

D. Submission of an unbalanced Bid in which the prices Bid for some items are 
out of proportion to the prices Bid for other items.

E. Lack of competency.  The Engineer may declare any Bidder ineligible, at 
any time during the process of receiving Bids or awarding the Contract, if 
developments arise which, in his opinion, adversely affects the Bidder's 
responsibility.  The Bidder will be given an opportunity, by the Engineer, to 
present additional evidence before final action is taken.

F. Lack of responsibility as shown by past work judged by the Engineer from 
the standpoint of workmanship and progress.

G. Uncompleted work for which the Bidder is committed by Contract, which in 
the judgment of the Engineer, might hinder or prevent the prompt completion 
of work under this Contract.

H. Being in arrears on any existing Contracts with the City, or any taxes, 
licenses or other monies due the City; in litigation with the City or having 
defaulted on a previous contract with the City.

I. Non compliance to the City’s Local Minority Business Enterprise and Local 
Small Business Enterprise Program.

9. LIFE AND WITHDRAWAL OF BID:

All bids shall remain open for 60 days after the day of the Bid opening, however, 
the Engineer may, at his sole discretion, release any Bid and return the Bid 
Guaranty prior to that date.  Any Bid may be modified or withdrawn prior to the time 
scheduled for the opening of Bids.



10. REJECTION OF IRREGULAR BIDS:

Bids will be considered irregular and may be rejected if they show omissions, 
alterations of form, additions not called for, conditions, limitations, unauthorized 
alternate Bids or other irregularities of any kind.

11. BIDDING ERRORS:

If after the opening of bids, a Bidder claims an error and requests to be relieved of 
the Award, or the Engineer believes that an error may have been made then, the 
Bidder shall present his certified work sheets and supplier quotations to the 
Engineer for verification.  This information shall be presented on the same day as 
the bid opening or if the opening is in the afternoon then on the following business 
day.  When the Engineer has suspected an error and requires the documents, 
failure to produce them within the time specified shall make the Bidder non-
responsive and thereby disqualified.  Award may then be made to the next lowest 
responsive, responsible Bidder, or the work may be readvertised or it may be 
performed by the City forces, as the Commission desires.

If after review, the Engineer is convinced that an honest, allowable (excusable 
mathematical) error has been made, the Bidder shall be relieved of responsibility 
and his Bid Guaranty shall be returned.  If the Engineer is not convinced that an 
honest, allowable error has been made, the Bid Guaranty shall be held by the City 
for damages incurred.

Should the actual damages be less than the Bid Guaranty, any excess amount will 
be returned to the Bidder.  If actual damages are greater than the Bid Guaranty, the 
City shall have the right to proceed against the defaulting Bidder for the additional 
damages.  Award may be made as stated above.

12. AWARD OF CONTRACT:

The City Commission reserves the right to reject any or all Bids, or any part of any 
Bid, to waive any informality in any Bid, or to readvertise for all or any part of the 
work contemplated.  If Bids are found to be acceptable by the City Commission, 
written notice of award will be given to the lowest responsive, responsible Bidder.

It is the policy of the City of Hollywood that Local Minority Business Enterprises 
(MBEs) and Local Small Business Enterprises (SBEs) as defined in the City’s of 
Hollywood’s Local MBE/SBE Program policies and procedures shall have the 
maximum opportunity to participate in the performance of all aspects of 
contracting and subcontracting opportunities for the City of Hollywood. In this 
regard, the City of Hollywood and its contractors will take all necessary and 
reasonable steps to ensure that qualified local minority business enterprises and 
qualified local small business enterprises have the maximum opportunity to 



compete for and perform such contracts/subcontracts and provide materials for 
such contracts/subcontracts.

Upon submission of a bid/proposal, failure of any Bidder/Proposer to comply with 
this policy which seeks to maximize the use of qualified local minority business 
enterprises and qualified local small business enterprises shall result in the 
bid/proposal being deemed non-responsive.  Upon the bid/proposal being 
deemed non-responsive, the bid/proposal shall be recommended for rejection 
from the procurement process.  The City Manager will make the final decision 
regarding the rejection of the bid/proposal.  Upon contract award, failure of any 
Bidder/Proposer to comply with this policy which seeks to maximize the use of 
qualified local minority business enterprises and qualified local small business 
enterprises shall constitute a breach of contract.  Upon such breach, the City of 
Hollywood may at its own option, terminate the contract and/or pursue any and 
all other appropriate remedies available under the contract or otherwise under 
applicable law.

If a Contractor, Bidder or Proposer uses a local business as a Subcontractor or 
Material Supplier on a City project that is eligible to be qualified as a local 
minority business enterprise or a local small business enterprise in accordance 
with the City’s Local MBE/SBE Program, but the business is not currently 
qualified as a qualified local minority business enterprise or a qualified local small 
business enterprise, the Work or Material Supplies provided by the local 
business WILL NOT be counted as qualified local business enterprise 
participation.  The local small business or local minority business must be 
qualified as a local minority business enterprise or a local small business 
enterprise in accordance to the City’s Local MBE/SBE Program prior to the 
submission of the bid/proposal for the project to have the Work or Material 
Supplies provided by the local minority business enterprise or local small 
business enterprise counted as qualified local business enterprise participation.  

13. PREFERENCES FOR LOCAL BIDDERS:

Effective June 1, 1992, the City Commission adopted a local preference ordinance:

A. For the purposes of this ordinance:
"Local Business" shall mean a vendor whose principal business location is 
within Hollywood, Florida.  The vendor shall have the burden of 
demonstrating that Hollywood is its principal business location.

"Principal Business Location" shall mean a significant sales or service center 
of the vendor from which it radiates out to constituent parts of its business or 
the office from which its officers or principals direct, control and coordinate 
the significant activities of the business in furtherance of the corporate or firm 
objective.

B. Except where federal, state of county law mandates to the contrary, the City, 
pursuant to its purchasing authority shall grant a preference in the amount of 



two (2) percent of the bid or proposal price of a local business in excess of 
$100,000, and shall grant a preference in the amount of five (5) percent of 
the bid or proposal price of a local business not in excess of $100,000.  
Such preference shall apply to bids or proposals for goods, services or the 
construction of public works.

C. Except where federal, state or county law mandates to the contrary, the City, 
pursuant to its purchasing authority shall, where point totals are assigned for 
evaluation of letters of interest, proposals and other submissions received 
from vendors, grant a preference equal to the numerical equivalent of two 
(2) points using a base scale of 100 total points.

D. The preferences established shall not prohibit the right of the Hollywood City 
Commission to select, where applicable, a bid or proposal where the goods 
or services or construction materials are of a higher quality than those of a 
local business bidder or where the character, qualifications or fitness of a 
bidder or proposer are of higher quality than those of a local business 
bidder.

E. Should any local governmental entity (municipal and county) in Dade, 
Broward or Palm Beach counties extend preferences by their local laws 
similar to those set forth herein to vendors whose principal business location 
is within the City of Hollywood, then the preferences set forth herein shall 
also be extended and made available to vendors whose principal business 
location is within the geographical boundary of such local governmental 
entity.

14. LOCAL MINORITY BUSINESS ENTERPRISE AND LOCAL SMALL BUSINESS 
ENTERPRISE PROGRAM:

The City of Hollywood is strongly committed to ensuring the maximum 
participation of qualified Local Minority Business Enterprises (MBEs) and 
qualified Local Small Business Enterprises (SBEs) in the performance of all 
aspects of contracting and subcontracting opportunities that become available as 
the result of the City’s negotiation of any agreement.

In this regard, the City of Hollywood, its Contractors, Bidders and Proposers will 
take all necessary and reasonable steps to ensure that qualified local minority 
business enterprises and qualified local small business enterprises have the 
maximum opportunity to compete for and perform such contracts and 
subcontracts and provide material supplies for such contracts and subcontracts 
in accordance with the City’s Local Minority Business Enterprise (MBE) and 
Local Small Business Enterprise (SBE) Program (Exhibit A through D).

Upon submission of a bid/proposal, failure of any Bidder/Proposer to comply with 
this policy which seeks to maximize the use of qualified local minority business 
enterprises and qualified local small business enterprises shall result in the 
bid/proposal being deemed non-responsive.  Upon the bid/proposal being 



deemed non-responsive, the bid/proposal shall be recommended for rejection 
from the procurement process.  The City Manager will make the final decision 
regarding the rejection of the bid/proposal.  Upon contract award, failure of any 
Bidder/Proposer to comply with this policy which seeks to maximize the use of 
qualified local minority business enterprises and qualified local small business 
enterprises shall constitute a breach of contract.  Upon such breach, the City of 
Hollywood may at its own option, terminate the contract and/or pursue any and 
all other appropriate remedies available under the contract or otherwise under 
applicable law.

15. EXECUTION OF CONTRACT:

The Bidder to whom the Contract is awarded shall, within ten (10) days of the date 
of award, execute and deliver two copies of the following to the Engineer:

A. The Contract

B. Performance and Payment Bond

C. Evidence of required Insurance

D. Proof of authority to execute the Contract

E. Proof of authority to execute the Bond on behalf of the Awardee

F. Subcontractor and material suppliers list and price or percentage of work 
required with sealed bids in accordance with Local MBE/SBE Program.  

G. Proof of valid City of Hollywood Building Department Registration for the 
Contractor and all Sub-Contractors.

The above documents must be furnished, executed and delivered before the 
Contract will be executed by the City.  The Contract shall not be binding upon the 
City until it has been executed by the City and a copy of such fully executed 
Contract is delivered to the Contractor.

16. FAILURE TO EXECUTE CONTRACT, BID GUARANTY FORFEITED:

Should the Bidder to whom the Contract has been awarded refuse or fail to 
complete the requirements of Section 15 above within ten (10) days after Notice of 
Award, the additional time in days (including weekends) required to CORRECTLY
complete the documents will be deducted, in equal amount, from the Contract 
Time, or the City may elect to revoke the Award. The City shall hold the Bid 
Guaranty of any Bidder failing to execute the awarded Contract for consequential 
damages incurred, and the Contract awarded, as the Commission desires.

17. GUARANTY OF FAITHFUL PERFORMANCE AND PAYMENT:



Performance and Payment Bonds equal to the total Bid will be required of the 
Awardee.  The Performance and Payment Bonds must be written by a Surety 
licensed to do business in the State of Florida:  As per Florida Statute Section 
255.05, the Contractor shall be required to record the payment and performance 
bond in the public records of Broward County.

A. Listed in the United States Department of Treasury's Circular 750, and

B. Rated at least "A", Class X in the latest edition of "Best's Key Rating Guide" 
published by A.M. Best Company.  

On projects not exceeding $500,000, a bond written by an unrated surety will be 
accepted provided that evidence is submitted to show full compliance with Florida 
State Statutes Section 287.0935.

18. INSURANCE:

Evidence of insurance must comply with the provisions of Paragraph 13.4 of the 
General Conditions.

19. BUILDING DEPARTMENT REGISTRATION:

The awardee and all Sub-Contractors, in order to obtain any required City of 
Hollywood permit, must register with the City of Hollywood Building Department.  
Registration must be current and in effect prior to the execution of the contract by 
the City of Hollywood.  Registration can be obtained upon presentation of

A. Proof of valid insurance with the City of Hollywood named as the Certificate 
Holder to receive notification upon insurance expiration or cancellation;

B. An Occupational License from within the State of Florida, and

C. Either a Broward County Central Examining Board Card (with State of 
Florida Registration) or State of Florida Certification.

20. BUILDING PERMITS:

The CONTRACTOR and Sub-Contractors must obtain the standard Building 
Department Permits as may be required by the City of Hollywood Building 
Department for any work covered under this Contract.   The City of Hollywood shall 
pay all City of Hollywood permit fees including any Federal, State, and County 
surcharges applicable at the time that the permit is issued.  The Contractor or Sub-
Contractors shall be responsible for obtaining all inspections required under Section 
305 of the latest Broward edition of the South Florida Building Code.  

The Contractor shall obtain all other required permits and licenses as specified in 
Section 1.6 of the Supplementary Conditions.  Payment for all applicable permit 



and license fees shall be made in accordance with Section 1.6 of the 
Supplementary Conditions.

21. PUBLIC ENTITY CRIMES FORM:

A person or affiliate who has been placed on the convicted vendor list following a 
conviction for public entity crime may not submit a bid on a contract to provide any 
goods or services to a public entity, may not submit a bid on a contract with a 

public entity for the construction or repair of a public building or public work, 
may not submit bids on leases of real property to public entity, may not be awarded 
or perform work as a contractor, supplier, subcontractor, or consultant under a 
contract with any public entity, and may not transact business with any public entity 
in excess of the threshold amount provided in section 287.017, for CATEGORY 
TWO for a period of 36 months from the date of being placed on the convicted 
vendor list.



PROPOSAL

TO THE MAYOR AND COMMISSIONERS
CITY OF HOLLYWOOD, FLORIDA

SUBMITTED

Dear Mayor and Commissioners:

The undersigned, as BIDDER, hereby declares that the only person or persons interested 
in the Proposal as principal or principals is or are named herein and that no other person 
than herein mentioned has any interest in this Proposal or in the Contract to be entered 
into; that this Proposal is made without connection with any other person, company or 
parties making a Bid or Proposal; and that it is in all respects fair and in good faith without 
collusion or fraud.

The BIDDER further declares that he has examined the site of the Work and informed 
himself fully in regard to all conditions pertaining to the place where the Work is to be 
done; that he has examined the Drawings and Specifications for the Work and contractual 
documents relative thereto, including the Notice to Bidders, Instructions to Bidders, 
Proposal Form, Form of Bid Bond, Form of Contract and Form of Performance Bond, 
General, Supplementary and Technical Specifications, Addenda and Drawings, Local 
Minority Business Enterprise and Local Small Business Enterprise Program (Exhibits A 
through D) and has read all of the Provisions furnished prior to the opening of bids; and 
that he has satisfied himself relative to the work to be performed.

If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into 
and execute the Contract with the City of Hollywood, Florida, in the form of Contract 
specified; of which this Proposal, Instructions to Bidders, General Specifications, Local 
Minority Business Enterprise and Local Small Business Enterprise Program (Exhibits A 
through D), Supplementary Conditions and Drawings shall be made a part for the 
performance of Work described therein; to furnish the necessary bond equal to one 
hundred (100) percent of the total Contract base bid, the said bond being in the form of a 
Cash Bond or Surety Bond prepared on the applicable approved bond form furnished by 
the CITY; to furnish all necessary materials, equipment, machinery, tools, apparatus, 
transportation, supervision, labor and all means necessary to construct and complete the 
work specified in the Proposal and Contract and called for in the Drawings and in the 
manner specified; to commence Work on the effective date established in the "Notice to 
Proceed" from the ENGINEER; and to complete all Contract Work with the time specified 
in the Bid Form, as may be modified by Article 14, Instructions to Bidders, and stated in 
the "Notice to Proceed" or pay liquidated damages for each calendar day in excess 
thereof, or such actual and consequential damages as may result therefrom.



The BIDDER acknowledges receipt of the following addenda:

No. Dated

No. Dated

No. Dated

And the undersigned agrees that in case of failure on his part to execute the said Contract 
and the Bond within ten (10) days after being presented with the prescribed Contract 
forms, the check or Bid Bond accompanying his bid, and the money payable thereon, shall 
be paid into the funds of the City of Hollywood, Florida, otherwise, the check or Bid Bond 
accompanying this Proposal shall be returned to the undersigned.

Attached hereto is a certified check on the 

 Bank of 

 or approved Bid Bond for the sum of 

 Dollars ($ ) according to the conditions under the 

Instructions to Bidders and provisions therein.

WHEN THE BIDDER IS AN INDIVIDUAL:

(Signature of Individual)

(Printed Name of Individual)

(Address)



WHEN THE BIDDER IS A SOLE PROPRIETORSHIP
OR OPERATES UNDER A TRADE NAME:

(Name of Firm)

(Address)

 (SEAL)
(Signature of Individual)

(Printed Name of Individual)

WHEN THE BIDDER IS A PARTNERSHIP:

(Name of Firm) A Partnership

(Address)

By: (SEAL)
(Partner)

(Printed Name of Partner)

Name and Address of all Partners:



WHEN THE BIDDER IS A JOINT VENTURE:

(Correct Name of Corporation)

(Address)

By: (SEAL)

(Printed Name & Official Title)

Organized under the laws of the State of , and authorized by 
law to make this bid and perform all work and furnish materials and equipment required 
under the Contract Documents.

WHEN THE BIDDER IS A CORPORATION:

(Correct Name of Corporation)

(Address of Corporation)

By: (SEAL)

(Printed Name & Official Title)

Organized under the laws of the State of , and authorized by 
law to make this bid and perform all Work and furnish materials and equipment required 
under the Contract Documents.



CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES

ENGINEERING & CONSTRUCTION SERVICES DIVISION

PROPOSAL BID FORM

Project No.: PR 10-004 Project Name: Zinkil Park – Southwest 
Parking Lot

Account No.: 
If this Proposal is accepted, the undersigned Bidder agrees to complete all work under 
this contract within 90 calendar days following the issuance of the Notice to Proceed.  
UNIT PRICE PREVAILS OVER TOTAL PRICE.  All entries on this form must be typed 
or written in block form in ink.  Quantities provided are for information purposes.

BASE BID:
The contractor shall provide and supply all labor, equipment and materials necessary to 
install the operational new curbed parking lot with drain field at the southwest corner of 
Zinkil Park (Phase I); and install the new landscaping in the existing parking swale area 
along the east side of Zinkil Park (Phase II) per the project plans.  Phase I work shall be 
complete prior to starting Phase II work.

No. Description Qty Unit Unit Price Total

1. General Conditions, Mobilization, Insurance, 
etc. 1 LS

2. Removal & Disposal of existing swale pavers 
and limerock base. 3,650 SF

3. Removal of existing trees w/roots, gravel 
walkways, excess soil, and grass as required 
for new construction.  Remove & re-install HC 
parking sign 1 LS

4. Removal & Disposal of Existing Concrete 
Sidewalk Slabs 425 SF

5. New Oak Trees 16 EA

6. New Sod 1 LS

7. New Shrubs 160 EA

8. Site Grading 1 LS

9. Type “D” Curbing 360 LF

10. Asphalt with Limerock for driveway & parking 
lot 6,500 SF

11. Entry Gate including the three gate posts 1 LS



CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES

ENGINEERING & CONSTRUCTION SERVICES DIVISION

PROPOSAL BID FORM

12. Pavement Markings & Striping 1 LS

13. Signage - Stop, Right Turn, Lot Closed 4 EA

14. 6" Concrete Sidewalk in Driveway 140 SF
15. 4” Concrete Sidewalk on east and west side of 

park.  Also new Gate Wheel Pad. 275 SF

16. Irrigation - Modifications & New Zones 1 LS

17. Two Catch Basins with Drain Field 1 LS

18. New Section of crushed Walkway Path to 
Match Existing Path 1 LS

19. Remove & Re-install Rower Exercise Station 
Including Foundation, Borders, and Mulch to 
match existing. 1 LS

BASE BID TOTAL: $

Company Name:

Signature:       Date:



CERTIFIED COPY
RESOLUTION OF BOARD OF DIRECTORS

(Name of Corporation)

RESOLVED that 

 of 
(Person Authorized to Sign) (Name of Corporation)

be authorized to sign and submit the Bid or Proposal of this corporation
for the following project:

The foregoing is a true and correct copy of the Resolution adopted by
 at a meeting of its Board of

(Name of Corporation)

Directors held on the  day of , 20 .

By: (SEAL)

    
                   (Printed Name & Official Title)

The above Resolution MUST BE COMPLETED if the Bidder is a Corporation.
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APPROVED BID BOND
(Construction)

STATE OF FLORIDA
COUNTY OF BROWARD
CITY OF HOLLYWOOD

KNOW ALL MEN BY THESE PRESENTS: 

That we , as Principal, and 

, as Surety, are held 

and firmly bound unto the City of Hollywood in the sum of 

Dollars ($ ) lawful money 

of the United States, amounting to 10% of the total Bid Price, for the payment of said sum, we bind 

ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these 

presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has submitted the 

accompanying bid, dated ,20

for: 

NOW, THEREFORE, if the principal shall not withdraw said bid within 60 days after date of the 

same and shall within ten days after the prescribed forms are presented to him for signature, enter 

into a written contract with the CITY, in accordance with the bid as accepted, and give bond with 

good and sufficient surety or sureties, and provide the necessary Insurance Certificates as may be 

required for the faithful performance and proper fulfillment of such Contract, then this obligation shall 

be null and void.
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In the event of the withdrawal of said bid within the specified period, or the failure to enter into such 

contract and give such bond and insurance within the specified time, the principal and the surety 

shall pay to the City of Hollywood the difference between the amount specified in said bid and such 

larger amount for which the City of Hollywood may in good faith contract with another party to 

perform the work and/or supply the materials covered by said bid.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their 

several seals this  day of , 20 , the name and corporate seal 

of each corporate party being hereto affixed and these presents duly signed by its undersigned 

representative, pursuant to authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL:
Signed, sealed and delivered in the presence of:

Witness Signature of Individual

Address

Printed Name of Individual

Witness

Address
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WHEN THE PRINCIPAL IS A CORPORATION:

Attest:

Secretary Name of Corporation

Business Address

By:
(Affix Corporate Seal)

Printed Name

Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, , certify that I am the secretary of the Corporation named as 

Principal in the attached bond; that  who signed the 

said bond on behalf of the Principal, was then  of said 

Corporation; that I know his signature, and his signature thereto is genuine and that said bond was

duly signed, sealed and attested for and on behalf of said Corporation by authority of its governing 

body.

Secretary

(Seal)
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TO BE EXECUTED BY CORPORATE SURETY:

Secretary Corporate Surety

Business Address

By:
(Affix Corporate Seal)

Attorney-In-Fact

Name of Local Agency

Business Address

STATE OF FLORIDA
COUNTY OF BROWARD
CITY OF HOLLYWOOD

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared 

 to me well known, who being by me first duly sworn upon oath 

says that he is the attorney-in-fact for the  and  that he has been 

authorized by  to execute the foregoing bond on behalf 

of the CONTRACTOR named therein in favor of the City of Hollywood, Florida.

Subscribed and sworn to before me this  day of , 20 .

Commission Number: Notary Public, State of Florida

My Commission Expires: Printed Name of Notary



1
E:\PDFConverter\In\DCM\Zinkil Park Contract.doc

INFORMATION REQUIRED OF BIDDERS

GENERAL INFORMATION

The Bidder shall furnish the following information.  Failure to comply with this requirement may cause its 
rejection.  Additional sheets shall be attached as required.

1. Contractor's Name/Address:

2. Contractor's Telephone Number:

3. Qualifier's Name:

4. Contractor's Primary Classification:

State Registration Number (attach copy, if applicable):

Contractor's Certification/Competency Number (attach copy):

Issuing Agency:

Occupational License Number (attach copy):

Issuing Agency:

5. Number of years as a Contractor in construction work of the type involved in this Contract:

6. List the names and titles of all officers of Contractor's firm:

7. Name of person who inspected site or proposed work for your firm:

Name:

Date of Inspection:

NOTE:  If requested by the City, the Bidder shall furnish a notarized financial statement, references and 
other information, sufficiently comprehensive to permit an appraisal of his current financial condition.
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LIST OF SUB-CONTRACTORS

The Bidder SHALL list below the name, address, and phone number of each Sub-Contractor who will 
perform work under this Contract in excess of one-half percent of the total bid price, and shall also list the 
portion of the work which will be done by such Sub-Contractor.  After the opening of Proposals, changes 
or substitutions will be allowed with written approval of the City of Hollywood.  Sub-Contractors must be 
properly licensed and hold a valid Certificate of Competency.

Work to be Performed Sub-Contractor's Name/Address   Telephone #

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

NOTE:  Attach additional sheets if required.
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REFERENCES

INFORMATION REQUIRED OF BIDDERS

Contractor's Name: Phone Number: 

Contractor’s Address: 

Please list all of the projects you have completed in the last three (3) years, by using the following table.  

Project Name or
Description: Location/Address:

Completion 
Date

Contract 
Amount

Contact Person
Name & Phone 
Number:

1.

2.

3.

4.

5.

6.

7.
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8.

9.

10.

11.

12.

13.

14.

15.

You may attach additional sheets as necessary References - Page 2
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                                                   CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES

ENGINEERING & CONSTRUCTION SERVICES DIVISION

TRENCH SAFETY FORM

This form must be completed and signed by the Bidder.

Failure to complete this form may result in the bid being declared non-responsive.

Bidder acknowledges that the Florida Trench Safety Act, Section 553.60 et.seq., which became effective 
October 1, 1990. shall be in effect during the period of construction of the project.  The Bidder by signing 
and submitting the bid is, in writing, assuring that it will perform any trench excavation in accordance with 
applicable trench safety standards.  The Bidder further identifies the following separate item of cost of 
compliance with the applicable trench safety standards as well as the method of compliance:

Method of Compliance Cost

Total: $

Bidder acknowledges that this cost is included in the applicable items of the Proposal and in the Grand 
Total Bid Price.  Failure to complete the above may result in the bid being declared non-responsive.

The Bidder is, and the City and Engineer are not, responsible to review or assess Bidder’s safety 
precautions, programs of costs, of the means, methods, techniques or technique adequacy, 
reasonableness of cost, sequences of procedures of any safety precaution, program or cost, including but 
not limited to, compliance with any and all requirements of Florida Statute Section 553.60 et. seq. cited as 
the Trench Safety Act”.  Bidder is, and the City and Engineer are not, responsible to determine, if any 
safety or safety related standards apply to the project, including but not limited to, the “Trench Safety Act”.

Witness Signature Builder’s Signature

Witness Printed Name Printed Name

Witness Address Title

Date Date
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EXHIBIT A
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Local Minority Business Enterprise (MBE) and Local Small Business Enterprise 
(SBE) Program 

It is the policy of the City of Hollywood that Local Minority Business Enterprises (MBEs) 
and Local Small Business Enterprises (SBEs) as defined in the City of Hollywood’s 
Local MBE/SBE Program policies and procedures shall have the maximum opportunity 
to participate in the performance of all aspects of contracting and subcontracting 
opportunities for the City of Hollywood. In this regard, the City of Hollywood and its 
contractors will take all necessary and reasonable steps to ensure that qualified local 
minority business enterprises and qualified local small business enterprises have the 
maximum opportunity to compete for and perform such contracts/subcontracts and 
provide materials for such contracts/subcontracts.

Upon submission of a bid/proposal, failure of any Bidder/Proposer to comply with 
this policy which seeks to maximize the use of qualified local minority business 
enterprises and qualified local small business enterprises shall result in the 
bid/proposal being deemed non-responsive.  Upon the bid/proposal being deemed 
non-responsive, the bid/proposal shall be recommended for rejection from the 
procurement process.  The City Manager will make the final decision regarding the 
rejection of the bid/proposal.  Upon contract award, failure of any Bidder/Proposer to 
comply with this policy which seeks to maximize the use of qualified local minority 
business enterprises and qualified local small business enterprises shall constitute a 
breach of contract.  Upon such breach, the City of Hollywood may at its own option, 
terminate the contract and/or pursue any and all other appropriate remedies available 
under the contract or otherwise under applicable law.

If a Contractor, Bidder or Proposer uses a local business as a Subcontractor or 
Material Supplier on a City project that is eligible to be qualified as a local 
minority business enterprise or a local small business enterprise in accordance 
with the City’s Local MBE/SBE Program, but the business is not currently 
qualified as a qualified local minority business enterprise or a qualified local 
small business enterprise, the Work or Material Supplies provided by the local 
business WILL NOT be counted as qualified local business enterprise 
participation.  The local small business or local minority business must be 
qualified as a local minority business enterprise or a local small business 
enterprise in accordance to the City’s Local MBE/SBE Program prior to the 
submission of the bid/proposal for the project to have the Work or Material 
Supplies provided by the local minority business enterprise or local small 
business enterprise counted as qualified local business enterprise participation.  

Notification is hereby given that qualified local minority business and qualified local 
small business enterprises are encouraged to participate in the City of Hollywood’s 
Local Minority Business Enterprise and Local Small Business Enterprise Program by 
submitting a bid/proposal package for this project.  Local Minority Business Enterprise 
and Local Small Business Enterprise Program information and application can be 
obtained by visiting www.hollywoodfl.org/minority-small-business-enterprise/.
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CONTRACT AWARD CONDITIONS:

Contract award will be conditioned on meeting the requirements of this section. The City 
of Hollywood requires the following: 

1. Submission by the Bidder/Proposer of the completed “Tabulation of 
Subcontractor and Material Suppliers” form (Exhibit B) with the bid/proposal;

2. The names and addresses of all Subcontractors and Material Suppliers. Clearly 
designate which Subcontractors and Material Suppliers are qualified local 
minority business and qualified local small business enterprises that will 
participate in the contract;

3. A description of the Work and/or Materials that each qualified local minority 
business and qualified local small business enterprises will perform or supply;

4. The dollar amount or percentage of the Work and/or Materials that each qualified 
local minority business and qualified local small business enterprise will provide 
on the project; 

5. Actual participation of qualified local minority businesses and/or qualified local 
small businesses listed on the “Tabulation of Subcontractor and Material 
Suppliers” form (Exhibit B) that is provided with this Bid/Request for Proposal 
document that demonstrates that the use of such businesses on this project is 
maximized. If the actual participation of qualified local minority businesses and 
qualified local small businesses is not maximized, the bidder shall submit with its 
bid packet documentation all good faith efforts (successful and unsuccessful) that 
were engaged to maximize the use of qualified local minority businesses and/or 
qualified local small businesses on this project.

The information required by items 1-5 of this section is to be provided with the sealed 
bid/proposal.  Only under extraordinary conditions, not attributable to fault or neglect on 
the part of the Bidder/Proposer, will evidence of good faith efforts undertaken prior to 
submission of the Bid/Proposal be accepted after opening.  Efforts undertaken after 
bid/proposal submissions are not relevant to the decision to award.

The City of Hollywood reserves the right to accept or reject any or all bids, reserves the 
right to waive any or all irregularities, and to award the contract to the responsible and 
responsive Bidder/Proposer whose bid is determined by the City to be in its best 
interest.

GOALS: 

A numeric goal has not been assigned to this project.  Bidder/Proposers are required to 
comply with all other requirements of this policy that seeks to maximize the participation 
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qualified local minority business and qualified local small business Subcontractors and 
Material Suppliers on this project. 

GOOD FAITH EFFORTS:

A condition of contract award is that the contract award be made only to the 
Bidder/Proposer (including MBEs/SBEs Bidders/Proposers that are qualified in 
accordance with the City of Hollywood Local MBE/SBE Program policies and 
procedures, or MBEs/SBEs/DBEs/DWBEs certified by another governmental body who 
would also qualify a local MBE/SBE) who maximizes the utilization of qualified local 
MBEs/SBEs or who makes good faith efforts to maximize the use of qualified local 
MBE/SBE Subcontractors and/or Material Suppliers on the project. The City of 
Hollywood will determine whether a Bidder/Proposer has made good faith efforts if the 
Bidder/Proposer does the following:

1. Submits a completed “Tabulation of Subcontractors and Material Suppliers” form 
which lists the qualified local minority businesses and qualified local small 
businesses in accordance with the “Contract Award Conditions Items 1-5,” that 
the Bidder’s/Proposer’s commits to use on this project to maximize participation 
of qualified local MBE/SBE Subcontractors and/or Material Suppliers. If the 
Bidder/Proposer does not maximize the participation of qualified local minority 
businesses and qualified local small businesses on this project, the 
Bidder/Proposer shall submit documentation of good faith efforts both successful 
and unsuccessful made by the Bidder/Proposer to maximize such participation. 
The good faith documentation should be submitted in the sealed bid/proposal 
packet for this project.  Bidders/Proposers must submit the “Local MBE/SBE 
Unavailability Form (Exhibit C) in the sealed bid/proposal packet for this project.  
All other documentation to verify good faith efforts must be submitted in the 
bid/proposal packet if the participation of qualified local minority business and 
qualified local small business enterprises is not maximized on this project.

If the Bidder/Proposer does not maximize the participation of qualified local 
MBEs/SBEs on this project, the Bidder/Proposer must provide all documentation 
with its bid/proposal which by its scope, quality, quantity and intensity of the different 
kinds of efforts the Bidder/Proposer made to maximize participation can be confirmed 
and be evaluated. The documentation should be provided both as to those efforts 
wherein the Bidder/Proposer was successful in obtaining participation and those where 
it was not. In the latter case, the documentation should further indicate the reason for 
lack for success, i.e. Subcontractor’s and/or Material Supplier’s bid too high, 
Subcontractor and/or Material Supplier who bids is apparently not qualified to perform 
the particular services, no bids received, etc.

Mere pro forma efforts are not good faith efforts to meet the qualified local 
MBE/SBE requirements. The Bidder/Proposer should submit written 
documentation of good faith efforts with bid/proposal when the participation of 
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qualified local MBEs/SBEs on this project is not maximized, if they wish to be 
awarded the contract.

The City of Hollywood will consider the following list of types of actions as a part of the 
Bidder’s/Proposer’s good faith efforts to obtain qualified local MBE/SBE Subcontractor 
and/or Material Supplier participation. It is not intended to be a mandatory checklist, nor 
is it intended to be exclusive or exhaustive. Other factors or types of efforts may be 
relevant in appropriate cases.

a. Soliciting through all reasonable and available means (e.g. attendance at pre-bid 
meetings, advertising and/or written notices) the interest of all qualified local 
MBEs/SBEs who have the capability to perform the Work or provide Materials 
needed to complete the project. The Bidder/Proposer must solicit this interest 
within sufficient time to allow the qualified local MBEs/SBEs to respond to the 
solicitation. The Bidder/Proposer must determine with certainty if the qualified 
local MBEs/SBEs are interested by taking appropriate steps to follow-up the 
initial solicitations.

b. Selecting portions of the Work to be performed or portions of the Materials to be 
provided by qualified local MBEs/SBEs in order to increase the likelihood that 
qualified local MBE/SBE participation is maximized. This includes, where 
appropriate, breaking out contract Work items or Material items into economically 
feasible units to facilitate qualified local MBE/SBE participation, even when the 
Bidder/Proposer might otherwise prefer to perform these Work items or provide 
these Material items with its own forces.

c. Providing interested qualified local MBEs/SBEs with adequate information about 
the plans, specifications and requirements of the contract in a timely manner to 
assist the qualified local MBEs/SBEs in responding to a solicitation.

d. (1) Negotiating in good faith with interested qualified local MBEs/SBEs. It is 
the Bidder’s/Proposer’s responsibility to make a portion of the Work or 
Materials available to the qualified local MBE/SBE Subcontractors and 
Material Suppliers and to select those portions of the Work or Material 
needed consistent with the available qualified local MBE/SBE 
Subcontractors and Material Suppliers, so as to facilitate qualified local 
MBE/SBE participation. Evidence of such negotiation includes the names, 
addresses and telephone numbers of qualified local MBEs/SBEs that were 
considered; a description of the information provided regarding the plans 
and specifications for the Work or Materials selected for subcontracting; 
and evidence as to why additional agreements could not be reached for 
qualified local MBEs/SBEs to perform the Work or provide the Materials.

(2) A Bidder/Proposer using good business judgment would consider a 
number of factors in negotiating with Subcontractors and Material 
Suppliers, including qualified local MBE/SBE Subcontractors and Material 



EXHIBIT A

E:\PDFConverter\In\DCM\Zinkil Park Contract.doc     
11

Suppliers, and would take a firm’s price and capabilities into consideration. 
However, the fact that there may be some additional costs involved in 
finding and using qualified local MBEs/SBEs is not in itself sufficient 
reason for a Bidder/Proposer’s failure to seek to maximize the use of 
qualified local MBEs/SBEs as long as such costs are reasonable and/or 
may be offset by other less tangible benefits. Also, the availability or 
desire of a Bidder/Proposer, including a qualified Local MBE/SBE 
Bidder/Proposer to perform the Work or provide the Materials of a contract 
with its own organization does not relieve the Bidder/Proposer the 
responsibility to make good faith efforts and maximize utilization of other 
qualified local MBE/SBEs.  Bidder/Proposers are not, however, required to 
accept higher quotes from qualified local MBEs/SBEs if the price 
difference is excessive or unreasonable or the qualified local MBEs/SBEs 
are not qualified to perform the Work. These decisions should, however, 
be supportable and documented as part of the required Good Faith 
Efforts.

5. Making efforts to assist interested qualified local MBEs/SBEs in obtaining 
bonding, lines of credit, or insurance as required by the City of Hollywood or 
Bidder/Proposer.

6. Making efforts to assist interested qualified local MBEs/SBEs in obtaining 
necessary equipment, supplies, Materials, or related assistance and services.

7. Effectively using the services of available minority/women/small business 
community organizations; minority/women/small contractors’ groups; local, state, 
and Federal minority/women/small business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the 
recruitment and placement of minority/women/small businesses.  

In determining whether a Bidder/Proposer has made good faith efforts, the City of 
Hollywood will take into account the performance of other Bidders/Proposers in meeting 
the requirements of the bid/proposal and historical participation by qualified local 
MBEs/SBEs involving similar Work or Materials. For example, when the apparent 
successful Bidder/Proposer fails to obtain or fails to maximize qualified local MBE/SBE 
participation, but others Bidders/Proposers obtained and/or maximized qualified local 
MBE/SBE participation, the City of Hollywood will reasonably raise questions whether, 
with additional reasonable efforts, the apparent successful Bidder/Proposer could have 
obtained and/or maximized qualified local MBE/SBE participation.  As indicated, a 
reasonable level of local MBE/SBE participation (maximization) may not be apparent 
until after bids/proposals are opened and participation and good faith efforts of various 
bidders/proposers compared.  Therefore, it is recommended that in all cases, all good 
faith efforts be documented, and evidence of such included with the bid/proposal.  

Even if a Bidder/Proposer is a qualified local MBE/SBE, maximizing the utilization of 
other qualified local MBEs/SBEs is still required. If the Bidder/Proposer is not successful 
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in achieving maximum participation of qualified local MBE/SBE Subcontractors and 
qualified local MBE/SBE Material Suppliers on this project, the Bidder/Proposer shall 
document good faith efforts both successful and unsuccessful that were engaged to 
utilize other qualified local MBE/SBE Subcontractors and qualified local MBE/SBE 
Material Suppliers and submit the good faith efforts documentation in the sealed bid 
packet. 

LOCAL MBE/SBE TERMINATIONS/SUBSTITUTIONS:

A Bidder/Proposer shall not terminate for convenience a qualified local MBE/SBE 
Subcontractor or qualified local MBE/SBE Material Supplier and then perform the Work 
or provide the Materials of the terminated subcontract within its own forces or those of 
an affiliate without the prior consent of the City of Hollywood.

When a qualified  local MBE/SBE Subcontractor or local MBE/SBE Material Supplier is 
terminated or fails to complete its Work or fails to provide the Materials on the contract 
for any reason, the prime contractor shall make good faith efforts to find another 
qualified local MBE/SBE Subcontractor or qualified local MBE/SBE Material Supplier to 
substitute for the original qualified local MBE/SBE. These good faith efforts shall be 
directed at finding another qualified ocal MBE/SBE to perform at least the same amount 
of Work or provide the same amount of Materials under the contract as the qualified 
local MBE/SBE that was terminated to the extent needed to meet the contract goal or 
commitment.

The City of Hollywood shall have the right to consider price, quality, past performance 
including meeting qualified local MBE/SBE commitments, time required for performance 
and qualifications of the Bidder/Proposer in making the award.

PAYMENT:

Upon contract award, the City of Hollywood does not count the participation of the 
qualified local MBE/SBE Subcontractor or qualified local MBE/SBE Material Supplier 
toward the prime contractor’s qualified local MBE/SBE achievement or its overall goal 
until the amount being counted toward the goal or achievement has been paid to the 
qualified  local MBE/SBE. The contractor shall submit to the City of Hollywood in 
accordance with the attached “City of Hollywood Subcontractor and Material Supplier 
Payment Certification” form (Exhibit D) to validate payment to the qualified local 
MBE/SBE and the amount of the qualified local MBE/SBE achievement/goal achieved 
to date. The form must be complete and notarized by all appropriate parties. Failure to 
certify payments to Subcontractors and Material Suppliers or failure to truthfully certify 
payments to Subcontractors and Material Suppliers shall result in no further payments 
to Contractor.

Records of progress payments made by prime contractors to qualified local MBE/SBE 
Subcontractors and/or Material Suppliers are required at least on a monthly basis. 
However, information can be submitted more frequently than monthly. 
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Payment will be due to the Contractor from the City of Hollywood thirty (30) days after 
receipt of invoice, provided that Contractor shall not submit more than one invoice per 
thirty-day period. Payment may be withheld by the City due to failure by the Contractor 
to comply with the Specifications, because unacceptable equipment or Materials were 
delivered as determined by the City’s inspection or failure by the Contractor to comply 
with the “Prompt Payment: Late Payments by Contractors to Subcontractor and Material 
Suppliers; penalty:” clause. The City shall notify the Contractor of any unsatisfactory 
performance or non-compliance with the “Late Payments by Contractors to 
Subcontractor and Material Suppliers” clause as soon as practicable so that it can be 
corrected without delaying payment if possible.

PROMPT PAYMENT: LATE PAYMENTS BY CONTRACTORS TO 
SUBCONTRACTOR AND MATERIAL SUPPLIERS; PENALTY: 

When a contractor receives from the City of Hollywood any payment for 
contractual services, commodities, materials, supplies, or construction contracts, 
the contractor shall pay such moneys received to each Subcontractor and 
Material Supplier in proportion to the percentage of Work completed by each 
Subcontractor and Material Supplier at the time of receipt. If the contractor 
receives less than full payment, then the contractor shall be required to disburse 
only the funds received on a pro rata basis with the Subcontractors and Material 
Suppliers, each receiving a prorated portion based on the amount due on the 
payment. If the contractor without reasonable cause fails to make payments 
required by this section to Subcontractors and Material Suppliers within 15 
Working days after the receipt by the contractor of full or partial payment, the 
contractor shall pay to the Subcontractors and Material Suppliers a penalty in the 
amount of 1 percent of the amount due, per month, from the expiration of the 
period allowed herein for payment. Such penalty shall be in addition to actual 
payments owed. Retainage is also subject to this prompt payment requirement 
and must be returned to the Subcontractor or Material Supplier whose Work has 
been completed, even if the prime contract has not been completed. The 
Contractor shall include the above obligation in each subcontract it signs with a 
Subcontractor or Material Supplier.

ADMINISTRATIVE RECONSIDERATION:

If the City of Hollywood determines that the apparent successful Bidder/Proposer has 
failed to meet the requirements of this policy before awarding the contract, it will provide 
the Bidder/Proposer the opportunity for administrative reconsideration that will include 
the following:

The Bidder/Proposer will have the opportunity to demonstrate how the 
Bid/Proposal met the requirements of the program. The Request for 
Reconsideration shall be submitted within five (5) working days after 
receipt of Notice of Determination. The Request for Reconsideration shall 
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address the issues of whether the Bidder/Proposer met the goals, if any, 
or made adequate good faith efforts to meet the goals. If no goal was 
required, the Bidder/Proposer will have the opportunity to demonstrate 
how the Bidder/Proposer maximized the participation of qualified local 
MBE/SBE Subcontractors and local Material Suppliers on this project 
and/or submitted documentation that demonstrated adequate good faith 
efforts (successful and unsuccessful) were engaged by the 
Bidder/Proposer to maximize the participation of qualified local MBE/SBE 
Subcontractors or qualified local Material Suppliers on this project. 

The City of Hollywood will send the Bidder/Proposer a written decision on 
reconsideration, explaining the basis for its finding.

EQUAL OPPORTUNITY ASSURANCE: 

The contractor, sub recipient , Subcontractor or Material Supplier shall not discriminate 
on the basis of race, color, national origin, or sex in the performance of this contract. 
Failure by the contractor to carry out these requirements is a material breach of his 
contract, which may result in termination of this contract or such other remedy as the 
recipient deems appropriate.

The Contractor shall include this assurance in each subcontract it signs with a 
Subcontractor or Material Supplier. 
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EXHIBIT B

Tabulation of Subcontractors and Material Suppliers

The Undersigned states that the following is a complete list of the proposed Subcontractors and Material Suppliers on this Project and the class of work to be performed by each, 
and that such list will not be added to nor altered without written consent of the City of Hollywood. Please add more lines if necessary.

Must provide (Check appropriate Business Type)
Percentage or Price Local Local 
of Work/Materials Minority Small          Other 

Subcontractor Name and Address Class of Work or Material to complete work Business Business    Business

1.       

2.   

3.   

4.   

5.   

Local Local
Minority          Small            Other

Material Suppliers Name &Address Supply/ Material Business Business        Business

1.   

2.       

3.   

4.   

Company Name: By: Completion and submission of this form with   
Date: Title: the bid is mandatory for bid to be considered 

responsive!
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EXHIBIT C

LOCAL MINORITY BUSINESS ENTERPRISE AND LOCAL SMALL BUSINESS 
ENTERPRISE

UNAVAILABILITY FORM

   
I,  
   (Name and Title)

of   

certify that on the   Day of   20

I invited the following qualified local business CONTRACTOR(s) bid work items to be performed in the City of Hollywood.  
(Attach all relevant documentation to verify bid opportunities provided to qualified local businesses.)

QUALIFIED LOCAL MINORITY BUSINESS ENTEPRISE AND QUALIFIED LOCAL SMALL 
BUSINESS ENTERPRISE CONTRACTOR(s) RESPONSE:

1 - Did not bid in response to the invitation

2 - Submitted a bid which was not the low responsible bid

3 - Specify other

Qualified Local MBE/SBE 
Contractor Name and 

Address
Work/Material Supplier  

Sought

Form of Bid Sought (i.e., 
Unit Price, 

Materials/Labor, Labor 
Only, etc.)

Qualified 
Local 

MBE/SBE  
RESPONSE

(1, 2 or 3)

Qualified 
Local 

MBE/SBE 
Telephone 

Number
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EXHIBIT D

City of Hollywood, FL
Subcontractor and Material Supplier Payment Certification

(Check the category that applies to this certification.  One form to be completed for each Subcontractor and Material 
Supplier)

a.   Local SBE Subcontractor/Material Supplier
b.      Local MBE Subcontractor/Material Supplier
c.      Other Subcontractor/Material Supplier

Release of Lien information (agrees with)  or (does not come from) _____________ Payment Application.

Amount of Contract with Subcontractor   or Material Supplier  $____________________________________.

Amount Paid to Date $ ______________________  Percentage Paid to Date _____________________________

This is to certify that  __________________________________________________________________________
                                                          (Subcontractor of Material Supplier)

Received Partial  or Final  payment in the amount of $__________________________ on ______________
(actual amount)                                  (date)

from ____________________________________________________ for labor  or materials  used on
(Name of Prime Contractor)

_________________________________________________________      _______________________________
             (Contract/Project Name)                                                                             (Contract/Project Number)

Printed ___________________________________________  Signed ___________________________________
                                                                         (Prime Contractor Official)

Sworn to and subscribed before me this _________ day of _________________________ A.D., 20 ___________

____________________________________   ________________________________   ____________________
          (Notary Public)                                                           Commission Expires                        Notary Seal

Printed ___________________________________________   Signed __________________________________
                                    (Official of Subcontractor or Material Supplier  of over $1,000 value)

Sworn to and subscribed before me this _________ day of _________________________ A.D., 20 ___________

____________________________________   ________________________________   ____________________
          (Notary Public)                                                           Commission Expires                        Notary Seal

Due:  Contractor shall provide a partial released of lien for each subcontractor and/or material supplier for amounts over 
$1,000 based on the current schedule of values as attached to each Application and Certificate for Payment.  This partial 
release of lien shall include the percentage of work completed this period and be provided to the City of Hollywood the 
earlier of 30 days after payment made to prime contractor or prior to the next payment request by the prime contractor

NOTE:  If the Contractor without reasonable cause fails to make payment to Subcontractors and/or 
Material Suppliers within 15 working days after receipt by the Contractor of full or partial payment, the 
Contractor shall pay the Subcontractor and/or Material Supplier a penalty in the amount of one percent 
(1%) of the amount due, per month, from the expiration of the period allowed herein for payment.  Such 
penalty shall be in addition to the actual payments owed.
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FOR CONSTRUCTION CONTRACTS

ARTICLE 1 - DEFINITIONS

In the interpretation of these Contract Documents the following terms shall have the 
meaning indicated:

ADDENDA - Written or graphic instruments issue prior to the opening of Bids which clarify, 
correct or change the Contract Documents.

CHANGE ORDER - A written order to CONTRACTOR signed by the City Manager or 
his/her authorized designee authorizing an addition, deletion or revision in the work, or an 
adjustment in the Contract Price or the Contract Time, issued after the date of Award.

CITY - The City of Hollywood, Florida.

COMMISSION - The City Commission of the City of Hollywood, Florida, being the 
legislative body of the CITY described in the City Charter.

CONTRACT - The written agreement between the CITY and the CONTRACTOR covering 
the work to be performed in accordance with the other Contract Documents which are 
attached to or referenced in the Contract and made a part thereof.

CONTRACTOR - The person, firm, or corporation with whom the CITY has entered into 
the Contract.

CONTRACT DOCUMENTS - The Notice to Bidders, Instruction to Bidders, Proposal, 
Information Required of Bidders, the Record of the Contract Award by the City 
Commission, the CONTRACTOR’S Response thereto, all Bonds, Agreement, and all 
supporting documents, these General Conditions, the Specifications, Drawings and 
Permits, together with all Addenda and Change Orders issued with respect thereto, and 
any Project Manual.

CONTRACT TIME - The number of days agreed to in the Proposal, commencing with the 
date of the Notice to Proceed for completion of the work.

CONSULTANT - As used herein shall mean the Architect or Engineer who has contracted 
with the City to provide professional services for this Project and who is registered under 
the laws of Florida as a registered Architect, Engineer or Landscape Architect, as 
applicable.
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DATE OF SUBSTANTIAL COMPLETION - The date when the work on the project, or 
specified part thereof, is substantially completed in accordance with the Contract 
Documents, such that the CITY can occupy or utilize the project or specified part thereof 
for the use and purpose for which it was intended.

DAYS - Calendar days of 24 hours measured from midnight.

DRAWINGS - The drawings which show the character and scope of the work to be 
performed and which have been prepared or approved by OWNER’S REPRESENTATIVE 
and are referred to in and are a part of the Contract Documents.

EXCUSABLE DELAY - Delay caused by acts or neglect by the CITY, hurricane, 
tornadoes, fires, floods, epidemics or labor strikes.

GENERAL CONDITIONS - That segment of the Contract Specifications incorporating the 
Provisions common to all CITY Construction Contracts.

INEXCUSABLE DELAY - Any delay caused either (i) by events or circumstances within 
the control of the CONTRACTOR, such as inadequate crewing, slow submittals, material 
deliveries etc., which might have been avoided by the exercises of care, prudence, 
foresight, or diligence on the part of the CONTRACTOR, or (ii) by weather conditions 
(other than hurricanes or tornadoes).

INSPECTOR - The sole authorized representative of the CITY and OWNER’S 
REPRESENTATIVE in all on-site relations with the CONTRACTOR, assigned to make all 
inspections of the work being performed or materials being furnished.

LIQUIDATED DAMAGES - The amount prescribed in the Supplementary Conditions to be 
paid the CITY, or to be deducted from any payments due the CONTRACTOR for each 
day's delay in completing the whole or any specified portion of the work beyond the 
Contract Time.

NOTICE OF AWARD - The written notice by the CITY to the successful Bidder stating 
that upon his execution of the Agreement and other requirements as listed therein within 
the time specified the CITY will sign and deliver the Agreement.

NOTICE TO PROCEED - A written notice by the OWNER’S REPRESENTATIVE to the 
CONTRACTOR fixing the date on which the Contract Time will commence to run and on 
which the CONTRACTOR shall start to perform his obligation under the Contract 
Documents.

OTHER CONTRACTORS – As used herein shall mean any person, firm or corporation 
with whom a Contract has been made by the Owner for the performance of any work on 
the site, which work is not a portion the work covered by the Contract.

OWNER - The CITY of Hollywood, Florida.
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OWNERS REPRESENTATIVE - as used herein shall mean Director of Design & 
Construction Management for the City of Hollywood, 2717 Van Buren Street, Hollywood, 
FL .

"OR EQUAL" - Equivalent or superior in construction, efficiency and effectiveness to a 
type, brand, model or process called out in the Contract Documents to establish a basis of 
quality.

PROJECT MANAGER is the person, who is an employee of the City of Hollywood, who is 
assigned by the Director of Design & Construction Management to manage the Project,
and attempt to resolve issues with the Contract Documents, as a direct representative of 
the Owner.

SHOP DRAWINGS - All certified affidavits, drawings, diagrams, illustrations, schedules 
and other data which are specifically prepared by CONTRACTOR, a Sub-Contractor, 
manufacturer, fabricator, supplier or distributor to illustrate some portion of the work and all 
illustrations, brochures, standard schedules, performance charts, instructions, diagrams 
and other information prepared by a manufacturer, fabricator, supplier or distributor and 
submitted by CONTRACTOR to illustrate material or equipment for some portion of the 
WORK.

SPECIFICATIONS - Division 1 through 16 of these Contract Documents, consisting of 
administrative details and written technical descriptions of materials, equipment, standards 
and workmanship.

SUPERINTENDENT, as used herein refers to the executive representative for the 
Contractor present on the work at all times during progress, authorized to receive and fulfill 
instructions from the Owner’s Representative and capable of superintending the work 
efficiently.

SUPPLEMENTARY CONDITIONS - Division 1 of the Contract Specifications incorporating 
the provisions peculiar to a specific project.

SUB-CONTRACTOR - An individual, firm or corporation having a direct contract with 
CONTRACTOR or with any other Sub-CONTRACTOR for the performance of a part of the 
work.  The term “Sub-CONTRACTOR will include Sub-Sub-CONTRACTORS, Suppliers 
and Material Providers of the CONTRACTOR.

SURETY - The person, firm or corporation responsible for the Bidder's acts in the 
execution of the Contract, or which is bound with and for the CONTRACTOR to insure 
performance of the Contract and payment of all obligations pertaining to the work.

WORK - All the work materials or products specified, indicated, shown or contemplated in 
the Contract Documents to construct and complete the improvement, including all 
alterations, modifications, amendments or extension thereto made by Change Orders.
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PROPOSAL GUARANTY, as used herein shall mean that the bid bond or good faith 
deposit designated in the Proposal, to be furnished by the Bidder as a guaranty of good 
faith to enter into a Contract with the Board, if the Contract is awarded to him.

WRITTEN NOTICE, shall be deemed to have been duly served if delivered in person to 
the individual or to a member of the firm or to an officer of the corporation for whom it is 
intended, if delivered at or sent by registered mail to the last business address known to 
him who gives notice.

BENEFICIAL OCCUPANCY, as used herein means that date at which time the project 
is substantially completed, as determined by Owner’s Representative, and the Owner 
may occupy the project with furniture, equipment and accessories required for the 
operation of the facility.  It does not refer to any prior dates wherein the Owner employs 
other contractors to work on the same site of the project.

PUNCH LIST, as used herein shall refer to a list of items of work required by the Contract 
Documents which after inspection by the Consultant or Owner’s Representative has been 
termed to be deficient and/or inconsistent with the Contract Documents.  This list will be 
complied, and submitted to the Contractor, only upon substantial completion of the project, 
as determined by the Owner’s Representative or Consultant.

FINAL COMPLETION, as used herein means that date subsequent to the date of 
Beneficial Occupancy at which time the project, including the correction of all punch list 
items, is totally completed in all of its detail for final acceptance, to the satisfaction of the 
Consultant and Owner’s Representative.

SUBSTANTIAL COMPLETION, as used herein, the date on which, as certified in writing 
by CONSULTANT, the work, or a portion thereof designated by CONTRACT 
ADMINISTRATOR, in it’s sole discretion, is at a level of completion in substantial 
compliance with the CONTRACT documents such that all conditions of permits and 
regulatory agencies have been satisfied and the Owner or its designee can enjoy use or 
occupancy and use or operate it in all respects for its intended purpose.  A Certificate of 
Occupancy must be issued for substantial completion to be achieved, however, the 
issuance of a Certificate of Occupancy or the date thereof is not determinative of the 
achievement or date of substantial completion.

ARTICLE 2 - ORGANIZATIONAL ABBREVIATIONS

Abbreviations of organizations which may be used in these Specifications are:

AASHTO: American Association of State Highway and Transportation Officials 

ACI: American Concrete Institute

AIA: American Institute of Architects
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AISC: American Institute of Steel Construction

AITC: American Institute of Timber Construction

ANSI: American National Standards Institute

APWA: American Public Works Association

ASTM:American Society for Testing and Materials

ASCE: American Society of Civil OWNER’S REPRESENTATIVES

ASME: American Society of Mechanical OWNER’S Representatives

ASHRAE: American Society of Heating, Refrigerating and Air Conditioning OWNER’S 
Representatives

AWPA: American Wood Preservers Association

AWWA: American Water Works Association

AWS: American Welding Society

BCEQCB: Broward County Environmental Quality Control Board

CRSI: Concrete Reinforcing Steel Institute

DER: Florida Department of Environmental Regulation

DNR: Florida Department of Natural Resources

FDOT: Florida Department of Transportation

FP&L: Florida Power and Light

IEEE: Institute of Electrical and Electronic OWNER’S Representatives

NACE:National Association of Corrosion OWNER’S Representatives

NCPI: National Clay Pipe Institute

NEC: National Electrical Code

NEMA: National Electrical Manufacturers Association
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NFPA: National Fire Protection Association

OSHA: Occupational Safety and Health Act

PCI: Prestressed Concrete Institute

SFBC: South Florida Building Code, Broward Edition, Latest Revision

SFWMD: South Florida Water Management District

SSPC: Structural Steel Painting Council

UL: Underwriters' Laboratories, Inc.

UNCLE: Utility Notification Center for Location before Excavation 
(1-800-432-4770)

USEPA: United States Environmental Protection Agency

USGS: United States Geological Survey

WWEMA: Water and Wastewater Equipment Manufacturers Association

ARTICLE  3 – ADMINISTRATION OF THE CONTRACT

The Consultant and the Project Manager will provide Administration of the 
Contract hereinafter described.  For those projects for which the City of 
Hollywood serves as the Consultant (Architect of Record) all references to the 
Consultant shall be considered to be to the Project Manager.

The Consultant and the Project Manager will have authority to act on behalf of the 
Owner to the extent provided in the Contract Documents, unless otherwise 
modified by written instrument which will be issued to the Contractor.  All 
instructions to the Contractor shall be issued through the Consultant, except under 
special circumstances when instructions may be issued by the Project Manager or 
with the Project Manager approval, by the Architect reporting to him/her, or the 
Engineer reporting to him/her.

The Consultant, the Project Manager and other personnel authorized by the Owner, 
shall at all times have access to the Work whenever it is in preparation or progress. 
The Contractor shall provide safe facilities for such access so the Consultant and 
the Project Manager may perform their functions under the Contract.

The Consultant will make periodic visits to the site to familiarize him/herself 
generally with the progress and quality of the Work and to determine in general if 
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the Work is proceeding in accordance with the Contract Documents.  On the basis 
of on-site observations the Consultant will keep the Owner informed of the progress 
of the Work, and will endeavor to guard the Owner against defects and deficiencies 
in the Work of the Contractor.

Neither the Consultant nor the Owner will be responsible for construction means, 
methods, techniques, sequences or procedures, or for safety precautions and 
programs in connection with the Work, and neither will be responsible for the 
Contractor’s failure to carry out the Work in accordance with the Contract 
Documents.

The Consultant will have authority to reject Work which does not conform to the 
Contract Documents and to require special inspection or testing, but shall take such 
action only after consultation with the Project Manager.  The Project Manager will 
have the authority to reject Work which does not conform to the Contract 
Documents.  Whenever the Project Manager considers it necessary or advisable to 
insure the proper implementation of the Contract Documents, the Project Manager 
will have the authority to require special inspection or testing of the Work, whether 
or not such Work be then fabricated, installed or completed.  Neither the 
Consultant’s nor the Project Manager’s authority to act under this Subparagraph, 
nor any decision made by them in good faith either to exercise or not to exercise 
such authority shall give rise to any duty or responsibility of the Consultant or the 
Project Manager to the Contractor, any Subcontractor, any of their agents or 
employees, or any other person performing any of the Work.

All interpretations and recommendations of the Consultant shall be consistent with 
the intent of the Contract Documents.  In this capacity as interpreter, the Consultant 
will exercise best efforts to insure faithful performance by both the Owner and the 
contractor and will not show partiality to either.

The Contractor shall forward all communications to the Consultant, with copies to 
the Project Manager.

The Project Manager will assist the Consultant in conducting inspections to 
determine the date or dates of Substantial Completion and Final Acceptance, and 
will receive and review written guarantees and related documents required by the 
Contract.  The Project Manager will approve Project Payment Certificates.

The duties, responsibilities and limitations of authority of the Consultant and the 
Project Manager as the Owner’s Representative during assembly as set forth in 
these General Conditions will not be modified nor extended without written consent 
of the Contractor, the Consultant, and the Owner.

Neither the consultant nor the Owner will be responsible for the acts of omissions of 
the Contractor, any Sub-Contractor’s, or any of their agents or employees, or any 
persons performing any of the Work.
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In case of the termination of employment of the Consultant, the Director of Facilities 
may appoint a Consultant whose status under the Contract Documents shall be 
that of the former Consultant.

ARTICLE  4 – MISCELLANEOUS PRELIMINARY MATTERS

4.1 Contract Document Discrepancies:

Any discrepancies, conflicts, errors or omissions found in the Contract Documents shall be 
promptly reported to the OWNER'S REPRESENTATIVE who will issue a correction, if 
necessary, in writing.  The CONTRACTOR shall not take advantage of any such 
discrepancies, conflicts, errors or omissions, but shall comply with any corrective 
measures regarding the same as prescribed by the OWNER’S REPRESENTATIVE.

4.2 Submissions:

Within seven days subsequent to the CONTRACTOR executing and submitting the 
required documents of Article 15 in the Instructions to Bidders, he shall submit to 
the OWNER’S REPRESENTATIVE an estimated progress schedule indicating the 
starting and completion days of the various stages of the work.  A preliminary 
Schedule of Values and a preliminary schedule of Shop Drawing submissions may 
also be required by Sections 1.05, 1.11 and 1.12 respectively, of the 
Supplementary conditions.

4.3 Pre-Construction Conference:

Section 12 of the Supplementary conditions may require a Pre-Construction 
conference for a review of the above schedules, establishing procedures and 
establishing a working understanding among the parties as to the work.  If required, 
attendance will be mandatory.

4.4 Contract Time:

The Contract Time will commence on the date of the Notice to Proceed and shall 
exist for the total number of days as specified in the Proposal (or any subsequent 
Change Orders), unless the CONTRACTOR failed to complete the requirements of 
Article 15 of the Instructions to Bidders, in which case the additional time in days 
(including weekends) required to correctly complete the documents will be 
deducted from that Contract Time specified in the proposal.

4.5 Computation of Time:
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When any period of time is referred to the Contract Documents by days, it shall be 
computed to exclude the first and include the last day of such period.  If the last day 
of any such period falls on a Saturday or Sunday or on a legal holiday, such day 
shall be omitted from the computation.

4.6 Commencement of Work:

The CONTRACTOR shall not perform work at the site prior to the date of the Notice 
to Proceed.

4.7 Extension of Contract Time:

Extensions of time shall be based solely upon the effect of delays to the work as a 
whole.  Extensions of time shall not be granted for delays to the work, unless the 
CONTRACTOR can clearly demonstrate, through schedule analysis, that the delay 
to the work as a whole arose in accordance with Article 18, changes in Contract  
Time and that such delays did or will, in fact, delay the progress of work as a whole.  
Time extensions shall not be allowed for delays to parts of the work that are not on 
the critical path of the Project schedule.  Time extensions shall not be granted until 
all float or contingency time, at the time of the delay, available to absorb specific 
delays and associated impacts, is used.

4.8 Notice and Service Thereof:

All notices, demands, requests, instructions, approvals and claims shall be in 
writing.  Notices, demands, etc., shall be deemed to have been validly given if 
delivered in person to the individual or to a member of the firm or to an officer of 
the corporation for whom it is intended, or if delivered at or sent by registered or 
certified mail, postage prepaid, to the last business address known to the giver of 
the notice. 

4.9 Separate Contract:

The CITY reserves the right to let other contracts in connection with this Project.  
The CONTRACTOR shall afford other OTHER CONTRACTORS a reasonable 
opportunity for the introduction and storage for their materials and the execution of 
their work and shall properly connect and coordinate his work with theirs.

4.10 Assignments of Contract:

No assignment by the CONTRACTOR of the Contract or of any part thereof, or any 
monies due or to become due thereunder shall be make without the prior written 
approval of the City Commission, which approval will be given only after the Surety 
on the Contract Bond has informed the City Commission in writing that it approves 
of such assignment being made.
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In the event that the CONTRACTOR shall undertake to assign all or any part of any 
monies due or to become due under the Contract, the instrument of assignment 
shall contain a provision substantially to the effect that it is agreed that the right of 
the assignee in and to any such monies shall be subject to the prior liens of all 
persons for services rendered or material supplied for the performance of all work 
embraced by the Contract. 

4.11 Patent Rights and Infringement:

There are various established performance criteria throughout this contract for 
products and services.  There may exist patent coverage for some means and 
methods of achieving these performance criteria.  CONTRACTOR is responsible 
for ascertaining that means and methods of the products and services which they 
are providing are not being provided in violation of any such patent rights. 
CONTRACTOR responsibilities are as follows:

1. To hold harmless, the CITY, as to any violation to include dollar amounts 
that could be owing as a result of damages for infringement including 
potential treble damages as provided for under U. S. Patent and Trademark 
Law.

2. To pay any and all royalties and cost arising from patents, trademarks and 
copyrights in any way involved in the work and to show evidence that the 
right to use any such product has been secured by suitable legal 
agreements with the Patentee or owner and a copy of the agreement must 
be filed with the OWNER’S REPRESENTATIVE.

3. Any and all costs that the CITY would incur in replacing materials and 
services which are determined to infringe patent rights.

4. All administrative, legal and other costs that would be incurred as a 
result of an infringement.

If any product or services proposed to be provided by the CONTRACTOR are known by 
the CONTRACTOR to be subject to any existing claims of infringement, 
CONTRACTOR shall notify CITY of such claim and provide evidence of financial 
ability to perform on the above hold harmless requirement. 

4.12 Federal Excise Tax:

The forms needed for applying for exemption certificates for materials and 
equipment, normally subject to the Federal Excise Tax, may be obtained from the 
Director of Internal Revenue, Jacksonville, Florida.

The CONTRACTOR is solely responsible for obtaining the desired exemption 
certificate from the Federal Government.  

4.13 Savings Due to Excise Tax Exemptions:
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The savings anticipated by the Bidder due to exemption from Excise Taxes shall be 
reflected in the Bid price.

4.14 Overtime Work:

The CONTRACTOR shall receive no additional compensation for overtime work, 
i.e. work in excess of eight hours in any one calendar day or 40 hours in any one 
calendar week, even though such overtime work may be required under 
emergency conditions and may be ordered by the OWNER’S REPRESENTATIVE 
in writing.  Additional compensation will be paid the CONTRACTOR for overtime 
work only in the event extra work is ordered by the OWNER’S REPRESENTATIVE 
and the Change Order specifically authorizes the use of overtime work and then 
only to such extent as overtime work of a similar nature in the same locality.

4.15 Inspections and Testing During Overtime:

All costs of inspection and testing performed during overtime work by the 
CONTRACTOR, which is allowed solely for the convenience of the 
CONTRACTOR, shall be borne by the CONTRACTOR, and a credit given to the 
CITY to deduct the costs of all such inspection and testing from any partial 
payments otherwise due to the CONTRACTOR.

4.16 Nights, Sunday or Holiday Work:

Except upon specific permission of the OWNER’S REPRESENTATIVE, the 
CONTRACTOR shall not perform any work on Sundays or on legal State or 
Municipal holidays in accordance with City of Hollywood Code of Ordinances, 
Section 21.49, no work between 6:00 p.m. and 8:00 a.m. will be permitted, except 
in an emergency.  All costs of testing and inspection performed during night, 
Sunday or holiday work shall be borne by the CONTRACTOR. 

4.17 Injury or Damage Claims:

Should CITY or CONTRACTOR suffer injury or damage to his person or property 
because of any error, omission or act of the other party or of any of the other party’s 
employees or agents or others for whose acts the other party is legally liable, claim 
shall be made in writing to the other party within a reasonable time of the 
observance of such injury or damage.  However, nothing herein shall be deemed to 
affect the rights, privileges and immunities of Municipalities as are set forth in 
Section 765.28, Florida Statutes.

ARTICLE 5– CONTRACT DOCUMENTS

5.1 Intent



12
B-025 Revised Jun.  03
E:\PDFConverter\In\DCM\Zinkil Park Contract.doc

The Contract Documents comprise the entire Agreement between the CITY and 
CONTRACTOR concerning the work.  The Contract Documents can be altered 
only by Change Order.  The Contract Documents are complementary, what is 
called for by one is as binding as if called for by all.  It is the intent of the Contract 
Documents that the CONTRACTOR, for due consideration, shall furnish all 
equipment, material, supervision and labor, (except as may be specifically noted 
otherwise) required or necessary to complete the work in total accordance with said 
Documents.  It is the intent of the Drawings and Specifications to describe the 
Project to be constructed in accordance with the Contract Documents.  Any Work 
that may reasonably be inferred from the Drawings or Specifications as being 
required to produce the intended result shall be supplied whether or not it is 
specifically called for.

5.2 Order of Precedence of Contract Documents:

In resolving differences resulting from conflicts, errors or discrepancies in any of the 
Contract Documents, the order of precedence shall be as follows:

1. Contract Agreement
2. Specifications
3. Drawings
4. Local MBE/SBE Program – Exhibits A, B, C, D

Within the Specifications the order of precedence is as follows:

1. Addenda
2. Notice Inviting Bids
3. Instruction to Bidders
4. Proposal 
5. Local MBE/SBE Program - Exhibits A, B, C, D
6. General Conditions
7. Supplementary Conditions
8. Technical Specifications
9. Referenced Standard Specifications

With reference to the Drawings the order of precedence is as follows:

1. Figures Govern over Scaled Dimensions
2. Detail Drawings Govern over General Drawings
3. Change Order Drawings Govern over Contract Drawings
4. Contract Drawings Govern over Standard or Shop Drawings

5.3 Reference to Standards:
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Any reference to standard Specifications, manuals or codes of any organization or 
governmental authority shall mean that the latest edition, in effect as of the Bid 
Advertisement Date.

ARTICLE 6 – PREPARATION OF PROPOSAL

Each bidder must sign his Proposal with his full name and give his address.In 
cases where a firm or corporation submits a Proposal, the Proposal shall be signed 
with the full name of each member of the firm name of the officer or officers of 
the corporation authorized in its bylaws, in addition to the firm or corporation 
signature, with official corporate seal affixed thereto and the address of such firm 
or corporation and of such officer thereof must be given.  The CONTRACTOR is 
cautioned that in preparing his bid, a detailed statement should be prepared as a 
breakdown of the work, which will be required from the successful bidder to be 
used in preparing requisitions for payment.  This form must be set up and prepared 
in such a manner as to meet with the approval of the OWNER’S 
REPRESENTATIVE.

ARTICLE 7 – POSTING OF BIDS

7.1 Notice of Intent

Notice of Intent to award or reject bids shall be posted at City Hall with 
recommendations reflecting the lowest responsible, responsive bidder 
meeting specifications, terms and conditions.

7.2 Posting

Recommendation and tabulation will be posted on the bid date by 4:30 p.m. 
outside the City Clerk’s office.  The City Hall located at 2600 Hollywood 
Boulevard, Hollywood, FL  33020.

7.3 Bid Tabulation

The bid tabulation with the recommendation will remain on display for no 
less than 72 hours.  Failure to file a protest within the time prescribed in 
Section 38.51 of the City Code of Hollywood will forfeit any right to protest.

7.4 Protests

Protests must be made in accordance with Section 38.51 of the Hollywood 
City Code, which is reproduced herein.  Failure to follow the requirements 
of the Code in making a protest shall bar the protest.
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ARTICLE 8 – REJECTION OF IRREGULAR PROPOSALS

The City Commission reserves the right to waive non-material, technical informalities, 
irregularities, or defects in a Proposal, and to reject any and all bids, to re-bid the 
Project.

ARTICLE 9 – WITHDRAWAL OF PROPOSALS

No Proposal shall be withdrawn after it is filed unless the Bidder makes his request in 
writing to the City Manager of the City of Hollywood prior to the time set for opening of 
bids, and the request for withdrawal is approved by the City of Hollywood Commission.  
The Proposal may be withdrawn, without penalty, if the City of Hollywood fails to accept 
it within 60 days after the date fixed for opening bids.

ARTICLE 10 – DISQUALIFICATION OF BIDDERS

Only one Proposal from an individual, firm or partnership, joint venture, or corporation
(including a subsidiary or affiliate) under the same or different names will be considered.

Should it appear to the Owner that any Bidder is interested in more than one Proposal for 
the work contemplated; all Proposals in which such Bidder is interested will be rejected.

Should there be any reasonable grounds for the Commission believing that a collusion or 
combination exists between bidders, all Proposals may be rejected, at the sole discretion 
of the City Commission, and all such Bidders, or participants in such combination or 
collusion will not be considered in the future Proposals for the same work.

No proposal or Bid will be considered unless accompanied by a Proposal guarantee or 
good faith deposit in the amount and on the form specified in the Invitation for Bids, and/or 
Advertisements for Bids.  No other Bond Form or form of bid security will be acceptable.  
Failure to comply with this section shall cause a rejection of bids.

ARTICLE 11 – RETURN OF PROPOSAL GUARANTIES

The Proposal guaranties and good faith deposits will be returned within fifteen (15) days 
following the award of the Contract and that of the successful bidder upon the execution of 
the Contract.
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ARTICLE 12 – EXAMINATION OF DOCUMENTS

The bidder is required to examine the site of the work, and to examine and become 
familiar with the form of the Proposal, plans, specifications and all other Contract 
Documents pertaining to the proposed work, and the submission of a bid shall be sufficient 
to establish the presumption that the Bidder has investigated the site of the work and is 
satisfied as to all conditions to be encountered, the character, quantity and quality of the 
work to be performed and materials furnished in the completion thereof.  Requests for 
interpretation arising out of this Article must be presented in writing at least five (5) days 
before bid dates to the Project Manager.

ARTICLE 13 – BID BONDS, BONDS AND INSURANCE

13.1   Bid Guarantee:

Bidders may be required to submit a Bid Guarantee in an amount indicated in the 
NOTICE TO BIDDERS.  The Bid Guarantee must be submitted with the Bid or 
the Bid will be rejected by the City. This Guarantee may be a Certified or 
Cashier’s Check on a solvent National or State Bank  transacting business in 
Broward County, Florida,  or a Bid Bond written by a Surety licensed to do 
business in the State of Florida and having a Resident Agent in the State of 
Florida.

The Surety must be listed in the United States Department of Treasury’s Circular 
750 and rated at least “A”, Class X in the latest edition of “Best Key Rating 
Guide” published by A.M. Best & Company.

13.2    Performance and Payment Bond:

CONTRACTOR shall furnish Performance and Payment Bond, in an amount equal 
to the Contract Price as Security for the faithful performance and payment of the 
obligations. The Bond or Bonds shall remain in effect one year after the date of final 
payment or the City may require an additional Bond which shall be conditioned 
upon the Contractor following written notification by the City will correct any 
defective or faulty work or materials that appear within one year after final 
completion of the contract.  The Surety must be qualified as specified above in 
Paragraph 13.1

13.3   Signatures:

All Bonds signed by an Agent must be accompanied by a Certified copy of the 
Agent’s authority to act with said copy having been signed (not typed nor printed) 
by an Officer of the Surety and carrying the seal of the Surety. 

13.4   Insurance Coverage:
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Within ten days from Notice of Award the CONTRACTOR shall purchase and maintain 
such insurance as will protect him from claims set forth below which may arise out 
of or result from CONTRACTOR’S operations under the Contract, whether such 
operations by himself or by any Sub-Contractor or by anyone directly or indirectly 
employed by any of them, or by anyone for whose acts any of them may be liable:

A. Claims under Worker’s Compensation, Employer’s Liability, Disability 
Benefit and other similar employee benefits acts as required by the 
“Worker’s Compensation Law” of the State of Florida;

B. Claims for damages because of bodily injury, occupation, sickness or 
disease, or death of his employees;

C. Claims for damages because of bodily injury, sickness or disease, or death 
of any person other than his employees;

D. Claims for damages insured by usual personal injury liability 
coverage which are sustained (1) by any person as a result of any offense 
directly or indirectly related to the employment of such person by the 
CONTRACTOR, or (2) by any other person;

E. Claims for damages, other than to the work itself, because of injury to 
or destruction of tangible property, including loss of use resulting therefrom; 
and

F. Claims for damages because of bodily injury or death of any person or 
property damage arising out of the ownership, maintenance or use of any 
motor vehicle.

G. If operations are to be undertaken on or about navigable waters, coverage 
must be included for the U.S. Longshoremen & Harbor Workers Act and 
Jones Act.

13.5 Certificates of Insurance:

Certificates of Insurance shall contain a provision that coverages afforded under the 
policies will not be cancelled or materially modified until at least 30 days prior 
written notice has been given to the CITY.  The City of Hollywood must be named 
as additional insured on all coverage with the exception of Worker’s Compensation, 
Employer’s Liability, Disability Benefit and other similar employee benefit coverage.  
Policies shall be issued by companies authorized to do business under the Laws of 
the State of Florida.  Policyholders and Financial Ratings must be no less than “A” 
and Class X respectively in the latest edition of “Best’s Key Rating Guide”, 
published by A.M. Best Company.  Any SubContractor used by the contractor 
shall supply such similar insurance required of the contractor.  Such certificates 
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shall name the City as Additional Insured on the general liability and auto liability 
policies.

13.6 Insurance Limits of Liability:

The insurance required by this Article shall be written for no less than the level of 
liability specified in “Insurance Requirements”, Section 1.03 of the Supplementary 
Conditions, or required by law, whichever is greater.  The insurance shall include 
contractual liability insurance applicable to the CONTRACTOR’S obligations under 
this contract.

The level required in Section 1.3 of the Supplementary Conditions will not be 
reduced for any reason.

ARTICLE 14 – AVAILABILITY OF LAND; REFERENCE POINTS

14.1   Rights-of-Way:

Lands or Rights-of-Way for the work to be constructed under the Contract will be 
provided by the CITY.  Nothing contained in the Contract Documents shall be 
interpreted as giving the CONTRACTOR exclusive occupancy of the lands or 
Rights-of-Way provided.  Any additional lands or Rights-of-Way required for 
construction operations shall be provided by the CONTRACTOR at his own 
expense; provided, that the CONTRACTOR shall not enter upon nor use any 
property not under the control of the CITY until a written Agreement has been 
executed, and a copy of said Agreement furnished to the OWNER’S 
REPRESENTATIVE prior to said use; and neither the CITY nor the OWNER’S 
REPRESENTATIVE shall be liable for any claims or damages resulting from the 
CONTRACTOR’S unauthorized trespass or use of any such properties.

14.2 Permits

When required by Section 1.6 of the Supplementary Conditions, the 
CONTRACTOR shall secure, from the agencies having jurisdiction, the 
necessary permits to create obstructions, to make excavations if required under 
the Contract, and to otherwise encroach upon Rights-of-Way, and to present 
evidence to the OWNER’S REPRESENTATIVE that such permission has been 
granted, before work is commenced.  Regulations and requirements of all 
agencies concerned shall be strictly adhered to in the performance of the 
Contract.  The enforcement of such requirements under the Contract shall not be 
made the basis for additional compensation. 

14.3 Lines and Grades:
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The CONTRACTOR shall furnish all surveying services required to perform all work 
required under this Contract.

ARTICLE 15 – CONTRACTOR’S RESPONSIBILITIES

15.1 Laws/ Regulations to Be Observed:

The CONTRACTOR shall familiarize himself and comply with all Federal, State, 
County and CITY laws, by-laws, ordinances or regulations controlling the action or 
operation of those engaged or employed in the work or affecting material used, and 
governs himself in accordance with them.  He shall indemnify and save harmless 
the CITY and all of its officers, agents and employees against any claims or liability 
arising from or based on the violation of any such laws, by-laws, ordinances, 
regulations, orders or decrees, whether by himself or his employees, agents, or 
Sub-Contractors.

In accordance with this requirement, it has not been considered necessary to 
enumerate all wiring, plumbing and other requirements covered by the codes.  The 
CONTRACTOR in making his bid agrees that the requirements of such codes and 
regulations will be as carefully adhered to be him as if they were specifically set 
forth in the specifications.

The CONTRACTOR warrants that the products and services supplied to the City of 
Hollywood shall conform in all respects to the standard set forth in the Occupational 
Safety and Health Act of 1970, as amended.

15.2 Responsibility for Claims, etc:

In consideration of $25.00, and other valuable, separate and distinct consideration, 
the CONTRACTOR shall indemnify and save harmless the CITY and all of its 
officers, agents and employees and CONSULTANT from all suits, actions, or 
claims brought because of any injury or damages received or sustained by any 
person, persons, or property on account of the said CONTRACTORS operations to 
this Contract during or on account of or in consequence of any neglect in 
safeguarding the work, or through the use of unacceptable materials in constructing 
the work, or because of any act or omission by the CONTRACTOR; or on account 
of, any operations connected with the construction of this Project (including the 
Warranty Period) or in consequence of any negligence excluding the sole 
negligence of the City or Consultant, in connection with same, because of any 
claims or amounts recovered from any infringement of patent, trademark or 
copyright, or from any claims or amounts arising or recovered under the Worker’s 
Compensation Law or any other laws, and the OWNER’S REPRESENTATIVE may 
regain monies due the CONTRACTOR and/or hold the Surety and/or the Insurance 
until such suits, actions or claims for damages or injuries shall have been settled 
and suitable written evidence to that effect furnished the OWNER'S 
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REPRESENTATIVE.  The CONTRACTOR, or his Surety, or his Insurer, shall 
reimburse the CITY in enforcing the provisions of this Paragraph.  These 
indemnifications shall survive the term of this Contract.

15.3 Guarantee of Payments:

The CONTRACTOR guarantees the payment of all just claims for materials, 
supplies, tools, labor and other just claims against him, or any Sub-Contractor in 
connection with this Contract, and his bond will not be released by final acceptance 
and payment by the CITY unless all such claims are paid or released.

15.4 Surveys, Permits and Licenses:

The CONTRACTOR shall obtain all required permits and licenses as specified in 
Section 1.6 of the Supplementary Conditions and by Chapter 3 of the South Florida 
Building Code.  Such permits and licenses, along with any corresponding general 
and specification conditions and requirements, shall become a part of the contract 
documents.  The CONTRACTOR shall comply with all of the conditions and
requirements of said permits and licenses.

Payment for all required permit and license fees shall be in accordance with Section 
1.6 of the Supplementary Conditions.  The CONTRACTOR shall be responsible for 
paying any and all fees, penalties, and fines imposed as a result of the 
CONTRACTOR’S failure to obtain such permits and licenses prior to the 
commencement of the work.

15.5 Emergencies:

In emergencies affecting the safety or protection of persons or the work or property 
at the site or adjacent thereto, CONTRACTOR, without special instruction or 
authorization from OWNER’S REPRESENTATIVE or CITY, is obligated to act to 
prevent threatened damage, injury or loss.  CONTRACTOR shall give OWNER’S 
REPRESENTATIVE prompt written notice of any significant changes in the work or 
deviations from the Contract Documents caused thereby.

15.6 Measurements To Be Verified:

Before ordering any material or doing any work, the CONTRACTOR shall verify all 
measurements at the site and shall be responsible for the correctness of same.  No 
extra charge or compensation will be allowed on account of difference between
actual dimensions and the measurements indicated on the drawings; any difference 
which may be found, shall be submitted to the Consultant for consideration before 
proceeding with the work.

15.7 Grouping of Data in Specifications:
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Titles to divisions and paragraphs in these Contract Documents are introduced
merely for convenience and are not to be taken as a correct or complete 
segregation of the several units of material and labor.  No responsibility, either 
direct or implied, is assumed by the Owner for omission or duplications by the 
CONTRACTOR or his Sub-Contractors, due to real or alleged error in arrangement 
of matter in these Contract Documents.

15.8 Substitutes or “Or Equal”:

A. Substitutes or “ Equal” Materials or Equipment:

Whenever materials or equipment are specified or described in the Contract 
Documents by using the name of a proprietary item or the name of a 
particular supplier the naming of the item is intended to establish the type, 
function and quality required.  Unless the name is followed by words 
indicating that no substitution is permitted, materials or equipment or other 
Suppliers may be accepted by the OWNER’S REPRESENTATIVE if 
sufficient information submitted by the CONTRACTOR to allow the 
OWNER’S REPRESENTATIVE to determine that the material or equipment 
proposed is equivalent or equal to that named.   The OWNER’S 
REPRESENTATIVE will be allowed a reasonable time within which to 
evaluate each proposed substitute.  The OWNER’S REPRESENTATIVE will 
be the sole judge of acceptability, and NO SUBSTITUTE WILL BE 
ORDERED, INSTALLED OR UTILIZED WITHOUT THE OWNER’S 
REPRESENTATIVE PRIOR WRITTEN ACCEPTANCE which will be 
evidenced by either a Change Order or an approved set of Shop Drawings. 
Requests for review of substitute items of material and equipment will not be 
accepted by the OWNER’S REPRESENTATIVE from anyone other than the 
CONTRACTOR.  The procedure for review by the OWNER’S 
REPRESENTATIVE is as follows:

If the CONTRACTOR wishes to furnish or use a substitute item of material 
or equipment, the CONTRACTOR shall make written application to the 
OWNER’S REPRESENTATIVE for acceptance thereof, certifying that the 
proposed substitute will perform adequately the functions and achieve the 
results called for by the general design, be similar and of equal substance to 
that specified and be suited to the same use as that specified.  In addition, 
the application shall:

1. State that the evaluation and acceptance of the 
proposed substitute will not prejudice the CONTRACTOR'S 
achievement of completion on time.

2. State whether or not acceptance of the substitute for use in the 
WORK will require a change in any of the Contract Documents to 
adapt design to the proposed substitute.
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3. State whether or not incorporation or use of the substitute in 
connection with the work is subject to payment of any license fee or 
royalty.

4. Provide complete substitute identification and description, including 
manufacturer's and local distributor's name and address, 
performance and test data, and reference standards.

5. Provide samples, as required by OWNER’S REPRESENTATIVE.

6. Provide name and address of similar projects on which the proposed 
substitute has been used, and date of installation.

7. Identify all variations of the proposed substitute from that specified.

8. Indicate available maintenance, repair and replacement service.

9. Submit an itemized estimate of all costs that will result directly or 
indirectly from acceptance of such substitute, including costs of 
redesign and claims of other CONTRACTORS affected by the 
resulting change.

10. Provide any additional data about the proposed substitute as the 
OWNER’S REPRESENTATIVE may require of the CONTRACTOR.

B. Substitute means, method, technique, sequence or procedure of 
construction:

If a specific means, method, technique, sequence or procedure of 
construction is indicated in or required by the Contract Documents, the 
CONTRACTOR may furnish or utilize a substitute means, method, 
sequence, technique or procedure of construction acceptable to the, 
OWNER’S REPRESENTATIVE, if the CONTRACTOR submits sufficient 
information to allow the OWNER’S REPRESENTATIVE to determine that 
the substitute proposed is equivalent to that indicated or required by the 
Contract Documents.  The procedure for review by the OWNER’S 
REPRESENTATIVE will be similar to that provided in Paragraph 15.8 A.

C. The CITY may require the CONTRACTOR to furnish at the 
CONTRACTOR'S expense, a special performance guarantee or other 
surety with respect to any substitute.

D. The OWNER’S REPRESENTATIVE will record time required by himself or
herself in evaluating substitutions proposed by the CONTRACTOR and in 
making changes in the Contract Documents occasioned thereby.  Whether 
or not the OWNER’S REPRESENTATIVE accepts a proposed substitute, 
THE CONTRACTOR SHALL REIMBURSE THE CITY FOR THE 
CHARGES OF THE  OWNER’S REPRESENTATIVE AND THE OWNER’S 
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REPRESENTATIVE’S CONSULTANTS FOR EVALUATING EACH 
PROPOSED SUBSTITUTE. 

15.9 Shop Drawings:

Shop Drawing submittals shall be as follows:

A. The CONTRACTOR shall submit a sufficient number of copies of each Shop 
Drawing to enable the OWNER’S REPRESENTATIVE to retain three 
copies.  Resubmissions of Shop Drawings shall be made in the same 
quantity until final approval is obtained.

B. The CONTRACTOR shall submit Shop Drawings for all equipment, 
apparatus, machinery, fixtures, piping, fabricated structures, manufactured 
articles and structural components as listed in Section 1.5 of the 
Supplementary Conditions.  CONTRACTOR shall also provide for all items 
so noted in Section 1.5 of the Supplementary Conditions, a Manufacturer's 
Certified Affidavit that the item supplied complies with the design 
Specifications.

C. When required by Section 1.5 of the Supplementary Conditions, Shop 
Drawings for structural components, electrical or mechanical systems shall 
be Certified by a Registered OWNER’S REPRESENTATIVE of the discipline 
involved.

D. The CONTRACTOR shall thoroughly review and check the Shop Drawings, 
and each and every copy shall show his approval thereon.  If the Shop 
Drawings show or indicate departures from the Contract requirements, the 
CONTRACTOR shall make specific mention thereof in his letter of 
transmittal.  Failure to point out such departures shall not relieve the 
CONTRACTOR from his responsibility to comply with the Drawings and 
Specifications.

E. No approval will be given to partial submittals of Shop Drawings for items, 
which interconnect and/or are interdependent.  It is the CONTRACTOR'S 
responsibility to assemble the Shop Drawings for all such interconnecting 
and/or interdependent items, check them himself and then make one 
submittal to the OWNER’S REPRESENTATIVE along with his comments 
as to compliance, non-compliance, or features requiring special attention. 

F. If catalog sheets or prints of manufacturer's standard drawings are submitted 
as Shop Drawings, any additional information or changes on such Drawings 
shall be typewritten or lettered in ink.

G. The CONTRACTOR shall keep one set of Shop Drawings marked with the 
OWNER’S REPRESENTATIVE’S approval at the job site at all times.
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H. Where a Shop Drawing or sample is required by the Specifications, no 
related work shall be commenced until the submittal has been reviewed and 
approved by the OWNER’S REPRESENTATIVE.

I. Approval of the Shop Drawings shall constitute approval of the subject 
matter thereof only, and not of any structure, material, equipment or 
apparatus shown or indicated.  The approval of the Shop Drawings will be 
general and shall not relieve the CONTRACTOR of responsibility for the 
accuracy of such Drawings, nor for the proper fitting and construction of the 
work, nor for the furnishing of materials or work required by the contract and 
not indicated on the Drawings.  Approval shall not relieve the 
CONTRACTOR from responsibility for errors or omissions of any sort on the 
Shop Drawings.

15.10 Personnel:

A. Supervision and Superintendence: 

1. The CONTRACTOR shall supervise and direct the work competently 
and efficiently, devoting such attention thereto and applying such 
skills and expertise as may be necessary to perform the work in 
accordance with the Contract Documents.  The CONTRACTOR shall 
be solely responsible for the means, methods, techniques, 
sequences and procedures of construction, but the CONTRACTOR 
shall not be solely responsible for the negligence of others in the 
design or selection of a specific means, method, technique, 
sequence or procedure of construction which is indicated in and 
required by the Contract Documents.  The CONTRACTOR shall be 
responsible to see that the finished work complies accurately with the 
Contract Documents.

2. The CONTRACTOR shall keep on the work at all times during its 
progress a competent resident Superintendent fluent in both oral and 
written communication in the English language, who shall not be 
replaced without prior written notice to the OWNER’S 
REPRESENTATIVE except under extraordinary circumstances.  The 
Superintendent will be the CONTRACTOR'S representative at the 
site and shall have authority to act on behalf of the CONTRACTOR.  
All communications given to the Superintendent shall be as binding 
as if given to the CONTRACTOR.

B. Workforce:

1. None but skilled workers shall be employed by CONTRACTOR on 
work requiring special qualifications.  When required in writing by the 
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OWNER’S REPRESENTATIVE the CONTRACTOR or any Sub 
CONTRACTOR shall discharge any person who is, in the opinion of 
the OWNER’S REPRESENTATIVE, incompetent, disorderly or 
otherwise unsatisfactory, and shall not again employ such discharged 
person on the work except with the consent of the OWNER’S 
REPRESENTATIVE.  The Workers are not employed, directly or 
indirectly, by the City and are not entitled to any benefit, privilege or 
incident of municipal employment.  Such discharge shall not be the 
basis of any claim for damages against the CITY or any CITY agents 
and such discharge is covered by Section 15.2 herein.

2. To the extent allowed by law, with respect to all skilled, semi-skilled 
and unskilled workers employed on the Project under this Contract, 
preference in employment shall be given to persons residing in 
Hollywood when such persons are available and qualified to perform 
the work to which the employment relates.  No person shall be 
employed in violation of the State or National labor Laws.  No person 
under the age of 16 years shall be employed on a Project under the 
Contract.  No person whose age or physical condition is such as to 
make his employment dangerous to his health or safety or to the 
health or safety of others shall be employed on the Project under this 
Contract; provided that this shall not operate against the employment 
of physically handicapped persons, otherwise employable where 
such persons may be safely assigned to work which they can ably 
perform.  

3. No discrimination shall be made in the employment of persons on the 
work by the CONTRACTOR or by any Sub-Contractor under him, 
because of the race, color, sex, age or religion of such persons, and 
there shall be full compliance with the provisions of applicable State 
and Federal laws in this regard.

15.11 Safety and Protection:

A. Federal Safety and Health Regulations:

The CONTRACTOR and Sub-Contractors shall comply with the provisions 
of the Occupational Safety and Health Standards, promulgated by the 
Secretary of Labor under the "Occupational Safety and Health Act of 1970", 
as amended from time to time.

B. Responsibilities:

The CONTRACTOR shall be responsible for initiating, maintaining and 
supervising all safety precautions and programs in connection with the work. 
The CONTRACTOR shall take all necessary precautions for the safety of, 
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and shall provide the necessary protection to prevent damage, injury or loss 
to:

1. All employees on the work and other persons who may be affected 
thereby.

2. All the work and all materials or equipment to be incorporated therein, 
whether in storage on or off the site.

3. Other property at the site or adjacent thereto, including trees, shrubs, 
lawns, walks, pavements, roadways, structures and utilities not 
designated for removal, relocating or replacement in the course of
construction.

C. Designated Safety Officer:

The CONTRACTOR shall designate a responsible member of his 
organization at the site whose duty shall be the prevention of accidents.  
This person shall be the CONTRACTOR'S Superintendent unless otherwise 
designated in writing by the CONTRACTOR to the OWNER’S 
REPRESENTATIVE.

D. Protection of the Work:

Until acceptance of the work by the CITY, it shall be under the charge and in 
care of the CONTRACTOR and he shall take every necessary precaution 
against injury or damage to the work by action of the elements or from the 
execution or from the non-execution of the work. The CONTRACTOR shall 
rebuild, restore and make good, at his own expense, all injuries or damages 
to any portion of the work occasioned by any of the above causes before its 
completion and acceptance.

CONTRACTOR shall take every reasonable precaution to secure and 
safeguard materials, equipment, supplies and other items used in 
prosecution of the work including, without limitation, using barriers, locks, 
storage sheds, and similar measures.

E. Prevailing Wage Rate Ordinance: If the Contract is in excess of $500,000.00 
the following sections shall apply.

1. The rate of wages and fringe benefit payments for all laborers, 
mechanics, and apprentices shall not be less than those payments 
for similar skills in classifications of work in a like construction industry 
as determined by the Secretary of Labor and as published in the 
Federal Register ( latest revision is attached hereto as Exhibit 4).
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2. All mechanics, laborers, and apprentices, employed or working 
directly upon the site of the Work shall be paid in accordance with the 
above referenced wage rates.  CONTRACTOR shall post notice of 
these provisions at the site of the Work in a prominent place where it 
can be easily seen by the workers.

3. If the parties cannot agree on the proper classification of a particular 
class of laborers or mechanics or apprentices to be used, the Owners 
Representative shall submit the question, together with its 
recommendation, to the County Administrator for final determination.

4. In the event it is found by the Owners Representative that any laborer 
or mechanic or apprentice employed by CONTRACTOR, or any 
subcontractor directly on the site of the work has been or is being 
paid at a rate of wages less then the rate of wages required, the 
Owners Representative may (1) by written notice to contractor 
terminate its right to proceed with the Work or such part of the Work 
for which there has been a failure to pay said required wages; and (2) 
prosecute the Work for or portion thereof to completion by contract or 
otherwise.  Whereupon, CONTRACTOR and its sureties shall be 
liable to county for any excess costs occasioned to county thereby.

5. Sections 23.4.1 through 23.4.4 above shall apply to this Contract to 
the extent that it is (1) a prime Contract subject to the rules and 
requirements of the City; or (2) a Subcontract also subject to the rules 
and requirements of the City under such prime Contract.

6. CONTRACTOR shall maintain payrolls and basic records relating 
thereto during the course of the Work and shall preserve such 
records for a period of three (3) years thereafter for all laborers, 
mechanics, and apprentices working at the site of the Work.  Such 
records shall contain the name and address of each such employee; 
its current classification; rate of pay (including rates of contributions 
for, costs assumed to provide, fringe benefits); daily and weekly 
number of hours worked; deductions made; and actual wages paid.

7. CONTRACTOR shall submit, with each requisition for payment, a 
signed and sworn “Statement of Compliance” attesting to compliance.

8. The Owners Representative may withhold or cause to be withheld 
from CONTRACTOR so much of the payments requisitioned as may 
be considered necessary to pay laborers and mechanics, including 
apprentices, trainees, watch-persons, and guards employed by 
CONTRACTOR or any Subcontractor on the Work, the full amount of 
wages required by the Contract.
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9. If CONTRACTOR or any Subcontractor fails to pay any laborer, 
mechanic, or apprentice employed or working on the site of the Work 
all or part of the wages required by the Contract, the Owners 
Representative may, after written notice to CONTRACTOR, take 
such action as may be necessary to cause suspension of any further 
payments or advances until such violations have ceased.

F Occupational Health and Safety

1. In compliance with Chapter 442, Florida Statutes, any toxic 
substance listed in Section 38F-41.03, Florida Administrative Code, 
delivered as a result of this Project must be accompanied by a 
Material Safety Data Sheet (MSDS) which may be obtained from the 
manufacturer.  The MSDS must include the following information:

1.1 The chemical name and the common name of the toxic 
substance, including:

1.2 The hazards or other risks in the use of the toxic substance, 
including:

(1) The potential for fire, explosion, corrosion, and reaction;

(2) The known acute and chronic health effects of risks 
from exposure, including the medical conditions which 
are generally recognized as being aggravated by 
exposure to the toxic substance; and

(3) The primary routes of entry and symptoms of 
overexposure.

1.3 The proper precautions, handling practices, necessary 
personal protective equipment, and other safety precautions in 
the use of or exposure to the toxic substances, including 
appropriate emergency treatment in case of overexposure.

1.4 The emergency procedure for spills, fire, disposal, and first 
aid.

1.5 A description in lay terms of the known specific potential health 
risks posed by the toxic substance intended to alert any 
person reading this information.

1.6 The year and month, if available, that the information was 
compiled and the name, address, and emergency telephone 
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number of the manufacturer responsible for preparing the 
information.

G. Hurricane Precautions

1. During such periods of time as are designated by the United States 
Weather Bureau as being a hurricane warning or alert, the 
CONTRACTOR, at no costs to the City, shall take all precautions 
necessary to secure the project site in response to all threatened 
storm events, regardless of whether the City or CONSULTANT has 
given notice of same.

2. Compliance with any specific hurricane warning or alert precautions 
will not constitute additional work.

3. Suspension of the Work caused by a threatened or actual storm 
event, regardless of whether the City has directed such suspension, 
will entitle the CONTRACTOR to additional Contract Time as non-
compensable, excusable delay, and shall not give rise to a claim for 
compensable delay.

15.12 Traffic Control, Public Safety and Convenience:

A. The maintenance of traffic for the project shall be in accordance with the 
Manual on Uniform Traffic Control Devices (U.S Department of 
Transportation FHWA).

B. The CONTRACTOR shall, at all times, conduct his work so as to assure the 
least possible obstruction to traffic and inconvenience to the general public, 
and provide adequate protection of persons and property in the vicinity of the 
work.  

C. WHEN THE NORMAL FLOW OF TRAFFIC WILL BE IMPAIRED OR 
DISRUPTED IN ANY MANNER ON ANY STREET, THE CONTRACTOR 
SHALL NOTIFY THE POLICE TRAFFIC SERGEANT AT 921-3610 AT 
LEAST 24 HOURS IN ADVANCE.

D. Streets shall not be closed, except when and where directed by the 
OWNER’S REPRESENTATIVE , and whenever a street is not closed the 
work must be conducted with the provision for safe passageway for traffic at 
all times.  The CONTRACTOR shall make all necessary arrangements 
concerning maintenance of traffic and selection of detours required.

E. When permission has been granted to close an existing roadway, or portion 
thereof, the CONTRACTOR shall furnish and erect signs, barricades, lights, 
flags and other protective devices as necessary subject to the approval of 



29
B-025 Revised Jun.  03
E:\PDFConverter\In\DCM\Zinkil Park Contract.doc

the OWNER’S REPRESENTATIVE.  Type I, II, III or Drum Barricades used 
for delineation at night shall be equipped with steady burn lights.  High 
Intensity flashing arrow boards shall be used if required by the OWNER’S 
REPRESENTATIVE.

F. All signs intended to be used during the hours of darkness shall be either 
reflectorized with a material that has a smooth, sealed outer surface, or 
illuminated to show approximately the same shape and color day and night.  
All pavement markings which are to be in place during night hours shall 
have temporary reflective pavement markers placed in accordance with the 
MUTCD.  Any conflicting reflective pavement markers shall be removed.

G. During working hours the CONTRACTOR shall furnish flagmen in sufficient 
numbers to protect and divert the vehicular and pedestrian traffic from 
working areas closed to traffic, or to protect any new work.  Failure to comply 
with this requirement will result in the OWNER’S REPRESENTATIVE 
shutting down the work until the CONTRACTOR shall have provided the 
necessary protection.

H. No separate payment will be made for such signs, barricades, lights, flags, 
flagmen or other protective devices as required, with all costs thereof 
deemed to be included in the prices bid for the various items scheduled in 
the bid.

I. Sidewalks, gutters, drains, fire hydrants and private drives shall, insofar as 
practicable, be kept in condition for their intended uses.  While the work is 
actually going on at any location, as much as half the street width at that 
location may be barricaded to exclude traffic entirely, but street traffic shall 
not be obstructed needlessly.  Fire hydrants on or adjacent to the work shall 
be kept accessible to fire apparatus at all times, and no material or 
obstruction shall be placed within ten feet of any such hydrant.

J. Construction material stored upon the public street shall be placed so as to 
cause as little obstruction to the general public as is reasonably possible.

15.13 Use of Explosives:

When the use of explosives is necessary for the prosecution of the work, the 
CONTRACTOR shall observe the utmost care so as not to endanger life or 
property, and whenever directed, the number and size of charges shall be limited.  
All explosives shall be stored in a secure manner and all such storage places shall 
be marked clearly "DANGEROUS EXPLOSIVES" and shall be in care of a 
competent watchman at all times.  The CONTRACTOR must familiarize himself 
with all laws and ordinances pertaining thereto, and govern himself and his 
employees accordingly.
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15.14 Loading of Structures:

The CONTRACTOR shall not load nor permit any part of any structure to be loaded 
in any manner that will endanger the structure, nor shall the CONTRACTOR 
subject any part of the work or adjacent property to stresses or pressures that will 
endanger it.

15.15 Concerning Sub-Contractors:

A. The CONTRACTOR, with his own forces, shall perform no less than 25% of 
the work as determined by the Contract price.  Each Sub-Contractor shall be 
properly licensed for the type of work he is to perform.

B. A copy of each Sub-Contract shall be filed promptly with the OWNER’S 
REPRESENTATIVE upon request.  Each Sub-Contract shall contain a 
reference to the Contract between the CITY and the CONTRACTOR, and 
the terms and conditions of the Contract shall be made a part of each Sub-
Contract.  Each Sub-Contract shall provide for cancellation or annulment of 
same by the CONTRACTOR upon written order of the OWNER’S 
REPRESENEATIVE if the Sub-Contractor fails to comply with the 
requirements of this Contract.

C. The CONTRACTOR shall be responsible to the CITY and OWNER’S 
REPRESENTATIVE for the acts and omissions of his Sub-
CONTRACTORS and their employees to the same extent as he is 
responsible for the acts and omissions of his own employees.  Nothing 
contained in this Contract shall create any contractual relationship between 
any Sub-Contractor and the CITY or OWNER’S REPRESENTATIVE nor 
relieves the CONTRACTOR of any liability or obligation under this Contract.

15.16 Materials and Equipment:

A. Material for the Work:

1. The CONTRACTOR shall furnish all materials, equipment, labor, 
transportation, construction equipment and machinery, tools, 
appliances, fuel, power, light, heat, telephone, water and sanitary 
facilities and all other facilities and incidentals necessary for the 
execution, testing, initial operation and completion of the work.

2. Unless otherwise specified, shown or permitted by the OWNER’S 
REPRESENTATIVE, all material and equipment incorporated in the 
work shall be new and of current manufacture.  The OWNER’S 

REPRESENTATIVE may request the CONTRACTOR to furnish
manufacturer's certificates to this effect.
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3. The OWNER’S REPRESENTATIVE may require any or all materials
to be subjected to test by means of samples or otherwise, at 
production points or after delivery.  The CONTRACTOR shall afford 
such facilities as the OWNER’S REPRESENTATIVE may require for 
collecting and forwarding samples, which samples shall be furnished 
by the CONTRACTOR without charge. The CONTRACTOR shall 
furnish evidence satisfactory to the OWNER’S REPRESENTATIVE
that the materials and finished articles have passed the required test 
prior to the incorporation of such materials and finished articles in the 
work.  Unless otherwise provided, the cost of such inspection and 
testing shall be as provided in Article 12.2.

4. All packaged manufactured products for use on the work shall be 
delivered to the work in their original, unopened packages, bearing 
thereon the manufacturer's name and the brand name of the product.

5. Wherever any product or material is selected to be used on the work, 
all such products or material shall be of the same brand and 
manufacture throughout the work.

6. All equipment, tools and machinery used for handling material or 
executing any part of the work shall be subject to the approval of the 
OWNER’S REPRESENTATIVE and shall be maintained in a 
satisfactory working condition.  All equipment utilized on any portion 
of the work shall be such that no injury to personnel, the work, 
adjacent property or other objects will result from its use.

7. All materials and equipment shall be applied, installed, connected, 
erected, used, cleaned and conditioned in accordance with the 
instructions of the applicable manufacturer, fabricator, supplier or 
distributor, except as otherwise provided in the Contract Documents.

B. Storage of Materials:

1. All materials and equipment including that ordered by the CITY 
designed for permanent installation in the work shall be properly 
stored by the CONTRACTOR to insure protection against 
deterioration of any type.  These materials shall be placed as to 
cause a minimum of inconvenience to other contractors on the work 
and to the public.  The storage piles shall be arranged to facilitate 
inspections, and any deterioration shall be grounds for rejection.

2. Materials stored in public Rights-of-Way, shall be stored in such a 
manner so as to be compatible with the Traffic Control requirements 
set forth in Paragraph 15.12.  Materials shall be stored so as not to 
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deny access to public or private property.  Stored materials shall be 
adequately marked with barricades and/or flashing warning lights, 
where necessary, so as to protect the materials from damage and to 
protect the public health, safety and welfare.

3. Lawns, grass plots or other private property shall not be used for 
storage purposes without written permission of the Owner or Lessee 
of that private property.   Should the CONTRACTOR desire to store 
equipment or materials of any kind on the property of the CITY, he 
must obtain permission from the OWNER’S REPRESENTATIVE.  
The CITY reserves the right to order materials to be removed or 
relocated in such approved storage areas, if necessary.

4. The protection of stored materials shall be the CONTRACTOR'S 
responsibility and the City of Hollywood shall not be liable for any loss 
of materials, by theft or otherwise, nor for any damage to the stored 
materials.

C. Salvage of Materials and Equipment:

The CITY reserves the right to retain title to all soil, sand, stone, gravel, 
equipment, machinery or any other material that was a part of the structure, 
site or Right- of-Way and which was developed from excavations or other 
operations connected with the work.  The CONTRACTOR will be permitted 
to use in the work, without charge, any such material which meets the 
requirements of the Contract Documents.  For that material which the CITY 
desires to retain the CONTRACTOR shall, at his expense, transfer to a site 
within the CITY as designated by the OWNER’S REPRESENTATIVE.  That 
material which the CITY does not wish to retain shall be the property of the 
CONTRACTOR and removed from the site at CONTRACTOR'S expense.

15.17 Temporary Utilities:

The CONTRACTOR shall provide and maintain at his own expense, all water, 
power, telephone and sanitary facilities as required to comply with State and/or 
local Codes and Regulations.  If water, including that for testing is required, it is the 
CONTRACTOR'S responsibility to arrange through the CITY Water Department for 
a 2" water meter.  A deposit to be paid by the CONTRACTOR is required for meter 
rental and all water shall be purchased at the prevailing rate.

15.18 Review of Records:

The CONTRACTOR shall allow and permit the OWNER;S REPRESENTATIVE or 
his duly authorized representative to inspect and review all payrolls, records of 
personnel, conditions of employment, invoice of materials, books of accounts and 
other relevant data and records pertinent to the CONTRACT and Sub-Contracts.
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15.19 Use of Premises:

CONTRACTOR shall confine construction equipment, the storage of materials and 
equipment and the operations of workmen to areas permitted by law, ordinances, 
permits or the requirements of the Contract Documents, and shall not unreasonably 
encumber the premises with construction equipment or other materials or 
equipment.

15.20 CONTRACTOR Liable and Responsible to the Owner:

The CONTRACTOR shall be held liable by the OWNER for the performance of all 
the work provided for under this CONTRACT.  These specifications make no 
attempt to fix the scope of the work of any sub-Contractor or the responsibilities of 
any such Sub-Contractor, it being understood that the CONTRACTOR shall fix the 
scope of work and responsibilities of the Sub-Contractor.

Any disputes which may arise in this connection between the CONTRACTOR and 
any Sub-Contractor must be settled between the parties concerned and the 
OWNER will not undertake, nor be in any way responsible for, the settlement of 
such disputes.

No Sub-Contractor shall under condition, relieve the CONTRACTOR of his liabilities 
and obligations to the OWNER under his CONTRACT and the CONTRACTOR 
shall be solely responsible to the OWNER as provided for herein.

15.21 CONTRACTOR's Daily Reports:

Except where otherwise provided, the CONTRACTOR shall complete a daily report 
indicating manpower, major equipment, Sub-Contractors, etc., involved in the 
performance of the work.  The daily report shall be completed on forms prepared by 
the OWNER’S REPRESENTATIVE, and shall be submitted to the OWNER’S 
REPRESENTATIVE at the conclusion of each work day.

15.22 Record Documents:

The CONTRACTOR shall keep one record copy of all Specifications, Drawings, 
Addenda, Modifications, Shop Drawings and samples at the site, in good order and 
annotated to show all changes made during the construction process.  These shall 
be available to OWNER’S REPRESENTATIVE for examination and shall be 
delivered to OWNER’S REPRESENTATIVE upon completion of the work.

15.23 Cleanliness of the Site:

During the progress of the work, The CONTRACTOR shall keep the premises free 
from accumulations of waste materials, rubbish and other debris resulting from the 
work.  At the completion of the work the CONTRACTOR shall remove all waste 



34
B-025 Revised Jun.  03
E:\PDFConverter\In\DCM\Zinkil Park Contract.doc

materials, rubbish and debris from and about the premises as well as all tools, 
appliances, construction equipment and machinery and surplus materials, and shall 
leave the site clean and ready for occupancy by the CITY.  The  CONTRACTOR 
shall restore to their original condition those portions of the site not designated for 
alteration by the Contract Documents.

15.24 Dust Control:

It shall be the CONTRACTOR'S responsibility to control dust by watering as 
directed by the OWNER’S REPRESENTATIVE.  The water used shall be paid for 
by the CONTRACTOR.  Should the CONTRACTOR fail to control dust to the 
satisfaction of the OWNER’S REPRESENTATIVE, the CITY will control the dust by 
whatever means the CITY desires and the CONTRACTOR shall pay all expenses 
incurred by the CITY associated with the control of the dust.

15.25 Continuing the Work:

The CONTRACTOR shall carry on the work and maintain the Progress Schedule 
during all disputes or disagreements with the CITY.  No work shall be delayed or 
postponed pending resolution of any disputes or disagreements, except as the 
CONTRACTOR and the CITY may otherwise agree in writing.

15.26 Indemnification:

The CONTRACTOR shall indemnify and hold harmless the CITY, its officers and 
employees, from liabilities, damages, losses and costs, including, but not limited 
to, reasonable attorney's fees, to the extent caused by the negligence, 
recklessness, or intentional wrongful misconduct of the CONTRACTOR and 
persons employed or utilized by the CONTRACTOR in the performance of this 
Contract.  These provisions shall survive the expiration or earlier termination of 
this Contract.  Nothing in this contract shall be construed in any way to affect the 
sovereign immunity of the CITY or the rights of the CITY as set forth in Florida 
Statutes 768.28, as amended from time to time.  

ARTICLE 16 - CITY'S RESPONSIBILITIES

16.1 Communications:

The CITY shall issue all communications to the CONTRACTOR through the 
OWNER’S REPRESENTATIVE.

16.2 Furnish Contract Documents:

The CITY shall furnish an appropriate number of Contract Documents to the 
CONTRACTOR at no cost.  Referenced Standard Specifications will not be 
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provided, however, the procurement address and cost, if any, will be stated in the 
Supplementary Conditions.

16.3 Furnish Right-of-Way:

The CITY shall furnish the necessary land or Right-of-Way on which the work is to 
be accomplished, and will provide lines and grades as specified in Article 6.

16.4 Timely Delivery of Materials:

The CITY shall be responsible for the timely delivery of any CITY furnished 
material, equipment or labor such that the CONTRACTOR shall not incur damage 
solely due to delayed delivery.

16.5 Tests and Inspections:

The CITY'S responsibility with respect to inspections, tests and approvals is set 
forth in Article 12.

16.6 Payments to CONTRACTOR:

The CITY'S responsibility with respect to making prompt payments to the 
CONTRACTOR is set forth in Article 13.

16.7 Right to Stop or Suspend Work:

The CITY'S right to stop or suspend work is set forth in Articles 9, 12 and 15 and 
the City's Right to Terminate Services of the CONTRACTOR is set forth in Article 
15.

ARTICLE 17 - CHANGES IN THE WORK/CONTRACT PRICE

17.1 Contract Price:

The Contract Price constitutes the total compensation (subject to authorized 
adjustments) payable to the CONTRACTOR for performing the work.  All duties, 
responsibilities and obligations assigned to or undertaken by the CONTRACTOR 
shall be at his expense without change in the Contract Price or Time except as 
provided in Article 15.5.

17.2 Change Order:

The Contract Price and/or Time may only be changed by a Change Order.
All requests for change orders must comply with Section 38.47 of the City Code.
A copy of which is attached as Exhibit __ hereto.  A FULLY EXECUTED 
CHANGE ORDER FOR ANY EXTRA WORK MUST EXIST BEFORE SUCH 
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EXTRA WORK IS BEGUN.  Any claim for an increase or decrease in the 
Contract Price shall be based on written notice delivered by the party making the 
claim to the other party promptly (but in no event later than 15 days) after the 
occurrence of the event giving rise to the claim and stating the general nature of 
the claim.  Notice of the amount of the claim with supporting data shall be 
delivered within 30 days after such occurrence (unless more accurate data in 
support of the claim) and shall be accompanied by claimant's written statement 
that the amount claimed covers all known amounts (direct, indirect and 
consequential) to which the claimant is entitled as a result of the occurrence of 
said event.  No claim for an adjustment in the Contract Price will be valid if not 
submitted in accordance with this Paragraph 17.2.The CITY shall execute 
appropriate Change Orders prepared by the OWNER’S REPRESENTATIVE or 
CONTRACTOR covering changes in the work which are required by the CITY, or 
required because of unforeseen physical conditions or emergencies, or because 
of uncovering work found to be defective, or where the quantity of the work with 
respect to any item that is covered by a unit price differs materially and 
significantly from the quantity of such work indicated in the Contract Documents, 
or because of any other claim of the CONTRACTOR for a change in the Contract 
Time or the Contract Price which is recommended by the OWNER’S 
REPRESENTATIVE.

17.3 Notice of Change:

If notice of any change affecting the general scope of the work or change in the 
Contract Price is required by the provisions of any Bond to be given to the Surety, it 
will be CONTRACTOR'S responsibility to so notify the Surety, and the amount of 
each applicable Bond shall be adjusted accordingly. The CONTRACTOR shall 
furnish proof of such adjustment to the CITY.

17.4 Payment for Extra Work:

All extra work ordered and performed in accordance with the foregoing, for which 
there is no price included in the Proposal, will be paid for at the price (mutually 
agreed upon, in writing, by the CONTRACTOR and the OWNER’S 
REPRESENTATIVE to be equitable compensation for the work contemplated) 
stipulated in the OWNER’S REPRESENTATIVE’S written order for such work 
subject to the requirements of this Contract and applicable laws.  However, in the 
event the CONTRACTOR and the OWNER’S REPRESENTATIVE fail to agree 
upon an equitable price for any extra work ordered, it shall be performed by using 
such tools, labor, equipment and materials as may be specified by the OWNER’S 
REPRESENTATIVE, and will be paid for in the following manner:

A. For all labor, including a foreman in direct charge of the specified operations, 
the CONTRACTOR shall receive a sum equal to the current local rate of 
wages for every hour that the labor is actually engaged in such work, to 
which shall be added an amount equal to a maximum of 15% of such sum 
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and a total thereof shall be full compensation to the CONTRACTOR for 
general supervision and for furnishing and repairing small tools and ordinary 
equipment used in doing the extra work.  In addition, the CONTRACTOR 
shall be paid the actual cost of Social Security Taxes, Surety Bond, 
Unemployment Insurance, Workmen's Compensation Insurance and 
CONTRACTOR'S Public Liability and Property Insurance involved in such 
extra work, based on actual wages paid to such labor.

B. For all materials used, the CONTRACTOR shall receive the actual cost of 
such materials, including freight charges as shown by original receipted  
bills, to which cost shall be added, an amount equal to a maximum of 10% 
thereof.

C. For any special machinery or special equipment, including fuel and 
lubricants therefor, required for the economical performance of extra work, 
the OWNER’S REPRESENTATIVE shall allow the CONTRACTOR a 
reasonable rental price, to be agreed upon in writing before such work is 
begun, for every hour that such special machinery or equipment is used 
on the work.  Rental time will not be allowed while equipment is 
inoperative due to breakdowns and shall be restricted to the actual time 
that the equipment is in productive operation on the extra work being 
performed.

17.5 Records:

The CONTRACTOR'S representative and the OWNER’S REPRESENTATIVE shall
compare records of extra work done at the end of the day.  Such records shall be 
made in duplicate upon a form provided for such purpose by the OWNER’S 
REPRESENTATIVE and shall be signed by both the Inspector and the 
CONTRACTOR'S representative, one copy being submitted to the OWNER’S
REPRESENTATIVE and the other being retained by the CONTRACTOR.

17.6 Cancelled Items and Payments:

The CITY COMMISSION shall have the right to cancel those portions of the 
Contract relating to the construction of any item provided therein.  Such 
cancellation shall entitle the CONTRACTOR to payment in a fair and equitable 
amount covering all items of cost incurred by him prior to the date of cancellation or 
suspension of the work. The CONTRACTOR shall be allowed a profit percentage 
on the materials used and on construction work actually performed, at the same 
rates as provided for "Extra Work", but no allowance will be made for anticipated 
profits.  Acceptable materials ordered by the CONTRACTOR or delivered on the 
work, prior to the date of such cancellation or suspension, shall be purchased from 
the CONTRACTOR by the CITY at actual cost and shall, thereupon, become the 
property of the CITY.
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17.7 Full Payment:

The Compensation herein provided shall be received and accepted by the 
CONTRACTOR as payment in full for all extra work done or costs incurred in event 
of cancellation.

ARTICLE  18 - CHANGES IN THE CONTRACT TIME

18.1 Change Order:

The Contract Time may only be changed by a Change Order.  A FULLY 
EXECUTED CHANGE ORDER MUST EXIST PRIOR TO EXTENSION OR 
SHORTENING OF THE CONTRACT TIME.

18.2 Notice:

Any claim for an extension or shortening of the Contract Time shall be based on 
written notice delivered by the party making the claim to the other party promptly 
(but in no event later than 15 days) after the occurrence of the event giving rise to 
the claim and stating the general nature of the claim.  Notice of the extent of the
claim with supporting data shall be delivered within 30 days after such occurrence 
(unless OWNER’S REPRESENTATIVE allows an additional period of time to 
ascertain more accurate data in support of the claim) and shall be accompanied by 
the claimant's written statement that the adjustment claimed is the entire 
adjustment to which the claimant has reason to believe it is entitled as a result of 
the occurrence of said event.  CONTRACTOR hereby agrees to waive rights to 
recover any lost time or incurred costs from delays unless CONTRACTOR has 
given the notice and the supporting data required by this Paragraph 18.2.

18.3 Basis for Extension:

Extensions of time shall be considered only for excusable delays and will be based 
solely upon the effect of delays to the work as a whole.  Extensions of time shall not 
be granted for delays to the work, unless the CONTRACTOR can clearly 
demonstrate, through schedule analysis, that the delay to the work as a whole 
arose in accordance with Article 19.3 or Article 26.1, and that such delays did or 
will, in fact, delay the progress of work as a whole.  Time extensions shall not be 
allowed for delays to parts of the work that are not on the critical path of the project 
schedule.  Time extensions shall not be granted until all float or contingency time, at 
the time of the delay, available to absorb specific delays and associated impacts is 
used.  Extensions of time via CONTRACTOR are final and CONTRACTOR may 
not come back at a later date and time and make any claim associated with the 
time extension.

18.4 Change of Time Due to Contract Execution Problems:
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Refer to Article 3.4 for a decrease in Contract Time when the CONTRACTOR fails 
to return the correctly executed Contract Documents within the time allowed.

18.5 Change of Time Due to Substitution or Change Order Evaluation:

In rendering a substitution decision and when evaluating a proposed Change 
Order, the OWNER’S REPRESENTATIVE shall have access to any available float 
or contingency time.  Extensions will only be considered in accordance with Article 
18.3.

18.6 Change of Time and Inspection and Testing:

Neither observations by the OWNER’S REPRESENTATIVE, nor inspections, tests 
or approvals by others, passing or failing, will be cause for consideration of time 
extension.

18.7 Change of Time and Defective Work:

A. If WORK is found to be defective, CONTRACTOR shall bear all remedial 
expenses including any additional costs experienced by CITY due to delays 
to others performing additional WORK.  CONTRACTOR shall further bear 
the responsibility for maintaining schedule, and will be excluded from a time 
extension and the recovery of delay damages due to the uncovering.

B. If the WORK is found to be defective per the Specifications, but the CITY 
chooses to accept it at its sole discretion, CONTRACTOR shall bear the 
responsibility for maintaining schedule, and will be excluded from a time 
extension and the recovery of delay damages due to the uncovering.

C. If the WORK is suspended because of reasonable belief that it is defective 
and subsequent investigations and tests by the CITY find that the WORK is 
not defective or absolve the CONTRACTOR of the responsibility for the non-
compliance, CONTRACTOR shall be allowed:

1. An increase in Contract Price to recover the additional costs directly 
attributable to any uncovering, exposure, testing, inspection and 
reconstruction.

2. An increase in Contract Time, but no increase in Contract Price as a 
result of the suspension of work.  The only remedy for delay due to a 
suspension because of reasonable doubt that the work meets 
specifications will be a time extension pursuant to Article 11.3.

18.8 Liquidated and Consequential Damages:
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All time limits stated in the Contract Documents are of the essence of the Contract. 
The provisions of this Article 18 shall not exclude recovery for damages as 
indicated in Section 1.09 of the Supplementary Conditions. 

ARTICLE 19 - WARRANTY AND GUARANTEE;
TEST AND INSPECTIONS;

CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

19.1 Warranty and Guarantee:

The CONTRACTOR warrants and guarantees to the CITY and the OWNER’S 
REPRESENTATIVE that all work will be in accordance with the Contract 
Documents and will not be defective.  Prompt notice of all defects shall be given to 
the CONTRACTOR.  All defective work, whether or not in place, may be rejected, 
corrected or accepted as provided in this Article.

19.2 Tests and Inspections:

A. The CONTRACTOR shall give the OWNER’S REPRESENTATIVE and, 
when appropriate, the Building Department and other regulatory authorities 
which have jurisdiction over the work, timely notice of readiness of the work 
for all required inspections, tests or approvals.

B. When the Contract Documents, City Ordinances or Regulations, or the 
South Florida Building Code, Broward Edition, or the   OWNER’S 
REPRESENTATIVE require any work, (or part thereof) to be specifically 
inspected, tested or approved, the CITY shall assume full responsibility for 
and pay all costs in connection with such inspections or tests EXCEPT 
THAT should said test or inspection fail to pass the CONTRACTOR shall 
pay all costs associated with the rework and the retesting.

C. When any other regulatory authority, by virtue of its rules or regulations, 
requires specific tests or inspections, the CONTRACTOR shall assume full 
responsibility for and pay all costs in connection with said tests and 
inspections.

D. The CONTRACTOR shall also be responsible for and shall pay all costs in 
connection with any inspection or testing required in connection with the 
OWNER’S REPRESENTATIVE’S acceptance of a manufacturer, 
fabricator, supplier or distributor of materials or equipment proposed to be 
incorporated in the work, or of materials or equipment submitted for 
approval prior to CONTRACTOR'S purchase thereof for incorporation in 
the work.
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E. Neither observations by the ENGINEER OWNER’S REPRESENTATIVE nor 
inspections, tests or approvals by others shall relieve the CONTRACTOR 
from his obligations to perform the work in accordance with the Contract 
Documents.

19.3 Uncovering Work:

A. If any work that is to be inspected, tested or approved is covered without 
written concurrence of the OWNER’S REPRESENTATIVE, it must, if 
requested, by the OWNER’S REPRESENTATIVE, be uncovered.  Such 
uncovering and replacement shall be at the CONTRACTOR'S expense.

B. If the OWNER’S REPRESENTATIVE considers it necessary or 
advisable that work previously covered with his permission or cognizance be 
observed, inspected or tested, the CONTRACTOR, at the’S OWNER’S 
REPRESENTATIVE’S request, shall uncover, expose or otherwise make 
available for observation, inspection or testing as the OWNER’S 
REPRESENTATIVE may require, that portion of the work in question, furnishing 
all necessary labor, material and equipment.  If it is found that such work is 
defective, the CONTRACTOR shall bear all the expenses of such uncovering, 
exposure, observation, inspection and testing and of satisfactory reconstruction, 
including compensation for additional professional services.  If, however, such 
work is not found to be defective the CONTRACTOR shall be allowed an 
increase in the Contract Price or an extension of the Contract Time, or both, 
directly attributable to such uncovering, exposure, observation, inspection, 
testing and reconstruction if he makes a claim therefor in accordance with Article 
10.2 and Article 11.2.

19.4 City May Stop the Work:

If the work is defective, or the CONTRACTOR fails to supply sufficient skilled 
workmen or suitable materials or equipment, the CITY may order the 
CONTRACTOR to stop the work, or any portion thereof, until the cause for such 
order has been eliminated; however, this right of the CITY to stop the work shall not 
give rise to any duty on the part of the CITY to exercise this right for the benefit of 
the CONTRACTOR or any other party.

19.5 Correction or Removal of Defective Work:

If required by the OWNER’S REPRESENTATIVE, the CONTRACTOR shall 
promptly, without cost to the CITY and as specified by the OWNER’S 
REPRESENTATIVE either correct any defective work, whether or not fabricated, 
installed or completed, or if the work has been rejected by the OWNER’S 
REPRESENTATIVE, remove it from the site and replace it with non-defective work.
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19.6 One Year Correction Period:

If within one year after the date of Substantial Completion or such longer period of 
time as may be prescribed by the terms of any applicable special guarantee 
required by the Contract Documents or by any specific provision of the Contract 
Documents, any work is found to be defective, the CONTRACTOR shall promptly 
without cost to the CITY and in accordance with the OWNER’S 
REPRESENTATIVE’S written instructions, either correct such defective work, or if it 
has been rejected by the OWNER’S REPRESENTATIVE remove it from the site 
and replace it with non-defective work.  If the CONTRACTOR does not promptly 
comply with the terms of such instructions, or in an emergency where delay would 
cause serious risk of loss or damage, the OWNER’S REPRESENTATIVE may 
have the defective work corrected or the rejected work removed and replaced, and 
all direct and indirect costs of such removal and replacement, including 
compensation for additional professional services, shall be paid by the 
CONTRACTOR.

19.7 Acceptance of Defective Work:

If instead of requiring correction or removal and replacement of defective work, the 
OWNER’S REPRESENTATIVE prefers to accept it, he may do so.  In such case, if 
acceptance occurs prior to the OWNER’S REPRESENTATIVE’S recommendation 
of final payment, a Change Order shall be issued incorporating the necessary 
revisions in the Contract Documents, including appropriate reduction in the 
Contract Price; or if the acceptance occurs after such recommendation, an 
appropriate amount shall be paid by the CONTRACTOR to the CITY. 

19.8 City May Correct Defective Work:

If the CONTRACTOR fails within a reasonable time after written notice of the 
OWNER’S REPRESENTATIVE to proceed to correct and to correct defective work 
or to remove and replace rejected work as required by the OWNER’S 
REPRESENTATIVE in accordance with Paragraph 12.5, or if the CONTRACTOR 
fails to perform the work in accordance with the Contract Documents, (including any 
requirements of the progress schedule), the CITY may, after seven days' written 
notice to the CONTRACTOR, correct and remedy any such deficiency.  In 
exercising its rights under this Paragraph the CITY shall proceed expeditiously.  To 
the extent necessary to complete corrective and remedial action, the CITY may 
exclude the CONTRACTOR from all or part of the site, take possession of all or 
part of the work, and suspend the CONTRACTOR'S services related thereto, take 
possession of the CONTRACTOR'S tools, appliances, construction equipment and 
machinery at the site and incorporate in the work all materials and equipment 
stored at the site or for which the CITY has paid the CONTRACTOR but which are 
stored elsewhere.  The CONTRACTOR shall allow the CITY, the CITY'S 
representatives, agents and employees such access to the site as may be 
necessary to enable the CITY to exercise his rights under this Paragraph.  All direct 
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and indirect costs of the CITY in exercising such rights shall be charged against the 
CONTRACTOR in an amount verified by the OWNER’S REPRESENTATIVE, and 
a Change Order shall be issued incorporating the necessary revisions in the 
Contract Documents and a reduction in the Contract Price.  Such direct and indirect 
costs shall include, in particular but without limitations, compensation for additional 
professional services required and all costs of repair and replacement of work of 
others destroyed or damaged by correction, removal or replacement of the 
CONTRACTOR'S defective work.  The CONTRACTOR shall not be allowed an 
extension of the Contract Time because of any delay in performance of the work 
attributable to the exercise by the CITY of the CITY'S rights hereunder.

ARTICLE 20 - PAYMENTS TO THE CONTRACTOR

20.1 Basis of Payment:

Progress payments shall be based on the aggregate of the unit price amounts listed 
in the Proposal or in the Schedule of Values which have been incorporated in the 
work acceptable to the OWNER’S REPRESENTATIVE.

20.2 Unit Price Inclusion:

The unit prices stated in the Proposal include all costs and expenses for materials, 
labor, tools, equipment, transportation, commissions, patent fees and royalties, 
removing crossings or other obstructions, protection or maintaining pipes, drains, 
railroad tracks, buildings, bridges, or other structures furnishing temporary 
crossings or bridges, furnishing all supplemental construction stakes, batter boards, 
templates, common and ordinary labor for handling materials during inspection 
replacing any property damage, together with any and all costs or expenses for 
performing and completing the work as specified.

20.3 Schedule of Values:

If a Schedule of Values is required by Section 1.12 of the Supplementary 
Conditions, it shall be submitted within seven days subsequent to the 
CONTRACTOR executing and submitting the Documents required of Article 15 of 
the Instructions to Bidders.  The schedules shall be satisfactory in form and 
substance to the OWNER’S REPRESENTATIVE, and shall include quantity and 
unit prices aggregating the Contract Price, and shall subdivide the work into 
component parts in sufficient detail to serve as the basis for progress payments 
during construction.  Upon acceptance of the schedule of values by the OWNER’S 
REPRESENTATIVE, it shall be incorporated into a form of Application for Payment 
acceptable to the OWNER’S REPRESENTATIVE.
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20.4 Changed Conditions:

It is mutually agreed that due to latent field conditions which can not be foreseen at 
the time of advertising for bids, adjustments of the Plans to field conditions will be 
necessary during construction; and, therefore, such changes in the plans shall be 
recognized as constituting a normal and accepted margin of adjustment not 
unusual and not involving or permitting any change or modification of unit prices, in 
which case payment will be made for the revised quantities at the unit price bid in 
the Proposal.

20.5 Application for Progress Payment:

Prior to 4:30 p.m. on the first working day of the month the CONTRACTOR shall 
submit to the OWNER’S REPRESENTATIVE for review an Application for Payment 
form filled out and signed by the CONTRACTOR.  The form shall be notarized, and 
shall cover the work completed as of the date of the application.  The Application 
for Payment shall be accompanied by a "Page 2" laying out the Schedule of 
Values, and any other supporting documentation as the OWNER’S 
REPRESENTATIVE may reasonably require.

20.6 Payment for Materials:

If payment is requested on the basis of materials and equipment not incorporated in 
the work but delivered and suitably stored at the site or at another location agreed 
to in writing, the Application for Payment shall also be accompanied by such data, 
satisfactory to The OWNER’S REPRESENTATIVE, as will establish the CITY'S title 
to the material and equipment and protect the CITY'S interest therein, including 
applicable insurance.

20.7 Affidavit Required:

All Applications for Payment shall include an Affidavit of the CONTRACTOR stating 
that all previous progress payments received on account of the work have been 
applied to discharge in full all of CONTRACTOR'S obligations reflected in prior 
Applications for Payment.  The amount of retainage with respect to progress 
payments will be 10%.

20.8 CONTRACTOR's Warranty of Title:

The CONTRACTOR warrants and guarantees that title to all work, materials and 
equipment covered by any Application for Payment whether incorporated in the 
Project or not, will pass to the CITY at the time of payment free and clear of all 
liens, claims, security interests and encumbrances (hereinafter in these General
Conditions referred to as "Liens").
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20.9 Review of Application for Payment:

The OWNER’S REPRESENTATIVE will promptly review the Application for 
Payment and either approve and submit it for payment or notify the CONTRACTOR 
of the deficiencies such that the CONTRACTOR may make the necessary 
corrections and resubmit in time for the month's payment.  However, the OWNER’S 
REPRESENTATIVE may refuse to recommend the whole or any part of any 
payment if, in his opinion, it would be incorrect to make such representations.  He 
may also refuse to recommend any such payment, or because of subsequently 
discovered evidence or the results of subsequent inspections or tests, nullify any 
such payment previously recommended to such extent as may be necessary in the 
OWNER’S REPRESENTATIVE’S  opinion to protect the CITY from loss because:

A. The work is defective, or completed work has been damaged requiring 
correction or replacement.

B. Written claims have been made against the CITY or Liens have been filed in 
connection with the work.

C. The Contract Price has been reduced because of Change Order.

D. The CITY has been required to correct defective work or complete the work 
in accordance with Section 19.8 of the General Conditions.

E. The CONTRACTOR'S unsatisfactory prosecution of the work in accordance 
with the Contract Documents.

F. The CONTRACTOR'S failure to make payment to Sub-CONTRACTORS, or 
for labor, materials or equipment.

20.10 Payment to the CONTRACTOR:

Payments are made only on the fifteenth day or first workday thereafter of each 
month.  The City shall pay undisputed sums no later than the time provided by the 
Prompt Payment Act, Section 218.70, et. Seq., Florida Statutes.

ARTICLE 21 – AS BUILT DRAWINGS AND SURVEY

A marked up set of prints will be kept up to date by the Contractor on the job site at all 
times.  All trades to record any and all variances to the plans as the work progresses.  This 
record will be given to the consultant and/or Owner’s Representative at the completion of 
the work, and properly labeled “As-Built Drawings”.

In addition to the “As-Built Drawings”, the CONTRACTOR will cause to have prepared by
a Surveyor, registered in the State of Florida, a site survey which shall clearly represent all 
work done under this contract.
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This site survey shall show all fences, walls, walks, building(s) and appurtenances, fire 
hydrant(s), manholes, catch basins, meters, valve boxes, asphalt playing area, parking, 
drives, curbs, football goal posts, basketball back boards, tennis courts, ball fields, trees 
and shrubs.  Based on the mean sea level datum, elevations to the 0.01 foot will be shown 
in sufficient number of points to clearly indicate the scope of parking, sidewalks, floor and 
other improved areas.  A benchmark will be set at the base of the flag pole or other area 
as designated by the Owner’s Representative.  The grate and invert elevation will be 
shown for all manholes and catch basins.  Elevations to 0.1 foot will be indicated at all
changes in ground level, such as ditches, and at intervals not exceeding 100 feet including 
all adjacent rights-of-way.  Replace all permanent corner markers which have been 
removed.  An existing survey shall be furnished to the CONTRACTOR by the Owner. At 
the completion of the work, the general CONTRACTOR shall furnish six (6) certified prints 
and a sepia on 3 Mil Mylars of the survey to the Consultant and/or Owner’s 
Representative.

This is a critical item and final payment will be withheld from the CONTRACTOR until “As-
Built Drawings” and survey are furnished to the OWNER’S REPRESENTATIVE.

ARTICLE 22 – TEMPORARY SANITARY SEWERS

The CONTRACTOR shall provide and maintain in a neat and sanitary condition such 
accommodations for the use of his employees as may be necessary to comply with the 
regulations of the State Board of Health and the local health department.  No nuisance will
be permitted.  Upon completion of work, such facilities shall be removed and the premises
left in a sanitary condition.  Reference should be made to supplementary conditions, 
Paragraph 1.07 of the Contract.

ARTICLE 23 – OWNERSHIP OF DRAWINGS

All drawings, specifications, and copies thereof furnished by the Consultant are the 
property of the City.  All documents shall remain the property of the City and be turned 
over to the City …

ARTICLE 24 – REGISTRATION AND CERTIFICATION

In accordance with Chapter 489, of the Florida Statutes, any bid submitted for
construction, improvement, remodeling or repair of public buildings shall be accompanied 
by evidence that the bidder holds an appropriate certificate or registration issued by the 
Florida Construction Industry Licensing Board.

A. Bidders are required to include their registration number and certificate 
number in the designated place on page 3 of the Proposal form.
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B. Bidders who do not have a certification from the Florida Construction 
Industry Licensing Board shall include on the Proposal form their Broward 
County certification number.

C. The definitions below are from Chapter 489 of the Florida Statues for the 
bidders information:

CERTIFICATE – Means a certificate of competency issued by the department as provided 
in this act.

CERTIFIED CONTRACTOR – Means any CONTRACTOR who possesses a certificate of 
competency issued by the department and who may contract in any jurisdiction in the state 
without being required to fulfill competency requirements of that jurisdiction.

REGISTRATION – Means registration with the department as provided in this act.

REGISTRATION CONTRACTOR – Means any CONTRACTOR who has registered with 
the department pursuant to fulfilling the competency requirements in the jurisdiction for 
which the registration is issued.  Registered CONTRACTOR may contract only in these 
areas.

CERTIFICATION – Means the act of obtaining or holding a certificate of competency from 
the department as provided in this act.

ARTICLE 25 - SUBSTANTIAL COMPLETION, PARTIAL UTILIZATION,
FINAL CLEAN UP, INSPECTION, PAYMENT AND ACCEPTANCE

25.1 Substantial Completion:

When the CONTRACTOR considers the entire work ready for its intended use, the 
CONTRACTOR shall, in writing to the OWNER’S REPRESENTATIVE, certify that 
the entire work is substantially complete and request that the OWNER’S 
REPRESENTATIVE  issue a Certificate of Substantial Completion.  Within a 
reasonable time thereafter the CONTRACTOR and the OWNER’S 
REPRESENTATIVE shall make an inspection of the work to determine the status of 
completion.  If the OWNER’S REPRESENTATIVE does not consider the work 
substantially complete, the OWNER’S REPRESENTATIVE will notify the 
CONTRACTOR in writing giving his reasons thereof.  If the OWNER’S 
REPRESENTATIVE considers the work substantially complete, the OWNER’S 
REPRESENTATIVE will prepare and deliver to the CONTRACTOR a Certificate of 
Substantial Completion, which shall fix the date of Substantial Completion.  There 
shall be attached to the certificate a Punch List of items to be completed or 
corrected before final payment.  At the time of delivery of the Certificate of 
Substantial Completion the OWNER’S REPRESENTATIVE will deliver to the 
CONTRACTOR written notice as to division of responsibilities pending final 
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payment between the CITY and the CONTRACTOR with respect to security, 
operation, safety, maintenance, heat, utilities and insurance, said responsibilities 
will be binding on the CITY and the CONTRACTOR until final payment.  Unless 
otherwise stated herein or on the Certificate of Substantial Completion, all building, 
product, equipment, and machinery warranties will commence on the date of 
Substantial Completion.  The CITY shall have the right to exclude the 
CONTRACTOR from the work after the date of Substantial Completion, but the 
CITY shall allow the CONTRACTOR reasonable access to complete or correct 
items on the Punch List.

25.2 Partial Utilization:

Use by the CITY of any finished part of the work which has specifically been 
identified in the Contract Documents or which the OWNER’S REPRESENTATIVE
and the CONTRACTOR agree constitutes a separately functioning and usable part 
of the work that can be used by the CITY without significant interference with 
CONTRACTOR'S performance of the remainder of the work, may be accomplished 
prior to Substantial Completion of all the work subject to the following:

A. The OWNER’S REPRESENTATIVE at any time may request the 
CONTRACTOR in writing  to permit the CITY to use any such part of the 
work which the OWNER’S REPRESENTATIVE believes to be ready for its 
intended use and substantially complete.  If the CONTRACTOR agrees, the 
CONTRACTOR will certify to the OWNER’S REPRESENTATIVE that said 
part of the work is substantially complete and request the OWNER’S 
REPRESENTATIVE to issue a Certificate of Substantial Completion for that 
part of the work. The CONTRACTOR, at any time, may notify the OWNER’S 
REPRESENTATIVE in writing that the CONTRACTOR considers any such 
part of the work ready for its intended use and substantially complete and 
request the OWNER’S REPRESENTATIVE to issue a Certificate of 
Substantial Completion for the part of the work.  Within a reasonable time 
after either such request, the CONTRACTOR and the OWNER’S 
REPRESENTATIVE shall make an inspection of that part of the work to 
determine its status of completion.  If the OWNER’S REPRESENTATIVE
does not consider that part of the work to be substantially complete, the 
OWNER’S REPRESENTATIVE will notify the CONTRACTOR in writing 
giving the reasons therefor.  If the OWNER’S REPRESENTATIVE considers 
that part  of the work to be substantially complete, the provisions of Article 
14.1 will apply with respect to Certificate of Substantial Completion  of that 
part of the work and the division of responsibility in respect thereof and 
access thereto.

25.3 Final Clean-Up:

Upon completion of the work and before final inspection shall be made, the 
CONTRACTOR shall clean and remove from the site, the Right-of-Way and 
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adjacent property, all surplus and discarded materials, rubbish, and temporary
structures; restore in an acceptable manner all property, both public and private, 
which has been damaged during the prosecution of the work; and shall leave the 
site and vicinity unobstructed in a neat and presentable condition throughout the 
entire area or length of the work under Contract.  The placing of materials of every 
character, rubbish, or equipment on the abutting property, with or without the 
consent of the property owners, shall not constitute the satisfactory disposal.  If the 
work is of such a character as may be done by block or sections, the 
CONTRACTOR may be required to promptly remove and dispose of accumulated 
rubbish, debris or surplus materials from blocks or sections as completed or 
partially completed.  No separate payment will be made for final cleaning up and 
restoration of property, but all costs thereof shall be included in the prices bid for 
the various scheduled items of work.

25.4 Final Inspection:

Upon written notice from the CONTRACTOR that the entire work or an agreed 
portion thereof is complete and final clean-up has been completed, the OWNER’S 
REPRESENTATIVE will make a final inspection with the CONTRACTOR and will 
notify the CONTRACTOR in writing of all particulars in which this inspection reveals 
that the work is incomplete or defective. The CONTRACTOR shall immediately 
take such measures as are necessary to remedy such deficiencies.

25.5 Final Application for Payment:

After the CONTRACTOR has completed all such corrections to the satisfaction of 
the OWNER’S REPRESENTATIVE and delivered all maintenance and operating 
instructions, schedules, guarantees, Bonds, certificates of inspection, marked-up 
record documents (as provided in Article 15.22 of the General Conditions and other 
documents; all as required by the Contract Documents and after the OWNER’S 
REPRESENTATIVE has indicated that the work is acceptable (subject to the 
provisions of Article 25.9) the CONTRACTOR may make Application for Final 
Payment following the procedure for progress payments.  The final Application for 
Payment shall be accompanied by all documentation called for in the Contract 
Documents, together with complete and legally effective releases or waivers 
(satisfactory to the CITY) of all Liens arising out of or filed in connection with the 
work.  In lieu thereof and as approved by the CITY, the CONTRACTOR may 
furnish receipts or releases in full; an affidavit of the CONTRACTOR that the 
releases and receipts include all labor, services, material and equipment for which 
a Lien could be filed, and that all payrolls, material and equipment bills, and other 
indebtedness connected with the work for which the CITY or the CITY'S property 
might in any way be responsible, have been paid or otherwise satisfied; and 
consent of the Surety, if any, to final payment.  If any Sub-Contractor or Supplier 
fails to furnish a release or receipt in full, the CONTRACTOR may furnish a Bond or 
other collateral satisfactory to the CITY to indemnify the CITY against any Lien.
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25.6 Final Payment and Acceptance:

If on the basis of the OWNER’S REPRESENTATIVE’S observation of the work 
during construction and final inspection, and the OWNER’S REPRESENTATIVE’S
review of the final Application for Payment and accompanying documentation, all as 
required by the Contract Documents, the OWNER’S REPRESENTATIVE is 
satisfied that the work has been completed and the CONTRACTOR'S other
obligations under the Contract Documents have been fulfilled, the OWNER’S 
REPRESENTATIVE will recommend payment.  Thereupon the OWNER’S 
REPRESENTATIVE will give written notice to the CITY and the CONTRACTOR 
that the work is acceptable subject to the provisions of Article 14.9.

25.7 Payment of Retainage Without Final Completion:

If through no fault of the CONTRACTOR, final completion of the work is significantly 
delayed and if the OWNER’S REPRESENTATIVE so confirms, the CITY shall, 
upon receipt of the CONTRACTOR'S final Application for Payment and 
recommendation of the OWNER’S REPRESENTATIVE, and without terminating 
the Agreement, make payment of the balance due for the portion of the work fully 
completed and accepted.  If the remaining balance to be held by the CITY for work 
not fully completed or corrected is less than the retainage stipulated in the 
Agreement and if Bonds have been furnished as required in Article 13.2, the written 
consent of the Surety to the payment of the balance due for that portion of the work 
fully completed and accepted shall be submitted by the CONTRACTOR to the 
OWNER’S REPRESENTATIVE with the application for such payment.  Such 
payment shall be made under the terms and conditions governing final payment, 
except that it shall not constitute a waiver of claims.

25.8 CONTRACTOR's Continuing Obligation:

The CONTRACTOR'S obligation to perform and complete the work in accordance 
with the Contract Documents shall be absolute.  Neither recommendation of any 
progress or final payment by the OWNER’S REPRESENTATIVE, nor the issuance 
of a Certificate of Substantial Completion, nor any payment by the CITY to the 
CONTRACTOR under the Contract Documents, nor any use or occupancy of the 
work or any part thereof by the CITY nor any act of acceptance by the CITY nor any 
failure to do so, nor any review and approval of a Shop Drawing or sample 
submission, nor the issuance of a notice of acceptability by the OWNER’S 
REPRESENTATIVE pursuant to Article 25.6, nor any correction of defective work 
by the CITY will constitute an acceptance of work not in accordance with the 
Contract Documents or a release of the CONTRACTOR'S obligation to perform the 
work in accordance with the Contract Documents (except as provided in Article 
25.9).
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25.9 Waiver of Claims:

The making and acceptance of final payment will constitute:

A. A waiver of all claims by the CITY against the CONTRACTOR, except 
claims arising from unsettled Liens, from defective work appearing after final 
inspection pursuant to Article 25.4 or from failure to comply with the Contract 
Documents or the terms of any special guarantees specified therein; 
however, it will not constitute a waiver by the CITY of any rights in respect of 
the CONTRACTOR'S continuing obligations under the Contract Documents.

B. A waiver of all claims by the CONTRACTOR against the CITY other than 
those previously made in writing and still unsettled.

ARTICLE 26 - SUSPENSION OF WORK AND TERMINATION

26.1 City May Suspend Work:

The CITY may, at any time and without cause, suspend the work or any portion 
thereof for a period of not more than 90 days by notice in writing to the 
CONTRACTOR which will fix the date on which work will be resumed. The 
CONTRACTOR shall resume the work on the date so fixed.  The CONTRACTOR 
shall be allowed an increase in the Contract Price or an extension of the Contract 
Time, or both, directly attributable to any suspension.

26.2 City May Terminate:

A. Upon the occurrence of any one or more of the following events:

1. If the CONTRACTOR commences a voluntary case under any 
chapter of the Bankruptcy Code (Title 11, United States Code), as 
now or hereafter in effect, or if the CONTRACTOR takes any
equivalent or similar action by filing a petition or otherwise under any 
other federal or state law in effect at such time relating to the 
bankruptcy or insolvency.

2. If a petition is filed against the CONTRACTOR under any chapter of 
the Bankruptcy Code as now or hereafter in effect at the time of filing, 
or if a petition is filed seeking any such equivalent or similar relief 
against the CONTRACTOR under any other federal or state law in 
effect at the time relating to bankruptcy or insolvency.

3. If the CONTRACTOR makes a general assignment for the benefit of 
creditors.
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4. If a trustee, receiver, custodian or agent of the CONTRACTOR is 
appointed under applicable law or under contract, whose 
appointment or authority to take charge of property of the
CONTRACTOR is for the purpose of enforcing a Lien against such 
property or for the purpose of general administration of such property 
for the benefit of the CONTRACTOR'S creditors.

5. If the CONTRACTOR admits in writing an inability to pay its debts
generally as they become due.

6. If the CONTRACTOR persistently fails to perform the work in  
accordance with the Contract Documents (including, but not limited 
to, failure to supply a qualified superintendent or sufficient skilled 

workers or suitable materials or equipment or failure to adhere to the 
approved progress schedule revised from time to time).

7. If the CONTRACTOR disregards laws or regulations of any public 
body having jurisdiction.

8. If the CONTRACTOR disregards the authority of the OWNER’S 
REPRESENTATIVE.

9. If the CONTRACTOR otherwise violates in any material or substantial 
way any provisions of the Contract Documents or the exhibits thereto.

B. The CITY may, after giving the CONTRACTOR and the Surety seven days' 
written notice and to the extent permitted by laws and regulations, terminate 
the services of the CONTRACTOR, exclude the CONTRACTOR from the 
site and take possession of the work and of all the CONTRACTOR'S tools, 
appliances, construction equipment and machinery at the site and use the 
same to the full extent they could be used by the CONTRACTOR (without 
liability to the CONTRACTOR for trespass or conversion), incorporate in the 
work all materials and equipment stored at the site or for which the CITY has 
paid the CONTRACTOR but which are stored elsewhere, and finish the 
work as the CITY may deem expedient.  In such case the CONTRACTOR 
shall not be entitled to receive any further payment until the work is finished.  
If the unpaid balance of the Contract Price exceeds the direct, indirect and 
consequential costs of completing the work (including but not limited to fees 
and charges of OWNER’S Representatives, consultant, architects, 
engineers, attorneys and other professionals, and court and arbitration 
costs) such excess will be paid to the CONTRACTOR.  If such costs exceed 
such unpaid balance, the CONTRACTOR, or CONTRACTOR'S Surety, 
shall pay the difference to the CITY.
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C. Where the CONTRACTOR'S services have been so terminated by the 
CITY, the CITY alone shall determine the scope and description of the work 
to be completed and the method and schedule for completing it.

D. Where the CONTRACTOR'S services have been so terminated by the CITY 
the termination will not affect any rights or remedies of the CITY against the 
CONTRACTOR then existing or which may thereafter accrue.  Any retention 
or payment of moneys due the CONTRACTOR by the CITY will not release 
the CONTRACTOR from liability.

E. Upon seven days' written notice to the CONTRACTOR the CITY may, 
without cause, for convenience, and without prejudice to any other right or 
remedy, elect to abandon the work and terminate the Contract.  In such case 
the CONTRACTOR shall be paid for all work executed and any expense 
sustained plus reasonable termination expenses, which will include, but not 
be limited to, direct, indirect and consequential costs (including, but not 
limited to, fees and charges of OWNER’S REPRESENTATIVE, architects, 
attorneys and other professionals and court and arbitration costs).

26.3 CONTRACTOR May Stop Work or Terminate:

If through no act or fault of the CONTRACTOR, the work is suspended for a period 
of more than 90 days by the CITY or under an order of court or other public 
authority, or the CITY fails for 60 days to pay the CONTRACTOR any sum finally 
determined to be due, then the CONTRACTOR may, upon seven days' written 
notice to the CITY terminate the Contract and recover from the CITY payment for 
all work executed and any expense sustained plus reasonable termination 
expenses.  In addition and in lieu of terminating the Contract, if the CITY has failed 
to make any payment as aforesaid, the CONTRACTOR may upon seven days' 
written notice to the CITY stop the work until payment of all amounts then due are 
paid.  The provisions of this paragraph shall not relieve the CONTRACTOR of the 
obligations under Paragraph 15.25 to carry on the work in accordance with the 
progress schedule and without delay during disputes and disagreements with the 
CITY.

26.4 Definition:

For purpose of Article 26, CITY means the City Manager or his designee.
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PART – 1 - GENERAL

1.01 SCOPE OF WORK

A. The intent of these specifications, together with the plans and all other contract 
documents, is to create a new operational 16-space parking lot at the SW corner of 
Zinkil Park and removal of parking spaces in the swale area on the east side of the 
park adjacent to private homes.

B. All labor, materials, equipment and service necessary to complete the work as 
shown on the plans and as specified herein shall be provided by the Contractor.
The Contractor is advised to visit the job sites to familiarize himself with the 
existing conditions and/or any difficulties which may arise.

C. Questions prior to bid opening shall be directed to Les Pettie, P.E., Public Utilities –
Engineering & Construction Services Division, Phone No. (954) 921-3900, Email:  
lpettit@hollywoodfl.org.

1.02 TIME AND WORK RESTRAINTS

A. Contractor’s Use of Premises: During construction, contractor’s use of premises is 
limited only by Owner’s right to perform work or employ other contractors on 
portions of Project and as follows:

Contractor to coordinate Work Plan and hours of operations with Owner and must 
obtain Owner’s approval prior to commencing Work.

B. The estimated project schedule is provided below for informational purposes only:

Notice to Bidders: Monday, January 11, 2010

Mandatory Pre-Bid Meeting: Tuesday, January 19, 2010

Bid Opening: Monday, February 1, 2010

Contract Awarded by City 
Commission Notice of Award: Wednesday, March 17, 2010

Contract Execution/
Notice to Proceed Thursday, March 18, 2010

Substantial Completion Monday, May 3, 2010

Contractual Completion: Monday, May 17, 2010
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C. The date of Substantial Completion of the project is the date when the 
construction is sufficiently completed in accordance with the contract documents, 
as modified by any change orders agreed to by the parties, so that the City of 
Hollywood can occupy or utilize the project for the use and purpose for which it 
was intended.

1.03 INSURANCE REQUIREMENTS:

All insurance policies shall be issued by companies authorized to do business under the 
laws of the State of Florida and satisfactory to the Owner.  All companies shall have a 
Florida resident agent and be rated a minimum A-VI, as per A.M. Best Company’s Key 
Rating Guide, latest edition.

The CONTRACTOR shall furnish certificates of insurance to the Risk Management 
Director for review and approval prior to the execution of this agreement.  The 
Certificates shall clearly indicate that the CONTRACTOR has obtained insurance of the 
type, amount and classification required by these provisions, in excess of any pending 
claims at the time of contract award to the CONTRACTOR.  No failure to renew, material 
change or cancellation of, the insurance shall be effective without a 30-day prior written 
notice to and approval by the Owner.  The insurance required by Article 13 of the 
General Conditions shall be as follows:

A. Comprehensive General Liability:

Prior to the commencement of work governed by this contract, the 
CONTRACTOR shall obtain General Liability Insurance.  Coverage shall be 
maintained throughout the life of the contract and include, as a minimum:

1. Premises Operations
2. Products and Completed Operations
3. Blanket Contractual Liability
4. Personal Injury Liability
5. Expanded Definition of Property Damage

The minimum limits acceptable shall be:

$500,000 Combined Single Limit (CSL)

If split limits are provided, the minimum limits acceptable shall be:

$250,000 per Person
$500,000 per Occurrence
$50,000 Property Damage

An Occurrence Form policy is preferred.  If coverage is provided on a Claims 
Made policy, its provisions should include coverage for claims filed on or after the 
effective date of this contract. In addition, the period for which claims may be 
reported should extend for a minimum of twelve (12) months following the 
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acceptance of work by the CITY.  The CITY of Hollywood shall be named as 
Additional Insured on all policies issued to satisfy the above requirements.

B. Comprehensive Automobile Liability:

Recognizing that the work governed by this contract requires the use of vehicles, 
the CONTRACTOR, prior to the commencement of work, shall obtain Vehicle 
Liability Insurance.  Coverage shall be maintained throughout the life of the 
contract and include, as a minimum, liability coverage for:

Owned, Non-Owned, and Hired Vehicles

The minimum limits acceptable shall be:

$100,000 Combined Single Limit (CSL)

If split limits are provided, the minimum limits acceptable shall be:

$50,000 per Person
$100,000 per Occurrence
$25,000 Property Damage

The CITY of Hollywood shall be named as Additional Insured on all policies 
issued to satisfy the above requirements.

C. Worker's Compensation Insurance:

Prior to the commencement of work governed by this contract, the 
CONTRACTOR shall obtain Workers' Compensation Insurance with limits 
sufficient to respond to the applicable state statutes.

In addition, the CONTRACTOR shall obtain Employers' Liability Insurance with 
limits of not less than:

$100,000 Bodily Injury by Accident
$500,000 Bodily Injury by Disease, policy limits
$100,000 Bodily Injury by Disease, each employee

Coverage shall be maintained throughout the entire term of the contract.

Coverage shall be provided by a company or companies authorized to transact 
business in the state of Florida and the company or companies must maintain a 
minimum rating of A-VI, as assigned by the A.M. Best Company.

If the CONTRACTOR has been approved by the Florida's Department of Labor, 
as an authorized self-insurer, the CITY shall recognize and honor the 
CONTRACTOR's status.  The CONTRACTOR may be required to submit a 
Letter of Authorization issued by the Department of Labor and a Certificate of 
Insurance, providing details on the CONTRACTOR's Excess Insurance Program.
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If the CONTRACTOR participates in a self-insurance fund, a Certificate of 
Insurance will be required.  In addition, the CONTRACTOR may be required to 
submit updated financial statements from the fund upon request from the CITY.

D. Builder’s Risk Insurance Requirements:

The CONTRACTOR shall be required to purchase and maintain, throughout the 
life of the contract, and until the project is accepted by the CITY, Builder's Risk 
Insurance on an All Risk of Loss form.  Coverage shall include:

Theft Aircraft
Windstorm Vehicles
Hail Smoke
Explosion Fire
Riot Collapse
Civil Commotion Flood

The policy limits shall be no less than the amount of the finished project and 
coverage shall be provided on a completed value basis.  Property located on the 
construction premises, which is intended to become a permanent part of the 
building, shall be included as property covered.  The policy shall be endorsed 
permitting the CITY to occupy the building prior to completion without effecting 
the coverage.  The CITY of Hollywood shall be named as Additional Insured and 
Loss Payee.  The Builder’s Risk Insurance shall be provided on or before the 
execution of the Phase II agreement.

E. No Subcontractor shall commence work until a similar such insurance has been 
obtained and approved by the CITY.  Any SubContractor used by the contractor 
shall supply such similar insurance required of the contractor. Such certificates 
shall name the City as Additional Insured on the general liability and auto liability 
policies.

1.04 REFERENCED STANDARDS

The following standards may be referenced in the specifications and/or on the 
drawings for this project. It is the responsibility of the CONTRACTOR to verify in 
the documents exactly which standards are applicable to this Project.

A. 1.        AASHTO 6. BCTED 11. OSHA
2. ANSI 7. FDOT 12. SFBC
3. ASCE 8. NEC 13. UL
4. ASTM 9. NEMA
5. AWPA              10. NFPA
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1.05 REQUIRED SHOP DRAWINGS

A. Submit a preliminary schedule of shop drawing submittals as required in 
Paragraph  4.2 of the General Conditions and as required indicated in the 
drawings and specifications. The following shop drawings, illustrations, and 
samples are required.

Section Item

(Insert List as Required)

B. The CONTRACTOR shall submit five (5) copies minimum of each shop drawings to 
enable the PROJECT MANAGER to retain three (3) copies.  Resubmissions of 
shop designs shall be made in the same quantity until final approval is obtained.

1.06 REQUIRED PERMITS AND NOTIFICATIONS

A. The CONTRACTOR shall comply with all state, county and local laws, 
regulations and ordinances applicable to this work, including all permit provisions 
and required testing.

B. The CONTRACTOR and Subcontractors must obtain the standard Building 
Department Permits as may be required by the City of Hollywood Building 
Department for any work covered under this Contract.  The CONTRACTOR or 
Subcontractors shall be responsible for obtaining all inspections required under 
Section 305 of the latest Broward Edition of the South Florida Building Code.

C. The City of Hollywood will pay all permit fees including any Federal, State and 
County surcharges applicable at the time that the permit is issued. In instances 
where the City of Hollywood has obtained permits from Broward County Traffic 
Engineering Division (BCTED), Broward County Department of Planning & 
Environmental Protection (DPEP) and/or South Florida Water Management 
District (SFWMD) the CONTRACTOR shall comply with permit conditions. 

D. The CONTRACTOR is required to notify all utility companies and call Sunshine at 
1-800-432-4770, a minimum of forty-eight (48) hours prior to any excavation for 
location of existing underground facilities.

E. The CONTRACTOR is required to notify the Police Traffic Sergeant at 967-4572 
when the normal flow of traffic on any street will be disrupted in any manner.

F. The CONTRACTOR is required to notify the Public Works Department at (954) 
967-4526 (Jose Vazquez) for location of all electrical facilities on City properties.
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1.07 TEMPORARY UTILITIES AND FACILITIES

A. The CONTRACTOR shall make all arrangements for and furnish at his expense, 
all electricity, water, sanitary facilities and utilities necessary for construction 
purposes.

B. If water is required, it is the CONTRACTOR's responsibility to arrange through 
the City Water Department for a two (2”) inch water meter.  A deposit to be paid 
by the CONTRACTOR is required for meter rental and all water shall be 
purchased at the prevailing rate.

1.08 LINES AND GRADES

A. The CONTRACTOR shall be responsible for and shall furnish all survey work 
required to locate and install all proposed facilities.  The information on existing 
survey reference points will be provided to the CONTRACTOR by the PROJECT 
MANAGER.  The CONTRACTOR shall provide as built drawings showing the 
exact location of all items installed including underground, upon completion of the 
work and prior to final payment.

B. All work under this Contract shall be constructed in accordance with the lines and 
grades shown on the Contract Drawings or as directed by the PROJECT 
MANAGER.  Elevations of existing ground, structures and appurtenances are 
believed to be reasonably correct but are not guaranteed to be absolute and 
therefore are presented only as an approximation.  Any error or apparent 
discrepancy in the data shown or omissions of data required for accurately 
accomplishing the stake-out survey shall be referred immediately to the 
PROJECT MANAGER for interpretation or correction.

C. All survey work for construction control purposes shall be made by the 
CONTRACTOR at his expense.

D. The CONTRACTOR shall establish all base lines for the location of the principal 
component parts of the work together with bench marks and batter boards 
adjacent to the work.  Based upon the information provided by the Contract 
Drawings, the CONTRACTOR shall develop and make all detail surveys 
necessary for construction.  The CITY will furnish information and location of 
existing bench marks.

E. The CONTRACTOR shall have the responsibility to carefully preserve the bench 
marks, reference points and stakes.  In case of destruction thereof by the 
CONTRACTOR or resulting from his negligence, he shall be held liable for any 
expense and damage resulting therefrom and shall be responsible for any 
mistakes that may be caused by the necessary loss or disturbance of such bench 
marks, reference points and stakes.

F. Existing or new control points, property markers, and monuments that will be 
established or are destroyed during the normal causes of construction shall be re-
established by the CONTRACTOR; and all reference ties recorded therefore shall 
be furnished to the PROJECT MANAGER All computations necessary to establish 
the exact position of the work shall be made and preserved by the CONTRACTOR.
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G. The PROJECT MANAGER may check all or any portion of the work and the 
CONTRACTOR shall afford all necessary assistance to the PROJECT 
MANAGER in carrying out such checks.  Any necessary corrections to the work 
shall be performed immediately by the CONTRACTOR of any responsibilities for 
the accuracy or completeness of this work.

1.09 LIQUIDATED DAMAGES

A. In as much as the actual damages sustained by the CITY as a result of the 
CONTRACTOR's failure to timely complete his obligations under the contract 
cannot be readily ascertained, the CONTRACTOR shall apply to the CITY, as 
damages for non-completion of the work within the time stipulated for its 
completion, according to the following tables, which sums are hereby agreed 
upon, fixed and determined by the parties hereto as liquidated damages that the 
CITY will suffer by reason of such default and shall not be considered a penalty.

Liquidated Damages: For each calendar day of delay that the project is 
unavailable for Beneficial Occupancy:

Projects up to $99,999 $200.00 per calendar day
Projects from    $100,000 to $299,999 $300.00 per calendar day
Projects from    $300,000 to $599,999 $400.00 per calendar day
Projects from    $600,000 to $999.999 $500.00 per calendar day
Projects from    $1,000,000 $600.00 per calendar day

For each consecutive calendar day that the correction for all items on the 
punchlist remain incomplete after the date established for Final Completion, the 
Contractor and his sureties shall be liable for and shall pay to the Owner 
stipulated as fixed, agreed and additional liquidated damages in accordance with 
the following schedule.

Projects up to    $99,999 $100.00 per calendar day
Projects from    $100,000 to $299,999 $150.00 per calendar day
Projects from    $300,000 to $599,999 $200.00 per calendar day
Projects from    $600,000 to $999.999 $250.00 per calendar day
Projects from    $1,000,000 $300.00 per calendar day

B. The CITY is hereby authorized to deduct the sum described in Section 1.09 A. 
from the monies which may be due or become due to the CONTRACTOR for the 
work under this contract.

C. Correction of work not complying with plans or specifications shall not be 
considered as grounds for a time extension

1.10 PROJECT CLOSEOUT

A. The CONTRACTOR, prior to requesting final payment shall obtain and submit 
the following items to the PROJECT MANAGER:

1. Written Guarantees
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2. Four (4) sets of record drawings/documents signed and sealed by a 
professional surveyor showing exact locations of all items of work 
installed under this contract. In addition, record drawings shall be 
submitted on an AutoCad (version 14) electronic disk. The Contractor 
shall be held fully responsible for costs incurred by the CITY due to 
erroneous information supplied on the record drawings submitted. Record 
drawings shall be provided for: paving, drainage, water, sewer, electrical, 
irrigation, landscaping, and all other improvements.

3. Release from all parties who are entitled to claims again the subject 
project, property or improvement, pursuant to the provisions of law.

4. A Certificate of Occupancy or Certificate of Completion as issued by the 
City of Hollywood Building Department showing that all Building 
Department inspections have been satisfactorily performed

5. Copies of all reports, certifications, etc, required under this contract.

B. The CONTRACTOR shall comply with the maintenance and guarantee 
requirements obtained in Article 19  of the General Conditions.

C. The Contractor shall make all repairs and replacements promptly upon the 
receipt of a written order from the CITY.  If the CONTRACTOR fails to make such 
repairs or replacements promptly, the CITY reserves the right to do the work and 
the CONTRACTOR and his surety shall be liable to the CITY for the cost thereof.

1.11 PROGRESS SCHEDULE

A. In accordance with Article 4.2 of the General Conditions, the CONTRACTOR 
shall, prior to commencing work, submit to the PROJECT MANAGER for 
approval a detailed Sequence of Construction showing the sequence in which 
the various work elements will be performed and showing conformance to the 
restrictions and requirements below.

B. The progress schedule shall be updated and submitted every month during the 
course of the project.

1.12 SCHEDULE OF VALUES

A. In accordance with Article 4.2 of the General Conditions the CONTRACTOR 
shall submit, with the estimated construction progress schedule, on suitable 
forms, a detailed estimate giving a complete breakdown of the Contract Price.  
The detailed estimate shall include the price for material, labor and other costs 
for various units of work in sufficient detail to correspondence with the 
contemplated construction operations.  The schedule shall include all 
subcontracts and major items of equipment included in the Contract.  The 
detailed estimate will be used only for determining the basis of monthly payment 
and will not be considered as establishing a basis for additions to or deductions 
from the Contract Price.
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1.13 PROJECT AREA SAFETY

A. The CONTRACTOR shall give special attention to the protection and welfare of 
the Public and City of Hollywood personnel who will be maintaining the building 
and surrounding areas.  Any hazardous areas shall be adequately marked and 
barricaded.

1.14 PREVAILING RATE OF WAGES AND FRINGE BENEFITS

A. The CONTRACTOR shall be responsible for ensuring payment of the rate of 
wages and fringe benefits, or cash equivalent, for all laborers, mechanics and 
apprentices employed by him/her or his/her SUBCONTRACTORS on the work 
covered by this contract which shall be not less than the prevailing rate of wages 
and fringe benefits payment or cash equivalent for similar skills or classifications 
of work as established by the General Wage Decision by the United States 
Department of Labor for Broward County, Florida that is in effect prior to the date 
the CITY issued the invitation for bids for this project.  If the General Wage 
Decision fails to provide for a fringe benefit rate for any worker classification, then 
the fringe benefit rate applicable to such worker classification shall be the fringe 
benefit rate that has a basic wage rate closest in dollar amount to the work 
classification for which no fringe benefit rate has been provided.  Section .

B. Upon commencement of work, the CONTRACTOR and all of his/her SUB-
CONTRACTORS shall post a notice in a prominent place at the work site stating 
the requirements of this section.

C. If any questions should arise concerning the applications of this Section, which 
are not specifically addressed, the CITY may, but is not required to, rely on rules, 
regulations, practices, administrative rulings and court decisions governing 
applications of the Davis-Bacon Act.

D. CONTRACTOR and SUBCONTRACTORS shall submit to the CITY on a regular 
basis, but not less than monthly, payroll sheets, which have been certified under 
oath by CONTRACTOR and/or SUBCONTRACTORS as to their accuracy and 
compliance with the provisions of this Section.  The certified payroll sheets shall 
contain the following: name and address of each employee; his/her current 
classification; rate of pay (including rates of contributions for, or costs assumed 
to provide, fringe benefits); daily and weekly number of hours worked; deductions 
made; and actual wages paid.  Such records shall be maintained by the 
CONTRACTOR and his/her SUBCONTRACTORS for a period of at least one (1) 
year following completion of the work.

E. The CITY may withhold, or cause to be withheld from the CONTRACTOR, so 
much of any requisitioned payment as may be considered necessary to pay 
laborers, mechanics and apprentices the full amount of wages required by this 
section.  The CITY, or its designee, may enter on the job site and conduct such 
inquires of the CONTRACTOR’S workers and his/her SUBCONTRACTOR’S  
workers to determine whether this section is being complied with.  If the 
CONTRACTOR or his/her SUBCONTRACTOR fails to pay any laborers, 
mechanics or apprentices employed or working on the job site all or part of the 
wages required by this section, then the CITY may, after written notice to the 
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CONTRACTOR, take such action as may be necessary to cause suspension of 
any further payments or advances until such violations have been corrected.  If 
the violations are not corrected, the CITY may terminate the CONTRACTOR’S 
right to proceed with the work or such part of the work for which there has been a 
failure to pay the required wages and take such steps as are necessary to 
complete the work, whereupon the CONTRACTOR and its sureties shall be liable 
to the CITY for all excess costs incurred by the CITY.    

F. The CONTRACTOR shall insert in any subcontracts such language as is 
necessary to require all of his/her SUBCONTRACTORS to comply with the 
requirements of this section.  The CONTRACTOR shall be responsible for 
noncompliance by any of his/her SUBCONTRACTORS.  This section shall be 
deemed part of any contract entered into between the CONTRACTOR and any 
of his/her SUBCONTRACTORS.

1. The threshold dollar amount for construction contracts subject to 
prevailing wage and fringe benefit payments, pursuant to Section 38.52 of 
“Code of Ordinances”, is $500,000.00 (Five-hundred-thousand Dollars).

2. CONTRACTOR and SUBCONTRACTORS shall comply with Section 
38.52 of the Code of Ordinances titled “Prevailing Rate of Wages and 
Fringe Benefits on City Construction Contracts” for contracts in the 
amount of $500,000.00 and over.

1.15 BASIS FOR PAYMENT/QUANTITIES IN THE PROPOSAL:

A. Quantities listed in the proposal are approximate and subject to variance.  Such 
quantities are to be used by the OWNER for comparison only.  Payment for items 
with unit prices shall be for the measured amount of such items incorporated by 
the CONTRACTOR in the completed work and accepted by the PROJECT 
MANAGER.

B. The bidder shall not plead misunderstanding or deception because such listed 
quantities do not correspond with actual quantities.  It is understood that the 
quantities may be increased or decreased in accordance with provisions of the 
General Conditions.

1.16 PROJECT COORDINATION:

A. The CONTRACTOR or a representative shall attend project coordination 
meetings as deemed necessary by the Project Manager. 

1.17 PRE-CONSTRUCTION PHOTOGRAPHIC RECORD:

A. For certain projects, and at certain locations, a pre-construction photographic 
record may be needed.  The CONTRACTOR shall verify the applicability of this 
requirement with the PROJECT MANAGER.

1.18 SITE CONDITIONS AND SUBSURFACE INVESTIGATION:
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A. The CONTRACTOR shall be responsible for having determined to his satisfaction, 
prior to the submission of his bid, the nature and location of the work, subsurface 
soil conditions, the character and quality of the substrate, the types and quantity of 
materials to be encountered, the nature of the ground water conditions, the 
character of equipment and facilities needed preliminary to and during the execution 
of the work, the general and local conditions and all other matters which can in any 
way affect the work under this contract.  The prices established for the work to be 
done will reflect all costs pertaining to the work.  Any claims for extras based on 
substrate or ground water table conditions will not be allowed.  

B. If applicable, soil boring logs will be provided in the Appendix and are for 
information only.  The CITY makes no guarantees as to their accuracy and is not 
responsible for assumptions made by the CONTRACTOR based upon the 
information.

1.19 CONTRACTORS RESPONSIBILITY FOR MATERIAL AND STORAGE:

A. The CONTRACTOR shall be responsible for all materials furnished by him.  All 
such material which is defective in manufacture or has been damaged in transit 
or has been damaged after delivery shall be replaced by the CONTRACTOR at 
his expense.

B. The CONTRACTOR shall be responsible for the safe storage of material 
furnished to or by him, and accepted by him, until it has been incorporated in the 
completed project.

1.20 DUST CONTROL:

A. CONTRACTOR shall provide to the PROJECT MANAGER for approval, a 
method of controlling and preventing the spread of dust to occupied premises 
and vehicles parked along the work area.

B. The use of public streets and alleys shall be such as to provide a minimum of 
inconvenience to the public and to other traffic.  Any earth or other excavated 
materials spilled from trucks shall be removed immediately by the 
CONTRACTOR and the streets cleaned to the satisfaction of the ENGINEER.  
The walks, roadways, temporary pavement, etc. shall be swept clean at the end 
of each day.

1.21 GUARANTEES:

A. Written guarantees shown below shall be provided to the CITY.  The guarantee 
period shall begin the day the project is accepted as complete by the PROJECT 
MANAGER.  Final payment will not be released until all the guarantees have 
been received in writing, properly signed and executed.

1. CONTRACTOR'S GUARANTEE:

a. The CONTRACTOR shall furnish a written one (1) year guarantee 
on all labor and materials furnished by him except stated otherwise.  
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No costs will be borne by the CITY for correcting defective 
workmanship or materials.

b. The landscape guarantee shall be for a minimum of 180 days.

1.22 SUBSTITUTIONS - GENERAL:

A. After the execution of the Contract, requests made by the CONTRACTOR for 
substitution of equipment and/or material of makes and/or types other than those 
specified in the Contract will be considered for two reasons only:

1. That the equipment and/or material proposed for substitution is superior
in construction and/or efficiency to that specified in the Contract.

2. That the equipment and/or material proposed for substitution is equal in 
construction and/or efficiency to that specified in the Contract.

In either case, it will be assumed that the cost to the CONTRACTOR of the 
equipment and/or material proposed to be substituted is less than the equipment 
and/or material specified in the Contract and, if the substitution is approved, the 
Contract price shall be reduced a corresponding amount.

1.23 MAINTENANCE OF TRAFFIC:

A. In projects where it is applicable, The CONTRACTOR shall submit a 
maintenance of traffic plan for approval by the CITY TRAFFIC ENGINEER, 
TRAFFIC SERGEANT AND FIRE MARSHALL prior to commencing work.

B. The CONTRACTOR shall control his operations and those of his 
SUBCONTRACTORS and all suppliers, to assure the least inconvenience to the 
traveling public.  Under all circumstances, safety shall be the most important 
consideration.  The CONTRACTOR shall keep roads, streets, or highways open 
to all traffic and shall provide such maintenance as may be required to maintain 
specified traffic.  The CONTRACTOR shall furnish, erect and maintain 
barricades, warning signs, flagmen, and other traffic control devices in 
reasonable conformity with the manual of Uniform Traffic Control Devices for 
Streets and Highways (published by the United States Government Printing 
Office), unless otherwise specified herein.  The CONTRACTOR shall also 
construct and maintain in a safe condition any temporary connections necessary 
for ingress  to and egress form abutting property or intersecting roads, streets or 
highways.

C. Beginning date of CONTRACTOR's responsibility: the CONTRACTOR's 
responsibility for maintenance of traffic shall begin on the day he starts work on 
the project or on the first day contract time is charged, whichever is earlier.  His 
responsibility at this date is to notify the PROJECT MANAGER of the dates when 
traffic will be affected and where it will be affected and the steps he will take to 
maintain traffic safety.

D. Sections not requiring traffic maintenance:  In general the CONTRACTOR will 
not be required to maintain traffic over those portions of the project where no 
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work is to be accomplished or where construction operations will not affect 
existing roads.  The CONTRACTOR, however, shall not obstruct nor create a 
hazard to any traffic during the prosecution of the work and shall be responsible 
for repair of any damage to existing pavement or facilities caused by his 
operation.

E. No waiver of liability:  The CONTRACTOR shall conduct his operations in such a 
manner that no undue hazard will result due to the requirements of this section, 
and the procedures and policies described therein shall in no way act as a waiver 
of any of the terms of the liability of the CONTRACTOR or his surety.

1.24 WORK HOURS AND OVERTIME WORK:

A. City noise ordinances prohibit any work prior to 7:00 a.m. and after 6:00 p.m., 
Monday through Friday.  Work is allowed 8:00 a.m. to 6:00 p.m. on Saturdays.  
No work is allowed on Sundays.

B. CONTRACTOR shall provide weekly progress schedule indicating working 
hours, and days subject to PROJECT MANAGER’S approval.  

C. CONTRACTOR shall be responsible for reimbursement of inspector’s wages 
when inspection is required for over 40 hours per week, at a rate of $50.00 per 
hour.

D. Overtime inspection fees will not be deducted from moneys due the 
CONTRACTOR.  Payment covering all overtime reimbursements must 
accompany monthly pay request.

1.25 HURRICANE PREPAREDNESS:

A. As the schedule for this project may coincide, in part, with the recognized South 
Florida hurricane season, the CONTRACTOR’s attention is drawn to the 
possibility of hurricane conditions, or severe storm conditions, occurring at the 
site during the course of Contract work.

B. When applicable, the CONTRACTOR shall submit to the PROJECT MANAGER 
and OWNER a Hurricane Preparedness Plan.  The plan should outline the 
necessary measures which the CONTRACTOR proposes to perform at no 
additional cost to the OWNER in case of hurricane warning.

C. In the event of inclement weather, or whenever the PROJECT MANAGER shall 
direct, the CONTRACTOR shall, and will cause sub-Contractors to protect 
carefully the work and materials against damage or injury by reasons of failure on 
the part of the CONTRACTOR or any Sub-Contractor to so protect the work.  
Such work and materials so damaged shall be removed and replaced at the 
expense of the CONTRACTOR.

Hurricane Watch: Upon designation of a hurricane watch, CONTRACTORS shall be responsible 
for storing all loose supplies and equipment on the job site that may pose a 
danger. The CONTRACTOR shall also cooperate with City Personnel in 
protecting other structures at the site.
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Hurricane Warning:  No mobile “temporary facility” under the control of the City of Hollywood, or   
on City property shall be staffed during a hurricane warning.   
CONTRACTOR facilities meeting these criteria shall comply.

D. The CONTRACTOR is advised to take all necessary precautions to protect his 
equipment by moving it to higher ground if in an area subject to flooding.  Known 
areas of Hollywood that would be subject to flooding from storm tides include:

Hollywood Blvd. North Lake Area South Lake Area

A1A Sheridan Street Dania Beach Blvd.

US Highway 1 46th Avenue Hallandale Bch Blvd.

END OF SECTION
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Specifications
Scope of Work (SOW)
Section 02050 – Demolition
Section 02220 – Excavation, Backfill and Compaction
Section 02332 – Limerock Base
Section 02507 – Prime and Tack Coats
Section 02514 – Asphaltic Concrete Pavement
Section 02530 – Concrete Sidewalks and Ramps
Section 02920 – Top Soil and Sodding
Section 02970 – Irrigation
Section 03300 – Concrete (Cast in Place)



Zinkil Park South West Parking Lot
5451 Washington Street Hollywood, Florida

Improvements
Project No. PR 10-004

Scope of Work (SOW)

The contractor shall provide all labor, equipment, materials, and insurance necessary to 
install the new 16 parking space parking lot with driveway on the south west corner of 
Zinkil Park (Phase I) and replace the paver blocks in swale on the east side of the park 
with irrigated landscaping (Phase II) as shown in the attached plans.   The Contractor 
shall be responsible for the verification of all dimensions on-site prior to submitting a bid 
on this project.  Contractor shall warranty the installation and workmanship 100% for a 
minimum of one year.

Scope Work Includes, but is not limited to:

Demolition
- Locate and protect existing utilities prior to start of site work.  Locate existing 

irrigation heads in demolition area.  
- Removal & disposal of the existing pavers in the east side of the park.  
- Removal and disposal sidewalk as required for installation of the new parking lot 

driveway and removal of east ADA parking space. 
- Removal & disposal of soil/grass/roots as required for installation of the new parking 

lot, gavel walkway, and exercise equipment with boarders. 
- Removal existing rower exercise equipment for relocation.
- Remove signs, and posts as required.
- Removal of trees as required.

Concrete
- Install new 3000 PSI concrete sidewalks in right of way (ROW) by the removed ADA 

parking space and in the area of the new parking lot driveway.
- Install new 3,000 PSI concrete curbing at the perimeter of the new parking lot & 

driveway.

Asphalt
- Install and compact sub-base and limerock base for new parking lot.
- Apply prime/tack coat on compacted limerock base and place asphalt in parking lot 

and drive way as shown of plans.

Walkway
- Compact sub-grade and install compacted lime rock base for new path way which 

shall be a minimum of 2” above the adjacent grade.  
- Install new limerock base topped with 2” of chipped rock to match existing walkways.
- New walkways shall be ADA compliant.



Drain Field
- Install two new drainage structures with grates.
- Install drain field with piping, geo-fabric, and washed rock.

Signage & Pavement Markings
- Relocate sign as shown on plans
- Provide new signage as shown on plans.
- Provide new pavement markings for the parking space as shown on plans.

Driveway Gate
- Provide gate shop drawings for approval.
- Provide and install steel painted gate at entrance to driveway.

Relocate Rower Exercise Equipment
- Remove existing “Rower” exercise equipment with foundation, borders with pins, 

mulch, and fabric. 
- Grade site as required and re-install exercise equipment with foundation, borders 

with pins, mulch, and fabric.

Irrigation
- Remove existing irrigation piping and irrigation heads in the area of the new parking 

lot.
- Provide new rotor heads, bubblers, spay heads, swing joints, and irrigation control 

valves.
-  Install all piping including trenching and back filling.
- The contractor shall supply and install all wiring, piping, fittings, valve boxes, and 

gate valves as required for a complete operational irrigation system.
- Adjust irrigation system to minimize over spay on structures and walkways and 

provide 100% irrigation of trees, shrubs, sod, and landscaping.

Landscaping
- Supply and install trees, shrubs, & sod as shown.

Coordination:
- The Contractor shall coordinate their work with patrons using this park that will 

remain open to the public during construction.  
- Open excavations shall be properly barricaded or covered as required to protect the 

public.
- The new parking lot (Phase I) must be operational prior to closing the parking 

spaces at the east side of the park (Phase II)

Permits
- The work shall be as specified on the drawings, specifications, and shall be in 

accordance with the Florida Building Code.  



- The Contractor shall obtain the Building Permit for this project from the City of 
Hollywood and the City will pay for applicable permit fees including subcontractor 
building permit fees.  

- The Contractor/Sub-contractors must have contractor licenses as required by the 
City’s Building Department.  The Contractor shall be responsible for all required 
inspections as wells as any re-inspection fees.

- The contractor shall not start work in the Right-of-Way (ROW) until the Building 
Department has been approved the Contractor’s Maintenance of Traffic (MOT) plan 
and the required barricades installed.

Site Restoration:
- The contractor shall exercise care so as to not damage existing asphalt roadways, 

sidewalks, utilities, grass, irrigation, and other features at this site.
- Contractor shall restore site to preconstruction conditions at no additional cost to the 

City.  



DIVISION 2

SITE WORK

SECTION 02050 - DEMOLITION

PART 1 - GENERAL

1.01 WORK INCLUDED:

A. The work covered by this Section of the specifications consists of 
furnishing all material, labor, tools, equipment, and services necessary to 
complete all demolition and relocation work required in the Drawings and 
specified herein.  The CONTRACTOR shall examine the various 
Drawings, visit the site and determine for himself the extent of work 
affected therein and  all conditions under which he is required to perform 
the various operations.

B. The work covered by this section shall include but is not limited to the 
following:

1. Removal of asphalt, concrete and limerock base.

2. Removal of exercise equipment, pavers and trees as shown on 
plans.

C. Existing site structures and appurtenances affected herein are indicated 
generally on the plans.

1.02 QUALITY ASSURANCE:

A. Permits and Licenses: CONTRACTOR shall obtain all necessary permits 
and licenses for performing the work and shall furnish a copy of same to 
ENGINEER prior to commencing the work.  The CONTRACTOR shall 
comply with the requirements of the permits.

B. Contractor shall call for all utility locations forty-eight hours prior to 
excavating or demolition work. 

1.03 DISPOSITION OF DEMOLISHED MATERIALS



A. Materials, other than existing signs, shall be promptly removed from the 
site and properly disposed of by the CONTRACTOR.

1.04 RELATED WORK:

A. Section 02220, Excavations, Backfill and Compaction.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION

3.01 PERFORMANCE:

A. General:  Demolition shall result in the complete removal and disposal of 
existing structures and appurtenances from the site as necessary, and the 
cleanup after completion of the demolition work.

B. Pavement Removal:

1. Pavement removal shall include cutting and removing existing 
pavements of the various types.  The work shall include protecting 
and preserving the various pavements beyond the indicated lines of
removal.  Any damage caused beyond those lines shall be repaired 
or replaced at the CONTRACTOR's expense.

2. Where the work crosses or interferes with pedestrian crossings, 
extreme care shall be taken by the CONTRACTOR to ensure 
safety of such pedestrians.

3. All pavements, sidewalks, curbs, slabs, etc., shall be saw cut with a 
suitable power saw prior to removal and, where formed joints in 
concrete structure occur within 3-feet of and parallel to the 
proposed cut, the removal line shall be extended to the formed 
joint.

C. Limerock Base: Limerock base shall be removed in areas as necessary.

D. Concrete Curb : All concrete curb shall be removed and properly disposed 
of, if necessary.

E. Landscaping:



1. Trees and tree stumps: Remove all trees and tree stumps including 
the roots as necessary.

2. Perform site preparation to bare earth and clear and grub area to 
proper depth where new landscaping or previous plantings are to 
be installed.

3. Remove and dispose of all wasted shrubs, plants, and sod as 
necessary.

F. Miscellaneous Items:

1. Where demolition leaves adjacent surfaces in an unfinished  or 
damaged state, repair area with same or matching materials.

2. Where removed items leave holes in the facilities to remain, 
the holes shall be repaired in an appropriate manner.

2. Repair or replace damaged items without additional cost to  
the CITY.

3.3 CLEANUP:

A. Site shall be left in a clean condition satisfactory to the ENGINEER, free 
from demolished materials, rubbish or debris.  Site shall be graded and 
raked to meet adjacent contours and provide flow for surface drainage.

B. The CONTRACTOR shall restore items intended to remain that have been 
damaged by demolition work.

END OF SECTION
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SECTION 02220

EXCAVATION, BACKFILL AND COMPACTION

PART 1 GENERAL

1.01 WORK INCLUDED:  

A. The work included under this section consists of excavating, grading, 
backfilling and compacting as required for the construction of the new 
utilities, landscaping, new walkway and parking lot as shown on the 
Drawings and specified herein.  

B. Excavation shall include the removal of all material of whatever nature 
encountered, including all obstructions of any nature that would interfere 
with the proper execution and completion of the work.  The removal of 
said material shall conform to the lines and grades indicated.

C. When excavations are to be made in paved surfaces, the pavement shall 
be saw-cut ahead of the excavation by means of suitable sharp tools to 
provide a uniform sharp edge, with minimum disturbance of remaining 
material.

1.02  RELATED WORK:

A. Section 02050, Demolition.

1.03 PROTECTION:

A.  EXCAVATIONS

1. Notify ENGINEER of unexpected subsurface conditions and 
discontinue work in affected area until notification to resume work.

2. Provide and maintain adequate barricades and warning lights to 
protect open trenches.

3. All trenches shall be fully backfilled at the end of each day. 
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B. Existing Utilities:

1. Those existing utilities that are to be retained shall be protected, 
and if damaged, shall be repaired by the CONTRACTOR at no 
additional cost to the CITY.

2. The CONTRACTOR shall notify CALL SUNSHINE at their toll free 
number 1-800-432-4770 and/or each utility individually, forty-eight 
(48) hours prior to any excavation.

PART 2 PRODUCTS

2.01 MATERIAL:

A. Material shall comply with Section 125-8 of the FDOT specifications for 
Road and Bridge Construction, the drawings and other contract 
documents.

B. Material used for backfill shall be select granular material, free from grass, 
roots, brush or other vegetation, rubbish, clay, marl, lumps of broken 
paving or boulders having maximum dimension larger than six (6") inches. 
Unsuitable material shall be removed from the site at the 
CONTRACTOR'S expense away from the project.

C. Material coming within one foot (1’-0") of any structure or pipe shall be free 
of rocks or unbroken masses of earthy material having maximum 
dimension larger than two inches (2").

D. If, in the ENGINEER'S opinion, material is unsuitable for backfill purposes, 
imported material having sand equivalent value of no less than twenty 
percent (20%) shall be used for this portion of the trench backfill.  
Imported sand backfill, when ordered by the ENGINEER, will be paid for 
under a separate unit bid item if such bid item has been established, 
otherwise payment will be made in accordance with a negotiated price.

E. Suitable For Fills: Material classified as A-1, A-3, or A-2-4 under AASHTO 
M 145, free from vegetation and organic material, and with not more than
10 percent by weight passing the No. 200 sieve.

F. Unsuitable For Fills: Materials classified as A-2-5, A-2-6, A-2-7, A-4, A-5, 
A-6, A-7 and A-8 under AASHTO M 145.

G. Select Material: Suitable material containing no pieces or rock fragments 
larger than will pass a 3-inch diameter ring.
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PART 3 EXECUTION

3.01 EXCAVATION:

A. Work shall comply with Section 120 of the FDOT Standard Specifications 
for Road and Bridge Construction.

B. Trench and Excavation:

1. Work shall comply with Section 125 of the 1991 FDOT Standard 
Specifications for Road and Bridge Construction.

2. The maximum amount of open trench permitted in any one (1) 
location shall be fifty feet (50').

3. All trenches shall be fully backfilled at the end of each day or, in lieu 
thereof, when approved by the ENGINEER, heavy steel plate 
adequately braced and capable of supporting vehicular traffic may 
be used in certain locations where it is impractical to backfill at the 
end of each day.

C.  Over Excavation Not Ordered, Specified or Shown:

1. Any over-excavation carried below the grade ordered, specified or 
shown, shall be refilled to the required grade with suitable selected 
granular material.

2. Refilled material shall be moistened as required and compacted to 
ninety-five percent (95%) of maximum density.

3. Work required due to over excavation when not ordered shall be 
performed by the CONTRACTOR at his own expense.

 D. Disposal of Excess Excavated Material:

1. The CONTRACTOR shall remove and dispose of all excess 
excavated material at his own expense, in accordance with 
Paragraph 7.14 C of the General Conditions.

2. All excess suitable material that cannot be used as fill on the 
site(s), is to remain property of the CITY and shall be removed by 
the CONTRACTOR to a disposal site(s) as directed by ENGINEER.
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3. All materials suitable for use as backfill shall be hauled to and used 
in areas where not enough suitable material is available from the 
excavation.

4. Unsuitable material such as trees, shrubs, etc. shall be the 
CONTRACTORS responsibility to load, haul and provide a disposal 
site.

3.03 BACKFILLING:

A. Work shall comply with Section 125-8 of the FDOT Specifications for Road 
and Bridge Construction, the drawings and all other contract documents.

B. Backfill shall not be dropped directly upon any structure or pipe.

C. Backfill shall not be placed around or upon any structure until the concrete 
has attained sufficient strength to withstand the loads imposed.

D. Backfill around and beneath structures, and beneath paved areas:

1. Except where otherwise specified for a particular structure or 
ordered by the ENGINEER, backfill placed around and beneath 
structures, and beneath paved areas, shall be placed in horizontal 
layers not to exceed eight inches (8") in thickness, as measured 
before compaction.

2. The backfill shall be brought up evenly with each layer moistened 
and compacted by mechanical means to ninety-five percent (95%) 
of maximum density. 

E. Pipe Trench Backfill:

1. Bedding, if required, shall be placed to the springline of the pipe 
and compacted before placing additional backfill on top of the pipe.

2. Pipe trenches shall then be backfilled to a level twelve inches (12") 
above the top of the pipe with select sandy material obtained from 
the excavation, free of any rocks or stones larger than two inches 
(2") in diameter, placed in six (6") layers, and thoroughly tamped.

3. After the backfill has been placed to a level of twelve inches (12") 
over the pipe, backfilling shall proceed by placing the backfill 
material in six inch (6") layers and thoroughly compacting by 
mechanical vibrations.
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4. Each layer shall be moistened, tamped, rolled or compacted to 
ninety five percent (95%) of maximum density.

END OF SECTION
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SECTION 02332 

LIMEROCK BASE

PART 1 – GENERAL

1. 01 WORK INCLUDED:

A. Furnish all labor, materials, equipment and incidentals required to provide 
limerock base in accordance with the grades and typical sections shown on 
the Drawings and as specified herein.

1. 02 RELATED WORK:

A. Section 02050, Demolition & Site Clearing.

B. Section 02514, Asphaltic Concrete Pavement.

PART 2 – PRODUCTS

2. 01 MATERIALS:

A. Source: The material used in limerock base courses shall be material 
classified as either Miami Oolite Formation or Ocala Formation at the 
CONTRACTOR’S option; however, only one formation may be used.

B. Limerock material shall contain not less than 70 percent of carbonates of 
calcium and magnesium.  The maximum percentage of water sensitive clay 
material shall be 3.

C. Graduation: At least 97 percent (by weight) of the material shall pass a 3-1/2-
inch sieve and the material shall be grades uniformly down to dust.  The fine 
material shall consist entirely of dust of fracture.  All crushing or breaking up 
which might be necessary in order to meet such size requirements shall be 
done before the material is placed on the road.

D. Quality:

1) The limerock material shall be uniform in quality and shall not contain 
cherty or other extremely hard pieces or lumps, balls or pockets of sand 
or clay size material in sufficient quantity as to be detrimental to prevent 
proper bonding, finishing or strength of limerock base.  Limerock 
material shall be nonplastic, and the liquid amount shall not exceed 35.
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2) Limerock material shall have an average LBR value of not less than 
100.

PART 3 – EXECUTION

3. 01 PREPARATION

A. For new limerock base construction, or areas where pavement is to be 
replaced, CONTRACTOR shall remove existing subgrade as required to 
provide a minimum of  8” of new limerock base or as indicated on plans.

B. Compact sub grade to a density of no less than 98% of maximum density as 
determined by AHSHTO T-180.

C. No separate bid item is provided in the proposal for evacuating, grading and 
compacting subgrade.  The cost thereof shall be included in other items.

3. 02 PERFORMANCE

A. Transporting Limerock: The limerock shall be transported to the point where it 
is to be used, over rock previously placed if practicable, and dumped on the 
end of the preceding spread.  No hauling over the subgrade or dumping on 
the subgrade shall be done.

B. Spreading Limerock:

1) The limerock shall be spread uniformly, and all segregated areas of fine 
or coarse rock shall be removed and replaced with well-graded rock.

2) When the specified compacted thickness of the base is greater than 6-
inches, the base shall be constructed in two courses.  The thickness of 
the first course shall be approximately one-half the total thickness of the 
finished base, or enough additional to bear the eight of the construction 
equipment without disturbing the subgrade.

C. Establish grades and cross-sections conforming to plans:

1) Provide a minimum of 8” inches of limerock as required to provide 
grades, elevations and cross sections or as indicated on plans.

2) The CONTRACTOR must determine for himself the volume of material 
required for the site.

D. Compacting and Finishing Base:
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1) Work shall comply with Sections 200 of the FDOT Specifications.

2) Proposed limerock base shall be compacted to a minimum of ninety-
eight percent (98%) of maximum density as determined by ASHTO T-
180.  Properly compact areas adjacent to curbs, catch basins, 
manholes and other areas not accessible to rollers with mechanical or 
hand tamping devices.

3) Correction of Defects: 

a) If at any time the subgrade material should become mixed with 
the base course material, the CONTRACTOR shall dig out and 
remove the mixture, which shall be shaped and compacted as 
specified above.

b) If cracks or checks appear in the base, either before or after 
priming, which in the opinion of the ENGINEER would impair the 
structural efficiency of the base course or checks by rescarifying, 
reshaping, adding base material where necessary and 
recompacting.

4) The CITY shall pay for all passing density tests.  All tests which fail to 
meet minimum compaction requirements shall be paid by the 
CONTRACTOR.

END OF SECTION
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SECTION 02507

PRIME AND TACK COATS

PART 1 – GENERAL

1. 01 WORK INCLUDED:

A. The work specified in this section consists of an application of bituminous 
material on previously prepared base in accordance with these specification 
and in conformity with the line, grades, dimensions and notes shown on the 
Drawings.  No separate bid item is provided in the proposal for prime and tack 
coats.  The cost shall be included in the contract unit price for limerock base 
grading and compacting.

B. Tack coat will be required prior to overlaying existing pavement.

1. 02 RELATED WORK:

A. Section 02514, Asphaltic Concrete Pavement.

PART 2 – PRODUCTS

2. 01 MATERIALS:

A. Prime Coat: Unless otherwise indicated, the material used for the prime coat 
shall be cut back asphalt, Grade RC-70 or RC-250 and shall conform with the 
requirements specified in AASHTO Designated M 81-75 (1982).  Unless 
otherwise indicated, the use of either RC-70 or RC-250 shall be at the 
CONTRACTOR’S option.

B. Tack Coat: The material used for the tack coat shall be emulsified asphalt, 
Grade RS-2 and shall conform with the requirements specified in AASHTO 
Designation M 140-82.

2. 02 EQUIPMENT:

A. The pressure distributor used for placing the tack or prime coat shall be 
equipped with pneumatic tires having sufficient width of rubber in contact with 
the road surface to avoid breaking the bond of or forming a rut in the surface.  
The distance between the centers of openings of the outside nozzles of the 
spray bar shall be equal to width of the application required, within an 
allowable variation of 2-inches.  The outside nozzle at each end of the spray 
bar shall have an area of opening of not less than 25 percent, nor more than 
75 percent in excess of other nozzles which shall have uniform openings.  
When the application covers less than the full width, the normal opening of 
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the end nozzle at the junction line may remain the same as those of the 
interior nozzle.

3. 01 PREPARATION:

A. Before applying any bituminous material, all loose material, dust, dirt, and 
foreign material, which might prevent proper bond with the existing surface, 
shall be removed.  Particular care shall be taken to clean the outer edges of 
the strip to be treated in order to insure that the prime or tack coat will adhere.

B. When the prime or tack coat is applied adjacent to curb and gutter, or another 
concrete surface (except where they are to be covered with a bituminous 
wearing coarse) such concrete surfaces shall be protected by heavy paper or 
other protective material while the primer or tack coat is being applied.  Any 
bituminous material deposited on such concrete surfaces shall be removed 
immediately. 

3. 02 WEATHER LIMITATIONS:

A. No bituminous material shall be applied when the air temperature is less than 
50 degrees Fahrenheit in the shade, or when the weather conditions or the 
condition of the existing surface is unsuitable.  In no case shall bituminous 
material be applied while rain is falling or when there is water on the surface
to be covered.

3. 03 APPLICATION OF PRIME COAT:

A. After the base has been finished the full width of surface shall be swept with a 
power broom supplemented with hand brooms and mechanical blowers prior 
to the application of prime coat.  Care shall be taken to remove all loose dust, 
dirt and objectionable matter.  If deemed necessary, the base shall be lightly 
sprinkled with water immediately in advance of the prime coat.  The prime 
coat shall be applied to the full width of the base.

B. The temperature of the prime material shall be such as to insure uniform 
distribution.  The material shall be applied with a pressure distributor as 
specified above.  The amount to be applied shall be sufficient to coat the 
surface thoroughly and uniformly without any excess to form pools or to flow 
off the base.  For limerock base, the rate of application shall not be less than 
.10 gallons per square yard; for shell base, the rate of application shall not 
less then .15 gallons per square yard.

C. If the roadway is to be opened for use following the application of the prime 
material, a light uniform application of clean sand shall be applied and rolled.  
The sand shall be nonplastic, shall be free from slit and rock particles and 
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shall not contain any sticks, vegetation, grass roots, or organic matter.  After 
the sand covering has been applied, the surface may be opened to traffic.

3. 04 APPLICATION OF TACK COAT:

A. In general, a tack coat will not be used on primed bases except in areas 
which have become excessively dirty and cannot be cleaned or where the 
prime has cured and lost all of its bonding effect.

B. No tack coat shall be applied until the primed base or leveling course has 
been cleaned and is free from sand, dust or other objectionable material.

C. The tack coat shall be applied with a pressure distributor as specified above.  
It shall be heated to a suitable consistency and applied in a thin uniform layer 
at the rate of between .02 gallons and .08 gallons per square yard.

D. The tack coat shall be applied sufficiently in advance of the laying of the 
wearing surface to permit drying, but shall not be applied so far in advance or 
over such an area as to lose its adhesiveness as a result of being covered 
with dust or other foreign material.  Suitable precautions shall be taken by the 
CONTRACTOR to protect the surface while the tack coat is drying and until 
the wearing surface is applied.

END OF SECTION
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SECTION 02514

ASPHALTIC CONCRETE PAVEMENT

PART 1 – GENERAL

1. 01 WORK INCLUDED:

A. The work specified in this section consists of the construction of asphaltic 
concrete surface course composed of a mixture of aggregates, mineral filler 
and asphalt cement properly laid upon a prepared base or a newly 
constructed binder course, in accordance with these specifications and in 
conformity with the lines, grades, thickness and typical cross section shown 
on the Drawings.  The CONTRACTOR shall furnish Type S-III asphaltic 
concrete in the locations and to the extent indicated on the Drawings.  
Minimum required thickness shall be as listed below.

1) New pavement construction: Provide one and a half (1 ½”) inch of S-III 
asphaltic concrete or as indicated on the plans.

1. 02 QUALITY ASSURANCE:

A. Construction of asphaltic concrete surface courses shall be in accordance 
with the Standard Specifications for Road and Bridge Construction, 1992, of 
the Florida Department of Transportation, and supplements thereto, 
hereinafter referred to as FDOT Specifications, except as amended herein.  
The FDOT Specifications are hereby made a part of this contract to the extent 
they are applicable thereto and shall be as binding upon the CONTRACTOR 
as though reproduced herein.

1. 03 RELATED SECTIONS:

A. Section 02332, Limerock Base.

B. Section 02507, Prime and Track Coats.

PART 2 – PRODUCTS

2. 01 MATERIALS:

A. Bituminous Material: Asphalt cement, Viscosity Gard AC-20 or AC-30, shall 
conform to the requirements of FDOT Specifications, Section 916-1.

B. Coarse Material: Coarse aggregate, stone or slag shall conform to the 
requirements of FDOT Specifications, Section 901.
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C. Fine Aggregate Bituminous Material: Asphalt cement, Viscosity Gard AC-20 
or AC-30, shall conform to the requirements of FDOT Specifications Section 
901.

D. Mineral Filler: Mineral filler shall conform with the requirements of FDOT 
Specifications, Sections 917-1 and 917-2.

2. 02 GENERAL COMPOSITIONS OF MIXTURE:

A. The bituminous mixture shall be composed of a combination of aggregate 
(coarse, fine, or mixture thereof), mineral filler, if required, and bituminous 
material.  The several aggregate fractions shall be sized, uniformly graded 
and combined in such proportion that the resulting mixture will meet the 
grading and physical properties of the approved job mix formula.

B. In all cases, the job mix formula shall be within the design ranges specified in 
the following table.

Graduation Design Range

Sieve Size  % by Weight Passing
Type S-III

¾-inch
½-inch       100
3/8-inch 88-100
No. 4 60-90
No. 10 40-70
No. 40 20-45
No. 80 10-30
No. 200   2-6

2. 03 JOB MIX FORMULA:

A. No work shall be started on the specific project until the ENGINEER has 
approved the job mix formula.

B. The job mix formula shall conform to the requirements of FDOT 
Specifications, Section 331-4.3.  In addition, the job mix formula shall include 
test data showing that the material as produced meets the requirements of 
the following table:
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Minimum Minimum Min Effective
Mix Marshall Flow VMA Air Asphalt

Type Stability (0.01 in) (%) Voids Content
(%) (%) (%)

S-III 1,500 8 – 14 15 3 – 7 5.5

PART 3 – EXECUTION

3. 01 TRANPORTATION

A. The mixture shall be transported in tight vehicles previously cleaned of all 
foreign material and, if necessary, each load shall be covered with a 
waterproof canvas cover of sufficient dimensions to protect it from weather 
conditions.  The inside surface of the truck bodies may be thinly coated with 
soapy water, or a mixture of water with not more than five percent of 
lubricating oil, but no excess of either shall be used.  After the truck bodies 
are coated and before any mixture is placed therein, they shall be raised so 
that all excess water will drain out.  Kerosene, gasoline or similar products 
shall not be used to prevent adhesion.

3. 02 LIMITATION FOR SPREADING:

A. The mixture shall be spread only when the surface is properly prepared and is 
intact, firm, cured and dry.  No mixture shall be spread when the air 
temperature is less than 40 degree Fahrenheit, nor when the spreading 
cannot be finished and compacted during the daylight hours.  The 
temperature of the mix at the time of spreading shall not be less than 230 
degree Fahrenheit.

3. 03 PLACING:

A. The mixture shall be placed in accordance with the requirements of FDOT 
Specifications, Section 330-9.  The new asphalt pavement shall be placed in 
two lifts.  The second lift shall match the elevation of the adjacent pavement .

3. 04 COMPACTING:

A. The mixture shall be compacted in accordance with the requirements of 
FDOT Specifications 330-10.

3. 05 JOINTS:
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A. Joints shall conform with the requirements of FDOT Specifications, Section 
330-11.

3. 06 FIELD QUALITY CONTROL:

A. Surface Requirements: Depressions which may develop after initial rolling 
shall be remedied by loosening or removing the mixture and adding new 
material to bring the areas to a true surface.  No skin patching shall be done.  
Such portions of the completed pavement which are defective in surface 
compaction or in composition, or that do not comply with all other 
requirements of these specifications, shall be taken up and replaced with 
suitable mixture, properly laid in accordance with these specifications and at 
the expense of the CONTRACTOR.

B. Thickness Requirements: The thickness of the compacted asphaltic concrete 
surface course shall be no less than that shown on the Drawings as 
determined by coring.  Thickness testing and correction of defective work 
shall be as specified in FDOT Specifications, Section 330-14 and 330-15.

C. “As-Built” limerock elevations shall be signed and sealed by a registered land 
surveyor and submitted to the Project Engineer for approval prior to 
placement of asphalt.  Elevation shall be taken at high and low points, 
midpoint, intersections and breaks in grade at intervals not to exceed 50 feet.  
No separate pay item is included in bid form for this work. Include cost in 
asphalt section.

D. Protection of Pavement: After the completion of the pavement, no vehicular 
traffic of any kind shall be permitted on the pavement until it has set 
sufficiently to prevent rutting or other distortion.

END OF SECTION
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SECTION 02530

CONCRETE SIDEWALKS AND RAMPS

PART 1 - GENERAL

1.01 WORK INCLUDED:

A. The work included in the Section consists of furnishing all labor, material, 
equipment and transportation for the placement of the sidewalks and 
ramps. 

1.02 RELATED WORK:

A. Section 02050, Demolition.

B. Section 03300, Cast in Place.

1.03 SUBMITTALS:

A. All materials specified shall be certified by the producer or manufacturer 
that the furnished material meets the specific requirements of the 
specifications.

PART 2 - PRODUCTS

2.01 MATERIALS:

A. Materials shall comply with Section 520 of FDOT Specifications.  

B. Concrete:  Concrete shall be Class B that conforms to the requirements of 
Section 03300.

C. Detectable Warning:

1. Detectable Warnings shall be tactile surface as described in the 
1992 FDOT Roadway and Traffic Design Standards Index No. 304.

2. The concrete detectable warning shall be colored with Lithochrome 
dust, color shall be Coral Gables beige.

D. Preformed Joint Filler: Preformed joint filler shall be nonextruding and 
resilient bituminous type and shall conform to the requirements of ASTM 
Designation D 1751.
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E. Membrane Curing Compound: Membrane curing compound shall be clear 
fugitive dye and conform to the requirements of AASHTO Designation M 
148, Type 1-D.

PART 3 - EXECUTION

3.01 PREPARATION:

A. Subgrade Condition:

1. The finished subgrade shall be maintained in a smooth, compact 
condition and any areas which are disturbed prior to placing of the 
concrete shall be restored at the CONTRACTOR's expense.  The 
subgrade shall be moist at the time the concrete is placed.  Water 
shall be uniformly applied ahead of the pouring operations as 
directed by the ENGINEER.  Large boulders and other obstructions 
shall be removed to a minimum depth of 6-inches below the 
finished subgrade elevation, and the space shall be backfilled with 
sand, base course material or other suitable material which shall be 
thoroughly compacted by rolling or tamping.

2. The subgrade shall be accurately trimmed to the required elevation 
with a 1/4-inch tolerance.  High areas shall be trimmed to proper 
elevation.  Low areas may be filled with suitable material and 
compacted to the specified density or filled with concrete integrally 
with the placing of the pavement.

B. Setting Forms: The forms shall be accurately set to line and grade and 
such that they rest firmly, throughout their entire length upon the 
compacted subgrade surface.  Forms shall be joined neatly and tightly and 
braced to resist the pressure of the concrete and the finishing operations. 
The alignment and grade of all forms shall be approved before and 
immediately prior to the placing of concrete.

C. Mixing Concrete:  Concrete shall be mixed in accordance with the 
requirements of Section 03300.

3.02 INSTALLATION:
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A. City Standard Sidewalk

1. Construction shall be in strict conformance with Section 522 of the 
FDOT Specifications, the drawings and all other contract 
documents.

2. All sidewalks shall be at least six inches (6") in depth. 

3. Where a new sidewalk is to meet an existing sidewalk which is not 
at the correct grade, a ramp not less than five feet (5') width and 
shall not slope more than 1:20 shall be provided to join the 
sidewalks.

4. Open joints shall be constructed at Point of Curvature (P.C.) and 
Point of Tangency (P.T.) of curves and at junction of existing and 
new sidewalks.

B. Detectable Warnings:

1. Detectable warnings shall be tactile surface as described in the 
1992 FDOT Roadway and Traffic Design Standards, Index No. 304.  
"Ramps shall have a tactile surface, textured to a depth not 
exceeding 1/8" by use of a tamp or roller fabricated with an 
imprinted surface of either 1" mesh 0/250 wire cloth (plain weave, 
conventional crimp), 1 1/2" #6 expanded metal (standard) or 3 lbs. 
expanded metal grating. 

2. The detectable warning shall be installed on ramps which adjoin a 
vehicular way and shall be five feet (5') wide and three feet (3") in 
length.

3. The detectable warning shall be stained with Lithochrome dust, 
color shall be Coral Gables beige.

C. Placing Concrete:

1. The concrete shall be distributed on the subgrade to such depth 
that, when it is consolidated and finished, the thickness required by 
the Drawings will be obtained at all points and the surface will at no 
point be below the grade specified for the finished surface.  The 
concrete shall be deposited on the subgrade in a manner which will 
require as little rehandling as possible.  Placing of concrete shall be 
continuous between transverse joints, without the use of 
intermediate bulkheads.
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2. Concrete shall be thoroughly consolidated against and along the 
faces of all forms by means of vibrators.  Vibrators shall not be 
permitted to come in contact with the subgrade or a side form.  
Vibration at any one location shall not continue so long as to 
produce puddling or the accumulation of excessive grout on the 
surface.  In no case shall  the vibrator by operated longer than 15 
seconds in any one location.

D. Striking-off, Consolidating and Finishing Concrete:  Immediately after the 
placing, the concrete shall be struck off, consolidated and finished, to 
produce a finished product conforming to the cross section, width and 
surface finish required by the Drawings and Specifications.

E. Straight edging and Surface Corrections:

1. After floating has been completed and the excess water removed, 
but while the concrete is still in a plastic state, the surface of the 
concrete shall be tested for trueness with an accurate 10-foot 
straightedge.  The straightedge shall be furnished by the 
CONTRACTOR.  The straightedge shall be held in successive 
positions parallel to the walk centerline, in contact with the surface, 
and the whole area tested from one side of the slab to the other as 
necessary.   The advance along the walk shall be in successive 
stages of not more than one-half the length of the straightedge.  
Any depressions shall be immediately filled with freshly mixed 
concrete and struck-off, consolidated and refinished.  High areas 
shall be cut down and refinished.  Straightedge testing and surface 
correction shall continue until the entire surface appears to conform 
to the required grade and cross section.  All surface irregularities 
exceeding 1/4-inch in a 10-foot shall be corrected.

F. Final Finish:   As soon as the water sheen has disappeared and just 
before the concrete becomes nonplastic, all edges, including expansion 
joint edges, shall be finished with an edging tool having a radius of 1/4-
inch.  Finally the top shall be given a light broom finish perpendicular to 
the forms.

G. Curing:

1. After the finishing operations have been completed and as soon as 
the concrete has hardened sufficiently that marring of the surface 
will not occur, the entire surface and the edges of the newly placed 
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concrete shall be covered and cured with membrane curing 
compound.

2. Curing compound shall be uniformly applied to the surfaces to be 
cured, in a single coat, continuous film, at the rate of one gallon to 
not more than 200 square feet, by a sprayer.

3. Curing compound shall not be applied during period of rainfall.  
Should the film become damaged from any cause within the 
required curing period, the damaged portion shall be repaired 
immediately with additional compound.  Upon removal of side forms 
the sides of the slabs exposed shall immediately be coated to 
provide a curing treatment equal to that provided for the surface.

H. Form Removal:  After the concrete has sufficiently set a minimum of 12-
hours, the CONTRACTOR shall remove the forms and shall backfill the 
space on each side.  The earth shall be compacted and graded in a 
satisfactory manner without damage to the concrete work.  Honeycombs 
shall be filled with sand cement mortar.  Plastering will not be allowed on 
the face of the walk.  Rejected walk shall be removed and replaced 
without additional compensation.

END OF SECTION
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SECTION 02920 

TOP SOIL AND SODDING

PART 1 –GENERAL

1. 01 WORK INCLUDED:

A. Haul, place and spread topsoil where necessary or as indicated by the 
ENGINEER and the Construction documents.

B. Furnish, place and water sod.

C. Review requirements under other sections and coordinate with requirements 
of this section.

1. 02 RELATED WORK:

A. Section 02050 – Demolition & Site Clearing.

PART 2 – PRODUCTS

2. 01 MATERIALS:

A. Topsoil:

1) Topsoil shall conform to Section 162-2 of the 1991 FDOT Specifications 
for Road and Bridge Construction.

B. Sod:

1) Sod shall be Floritam, or as indicated on the plans.  Other type of sod 
may be used if directed or approved by the ENGINEER.  The sod shall 
be in commercial size rectangles, preferably 12” x 24” or larger.  The 
CONTRACTOR shall be responsible for supplying sod sufficiently thick 
to secure a dense strand of live grass at a depth of two inches (2”) as 
necessary to cover the full extent of the sodded area as indicated on 
the plans.

2) No sod which has been cut for more than seventy-two (72) hours shall 
be used.
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PART 3 – EXECUTION

3. 01 SOD PLACEMENT:

A. Topsoil, if necessary or required, shall be three inches (3”) in thickness, or as 
indicated on the plans within the areas designated to receive sod or as 
directed by the ENGINEER and raked smooth.

B. Muck from excavations on-site shall not be used as fill material or topsoil.

C. Sod which is not planted within twenty-four (24) hours after cutting shall be 
stacked in an approved manner and maintained properly moistened.

D. Any piece of sod which, after placing, shows an appearance of extreme 
dryness, shall be removed from the work and replaced with healthy sod.

E. Placement of sod shall conform to Section 575 of the 1991 FDOT Standard 
Specifications for Road and Bridge Construction.  Sod shall be placed with 
edges in close contact and shall be firmly and smoothly embedded by light 
tamping with appropriate tools.

F. Sodding shall not be performed when weather or soil conditions are, in the 
City’s opinion, unsuitable for proper results.

G. Sod shall be placed one half foot (1/2) away from the edge of asphalt 
pavement where there is no curbing, and flush with concrete elsewhere.

H. The area on which the sod is to be placed shall contain sufficient moisture for 
optimum results after being placed.

I. The sod shall be kept in a moist condition for the duration of the contract 
period and in no case less than thirty (30) days.  The moistened conditions 
shall extend at least to the full depth of the rooting zone.

J. Watering of sod shall be scheduled in accordance with the most current 
restrictions as issued by the SFWMD.

K. No separate bid item is provided in the proposal for topsoil.  The cost thereof 
shall be included in the contract unit price for sod.

L. No separate bid item is provided in the proposal for watering.  The cost of 
water, meter rental, and labor shall be included in the bid price for sodding.

END OF SECTION



PR 10-004

ZINKIL PARK –SOUTHWEST PARKING LOT    02970

SECTION 02970

IRRIGATION

PART 1 - GENERAL

1.01 WORK INCLUDED:

A. The work of the Section consists of furnishing all necessary labor, 
equipment, and material required furnishing and installing irrigation 
system, adjusting irrigation system, and furnishing as-built Drawings.

1.02 GENERAL:

A. The CONTRACTOR shall submit irrigation plans for a system on site to 
provide 100% coverage for the sod, shrubs and trees to be installed as 
part of this project with minimal overthrow into sidewalks/roadways.

B. The irrigation system must be operational before sod, shrubs and trees 
are installed.

C. The CITY’s PROJECT MANAGER must approve the detailed plans 
showing modifications to the existing irrigation system.  The existing 
system uses water from the onsite well.  The existing irrigation system is 
on a timer.

1.03 RELATED WORK:

A. Section 02220, Excavation, Backfill and Compaction.

1.04 SUBMITTALS:

A. Shop Drawings:  Five sets of all the following shop or data drawings shall 
be submitted for approval:

B.
1. Leak test certificates of PVC pipe.

2. All irrigation equipment, including but not limited to; valves, valve 
boxes, controls, and sprinkler heads.

3. All valves and valve boxes.
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PART 2 - PRODUCTS

2.01 MATERIALS:

A. Pipe and Fittings:

1. All lines:

a. PVC pipe shall conform to ASTM-D-2241 and fittings shall 
conform to ASTM-D-1785.

b. All plastic pipe and fittings shall be Schedule 40 PVC, type 
1120, unless otherwise specified and shall be of American 
manufacture.  All fittings shall be identified as to pressure 
rating or schedule.

c. Solvent for use on PVC pipe and fittings shall be of the type 
approved by the manufacturer of the pipe.

2. Sleeves under pavement: Schedule 40 PVC.

B. Gate Valves:

Gate Valves shall be 150 LB. Brass with nonrising stem, and shall be 
manufactured by Crane or approved equal.

C. Paint:

Exterior alkyd enamel, flat black or approved equal shall be used on all 
above ground PVC risers and other designated irrigation equipment.

D. VALVE BOXES:

1. All valves shall be housed in plastic valve boxes which shall be 
manufactured by Ametek or approved equal.

2. Boxes shall be of the extension type in the proper length for trench 
depth with material and workmanship conforming to AWWA 
specifications.

3. Covers shall be imprinted with “Irrigation Control Valve”.

E. Swing Joints and Risers:
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1. Pop-up heads shall be installed on flexible swing joints consisting of 
thick-walled poly pipe and ½” insert fitting.

2. Shrub spray heads shall be installed on ½” SCU 40 PVC Risers 
which shall be painted flat black to blend in with the plants.

F. Sprinklers:

1. All sprinkler heads shall be manufactured by Rainbird.  The 
manufacturer shall guarantee all sprinklers and components for not 
less than one (1) year from installation, warranted against all defects 
in normal material and workmanship.

2. See Drawing for specified model numbers for sprinkler head types.

PART 3 - EXECUTION

3.01 INSTALLATION:

A. Staking Irrigation Equipment:

1. Stake out all irrigation lines prior to trenching.

2. Consideration shall be given to the location of all runs of PVC pipe 
with respect to the location of proposed structures and plant material.

3. Schedule 40 PVC sleeves under pavement shall be installed prior to 
pavement construction.

4. Pipe routing shall be visually inspected by the ENGINEER prior to 
trenching.

B. Piping System:

1. Pipe routing shown on plans is schematic only and shall be adjusted 
for on site conditions.

2. Pipe shall be installed in trenches that will provide a minimum cover 
of 12” under sidewalks and 24” under pavements.  Provide sleeves 
for pipe under pavement.

3. Trench bottoms shall be smooth and free of all rocks, stumps, or 
other debris.  Where such are encountered in trenching, the trench 
shall be excavated 6” deeper than ordinarily required and a 6” layer of 
sand shall be spread to provide a smooth firm bed.  No separate bid 
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time is provided in the proposal of sand.  The cost thereof shall be 
included in other item.

4. Backfill shall be clean and completely free of any rocks.  No separate 
bid item is provided in the proposal for backfill.  The cost thereof shall 
be included in other items.

5. All pipes shall be installed strictly in accordance with the 
manufacturer’s recommendations.

6. All pipes shall be assembled free of dirt.  Main lines shall be flushed 
out before lateral pipes are connected to valves.  

Each section of lateral pipe shall be flushed out before sprinklers are 
attached.

C. Sprinkler heads:

1. CONTRACTOR shall be responsible for the exact location of all 
sprinkler heads, acknowledging that the plans are schematic in 
nature and overthrow onto roadways must be minimized.  The 
CONTRACTOR shall accordingly place all sprinkler heads, adjust all 
nozzles, spray patterns, and make whatever other adjustments that 
may be required to give the landscaped areas full, complete, and 
proper coverage and distributions, and to meet all manufacturer’s 
requirements and additions solely at his expense.

2. Pop-up sprinklers shall be installed on swing joints as shown in 
detailed drawings.  Each sprinkler head shall be installed so that the 
top is slightly above the finished grade level.  Backfill around swing 
joints and sprinklers shall be free of large rocks, roots, or foreign 
debris.

3. Pop-up sprinklers located adjacent to curbs, sidewalk, or edge of 
pavement shall be installed as noted on the plans.

4. Shrub sprinklers shall be installed on ½” SCH 40 PVC risers.  Each 
shrub riser shall be installed at uniform height of six inches above 
grade and shall be located within plant masses to conceal from view.

5. All sprinkler head risers above finished grade shall be painted with 
exterior alkyd enamel paint; flat black color or as approved by the 
Owner.  CONTRACTOR shall provide sample of plan to the Architect 
prior to installation.
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3.02 FLUSHING, TESTING, AND ADJUSTING THE SYSTEM:

A. Prior to installing sprinkler heads, the lines shall be thoroughly flushed with 
water to remove all stone and sand particles from the system.  Threaded 
caps shall be installed on all risers, beginning with the one closest to the 
water source and working out to the end of all lateral lines.  All pipe joints 
and riser connections shall be left exposed for leakage testing.

B. Repair any observable leaks, backfill trenches, and install sprinkler heads.

C. Adjust sprinklers to obtain optimum coverage with minimal over throw into 
roadways.  These adjustments shall be performed by the CONTRACTOR at 
no additional cost to the CITY.

3.03 AS-BUILT DRAWINGS:

A. Following completion and prior to final payment, the CONTRACTOR shall 
furnish as-built drawing showing the location of all valves and pipe lines to 
scale and with dimensions such that all buried items may be easily located 
in the field.

B. Submit instruction sheets and parts listed on all equipment installed.

END OF SECTION
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DIVISION - 3

CONCRETE

SECTION 03300

CAST IN PLACE

PART 1 - GENERAL

1.01 WORK INCLUDED:

A. The work included under this section consist of furnishing all materials, 
forms, transportation and equipment, and performing all necessary labor 
to do all the plain concrete work shown on the Drawings, or incidental to 
the proper execution of the work, or as herein specified.

B. Composition:  Concrete shall be composed of cement, fine aggregate, 
coarse aggregate, and water, so proportioned and mixed as to produce a 
plastic workable mixture in accordance with all requirements under this 
section suitable to the specific conditions of placement.

1.02 SUBMITTALS:

A. All materials specified shall be certified by the producer or manufacturer 
that the furnished material meets the requirements of the specification:

PART 2 - PRODUCTS

2.01 MATERIALS:

A. Cement:  Cement of all concrete shall be domestic Portland cement that 
conforms to the requirements of ASTM Designation C 150, Type I, Type II 
or Type III.  Type III cement for high early strength concrete shall be used 
only for special locations and only with the approval of the ENGINEER.  
Type II cement shall be used in construction of sanitary sewer manholes, 
wet wells and pump stations.

B. Fine Aggregate: Fine aggregate shall conform to the requirements of 
Section 902, Article 902-1 of the Florida Department of Transportation 
"Standard Specifications for Road and Bridge Construction: dated 1991 or 
latest edition.

C. Coarse Aggregate: Coarse aggregate shall conform to the requirements of 
Section 901 of the Florida Department of Transportation "Standard 
Specifications for Road and Bridge Construction", dated 1991 or latest 
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edition except that slag shall not be used and the gradation shall be grade 
57 as approved by the ENGINEER.

D. Water:  Water shall be taken from a potable water supply and shall be 
fresh, clean and free from injurious amounts of oil, acid, alkali or organic 
matter.

E. Membrane Curing Compound: Membrane Curing compound shall conform 
to the requirements of AASHTO Designation M 148, Type 1 - clear.

F. Membrane:  Membrane shall be a 6-mil polyethylene film.

G.  Reinforcing Steel:

1. Welded wire fabric for concrete reinforcement shall conform to the 
requirements of ASTM Designation A 185 and shall be formed with 
smooth cold-drawn wire.

2. Bar Supports:

a. Bar supports for reinforcing steel shall conform to the 
requirements of CRSI Manual of Standard Practice, Chapter 
3, and shall be of a height to furnish the concrete cover 
called for on drawings.  High chairs shall be furnished for 
bent or top bars in solid slabs.  Bar supports to be in contact 
with exterior surfaces of concrete shall be Class C with 
plastic caps at least 1-inch in length on the leg tips, or Class 
E with stainless steel legs.  Bar supports shall be spaced not 
more than 100 times the diameter of the bars to be 
supported, with not more than 1/4 spacing from the end of 
the supported bars to the first chair.

H. Forms:  Forms shall be of wood, steel or other approved materials.  The 
sheeting for all exposed surfaces shall be 5-ply plywood, unless otherwise 
specifically authorized.  Forms of like character shall be used for similarly 
exposed surfaces in order to produce a uniform appearance.  Forming for 
exposed exterior concrete form 1-foot below finished exterior grade to top 
of structure shall be carefully fabricated so as to provide a smooth finish 
without defects.  The type, size, shape, quality and strength of all 
materials of which the forms are made shall be subject to the approval of 
the ENGINEER.  If it is his opinion that the interior surfaces of the forms 
are too irregular to produce the specified finish, they shall be lined with 
smooth, dense, moisture resistant hardboard or other material of which he 
approves.  
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I. Non-shrink Grout: Non-shrink grout shall be nonmetallic pre-mixed type 
and shall be Ceresin F-100 Level Fill, Master Builders Masterflow 713, 
Burke Non-Ferrous, Non-Shrink Grout or approved equal.

J. Silicone Joint Sealant: Silicone Joint Sealant shall be 888 silicone joint 
sealant as manufactured by Dow Corning or approved equal.

K. Grout

1. Material for grouting anchor bolts, reinforcing bars and pipe sleeves 
shall be of the non-shrink type and shall be mixed and placed as 
recommended by the manufacturer.

L. Cast in Place Foundation:

1. Concrete for cast in place items, signs and other foundations shall 
consist of Class B concrete with a comprehensive strength of no 
less than 3,000 p.s.i. at 28 days.

2. Reinforcing steel shall be as specified in this Section and as shown 
on the drawings and other contract documents.

2.02 CLASSIFICATION AND STRENGTH OF CONCRETE

A. Class and minimum strength requirements for concrete shall be as 
tabulated below.  Unless otherwise specified, Class B concrete shall be 
used.

B. Strength Requirements: Concrete class and strength shall meet the 
minimum compressive strength requirements at the age of 7 and 28 days 
as shown the following table.  The compressive strengths shall be as 
determined by standard laboratory cylinder tests in accordance with the 
procedure set forth in ASTM Designation C 31 and C 39.  (See Article 
3.03 of this Section for quantity and testing of cylinders.)

Compressive Strength in Pounds Per Square Inch

Class
For Design 

Purpose
3 Consecutive Cylinder 

Average
  7 Days          28 Days

Low Cylinder

  7 Days          28 Days

A. 3000 2100 3200 1850 2800
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B. Slump:  Slumps shall be as low as possible consistent with proper placing.  
Low slump concrete shall be used for footing and slabs on grade.  Medium 
slump concrete shall be used for walls, columns and suspended slabs.  
Concrete shall conform to the limits specified in the following schedule:

Class of Medium Low
Concrete Slump Slump

   B 4 to 5 in. 2 to 3 in.

PART 3 - EXECUTION:

3.01 FORMS:

A. Construction:

1. Forms shall be built true to line and grade, and shall be mortar tight 
and sufficiently rigid to prevent displacement or sagging between 
supports.  Particular attention shall be given to adequacy of supports 
and shoring, which is the CONTRACTOR's responsibility.  The 
surfaces of forms used for permanently exposed surfaces shall be 
smooth and free from irregularities, dents, sags, or holes.  Forms for 
surfaces to receive stucco finish shall be suitable for its application.  
Bolts and rods used for internal ties shall be so arranged that, when 
the forms are removed, all metal is at least 1 1/2 inch from any 
concrete surface.  Form ties shall be removed immediately after 
removal of forms, and holes shall be thoroughly plugged with grout 
within 24 hours after form removal and kept damp for 4 days to 
prevent shrinking.

2. Wire tires will not be permitted.  All forms shall be so constructed that 
they can be removed without hammering or prying against the 
concrete.  Unless otherwise indicated, suitable molding shall be 
placed to level or round exposed edges at expansion joints or at any 
other corners that are to remain.  Beams below grade shall have 
forms at both sides.

B. Coating: Prior to the placing of steel reinforcement or concrete, forms for 
exposed surfaces shall be coated with a nonstaining paraffin base oil or 
mineral oil.  Forms for unexposed surfaces may be thoroughly wetted in 
lieu of oiling, immediately before the placing of concrete.

C. Removal: Forms and/or form supports shall not be removed form any concrete until 
it has obtained sufficient strength to support itself and any live loads it may be 
subjected to, and then only with the approval of the ENGINEER.
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3.02 REINFORCING STEEL

A. When placed in the forms, reinforcement shall be clean and free of all rust, 
scale, dust, dirt, paint, oil, or other foreign material and shall be accurately and 
securely positioned in the forms as shown on the drawing before the placing of 
concrete.  Reinforcing steel shall be wired or otherwise fastened together at 
intersections and shall be supported by concrete or metal supports, spacers or 
hangers.

1. Wire fabric shall be straightened before placing and shall 
overlap one full space of mesh at ends and edges and shall be 
securely fastened.  Fabric shall be supported so as to occupy its 
proper location in the concrete as shown on the drawings.  Fabric 
shall not cross any expansion joints

B. Embedded items: In addition to steel reinforcement, pipes, inserts and other 
metal objects as shown, specified or ordered shall be built

on, set in or attached to the concrete.  All necessary precautions shall
be taken to prevent these objects from being displaced, broken or deformed.  

Before concrete is placed, care shall be taken to determine that all embedded parts 
are firmly and securely fastened in place as indicated.  They shall be thoroughly 
clean and free from paint or other coating, rust, scale, oil, or any foreign matter.  No 
wood shall be embedded in concrete.  The concrete shall be packed tightly around 
pipes and other metal work to prevent leakage and to secure perfect adhesion.  
Drains shall be adequately protected from intrusion of concrete.

C. Accurately position, support and secure reinforcement against displacement 
by form work, construction or concrete placement operations.  Locate and support 
reinforcement by spacers and hangers as required.

D. Place reinforcement to obtain the minimum coverage for concrete protection.  
Arrange, space and securely tie bars and bar support together with sixteen (16) 
gauge wire to hold reinforcement accurately in position during concrete placement 
operations. Set wire ties so that ends are directed into the concrete, not toward 
exposed concrete surfaces.

3.03 CONCRETE PLACEMENT:

A. General:  Reinforcement shall be secured in position, inspected and 
approved before placing concrete.  Runaways for transporting concrete shall 
not rest on reinforcing steel.  Concrete not placed within 90 minutes form the 
time mixing is started will be rejected and shall be removed from the job by 
the CONTRACTOR.  Concrete shall be deposited as nearly as practicable in 
final position.  Concrete shall not be allowed to drop freely more than six 
feet.  All concrete shall be placed in daylight and (excepting seal concrete) 
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shall be placed in the dry unless otherwise authorized by the ENGINEER in 
writing.

B. Compaction:  Concrete shall be compacted by internal vibrating equipment, 
supplemented by hand rodding and tamping as required.  Vibrators shall in 
no case be used to move the concrete laterally inside the forms.  Internal 
vibrators shall maintain a speed of at least 5000 impulses per minute when 
submerged in concrete.  (At least one spare vibrator in working condition 
shall be maintained at the site during concrete placing operations.)  Duration 
of vibration shall be limited to time necessary to produce satisfactory 
consolidation without causing segregation.  Vibrator shall be moved 
constantly and placed in each specific spot only once.

C. Protection:  Rainwater shall not be allowed to increase the ratio of mixing 
water or to damage the surface finish.  Concrete shall be protected form 
disfigurement, damage, vibration, internal fractures and construction 
overloads.

3.04 CURING:

A. Curing shall be in accordance with Section 2506.5 of the SFBC and other 
Sections.

3.05 FINISH:

A. All irregular projections shall be removed flush with the surface.  All holes, 
metal tie cavities, honey combing; chips and spills shall be cleaned, 
saturated with water and carefully pointed with mortar.

B. Unless otherwise indicated, concrete surfaces will require no special finish 
other than such pointing up and rubbing necessary to leave them smooth 
and impervious.

C. Other surfaces, which will be exposed in the completed work, shall be 
finished by being rubbed smooth with a float and water or a carborundum 
brick.  The final surface shall be smooth and dense, without pits, 
irregularities, blowholes or bubbles.

3.06 SLUMP AND CYLINDER TEST:

A. Slump and cylinder tests and reports to be performed and prepared by a 
recognized independent laboratory retained by the ENGINEER.

B. Cylinders shall be made in accordance with ASTM C31 and tested in 
accordance with ASTM C39.
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C. Make one (1) set of four (4) cylinders and one (1) slump test for every fifty 
cubic yard (50 C.Y.) or less of concrete poured.  Make at least (1) set for 
each day's placement.  Give cylinders identification marks and record for 
reference.

D. Break one (1) cylinder at three (3) days, one (1) at seven (7) days, one (1) at 
twenty-eight (28) days.  Hold one (1) cylinder for future uses if test does not 
comply at twenty-eight (28) days.

E. The CONTRACTOR shall reject any batch with excessive slump.

F. The quality of concrete as to conformance to strength requirements is the 
entire responsibility of the CONTRACTOR until it is accepted in place in the 
structure and verified by final cylinder tests made by the laboratory.

END OF SECTION
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