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CITY OF HOUSTON 
STRATEGIC PURCHASING DIVISION 
 

Issue Date:  July 31, 2009 
 

FORMAL INVITATION FOR BEST VALUE BID 
 

ELEVATOR, ESCALATOR, WHEELCHAIR LIFTS 
 AND  

MOVING SIDEWALK SYSTEMS MAINTENANCE SERVICES 
FOR THE 

HOUSTON AIRPORT SYSTEM 
BID NO:  S33– T23263  
NIGP CODE: 946-36 

 
The City of Houston, Administration & Regulatory Affairs Department (ARA) invites prospective contractors to submit a sealed 
“BEST VALUE” bid for Elevator, Escalator, Wheel Chair Lifts and Moving Sidewalks Systems Maintenance Services for the 
City of Houston.   
 
Sealed bids, in duplicate, must be received at the City of Houston, City Secretary’s Office, City Hall Annex, Public 
Level, 900 Bagby, Houston, Texas 77002 no later than Thursday, September 3, 2009 at 10:30 A.M.  No bids will be 
accepted after the stated deadline. All bids will be opened and publicly read in the City Council Chambers, City Hall Annex, 
Public Level, 900 Bagby at 11:00 A.M. on that date for the goods and services listed herein.  
 
ELECTRONIC BIDDING 

In order to submit a bid for the items associated with this procurement, you must fill in the pricing information on the “PLACE 
BID” page.  A complete version of this ITB can be downloaded from the City’s website at   http://purchasing.houstontx.gov/, or 
the ITB document may be obtained from ARA, Strategic Purchasing Division, Basement Level, Room B121A, City Hall, 901 
Bagby, Houston, Texas 77002. 
 
A Pre-Bid Conference will be held on Wednesday, August 19, 2009 at 1:30 P.M. at Bush Intercontinental Airport, 
Technical Services Conference Room No. 113B, 18600 Lee Road, Humble,, Texas 77338, (Bush International Airport)  
Houston, Texas.   
 
All Prospective Bidders are urged to be present.  It is the bidder’s responsibility to ensure that they have secured and 
thoroughly reviewed the solicitation documents prior to the Pre-Bid Conference.  Any revisions to be incorporated into this 
solicitation document arising from discussions before, during and subsequent to the Pre-Bid Conference will be confirmed in 
writing by Letter(s) of Clarification prior to the bid due date.  Verbal responses will not otherwise alter the specifications, terms 
and conditions as stated herein. 
 
Site Visit 
Although the site visit is not mandatory, the Bidder is responsible for obtaining the information discussed at the site visit. 
 
Site visits at Bush International Airport and Hobby Airport will be held Thursday, August 20, 2009.  Site visit for Bush 
International will start at 18600 Lee Road at 9:00 A.M. and the Hobby site visit will begin at 1:30 P.M. in the main lobby.  
Transportation for Bush International will be provided by HAS.  Transportation will be the responsibility of each individual for 
Hobby Airport. 
 
The place of the bid opening may be transferred in accordance with Paragraph (b), (5) of Section 15-3 of The Code of 
Ordinances, Houston, Texas.  The bid opening meeting may be rescheduled in accordance with Paragraph (b), (6) of said 
Section 15-3. 
 
The City reserves the right to reject any or all bids or to accept any bid or combination of bids deemed advantageous to it.  City 
Employees are prohibited from bidding on this solicitation in accordance with the Code of Ordinances, Section 15-1. 
 
Inquiries concerning this ITB should be submitted to Strategic Purchasing, Service Contract Section, City Hall, 901 Bagby, 
Suite B513, Houston, Texas 77002, Attn:  Conley Jackson, phone: (832) 393-8733, fax: (832) 393-8759, 
conley.jackson@cityofhouston.net  no  later than 2:00 P.M., Wednesday, August 25, 2009.   
 

* CONTENTS: 
    SECTION A:  OFFER 
   SECTION B:  SCOPE OF WORK/SPECIFICATIONS 
   SECTION C:  GENERAL TERMS & CONDITIONS 
    SECTION D:  EVALUATION MATRIX 
 

*NOTE 1:  Bidders must read the bid document in its entirety and comply with all the requirements set forth therein. 
*NOTE 2:  To be considered for award, please submit the electronic bid form and the forms listed in Section A, including the Official 

Signature Page, which must be signed by a company official authorized to bind the company. 
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SECTION A 
 

 
ELEVATOR, ESCALATOR, WHEELCHAIR LIFTS 

 
 

 AND MOVING SIDEWALK SYSTEMS MAINTENANCE SERVICES 
 

FOR THE 
 

HOUSTON AIRPORT SYSTEM 
  

BID INVITATION NO. S33– T23263 
NIGP CODE: 946-36 

To The Honorable Mayor 
and Members of the City Council 
of the City of Houston, Texas (the "City"): 
 
The undersigned Bidder hereby offers to contract with the City upon the terms and conditions stated in 
that certain "Elevator, Escalator, Wheelchair Lifts and Moving Sidewalk Systems Maintenance 
Services for a five (5) year term for the Houston Airport System", which was distributed by the City 
together with the "Notice to Bidders" and is hereby incorporated herein by this reference (the 
"Contract").  This offer is made at the prices stated on the electronic Bid Form.  When issued by the 
City of Houston, Letters of Clarification shall automatically become part of this bid document and shall 
supersede any previous specifications or provisions in conflict with the Letters of Clarification.  It is the 
responsibility of the bidder to ensure that it has obtained all such letters.  By submitting a bid on this 
project, bidder shall be deemed to have received all Letters of Clarification and to have incorporated 
them into its bid. 
 
The City may accept this bid offer by issuance of a Contract covering award of said bid to this Bidder at 
any time on or before the 180th day following the day this Official Bid Form is opened by the City.  This 
offer shall be irrevocable for 180 days, but shall expire on the 181st day unless the parties mutually 
agree to an extension of time in writing. 
 
The City of Houston reserves the option, after bids are opened, to increase or decrease the quantities 
listed, subject to the availability of funds, and/or make award by line item. 
 
If the City accepts the foregoing offer, this Bidder promises to deliver to the City Purchasing Agent of 
the City, five (5) original counterparts of said Contract duly executed by this Bidder (as "Contractor") in 
accordance with this paragraph, proof of insurance as outlined in Article II of the Contract, all on or 
before the tenth (10th) day following the day this Bidder receives from the City the unsigned 
counterparts shall be executed so as to make it binding upon the Bidder, and all of the applicable 
requirements stated in the document entitled "Instructions for Execution of Contract Documents," 
(which was distributed by the City) shall be complied with. 
 
The City reserves the right to accept or reject, in whole or in part, any or all bids received and to make 
award on the basis of individual items or combination of items, as it is deemed in the best interest of the 
City. 
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If the City accepts the foregoing offer, this bidder shall furnish all labor, supervision, materials, supplies, 
equipment and tools necessary to provide wood waste removal services for the City in accordance with 
attached Specifications. 
 
Additional Required Forms to be included with this Bid: 
 
In addition to the Electronic Bid Form and the Official Signature Page, the Forms listed in Table 1 must 
be completed and submitted to the Office of the City Secretary on or before the date and time 
the bid is due: 
 

TABLE 1 - REQUIRED FORMS 
Affidavit of Ownership.doc 
Fair Campaign Ordinance.doc 
Statement of Residency.doc 
Conflict of Interest Questionnaire.doc 
Bidders Qualifications & Experience 
Pay or Play Program Acknowledgement Form 
Performance Bond 

 
Table 2 lists other documents and forms that should be viewed/downloaded from the City’s website, but 
are not required to be submitted with the bid. The City will request these forms, as applicable, to be 
completed and submitted to the City by the recommended/successful bidder: 
 

TABLE 2 - DOCUMENTS & FORMS 
Drug Forms.doc 
EEOC.doc 
Formal Instructions for Bid Terms.doc 
M/WBE.doc 
Sample Insurance Over $50,000.pdf 
Pay or Play Affirmative Action & Contract Compliance 
Q & A  
Pay or Play Affirmative Action & Contract Compliance 
Requirements 
Pay or Play Certification of Agreement to Comply 
with the Program 
Pay or Play Contractor/Subcontractor Payment 
Reporting Form 
Pay or Play Contractor/Subcontractor Waiver 
Request 
Pay or Play List of Participating Subcontractors 

 
PERFORMANCE BOND 
 
The successful Contractor shall furnish and maintain a Performance Bond in the amount of ONE MILLION FIVE 
HUNDRED THOUSAND DOLLARS ($1,500,000) conditioned on Contractor's full and timely performance of the 
Agreement.  The bond will be renewed annually on the anniversary date of the contract award each Agreement 
Year.  The Agreement Term shall be five years. 
 
The Performance Bond shall be in the same form as that distributed by the City, and attached hereto as Exhibit 
"M," all duly executed by this bidder (as "Principal") and by a corporate surety company licensed to do business 
in the State of Texas.  The surety must be listed on the current list of accepted sureties on federal bonds 
published by the United States Treasury Department. 
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CITY OF HOUSTON 
ELEVATOR, ESCALATOR, WHEELCHAIR LIFTS AND MOVING SIDEWALK SYSTEMS  

MAINTENANCE SERVICES FOR THE HOUSTON AIRPORT SYSTEM 
 
LIST OF PREVIOUS CUSTOMERS 
In order to receive bid award consideration, the bidder must be able to demonstrate that it is currently 
providing or has had at least one contract, as a prime contractor, for Elevator, Escalator, Wheelchair 
Lifts and Moving Sidewalk Systems Maintenance services that are similar in size and scope to those in 
this ITB.  Bidder must have references documenting that it has performed Elevator, Escalator, 
Wheelchair Lifts of comparable size and complexity especially of large airports (for example: 
ATL, ORD, LAX, DFW, DEN, JFK, LAS, PHX, EWR).  Very large office buildings and convention 
centers with 24/7/365 operations. The reference(s) should be included in the space provided below.  
Please attach another piece of paper if necessary.  If references are not included with the bid, the 
bidder shall be required to provide such references to the City of Houston within five working days from 
receipt of a written request from the City of Houston to do so.  Bidder’s capability and experience 
shall be a factor in determining the Contractor’s responsibility.  Bidder must have references 
documenting that it has performed Elevator, Escalator, Wheelchair Lifts and Moving Sidewalks 
Systems Maintenance services at locations similar in size to the facilities named in this ITB. 
 
1. Name: _____________________________________________________________________ 
 

Address:  __________________________________________________________________ 
 

City & State: ________________________________________________________________ 
 

Name & Phone Number of Contact:  ___________________Years of Service:  ___________ 
 
 Services Provided: ___________________________________________________________ 
  
 E-mail Address______________________________________________________________ 
 
2. Name:  ____________________________________________________________________ 
 
 Address: __________________________________________________________________ 
 

City & State: ________________________________________________________________ 
 

Name & Phone Number of Contact:  ___________________Years of Service:  ____________ 
 
 Services Provided____________________________________________________________ 
 

E-mail Address_______________________________________________________________ 
 
3. Name:  ____________________________________________________________________ 
 

Address:  __________________________________________________________________ 
 
 City & State: _________________________________________________________________ 
 
 Name & Phone Number of Contact:  ___________________Years of Service:  ____________ 
 

Services Provided:____________________________________________________________ 
 
E-mail Address______________________________________________________________ 
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4. Name:  ____________________________________________________________________ 
 

Address:  __________________________________________________________________ 
 
 City & State: _________________________________________________________________ 
 
 Name & Phone Number of Contact:  ___________________Years of Service:  ____________ 
 

Services Provided:____________________________________________________________ 
 

E-mail Address______________________________________________________________ 
 
 
5. Name:  ____________________________________________________________________ 
 

Address:  __________________________________________________________________ 
 
 City & State: _________________________________________________________________ 
 
 Name & Phone Number of Contact:  ___________________Years of Service:  ____________ 
 

Services Provided:____________________________________________________________ 
 

E-mail Address______________________________________________________________ 
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1.0 ELIGIBILITY FOR AWARD 
 
1.1 In order to be evaluated as a potential successful respondent to this Invitation to Bid, 

bidders must submit specific documentation with their bids substantiating that they meet 
the following standards. 

  
1.2 Bidders as a minimum must: 
 

1.2.1 Be able to comply with the required performance schedule, taking into 
consideration all existing business commitments; 

 
1.2.2 Have adequate financial resources, or the ability to obtain such resources as 

required during the performance of the Agreement; 
 

1.2.3 Have a satisfactory record of past performance; 
 
1.2.4 Have necessary personnel and management capability to perform the services 

required by the Agreement; 
 
1.2.5 Be qualified as an established firm regularly engaged in the type of business 

necessary to fulfill the Agreement requirements; and 
 
1.2.6 Be otherwise qualified and eligible to receive an award under applicable laws and 

regulations. 
 
1.2.7 Be able to secure all necessary parts, circuit boards and equipment to repair and 

maintain equipment. 
 

1.3 Bids shall be considered only from bidders who have been in business for at least ten 
(10) consecutive years and who can show evidence of satisfactory past performance for 
like services.  As demonstration of satisfactory past performance for these services, 
bidders shall provide a list of five (5) current customers, with contact names and 
telephone numbers, and list the types of elevators, escalators moving sidewalks, and 
wheel chair lifts serviced for each customer. 

 
1.4 The City shall be the sole judge as to whether the services performed are similar to the 

scope of services contained herein and whether the bidder is capable to performing such 
services. 

 
1.5 Bidder should include a description of any accidents or personal injury litigation 

associated with any other contracts its company has had in the past ten (10) years. 
 

1.6 Bidder should list references for any contracts that have been terminated in the past ten 
(10) years. 

 
1.7 Bidder should submit a listing of any OSHA-related issues, reviews, or reports 

concerning its company in the past ten (10) years. 
 

1.8 Bidder should submit a copy of its current registration with the Texas Commission of 
Licensing and Regulation. 

 
1.9 Bidder must agree to the City's standard contract terms, as shown in SECTION B.  Any 

exceptions or objections to the equipment and/or services requested in this 
Invitation to Bid must recorded and included within the cover letter of your bid 
response.  Although the final agreement may differ slightly from the Draft 
Agreement, the City’s standard terms and conditions are generally non-
negotiable. 
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2.0 SITE INSPECTION AND STAFFING 
 

2.1 The City reserves the right to inspect the bidder's current place of business to evaluate 
equipment condition and capabilities, staff experience, training and capabilities, and 
storage capabilities as they relate to the performance of this Agreement.  For example, 
the bidder should have an adequate inventory of elevator and escalator parts. 

 
2.2 The Contractor shall provide an appropriate number of supervised, trained, and skilled 

employees to perform the work required under the Agreement. 
 
2.3 Employees to perform the work shall be Card-Certified Elevator/Escalator Technicians.  

"Card-Certified" means either an IUEC union card certification OR a CET non-union card 
certification.  At the beginning of this Agreement, the successful bidder ("Contractor") 
shall provide evidence of each technician’s certification to the Director.  Thereafter, at 
least annually, Contractor shall provide updates of such certificates to the Director.  
Each of the technicians must have at least five (5) years' experience in the 
preventive/repair maintenance of elevators, escalators, moving sidewalk systems and 
wheelchair lifts. 
 

2.4 Additionally, Contractor shall provide a technician’s helper and laborer, who shall have at 
least five (5) years' experience in the preventive/repair of maintenance elevators, 
escalators, moving sidewalk systems, and wheelchair lifts. 
 

2.5 Contractor shall provide a dedicated and qualified Project Manager (PM) who shall serve 
as the main point of contact with Houston Airport System (HAS).  The Project Manager 
shall not be a working technician/mechanic.  Should the Director determine that the 
Contractor is not meeting the requirements of the Agreement with it’s on-site crew, the 
Director shall request Contractor to increase its on-site crew in order to meet its 
obligations under the Agreement, at no cost to the City of Houston. 
 

2.6 The bidder's office facility shall meet all Federal, State, and Building Codes, regulations 
of the Fire Department, City of Houston and/or local regulations, ordinances, codes, and 
standards that govern such facilities and the equipment therein. 

 
 

3.0 QUALITY AND WORKMANSHIP 
 

3.1 The bidder must have at least ten (10) years' experience providing services of similar 
scope and size to those required by this ITB and must be able to demonstrate upon 
request that it has satisfactorily performed services similar to the services specified 
herein on similar types and numbers of elevators, escalators, moving sidewalk systems, 
and wheelchair lifts.  The bidder will provide records of warranty and repair services 
upon request by City.  The City shall be the sole judge as to whether the services 
performed are similar to the scope of services contained herein and whether the bidder 
is capable of performing such services. 
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PROPOSED STAFFING 
 
Please complete the following application.  Include information for professional staff, Project Manager, 
technicians, technician’s helper, and laborer to be assigned to the Agreement, if awarded.  Attach 
additional sheets if needed. 

1. Company 
Company Name:  

Primary Company Contact Name:  

Address:  

Phone:  Fax:  

E-mail address: 
 

2. Executive Staff and 
Technician 

(Note:  Attach resumes and copies of licenses or 
certificates for professional staff)  

Employee Name:   
Primary Area of 
Responsibility:   
Address:   
Phone:   Fax:  

E-mail address: 
  
Name:   
Primary Area of 
Responsibility:   
Address:   
Phone:   Fax:  

E-mail address: 
  
Name:   
Primary Area of 
Responsibility:   
Address:   
Phone:   Fax:  

E-mail address: 
 

 
Employee Name:   
Primary Area of 
Responsibility:   
Address:   
Phone:   Fax:  

E-mail address: 
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Employee Name:   
Primary Area of 
Responsibility:   
Address:   

Phone:   Fax:  

E-mail address: 
  

Employee Name:   
Primary Area of 
Responsibility:   
Address:   
Phone:   Fax:  

E-mail address: 
  

Employee Name:   
Primary Area of 
Responsibility:   
Address:   
Phone:   Fax:  

E-mail address: 
  

Employee Name:   
Primary Area of 
Responsibility:   
Address:   
Phone:   Fax:  

E-mail address: 
  
Employee Name:   
Primary Area of 
Responsibility:  

 

Address:   
Phone:   Fax:  

E-mail address: 
  

Employee Name:   
Primary Area of 
Responsibility:   
Address:   

Phone:   Fax:  

E-mail address: 
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SECTION B 
SCOPE OF WORK 

 
Elevator, Escalator, Wheelchair Lifts and Moving Sidewalk Systems Maintenance Services 

For The Houston Airport System 
 

1.0 BACKGROUND 
 

1.1 This Agreement is for ELEVATOR, ESCALATORS, WHEELCHAIR LIFTS AND MOVING 
SIDEWALK SYSTEMS MAINTENANCE SERVICES for the Houston Airport System 
(hereinafter referred to as “HAS”).  These services serve a vital role in the efficient operation 
of the Houston Airport System. 

 
1.2 The Houston Airport System (HAS) operates the City of Houston’s three (3) Airports: 

 
 George Bush Intercontinental Airport/Houston (IAH) 
 William P. Hobby Airport (HOU) 
 Ellington Airport (EFD) 

 
1.3 The Contract Agreement for Elevator, Escalators, Wheelchair Lifts and Moving Sidewalk 

Systems Maintenance Services will be for five-year term.  Services include on-site staff to 
perform Work at IAH and HOU during shifts as directed by HAS. 

 
1.4 Management of the Airports includes coordination with FAA, air carriers, and other Federal 

and State agencies to maintain the highest standards of service and safety to Airport 
patrons. 

2.0 PERFORMANCE WORK STATEMENT 
 

2.1 GENERAL 
 

2.1.1 The Contractor shall provide Elevator, Escalator and Moving Sidewalk Systems 
Maintenance Services for the Houston Airport System (HAS). 

 
2.1.2 The Contractor shall provide all labor, management, supervision, labor, parts, 

equipment, materials, tools, instruments, supplies, expendable items, incidentals, 
transportation, and training necessary to provide elevator, escalator, wheelchair lift 
and moving sidewalk systems maintenance services. 

 
2.1.3 All services shall be in accordance with the highest standards prevailing in the 

industry, as well as applicable codes, rules, regulations, laws, and practices 
governing the said services.  These standards will be achieved by continuous 
improvement through open communications with HAS, regular management reviews 
and industry guidelines. 

 
2.1.4 The Contractor shall respond immediately (15 minutes or less at IAH and HOU) to a 

request from the Director or designee for emergency services and perform all steps 
reasonably necessary to protect persons and property from risk of harm due to a 
problem with the elevator, escalator and/or moving sidewalk systems.  The Contractor 
shall give first priority to HAS request for emergency service. 

 
2.1.5 The Contractor shall provide designated on-site staff to perform services at IAH and 

HOU during shifts as directed by HAS. 
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2.1.6 The work provided by the Contractor under this Agreement shall include basic 
services and other work services. 

3.0 APPLICABLE SPECIFICATIONS 
 

3.1 Codes and Regulations, latest revisions of the following: 
 

3.1.1 ASME A17.1 – 2007/CSA B44-07 Includes requirements for Elevators, Escalators, 
Dumbwaiters, Moving Walks, Material Lifts, and Dumbwaiters with Automatic Transfer 
Devices. 

 
3.1.2 ASME A17.1-2000 “Safety Code for Elevators and Escalators” and ASME A17.1a-

2002 and A17.1b-2003 addenda. 
 
3.1.3 ASME A17.2-2001 The Guide for Inspection of Elevators, Escalators, and Moving 

Sidewalks. 
 

3.1.4 ASME 17.3-2002 “Safety Code for Existing Elevators and Escalators. 
 

3.1.5 ASME A18.1 – The ASME 18.1-1999 “Safety Standards for Platform Lifts and 
Stairway Chairlifts” and the A18.1-2001 addenda. 

 
3.1.6 Code of Federal Regulations 28 CFR Part 36, Appendix A “Standards for Accessible 

Design,” Paragraph 4.10 Elevators, Paragraph 4.11 Platform Lifts (wheelchair lifts). 
 

3.1.7 National Electric Code. 
 

3.1.8 City of Houston Building Code. 
 

3.2 The Contractor shall comply with all requirements of the Texas Department of Licensing and 
Regulations (TDLR). 

 
3.3 The Contractor shall maintain the equipment to deliver optimum levels of passenger safety, 

capacity, acceleration/deceleration travel speed, ride quality, quiet operation, and visual 
appearance that the equipment was designed to provide. 

4.0 BASIC SERVICES 
 

4.1 At the beginning of the Agreement, the Contractor shall provide on-site staffing as follows: 
 

4.1.1 At IAH, the Contractor shall provide on-site staffing to perform service 24 hours-per-
day, 7 days per week, and 365 days per. 

 
4.1.2 At HOU, the Contractor shall provide on-site staffing to provide service from 5:00 a.m. 

to 12:00 a.m., with on-call services, 7 days per week, and 365 days per year. 
 

4.2 Should HAS elect to reduce on-site staffing during the term of the Agreement, fees for Basic 
Services will be reduced in proportion to the number of on-site staffing hours required. 

 
 
 
 
 
 
 



Page 12 of 83 

4.3 HAS currently operates the following: 
 

Location Description Qty
IAH Elevator 8
IAH Escalator 54
IAH Moving Sidewalks 13
IAH Wheelchair Lifts 2
HOU Elevators 13
HOU Escalators 4
HOU Moving Sidewalks 2

 
4.4 HAS anticipates that during the term of the agreement, the following may be added.   

 8 Elevators 
 5 Machine Room-Less Elevator 
 8 Escalators 
 3 Moving Sidewalks 

 
4.5 The equipment operates in a normal airport environment, which encompasses heavy and 

fast-paced pedestrian traffic; 24 hour operations; peak load periods; and rapid movement of 
heavy luggage/baggage carts and other items wheeled by pedestrian traffic. 

 
4.6 The Contractor services shall include, but are not limited to, all management, supervision, 

labor, parts/materials/consumables, equipment, diagnostics, lubricants, tools, instruments, 
reports, transportation, insurance, sub-contracts, bonds, incidentals, and other related 
services.  In addition, other associated electrical, mechanical, pneumatic, hydraulic services 
for equipment and appurtenances as required to maintain safety, maximum operational 
efficiency, and to ensure elevators, escalators, moving sidewalk systems, and wheelchair lifts 
are maintained in First Class Condition. 

 
4.7 Some units may be on standby status, meaning the units are not used daily by customers; 

therefore units have reduced operations.  On standby mode the Contractor receives less 
trouble calls and replacement parts are minimal.  The Contractor will be required to operate 
the units occasionally to ensure operation and shall be required to perform preventive 
maintenance in accordance with approved OEM procedures.  Contractor shall price units in 
two phases, on standby mode and full operation mode. 

 
4.8 The Contractor shall provide complete Preventive Maintenance (PM) and Remedial 

Maintenance (RM) in accordance with approved OEM maintenance procedures, codes, and 
acceptable maintenance practices. 

 
4.9 Maintenance shall include regular inspections, tests, scheduled service routines, detection 

and correction of potential failures, replacement of parts that fail due to improper 
maintenance or lack of maintenance, parts cleaning, lubricating, and adjusting of systems, 
establishment of work control systems, records, and reports as required to accomplish the 
service.   

 
4.10 All parts and components used to maintain the equipment shall conform to Operations and 

Maintenance Manuals of the Agreement.   
 

4.11 Repair parts and components shall conform to OEM specifications. 
 

4.12 Basic Services, include preventive and remedial equipment maintenance, and the 
performance of certain administrative tasks including preparation of reports, attending 
meetings, and completing certain housekeeping duties. 
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4.13 The equipment covered under Basic Services includes all elevator, escalator, moving 
sidewalk, and wheelchair lift-related components, equipment, and trim, including, but not 
limited to, mechanical, electrical, hydraulic, pneumatic, and electronic components, 
appurtenances, and systems as described herein and in related manuals, drawings, 
documents and bulletins. 

 
4.14 Basic Services shall include the replacement of failed or defective equipment and 

components with the exception of failures resulting from force Majeure and those items 
covered by other work/services.   

 
4.15 The Contractor will not be responsible for maintaining or repairing the following items as part 

of Basic Services unless malfunction is directly related to lack of maintenance or other 
action/inaction of the Contractor: 

 
4.15.1 Maintaining alignment of elevator guide rails. 
 
4.15.2 Repairing underground piping or hydraulic elevator underground jack outer casing 

damaged by electrolysis. 
 

4.15.3 Maintaining smoke and fire sensors or maintaining apparatus installed by others not 
directly related to elevator operation. 

 
4.15.4 Vandalism or Force Majeure of interior elevator car or hoist-way door panels. 

 
4.15.5  Force Majeure or bending of Elevator door sills or flooring. 

 
4.16 The Contractor may be requested to maintain or repair any of the above items by means of 

an approved other service request. 
 
4.17 The Contractor shall maintain all related electrical, electronic and mechanical systems 

including motor controls, secondary breakers serving the motor controls, and up to but 
excluding main disconnects in primary switchboards.  In addition, the Contractor shall 
maintain all motion control and diagnostic system components including software. 

 
4.18 The Contractor shall maintain emergency communications equipment in the elevators, 

including but not limited to, telephone instruments and telephone lines. 
 

4.19 The Contractor shall maintain emergency systems, including emergency lighting backup 
equipment. 

 
4.20 Basic Services shall include a Warranty Administration Program for parts and equipment.  

Contractor will receive the benefit of the warranty when repair is subject to reimbursement 
from OEM. 

 
4.21 Contractor’s response time shall be 15 minutes or less at IAH and HOU to any emergency 

situation, defect or malfunction that impacts the general public, renders the system incapable 
of performing at its acceptable normal operating level, or to circumstances that affect 
passenger safety (including entrapment)s. 

 
4.22 The Contractor’s response time to non-emergency situations shall be 30 minutes at IAH and 

HOU. 
 

4.23 The Contractor’s after regular hour response time (between 12:00 midnight and 5:00 a.m.) 
shall be 50 minutes at HOU. 
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4.24 The Contractor acknowledges that new equipment or system components shall be installed 
to meet the changing needs of the City.  New equipment or components installed as an 
integral part of existing systems without increasing overall systems requirements and which 
meet existing capacities, become the property of the City upon installation and acceptance.  
Accordingly, the Contractor shall be responsible for providing all maintenance services to 
equipment or system components that become an integral part of the existing systems. 

 
4.25 No equipment shall be removed from service for maintenance or repair without prior approval 

from HAS.  When any equipment is out of service, “OUT OF SERVICE” signs shall be placed 
at all floors or landings served by the elevator, or at both ends of the escalator.  The 
Contractor shall supply and place all necessary OSHA approved barricades, signs and safety 
devices to protect the public from or entering work area. 

 
4.26 The Contractor shall not make any modifications to existing equipment or components 

without the Director’s authorization. 
 

4.27 Contractor shall be responsible for modifications of equipment due to obsolete parts or 
manufacturers recommendations.  Modifications are subject to HAS approval. 

 
4.28 The Contractor shall be responsible for all regulatory signage as well as identification or 

designator informational signage of units.  Signage is subject to HAS approval. 
 

4.29 The Contractor shall be responsible for all associated elevator pit equipment which includes 
sump pumps and related support equipment such as Ground Fault Interrupts (GFI) related 
electrical equipment, electrical switches, hoses, valves, pipes and hoist way lighting.  
Contractor shall clean up, remove, and dispose of all related waste. 

 
4.30 The Contractor shall be responsible for painting all machine rooms, equipment, and pits as 

needed. 

5.0 PREVENTIVE MAINTENANCE (PM) 
 

5.1 As a part of Basic Services, the Contractor shall perform PM on elevator, escalator, 
wheelchair lift and moving sidewalk equipment to prevent the occurrence of system failures.  
PM includes inspections and tests; scheduled service routines; replacement of parts that are 
worn, damaged, or destroyed due to normal wear and tear or from lack of maintenance; and 
cleaning and adjusting system components as necessary to maintain maximum operational 
efficiency. 
 
5.1.1 PM shall be scheduled and performed between the hours of 12:00 midnight and 6:00 

a.m. at IAH. 
 
5.1.2 PM shall be coordinated and scheduled with Facilities Administration at HOU. 

 
5.1.3 The Contractor shall keep all parts and components inside all elevators, escalators, 

and moving sidewalk systems machinery clean and shall maintain work and 
equipment areas in a clean, neat and organized manner. 

 
5.1.4 The Contractor shall provide RM and PM immediately after its Phase-In, on the date 

specified in the Notice to Proceed.  Proposed procedures must be submitted to the 
Director or designee for approval within 30 days after the contract effective date.  
Within 30 days of receipt of the Notice to Proceed, the Contractor shall: 

 
5.1.3.1 Analyze existing PM program. 

 
5.1.3.2 Review OEM requirements. 
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5.1.3.3 Evaluate status of PM work over the previous year. 
 

5.1.3.4 Develop and submit routine PM schedules in accordance with OEM 
recommendations, pertinent installation documentation, existing operation 
and Maintenance Manuals, State of Texas, and applicable ASTM and 
OSHA requirements. 

 
5.2 PM schedules must be in accordance with OEM instructions contained in applicable 

manufacturers’ manuals for individual items of equipment, including the latest OEM 
technical/user manuals, service bulletins, service advisories, product/service information 
updates, and all other such OEM published information pertaining to the maintenance and 
operation of elevators, escalators, moving sidewalk systems, and wheelchair lifts. 

 
5.3 The Contractor shall deliver written weekly schedules of planned PMs to HAS one week in 

advance of schedule. 
 

5.4 The PM schedules shall include a checklist with the following information: 
 

5.4.1 Name of building. 
5.4.2 Elevator/Escalator/Moving Sidewalk/Wheelchair Lift type. 
5.4.3 Elevator/Escalator/Moving Sidewalk/Wheelchair Lift Number. 
5.4.4 Serial number. 
5.4.5 Maintenance items and frequency. 
5.4.6 Date service performed. 
5.4.7 Initials of qualified mechanic. 
5.4.8 Certification by vendor that maintenance was performed. 

6.0 REMEDIAL (UNSCHEDULED) MAINTENANCE (RM) 
 

6.1 As a part of Basic Services, the Contractor shall perform RM on elevator, escalator, and 
moving sidewalk equipment to repair or replace equipment when the equipment fails, 
malfunctions, or performs at a substandard level.  The Contractor shall respond immediately 
to any defect or malfunction which impacts the public, renders the system incapable of 
performing at its normal, acceptable operating level, or to circumstances which impact 
passenger safety.  In such cases, the Contractor shall work continuously without regard for 
usual business hours, until the malfunctions are corrected. 

 
6.2 The Contractor shall notify the Director immediately of all critical equipment malfunctions, 

action to be taken and the expected downtime.  The Contractor shall notify the Director again 
when repairs are completed and the system returned to operational status. 

 
6.3 The Contractor shall replace any equipment, component, and appurtenance that fails and 

cannot be repaired as required for the resumption of normal first-class service except as 
noted in Section 4.14.  In the instance of Force Majeure (as defined in the Agreement), or 
vandalism, the replacement service will be provided at a cost not to exceed the rate 
proposed in the Other Work/Services category. 

 
6.4 The Contractor shall provide “after hours” (12:00 midnight to 5:00 a.m.) service at HOU to 

respond to requests for emergency service.  Airport Operations or Facilities Administration at 
HOU will gather as much information as possible concerning the emergency and contact the 
Contractor’s after hour’s service number.  The Contractor shall respond to an emergency 
service request within fifteen (15) minutes.  The Contractor shall begin remedial maintenance 
within sixty (60) minutes after notification.  In case of Force Majeure, the Contractor shall use 
best efforts to respond and begin maintenance as soon as practical under the circumstances. 

 



Page 16 of 83 

6.5 The Contractor shall ensure its telephone numbers are monitored and answered at all times, 
especially when not on-site at HOU.  Failure to answer a call will not relieve the Contractor of 
responsibility. 

7.0 MAINTENANCE INSPECTIONS AND TEST 
 

7.1 Inspections and tests that are not required by code or regulations are considered to be 
maintenance inspection and tests, and shall be provided as part of Basic Services 

 
7.2 Any inspection or test that makes a unit inoperable between 6:00 a.m. through 12:00 a.m. 

will require the approval of HAS. 
 

7.3 The Contractor shall keep a log of all inspections and tests and report the results in the 
Monthly Maintenance Report for HAS. 

 
7.4 All deficiencies identified through an inspection or test shall require the Contractor to take 

immediate action.  The Contactor shall correct the deficiency and respond in writing 
stipulating the corrective action(s) taken within 10 days unless otherwise authorized by HAS. 

 
7.5 HAS will determine responsibility for any deficiencies identified through an inspection or test. 

 
7.6 Inspections, tests, and operating permits that are required by code or regulation will be 

performed as Other Work/Service as described within the Agreement (Section 14.0). 

8.0 ANNUAL SHUTDOWN 
 

8.1 During the period between the first week of January and June 30 of each year, the 
Contractor shall schedule an annual shutdown of each elevator, escalator, wheelchair lift and 
moving sidewalks.  THIS TIME LINE INCREASE AS UNITS ARE ADDED TO THE FLEET.  
Units will be shutdown, one at a time, for preventative maintenance, repair or replacement of 
equipment that cannot be serviced while the system is in operation.  The Contractor shall 
provide all parts, labor, and planning necessary to ensure efficient completion of the annual 
shutdown process.  For annual shutdowns, the Contractor shall plan staffing appropriate to 
perform routine PM and RM along with the shutdown service routines.  Once a unit is taken 
out of service for the annual shutdown, the Contractor shall work around-the-clock until work 
is completed. 

 
8.2 The Contractor shall perform annual shutdown between Sundays at 2400 hours through 

Friday at 2400 hours. 
 

8.3 At least eight (8) weeks before shutdown, the Contractor shall prepare and present an 
activity plan to HAS, detailing the following: 

 
8.3.1 A procedures guideline listing routines included in the annual shutdown. 
8.3.2 Work orders for each work item to be accomplished. 
8.3.3 Planning sheets showing individual task, tools, manpower, and materials required to 

complete a work item. 
8.3.4 A maintenance priority list. 
8.3.5 A shutdown materials list and manpower schedule. 
8.3.6 A job plan with a related critical path network. 
8.3.7 Shutdown, work and startup schedules. 
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8.4 At least four (4) weeks prior to shutdown, the Contractor shall deliver the shutdown, work, 
and startup schedules to HAS for approval.  A meeting will be scheduled to address work 
assignments.  The Contractor must accomplish any preliminary work prior to shutdown in 
order to expedite the shutdown schedule 48-hours in advance and HAS must approve such 
deviation. 

 
8.5 The Contractor shall upon completion of the annual shutdown, work, and startup schedule a 

meeting with HAS to discuss the details and/or results. 
 

8.6 The Contractor shall prepare a formal “Annual Shutdown Report” and present it to HAS 
within 30 days after the shutdown work has been completed.  In the report, the Contractor 
shall summarize preplanning, execution, startup, debriefing activities, resulting 
recommendations, and follow-up assignments. 

9.0 OPERATIONS AND MAINTENANCE MANUALS 
 

9.1 HAS will provide the Contractor with any operation, maintenance and equipment manuals, 
including related drawings and wiring diagrams currently in HAS’ possession.  Diagnostic 
and wiring manual for Machine Room-Less Elevator will also be provided. 

 
9.2 The Contractor shall insert into the system maintenance manuals and documents throughout 

the term of the Agreement, any revisions to O&M manuals, including technical bulletins, 
safety bulletins, drawings, and wiring control diagrams, that reflect manufacturer’s updates 
and changes or additions to the system.   

 
9.3 The Contractor shall provide applicable code requirement data and incorporate the same into 

the system documents.   
 

9.4 The Contractor shall be responsible for obtaining any other information/data required to 
perform required maintenance at no cost to HAS. 

 
9.5 The Contractor may recommend changes to the O&M manuals based on the Contractor’s 

experience.  Such recommendations must be in writing.  HAS will take any suggestions 
under advisement, review the suggestions with the Contractor, and advise any changes to be 
implemented. 

 
9.6 All system documents, including manufacturer’s data, wiring control diagrams, manuals and 

manual information regardless of the condition or status, existing or in preparation, are the 
property of HAS. 

10.0 PARTS AND EQUIPMENT 
 

10.1 The Contractor shall demonstrate its ability to obtain all replacement parts from Original 
Equipment Manufacturers (OEM), including proprietary parts. 

 
10.2 Replacement parts must be new and of same manufacturer as original parts.  During the 

term of the Agreement, certain equipment components may become obsolete and new OEM 
parts may not be available.  In such instances, Contractor may provide rebuilt OEM parts or 
use new parts of another manufacturer with written approval of HAS.  In either case, parts 
must be equal in quality and operation to original parts and free from all defects. 

 
10.3 The Contractor will not mix control and instrumentation devices from different manufacturers 

within a specific control system without the prior approval of HAS. 
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10.4 The Contractor shall develop and maintain a spare parts inventory sufficient to maintain the 
highest levels of performance and service and shall prepare a listing of its inventory of 
replacement parts, based on manufacturer recommendations and past experience, for HAS’ 
approval.   

 
10.5 The Contractor shall continually restock the inventory to levels required for compliance with 

the Agreement. 
 

10.6 The Contractor shall dispose of all worn/defective parts.   
 

10.7 The Contractor shall handle, transport, and dispose of worn/defective scrap parts and waste 
or hazardous materials in such a manner as to ensure the highest level of safety of the 
environment and to public health. 

 
10.8 The Contractor shall not store worn or defective parts on airport premises, shall notify HAS 

when these parts are to be removed from City property. 
 

10.9 The Contractor shall provide a monthly report of all parts utilized including inventory balances 
by part number.   

 
10.10 The Contractor shall submit a copy of this report to the Facilities Administration Section. 

 
10.11 Space and fixtures for spare parts storage will be available to the Contractor at IAH. 

 
10.12  The Contractor shall provide any additional required storage space off-site at its expense.   

 
10.13 HAS shall have access to all storage areas for the purpose of inspection. 

 
10.14 HAS will transfer control of items listed in Exhibit B to the Contractor within 10 days after 

Agreement Start Date.   
 

10.15 The Contractor shall assume control of the inventory. Specific disposition of inventory items 
shall be determined by the Contractor.   

 
10.16 The Contractor shall return inventory upon completion of the Agreement in first class 

condition  

11.0 CITY-OWNED TOOLS AND DIAGNOSTIC EQUIPMENT 
 

11.1 At the beginning of the Agreement, the City will furnish up to three (3) city-owned universal 
computer diagnostic tools for Montgomery Miphrom 21 systems.  The Contractor shall 
maintain these tools and have them reprogrammed as necessary at no cost to HAS.  At the 
end of the Agreement, the Contractor shall return the diagnostic tools to HAS in first-class 
condition.  If a tool becomes damaged or broken, the Contractor shall replace it at no cost to 
HAS. 

 
11.2 HAS will furnish proprietary diagnostic tool required for the Machine Room-Less Elevator. 
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12.0 EMERGENCY SERVICE 
 

12.1 During scheduled on-site hours, the Contractor shall respond immediately to a request from 
HAS for emergency service and perform all steps reasonably necessary to protect persons 
and property from risk of harm due to a problem with a unit.  The Contractor shall respond 
and take unit(s) out of operation, place warning signs and “out-of-order” signs on the 
premises, place barricades on the premises, and release persons who may be trapped in a 
unit, etc.  Priority must be given to requests for emergency service.  At HOU, the Contractor 
shall also provide emergency service after regular hours as may be required within the 
parameters of the Agreement. 

13.0 OTHER WORK/SERVICES (IAH) AND (HOU) 
 

13.1 General 
 

13.1.1 Within the general scope of the Agreement, Other Work/Services may be required to 
meet desired conditions and/or services not covered in the Basic Services of the 
Agreement.  The Contractor shall perform Other Work/Services in accordance with all 
provisions of the Agreement plus any special provisions issued with authorization for 
work.  With the exception of Emergency Service Requests or Urgent Service 
Requests, where a request may be verbal and followed immediately in writing, all 
requests for Other Work/Services will be in writing in the form of an Other Service 
Request (OSR) provided by the Director and signed by the Director or his/her 
designated representative.  The Contractor shall perform Other Work/Services to the 
same standards identified for Basic Services. 

 
13.2 Performing Other Work/Services 
 

13.2.1 Other Work/Services shall be performed in accordance with all provisions of the 
Agreement and any special provisions issues with the Other Service/Request (OSR). 

 
13.2.1.1 Before issuing an OSR, the Director will first issue a written notice to the 

Contactor detailing the specific OSR to be performed by the Contractor. 
 
13.2.1.2 In response to any such written notice, the Contractor shall provide the 

Director with a written Agreement within three (3) business days of receipt 
of OSR.  The Contractor shall include a description of the services to be 
performed, applicable labor rates, estimated labor hours, performance 
schedule, total estimated cost, and any other requirements set forth in the 
written notice to the Contractor. 

 
13.2.1.3 Contractor shall furnish all materials, labor, tools, equipment, 

transportation, and incidentals for accomplishing the described services or 
as otherwise specified by the Director.  Director will not approve an OSR 
without a specified completion date.  The Contractor shall complete all 
such Other Work/Services within the time specified in the OSR.  The 
Contractor can request in writing an extension to the completion date.  
However, the Director may or may not allow the extension.  Director’s 
decision is final. 

 
13.2.1.4 In some situations HAS may supply parts to Contractor for Other 

Work/Services Work.  HAS will bear full responsibility for the parts. 
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13.2.1.5 Upon receipt of the Contractor’s Agreement, the Director has the option to 
reject the Contractor’s Agreement, require resubmission with revised or 
additional information, or issue an OSR.  Should the Director reject the 
Contractor’s Agreement and require resubmission, the Contractor shall 
resubmit a modified Agreement within three (3) business days of the 
rejection. 

 
13.2.1.6 Upon approval by the Director of the modified Agreement, an OSR will be 

issued.  The Contractor shall commence as stated in the OSR.  The 
Contractor shall diligently work to the completion in accordance with the 
terms and conditions of the Agreement and the approved OSR. 

 
13.2.1.7 The Contractor’s labor cost shall not exceed the rate stated in the Pricing 

Agreement.  The Contractor’s labor cost stated in the pricing Agreement 
only applies to the Contractor employees who are “not” performing work 
in conjunction with their regular duties.  Labor is inclusive of supervision, 
transportation, tools, and expendables. 

 
13.2.1.8 Prices for equipment, parts, supplies, and sub-contracted requirements 

which may be required for authorized Other/Work Services shall be the 
Contractor’s actual cost plus a maximum allowed 15% mark-up.  Copies of 
invoices from the Contractor’s suppliers for these items shall be submitted 
with Contractor’s invoices at the time of submittal to HAS for payment.  
The mark-up percentages stated shall not increase during the term of this 
Agreement.  The quantity of equipment, parts and supplies will depend on 
the needs of HAS. 

 
13.2.1.9 Should a required service exceed $3,000, the Contractor shall obtain three 

(3) itemized bids/estimates within three (3) business days from 
separate/different vendors/suppliers, for the required equipment, parts, 
supplies, and sub-contracted work/items.  The Contractor shall submit the 
bids/estimates to Director and obtain written approval from Director before 
proceeding with the Work.  The Contractor shall be compensated at actual 
cost plus a maximum allowed 15% mark-up. 

 
13.2.1.10 If parts meet the City’s definition of sole source (Executive Order 1–8) the 

Contractor will not have to submit three (3) bids with Other/Work Services 
quote. 

 
13.2.1.11 If a required service is less than $3,000, the Contractor shall obtain one 

(1) itemized bid/estimate within three (3) business days, for the required 
equipment, parts, supplies, and sub-contracted work/items.  The 
Contractor shall submit the bid/estimate to the Director and obtain written 
approval from the Director before proceeding with the Work.  The 
Contractor shall be compensated at actual cost plus a maximum allowed 
15% markup. 

 
13.2.1.12 After completion of Other Work/Services, a copy of the approved OSR 

shall accompany the monthly invoice. 
 

13.2.1.13 While performing Work on any OSR, if hidden damage or additional cost is 
discovered, the Contractor shall notify the Director immediately.  After 
determining the extent of hidden damage a supplemental OSR must be 
submitted. 
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13.2.1.14 The Contractor shall submit to Director, copies of original purchase orders 
and invoices evidencing Contractor’s acquisition costs. 

 
13.2.1.15 In the case of emergency services, the Contractor may perform Other 

Work/Services upon the verbal approval of the Director.  However, during 
the next business day, the Director will submit a written Emergency 
Service Request to the Contractor. 

 
13.2.1.16 If it is determined this scope of work should be covered under Basic 

Services, any amount paid to the Contractor under Other/Services 
Request will be reimbursed to the City by the Contractor.  The City does 
not waive any of its rights and remedies whether by statue, at law, in 
equity, or under this Contract. 

 
13.2.1.17 If Other Work/Services are performed by the on-site crew in conjunction 

with their regular duties, the Contractor shall not receive additional 
compensation for their labor. 

 
13.3 Examples of OSR candidate items include, but are not limited to: 
 

13.3.1 System Upgrades/Modifications as itemized herein at prices specified in the Price 
Form. 

 
13.3.2 Provide the services of independent, licensed inspectors to perform required annual 

inspections for elevators, escalators, and moving sidewalks. 
 

13.3.3 Provide labor and material to assist independent consultants, engineers, or other 
professionals with special studies or investigations of elevator, escalator, or moving 
sidewalk equipment, maintenance, or operations. 

 
13.3.4 Provide the services of independent consultants, engineers, or other professionals to 

perform special studies or investigations of elevator, escalator, or moving sidewalk 
equipment, maintenance, or operations. 

 
13.3.5 Provide labor and material to modify or upgrade equipment in accordance with 

revisions to governing regulations; recommendations by consultants, engineers, or 
other professionals; or Houston Airport System requirements. 

 
13.3.6 Provide any other services related to the general scope of the Agreement not 

otherwise included in the Basic Services or Other Work/Services and not customarily 
furnished in elevator, escalator, wheelchair lift and moving sidewalk maintenance 
contracts. 

 
13.3.7 Provide upgrades of elevator interior, exterior, or related components including but 

not limited to, buttons, switches, door detectors, ceiling light fixtures and grids, 
stainless steel doors and walls, bump pads, and flooring. 

 
13.3.8 Repair or replace components damaged by vandalism, Force Majeure (as defined in 

the Agreement), or other third parties not under the control of the Contractor and not 
the deemed responsibility of the Contractor. 

 
13.3.9 Provide equipment to clean escalator/moving side walk step tread. 
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13.4 System Upgrades/Modifications 
 

13.4.1 The Director may, direct the Contractor to perform certain system Upgrades and 
Modifications to the Elevators, Escalators, and Moving Sidewalks.  Upon receipt of an 
approved OSR, the Contractor shall provide such upgrades and modifications at the 
price indicated in the Price Form. 

13.4.2 Schedule – Upon authorization to provide system upgrades or modifications, the 
Contractor shall submit a work schedule to Facilities Administration for approval. 

 
13.4.3 Payments – Upgrade/modifications described herein must be invoiced by project as 

each is completed and accepted by the Director. 
 

13.5 System installation and Upgrades 
 

13.5.1 As a part of Optional Services, the Director may, direct the Contractor to perform 
installation and upgrade of current monitoring control software and hardware 
systems.  These upgraded systems will be maintained per Basic Services.  This 
includes all units listed in Exhibit C.  Contractor shall maintain and upgrade as 
needed.  All requests for Optional Services will be in writing provided by the Director 
and signed by the Director or his/her designated representative. 

14.0 REGULATORY INSPECTIONS, TESTS, AND OPERATING PERMITS 
 

14.1 The Contractor shall ensure compliance with, on behalf of the city, all applicable State of 
Texas regulations, City of Houston Building and Safety codes, ASME standards and codes, 
and any other applicable regulatory agency requirements with jurisdiction over IAH and HOU. 

 
14.2 Inspections and Tests Schedule – The Contractor shall, at its expense, identify, schedule, 

and ensure completion of all inspections, tests, and operating permits required for 
compliance.  The Contractor shall obtain the necessary information required to determine 
when an inspection, test, or operating permit is required.  The Contractor shall prepare 
inspections and tests schedule of all elevators and escalators in a spreadsheet format 
outlining all required routine and periodic inspections and tests, and the dates to be 
performed.  This schedule shall cover a five-year period from the Start Date of the 
Agreement.  The Contractor may obtain the dates of previous inspections and tests either 
from the Texas Department of Licensing and Regulation (TDLR), or from each elevator and 
escalator during facility site visits scheduled by HAS in conjunction with the Pre-Bid 
Conference.  The Contractor shall submit this schedule to the Director for approval within 30 
working days from the Start Date of the Agreement. The schedule shall remain property of 
HAS. 

 
14.3 All regulatory inspections and tests must be performed by the City approved agency that will 

be selected by HAS.  The Contractor shall obtain the name of the City approved agency from 
HAS at least 30 days before the inspection, test, or operating permit is due.  The City-
approved agency shall invoice the Contractor.  The Contractor shall receive reimbursement 
of the Contractor’s cost, without any additional markup, through the Other Work/Services 
provision of the Agreement.  The Contractor shall provide all labor and materials required to 
complete the regulatory inspections, tests, and operating permits unless otherwise 
authorized by HAS.  Any elevator damage that occurs as a result of an inspection or test is at 
the Contractor’s expense. 

 
14.4 Inspections, tests, and operating permits required by applicable State of Texas regulations, 

City of Houston City Building and Safety Codes, and ASME standards and codes are 
considered to be regulatory items.  Other inspections and tests are considered to be 
maintenance inspections or tests that are part of the Contractor’s Basic Services 
responsibilities as described within the Agreement (Section 4.0). 
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14.5 HAS shall retain the professional services of an independent consultant to perform annual 
inspection of all equipment covered by the Agreement in accordance with the latest revision 
of the TDLR’s Elevators, Escalators, and Related Equipment, Chapter 754 – Health and 
Safety Code, Subchapter B – Inspection and Certification requirements.  The Contractor 
shall be required to assist the consultant by providing access, removing panels, covers, 
escalator steps and any other parts requested by the consultant to perform a complete 
evaluation of the equipment.  The labor required of the Contractor to perform the annual 
inspection will be provided by the Contractor at no additional cost to HAS.  Any and all 
deficiencies noted in these annual inspections shall be corrected by the Contractor.  
Deficiencies found as a result of improper maintenance will be corrected at no cost to HAS. 

 
14.6 Inspection and Test Procedures – Any inspection or test that requires a unit to be made 

inoperable anytime from 6:00 a.m. through 12:00 a.m. will require the approval of HAS. 
 

14.7 The Contractor shall assist the City and the Fire Marshall in the inspection and testing of the 
airport fire system as needed.  The Contractor shall accommodate access to elevator hoist 
ways for such inspections. 

 
14.8 The Contractor shall keep a log of all inspections and tests and report the results in the 

Monthly Maintenance Report for HAS. 
 

14.9 HAS may conduct inspections of the equipment, records, and logs without prior notice to the 
Contractor and may use an outside Contractor for this service.  A written report of the result 
of the inspection and recommendations will be forwarded to the Contractor. 

 
14.10 All deficiencies identified through an inspection or test shall require the Contractor to take 

immediate action.  The Contractor shall correct the deficiency and respond in writing 
stipulating the corrective action(s) taken within 10 days unless otherwise authorized by HAS. 

 
14.11 HAS will determine responsibility for any deficiencies identified through an inspection or test. 

 
14.12 Reporting Requirements – The Contractor shall comply with the TDLR inspection registration 

and reporting requirements and all other Administrative Rules of the Texas Department of 
Licensing and Regulation 16 Texas Administrative Code, Chapter 74, effective December 1, 
2003, as may be amended from time to time. 

15.0 QUALITY CONTROL (QC) 
 

15.1 The Contractor shall implement and maintain a Quality Control Program that will assure the 
Director that the Elevator, Escalator, Wheelchair Lift and Moving Sidewalk System 
Maintenance Services is in accordance with the highest standards prevailing in the industry 
and the Contractor at all times adheres to the provisions of the Agreement.  The Contractor’s 
QC plan, at a minimum, must include the following: 

 
15.1.1 Inspection Plan – The inspection plan must specify areas to be inspected on a 

scheduled or an unscheduled basis, frequency of inspection, and titles of the 
Contractor’s personnel who will be doing the inspections.  The inspection plan must 
specify the type and number of inspections to be conducted, and the types of 
deficiencies to be identified. 

 
15.1.2 Deficiency Prevention – the Contractor shall establish a method of identifying and 

correcting deficiencies (and their cause) in order to improve the quality of service 
before the level of performance is unacceptable. 
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15.1.3 Inspection Files – Inspection files must include documentation on all inspections 
conducted by the Contractor and the corrective action taken.  The documentation 
must be made available to HAS at any time it is requested during the term of the 
Agreement. 

 
15.1.4 Inventory Files – During the term of the Agreement, the Contractor shall make 

available to HAS a file of all inventories. 
 

15.2 HAS QUALITY ASSURANCE 
 

15.2.1 HAS may use a variety of inspection methods to evaluate the Contractor’s 
performance including performance review meetings, Facility Administration records 
detailing any late or defective service, customer complaints, etc. 

 
15.2.2 HAS maintains the right to conduct inspections of the Elevator, Escalator, Wheelchair 

Lift and Moving Sidewalk System Maintenance Services records and logs without 
prior notice to the Contractor and may use an outside Contractor for this service.  A 
written report of the results of the inspection and recommendations will be forwarded 
to the Contractor. 

 
15.2.3 All deficiencies identified through an inspection require the Contractor to take 

immediate action.  The Contractor shall correct the deficiency and respond in writing 
stipulating the corrective action(s) taken within ten days of receipt of report unless 
otherwise authorized by the Director. 

 
15.3 QC INSPECTION SHEETS 
 

15.3.1 The Contractor shall develop a QC Inspection sheet in a format acceptable to the 
Director.  The Contractor shall maintain a file of all inspections conducted by the 
Contractor and the corrective actions taken.  This file must be made available to the 
Director immediately upon request. 

 
15.4 PM AUDIT 
 

15.4.1 At the request and expense of HAS, a PM Audit may be performed on an 
unscheduled basis by an independent and qualified third party.  The areas to be 
covered by the PM Audit may include, but not be limited to, the following: 

 
15.4.1.1 General maintained condition of elevators, escalators, and moving 

sidewalk systems. 
15.4.1.2 Proficiency of Contractor’s personnel. 
15.4.1.3 Accuracy of Contractor’s records. 
15.4.1.4 Quality and thoroughness of Contractor’s work. 
15.4.1.5 Adequacy and condition of Contractor’s shop equipment. 
15.4.1.6 Adequacy of Contractor’s parts inventory to perform PM. 
15.4.1.7 Contractor’s cleaning, maintenance, and general condition of elevators, 

escalators, and moving sidewalk systems. 
 

15.5 The Contractor shall correct any deficiencies identified and covered under the terms of the 
Agreement within 10 business days.  Within the same 10-day period, the Contractor shall 
provide HAS a written explanation of each deficiency and the corrective action taken.  At 
HAS’ discretion, the Contractor shall submit a revised Quality Control Program for review and 
approval by HAS within 30 business days.  The Quality Control Program must detail how 
future occurrences identified in the audit will be prevented. 
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15.6 Performance Review Meetings – The Contractor’s Project manager shall meet with HAS staff 
as requested to report on the status of the systems and equipment and the Other 
Work/Services. 

16.0 OUT OF SERVICE CREDITS 
 

16.1 Whenever any elevator, escalator, moving sidewalk system, wheelchair lift or related 
component is inoperable or malfunctioning, substantial and intangible harm may accrue to 
the City, its citizens, and airport patrons.  HAS may invoke service credits if this substandard 
condition exists for longer than a two-hour period.  Parts must not be swapped from unit to 
unit to avoid an out of service credit.  The two-hour period starts when the Contractor 
receives notification from Facilities Administration via a trouble ticket. 

 
16.2 Facilities Administration may, at its discretion, instruct the Contractor to perform this remedial 

maintenance at another specified time, in which case the service credit will not be invoked.  
The service credit does not apply to Force Majeure conditions, or when units are taken out of 
service to accomplish preplanned, HAS approved activity. 

 
16.3 The Service Credit is $50.00 per hour or fraction of an hour, for each unit that malfunctions, 

until the situation is rectified.  The situation is rectified when acceptable operation is verified 
by HAS. 

 
16.4 Preventative maintenance work that is not completed and results in an inoperable system is 

not cause for a waiver of the Service Credit. 
 

16.5 The Service Credit is not invoked in those instance where inoperable system are a result of 
an accident cause by others and not due to the Contractor’s error, lack of maintenance, or 
negligence. 

16.6 The deductions apply to elevators, escalators, moving sidewalks, wheelchair lifts and related 
components separately; therefore, simultaneous breakdowns of several units may invoke 
multiple deductions. 

 
16.7 The Director shall be the final authority on whether or not a service credit is invoked.  When a 

service credit has been invoked, the Contractor shall calculate such service credit and 
include the deduction on the next invoice.  Continual failures by the Contractor to expedite 
work to correct malfunctions is cause for termination of the Agreement and use of 
performance bond monies to, among other things, effect required repairs. 

17.0 PERSONNEL REQUIREMENTS 
 

17.1 GENERAL 
 

The Contractor shall provide a list of all Contractor employees to HAS.  The list must state 
each employee’s name, job title, and assigned responsibilities.  The Contractor is also 
required to provide a list of personnel during the Phase-in period and before the contract 
start date. 
 

17.2 STAFFING 
 

The Contractor shall provide an appropriate number of supervised, trained, and skilled 
employees to perform the work required under the Agreement. 
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17.2.1 Should the Director determine that the Contractor is not meeting the requirements of 
the Agreement with the Contractor’s on-site crew, then the Director will request 
Contractor to increase its on-site crew in order to meet its obligations under the 
Agreement, at no cost to HAS. 

 
17.2.2  Upon written notification from the Director, the Contractor shall be given two calendar 

days to assess problems and one additional day to formulate a resolution of the 
problem. Subsequently, if the Director determines that the Contractor’s 
responsibilities under the Agreement can only be met with additional on-site staff, 
Contractor shall provide such staff at no additional cost to HAS.  The Contractor’s 
personnel shall work additional hours as required to meet the Contractor’s obligations 
under the Agreement at the Contractor’s expense. 

 
17.2.3 Personnel Qualification and Approval – Unless prior written approval is received from 

HAS, all the Contractor personnel shall have a minimum of five years experience in 
the preventive/repair maintenance of elevator, escalator, moving sidewalk systems 
and wheelchair lifts. 

 
17.2.4 The Contractor shall at all times enforce discipline and good order among its 

employees and shall employ only reliable persons who are skilled and experienced in 
their assigned task(s) under the Agreement 

 
17.2.5 The Contractor shall replace any personnel assigned to provide services under the 

Agreement whose conduct is unsatisfactory to the Director. 
 

17.2.6  The Contractor personnel shall have appropriate certification and experience to 
operate and maintain the various mechanical, electrical, electronic, and 
microprocessor elements of the elevator, escalator, moving sidewalk systems and 
wheelchair lifts.  The Contractor personnel shall meet all applicable certification 
requirements of any regulatory agency having jurisdiction. 

 
17.2.7   The Contractor shall furnish adequate certification papers and documentation of the 

assigned personnel’s qualifications for the on-site crew.  The Contractor may 
change personnel only with equally classified and qualified personnel and with HAS’ 
approval. 

 
17.2.8   Contractor Project Manager – The Contractor shall designate in writing to the 

Director a Project Manager for the Agreement.  Such Project Manager must be 
approved in writing by the Director before commencing performance herein.  The 
Contractor shall provide a dedicated and qualified Project Manager (PM) who shall 
serve as the main point of contact with HAS.  PM shall be approved by HAS.  The 
PM will be required to be on-site at IAH during the hours of 7:00 a.m. through 4:00 
p.m. Monday through Friday and visit HOU when requested by HAS.  The PM shall 
be available and on-call 24 hours daily.  If the PM is to be temporarily off-site, the 
Director must be notified in writing and an acting PM identified and approved by the 
Director.  The PM must be fully authorized by the Contractor to act for the 
Contractor in all matters.  Project Manager shall attend regularly scheduled ad-hoc 
meetings to discuss the maintenance and operation of the systems.  The PM shall 
prepare a typed meeting agenda covering the topics to be discussed and prepare 
minutes of the meetings in a form satisfactory to the Director.  The PM shall issue 
copies of the minutes to all attendees within 3 business days following each 
meeting.  HAS will approve the minutes prior to distribution by the Contractor. 

 
17.2.9    The Project Manager shall not be a working technician/mechanic. 
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17.2.10 The PM shall not be reassigned without prior approval of the Director.  Such 
approval will not be unreasonably withheld if the replacement project manager has 
equal experience, and skilled in a like position with a contract of similar size and 
scope as described herein. 

 
17.2.11 The Contractor shall provide labor personnel, to clean all escalators and moving 

sidewalk surfaces at IAH.  HAS shall transfer cleaning equipment identified in 
Exhibit B to Contractor’s inventory for operation and maintenance.  Upon 
completion of contract term equipment shall be returned to HAS 

 
17.2.12 Training – The Contractor shall provide, at its expense, all training for assigned 

personnel.  The Contractor shall ensure that all personnel be continuously trained to 
meet the latest technology and industry standards. 

18.0 COORDINATE PERFORMANCE 
 

18.1 HAS CONTACT 
 

The Contractor shall provide in writing and coordinate all performance issues with the 
Director or the Director’s designee.  The Contractor shall keep the Director or the Director’s 
designee advised of all developments as it relates to the performance of the scope of work 
as defined in the contract. 

 
18.2 Pre-Performance Conference 
 

The Contractor shall attend a pre-performance conference with the Director and other 
representatives of HAS prior to receiving a notice to proceed.  HAS will specify the time and 
place of such meeting in a written notice to Contractor.  Representatives of the Contractor 
attending the pre-performance conference must include, but are not limited to, the assigned 
Project Manager, an officer who is authorized to bind Contractor in matters relating to the 
pre-performance conference items listed below.  The Director may, at his/her discretion, 
designate other representatives of the Contractor.  Items to be addressed at the pre-
performance conference include, but are not limited to, the following: 
 
18.2.1 Phase-in and Start-up schedules 
18.2.2 Contract Administration 
18.2.3 Facilities utilization 
18.2.4 Channels of communication 
18.2.5 Review of key personnel resumes and certifications 
18.2.6 Organization and function charts reflecting the line of management authority 
18.2.7 Quality Control Plan (procedures to be used to ensure the Agreement requirements 

are met) 
 

18.3 Coordination Meetings  
 

Throughout the term of the Agreement, the Contractor shall meet with HAS, on a frequency 
determined by the Director, to identify and resolve performance issues.  The Director may 
verbally or in writing request the Contractor to attend a performance meeting. The 
Contractor’s designated attendees shall attend for the duration, prepare meeting minutes and 
provide a typewritten copy to the Director for approval within five (5) days of any such 
meeting.  The Director will have the right to dispute the accuracy of the minutes and will note 
any discrepancies in the minutes prior to approval.  Once approved, the original will be 
retained by HAS and a copy provided to Contractor. 
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18.4 Schedule of Performance  
 

The Contractor shall begin performance under the Agreement on the date specified in a 
written Notice to Proceed signed by the Director, and shall diligently perform Work activities 
in strict compliance with the Agreement. 

19.0 PHASE-IN/PHASE-OUT SERVICES 
 

19.1 Contractor shall submit their approach and methodology for the Phase-In transition with their 
bid. 

 
19.2 In order to accomplish a smooth and successful transition of operations and maintenance 

services and at no extra charge to the City of Houston, the Contractor shall provide Phase-In 
services for up to thirty (30) days prior to contract expiration. 

 
19.3 Contractor’s Phase-In period will begin upon receipt of a “Start Phase-In notice” from the 

Director and continues until receipt of “official Notice to Proceed” (Start Date of the Contract).  
The “Start Phase-In Notice” is different than the official Notice to Proceed.   

 
19.4 The Contractor will not be responsible for operating or maintaining the equipment during the 

Phase-In period. 
 

19.5 During the phase-in period, the Contractor shall have access to the facilities and areas 
covered by the contract, access to personnel, and allowed to observe all operations. 

 
19.6 The incumbent Contractor shall perform the duties and services listed in its contract during 

the Contractor’s Phase-In period, and shall be available during the phase-in period to answer 
questions and resolve issues or any misunderstandings. 

 
19.7 During phase-in period the Contractor shall provide all required deliverables including but not 

limited to: 
 

19.7.1 Review and verify equipment lists within the first five (5) days of Phase-In. 
 

19.7.2 Arrange to have supervisory, technical, and other related personnel on site at the 
airports to observe the operation and maintenance of the elevator, escalator and 
moving sidewalk systems. 

 
19.7.3 Recruit and transfer personnel, train personnel, arrange for security badges. 

 
19.7.4 Establish management procedures, set up records, ensure adequate parts, tools 

and equipment in place for systems maintenance. 
 

19.7.5 Develop and implement a full project schedule detailing the responsibilities of 
assigned personnel and submit it to the Director for approval. 

 
19.7.6 Coordinate Contractor’s activities with Facilities Administration. 
 
19.7.7 Final transition and training plan addressing the Contractor staffing strategies for 

determining the necessary staffing and supervision required for compliance with the 
specified services (HAS required staffing is a minimum staffing only). 

 
19.7.8 Emergency phone numbers and verification of cell phones. 
 
19.7.9 Certification of all contractor personnel requirements and training. 
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19.7.10 Reporting and approach plans. 
 
19.7.11 Inventory of supplies, materials, tools, equipment, etc., necessary to start. 
 
19.7.12 Standard Operating Procedures (SOP). 
 
19.7.13 Permits, licenses and certifications. 
 
19.7.14 Security approval and access. 
 
19.7.15 Subcontractor and Subcontractor agreements in place. 
 
19.7.16 Provide deficiency list within thirty (30) days of the Notice to Proceed. 
 
19.7.17 The Phase-In period will end at issuance of the official Notice to Proceed, at which 

time the Contractor shall assume full responsibility for the operation and 
maintenance of the elevator, escalator and moving sidewalk systems and 
equipment.  

 
19.7.18 The Contractor shall be prepared to perform fully all Work services upon receipt of 

Notice to Proceed letter from the Director. 
 
19.7.19 The Contractor shall immediately after receipt of the official Notice to Proceed, 

implement a computer-based Maintenance Management System (MMS). 
 

19.8 Contractor’s Phase-Out  
 

19.8.1 Two (2) months prior to Contract expiration, the Contractor/Incumbent shall submit 
a comprehensive close-out plan which will include a complete list of current 
activities and status, projected activities scheduled and impacts, staffing 
requirements, summary of the last 12 months of monthly reports, and list of 
equipment to the Director. 

 
19.8.2 In order to accomplish a smooth and successful transition of operations and 

maintenance services and at no extra charge to the City, the Contractor/incumbent 
shall provide Phase-out services for up to thirty (30) calendar days following the 
successor’s receipt of “Start Phase-In Notice” from the Director and continue until 
successor’s receipt of “official Notice to Proceed”.  Phase-out orientation comprises 
a maximum of 30 working days, 8 hours per day for successor’s personnel.  
Orientation includes, but is not limited to, system operations and maintenance 
procedures, record keeping, reports, and procurement procedures, etc.  
Contractor/incumbent shall be totally responsible for providing the services under 
this Contract during its Phase-out period.  Contractor shall cooperate with its 
successor Contractor in allowing as many personnel as practical to remain on the 
job in order to enhance the continuity and consistency of the services in this 
Contract. 

 
19.8.3 Contractor/incumbent shall allow its successor to conduct on-site interviews with its 

employees.  
 
19.8.4 The Contractor/incumbent shall provide all required deliverables including, but not 

limited to: 
 

19.8.4.1 List of qualified employees working at the Airport. 
 

19.8.4.2 Reporting requirements. 
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19.8.4.3 Inventory of supplies, materials, tools, and equipment. 
 
19.8.4.4 Current Standard Operating Procedures. 
 
19.8.4.5 Permits, licenses, and certifications. 
19.8.4.6 Deficiency status and list. 
 
19.8.4.7 Detailed transition plan. 

 
19.8.5 Prior to the expiration of the Contract, after selection of a successor contractor, the 

Contractor/incumbent and the successor contractor shall jointly prepare a mutually 
agreeable detailed plan for approval by the Director for the phase-out of the 
Contractor/incumbent and the phase-in of the successor contractor. 

 
19.9 Equipment Condition at Expiration  

 
Prior to expiration of the Agreement, the Contractor shall repair any equipment not in first-
class maintenance condition and perform scheduled PM work on all equipment up to the 
then current date in accordance with approved PM schedules. 

 
19.10 Thirty days before expiration of this Agreement, the Contractor shall provide HAS a complete 

final report on the condition of all equipment.  The final report must include inspection and 
test reports, and certified statements signed by an agent of the Contractor testifying to the 
first-class condition of all equipment and systems. 

20.0 INCREASE OR DECREASE OF WORK – INCLUSION/EXCLUSION 
 

20.1 Additional facilities or additional service areas within existing facilities may be added to the 
Agreement to meet changing needs of HAS.  Additional systems or equipment within existing 
facilities will be incorporated into the Agreement by an Inclusion Notice.  Existing service 
areas may also be excluded from the Agreement to meet the needs of HAS.  Systems or 
equipment to be excluded will be excluded from the Agreement by means of an Exclusion 
Notice.  Cost adjustments for inclusions or exclusions shall be prorated on a unit cost basis 
as specified in the Contract Fee Schedule. 

 
20.2 Planned Additional Units 

 
20.2.1 HAS anticipates that during the term of the Agreement, additional systems may be 

included in the scope of work of the Agreement by means of an Inclusion Notice.  Any 
part of the elevator, escalator and moving sidewalk systems maintenance services 
which have been added, upgraded, or modified will be covered under the terms and 
provisions of the agreement and will be maintained under the scope of work of Basic 
Services.  Fees paid for additional systems shall be at the rates set forth in the 
Contract Fee Schedule, or for work for which no special rates are specified, at a rate 
agreed to by the parties. 

 
20.2.2 The following additions to the elevator, escalator and moving sidewalk systems 

maintenance services at IAH covered under the agreement are anticipated during the 
term of the agreement: 

 
20.2.1.1 Year 2010 – Four (4) Elevators, Three (3) Escalators, and Three (3) 

Moving Sidewalks. 
20.2.1.2 Year 2012 – One (1) Elevator and Two (2) Escalators. 
20.2.1.3 Year 2013 – Three (3) Elevators and Three (3) Escalators. 
20.2.1.4 Five (5) Machine Room-Less Elevators 
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21.0 ADMINISTRATIVE TASKS 
 
21.1 Maintenance reports are to be submitted on disk (CD), with one hard copy delivered to the 

following HAS sections; Sr. Contract Administrator, Tech Services Division, and the 
appropriate airport Sr. Superintendent, Facilities Administration Section. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

21.2 The Contractor shall submit monthly maintenance reports to HAS by the fifteenth (15th) day 
following the reported month and a annual summary report within 30 days of completion of 
the annual shutdown.  All reports must be computer generated.  Upon termination of the 
agreement, all report data becomes the property of HAS. 

 
21.3 The Contractor shall provide to the appropriate Airport division detailed and itemized 

invoices.  Each invoice shall include the date, location, and description of services provided, 
serial numbers of units serviced and a summarization of parts/expendables.  

22.0 SPECIAL PROVISIONS 
 

22.1 The Contractor shall comply with all applicable Federal rules governing security at the 
Airport, as may be amended from time to time. 

 
22.2 All Contractor on-site personnel, including sub-contractors that perform services under the 

Agreement, are required to undergo a fingerprint-base criminal history records check.  
Fingerprints shall be collected at the Airport Badging Office. 

 
22.3 The Contractor shall obtain HAS security badges for all personnel performing services on-

site, including subcontractor’s personnel.  On-site personnel shall wear identification badges 
at all times while on Airport property.  The cost of badges, which is subject to change, is 
currently $61.00 each at IAH/HOU and $16.00 each at EFD.  Costs for the fingerprint-based 
criminal history records check are reflected in the cost of the badges. The Contractor is 
responsible for the cost of badges, including replacements.  The Contractor personnel losing 
badges will be charged for replacement badges at the most current rate. 

 
22.4 The Contractor shall reimburse HAS for all fines or penalties accessed as a result of non-

compliance with security regulations.  
 

Report 
No. 

Title Frequency 

 1 Preventive Maintenance Checklist Monthly 
 2 Daily Maintenance Log Monthly 
 3 Status of Systems and Equipment Monthly 
 4 Parts Utilization, By Unit Monthly 
 5 List of Major Equipment Breakdowns and Shutdowns Monthly 
 6 List of Breakdown Repair Time Monthly 
 7 Deteriorating Equipment and Inefficient Conditions Monthly 
 8 Fire Service and Emergency Lighting Report Monthly 
 9 List of Inventory in Stock Monthly 
10 Quality Control Program Monthly 
11 Backup Power System Test Log Monthly 
12 Backup Battery Test Log Monthly 
13 Monthly Meeting Minutes Monthly 
14 Results of Inspections and Tests Semi-Annually 
15 Annual Inspection Schedule Annually 
16 Annual Shutdown Summary Report Annually 
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22.5 The Contractor shall be completely familiar with, and shall enforce all City, State of Texas, 
and Federal OSHA regulations and requirements as applicable for services performed under 
the Agreement, including but not limited to the following: 

 
22.6.1 The Contractor personnel shall wear applicable personal protection equipment at all 

times. 
 
22.6.2 The Contactor personnel operating or handling materials shall be fully trained in the 

safe operation of the equipment or materials. 
 

22.6.3 The Contractor shall follow and apply safety practices prevailing in their applicable 
industry. 

 
22.6 The Contractor shall develop, implement, and maintain an on-going safety plan as it relates 

to equipment, maintenance, and other related procedures.  Safety warnings must be posted 
on equipment to ensure safe operations.  Equipment shall not be installed, tested, or 
operated in an unsafe condition. 

 
22.7 The Contractor shall be responsible for the proper maintenance of all safety and fire 

protection equipment associated with the system.  All personnel must be thoroughly familiar 
with the identification and operation of available fire fighting equipment. 

 
22.8 The Contractor’s responsibility for safety also includes general safety and system 

observation from an “as installed” viewpoint.  The Contractor shall notify HAS of any unsafe 
condition immediately. 

 
22.9 Hazardous Chemical Records  

 
22.9.1 The Contractor shall provide a Material Safety Data Sheet (MSDS) for every 

hazardous chemical used in performance of the work or stored on City property as 
required by applicable laws. 

 
22.10 HAS Contract Administration Section shall be responsible for monitoring and/or managing 

the final execute agreement.  The Facilities Administration Section is responsible for day-to-
day field compliance and will be the primary contact for the Contractor. 

 
22.11 Routine maintenance decision will be made jointly by the Contractor and HAS within the 

specified guidelines. HAS and the Contractor shall mutually agree on long range changes 
regarding maintenance philosophy, schedules, and the existing preventive maintenance 
program. 

 
22.12 HAS reserves the right to make final decisions related to systems maintenance.  If HAS 

chooses to override the Contractor’s decisions, HAS shall inform the Contractor in writing 
within five business days and assume full responsibility for the consequences of that 
decision. 

 
22.13 HAS shall provide for the Contractor an office, maintenance, and storage area(s).  The 

Contractor shall provide any additional facilities required, i.e., telephone service and 
furnishings.   

 
22.14 The Contractor shall perform all cleaning and maintenance of such facilities.  Cleaning and 

maintenance must include sweeping, washing, waxing, painting, dusting, etc. 
 

22.15 The City of Houston shall provide all electric power and water. 
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22.16 HAS shall provide the Contractor with the existing PM program until HAS approves the 
Contractor’s new plan. 

 
22.17 HAS shall provide the Contractor with available operation, maintenance, and equipment 

manuals.  The Contractor is responsible for obtaining data not available from HAS. 
 

22.18 HAS shall be responsible for maintaining fire extinguishers. 
 

22.19 The Contractor shall park at their expense all commercially owned vehicles in the areas 
designated by the Director.  All transportation activities of the Contractor or its subcontractors 
necessary to perform under the Agreement must be provided by the Contractor. 

 
22.20 HAS will provide the Contractor with two each Motorola Model 1500 XTS handheld 800 MHz.  

Trunked System radios (3600 baud) with batteries and chargers for use at IAH and HOU.  
The radios will be programmed to transmit and receive on Harris County trunked 
frequencies.  Upon cancellation or termination of the Agreement, the Contractor shall return 
all radios to HAS. 

 
22.21 The Contractor shall operate the radios within protocols established by HAS and the FAA.  

The Contractor shall return radios requiring maintenance to HAS. 
 

22.22 The Contractor shall pay for time and materials to repair any damaged radio(s) and full 
replacement costs for any radio(s) that are lost.  Upon termination of the Agreement, the 
radios remain the property of HAS. 

 
22.23 The Contractor shall be responsible for the repair and cost of all damages to City property 

caused by Contractor, its agents or employees. 
 

22.24 Any drawings, documents, or plans referred to in the specifications are incorporated into the 
agreement.  Any reference in the specification to an item of work that is not shown in the 
drawings, documents, or plans must be done as though shown. 

 
22.25 The Contractor shall not take advantage of any error or omission in these specifications.  

Suitable instructions will be given if and when such error or omission is discovered. 

23.0 ADDITIONS AND DELETIONS 
 

23.1 The City, by written notice from the Director or City Purchasing Agent to the Contractor, at 
any time during the term of this Agreement, may add or delete like or similar equipment, 
locations and/or services to the list of equipment, locations and/or services to be performed.  
Any such written notice shall take effect on the date stated in the notice from the City.  
Equipment, locations and/or services added will be subject to the Agreement services and 
charges or rates as an item already specified in the Agreement.  In the event the additional 
equipment, locations and/or service is not identical to any item already under Agreement, the 
charges therefore will then be the Contractor’s normal and customary charges or rates for 
the equipment, locations and/or services classified in the Agreement. 

24.0 ESTIMATED QUANTITIES NOT GUARANTEED 
 

24.1 The estimated quantities specified herein are not guaranteed and may vary depending on the 
actual needs of the Department.  The quantities specified herein are good faith estimates of 
usage during the term of this Agreement.  

 



Page 34 of 83 

25.0 WARRANTY OF SERVICES 
 

25.1 Definitions: “Acceptance” as used in this clause, means the act of an authorized 
representative of the City by which the City assumes for itself, approval of specific services 
as partial or complete performance of the contract. 

 
25.2 “Correct and Correction” used in this clause, means the elimination of a defect. 

 
25.3 The Contractor shall warrant that all services performed under the agreement shall, at the 

time of acceptance, be free from defects in workmanship and conform to the requirements of 
the agreement.  The City shall give written notice of any defect or nonconformance to the 
Contractor within twelve months from the date of acceptance by the City.  This notice shall 
state either (1) that the Contractor shall correct or re-perform any defective or non-
conforming services at no additional cost to the City, or (2) that the City does not require 
correction or re-performance. 

 
25.4 If the Contractor is required to correct or re-perform, it shall be at no cost to the City, and any 

services corrected or re-performed by the Contractor shall be subject to this clause to the 
same extent as work initially performed.  If the Contractor fails or refuses to correct or re-
perform, the City of Houston may, by contract or otherwise, correct or replace with similar 
services and charge to the Contractor the cost occasioned to the City thereby, or make an 
equitable adjustment to the agreed price. 

 
25.5 If the City does not require correction or re-performance, the City shall make an equitable 

adjustment to agreed price. 

26.0 INVOICING 
 

26.1 The Contractor shall submit its invoices in accordance with the specifications and shall 
invoice for work accepted by an HAS representative. 

 
26.2 The Contractor shall submit each invoice in duplicate form for any services performed within 

30 calendar days after the completion of services.  HAS will certify the correctness of each 
invoice and arrange for payment.  Certification and/or payment does not preclude HAS from 
indicating that a particular certification or payment was incorrect.  In addition, it does not 
preclude HAS from recovering excess payments.   The invoice must be identified by the 
agreement name and agreement number.  All invoices shall be delivered or mailed to the 
following location; 

 
City of Houston 

Houston Airport System 
Finance Division/Accounts Payable 

Post Office Box 60106 
Houston, Texas 77205-0106 

 
26.3 All work shall be scheduled with HAS representatives and shall be accomplished during the 

hours scheduled.  HAS shall have the right to request work to be performed during regular 
and non-regular hours.  

 
26.4 No payment for services shall be payable by HAS for any services for which the Contractor 

fails to complete all the scheduled work as specified, or fails to obtain an approved work 
schedule prior to beginning work. 

 
26.5 The Contractor shall be compensated at the agreed price. 
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26.6 Invoices submitted for services performed as the result of Other Work/Services shall include 
a copy of the Director’s written request. 

27.0 DISPUTES 
 

27.1 In all cases of misunderstanding and disputes, the terms of the Agreement governs. 

28.0 DAMAGE TO CITY PROPERTY 
 

28.1 The Contractor shall pay for the repair and/or replacement of property that was damaged or 
destroyed due to carelessness or neglect of the contractor, its agents or employees. 

29.0 CONTRACTOR’S FINANCIAL OBLIGATION 
 

29.1 The Contractor shall make timely payments to all suppliers and/or sub-contractors that 
furnish labor, materials and/or furnishings related to this agreement. 

30.0 TEXAS DRIVER’S LICENSE 

30.1 The Contractor’s employees performing work for the City must possess a valid Texas driver’s 
license for the type of vehicle or equipment operated.  Contractor shall ensure its employees 
meet this requirement. 
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EVALUATION MATRIX 
 

The City may award a contract to the bidder whose Bid represents the best value to the City.  In 
determining the best value, the City will evaluate each Bid on the basis of the following criteria: 
 
 

A Professional background and experience of the proposer, operating philosophy, 
the management staff, and Project Manager. 

 25% 

   
B Proven track record with elevators, escalators, moving sidewalks, and wheel chair 

lifts of comparable size and complexity especially of large airports (for example: 
ATL, ORD, LAX, DFW, DEN, JFK, LAS, PHX, EWR).  Very large office buildings 
and convention centers with 24/7/365 operation (reference checks will be taken 
into account). 

 20% 

   
C Bid Cost  20% 
   
D Bidder's Financial Stability.  15% 

   
E Bidder's demonstrated level of commitment and ability to provide all services, parts 

and equipment as outlined in the Agreement, including willingness to agree to all 
legal requirements.  

 10% 

   
F M/WBE Participation  10% 

   
 Total % 100%

 
Provisions of the City’s Official Bid Form, Specifications, and General Terms & Conditions must not be 
altered.  Any erasure or alteration of figures or terms may invalidate the bid on the item on which the 
erasure or alteration is made.  Submission or attachment of company “Quotation Forms” containing 
alternative terms and/or conditions is not acceptable and may result in a bid being determined as non-
responsive. 
 
If bidder wishes to submit more than one bid, separate Bid Forms for each bid, complete with its own 
original signature page, must be submitted. 
 
All bids are for delivery not later than the time stated in the specifications, F.O.B. the point of delivery stated 
in the Specifications and/or Bid Form. 
 
Cost of Bid/Proposal Preparation:  The City will not reimburse the cost of developing, presenting or 
providing any response to this solicitation.  Offers submitted for consideration should be prepared simply 
and economically, providing adequate information in a straightforward and concise manner.  Do not submit 
anything more than what is requested or bid may result in being determined as non-responsive. 
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SECTION C 
GENERAL TERMS & CONDITIONS 

 
THE STATE OF TEXAS BID  S33-T23263
 ORDINANCE #  _______________  
COUNTY OF HARRIS CONTRACT #  ________________  

I. PARTIES 

1.0 ADDRESS 
 
THIS AGREEMENT for ELEVATOR, ESCALATOR, WHEELCHAIR LIFTS AND MOVING SIDEWALK 

SYSTEM MAINTENANCE SERVICES ("Agreement") is made on the Countersignature Date between the 

CITY OF HOUSTON, TEXAS  ("City"), a municipal corporation and __________________________ 

("Contractor or Vendor"), a corporation doing business in Texas. 

The initial addresses of the parties, which one party may change by giving written notice to the other party, 

are as follows: 

 

City Contractor 

City Purchasing Agent for Director _____________________________  

of Houston Airport System _____________________________  

City of Houston _____________________________  

2800 North Terminal Road Phone: ______________________  

Houston, Texas 77032 Fax: _________________________  

 
 
The Parties agree as follows: 

2.0 TABLE OF CONTENTS 
 
 2.1 This Agreement consists of the following sections: 
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A. DEFINITIONS 

B. SCOPE OF SERVICES* 
C. EQUAL EMPLOYMENT OPPORTUNITY* 
D. MWBE SUBCONTRACT TERMS* 
E. DRUG POLICY COMPLIANCE AGREEMENT* 
F. CERTIFICATION OF NO SAFETY IMPACT POSITIONS 
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H. FEES AND COSTS 

I. CITY CONTRACTORS’ PAY OR PLAY PROGRAM  

J. HAS PARTS INVENTORY 

K. SYSTEM DESCRIPTION IAH 

L. REPORT SUMMARIES 

M. PERFORMANCE BOND* 
Note:  These Exhibits shall be inserted into the Contract agreement at the time of Contract execution. 

3.0 PARTS INCORPORATED 

3.1 The above described sections and exhibits are incorporated into this Agreement. 

4.0 CONTROLLING PARTS 

4.1 If a conflict among the sections or exhibits arises, the Exhibits control over the Sections. 

5.0 DEFINITIONS 

5.1 Certain terms used in this Agreement are defined in Exhibit "A". 



Page 40 of 83 

SIGNATURES 
 

6.1 The Parties have executed this Agreement in multiple copies, each of which is an original. 
 

 

ATTEST/SEAL: (if a corporation) __________________________________  
WITNESS: (if not corporation) 
 
 
 
By: _____________________________ By:________________________________  
Name: Name: 
Title: Title: 
 Federal Tax ID Number: _______________  
 
 
 
ATTEST/SEAL: CITY OF HOUSTON, TEXAS 

Signed by: 
 
 
________________________________ __________________________________  

City Secretary Mayor 
 
 
 
APPROVED: COUNTERSIGNED BY: 
 
 
________________________________ __________________________________  

City Purchasing Agent City Controller 
 
 
 
 DATE COUNTERSIGNED: 
 
 
 __________________________________  
 
 
 
This Contract has been reviewed as to form by the undersigned legal assistant and has been found to meet 
established Legal Department criteria.  The Legal Department has not reviewed the content of these 
documents. 
 
 
________________________________ __________________________________  

Date Legal Assistant 
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II. DUTIES OF CONTRACTOR 
1.0 SCOPE OF SERVICES 

1.1 In consideration of the payments specified in this Agreement, Contractor shall provide all 
supervision, labor, tools, equipment, permits, parts, expendable items, material, and supplies 
necessary to perform the services described in Exhibit "B". 

2.0 RELEASE 

2.1 PRIME CONTRACTOR/SUPPLIER AGREES TO AND SHALL RELEASE THE CITY, ITS 
AGENTS, EMPLOYEES, OFFICERS, AND LEGAL REPRESENTATIVES (COLLECTIVELY 
THE CITY) FROM ALL LIABILITY FOR INJURY, DEATH, DAMAGE, OR LOSS TO 
PERSONS OR PROPERTY SUSTAINED IN CONNECTION WITH OR INCIDENTAL TO 
PERFORMANCE UNDER THIS AGREEMENT, EVEN IF THE INJURY, DEATH, DAMAGE, 
OR LOSS IS CAUSED BY THE CITY’S SOLE OR CONCURRENT NEGLIGENCE AND/OR 
THE CITY’S STRICT PRODUCTS LIABILITY OR STRICT STATUTORY LIABILITY. 

3.0 INDEMNIFICATION 

3.1 PRIME CONTRACTOR/SUPPLIER AGREES TO AND SHALL DEFEND, INDEMNIFY, AND 
HOLD THE CITY, ITS AGENTS, EMPLOYEES, OFFICERS, AND LEGAL 
REPRESENTATIVES (COLLECTIVELY "THE CITY") HARMLESS FOR ALL CLAIMS, 
CAUSES OF ACTION, LIABILITIES, FINES, AND EXPENSES (INCLUDING, WITHOUT 
LIMITATION, ATTORNEY’S FEES, COURT COSTS, AND ALL OTHER DEFENSE COSTS 
AND INTEREST) FOR INJURY, DEATH, DAMAGE, OR LOSS TO PERSONS OR 
PROPERTY SUSTAINED IN CONNECTION WITH OR INCIDENTAL TO PERFORMANCE 
UNDER THIS AGREEMENT INCLUDING, WITHOUT LIMITATION, THOSE CAUSED BY: 

3.1.1 PRIME CONTRACTOR/SUPPLIER AND/OR ITS AGENTS’, EMPLOYEES’, 
OFFICERS’, DIRECTORS’, CONTRACTORS’, OR SUBCONTRACTORS’ 
(COLLECTIVELY IN NUMBERED PARAGRAPHS 2.1-3.2, "CONTRACTOR") 
ACTUAL OR ALLEGED NEGLIGENCE OR INTENTIONAL ACTS OR OMISSIONS; 

3.1.2 THE CITY’S AND PRIME CONTRACTOR/SUPPLIER ACTUAL OR ALLEGED 
CONCURRENT NEGLIGENCE, WHETHER CONTRACTOR IS IMMUNE FROM 
LIABILITY OR NOT; AND 

3.1.3 THE CITY’S AND PRIME CONTRACTOR/SUPPLIER ACTUAL OR ALLEGED 
STRICT PRODUCTS LIABILITY OR STRICT STATUTORY LIABILITY, WHETHER 
CONTRACTOR IS IMMUNE FROM LIABILITY OR NOT. 

3.1.4 PRIME CONTRACTOR/SUPPLIER SHALL DEFEND, INDEMNIFY, AND HOLD THE 
CITY HARMLESS DURING THE TERM OF THIS CONTRACT AND FOR FOUR 
YEARS AFTER THE CONTRACT TERMINATES.  CONTRACTOR’S 
INDEMNIFICATION IS LIMITED TO $500,000.00 PER OCCURRENCE.  
CONTRACTOR SHALL NOT INDEMNIFY THE CITY FOR THE CITY’S SOLE 
NEGLIGENCE. 

3.2 CONTRACTOR SHALL REQUIRE ALL OF ITS SUBCONTRACTORS (AND THEIR 
SUBCONTRACTORS) TO RELEASE AND INDEMNIFY THE CITY TO THE SAME EXTENT 
AND IN SUBSTANTIALLY THE SAME FORM AS ITS RELEASE AND INDEMNITY TO THE 
CITY. 
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4.0 INDEMNIFICATION PROCEDURES 

4.1 Notice of Claims.  If the City or Prime Contractor/Supplier receives notice of any claim or 
circumstances, which could give rise to an indemnified loss, the receiving party shall give 
written notice to the other party within 10 days.  The notice must include the following: 

4.1.1  description of the indemnification event in reasonable detail, and 

4.1.2 the basis on which indemnification may be due and  

4.1.3 the anticipated amount of the indemnified loss. 

4.2 This notice does not stop or prevent the City from later asserting a different basis for 
indemnification or a different amount of indemnified loss than that indicated in the initial 
notice.  If the City does not provide this notice within the 10 day period, it does not waive any 
right to indemnification except to the extent that Prime Contractor/Supplier is prejudiced, 
suffers loss, or incurs expense because of the delay. 

4.3 Defense of Claims 

4.3.1 Assumption of Defense.  Prime Contractor/Supplier may assume the defense of the 
claim at its own expense with counsel chosen by it that is reasonably satisfactory to 
the City.  Prime Contractor/Supplier shall then control the defense and any 
negotiations to settle the claim.  Within 10 days after receiving written notice of the 
indemnification request, Prime Contractor/Supplier must advise the City as to whether 
or not it will defend the claim.  If Prime Contractor/Supplier does not assume the 
defense, the City shall assume and control the defense, and all defense expenses 
constitute an indemnification loss. 

4.3.2 Continued Participation.  If Prime Contractor/Supplier elects to defend the claim, the 
City may retain separate counsel to participate in (but not control) the defense and to 
participate in (but not control) any settlement negotiations.  Prime Contractor/Supplier 
may settle the claim without the consent or agreement of the City, unless it (i) would 
result in injunctive relief or other equitable remedies or otherwise require the City to 
comply with restrictions or limitations that adversely affect the City, (ii) would require 
the City to pay amounts that Prime Contractor/Supplier does not fund in full, (iii) would 
not result in the City’s full and complete release from all liability to the plaintiffs or 
claimants who are parties to or otherwise bound by the settlement. 

5.0 INSURANCE 

5.1 Contractor shall maintain in effect certain insurance coverage and shall furnish certificates of 
insurance, in duplicate form, before beginning its performance under this Agreement.  All 
policies except Professional Liability and Workers’ Compensation must name the City as an 
additional insured.  The issuer of any policy (1) shall have a Certificate of Authority to 
transact insurance business in Texas or (2) shall be an eligible non-admitted insurer in the 
State of Texas and have a Best’s rating of at least B+ and a Best’s Financial Size Category 
of Class VI or better, according to the most current edition Best’s Key Rating Guide.  
Contractor shall maintain the following insurance coverage in the following amounts: 

5.1.1 Commercial General Liability insurance including Contractual Liability insurance: 
$500,000 per occurrence; $1,000,000 aggregate 

5.1.2 Workers’ Compensation including Broad Form All States endorsement: 
Statutory amount 
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5.1.3 Automobile Liability insurance 
$1,000,000 combined single limit per occurrence  
Defense costs are excluded from the face amount of the policy 
Aggregate Limits are per 12-month policy period unless otherwise indicated 

5.1.4 Employer’s Liability 
Bodily injury by accident $100,000 (each accident) 
Bodily injury by disease $100,000 (policy limit) 
Bodily injury by disease $100,000 (each employee) 

5.2 All insurance polices must require on their face, or by endorsement, that the insurance carrier 
waives any rights of subrogation against the City, Contractor shall give written notice to the Director 
if any of its insurance policies are cancelled, materially changed or non-renewed.  Within the 30 day 
period, Contractor shall provide other suitable policies in lieu of those about to be canceled, 
materially changed, or non-renewed so as to maintain in effect the required coverage.  If Contractor 
does not comply with this requirement, the Director, at his or sole discretion, may: 

 

5.2.1 Immediately suspend Contractor from any further performance under this Agreement 
and begin procedures to terminate for default, or 

5.2.2 Purchase the required insurance with City funds and deduct the cost of the premiums 
from amounts due to Contractor under this Agreement. 

6.0 WARRANTIES 

6.1 Contractor represents and warrants that it shall perform all work in a good and workmanlike 
manner, meeting the standards of quality prevailing in Harris County, Texas for work of this 
kind.  Contractor shall perform all work using trained and skilled persons having substantial 
experience performing the work required under this Agreement. 

6.2 With respect to any parts and goods furnished by it, Contractor warrants: 

6.1.1 that all items are free of defects in title, material, and workmanship, 

6.1.2 that each item meets or exceeds the manufacturer’s specifications and requirements 
for the equipment, structure, or other improvement in which the item is installed, 

6.1.3 that each replacement item is new in accordance with original equipment 
manufacturer’s specifications, and of a quality at least as good as the quality of the 
item which it replaces (when the replaced item was new), and 

6.1.4 that no item or its use infringes any patent, copyright, or proprietary right. 

7.0 LICENSES AND PERMITS 

7.1 Contractor shall obtain and pay for all licenses, permits, and certificates required by any 
statute, ordinance, rule, or regulation. 

8.0 COMPLIANCE WITH EQUAL OPPORTUNITY ORDINANCE 

8.0 Contractor shall comply with the City’s Equal Employment Opportunity Ordinance as set out 
in Exhibit "C". 
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9.0 MWBE COMPLIANCE 

9.1 Contractor shall comply with the City’s Minority and Women Business Enterprise ("MWBE") 
programs as set out in Chapter 15, Article V of the City of Houston Code of Ordinances.  
Contractor shall make good faith efforts to award subcontracts or supply agreements in at 
least 10% of the value of this Agreement to MWBEs.  Contractor acknowledges that it has 
reviewed the requirements for good faith efforts on file with the City’s Affirmative Action 
Division and will comply with them. 

9.2 Contractor shall require written subcontracts with all MWBE subcontractors and shall submit 
all disputes with MWBEs to binding arbitration in Houston, Texas if directed to do so by the 
Affirmative Action Division Director.  MWBE subcontracts must contain the terms set out in 
Exhibit "D".  If Contractor is an individual person (as distinguished from a corporation, 
partnership, or other legal entity), and the amount of the subcontract is $50,000 or less, the 
subcontract must also be signed by the attorneys of the respective parties. 

10.0 DRUG ABUSE DETECTION AND DETERRENCE 

10.1 It is the policy of the City to achieve a drug-free workforce and workplace.  The manufacture, 
distribution, dispensation, possession, sale, or use of illegal drugs or alcohol by contractors 
while on City Premises is prohibited.  Contractor shall comply with all the requirements and 
procedures set forth in the Mayor’s Drug Abuse Detection and Deterrence Procedures for 
Contractors, Executive Order No. 1-31 ("Executive Order"), which is incorporated into this 
Agreement and is on file in the City Secretary’s Office. 

10.2     Before the City signs this Agreement, Contractor shall file with the Contract Compliance 
Officer for Drug Testing ("CCODT"): 

10.2.1 a copy of its drug-free workplace policy, 

10.2.2 the Drug Policy Compliance Agreement substantially in the form set forth in 
Exhibit "E", together with a written designation of all safety impact positions, and 

10.2.3 if applicable (e.g. no safety impact positions), the Certification of No Safety Impact 
Positions, substantially in the form set forth in Exhibit "F". 

10.3 If Contractor files a written designation of safety impact positions with its Drug Policy 
Compliance Agreement, it also shall file every 6 months during the performance of this 
Agreement or on completion of this Agreement if performance is less than 6 months, a Drug 
Policy Compliance Declaration in a form substantially similar to Exhibit "G".  Contractor shall 
submit the Drug Policy Compliance Declaration to the CCODT within 30 days of the 
expiration of each 6-month period of performance and within 30 days of completion of this 
Agreement.  The first 6-month period begins to run on the date the City issues its Notice to 
Proceed or if no Notice to Proceed is issued, on the first day Contractor begins work under 
this Agreement. 

10.4 Contractor also shall file updated designations of safety impact positions with the CCODT if 
additional safety impact positions are added to Contractor’s employee work force. 

10.5 Contractor shall require that its subcontractors comply with the Executive Order, and 
Contractor shall secure and maintain the required documents for City inspection. 
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11.0 CONTRACTOR’S PERFORMANCE 

11.1 Contractor shall make citizen satisfaction a priority in providing services under this 
Agreement.  Contractor shall train its employees to be customer service-oriented and to 
positively and politely interact with citizens when performing contract services.  Contractor’s 
employees shall be clean, courteous, efficient, and neat in appearance and committed to 
offering the highest quality of service to the public.  If, in the Director’s opinion, Contractor is 
not interacting in a positive and polite manner with citizens, he or she shall direct Contractor 
to take all remedial steps to conform to these standards. 

12.0 PAYMENT OF EMPLOYEES AND SUBCONTRACTORS 

12.1 Contractor shall make timely payments in accordance with applicable state and federal law to 
all persons and entities supplying labor, materials or equipment for the performance of this 
Agreement including Contractor’s employees. 

12.2 Failure of Contractor to pay its employees as required by law shall constitute a default under 
this contract for which the Contractor and its surety shall be liable on Contractor’s 
performance bond if Contractor fails to cure the default as provided under this Agreement. 

12.3 Contractor shall defend and indemnify the City from any claims or liability arising out of 
Contractors failure to pay its subcontractors as required by law.  Contractor shall submit 
disputes relating to payment of M/WBE subcontractors to arbitration in the same manner as 
any other disputes under the M/WBE subcontract. 

13.0 CITY CONTRACTORS’ PAY OR PLAY PROGRAM 

13.1 The requirement and terms of the City of Houston Pay or Play Policy, as set out in Executive 
Order 1-7, are incorporated into this Agreement for all purposes.  Contractor has reviewed 
Executive Order 1-7 and shall comply with its terms and conditions as they are set out at the 
time of City Council approval of this Agreement.  

 
III. DUTIES OF CITY 

1.0 PAYMENT TERMS 

1.1 The City shall pay and Contractor shall accept fees provided in Exhibit "H" for all services 
rendered and the Deliverables furnished by Contractor.  The fees must only be paid from 
Allocated Funds, as provided below. 

2.0 TAXES 

2.1 The City is exempt from payment of Federal Excise and Transportation Tax and Texas Limited 
Sales and Use Tax.  Contractor’s invoices to the City must not contain assessments of any of 
these taxes.  The Director will furnish the City’s exemption certificate and federal tax 
identification number to Contractor if requested. 

3.0 METHOD OF PAYMENT 

3.1 The City shall pay Contractor on the basis of invoices submitted by Contractor and approved by 
the Director, showing the specific tasks completed in the preceding month and the 
corresponding prices.  The City shall make payments to Contractor at its address for notices 
within 30 days of receipt of an approved invoice. 
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4.0 METHOD OF PAYMENT - DISPUTED PAYMENTS 

4.1 If the City disputes any items in an invoice Contractor submits for any reason, including lack of 
supporting documentation, the Director shall temporarily delete the disputed item and pay the 
remainder of the invoice.  The Director shall promptly notify Contractor of the dispute and 
request remedial action.  After the dispute is settled, Contractor shall include the disputed 
amount on a subsequent regularly scheduled invoice or on a special invoice for the disputed 
item only. 

5.0 LIMIT OF APPROPRIATION 
5.1 The City’s duty to pay money to Contractor under this Agreement is limited in its entirety by the 

provisions of this Section. 

5.2 In order to comply with Article II, Sections 19 and 19a of the City’s Charter and Article XI, 
Section 5 of the Texas Constitution, the City has appropriated and allocated the sum of 
$_______________ to pay money due under this Agreement (the "Original Allocation").  The 
executive and legislative officers of the City, in their discretion, may allocate supplemental 
funds for this Agreement, but they are not obligated to do so.  Therefore, the parties have 
agreed to the following procedures and remedies: 

5.3 The City makes a supplemental allocation by sending a notice signed by the Director and the 
City Controller to Contractor and where appropriated, approved by motion, or ordinance of City 
Council in substantially the following form: 

 
"NOTICE OF SUPPLEMENTAL ALLOCATION OF FUNDS" 

 
TO: [Name of Contractor] 
FROM: City of Houston, Texas (the "City") 
DATE: [Date of notice] 
SUBJECT: Supplemental allocation of funds for the purpose of the"[title of this 

Agreement]" between the City and (name of Contractor) countersigned by the 
City Controller on (Date of Countersignature) (the "Agreement"). 

 
I, (name of City Controller), City Controller of the City of Houston, certify that the 
supplemental sum of $___________, upon the request of the below-signed Director, has 
been allocated for the purposes of the Agreement out of funds appropriated for this purpose 
by the City Council of the City of Houston.  This supplemental allocation has been charged to 
such appropriation. 

 
The aggregate of all sums allocated for the purpose of such Agreement, including the 
Original Allocation, and all supplemental allocations (including this one), as of the date of this 
notice, is $____________. 

 
SIGNED: 
(Signature of the City Controller) 
City Controller of the City 

 
REQUESTED: 
(Signature of the Director) 
Director 
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5.4 The Original Allocation plus all supplemental allocations are the Allocated Funds.  The City shall 
never be obligated to pay any money under this Agreement in excess of the Allocated Funds.  
Contractor must assure itself that sufficient allocations have been made to pay for services it 
provides.  If Allocated Funds are exhausted, Contractor’s only remedy is suspension or 
termination of its performance under this Agreement and it has no other remedy in law or in 
equity against the City and no right to damages of any kind. 

6.0 CHANGES 

6.1 At any time during the Agreement Term, the City Purchasing Agent or Director may issue a 
Change Order to increase or decrease the scope of services or change plans and 
specifications, as he or she may find necessary to accomplish the general purposes of this 
Agreement.  Contractor shall furnish the services or deliverables in the Change Order in 
accordance with the requirements of this Agreement plus any special provisions, 
specifications, or special instructions issued to execute the extra work. 

 
6.2 The City Purchasing Agent or Director will issue the Change Order in substantially the 

following form: 
 

CHANGE ORDER 
 

TO: [Name of Contractor] 
FROM: City of Houston, Texas (the "City") 
DATE: [Date of Notice] 
SUBJECT: Change Order under the Agreement between the City and [Name of 

Contractor] countersigned by the City Controller on [Date of 
countersignature of the Agreement] 

 
Subject to all terms and conditions of the Agreement, the City requests that Contractor 
provide the following: 

 
[Here describe the additions to or changes to the equipment or services and the Change 
Order Charges applicable to each.] 
Signed: 
[Signature of City Purchasing Agent or Director] 

6.3 The City Purchasing Agent or Director may issue more than one Change Order, subject to the 
following limitations: 

6.3.1 Council expressly authorizes the City Purchasing Agent or Director to approve a 
Change Order of up to $50,000.  A Change Order of more than $50,000 over the 
approved contract amount must be approved by the City Council. 

6.3.2 If a Change Order describes items that Contractor is otherwise required to provide 
under this Agreement, the City is not obligated to pay any additional money to 
Contractor. 

6.3.3 The total of all Change Orders issued under this section may not increase the 
Original Agreement amount by more than 25%. 
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6.4 Whenever Contractor receives a Change Order, Contractor shall furnish all material, 
equipment, and personnel necessary to perform the work described in the Change Order.  
Contractor shall complete the work within the time prescribed.  If no time for completion is 
prescribed, Contractor shall complete the work within a reasonable time.  If the work 
described in any Change Order causes an unavoidable delay in any other work Contractor is 
required to perform under this Agreement, Contractor may request a time extension for the 
completion of the work.  The City Purchasing Agent’s or Director’s decision regarding a time 
extension is final. 

6.5 A product or service provided under a Change Order is subject to inspection, acceptance, or 
rejection in the same manner as the work described in the Original Agreement, and is subject 
to the terms and conditions of the Original Agreement as if it had originally been a part of the 
Agreement. 

6.6      Change Orders are subject to the Allocated Funds provisions of this Agreement. 

IV.   TERM AND TERMINATION 

1.0 CONTRACT TERM 

1.1 This Agreement is effective on the Countersignature Date and expires three (3) years after 
the starting date specified in the Notice to Proceed unless sooner terminated according to 
the terms of this Agreement. 

2.0 NOTICE TO PROCEED 

2.1 Contractor shall begin performance under this Agreement on the date specified in a Notice to 
Proceed from the City Purchasing Agent. 

3.0 TIME EXTENSIONS 

3.1 If Department requests an extension of time to complete its performance, then the City 
Purchasing Agent may, in his or her sole discretion, extend the time so long as the extension 
does not exceed 90 days.  The extension must be in writing but does not require amendment 
of this Agreement.  Contractor is not entitled to damages for delay(s) regardless of the cause 
of the delay(s). 

4.0 TERMINATION FOR CONVENIENCE BY CITY 

4.1 The City Purchasing Agent or Director may terminate this Agreement at any time by giving 
30 days written notice to Contractor.  The City’s right to terminate this Agreement for 
convenience is cumulative of all rights and remedies, which exist now or in the future. 

4.2 On receiving the notice, Contractor shall, unless the notice directs otherwise, immediately 
discontinue all services under this Agreement and cancel all existing orders and subcontracts 
that are chargeable to this Agreement.  As soon as practicable after receiving the termination 
notice, Contractor shall submit an invoice showing in detail the services performed under this 
Agreement up to the termination date.  The City shall then pay the fees to Contractor for 
services actually performed, but not already paid for, in the same manner as prescribed in 
Section III unless the fees exceed the allocated funds remaining under this Agreement. 

4.3 TERMINATION OF THIS AGREEMENT AND RECEIPT OF PAYMENT FOR SERVICES 
RENDERED ARE CONTRACTOR’S ONLY REMEDIES FOR THE CITY’S TERMINATION 
FOR CONVENIENCE, WHICH DOES NOT CONSTITUTE A DEFAULT OR BREACH OF 
THIS AGREEMENT.  CONTRACTOR WAIVES ANY CLAIM (OTHER THAN ITS CLAIM 
FOR PAYMENT AS SPECIFIED IN THIS SECTION), IT MAY HAVE NOW OR IN THE 
FUTURE FOR FINANCIAL LOSSES OR OTHER DAMAGES RESULTING FROM THE 
CITY’S TERMINATION FOR CONVENIENCE. 
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5.0 TERMINATION FOR CAUSE BY CITY 
5.1 If Contractor defaults under this Agreement, the City Purchasing Agent or Director may either 

terminate this Agreement or allow Contractor to cure the default as provided below.  The 
City’s right to terminate this Agreement for Contractor’s default is cumulative of all rights and 
remedies, which exist now or in the future.  Default by Contractor occurs if: 

5.1.1 Contractor fails to perform any of its duties under this Agreement; 

5.1.2 Contractor becomes insolvent; 

5.1.3 all or a substantial part of Contractor’s assets are assigned for the benefit of its 
creditors; or 

5.1.4 a receiver or trustee is appointed for Contractor. 

5.2 If a default occurs, the City Purchasing Agent or Director may, but is not obligated to, deliver 
a written notice to Contractor describing the default and the termination date.  The City 
Purchasing Agent or Director, at his or her sole option, may extend the termination date to a 
later date.  If the City Purchasing Agent or Director allows Contractor to cure the default and 
Contractor does so to the City Purchasing Agent’s or Director’s satisfaction before the 
termination date, then the termination is ineffective.  If Contractor does not cure the default 
before the termination date, then the City Purchasing Agent or Director may terminate this 
Agreement on the termination date, at no further obligation of the City. 

5.3 To effect final termination, the City Purchasing Agent or Director must notify Contractor in 
writing.  After receiving the notice, Contractor shall, unless the notice directs otherwise, 
immediately discontinue all services under this Agreement, and promptly cancel all orders or 
subcontracts chargeable to this Agreement. 

6.0 TERMINATION FOR CAUSE BY CONTRACTOR 
6.1 Contractor may terminate its performance under this Agreement only if the City defaults and 

fails to cure the default after receiving written notice of it.  Default by the City occurs if the 
City fails to perform one or more of its material duties under this Agreement.  If a default 
occurs and Contractor wishes to terminate the Agreement, then Contractor must deliver a 
written notice to the Director describing the default and the proposed termination date. 

6.2 The date must be at least 30 days after the Director receives notice.  Contractor, at its sole 
option, may extend the proposed termination date to a later date.  If the City cures the default 
before the proposed termination date, then the proposed termination is ineffective.  If the City 
does not cure the default before the proposed termination date, then Contractor may 
terminate its performance under this Agreement on the termination date. 

V. MISCELLANEOUS 
1.0 INDEPENDENT CONTRACTOR 

1.1 Contractor shall perform its obligations under this Agreement as an independent contractor 
and not as an employee of the City. 
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2.0 FORCE MAJEURE 

2.1 Timely performance by both parties is essential to this Agreement.  However, neither party is 
liable for delays or other failures to perform its obligations under this Agreement to the extent 
the delay or failure is caused by Force Majeure.  Force Majeure means fires, floods, 
explosions, and other acts of God, war, terrorist acts, riots, court orders, and the acts of 
superior governmental or military authority. 

2.2 This relief is not applicable unless the affected party does the following: 

2.2.1  uses due diligence to remove the Force Majeure as quickly as possible, and 

2.2.2 provides the other party with prompt written notice of the cause and its anticipated 
effect. 

2.3 The City may perform contract functions itself or contract them out during periods of Force 
Majeure.  Such performance does not constitute a default or breach of this Agreement by the 
City. 

2.4 If the Force Majeure continues for more than 30 days, the City Purchasing Agent or Director 
may terminate this Agreement by giving 30 days written notice to Contractor.  This 
termination is not a default or breach of this Agreement.  CONTRACTOR WAIVES ANY 
CLAIM IT MAY HAVE FOR FINANCIAL LOSSES OR OTHER DAMAGES RESULTING 
FROM THE TERMINATION EXCEPT FOR AMOUNTS DUE UNDER THE AGREEMENT AT 
THE TIME OF THE TERMINATION. 

3.0 SEVERABILITY 

3.1 If any part of this Agreement is for any reason found to be unenforceable, all other parts 
remain enforceable unless the result materially prejudices either party. 

4.0 ENTIRE AGREEMENT 

4.1 This Agreement merges the prior negotiations and understandings of the Parties and 
embodies the entire agreement of the Parties.  No other agreements, assurances, 
conditions, covenants (express or implied), or other terms of any kind exist between the 
Parties regarding this Agreement. 

5.0 WRITTEN AMENDMENT 

5.1 Unless otherwise specified elsewhere in this Agreement, this Agreement may be amended 
only by written instrument executed on behalf of the City (by authority of an ordinance duly 
adopted by the City Council) and Contractor.  The Director is only authorized to perform the 
functions specifically delegated to him or her in this Agreement. 

6.0 APPLICABLE LAWS 

6.1 This Agreement is subject to the laws of the State of Texas, the City Charter and 
Ordinances, the laws of the federal government of the United States, and all rules and 
regulations of any regulatory body or officer having jurisdiction. 

6.2 Venue for any litigation relating to this Agreement is Harris County, Texas. 
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7.0 NOTICES 

7.1 All notices required or permitted by this Agreement must be in writing and are deemed 
delivered on the earlier of the date actually received or the third day following: (1) deposit in a 
United States Postal Service post office or receptacle; (2) with proper postage (certified mail, 
return receipt requested); and (3) addressed to the other party at the address set out in the 
preamble of this Agreement or at such other address as the receiving party designates by 
proper notice to the sending party.  

8.0 NON-WAIVER 

8.1 If either party fails to require the other to perform a term of this Agreement, that failure does 
not prevent the party from later enforcing that term and all other terms.  If either party waives 
the other’s breach of a term, that waiver does not waive a later breach of this Agreement. 

8.2 An approval by the Director, or by any other employee or agent of the City, of any part of 
Contractor’s performance does not waive compliance with this Agreement or establish a 
standard of performance other than that required by this Agreement and by law.  The 
Director is not authorized to vary the terms of this Agreement. 

9.0 INSPECTIONS AND AUDITS 

9.1 City representatives may perform, or have performed, (1) audits of Contractor’s books and 
records, and (2) inspections of all places where work is undertaken in connection with this 
Agreement.  Contractor shall keep its books and records available for this purpose for at 
least 3 years after this Agreement terminates.  This provision does not affect the applicable 
statute of limitations. 

10.0 ENFORCEMENT 
10.1 The City Attorney or his or her designee may enforce all legal rights and obligations under 

this Agreement without further authorization.  Contractor shall provide to the City Attorney all 
documents and records that the City Attorney requests to assist in determining Contractor’s 
compliance with this Agreement, with the exception of those documents made confidential by 
federal or State law or regulation. 

11.0 AMBIGUITIES 

11.1 If any term of this Agreement is ambiguous, it shall not be construed for or against any party 
on the basis that the party did or did not write it. 

12.0 SURVIVAL 

12.1 Contractor shall remain obligated to the City under all clauses of this Agreement that 
expressly or by their nature extend beyond the expiration or termination of this Agreement, 
including but not limited to, the indemnity provisions. 

13.0 PARTIES IN INTEREST 

13.1 This Agreement does not bestow any rights upon any third party, but binds and benefits the 
City and Contractor only. 

14.0 SUCCESSORS AND ASSIGNS 

14.1 This Agreement binds and benefits the Parties and their legal successors and permitted 
assigns; however, this provision does not alter the restrictions on assignment and disposal of 
assets set out in the following paragraph.  This Agreement does not create any personal 
liability on the part of any officer or agent of the City. 
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15.0 BUSINESS STRUCTURE AND ASSIGNMENTS 

15.1 Contractor shall not assign this Agreement at law or otherwise or dispose of all or 
substantially all of its assets without the City Purchasing Agent’s or Director’s prior written 
consent.  Nothing in this clause, however, prevents the assignment of accounts receivable or 
the creation of a security interest under Section 9.406(c) of the Texas Business & Commerce 
Code.  In the case of such an assignment, Contractor shall immediately furnish the City with 
proof of the assignment and the name, telephone number, and address of the Assignee and 
a clear identification of the fees to be paid to the Assignee. 

15.2 Contractor shall not delegate any portion of its performance under this Agreement without 
the City Purchasing Agent’s or Director’s prior written consent. 

16.0 REMEDIES CUMULATIVE 
16.1 Unless otherwise specified elsewhere in this Agreement, the rights and remedies contained 

in this Agreement are not exclusive, but are cumulative of all rights and remedies which exist 
now or in the future.  Neither party may terminate its duties under this Agreement except in 
accordance with its provisions. 

17.0 CONTRACTOR DEBT 

17.1 If Contractor, at any time during the term of this agreement, incurs a debt, as the word is 
defined in Section 15-122 of the Houston City Code of Ordinances, it shall immediately notify 
the City Controller in writing.  If the City Controller becomes aware that Contractor has 
incurred a debt, she shall immediately notify contractor in writing.  If Contractor does not pay 
the debt within 30 days of either such notification, the City Controller may deduct funds in an 
amount equal to the debt from any payments owed to Contractor under this agreement, and 
Contractor waives any recourse therefore. 
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EXHIBIT A 
DEFINITIONS 

 
As used in this document, the following terms have the meanings set out below: 
 
“Acceptable” means that services, equipment and performance meet or exceed the requirements of this 
Agreement. 
 
“Acceptance” shall be determined by the Director and will be established when the Director determines 
that the unit or work specified under the Agreement is complete and acceptable. 
 
“Acceptable Equivalent” means any equipment, part or product that complies with existing industry 
standards governing its manufacture or use, and that is a functional equivalent of any equipment, part, 
product or specification described herein, or, which functionally satisfies and approved, negotiated or 
specified use made a part hereof. 
 
“Agreement” means this contract between the parties including all exhibits and any written amendments 
authorized by City Council and Contractor. 
 
“Airports(s)” means George Bush Intercontinental Airport/Houston (IAH), William P. Hobby Airport (HOU) 
and Ellington Airport (EFD). 
 
“ANSI/ASME A17.1” means the American Society of Mechanical Engineers Safety Code for Elevators and 
Escalators. 
 
“ANSI/ASME A17.2” means the American Society of Mechanical Engineers Safety Code Inspectors 
Manual for Elevators and Escalators. 
 
“Basic Services” means those services described in Section B – Performance Work Statement. 
 
“City” means the City of Houston, Texas and includes its successors and assigns. 
 
“Company or Contractor” means the entity of whom the City awards this Contract. 
 
“Contract or Agreement” means the Agreement and all amendments or change orders thereto made and 
entered into by and between the City and the Contractor whereby the Contactor shall provide all specified 
Work in connection with the Agreement, in the manner and form as provided by the Agreement. 
 
“Director” means the Director of the Houston Airport System, or his designee.  The Agreement designates 
certain functions to be performed by the Director.  For the purposes of the Agreement those functions are 
assigned to the Assistant Director of Aviation, Technical Services Division.  The Assistant Director of 
Aviation, Technical Service Division may delegate certain functions to other HAS employees, with the 
approval of the Director. 
 
“EFD” means Ellington Airport. 
 
“Elevator” means and installation defined as an “elevator” in ASME A17.1. 
 
“Emergency Service Request” means a request from the Director to Contractor to perform remedial 
maintenance or other work services due to a Major Failure or services deemed necessary by the Director.  
Contractor must respond to in accordance with the Response Times set forth in Section B (Scope of Work). 
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“Force Majeure” means events beyond the reasonable control of a party to this Contract, which is limited 
to act of God, explosion, acts of the public enemy, fires, floods, earthquakes, tornadoes, epidemics, 
quarantine restrictions, work stoppages (expect for work stoppages resulting from practices of the 
Contractor which are the subject of a finding of unfair labor practices by an administrative law judge of the 
National Labor Relations Board and except further for foreseeable work stoppages for which the Contractor 
has not reasonably prepared to minimize the harm or loss that is occasioned by such work stoppage). 
 
“Escalator” means an installation defined as an “escalator” in ASME A17.1. 
 
“Equipment” means an assembly of components for a defined function. 

1. Existing Equipment in context of the Texas Administrative Code requirement means equipment 
installed or altered before September 1, 1993. 

2. New Equipment in context of the Texas Administrative Code requirements means equipment 
installed or altered on or after September 1, 1993. 

 
“First Class Condition” refers to the quality of systems, parts, equipment and related components and 
appurtenances including replacements (“elements”).  It also refers to the condition of the wear and 
operation of the elements.  When referring to the quality of the elements, First Class Condition means of a 
quality equal to or better than the elements as originally installed.  When referring to the wear and operation 
of the elements, first Class Condition means a standard that is within the manufacture’s published 
tolerances for safe, reliable operation, or if no published tolerances, within generally accepted (tolerances) 
within the equipment maintenance industry. 
 
“Furnish” means supply and deliver to Project Site, ready for uploading, unpacking, assembly, installation, 
use, etc., as applicable in each instance, except as otherwise defined in greater detail. 
 
“HOU” means William P. Hobby Airport. 
 
“Hours of Operation” defined in Section “B” and require Contractor to work continuously during the hours 
specified without regard to holidays, in accordance with the requirement of the Agreement. 
 
“Houston Airport System (HAS)” means the property and facilities of the City of Houston Department of 
Aviation which include, but are not limited to, George Bush Intercontinental Airport/Houston (IAH), William 
P. Hobby Airport (HOU), Ellington Airport (EFD), and the Houston Airport System Administration Buildings. 
 
“IAH” means George Bush Intercontinental Airport/Houston. 
 
“Moving Sidewalk” means an installation defined as a “Moving Walk” in ASME A17.1. 
 
“Maintenance Service” means both Preventive Maintenance and Remedial Maintenance. 
 
“Manufacturer” means the original manufacturer or producer of a part or component. 
 
“Materials” means any substance specified for use in the accomplishment of the Work. 
 
“Notice to Proceed” means a written communication from the City Purchasing Agent or Director to 
Contractor instructing Contractor to begin performance. 
 
“OEM” means the Original Equipment Manufacturer. 
 
“Operation Status” means that the traction/hydraulic elevators, escalators, moving sidewalks and 
wheelchair lifts are in full operation. 
 
“Other Service Request (OSR)” is the form used to request Other Work/Services within the scope of the 
Agreement. 
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“Other Work/Services” means those services described in Section B – Scope of Work as Other 
Work/Services and other services related to operations and maintenance services, other than Basic 
Services.  Such services are only provided upon the Director’s written request. 
 
“Preventive Maintenance (PM)” means scheduled maintenance activities recommended by the 
manufacturer and by industry best practice standards.  They include, but are not limited to, proper 
inspections, installation, testing, and operation procedures, determined by regularly scheduled work, etc. 
 
“Remedial Maintenance (RM)” means repair of equipment and systems with parts, materials, and labor to 
restore performance to the designed function in the event of any elevator, escalator and moving sidewalk 
systems breakdown where the elevator, escalator and moving sidewalk systems are unable to perform its 
designed function.  RM includes repairs and replacement of related components, parts and appurtenances 
that have failed, no longer perform reliably, or have worn beyond safe tolerances. 
 
“Repair” has the same meaning as defined in ASME A17.1 or A18.1. 
 
“Replacement Part” means any item which by its installation becomes a part of the Elevator, Escalator, or 
Moving Sidewalk Systems equipment. 
 
“Response Time” means the maximum elapsed time in which Contractor must respond to an Emergency 
Service Request.  The maximum elapsed time is measured from Contractor’s receipt of an Emergency 
Service Request to Contractor’s arrival at the specified work site. 
 
“Schedule” the planned periods of time the Contractor shall be allowed to perform Work on the pavement 
as determined by the Director and local airfield requirements. 
 
“Service” means to provide the labor, tools, equipment, and all items required to minimize maintenance 
requirements and ensure proper equipment performance based on manufacturer’s recommended 
procedures. 
 
“Standby Status” means that the traction/hydraulic elevators, escalators, moving sidewalks and 
wheelchair lifts are not operating at fill capacity.  Units are not available for public use. 
 
“Texas Administrative Code” means the Texas Department of Licensing and Regulation (TDLR) Title 16 
Texas Administrative Code, Chapter 74, effective December 1, 2003, as many be amended from time to 
time. 
 
“TDLR” means the Texas Department of Licensing and Regulation. 
 
“Work” means all services to be provided by the Contractor as defined by the specifications herein. 
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EXHIBIT B 
SCOPE OF SERVICES  

 
(To be inserted by the City at the time of Contract execution) 
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EXHIBIT C 
EQUAL EMPLOYMENT OPPORTUNITY 

 
(To be inserted by the City at the time of Contract execution) 
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EXHIBIT D 
MWBE SUBCONTRACT TERMS 

 
(To be inserted by the City at the time of Contract execution) 
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EXHIBIT E 
DRUG POLICY COMPLIANCE AGREEMENT 

 
(To be inserted by the City at the time of Contract execution) 
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EXHIBIT F 
DRUG POLICY COMPLIANCE DECLARATION 

 
(To be inserted by the City at the time of Contract execution) 
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 EXHIBIT G 
CONTRACTOR’S CERTIFICATION OF NO SAFETY IMPACT POSITIONS 

IN PERFORMANCE OF A CITY CONTRACT 
 
I, ___________________________________________________________________________________ 

(Name - Print/Type) (Title) 
 
as an owner or officer of _____________________________________________________ (Contractor) 
have authority to bind the Contractor with respect to its bid, and I hereby certify that Contractor has no 
employee safety impact positions as defined in §5.18 of Executive Order No. 1-31 that will be involved in 
performing this City Contract.  Contractor agrees and covenants that it shall immediately notify the City’s 
Director of Personnel if any safety impact positions are established to provide services in performing this City 
Contract. 
 
 
____________________________  ________________________________________  

Date Contractor Name 
 
 

________________________________________  
Signature 

 
 

________________________________________  
Title 

 
 
 

CONTRACTOR’S CERTIFICATION OF NON-APPLICATION OF 
CITY OF HOUSTON DRUG DETECTION AND DETERRENCE PROCEDURES 

FOR CONTRACTORS 
 
I, ___________________________________________________________________________________ 

(Name - Print/Type) 
 
as an owner or officer of _____________________________________________________ (Contractor) 
have authority to bind the Contractor with respect to its bid, and I hereby certify that Contractor has fewer 
than fifteen (15) employees during any 20-week period during a calendar year and also certify that 
Contractor has no employee safety impact positions as defined in §5.18 of Executive Order No. 1-31 that will 
be involved in performing this City Contract.  Safety impact position means a Contractor’s employment 
position involving job duties that if performed with inattentiveness, errors in judgment, or diminished 
coordination, dexterity, or composure may result in mistakes that could present a real and/or imminent threat 
to the personal health or safety of the employee, co-workers, and/or the public. 
 
____________________________  ________________________________________  

Date Contractor Name 
 

________________________________________  
Signature 

 
________________________________________  
Title 
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EXHIBIT H 
FEES AND COSTS 

 
For the prices quoted, Contractor agrees to provide elevator, escalator, wheel chair lifts and moving sidewalk 
systems service at George Bush intercontinental Airport/Houston (IAH) and William P. Hobby Airport (HOU).  
The Work includes all necessary management, supervision, labor, parts, materials, tools, equipment, 
expendable items, incidentals, reports, transportation, insurance, sub-contracts, bonds, and other associated 
supplies to perform the work under the Agreement.   
 
All quantities are estimated quantities for budgetary purposes only.  The actual quantities may be higher or 
lower than any estimates, and Contractor shall be paid only for actual Work performed, subject to prior 
Director direction and approval. 
 
Flat rate fees are required for all necessary management, supervision, labor, parts materials, tools, 
equipment, expendable items, incidentals, reports, transportation, insurance subcontractors and other 
associated supplies.  Associated items are: 
 
Other Work/Services may be required to meet desired conditions and/or repairs not covered in the Basic 
Services of the Agreement.  Consequently, the actual dollar amount for Other Work/Services may be higher 
or lower than the estimates, and the Contractor shall only be paid for actual work performed, subject to prior 
HAS direction and approval.  If Other Work/Services are performed by the on-site crew in conjunction with 
their scheduled hours, Contractor shall not receive additional compensation for their labor. 
 
Parts and materials will be billed at the Contractor’s cost plus markup not to exceed 15% if supplied by the 
Contractor.  Contractor must provide copies of invoices from supplier(s) to provide evidence of Contractor’s 
cost. 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



63 of 83 

EXHIBIT I 
PAY OR PLAY 

 
(To be inserted by the City at the time of Contract execution) 
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EXHIBIT J 
HAS Parts Inventory 

HAS Parts 
PART NUMBER DESCRIPTION QTY 
S/N9907A3648 (OUTSIDE OF PACK 4026683) 1 

CTS-88464 1 P24325 1 
MC ARS-T AUX R5232 INT PCBA 3 

P24783-004 BOARD, 104 BAD BOARD CE2 1 
61793 BOARD, ARMATURE PULSE 1 
91098 BOARD, DDC MAIN CONTROL V8.02 1 

IMC-SI2 BOARD, DRIVE 12 PULSE 4 
3-HC-PC I/O BOARD, ELECTRONIC 1 
3-HC-PCA BOARD, ELECTRONIC 2 

548P-24873 BOARD, ELECTRONIC 1 
HC-IOX BOARD, ELECTRONIC 1 
HC-RB4 BOARD, ELECTRONIC 3 
P15730 BOARD, ELECTRONIC 2 
P15760 BOARD, ELECTRONIC 2 
P15761 BOARD, ELECTRONIC 3 
P15774 BOARD, ELECTRONIC 2 
P15775 BOARD, ELECTRONIC 4 
P16783 BOARD, ELECTRONIC 2 
P24323 BOARD, ELECTRONIC 2 
P24325 BOARD, ELECTRONIC 1 

P24548-001 BOARD, ELECTRONIC 1 
P24568-002 BOARD, ELECTRONIC 1 

P29007 BOARD, ELECTRONIC 2 
S/N 0010-A-9985 BOARD, ELECTRONIC 1 

S/N 0101-A-16541 BOARD, ELECTRONIC 1 
S/N 0102-A16690 BOARD, ELECTRONIC 1 
S/N 0210-A13536 BOARD, ELECTRONIC 1 
S/N 0210-A9897 BOARD, ELECTRONIC 1 

S/N H2714 BOARD, ELECTRONIC 1 
S/N0106-A22681 BOARD, ELECTRONIC 1 
S/N9909-A22681 BOARD, ELECTRONIC 1 

SP-IMC BOARD, ELECTRONIC 1 
65735 BOARD, FEEDBACK 230VAC 1 
61791 BOARD, FIELD PULSE P.C.B 1 

061-791 BOARD, FIELD PULSE P.C.B  1 
P24151 BOARD, INPUT BI LOGIC W/T S. 4 
P15762 BOARD, INPUT II W/MOLEX CONN 1 
P2977 BOARD, LANTN POWER SUPPLY VECT 1 
P24873 BOARD, M2 CPU2 256K MEMORY 3 
65740 BOARD, MOTION ADAPTOR DDC 2 

P30390 BOARD, MSU INTERFACE 4 
P24301 BOARD, PARALLEL I/O MIPROM11 4 

P31652-002 BOARD, PC SIO 2NEUR RS485 MOLX 4 
90722 BOARD, POWER BACK POWER BOARD 1 
65737 BOARD, POWER STAGE INTERFACE DD 2 
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HAS Parts Inventory 
HAS Parts 

P16835 BOARD, POWER SUPPLY CONNECT 2 
65738 BOARD, POWER SUPPLY DDC  1 
90723 BOARD, PSI/SWITCHER, DDC 2 

P15828 BOARD, RELAY INTERFACE MIPROM 3 
P24100 BOARD, RELAY OUTPUT W/MOLEX 4 
24323 BOARD, RELAY PILOT MIPROM11 1 

P31594 BOARD, SCP RPL BOARD 3 
P24848-004 BOARD, SENSOR 225 CAR SP. 3 

P24571 BOARD, SLOWDOWN ETS 2 
HC-CI/O-T CALL INPUT/OUTPUT PCBA 3 
MC-RS-T COMM BOARD 1 
CNTRLR CONTROLLER, ESCALATOR, KONE 1 
R148534 DAV 33936F 1 

SP129419 FEED BACK BOARD  MECO 1 
MECO61791 FIELD PULSE XFMR 1 
HC-RC-RB4 HYDRO RELAY BOARD 1 

HC-I40-T I-10 EXPANDER 16 IN/ 4 OUT 1 
IMC-ACI IMC ACINT-FACE F1 BALDOR 2 

HC-IOX-T INPUT/OUTPUT EXPANDER PCBA 3 

MEC091098 
KIT # 155904 REV05 CE-3 ELEV. COMMUN 
BOARD 1 

MC MRS-I-T MINI AUXILARY RS 232/422 PC BA 3 
IMP10 MOTOR, IMPERIAL 10 HP 1 

MC PCA-OA-T PC AAV OSER ASYNC ISBX 3 
HC-PCI /O-T POWER INPUT/OUTPUT PCBA 3 
HC-PI10-T POWER INPUT/OUTPUT PCBA 2 

MECO65738 POWER SUPPLY 1 
MECO65737 PSI BOARD 1 
DAV81036F R129424 2 

90632 RECTIFIER, SC DUAL 105A-1200  1 
P32302-002 RED TAG HAS #20638 1 
MECO90723 RENEWAL PARTS KIT, PCB, PSI/SWIT 1 

MCE-001 REV M-194 SN# JOB 1893 1 
SCR-PRI-ENW-T SCR PWER RELAY-ENHANCED-INTER BD 1 

SCR-RI-T SCR RELAY INTERFACE BOARD 3 
90630 SCR, FIELD, QUAD POWER MOD-28AMP  1 

P24848-001 SENSOR, BOARD - 150 CAR SP. 2 
EMS4011 SOFT START, EMS C1MR-PSU4011 1 
USP32894 STEP, KONE, COMPLETE, 40" 20 

HC-RB4-SCRI TRACTION IMC SCR RELAY BOARD 3 
 
 



66 of 83 

EXHIBIT K 
 

SYSTEMS DESCRIPTION 
IAH  

UNIT ID UNIT & NUMBER AREA SERVICED SERIAL NO. CONTROLLER CODE INSTALLED 

A -1 Elevator A1 Main Lobby - Train tunnel to Roof level 3003411 MCE T 1968 

A -2 Elevator A2 Main Lobby - Train tunnel to Roof level 3003412 MCE T 1968 

A -3 Elevator A3 Main Lobby - Train tunnel to Roof level 3003395 MCE T 1968 

A -4 Elevator A4 Main Lobby - Train tunnel to Roof level 3003396 MCE T 1968 

A -5 Elevator A5 Main Lobby - North East Mezzanine 3003809 MCE H 1968 

A -6 Elevator A6 Main Lobby - South East Mezzanine 3003807 MCE H 1968 

A -7 Elevator A7 South East street level to ticketing 3003808 MCE H 1968 

A -8 Elevator A8 North East street level to ticketing 3020266 MCE H 1968 

A -1 DN Escalator A1 - Down Baggage level down to Train level 341768 OTIS E  

A -1 UP Escalator A1 - Up Baggage level Up to Main ticket level 341770 OTIS E  

A -2 DN Escalator A2 - Down Ticket level down to Baggage level 341769 OTIS E  

A -1E 
Elevator A1E East 
Garage Street to Seventh Floor Parking 

3037478 
MCE T 

1998 

A -2E 
Elevator A2E East 
Garage Street to Seventh Floor Parking 

3037479 
MCE T 

1998 

A -3E 
Elevator A3E East 
Garage Street to Seventh Floor Parking 

3037480 
MCE T 

1998 

A -4E 
Elevator A4E East 
Garage Street to Seventh Floor Parking 

3037481 
MCE T 

1998 

A -5E 
Elevator A5E East 
Garage Street to Seventh Floor Parking 

3037482 
MCE T 

1998 

A -6E 
Elevator A6E East 
Garage Seventh floor parking to Roof 

3042617 
MCE H 

1998 

A -1N Elevator A1N (North) Ramp to gate level 3022003 MCE H 2001 

A -2N Elevator A2N (North) Baggage make up to gate level 3021997 MCE H 2001 

A -3N Elevator A3N (North) Baggage make up to Food Court 3021999 MCE H 2001 

A -4N Elevator A4N (North) Ramp to gate level 3022001 MCE H 2001 

A -5N Elevator A5N (North) Ramp to gate level 3022005 MCE H 2001 



67 of 83 

UNIT ID UNIT & NUMBER AREA SERVICED SERIAL NO. CONTROLLER CODE INSTALLED 

A -1S Elevator A1S (South) Ramp to Ticketing Level (East End) 456120 OTIS H 2000 

A -2S Elevator A2S (South) Ramp to Ticketing Level (Center) 456121 OTIS H 2000 

A -3S Elevator A3S (South) Ramp to Ticketing Level (Center West) 456122 OTIS H 2000 

A -4S Elevator A4S (South) Ramp to Ticketing Level (West End) 456123 OTIS H 2000 

A -LL-UP Escalator A-LL - Up Train Level to Baggage Level 341767 OTIS E  

A -NE-1 Escalator ANE1 - Up North East street level up to ticketing 2103235 O & K E  

A -NE-2 Escalator ANE2 - Down Ticketing down to North East street level 2103236 O & K E  

A -SE-3 Escalator ASE3 - Up South East street level up to ticketing 210232 O & K E  

A -SE-4 Escalator ASE4 - Down Ticketing down to South East street level 210233 O & K E  
ADMN -
E1 Elevator 01 East Side, Administration Building 

465939 
OTIS H 

2000 

ADMN -
E2 Elevator 02 West Side, Administration Building 

465938 
OTIS H 

2000 

APM -01 
Elevator APM  Repair 
Station 

APM  Repair Station Passenger, Parking to 
Train 

EN9810 
MCE H 

2003 

APM -02 
Elevator APM  Repair 
Station APM  Repair Station Freight, Parking to Train 

EN9811 
MCE H 

2003 

APM -B1 
Elevator APM Station 
Term B APM Station  to Term B (Kone) 

CP93019 
MCE H 

1998 

APM -B2 
Elevator APM Station 
Term B APM Station  to Term B (Kone) 

CP93021 
MCE H 

1998 

APM -C1 
Elevator APM Station 
Term C APM Station  to Term C (Schindler) 

CP93020 
MCE H 

1998 

APM -D1 
Elevator APM Station 
Term D APM Station  to Term D (Kone) 

3099100 
 MCE H 

2004 

APM -B1 
DN 

Escalator APM Station 
Term B Down APM Station down to Term B (Kone) 

93014 
MCE E 

 

APM -B2 
DN 

Escalator APM Station 
Term B Down APM Station down to Term B (Kone) 

93013 
MCE E 

 

APM -B3 
UP 

Escalator APM Station 
Term B Up APM Station up from Term B (Kone) 

C1384 
MCE E 

 

APM -C1 
DN 

Escalator APM Station 
Term C Down APM Station down to Term C (Kone) 

93016 
MCE E 

 

APM -C2 
DN 

Escalator APM Station 
Term C Down APM Station down to Term C (Kone) 

93017 
MCE E 

 

APM -C3 
UP 

Escalator APM Station 
Term C Up APM Station up from Term C (Schindler) 

C1385 
MCE E 
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UNIT ID UNIT & NUMBER AREA SERVICED SERIAL NO. CONTROLLER CODE INSTALLED 

       
APM -D1 
DN 

Escalator APM Station 
Term D Down APM Station down to Term D  (Thyssen) 

1150002789 
MCE E 

 

APM -D2 
DN 

Escalator APM Station 
Term D Down APM Station down to Term D  (Thyssen) 

1150002788 
MCE E 

 

APM -D3 
UP 

Escalator APM Station 
Term D Up Term D up to APM Station (Thyssen) 

1150002790 
MCE E 

 

B -1 Elevator B1 Main Lobby - Train Tunnel to Roof Level 3003406 MCE T 1968 

B -2 Elevator B2 Main Lobby - Train Tunnel to Roof Level 3003407 MCE T 1968 

B -3 Elevator B3 Main Lobby - Train Tunnel to Roof Level 3003400 MCE T 1968 

B -4 Elevator B4 Main Lobby - Train Tunnel to Roof Level 3003401 MCE T 1968 

B -5 Elevator B5 North West gate level to Day Care 199921149 MCE H 1968 

B -6 Elevator B6 
SE corner main terminal loading dock to gate 
level 

199921152 
MCE H 

1968 

B -7 Elevator B7 Main terminal CA1 Kitchen to Food court 3010214 MCE H 1968 

B -1 DN Escalator B1 Down Baggage level down to Train Tunnel 341772 OTIS E  

B -1 UP Escalator B1 Up Baggage level up to main ticket level 341774 OTIS E  

B -2 DN Escalator B2 Down Ticket level down to Baggage level 341773 OTIS E  

B -1N Elevator B1N (North) Flight Station 6 ramp to Rotunda 20002604 OTIS H 1968 

B -1W 
Elevator B1W (West 
Garage) Street to Roof Parking 

3006863 
MCE T 

1998 

B -2W 
Elevator B2W (West 
Garage) Street to Roof Parking 

3006864 
MCE T 

1998 

B -3W 
Elevator B3W (West 
Garage) Street to Roof Parking 

3006865 
MCE T 

1998 

B -4W 
Elevator B4W (West 
Garage) Street to Roof Parking 

3006866 
MCE T 

1998 

B -5W 
Elevator B5W (West 
Garage) Street to Roof Parking 

3006867 
MCE T 

1998 

B -LL-UP Escalator B-LL - Up Train tunnel up to Baggage level 341771 OTIS E  

C -1 Elevator C - 1 Main Lobby Train Tunnel to Roof 29095 MCE T 1980 

C -2 Elevator C - 2 Main Lobby Train Tunnel to Roof CT88459 MCE T 1980 

C -3 Elevator C - 3 Main Lobby Train Tunnel to Roof 29097 MCE T 1980 

C -4 Elevator C - 4 Main Lobby Train Tunnel to Roof 29098 MCE T 1980 

C -5 Elevator C - 5 Main Lobby Baggage to Ticketing 92689 MONT H 1980 
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UNIT ID UNIT & NUMBER AREA SERVICED SERIAL NO. CONTROLLER CODE INSTALLED 

C -6 Elevator C - 6 Main Lobby South Side Basement 3014254 MONT H 1980 

C -1 DN Escalator C1 - Down Baggage level to Train tunnel CE881240 MONT E  

C -1 UP Escalator C1 - Up Baggage level to Ticket Level  CE39463 MONT E  

C -2 DN Escalator C2 - Down Ticket level to Baggage level CE39462 MONT E  

C -2 UP Escalator C2 - Up Ticket level to Mezzanine level CE84648 MONT E  

C -3 DN Escalator C3 - Down Mezzanine level to Ticket level CE84649 MONT E  
C -2N-
DN Escalator C2N - Down North Concourse to Baggage level 

88453 
MONT E 

 

C -2S-
DN Escalator C2S - Down South concourse to Baggage level 

CE88453 
MONT E 

 

C -8N Elevator C - 8N North Loading Dock to Concourse 88465 MONT H 1980 

C -9N Elevator C - 9N North Ticket Level to Mezzanine 88454 MONT H 1980 

C -10S Elevator C - 10S South Ticket Level to Mezzanine 88455 MONT H 1980 

C -11S Elevator C - 11S South Loading dock to Concourse 88466 MONT H 1980 

C -12S Elevator C - 12S South Loading dock to Concourse 88467 MONT H 1980 

C -13N Elevator C - 13N North Loading dock to Concourse 88468 MONT H 1980 

C -14N Elevator C - 14N North Side Walk to Basement 8125/39472 MONT H 1980 

C -15S Elevator C - 15S South Side Walk to Basement CP39473 MONT H 1980 

C -E-1 Elevator CE - 1 C - East Garage Second Level to Roof CT84652 MONT T 1980 

C -E-2 Elevator CE - 2 C - East Garage Second Level to Roof CT84653 MONT T 1980 

C -E-3 Elevator CE - 3 C - East Garage Second Level to Roof CT84654 MONT T 1980 

C -E-4 Elevator CE - 4 C - East Garage Train Tunnel to Roof CT84655 MONT T 1980 
C -L1-
UP Escalator CL1 Up C - Link check point up to gate D4 

CE40875 
MONT E 

 

C -LL-
UP Escalator CLL - Up Train Tunnel to Baggage Level 

CE39461 
MONT E 

 

C -MSW-
1N 

Moving Sidewalk CMSW 
- 1N Main Terminal to North Concourse 

65811480-
100-002 THYSSEN MS 

 

C -MSW-
1S 

Moving Sidewalk CMSW 
- 1S Main Terminal to South Concourse 

CW88450 
MONT MS 

 

C -MSW-
2N 

Moving Sidewalk CMSW 
- 2N North Concourse to Main terminal 

65811480-
100-001 THYSSEN MS 

 

       

C -MSW- Moving Sidewalk CMSW South Concourse to Main terminal 88449 MONT MS  
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UNIT ID UNIT & NUMBER AREA SERVICED SERIAL NO. CONTROLLER CODE INSTALLED 

2S - 2S 

C -W-1 Elevator C1 - W C - West Garage Level 1 to Roof 29100 MCE T 1980 

C -W-2 Elevator C2 - W C - West Garage Level 1 to Roof 29101 MCE T 1980 

C -W-3 Elevator C3 - W C - West Garage Level 1 to Roof 29102 MCE T 1980 
C -W1-
UP Escalator CW1 - Up Train Tunnel to C West Garage 

CE39465 
MONT E 

 

D -1 Elevator D 1 Far West @ North Corner, Near gate # 4 CP63559 MONT H 1989 

D -1A Elevator D1A C - Link Check Point to Gate D4 3031537 MCE H 1989 

D -2 Elevator D 2 
West -East in Customs area to Baggage claim 
area 

CP63561 
MONT H 

1989 

D -3 Elevator D 3 
Center - South, North of 3 Escalator, Level 88 
to Level 121 

CP63562 
MONT H 

1989 

D -5 Elevator D 5 
Center-Front West pedestrian Tunnel to Level 
88 

CP63566 
MONT H 

1989 

D -6 Elevator D 6 
Center-Front West pedestrian Tunnel to Level 
89 

CP63563 
MONT H 

1989 

D -7 Elevator D 7 East Central @ Center level 74 to level 121 CP63565 MONT H 1989 

D -8 Elevator D 8 
Far East @ North Corner, By gate 11. Level 
100 to Level 121 

CP63560 
MONT H 

1989 

D -E-1 Escalator DE1 Down 
Center-Front West level 88 Down to pedestrian 
tunnel 

CE63547 
MONT E 

 

D -E-2 Escalator DE2 Up 
Center-Front East pedestrian tunnel up to level 
88 

CE63548 
MONT E 

 

D -E-3 Escalator DE3 Up 
Security area center, North escalator level 88 to 
level 121 

CE63557 
MONT E 

 

D -E-4 Escalator DE4 Up 
Security area center escalator level 88 to level 
121 

CE63556 
MONT E 

 

D -E-5 Escalator DE5 Down 
Security area center, South escalator level 121 
to level 88 

CE63555 
MONT E 

 

D -E-8 Escalator DE8 Down Train station Walkway to Train station CE63550 MONT E  

D -E-9 Escalator DE9 Up Train station to Train station Walkway CE63551 MONT E  

D -E-13 Escalator DE13 Down 
Far west @ North Near gate 4, Level 121 down 
to level 111 

CE63553 
MONT E 

 

D -E-15 Escalator DE15 Down 
Far East @ North, by gate 11& 12, Level 121 
down to level 111 

CE63554 
MONT E 

 

D -E-16 Escalator DE16 Down Far East @ Gate 12 CEP 95897 MONT E  



71 of 83 

UNIT ID UNIT & NUMBER AREA SERVICED SERIAL NO. CONTROLLER CODE INSTALLED 

D -E-17 Escalator DE17 Down Far East @ Gate 13 CEP 95896 MONT E  
D -MSW-
1 

Moving Sidewalk DMSW 
- 1 Far East Gate - 9 Level 111 

72789 
MONT MS 

 

D -MSW-
2 

Moving Sidewalk DMSW 
- 2 Gate 7 Level 111 

CW64853 
MONT MS 

 

D -MSW-
3 

Moving Sidewalk DMSW 
- 3 C - Link Customs level 111 

CW72790 
MONT MS 

 

D -MSW-
4 

Moving Sidewalk DMSW 
- 4 C - Link Customs level 121 

CW63558 
MONT MS 

 

D -MSW-
6 

Moving Sidewalk DMSW 
- 6 C - Link level 121 

CW95894 
MONT MS 

 

D -MSW-
7 

Moving Sidewalk DMSW 
- 7 C - Link level 121 

95895 
MONT MS 

 

D -MSW-
8 

Moving Sidewalk DMSW 
- 8 Customs to C - Link check point 

CE140874 
MONT MS 

 

E -1 Escalator E-1 Up FIS I Lobby - Walkway 1150002779 THYSSEN E  

E -2 Escalator E-2 Down FIS I Lobby - Walkway 1150002780 THYSSEN E  

E -3 Escalator E-3 Up FIS 1 Lobby - 2 Ticketing 1150002782 THYSSEN E  

E -4 Escalator E-4 Down FIS 2 Ticketing - 1 Lobby 1150002781 THYSSEN E  

E -5 Escalator E-5 Up 
FIS  LL Baggage Claim Inspections - UL Arrival 
Inspections 

1150002794 
THYSSEN E 

 

E -6 Escalator E-6 Down 
FIS  - UL Arrival Inspections - LL Baggage 
Claim Inspections 

1150002793 
THYSSEN E 

 

E -7 Escalator E-7 Down FIS - East 1150002784 THYSSEN E  

E -8 Escalator E-8 Down FIS - East 1150002783 THYSSEN E  

E -9 Escalator E-9 Down FIS UL Term E Link - LL, by Elevator E-63 1150002787 THYSSEN E  

E -10 Escalator E-10 Down FIS UL Term E Link - LL, by Elevator E-63 1150002786 THYSSEN E  

E -11 Escalator E-11 Down FIS UL Term E Link - LL, by Elevator E-63 1150002785 THYSSEN E  

E -12 Escalator E-12 Down 
FIS Crew Escalator UL Continental - LL 
Customs Baggage Claim 

1150002795 
THYSSEN E 

 

E -51 Elevator E-51 FIS Parking Lot 8 - Train Level 3100307 MCE T 2004 

E -52 Elevator E-52 FIS Parking Lot 8 - Train Level 3100308 MCE T 2004 

E -53 Elevator E-53 FIS Parking Lot 8 - Level 1, Lobby 3100312 MCE T 2004 

E -54 Elevator E-54 FIS Parking Lot 8 - Level 1, Lobby 3100313 MCE T 2004 

E -55 Elevator E-55 FIS 1 Baggage Arrival Inspect - 2 Inspections 3099098 MCE H 2004 
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UNIT ID UNIT & NUMBER AREA SERVICED SERIAL NO. CONTROLLER CODE INSTALLED 

Area 

E -56 Elevator E-56 
FIS 1 Baggage Arrival Inspect - 2 Inspections 
Area 

3099099 
MCE H 

2004 

E -57 Elevator E-57 FIS Freight w/ reader 3099110 MCE H 2004 

E -58 Elevator E-58 FIS w/ reader, 2 Transit Lounge - 1 Offices 3099103 MCE H 2004 

E -59 Elevator E-59 FIS Serv Car, 1 Storage - 3099104 MCE H 2004 

E -60 Elevator E-60 
FIS 1 Baggage Claims Inspect - 2 Arrival 
Inspect 

3099092 
MCE H 

2004 

E -61 Elevator E-61 
FIS 1 Baggage Claims Inspect - 2 Arrival 
Inspect 

3099093 
MCE H 

2004 

E -62 Elevator E-62 
FIS 2-sided Serv Car w/ reader, Bsmt - 1 = Bag 
Carr 12 - M - 2 

3099111 
MCE H 

2004 

E -63 Elevator E-63 
FIS two-sided, UL Term E Link - LL, by Esc 
Units 9, 10, & 11 

3105569 
MCE H 

2004 

E -64 Elevator E-64 
FIS Crew Elevator behind glass walls, 1 
Customs Exit - 2 Customs 

3105568 
MCE H 

2004 

WCL -C Wheelchair Lift C Terminal C AOA West Side Bus Station  Wheel-O-Vator WCL  

WCL -D Wheelchair Lift D Customs office up to Apron level P41744 CONCORD WCL  
 
Note: Some elevators have newer controllers since the initial installation. 
 
Code Legend: 
 T represents Traction elevator 
 H represents hydraulic elevator 
 E represents escalator 
 MS represents moving sidewalk 
 WCL represents wheel chair lift 
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HOU 
 

1 Elevator H1 ESCO 815170 BAGGAGE/TERMINAL T 
2 Elevator H2 ESCO 815171 BAGGAGE/TERMINAL T 
3 Elevator H3 ESCO 815172 PARKING GARAGE T 
4 Elevator H4 ESCO 815173 PARKING GARAGE T 
5 Elevator H6 ESCO 815175 PARKING GARAGE H 
6 Elevator H7 ESCO ESI 82137 HANDICAP MAIN TERMINAL H 
7 Elevator H8 ESCO ESI 1718 FREIGHT H 
8 Elevator H9 HOU HES 1138 FAA BUILDING H 
9 Elevator H10 MCE SWA BUILDING H 

10 Elevator H11 MCE CENTRAL CONCOURSE WEST H 

11 Elevator H12 MCE CENTRAL CONCOURSE FREIGHT H 

12 Elevator H13 MCE CENTRAL CONCOURSE OFFICES H 

13 Elevator H14 MCE CENTRAL CONCOURSE EAST H 

14 Escalator 1 MONT. CE 47769 BAGGAGE TO LOBBY E 

15 Escalator 2 SCHIND 4001597 PARKING TO LOBBY E 
16 Escalator 3 SCHIND 4001818 BAGGAGE TO WEST LOBBY E 

17 Escalator 4 SCHIND 4004486 WEST LOBBY TO BAGGAGE E 

18 Moving Sidewalk 1 MONTGOM CENTRAL CONCOURSE WEST MSW 
19 Moving Sidewalk 2 MONTGOM CENTRAL CONCOURSE EAST MSW 

 
 
Code Legend: 
 T represents Traction elevator 
 H represents hydraulic elevator 
 E represents escalator 
 MSW represents moving sidewalk 
 WCL represents wheel chair lift 
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HOU (Continued) 
 
 

Total HOU 
Traction Elevators (T) 0 
Hydraulic Elevators (H)  13 
Escalators (E)  4 
Wheel Chair Lifts (WCL)  0 
Moving Sidewalks (MSW)  2 
Total 19 

 
 

Code Legend: 
 T represents Traction elevator 
 H represents hydraulic elevator 
 E represents escalator 
 MSW represents moving sidewalk 
 WCL represents wheel chair lift 
 
 

SUMMARY HAS 
 
 

Total HAS 
Traction Elevators (T) 33 
Hydraulic Elevators (H)  70 
Escalators (E)  58 
Wheel Chair Lifts (WCL)  2 
Moving Sidewalks (MSW)  13 
Total 176 
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EXHIBIT L 
 

Report Summaries 
 
Schedule of Weekly Preventive Maintenance - Weekly 
 
A week in advance schedule of Preventive Maintenance to be performed by Contractor.  
 
Monthly Report or As Requested by HAS.  
 
Report #1 Preventative Maintenance Checklist - Monthly 
 
This is a listing of every unit, the date that the scheduled Preventative Maintenance work was performed and 
the name of the Mechanic completing the work. 
 

Report No. 1 
Monthly Preventative Maintenance Work For IAH 

Date:   
UNIT 

ID 
UNIT & NUMBER Technician Completed 

A1 Elevator A1     
A2 Elevator A2     
A3 Elevator A3     
A4 Elevator A4     
A5 Elevator A5     
A6 Elevator A6     
A7 Elevator A7     
A8 Elevator A8     
A1N Elevator A1N (North)     
A2N Elevator A2N (North)     
A3N Elevator A3N (North)     
A4N Elevator A4N (North)     
A5N Elevator A5N (North)     
A1E Elevator A1E East Garage     
A2E Elevator A2E East Garage     
A3E Elevator A3E East Garage     
A4E Elevator A4E East Garage     
A5E Elevator A5E East Garage     
A6E Elevator A6E East Garage     
A1S Elevator A1S (South)     
A2S Elevator A2S (South)     
A3S Elevator A3S (South)     
A4S Elevator A4S (South)     
A-LL 
UP Escalator A-LL - UP   

  

A1 
UP Escalator A1 - UP   
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Report No. 1 
Monthly Preventative Maintenance Work For IAH 

Date:   
UNIT 

ID 
UNIT & NUMBER Technician Completed 

A2 
DN Escalator A2 - Down   

  

A1 
DN Escalator A1 - Down   

  

ANE-
1 Escalator ANE1 - UP   

  

ANE-
2 Escalator ANE2 - Down   

  

ASE-
3 Escalator ASE3 - UP   

  

ASE-
4 Escalator ASE4 - Down   

  

B1 Elevator B1     
B2 Elevator B2     
B3 Elevator B3     
B4 Elevator B4     
B5 Elevator B5     
B6 Elevator B6     
B7 Elevator B7     
B1N Elevator B1N (North)     
B1W Elevator B1W (West Garage)     
B2W Elevator B2W (West Garage)     
B3W Elevator B3W (West Garage)     
B4W Elevator B4W (West Garage)     
B5W Elevator B5W (West Garage)     
B-
LLUP Escalator B-LL - UP   
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Report No. 2 -  Daily Maintenance Log - Monthly 
 
This report consists of a summary page that compiles the statistics for all trouble tickets received for units 
during the calendar month and separate tabs for each of the main terminals at the airport. The data on the 
terminal tabs will include all essential details of each trouble ticket. 
 

TECH UNIT TROUBLE 
TICKET #

DATE IN DATE 
OUT

START STOP TIME DISPATCHER REPORT DISPOSITION

A1
A2 DN

A4E
A6E
A3
A3
A3
A1

A1 UP
A2N
A3N

A1 UP
A1 DN

A3S
A3

ANE-1 UP
ASE-3 UP
ANE-1 UP

A1 UP  
 
Report No. 3 -  Status of Systems and Equipment - Monthly 
 
This is a listing of the operational status of all units. Only units that are not operational or that have operating 
concerns will be listed, but a summary statement for all other units will be included. 
 

 
Report No. 4 -  Parts Utilization, By Unit - Monthly 
 
This is a listing of every unit, showing all significant parts that were utilized each the unit during the calendar 
month. Only units that had significant part installed or replaced will be listed, but a summary statement for all 
other units will be included. 
 

Report #3 
Status of Systems and Equipment For IAH 

Date:   
UNIT ID UNIT & NUMBER Status 

      
      
      
      

REPORT #4 
Parts Utilization, by Unit 

Date:   
UNIT ID UNITS & NUMBERS PARTS USED 
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Report No. 5 - List of Major Equipment Breakdowns and Shutdowns- Monthly 
 
This report shows all units which were out of service beyond 2 hours, except as permitted by Contract for 
OSR Work, Annuals and during Preventative Maintenance Time (midnight to 600 a.m. daily). The report will 
list the nature, duration and date of the outage. Only units which were out of service beyond 2 hours and 
units which were shut down for maintenance outside Preventive Maintenance Time will be listed, but a 
summary statement for all other units will be included. 
 

UNIT TRO UBLE TICKET # REPORT DATE IN DATE 
OUT

DISPOSITION START STO P TIME

M onthly Report of Major Equipment Breakdowns and Shutdowns Required for M aintenance
for: IAH  January 2009

 
 
 
Report No. 6 -  List of Breakdown Repair Time - Monthly 
 
This is a listing of all units that had a trouble ticket during the calendar month. The report will include the total 
number of trouble tickets, the total duration of the tickets and the average duration. This report will also 
include a detail description of service credits applied by HAS on any unit, when it applies. Only units which 
had a trouble ticket will be listed, but a summary statement for all other units will be included. 

 
Report No. 7 -  Deteriorating  Equipment and Inefficient Conditions - Monthly 
 
This is a listing of all units that are known to have deteriorating conditions which could reasonably impact 
their operating performance. A listing of measures beyond schedule Preventative Maintenance that were 
taken on all units in order to prevent service interruptions and to keep the units operating efficiently The 
report will show the nature of the problem and any known corrective measures. Only units which have such 
conditions will be listed, but a summary statement for all other units will be included 
 

 
 

Monthly Report of Breakdown Repair Time 
Date:  

Line UNIT ID UNIT & NUMBER Total 
Tickets 

Total Time Average Time 

            
            

Monthly Report of Deteriorating Equipment and Inefficient Conditions - IAH 
DATE:   
UNIT 

ID 
UNIT & NUMBER Deteriorating Equipment and Inefficient Conditions 

Found 
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Report No. 8 -  Fire Service and Emergency Lighting Report - Monthly 
 
This is a listing of all units that have Fire Service and Emergency Lighting. The report will list each unit, the 
date the systems were tested, and all corrections that were needed as a result of the tests. Only units which 
have had such work systems will be listed, but a summary statement for all other units will  
be included. 

 
Report No. 9 -  List of Inventory in Stock - Monthly 
This report will list the inventory of parts that are required under Paragraph 11.4, Exhibit “A”. All parts 
assigned to the Contract by HAS are to be listed on this report, showing the part number, description and 
quantity in hand. 

 
 
Report No. 10 -  Quality Control Program  - Monthly 
 
This report will list all units which were surveyed under the Quality Control Program. The report will show the 
unit identification, name of inspector, date of inspection and all deviations found. Only units which have were 
scheduled for survey will be listed, but a summary statement for all other units will be  
included. 

 
 
 
 
 
 

Monthly Report of Fire Service and Emergency Lighting 
DATE:   
Line UNIT ID UNIT & NUMBER Date Fire Service 

Checked 
Date Emergency Lighting 

Checked 

          
          
          
          
          

List of Inventory in Stock 
DATE:   
Part NO. ITEMS TYPE MANUFACTURER STOCK 

     
     

Monthly Quality Control (QC) Program 
DATE:   
Line UNIT ID UNIT & NUMBER QC by: Date Deviations 

Found: 
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Report No. 11 -  Backup Power System Test Log – Monthly  
 
This is a listing of the test of the backup power system on all units that are equipped with them. The report 
will show the unit identification, the date of the test and all the test results. Only units which are equipped with 
these systems will be listed, but a summary statement for all other units will be included. 
 

 
Report No. 12 -  Backup Battery Test Log - Monthly 
 
This is a listing of the test of the backup battery system on all units that are equipped with them. The report 
will show the unit identification, the date of the test and all the test results. Only units which are equipped with 
these systems will be listed, but a summary statement for all other units will be included. 

 

Backup Power System Test Log 
DATE:   

Line UNIT ID UNIT & NUMBER 
Date 

Checked 
Check Status 

          
          

Backup Battery Test Log 
DATE:  
Line UNIT & NUMBER Date Verified Check Status 
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Report No. 13 -  Monthly Meeting Minutes - Monthly 
This will be an accurate gist of discussions held during the scheduled Monthly Meeting for the calendar 
month. This report will be a reproduction of the final version of the minutes as distributed to HAS. 
 

Report #13 
Monthly Meeting Minutes 

 
Contractor Name:  
 
In Attendance: 1. 

2. 
3. 
4. 
5.  

 
Items discussed:   
 
1. Work Status  
 
 A.  Pending Contractor Work:   
 
 

B.  Contractor Work in Progress:  
 
 
C.  Completed Contractor Work:   

 
2. Open Items: 
 
 
3.  New Items: 
 

 
Report No. 14 -  Results of Inspections and Tests – Semi-Annually 
 
This is a listing of any units that had an outside inspection or test scheduled. This includes permit inspections 
and maintenance inspections. Only inspected units will be listed, but a summary statement for all other units 
will be included. 
 
Report No. 15 -  Annual Inspection Schedule - Annually 
 
This report will be a listing of the current schedule for the Annual Permit Inspections. All units will be shown 
on this report, with their scheduled dates. Once the Permit Inspections are completed for the current year, 
this report will have a statement of when the next Permit Inspections are scheduled to begin. 
 
Report No. 16 - Annual Shutdown Summary Report – Annually 
 
Once the Annual Shutdown begins, this will be a monthly listing of the Annual Shutdown work completed 
during the calendar month. Only those units completed will be listed, with the date of each completion but a 
summary statement for all other units will be included. After Annuals, this report will show the date the last 
Annual Shutdown was completed and the date the next Annual Shutdown is to begin. 
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EXHIBIT M 
 

PERFORMANCE BOND 
 
THE STATE OF TEXAS § 

§    KNOW ALL MEN BY THESE PRESENTS 
COUNTY OF HARRIS § 
 

THAT WE, _______________________________________________________ as principal, hereinafter called 
"Contractor" and the other subscriber hereto _______________________________as Surety, do hereby acknowledge 
ourselves to be held and firmly bound to the City of Houston, a municipal corporation in the sum of ONE MILLION FIVE 
HUNDRED THOUSAND DOLLARS-$1,500,000) for the payment of which sum, well and truly to be made to the City of 
Houston, and its successors, the said Contractor and Surety do bind themselves, their heirs, executors, administrators, 
successors, and assigns, jointly and severally. 
 
THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT: 
 

WHEREAS, the Contractor has on or about this day executed a Contract in writing with the City of Houston, 
Texas, for_________________________________________________________ 
_________________________________________________________________________________________ 
all of such work to be done as set out in full in said Contract Documents therein referred to and adopted by the City 
Council, all of which are made a part of this instrument as fully and completely as if set in full herein. 
 
NOW, THEREFORE, if the said Contractor shall faithfully and strictly perform Contract in all its terms, provisions, and 
stipulations in accordance with its true meaning and effect, and in accordance with the Contract Documents referred to 
therein and shall comply strictly with each and every provision of Contract and with this bond, then this obligation shall 
become null and void and shall have no further force and effect; otherwise the same is to remain in full force and effect. 
 
It is further understood and agreed that the Surety does hereby relieve the City of Houston or its representatives from 
the exercise of any diligence whatever in securing compliance on the part of the Contractor with the terms of the 
Contract, and the Surety hereby waives any notice to it of any default, or delay by the Contractor in the performance of 
his contract and agrees that it, the Surety, shall be bound to take notice of and shall be held to have knowledge of all 
acts or omissions of the said Contractor in all matters pertaining to the Contract.  The Surety understands and agrees 
that the provision in the Contract that the City of Houston shall retain certain amounts due the Contractor until the 
expiration of thirty days from the acceptance of the Work is intended for the City’s benefit, and the City of Houston shall 
have the right to pay or withhold such retained amounts or any other amount owing under the Contract without changing 
or affecting the liability of the Surety hereon in any degree. 
 
It is further expressly agreed by said Surety that the City of Houston or its representatives are at liberty at any time, 
without notice to the Surety, to make any changes in the Contract Documents and in the Work to be done hereunder, as 
provided in the Contract, and in the terms and conditions thereof, or to make any changes in, addition to, or deduction 
from the work to be done hereunder; and that such changes, if made, shall not in any way vitiate the obligation in this 
bond and undertaking, or release said Surety there from. 
 
It is further expressly agreed and understood that the Contractor and Surety will fully indemnify and save harmless the 
City of Houston from any liability, loss, cost, expense or damage arising out of or in connection with the work done by 
the Contractor under the Contract. 
 
If the Contract Price is greater than $1.2 million and in the event that the City of Houston shall bring any suit or other 
proceeding at law on the Contract or this bond or both, the Contractor and Surety agree to pay to the City the sum of ten 
percent (10%) of whatever amount may be recovered by the City in suit or legal proceeding, which sum of ten percent 
(10%) is agreed by all parties to be indemnity to the City of Houston for the expense of or time consumed by its City 
Attorney, his assistants, and office force, and other cost and damage occasioned to the City.  This said amount of ten 
percent (10%) is fixed and liquidated by the parties, it being agreed by them that the exact damage to the City would be 
difficult to ascertain. 
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This bond and all obligations created hereunder shall be performable in Harris County, Texas.  This bond is given in 
compliance with the provisions of Article 5160, Revised Civil Statutes of Texas, as amended, which is incorporated 
herein by this reference.  However, all of the express provisions hereof shall be applicable whether or not within the 
scope of said statute. 
 
Notices required or permitted hereunder shall be in writing and shall be deemed delivered when actually received or, if 
earlier, on the third day following deposit in a United States Postal Service post office or receptacle, with proper postage 
affixed (certified mail, return receipt requested), addressed to the respective other party at the address prescribed in the 
Contract Documents, or at such other address as the receiving party may hereafter prescribe by written notice to the 
sending party. 
 
IN TESTIMONY THEREOF, the said Contractor and Surety have signed and sealed this instrument on the respective 
dates written below their signatures and have attached current Power of Attorney. 
 
ATTEST, SEAL:  (if a corporation) 
WITNESS:  (if not a corporation)   
 _________________________________________ 

(Name of Contractor) 
 
 
By:_____________________________________ By:______________________________________ 
     Name:         Name:  
     Title:           Title: 
         Date: 
 
ATTEST/WITNESS:   (SEAL) 

_________________________________________ 
(Full Name of Surety) 

 
 
_____________________________________ 
      Name: (Typed)      (Address of Surety for Notice) 
      Title:        _______________________________________ 
      Date: 
         By: ____________________________________ 
               Name: (Typed) 
               Title: 
               Date: 
 
 
 
Address of the Purchasing Agent 
901 Bagby 
Houston, TX  77002 
 
         _____________________________________ 
         Purchasing Agent of the City of Houston 
 
This Ordinance and/or Contract have been reviewed as to form by the undersigned legal assistant and have been found 
to meet established Legal Department criteria.  The Legal Department has not reviewed the content of these 
documents. 
 
 
____________________________________  _______________________________________ 
Date         Legal Assistant 
 

END OF DOCUMENT 


