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REQUEST FOR QUALIFICATIONS FOR 
CONSTRUCTION MANAGER-AT-RISK 

The University of Texas Medical Branch at Galveston 
 Academic and Business Buildings – Ike Recovery 

RFQ No.: 601-504 
 
 
SECTION 1 – GENERAL INFORMATION & REQUIREMENTS 
 
1.1 GENERAL INFORMATION: The University of Texas System (“Owner”) and The University of 

Texas Medical Branch at Galveston are soliciting statements of qualifications (“Qualifications”) 
for selection of a Construction Manager at Risk firm for Academic and Business Buildings – Ike 
Recovery, 601-504 (“Project”), in accordance with the terms, conditions, and requirements set 
forth in this Request for Qualifications.   

 
1.1.1 This Request for Qualifications (“RFQ”) is the first step in a three-step process for selecting a 

Construction Manager at Risk firm for the Project as provided by Texas Education Code 
§51.782(e).  The RFQ provides the information necessary to prepare and submit 
Qualifications for consideration and initial ranking by the Owner.  Based on the initial 
ranking, the Owner may select up to five (5) of the top ranked Qualification respondents to 
respond to a separate Request for Proposals in the second step of the process.   

 
1.1.2 In the second step of the process, Request for Proposals (“RFP”), the top selected 

Qualifications respondents will be required to submit additional information to the Owner, 
including fee proposals and general conditions prices (“Proposals”).  The Owner will rank the 
Proposals in the order that they provide the “best value” for the Owner based on the 
published selection criteria and on the ranking evaluations.   

 
1.1.3 In the third step of the process, Interviews, the “most” qualified respondents will be requested 

to attend an interview with the Owner to confirm their Proposal and answer additional 
questions.  The Owner will then rank the remaining “most” qualified respondents in order to 
identify a “best value”. 

 
1.2 PUBLIC INFORMATION:  All information, documentation, and other materials submitted in 

response to this solicitation are considered non-confidential and/or non-proprietary and are 
subject to public disclosure under the Texas Public Information Act (Texas Government Code, 
Chapter 552.001, et seq.) after the solicitation is completed. 

 
1.2.1 The Owner strictly complies with all statutes, court decisions, and opinions of the Texas 

Attorney General with respect to disclosure of RFQ information. 
 
1.3 TYPE OF CONTRACT:  Any contract resulting from this solicitation will be in the form of the 

Owner’s Standard Construction Management at Risk Agreement, a copy of which is attached to 
this RFQ. 

 
1.4 CLARIFICATIONS AND INTERPRETATIONS: Any clarifications or interpretations of this 

RFQ that materially affect or change its requirements will be posted by the Owner as an 
addendum on the OFPC web site (http://www.utsystem.edu/fpc).  It is the responsibility of all 
respondents to obtain this information in a timely manner.  All such addenda issued by the Owner 
before the proposals are due as part of the RFQ, and respondents shall acknowledge receipt of 
and incorporate each addendum in its Qualifications. 
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1.4.1 Respondents shall consider only those clarifications and interpretations that the Owner issues 

by addenda five (5) days prior to the submittal deadline shall be considered by respondents.  
Interpretations or clarifications in any other form, including oral statements, will not be 
binding on the Owner and should not be relied on in preparing Qualifications. 

 
1.5 SUBMISSION OF QUALIFICATIONS:  
 

1.5.1 DEADLINE AND LOCATION: The Owner will receive Qualifications at the time and 
location described below.   

 
September 10, 2009 11:00 AM local time 

 
Janice White, Interim Senior Project Manager 
The University of Texas Medical Branch at Galveston 
Materials and Management Warehouse Building 
205 13th Street, Room 2.106 
Galveston, Texas    77555 

 
1.5.2 Submit seven identical copies of the Qualifications.  An original signature must be included 

on the “Respondent’s Statement of Qualifications and Ability To Undertake The Project” 
document submitted with each copy.   
 

1.5.3 Submit one (1) original and one (1) copy of the HUB Subcontracting Plan (HSP) as separate 
attachments to the Qualifications as described in Section 1.13. 
 

1.5.4 Late received Qualifications will be returned to the respondent.  
 

1.5.5 The Owner will not acknowledge or receive Qualifications that are delivered by telephone, 
facsimile (fax), or electronic mail (e-mail). 
 

1.5.6 Properly submitted Qualifications will not be returned to respondents. 
 

1.5.7 Qualifications materials must be enclosed in a sealed envelope (box or container) addressed 
to the Point of Contact person; the package must clearly identify the submittal deadline, the 
RFQ number, and the name and return address of the respondent. 
 

1.5.8 Properly submitted Qualifications will be opened publicly and the names of the respondents 
will be read aloud.   

   
1.6 POINT-OF-CONTACT: The Owner designates the following person, as it’s representative and 

Point-of-Contact for this RFQ.  Respondents shall restrict all contact with the Owner and direct 
all questions regarding this RFQ, including questions regarding terms and conditions, to the 
Point-of-Contact person.   

 
Janice White, Interim Senior Project Manager 
The University of Texas System 
Office of Facilities Planning and Construction 
1616 Guadalupe 
Austin, Texas  78701 
Phone:  (512) 656-1015 
Fax:  (512) 499-4604 
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e-mail: jwhite@utsystem.edu 
 
1.7 EVALUATION OF QUALIFICATIONS: The evaluation of the Qualifications shall be based on 

the requirements described in this RFQ.  All properly submitted Qualifications will be reviewed, 
evaluated, and ranked by the Owner.  The top five or fewer ranked respondents may be selected 
by the Owner to participate in step two of the selection process. 

 
1.7.1 Qualifications shall not include any information regarding respondent’s fees, pricing, or other 

compensation.  Such information will be solicited from firms qualified by the Owner to 
participate in step two of the selection process. 

 
1.8 OWNER’S RESERVATION OF RIGHTS:  The Owner may evaluate the Qualifications based on 

the anticipated completion of all or any portion of the Project.  The Owner reserves the right to 
divide the Project into multiple parts, to reject any and all Qualifications and re-solicit for new 
Qualifications, or to reject any and all proposals and temporarily or permanently abandon the 
Project.  Owner makes no representations, written or oral, that it will enter into any form of 
agreement with any respondent to this RFQ for any project and no such representation is intended 
or should be construed by the issuance of this RFQ.   

 
1.9 ACCEPTANCE OF EVALUATION METHODOLOGY:  By submitting its Qualifications in 

response to this RFQ, respondent accepts the evaluation process and acknowledges and accepts 
that determination of the “most qualified” firm(s) will require subjective judgments by the 
Owner. 

 
1.10 NO REIMBURSEMENT FOR COSTS:  Respondent acknowledges and accepts that any costs 

incurred from the respondent’s participation in this RFQ process shall be at the sole risk and 
responsibility of the respondent.  Respondents submit Qualifications and Proposals at their own 
risk and expense. 

 
1.11 PRE-SUBMITTAL CONFERENCE: A pre-submittal conference will be held at the time and 

location described below.   
 

September 1, 2009 2:00 PM local time 
 
The University of Texas Medical Branch at Galveston 
Levin Hall North Auditorium, Room 2.220 
Galveston, Texas 77555 

 
1.11.1 A guided tour of The University of Texas Medical Branch campus will be included as a 

part of the conference agenda.  This may be the only opportunity for potential 
respondents to view the Project site(s) before the submittal of Qualifications.  Attendance 
at the pre-submittal conference is not mandatory, but is strongly encouraged. 

 
1.11.2 Food and drink are not allowed in this space, and access to the auditorium will not be 

available in advance of the time noted above. 
 
1.12 ELIGIBLE RESPONDENTS:  Only individual firms or lawfully formed business organizations 

may apply (This does not preclude a respondent from using consultants.)  The Owner will 
contract only with the individual firm or formal organization that submits a Qualification. 

 
1.13 HISTORICALLY UNDERUTILIZED BUSINESSES SUBMITTAL REQUIREMENTS:  It is 

the policy of The University of Texas System, and each of its component institutions, to promote 
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and encourage contracting and subcontracting opportunities for Historically Underutilized 
Businesses (HUB) in all contracts.  Accordingly, the Office of Facilities Planning and 
Construction (OFPC) has adopted Exhibit H, Policy on Utilization of Historically Underutilized 
Businesses (See attached).  The Policy applies to all contracts with an expected value of $100,000 
or more.  If OFPC determines that subcontracting opportunities are probable, then a HUB 
Subcontracting Plan is a required element of the Qualifications.  Failure to submit a required 
HUB Subcontracting Plan will result in rejection of the Qualifications.  Editable versions of the 
HUB Subcontracting Plans are available on The University of Texas System’s website at 
http://www.utsystem.edu/hub/hubforms.html. 

 
1.13.1 STATEMENT OF PROBABILITY 
 

The University of Texas System, Office of Facilities Planning and Construction (OFPC), has 
determined that subcontracting opportunities are probable in connection with this 
procurement solicitation.  Therefore, a HUB Subcontracting Plan (HSP) is required as a part 
of the respondent's Qualifications.  The respondent shall develop and administer a HSP as a 
part of the respondent's Qualifications in accordance with the OFPC Policy on Utilization of 
Historically Underutilized Businesses (HUB), Exhibit H. 

 
1.13.1 Refer to Exhibit H, Policy on Utilization, Historically Underutilized Business (attached) and 

the Summary of Requirements for a detailed list of attachments required with the 
Qualifications.  Editable versions of the HUB Subcontracting Plans are available on The 
University of Texas System website at http://www.utsystem.edu/hub/hubforms.html. 

 
1.13.3 The “Statement of Probability” determines the probability for subcontracting opportunities.  

This determination will clarify which attachments, detailed in Figure 1, will be required to be 
completed and returned. 

 
1.13.4 Submit one original and one copy of the HUB Subcontracting Plan in a separate attachment 

apart from the submittal of qualifications. 
 
1.14 CERTAIN PROPOSALS AND CONTRACTS PROHIBITED:  Under Section 2155.004, Texas 

Government Code, a state agency may not accept a proposal or award a contract that includes 
proposed financial participation by a person who received compensation from the agency to 
participate in preparing the specifications or request for proposals on which the proposal or 
contract is based.  All vendors must certify their eligibility by acknowledging the following 
statement, "Under Section 2155.004, Government Code, the vendor certifies that the individual or 
business entity named in this bid or contract is not ineligible to receive the specified contract and 
acknowledges that this contract may be terminated and payment withheld if this certification is 
inaccurate."  If a state agency determines that an individual or business entity holding a state 
contract was ineligible to have the contract accepted or awarded as described above, the state 
agency may immediately terminate the contract without further obligation to the vendor. This 
section does not create a cause of action to contest a proposal or award of a state contract.   

 
1.15 SALES AND USE TAXES:  Section 151.311, Tax Code, as amended effective October 1, 1993, 

permits the purchase free of state sales and use taxes of tangible personal property to be 
incorporated into realty in the performance of a contract for an improvement to realty for certain 
exempt entities that include The University of Texas System.  The section further permits the 
purchase tax-free of tangible personal property (other than machinery or equipment and its 
accessories and repair and replacement parts) for use in the performance of such a contract if the 
property is "necessary and essential for the performance of the contract" and "completely 
consumed at the job site." In addition, the section permits the purchase tax-free of a tangible 
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service for use in the performance of such a contract if the service is performed at the job site and 
if "the contract expressly requires the specific service to be provided or purchased by the person 
performing the contract" or "the service is integral to the performance of the contract."   

 
1.16 CERTIFICATION OF FRANCHISE TAX STATUS:  Respondents are advised that the 

successful respondent will be required to submit certification of franchise tax status as required 
by State Law (H.B. 175, Acts 70th Leg. R.S., 1987, Ch. 283, p. 3242).  The contractor agrees that 
each subcontractor and supplier under contract will also provide a certification of franchise tax 
status. 

 
1.17 REQUIRED NOTICES OF WORKERS' COMPENSATION INSURANCE COVERAGE: The 

Texas Workers' Compensation Commission has adopted a new rule, 28 TAC, sec. 110.110, 
relating to REPORTING REQUIREMENTS FOR BUILDING OR CONSTRUCTION 
PROJECTS FOR GOVERNMENTAL ENTITIES.  The rule applies to all building or 
construction contracts advertised for bid on or after September 1, 1994.  The rule implements sec. 
406.096, Texas Labor Code, which requires workers' compensation insurance coverage for all 
persons providing services on a building or construction project for a governmental entity.  The 
requirements of the rule are set forth in the Uniform General and Supplementary General 
Conditions for University of Texas System Building Construction Contracts. 

 
1.18 PREVAILING WAGE RATE DETERMINATION:  Respondents are advised that the Texas 

Prevailing Wage Law will be administered in accordance with the policies and procedures set 
forth in the U. T. System document, entitled "Prevailing Wage Guidelines."  A copy is attached to 
the Special Conditions.  The penalty for violation of prevailing wage rates has been increased 
from $10.00 per underpaid worker per day or portion thereof to $60.00. 

 
1.19 DELINQUENCY IN PAYING CHILD SUPPORT:  Under Section 231.006, Family Code, the 

vendor or applicant certifies that the individual or business entity named in this contract, bid, or 
application is not ineligible to receive the specified grant, loan, or payment and acknowledges 
that this contract may be terminated and payment may be withheld if this certification is 
inaccurate. 

 
1.20 OFPC POLICY REGARDING RECEIVING BENEFITS, GIFTS AND HONORARIA:  This 

administrative OFPC policy defines, and in most cases restricts, the benefits, gifts, honoraria and 
other entertainment activities all OFPC staff may be exposed to, and supplements any provisions 
of state law or UT System rule or policy that is less restrictive.  The policy covers “Conflicts of 
Interest” not allowed and items typically allowed.  OFPC recommends that all respondents review 
the policy, which is attached as an Exhibit, and endeavor to use appropriate judgment related to 
the requirements and actions defined in the policy, during both the procurement phase and the 
contracting phase. 
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SECTION 2 – EXECUTIVE SUMMARY 
 
2.1 HISTORICAL BACKGROUND: 

 
The University of Texas Medical Branch (UTMB) is a component of the University of Texas 
System located in Galveston, Texas, about 50 miles (80 km) southeast of downtown Houston.  
The oldest medical school west of the Mississippi River, UTMB is a health care complex 
spanning 85 acres (344,000 m²), with seven hospitals, 13,000 employees and an assortment of 
specialized clinics, centers and institutes, including a medical school. 
 
The academic and business buildings were severely damaged due to the flooding that inundated 
The University of Texas Medical Branch at Galveston campus during Hurricane Ike.   

 
2.2 MISSION STATEMENT: 

 
 The mission of The University of Texas Medical Branch at Galveston is to provide 

scholarly teaching, innovative scientific investigation, and state-of-the-art patient care in 
a learning environment to better the health of society. 

 UTMB’s education programs enable the state’s talented individuals to become 
outstanding practitioners, teachers, and investigators in the health care sciences, thereby 
meeting the needs of the people of Texas and its national and international neighbors. 

 UTMB’s comprehensive primary, specialty, and sub-specialty care clinical programs 
support the educational mission and are committed to the health and well-being of all 
Texans through the delivery of state-of-the-art preventive, diagnostic, and treatment 
services. 

 UTMB’s research programs are committed to the discovery of new innovative 
biomedical and health services knowledge leading to increasingly effective and 
accessible health care for the citizens of Texas. 

 
2.3 PROJECT DESCRIPTION, SCOPE AND BUDGET: 

 
The Academic and Business Buildings scope of work will include repair work and mitigation 
work in over 20 buildings serving academic and business functions.  The work involves repair 
and mitigation of all first floor spaces, crawl spaces, basement areas, building elevators, 
mechanical, electrical, and plumbing (MEP) systems, heating, ventilation, and air conditioning 
(HVAC) units, security and life safety systems, telecommunication systems and building 
envelope repairs.  Some first floor building areas affected include office space, classrooms, and 
support spaces. 

 
The Preliminary Project Cost (PPC) for this project is $162,105,000.  The PPC includes a 
Construction Cost Limitation (CCL) for the Architect/Engineer of $100,455,000.  Fees, 
furnishings, equipment, other work, miscellaneous expenses, and contingencies make up the 
balance of the PPC. 
 
Affected buildings include: 

• Building 001 Ashbel Smith Building 
• Building 004 Marvin Graves Building 
• Building 010 Ronald McDonald House of Galveston 
• Building 012 Administration Building 
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• Building 014 Lee Hage Jamail Student Center 
• Building 028 Materials Management Warehouse 
• Building 049 Rosenberg House 
• Building 055 William C. Levin Hall 
• Building 057 Allied Health Sciences and Nursing Building 
• Building 067 Child Care Center 
• Building 070 Pharmacology Building 
• Building 089 Open Gates Conference Center 
• Building 096 1902 Harborside 
• Building 108 1128 Market 
• Building 121 Rebecca Sealy Hospital 

 
2.4 FACILITY PROGRAM:  

 
2.4.1 FACILITY PROGRAM: The Owner is currently developing a Facility Program for the 

Project and intends to have the successful respondent be a part of the final development, 
verification and approval of the Program as a part of Preconstruction Services. 

 
2.5 PROJECT PLANNING SCHEDULE: Key Project planning schedule milestones are: 

 
 Owner receives Request For Qualifications Refer to Section 1.6 
 Owner conducts Pre-Submittal Conference Refer to Section 1.11 
 Owner issues Request For Proposals September 24, 2009  
 Owner receives Request For Proposals October 1, 2009 
 Owner interviews Respondents October 8, 2009 
 Owner requests Guaranteed Maximum Price Proposal  November 15, 2009 
 Owner commences Construction Phase  December 3, 2009 
 Owner accepts Substantial Completion of Construction  October 5, 2011 
 Construction Manager achieves Final Completion of Construction November 2, 2011 

 
2.6 OWNER’S SPECIAL CONDITIONS:  The Owner requires full compliance with specification 

Division 0: Contract Requirements and Division 1: General Requirements.  These specifications 
shall be a part of the Agreement (attached). 
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SECTION 3 – REQUIREMENTS FOR STATEMENT OF QUALIFICATIONS 
 
Respondents shall carefully read the information contained in the following criteria and submit a 
complete statement of Qualifications to all questions in Section 3 formatted as directed in Section 4.  
Incomplete Qualifications will be considered non-responsive and subject to rejection. 
 
3.1 CRITERIA ONE: RESPONDENT’S STATEMENT OF QUALIFICATIONS AND 

AVAILABILITY TO UNDERTAKE THE PROJECT (Maximum of two (2) printed pages per 
question)  

 
3.1.1 Provide a statement of interest for the Project including a narrative describing the 

respondent’s unique qualifications as they pertain to this particular Project. 
 

3.1.2 Provide a statement on the availability and commitment of the respondent, its principal(s) and 
assigned professionals to undertake the Project. 

 
3.1.3 Provide the respondent’s primary contact information for this procurement process. 

 
3.2 CRITERIA TWO: RESPONDENT’S ABILITY TO PROVIDE CONSTRUCTION 

MANAGEMENT SERVICES 
 

3.2.1 Provide the following information on your firm for the past five (5) fiscal years: 
 

Volume 
 Annual number, value and percent change of contracts in Texas per year; 
 Annual number, value and percent change of contracts nationally per year; 

Revenues 
 Annual revenue totals and percent change per year; 

Bonding 
 Total bonding capacity; 
 Available bonding capacity and current backlog; 

 
3.2.2 Attach a letter of intent from a surety company indicating your firm’s ability to bond for the 

entire construction cost of the project.  The surety shall acknowledge that the firm may be 
bonded for each stage/phase of the project, with a potential maximum construction cost of 
$100,455,000.  Bonding requirements are set forth in Article 17 of the Agreement and the 
Uniform General and Supplementary General Conditions for University of Texas System 
Building Construction Contracts. 

 
3.2.3 Identify if your firm is currently for sale or involved in any transaction to expand or to 

become acquired by another business entity? If so, please explain the impact both in 
organization and company direction. 
 

3.2.4 Provide details of any past or pending litigation, or claims filed, against your firm that may 
affect your performance under a Contract with the Owner. 
 

3.2.5 Identify if your firm is currently in default on any loan agreement or financing agreement 
with any bank, financial institution, or other entity?  If so, specify date(s), details, 
circumstances, and prospects for resolution. 
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3.2.6 Does any relationship exist by relative, business associate, capital funding agreement, or any 
other such kinship between your firm and any Owner employee, officer or Regent?  If so, 
please explain. 

 
3.3 CRITERIA THREE: QUALIFICATIONS OF CONSTRUCTION MANAGER AT RISK TEAM 
 

3.3.1 Describe your management philosophy for the Construction Manager at Risk construction 
delivery method. 
 

3.3.2 Provide resumes of the Construction Manager at Risk team that will be directly involved in 
the Project, including their experience with similar projects, the number of years with the 
firm, and their city(s) of residence.   
 

3.3.3 Describe, in graphic and written form, the proposed Project assignments and lines of 
authority and communication for each team member to be directly involved in the Project.  
Indicate the estimated percent of time these team members will be involved in the Project for 
Pre-construction and Construction Services. 
 

3.3.4 Identify the proposed team members (including consultants) who worked on the Projects 
listed in Section 3.4 or 3.5 of this RFQ, and describe their responsibility in those projects 
compared to this project. 

 
3.4 CRITERIA FOUR: RESPONDENT’S PAST PERFORMANCE ON REPRESENTATIVE CM-R 

PROJECTS 
 

3.4.1 Identify and describe the proposed Team’s past experience for providing Construction 
Manager at Risk Services that are MOST RELATED TO THIS PROJECT within the last five 
(5) years. List the projects in order of priority, with the most relevant project listed first.  
Provide the following information for each project listed: 

 
 Project name, location, contract delivery method, and description 
 Color images (photographic or machine reproductions) 
 Final construction cost 
 Final project size in gross square feet 
 Type of construction (new, renovation, or expansion) 
 Actual Notice To Proceed for Pre-Construction Services 
 Actual Notice To Proceed, Substantial Completion, and Final Payment dates for 

Construction Services 
 Name of Project Manager (individual responsible to the Owner for the overall success of 

the project) 
 Name of Project Superintendent (individual responsible for coordinating the day to day 

work) 
 Names of Mechanical, Plumbing and Electrical subcontractors 

 
References (for each project listed above, identify the following): 

 
 The Owner’s name and representative who served as the day-to-day liaison during the 

design and construction phases of the project, including telephone number 
 Architect/Engineer’s name and representative who served as the day-to-day liaison 

during the construction phase of the project, including telephone number 
 Length of business relationship with the Owner. 
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References shall be considered relevant based on specific project participation and 
experience with the Respondent.  The Owner may contact references during any part of 
this process.  The Owner reserves the right to contact any other references at any time 
during the RFQ/P process. 

 
3.5 CRITERIA FIVE: RESPONDENT’S PAST PERFORMANCE ON U.T. SYSTEM PROJECTS 
 

3.5.1 Identify and describe the proposed Team’s past experience for providing Construction 
Management at Risk Services on University of Texas System projects within the last five (5) 
years.   

 
If the respondent has not previously provided Construction Manager at Risk services for The 
University of Texas System, then identify and describe the respondent’s past performance on 
Construction Manager at Risk projects for “major” institutions of higher education (or 
similar) within the last five (5) years. 
 
In either case above, provide the following information for each project listed: 

 
 Project name, location, contract delivery method, and description 
 Color images (photographic or machine reproductions) 
 Final construction cost 
 Final project size in gross square feet 
 Type of construction (new, renovation, or expansion) 
 Actual Notice To Proceed for Pre-Construction Services 
 Actual Notice To Proceed, Substantial Completion, and Final Payment dates for 

Construction Services 
 Name of Project Manager (individual responsible to the Owner for the overall success of 

the project) 
 Name of Project Superintendent (individual responsible for coordinating the day to day 

work) 
 Names of Mechanical, Plumbing and Electrical subcontractors 

 
3.6 CRITERIA SIX: RESPONDENT’S ABILITY TO MANAGE CONSTRUCTION SAFETY RISKS 
 

3.6.1 Briefly describe the firm’s approach for anticipating, recognizing and controlling safety risks 
and note the safety resources that the firm provides for each project’s Safety program. 

 
3.6.2 Describe the level of importance for Enforcement and Support of Project Safety that the firm 

includes in performance evaluations for Superintendents and Project Managers. 
 
3.6.3 Describe the Safety and Insurance/Claims History information and weighting that the firm 

includes in the submission and award process for “best value” Subcontracts. 
 

3.6.4 Does the firm or any other company within the same holding group of companies self-
perform any work beyond General Conditions?   

 
3.7 CRITERIA SEVEN: RESPONDENT’S ABILITY TO ESTABLISH BUDGETS AND CONTROL 

COSTS ON PAST PROJECTS 
 

3.7.1 Describe your fiduciary responsibility as a Construction Manager at Risk using Guaranteed 
Maximum Price contracts for publicly funded projects. 
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3.7.1.1 Describe your experience on projects receiving federally appropriated funds and 
provide examples of regular federal reporting your firm has managed. 

 
3.7.1.2 If your experience includes work on FEMA funded projects, include specific 

examples of the deliverables your firm has provided with regular reporting on behalf 
of the claimant. 

 
3.7.2 Describe your cost estimating methods.  From any of three (3) projects listed in response to 

Section 3.4 or 3.5 of this RFQ, describe how the estimates were developed, how often they 
were updated and the degree of accuracy achieved.   
 

3.7.3 Describe your cost control methods during construction and how you procure subcontracts, 
confirm scope, amount, and ensure proper payment.  From any three (3) projects listed in 
response to Section 3.4 or 3.5 of this RFQ, provide examples of how these techniques were 
used and the degree of accuracy achieved.   
 

3.7.4 Describe your methodology for working with the Project Architect/Engineer and their 
consultants to deliver a Guaranteed Maximum Price and to maintain the GMP throughout the 
design and construction process.   

 
3.7.5 Provide a sample of a cost estimate used to establish a contract amount from any project 

listed in Section 3.4 or 3.5 of this RFQ. 
 

3.7.6 The Owner intends to accept a Guaranteed Maximum Price prior to completion of 
Construction Documents.  Describe 1)  Your process for ensuring that the Design Documents 
provide the information necessary to arrive at a complete GMP, including all Owner 
requirements with reasonable contingencies, and 2) Your process for subsequently ensuring 
that the 100% Construction Documents align with the project scope in the previously 
accepted GMP proposal documents. 

 
3.8 CRITERIA EIGHT: RESPONDENT’S ABILITY TO MEET SCHEDULES ON PAST PROJECTS 
 

3.8.1 Describe how you will develop, maintain and update the project schedule during design and 
construction. 
 

3.8.2 Describe your approach to assuring timely completion of this project, including methods for 
schedule recovery, if necessary.  From any three (3) of the projects listed in response to 
Section 3.4 or 3.5 of this RFQ, provide examples of how these techniques were used, 
including specific scheduling challenges/requirements and actual solutions. 
 

3.8.3 Describe how you develop and maintain work schedules during design and construction to 
coordinate with the Owner’s project schedule.  From any three (3) projects listed in response 
to Section 3.4 or 3.5 of this RFQ, provide examples of how these techniques were used.   
 

3.8.4 Describe your experience with Primavera CPM scheduling.  From any of three (3) of the 
projects listed in response to Section 3.4 or 3.5 of this RFQ, provide a sample of the monthly 
schedule reports, including identified milestones and schedule recovery plans. 

 
3.9 CRITERIA NINE: RESPONDENT’S KNOWLEDGE OF CURRENT CONSTRUCTION 

METHODOLOGIES, TECHNOLOGIES, AND BEST PRACTICES 
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3.9.1 Describe your quality assurance program.  Explain the methods used to ensure quality control 
during the Construction phase of a project.  Provide specific examples of how these 
techniques or procedures were used from any three (3) projects listed in response to Section 
3.4 or 3.5 of this RFQ. 
 

3.9.2 Describe your procedures for implementing industry’s “best practices” as defined by the 
Construction Industry Institute and similar organizations for: 

 
 Establishing and tracking project objectives 
 Using project scope definition resources (i.e. Project Definitions Rating Index (PDRI)) in 

order to obtain complete and accurate design and construction documents from the A/E 
 Partnering 
 Cost tracking 
 Change (order) management systems 
 Total quality management for each phase, including close-out and commissioning 

 
3.9.3 Provide an example of a successful constructability program used to maintain project budgets 

without sacrificing quality. 
 

3.9.4 Describe your methodology for advertising, evaluating and selecting trade contrators for 
“major” institutions of higher education as a Construction Manager at Risk. 

 
3.9.5 As the Construction Manager at Risk, describe your relationship with the local subcontracting 

community. 
 

3.9.6 Describe how you have maintained security during the construction of an occupied facility 
listed in Section 3.4 or 3.5 of this RFQ. 
 

3.9.7 Describe your past experience dealing with congested campuses/site conditions for any 
project listed in Section 3.4 or 3.5 of this RFQ.  
 

3.9.8 Describe your experience in providing preconstruction services and constructing MEP 
systems on renovation/historic buildings. 
 

3.9.9 Provide any other details regarding special services, products, advantages or other benefits 
offered to the Owner by the Respondent. 

 
3.10 CRITERIA TEN: RESPONDENT’S ABILITY TO IDENTIFY AND RESOLVE PROBLEMS  ON 

PAST PROJECTS 
 

3.10.1 Describe your understanding of the administrative challenges and opportunities associated 
with providing Preconstruction and Construction services for The University of Texas System 
on this project, and your strategy for resolving these issues. 
 

3.10.2 Understanding the schedule limitations, provide an analysis of the Owner’s project planning 
schedule in Section 2.5 of this RFQ and describe your plan for communicating 
constructability, phasing, value engineering and other budget options in a form that will 
quickly facilitate the Owner’s decision making. 

 
3.10.3 Describe your experience with renovation/expansion projects in occupied facilities. 
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3.10.4 For any combination of three (3) projects listed in response to Section 3.4 or 3.5 of this RFQ, 
describe any conflicts with the Owner, Consultants, Architect/Engineer, or subcontractors and 
describe the methods used by the Respondent to resolve those conflicts. 

 
3.10.5 Provide examples of Preconstruction services provided that creatively incorporated successful 

mechanical, electrical, and plumbing flood mitigation solutions in similar structures or on 
higher eductaion campuses. 
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3.11 CRITERIA ELEVEN:  EXECUTION OF OFFER  
 
NOTE TO RESPONDENTS:  SUBMIT ENTIRE SECTION WITH RESPONSE. 
 
THIS EXECUTION OF OFFER MUST BE COMPLETED, SIGNED, AND RETURNED WITH 
THE RESPONDENT'S QUALIFICATIONS.  FAILURE TO COMPLETE, SIGN AND RETURN 
THIS EXECUTION OF OFFER WITH THE QUALIFICATIONS MAY RESULT IN 
REJECTION OF THE QUALIFICATIONS. 
 
SIGNING A FALSE STATEMENT MAY VOID THE SUBMITTED QUALIFICATIONS OR 
ANY AGREEMENTS OR OTHER CONTRACTUAL ARRANGEMENTS, WHICH MAY 
RESULT FROM THE SUBMISSION OF RESPONDENT’S QUALIFICATIONS, AND THE 
RESPONDENT MAY BE REMOVED FROM ALL PROPOSER LISTS.  A FALSE 
CERTIFICATION SHALL BE DEEMED A MATERIAL BREACH OF CONTRACT AND, AT 
OWNER'S OPTION, MAY RESULT IN TERMINATION OF ANY RESULTING CONTRACT 
OR PURCHASE ORDER. 

 
3.11.1 By signature hereon, Respondent acknowledges and agrees that (1) this RFQ is a solicitation 

for Qualifications and is not a contract or an offer to contract; (2) the submission of 
Qualifications by Respondent in response to this RFQ will not create a contract between the 
Owner and Respondent; (3) the Owner has made no representation or warranty, written or 
oral, that one or more contracts with the Owner will be awarded under this RFQ; and (4) 
Respondent shall bear, as its sole risk and responsibility, any cost which arises from 
Respondent's preparation of a response to this RFQ. 

 
3.11.2 By signature hereon, Respondent offers and agrees to furnish to the Owner the products 

and/or services more particularly described in its Qualifications, and to comply with all terms, 
conditions and requirements set forth in the RFQ documents and contained herein. 

 
3.11.3 By signature hereon, Respondent affirms that he has not given, nor intends to give at any time 

hereafter, any economic opportunity, future employment, gift, loan, gratuity, special discount, 
trip, favor or service to a public servant in connection with the submitted Qualifications.   

 
3.11.4 By signature hereon, a corporate Respondent certifies that it is not currently delinquent in the 

payment of any Franchise Taxes due under Chapter 171, Texas Tax Code, or that the 
corporate Respondent is exempt from the payment of such taxes, or that the corporate 
Respondent is an out-of-state corporation that is not subject to the Texas Franchise Tax, 
whichever is applicable.   

 
3.11.5 By signature hereon, the Respondent hereby certifies that neither the Respondent nor the 

firm, corporation, partnership or Owner represented by the Respondent, or anyone acting for 
such firm, corporation, or institution has violated the antitrust laws of this state, codified in 
Section 15.01, et. seq., Texas Business and Commerce Code, or the Federal antitrust laws, 
nor communicated directly or indirectly the Qualifications made to any competitor or any 
other person engaged in such line of business. 

 
3.11.6 By signature hereon, Respondent represents and warrants that: 

 
3.11.6.1 Respondent is a reputable company regularly engaged in providing products and/or 

services necessary to meet the terms, conditions and requirements of the RFQ; 
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3.11.6.2 Respondent has the necessary experience, knowledge, abilities, skills, and resources to 
satisfactorily perform the terms, conditions and requirements of the RFQ; 

 
3.11.6.3 Respondent is aware of, is fully informed about, and is in full compliance with all 

applicable federal, state and local laws, rules, regulations and ordinances; 
 
3.11.6.4 Respondent understands (i) the requirements and specifications set forth in this RFQ and 

(ii) the terms and conditions set forth in the Contract under which Respondent will be 
required to operate; 

 
3.11.6.5 Respondent, if selected by the Owner, will maintain insurance as required by the 

Contract; 
 
3.11.6.6 All statements, information and representations prepared and submitted in response to 

this RFQ are current, complete, true and accurate. Respondent acknowledges that the 
Owner will rely on such statements, information and representations in selecting the 
successful Respondent.  If selected by the Owner as the successful Respondent, 
Respondent will notify the Owner immediately of any material change in any matters 
with regard to which Respondent has made a statement or representation or provided 
information. 

 
3.11.7 By signature hereon, Respondent certifies that the individual signing this document and the 

documents made part of the RFQ is authorized to sign such documents on behalf of the 
company and to bind the company under any agreements or other contractual arrangements, 
which may result from the submission of Respondent’s Qualifications. 

 
3.11.8 By signature hereon, Respondent certifies that if a Texas address is shown as the address of 

the Respondent, Respondent qualifies as a Texas Resident Respondent as defined in Rule 1 
TAC 111.2.   

 
3.11.9 By signature hereon, Respondent certifies as follows: 

 
3.11.9.1 “Under Section 231.006, Texas Family Code, the vendor or applicant certifies that the 

individual or business entity named in this contract, bid, or application is not ineligible 
to receive the specified grant, loan, or payment and acknowledges that this contract may 
be terminated and payment may be withheld if this certification is inaccurate.” 

 
3.11.9.2 “Under Section 2155.004, Texas Government Code, the vendor or applicant certifies 

that the individual or business entity named in this bid or contract is not ineligible to 
receive the specified contract and acknowledges that this contract may be terminated 
and payment withheld if this certification is inaccurate.” 

 
3.11.9.3 “Under Section 2254.004, Texas Government Code, the vendor or applicant certifies 

that each individual or business entity which is an engineer or architect proposed by 
Respondent as a member of its team was selected based on demonstrated competence 
and qualifications only.” 

 
3.11.10 By signature hereon, Respondent certifies that no relationship, whether by relative, business 

associate, capital funding agreement or by any other such kinship exist between Respondent 
and an employee of any University of Texas component, or Respondent has not been an 
employee of any University of Texas component within the immediate twelve (12) months 
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prior to your RFQ response.  All such disclosures will be subject to administrative review and 
approval prior to the Owner entering into any contract with Respondent. 

 
3.11.11 By signature hereon, Respondent affirms that no compensation has been received for 

participation in the preparation of the specifications for this RFQ.  (ref. Section 2155.004 
Texas Government Code).   
 

3.11.12 Respondent represents and warrants that all articles and services quoted in response to this 
RFQ meet or exceed the safety standards established and promulgated under the Federal 
Occupational Safety and Health Law (Public Law 91-596) and its regulations in effect or 
proposed as of the date of this solicitation. 
 

3.11.13 By signature hereon, Respondent signifies his compliance with all federal laws and 
regulations pertaining to Equal Employment Opportunities and Affirmative Action. 
 

3.11.14 By signature hereon, Respondent agrees to defend, indemnify, and hold harmless the State of 
Texas, all of its officers, agents and employees from and against all claims, actions, suits, 
demands, proceedings, costs, damages, and liabilities, arising out of, connected with, or 
resulting from any acts or omissions of Respondent or any agent, employee, subcontractor, or 
supplier of Respondent in the execution or performance of any agreements or other 
contractual arrangements which may result from the submission of Respondent’s 
Qualifications. 

 
3.11.15 By signature hereon, Respondent agrees that any payments that may become due under any 

agreements or other contractual arrangements, which may result from the submission of 
Respondent’s Qualifications, will be applied towards any debt including, but not limited to, 
delinquent taxes and child support that is owed to the State of Texas. 

 
3.11.16 By signature hereon, Respondent certifies that no member of the Board of Regents of The 

University of Texas System, or the Executive Officers of the University of Texas System or 
it’s component institutions, has a financial interest, directly or indirectly, in the transaction 
that is the subject of the contract. 
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3.11.17 Execution of Offer:  RFQ No. 601-504 
 

The Respondent must complete, sign and return this Execution of Offer as part of their 
submittal response.  The Respondent’s company official(s) who are authorized to commit to 
such a submittal must sign submittals.  Failure to sign and return this form will subject the 
submittal to disqualification. 

 
Respondent’s Name:          
 
Respondent’s State of Texas Tax Account No.:       
(This 11 digit number is mandatory) 
 
If a Corporation: 
 

Respondent’s State of Incorporation:        
 
Respondent’s Charter No:         

 
 
Identify each person who owns at least 25% of the Respondent’s business entity by name: 

 
       
(Name)       
 
       
(Name)  
      
       
(Name)       
 
       
(Name)       
 
Submitted and Certified By: 
 
            
(Respondent’s Name)    (Title) 
 
            
(Street Address)     (Telephone Number) 
 
            
(City, State, Zip Code)    (Fax Number) 
 
            
(Authorized Signature)    (Date)  
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SECTION 4 – FORMAT FOR STATEMENT OF QUALIFICATIONS 
 
4.1 GENERAL INSTRUCTIONS 
 

4.1.1 Qualifications shall be prepared SIMPLY AND ECONOMICALLY, providing a 
straightforward, CONCISE description of the respondent's ability to meet the requirements of 
this RFQ.  Emphasis shall be on the QUALITY, completeness, clarity of content, 
responsiveness to the requirements, and an understanding of Owner's needs. 
 

4.1.2 Qualifications shall be a MAXIMUM OF FIFTY (50) PRINTED PAGES.  The cover, table 
of contents, divider sheets, HUB Subcontracting Plan (Section 1.13), and Execution of Offer 
do not count as printed pages. 
 

4.1.3 Respondents shall carefully read the information contained in this RFQ and submit a 
complete response to all requirements and questions as directed.  Incomplete Qualifications 
will be considered non-responsive and subject to rejection. 
 

4.1.4 Qualifications and any other information submitted by respondents in response to this RFQ 
shall become the property of the Owner. 
 

4.1.5 Qualifications that are qualified with conditional clauses, alterations, items not called for in 
the RFQ documents, or irregularities of any kind are subject to rejection by the Owner, at its 
option. 
 

4.1.6 The Owner makes no representations of any kind that an award will be made as a result of 
this RFQ, or subsequent RFP.  The Owner reserves the right to accept or reject any or all 
Qualifications, waive any formalities or minor technical inconsistencies, or delete any 
item/requirements from this RFQ when deemed to be in Owner's best interest.   
 

4.1.7 Qualifications shall consist of answers to questions identified in Section 3 of the RFQ.  It is 
not necessary to repeat the question in the Qualifications; however, it is essential to reference 
the question number with the corresponding answer.   
 

4.1.8 Failure to comply with all requirements contained in this Request for Qualifications may 
result in the rejection of the Qualifications. 

 
4.2 PAGE SIZE, BINDING, DIVIDERS AND TABS: 
 

4.2.1 Qualifications shall be printed on letter-size (8-1/2” x 11”) paper and assembled with spiral-
type bindings or staples. DO NOT USE METAL-RING HARD COVER BINDERS. 
 

4.2.2 Additional attachments shall NOT be included with the Qualifications.  Only the responses 
provided by the respondent to the questions identified in Section 3 of this RFQ will be used 
by the Owner for evaluation. 
 

4.2.3 Separate and identify each criteria response to Section 3 of this RFQ by use of a divider sheet 
with an integral tab for ready reference. 
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4.3. TABLE OF CONTENTS: 
 

4.3.1 Submittals shall include a “Table of Contents” and give page numbers for each part the 
Qualifications.   

 
4.4 PAGINATION: 
 

4.4.1 Number all pages of the submittal sequentially using Arabic numerals (1, 2, 3, etc.); the 
Respondent is not required to number the pages of the HUB Subcontracting Plan. 

 
 
 
SECTION 5 - ATTACHMENTS TO THE RFQ 
 
5.1 Agreement Between the Board of Regents, The University of Texas System, Owner, and 

Construction Management at Risk 
 

5.1.1 Anticipated Contract Provisions for the CM Contract  
 
5.2 Exhibit H: Policy on Utilization Historically Underutilized Businesses 
 
5.3 OFPC Standard Front End Specifications 
 

5.3.1 Uniform General and Supplementary General Conditions for University of Texas System 
Building Construction Contracts (UGC) (current edition). 

5.3.2 Owner’s Special Conditions with Attachments 
5.3.3 Project Insurance (OCIP) Section 00 73 16  
5.3.4 Project Safety Requirements Section 01 35 23 
5.3.5 Project Planning and Scheduling  Section 01 32 00  
5.3.6 Project Administration Requirements  Section 01 31 00  
5.3.7 Project Quality Control Section 01 45 00 
5.3.8 Temporary Storm Water Pollution Controls Section 01 57 23 
5.3.9 General Commissioning Requirements Section 01 91 00 
5.3.10 Project Closeout Procedures Section 01 77 00 

 
5.4 Receiving Benefits Gifts and Honoraria - OFPC Supplemental Policy 

 
5.5 Commissioning & Close-Out (C&C) Manual (electronic copy only) 
 
5.6 Public Assistance Guide, FEMA 322 / June 2007 – attached by reference. 

 
5.6.1 Refer to the following Federal Emergency Management Agency webpage: 

 
http://www.fema.gov/government/grant/pa/pag07_t.shtm 

 
5.7 Hurricane Mitigation Study, Walter P. Moore and Associates, Inc. 
 
  


