
SECTION 01000 
SUMMARY OF WORK:  
FY12 AIR HANDLER REPLACEMENT 
UNIVERSITY OF HOUSTON – CLEAR LAKE 
GENERAL 
 
1.01  Summary Of Work: 
 
 A.  The work included under these specifications shall consist of furnishing all 
items, materials, operations, or methods listed, mentioned, indicated, or scheduled in 
these specifications, including all labor, materials, equipment, transportation and 
incidentals necessary and required for the project completion. This summary is furnished 
as a brief overview only and is not intended to describe all work required.  The Contractor 
is cautioned to review all plans and specifications as well as existing jobsite conditions 
for the complete work 
 
1.02 Work Included: 

 
Air handler 26 – 21 MR  Demolish only 
Air handler 32 – 22 MR  Demolish.  Tie in ductwork and add 2 zone control units 
(furnished by contractor.) 
Air handler 20 – Central Plant electrical vault.   Demolish and replace. 
Air handler 23 – 11 MR.  No demolition.  Replace only. 

 
 
Mechanical Work 
 
Transportation of new owner provided  air handling units from the Bayou Basement to 
the installation locations as shown.  Re-assembly as required, hanging and supporting the 
units, fabrication and installation of ductwork transitions, piping connections and other 
items as may be required to run the units effectively and efficiently.  Fabrication and 
installation of ductwork from demolished air handler 32 into ductwork of air handler 25. 
Installation only of new air handler 23. 
 
Electrical Work 
 
Connection of units to the nearest junction box.  Control wirring to existing mechanical 
control system is by others. 
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