

ADVERTISEMENT

THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY

Sealed proposals for the following contract will be received by The Port Authority of New York and New Jersey in the office of the Director of Procurement, Attn: Bid Custodian, One Madison Avenue, 7th Floor, New York, NY 10010, until 2:30 P.M. on the date indicated where the proposals will then be publicly opened and read in the Bid Room.

Contract documents may be seen at the Contract Desk on the 3rd Floor, 3 Gateway Center, Newark, NJ and may be obtained upon receipt of a non-refundable payment of \$100.00 per set. Only company checks or money orders payable to the order of The Port Authority of New York and New Jersey will be accepted. If checks or money orders for documents are mailed, they should be addressed to The Port Authority of New York and New Jersey, Contract Desk, 3rd Floor, 3 Gateway Center, Newark, NJ 07102.

For availability of contract documents, go to

<http://www.panynj.gov/DoingBusinessWith/contractors/html/advertisements.html>.

Questions by prospective bidders concerning the contract should be directed only to the person whose name and phone number are listed.

A VALID PHOTO ID IS REQUIRED TO GAIN ACCESS INTO EITHER BUILDING

Contract MFP-654.125 – New Jersey Marine Terminals - Asbestos and Lead Abatement via Work Order. Estimate Range: \$500K - \$1M. **Bids Due Tuesday, October 13, 2009.**

The work under this contract consists generally of performing the cleanup, removal and disposal away from the construction site of (1) asbestos, asbestos-containing and asbestos-contaminated materials; and (2) lead, lead-containing and lead-contaminated materials and the replacement of removed materials with approved asbestos-free and lead-free materials at the Authority's New Jersey Marine Terminals, all upon Notification, as directed by the Engineer and in accordance with Work Order(s) issued by the Engineer. For questions, call Jessamma Vatakencherry at (212) 435-3953 or email jvataken@panynj.gov.

SPECIFICATIONS ARE ESTIMATED TO BE AVAILABLE ON OR ABOUT SEPTEMBER 21st

If the Availability of Contract Documents is significantly delayed, the scheduled bid date will be adjusted accordingly after documents become available.

IF YOU INTEND TO GO TO 3 GATEWAY CENTER TO PICK UP CONTRACT DOCUMENTS, PLEASE [CLICK HERE](#) TO MAKE CERTAIN DOCUMENTS ARE LISTED AS "AVAILABLE" BEFORE YOU LEAVE.