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Request for Proposals 
For 

Concrete and Asphalt Maintenance, Repair and Replacement 
 

 
The Housing Authority of the City of San Antonio, Texas and its affiliated entities d/b/a San 
Antonio Housing Authority (“SAHA”) hereby invites proposals from independent contractors 
for Concrete and Asphalt Maintenance, Repair and Replacement on an “as needed” basis.  
These services are required to preserve the assets.    
 

As a part of our social mission and federal mandate, SAHA is committed to providing 
economic, training and educational opportunities to the low income individuals in the 
communities we serve. All contractors are required to recruit and hire low income individuals 
for new positions and provide training & educational opportunities to the greatest extent 
feasible for these individuals. 
 
This Request for Proposals (RFP) contains submission requirements, scope of services, 
period of services, terms and conditions and other pertinent information for submitting a 
proper and responsive proposal. Prospective proposers desiring any explanation or 
interpretation of the solicitation must request it at least seven (7) calendar days before the 
RFP submittal deadline. The request must be addressed to Carl Bottoms, Procurement 
Supervisor, at the address stated below.  Any information given to a prospective proposer 
about this solicitation will be furnished to all other prospective proposers as a written 
amendment to the solicitation. 
 

Late submissions will not be accepted.  Submissions received prior to the opening will be 
held in confidence until the opening.  Submissions will be evaluated on the criteria stated in 
the RFP.  After evaluation of the responses, the Contract will be awarded to the proposer/s 
representing the “Best Value” to SAHA after preferences for Section 3 business concerns are 
considered. The resulting Contract may be funded through Section 3 covered assistance and 
as such will be subject to Section 3, 24 CFR Part 135.  SAHA and its affiliated entities 
reserve the right to reject any and all submissions.  
 

The Request for Proposals can be obtained by calling 210-477-6059 or online at  
 
The SAHA website at http://www.saha.org 
 
NAHRO at http://nahro.economicengine.com  
 
Public Purchase at http://www.publicpurchase.com  
 
Contact Person:               Carl Bottoms 
     Procurement Supervisor 

(210) 477-6165 
 
 
 

http://www.saha.org/
http://nahro.economicengine.com/
http://www.publicpurchase.com/
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Notice:  Contact with members of the SAHA Board of Commissioners, or SAHA 
officers and employees other than the contact person shown above, by any 
prospective Proposer, after publication of the RFP and prior to the execution of a 
contract with the successful proposer(s) could result in disqualification of your 
proposal.  In fairness to all prospective proposer(s) during the RFP process, if SAHA 
meets in person with anyone representing a potential provider of these services to 
discuss this RFP other than at the pre-submittal meeting, an addendum will be issued 
to address all questions so as to insure no Proposer has a competitive advantage over 
another.  This does not exclude meetings required to conduct business not related to 
the RFP, or possible personal presentations after written qualifications have been 
received and evaluated. 

 
     
 
 
 HOUSING AUTHORITY OF THE 
 CITY OF SAN ANTONIO, TEXAS 
 
 
  By: __________________________________ 
   Lourdes Castro Ramirez 
   President and CEO 
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RFP INFORMATION AT A GLANCE 
 

 

SAHA CONTACT PERSON 

Carl Bottoms, Procurement Supervisor 
818 S. Flores 
San Antonio, TX 78204-1400 
carlton_bottoms@saha.org 
Phone: 210-477-6165 Fax: 210-477-6167 

HOW TO OBTAIN THE RFP 
DOCUMENTS ON THE APPLICABLE 

INTERNET SITE 

1. Access: www.saha.org. 
2. Drag your pointer over “Business with 

SAHA” and click on “Current Bids”. 
3. Follow the listed directions or 
4. Access http://nahro.economicengine.com 
5. Access www.publicpurchase.com  

HOW TO FULLY RESPOND TO THIS 
RFP BY SUBMITTING A PROPOSAL  

 
Submit 1 original and 3 exact copies of your 
proposal to the SAHA Procurement Dept. 
following the format as described under Item 5, 
Proposal Format. 

DATE ISSUED April 23, 2012 

PRE-SUBMITTAL MEETING 
May 8, 2012 at 10:00 A.M. 
SAHA Central Office, 818 S. Flores,   
San Antonio, TX 78204 

PROPOSAL SUBMITAL RETURN & 
DEADLINE 

 
May 28, 2012 at 11:00 A.M. 
SAHA Procurement Dept.   
818 S. Flores, San Antonio, TX 78204 

ANTICIPATED APPROVAL BY THE 
BOARD 

August 2012 

mailto:carlton_bottoms@saha.org
http://www.saha.org/
http://nahro.economicengine.com/
http://www.publicpurchase.com/
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INTRODUCTION 
 

The San Antonio Housing Authority (SAHA) is a public housing agency created by resolution 
of the City of San Antonio in 1938 pursuant to the Texas Housing Authorities Law (now 
Chapter 392 of the Texas Local Government Code) and federal law.  SAHA is a unit of 
government and its functions are essential governmental functions. The property of SAHA is 
used for essential public and governmental purposes and is exempt from all taxes, including 
sales tax on all its purchases of supplies and services. 

 
SAHA enters into and executes contracts and other instruments that are necessary and 
convenient to the exercise of its powers. SAHA maintains contractual arrangements with 
United States Department of Housing and Urban Development (HUD) to manage and 
operate its low rent public housing program and administers the Section 8 Housing 
Assistance Payments Programs.  SAHA programs are federally funded along with 
development and modernization grants and rental income. 
 
Its primary activity is the ownership and management of over 6,300 public housing units.  It 
also administers rental assistance for almost 12,000 privately owned rental units through the 
Section 8 program.  It operates and manages its housing developments to provide decent, 
safe, sanitary and affordable housing to low income families, the elderly, and the disabled, 
and implements various programs designed and funded by HUD.    

 
SAHA has created a number of affiliated public facility corporations (“PFCs”) pursuant to 
Chapter 303 of the Texas Local Government Code (the Public Facility Corporation Act).  In 
some instances, these PFCs own projects.  In other cases, PFCs or other related entities 
serve as partners in partnerships that have been awarded low-income housing tax credits.  
SAHA’s affiliated entities own and operate over 3,000 units of affordable housing. 
 
SAHA staff also manages the San Antonio Housing Finance Corporation (“Finance 
Corporation”), which is primarily a conduit issuer of bonds for developers of affordable 
housing projects.  The Finance Corporation was created pursuant to Chapter 394 of the 
Texas Local Government Code (the Texas Housing Finance Corporations Act).  When used 
herein, “SAHA” shall include its affiliated entities.    
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REQUEST FOR PROPOSALS 

 

1.0 GENERAL INFORMATION 
 
1.1 Statement of Purpose:  The Housing Authority of the City of San Antonio and its 

affiliated entities (SAHA) are seeking proposals from independent contractors 
with demonstrated professional competence and experience to provide Concrete 
and Asphalt Maintenance, Repair and Replacement. 

 
1.2 Prospective proposers acknowledge by downloading and receiving the RFP 

documents and/or by submitting a proposal that the submission of a proposal to 
SAHA is not a   right by which to be awarded a contract, but merely is an offer by 
the prospective proposer to perform the requirements of the RFP documents in 
the event SAHA decides to consider to award a contract to that proposer. 

 

1.3 Non-Mandatory Pre-Proposal Conference: A pre-proposal conference will be 
held at SAHA Central Office, located at 818 South Flores, San Antonio, Texas 
78204 as indicated herein. The purpose of this conference is to assist prospective 
proposers in the full understanding of the RFP documents so proposers are 
confident in submitting an appropriate proposal; therefore, at this conference, 
SAHA will conduct an overview of the RFP documents, including attachments. 
Because the purpose of this conference is to review the RFP documents, 
attendees should bring a copy of the RFP documents to this conference.  SAHA 
will not distribute at this conference any copies of the RFP documents.  
Questions concerning the contents of the project and procedural aspects of the 
RFP will be answered at this time; however, SAHA may require that some 
questions be delivered in writing prior to a response.  Any questions not 
answered during the conference will be responded to in writing and an addendum 
posted on SAHA’s website: www.saha.org, http://nahro.economicengine.com, or 
www.publicpurchase.com.  All prospective proposers are encouraged to attend; 
however, if proposers do not plan to attend the conference, any questions or 
request for information must be submitted in writing to the contact listed herein 
seven (7) days prior to the proposal submission deadline. 

 
1.4 Proposer’s Responsibilities-Contact with SAHA:  It is the responsibility of the 

proposer to address all communication and correspondences pertaining to this 
RFP process to the Contract Administrator only.  Proposers must not make 
inquiry or communicate with any other SAHA staff member or official (including 
members of the Board of Commissioners) pertaining to this RFP.  Failure to abide 
by this requirement may be cause for SAHA to not consider a proposal submittal 
received from any proposer who has not followed this directive.  During the RFP 
solicitation process, SAHA will not conduct any ex parte conversations which may 
give one prospective proposer an advantage over other prospective proposers.   

 

http://www.saha.org/
http://nahro.economicengine.com/
http://www.publicpurchase.com/
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1.5 Type of Contract resulting from RFP: A one (1) year firm fixed contract with 

the option to renew at the sole discretion of SAHA for up to four (4) 
additional one-year periods. 

 

2.0 SAHA’S RESERVATION OF RIGHTS 
 
           2.1  SAHA reserves the right to reject any or all proposals, to waive any informality 

in the RFP process, or to terminate the RFP process at any time, if deemed by 
SAHA to be in its best interests. 

 
2.2 SAHA reserves the right not to award a contract pursuant to this RFP. 

 
2.3 SAHA reserves the right to terminate a contract awarded pursuant to this RFP, 

at any time for its convenience upon 14 days written notice to the successful 
proposer(s). 

 
2.4 SAHA reserves the right to determine the days, hours and locations that the 

successful proposer(s) shall provide the services called for in this RFP. 
 

2.5 SAHA reserves the right to retain all proposals submitted and not permit 
withdrawal for a period of 90 days subsequent to the deadline for receiving 
proposals without the written consent from SAHA. 

 
2.6    SAHA reserves the right to negotiate the fees proposed by all proposers. If such 

negotiations are not, in the opinion of SAHA successfully concluded within a 
reasonable timeframe as determined by SAHA, SAHA shall retain the right to 
end such negotiations.   

 
2.7 SAHA reserves the right to reject and not consider any proposal that does not              

meet the requirements of this RFP, including but not necessarily limited to            
incomplete proposals and/or proposals offering alternate or non-requested 
services. 

 
2.8 SAHA shall have no obligation to compensate any proposer for any costs 

incurred in responding to this RFP. 
 

2.9 SAHA reserves the right to at any time during the RFP or contract process to             
prohibit any further participation by a proposer or reject any proposal submitted               
that does not conform to any of the requirements detailed herein. Each 
prospective proposer further agrees that he/she will inform SAHA in writing 
within five (5) days of the discovery of any item that is issued thereafter by 
SAHA that he/she feels needs to be addressed.  Failure to abide by this 
timeframe shall relieve SAHA, but not the prospective proposer, of any 
responsibility pertaining to such issue. 
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2.10 SAHA reserves the right, prior to award, to revise, change, alter or amend any 
of the instructions, terms, conditions, and/or specifications identified within the 
RFP documents issued, within any attachment or drawing, or within any 
addenda issued.  All addenda will be posted on SAHA’s website www.saha.org, 
http://nahro.economicengine.com or www.publicpurchase.com. Such changes 
that are issued before the proposal submission deadline shall be binding upon 
all prospective proposers.   
 

2.11   In the case of rejection of all proposals, SAHA reserves the right to advertise for 
new proposals or to proceed to do the work otherwise, if in the judgment of 
SAHA, the best interest of SAHA will be promoted. 

 
2.12 SAHA reserves the right to, without any liability; cancel the award of any 

proposal(s) at any time before the execution of the contract documents by all 
parties. 

 
2.13 SAHA reserves the right to reduce or increase estimated or actual quantities in           

whatever amount necessary without prejudice or liability to SAHA, if: 
 

2.13.1     Funding is not available, 
 
2.13.2  Legal restrictions are placed upon the expenditure of monies for this 

category of service or supplies; or, 
 
2.13.3  SAHA’s requirements in good faith change after award of the contract. 
 

2.14 SAHA reserves the right to make an award to more than one proposer based 
on ratings or to make an award with or without negotiations or Best and Final 
Offers (BAFO). 

 
2.15 SAHA reserves the right to require additional information from all proposers to 

determine level of responsibility.  Such information shall be submitted in the 
form required by SAHA within two (2) days of written request. 

 
2.16 SAHA reserves the right to amend the contract any time prior to contract 

execution. 
 

2.17 SAHA reserves the right to require the Contractor to keep accurate timesheets 
for all employees assigned to perform any project, task, or assignment resulting 
from this RFP and any resulting contract. 

 
2.18 SAHA reserves the right to contact any individuals, entities, or organizations 

that have had a business relationship with the proposer regardless of their 
inclusion in the reference section of the proposal submittal. 

 
2.19 In the event any resulting contract is prematurely terminated due to non-

performance and/or withdrawal by the Contractor, SAHA reserves the right to 

http://www.saha.org/
http://nahro.economicengine.com/
http://www.publicpurchase.com/
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seek monetary restitution (to include but not limited to withholding of monies 
owed) from the Contractor to cover costs for interim services and/or cover the 
difference of a higher cost (difference between terminated Contractor’s rate and 
new company’s rate) beginning the date of Contractor’s termination through the 
contract expiration date.   

 
3.0  GENERAL CONDITIONS:   

3.1 The Contractor shall provide concrete and asphalt maintenance, repair, 
replacement, as specified herein, on an “as needed” basis at various SAHA 
Properties per the attached specifications.  Additional concrete and asphalt 
work not specified herein will be quoted prior to beginning work. Specifications 
are attachment A.   

3.2 Contractor must begin work within five (5) days after receipt of purchase 
order unless otherwise specified in the Project specific scope of work. 

 
3.3 Regulatory: Contractor(s) shall comply with all applicable federal, state and 

local laws, rules, regulations, ordinances and codes and obtain any licenses or 
permits required to provide the services under this RFP.  

 
3.4 Licensing:  Contractor shall be licensed as required by the jurisdiction in which 

the service is to be performed and the license shall be current and in good 
standing.   

 
3.5 Proposal Prices: Proposers are advised that the Proposal Fee shall be all 

inclusive and fully burdened to accomplish the work as specified in this RFP 
and any resulting contract. 

   
3.6 Contactor will be required to prepare and submit monthly reports on 

Section 3. Contractor shall utilize Section 3 residents and businesses as 
defined in Attachment D to perform the requirements under this proposal to the 
greatest extent feasible and shall document such efforts monthly. There is a 
30% goal for hiring Section 3 residents on any contract resulting from this RFP, 
a 10% goal for subcontracting with Section 3 Businesses for construction 
contracts and a 3% goal for subcontracting with Section 3 Businesses for non-
construction contracts. Contractors will be evaluated on their performance at 
achieving this goal and such evaluation shall be a factor in future awards. 

 
3.7 Responsibility for Subcontractors: All requirements for the “Prime” contractor 

shall also apply to any and all subcontractors. It is the Prime Contractors’ 
responsibility to insure the compliance by the subcontractors. Regardless of 
subcontracting, the Prime Contractor remains liable to SAHA for the 
performance under this RFP or any resulting contract.  
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3.8 Contractor shall provide at contractor’s own expense all equipment, labor, 
materials, supplies, and tools to perform all the services required under 
this RFP and any resulting contract. 

 
3.9 Liquidated Damages:  For each day that performance under a resulting 

contract from this RFP is delayed beyond the time specified for completion, the 
Contractor shall be liable for liquidated damages in the amount of $50.00 per 
day.  However, the timeframe for performance may be adjusted at SAHA’s 
discretion in writing and received by the successful proposer prior to default 
under any resulting contract. 

 
3.10 If any employee of the Contractor is deemed unacceptable by SAHA, 

Contractor shall immediately replace such personnel with a substitute 
acceptable to SAHA. 

 
3.11 BONDING: All Surety Bonds shall be issued by companies licensed to do 

business in the State of Texas, approved by the U.S. Treasury and “A” 
rated or better by A. M. Best.  Acceptable Payment & Performance Bonds 
shall be provided to SAHA prior to commencing work on any single 
project that exceeds $50,000.00.  Individual Surety Companies will not be 
accepted. 

 
3.11.1 Performance Bond: Required if any single project exceeds 

$50,000.00 
 

The Contractor must provide SAHA a 100% Performance Bond for total 
project value, however if the Contractor is unable to acquire the 
equitable bonding that is acceptable to SAHA within ten (10) days of 
notice, then the Contractor will be deemed in breach of contract.   

 
3.11.2 Payment Bond:  Required if any single project exceeds $50,000.00 
 

The Contractor must provide SAHA a 100% Payment Bond for each 
single project that exceeds $50,000.00, if the Contractor is unable to 
acquire the equitable bonding that is acceptable to SAHA within ten 
(10) days of notice, then the Contractor will be deemed in breach of 
contract.   
 

3.11.3 The payment and performance bonds must be delivered to SAHA 
prior to commencement of work for any single project that 
exceeds $50,000.00.  Proposers must indicate the percentage of 
the project cost required to provide the bonds on the Fee Sheet in 
Attachment F. 

 
3.11.4 Notice to Proceed:  Work start date will be determined by the 

SAHA project manager and Contractor’s manager.  Contractor 
shall not commence work without a Notice to Proceed or a 
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Purchase Order except for emergencies as defined in the SAHA 
Procurement Policy. 

 
4.0    CONDITIONS TO PROPOSE: 

 
4.1 Pre-Qualification of Proposers: Prospective proposers will not be required to 

pre-qualify in order to submit a proposal.  However, all proposers will be 
required to submit adequate information showing that the proposer is qualified 
to perform the required work (i.e. Profile of Firm Form (Attachment C).  Failure 
by the prospective proposer to provide the requested information may, at 
SAHA’s discretion, eliminate that proposer from consideration, provided that all 
proposers were required to submit the same information. 

 
4.2     RFP Forms, Documents, Specifications and Drawings: 
 

4.2.1 Prior to submitting a proposal in response to the RFP, it shall be each 
prospective proposer’s responsibility to examine carefully and, as 
may be required, properly complete all documents issued pursuant to 
this RFP. 

 
4.2.2       Unless otherwise instructed, specifications and drawings (if provided) 

do not purport to show all of the exact details of the work.  They are                  
intended to illustrate the character and extent of the performance                 
desired under the proposed contract and may be supplemented or 
revised from time to time. 

 
4.2.3      Catalogs, brand names or manufacturer’s references where provided 

are descriptive only and indicate type and quality desired.  Proposals 
on brands of like nature and quality will be considered unless 
specified otherwise.  If proposing other than references, proposal 
submittal shall show manufacturer, brand or trade name, and other 
description of product offered.  If other than brand(s) specified is 
offered, illustrations and complete description of products offered 
must be included in the proposal submittal.  Failure to take exception 
to specifications or referenced data will require Contractor to furnish 
specified brand names, numbers, etc. 

 
4.3  Submissions and Receipt by SAHA: 
 

4.3.1      Time for Receiving Proposals: Proposals received prior to the 
proposal submittal deadline shall be securely kept, unopened, by 
SAHA.  No proposal received after the designated deadline shall be 
considered. 

  
4.3.1.1 Proposers are cautioned that any proposal submittal that is 

time-stamped as being received by SAHA after the exact 
time set as the deadline for the receiving of proposals shall 
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not be considered.  Any such proposals inadvertently 
opened shall be ruled to be invalid. No responsibility will 
attach to SAHA or any official or employee thereof, for the 
pre-opening of, or the failure to open a proposal not 
properly addressed and identified. 

 
4.3.1.2  A total of one (1) original signature copy (marked 

“ORIGINAL”) and three (3) exact copies (marked copies) 
shall be placed unfolded in a sealed package with the 
proposer’s name and return address and addressed as 
follows:             

                                                                                 RFP # {Insert Number}   
                                                                              {Insert Exact Title of RFP} 
                                                             {Insert Month, day, year, Time of Bid Opening} 
                                                                      The San Antonio Housing Authority  
                                                                              Procurement Department 
                                                                                      818 S. Flores 
                                                                            San Antonio, Texas 78204 

                         
4.3.5      Withdrawal of Proposals: Proposals may be withdrawn as detailed 

within Form HUD-5369, Late Submissions, Modifications and 
Withdrawal of Bids.  Negligence on the part of the proposer in 
preparing his/her proposal confers no right of withdrawal or 
modification of his/her proposal after such proposal has been 
received and opened. 

 
4.3.5.1 Procedure to withdraw proposal submittal: A request for                              

withdrawal of a proposal due to a purported error need not 
be considered by SAHA unless filed in writing by the                                  
proposer within 48 hours after the proposal deadline.  Any 
such request shall contain a full explanation of any 
purported error and shall, if requested by SAHA, be 
supported by the original calculations on which the 
proposal was computed, together with a certification and 
notarization thereon that such computation is the original 
and was prepared by the proposer or his/her agent, who 
must be identified on the notarized form.  The foregoing 
shall not be construed that such withdrawal will be 
permitted, as SAHA retains the right to accept or reject any 
proposed withdrawal for a mistake. 

 
4.4 Exceptions to Specifications: 

 
4.4.1 A prospective proposer may take exception to any of the proposal 

documents or any part of the information contained therein, by 
submitting, in writing to the contact listed herein, at least seven (7) 
days prior to the proposal submission deadline, a complete and 
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specific explanation as to what he/she is taking exception.  Proposed 
alternate documents or information must also be included.  SAHA 
reserves the right to agree with the prospective proposer and issue a 
revision to the applicable RFP requirements, or may reject the 
prospective proposer’s request.   

 
4.4.2 When taking exception, prospective proposers must propose services 

that meet the requirements of the RFP documents.  Exceptions to the   
                specification and/or approved "equal" requests may be discussed at 

the scheduled pre-proposal conference (if scheduled).  All verbal 
instructions issued by the SAHA officers not already listed within the 
RFP documents  shall only become official when issued as addenda 
or as a written answer issued pursuant to receipt of a written 
question. 

 

5.0 FORM OF PROPOSAL: The proposal shall be submitted in the following manner. 
Failure to submit the proposal in the manner specified may result in a premature 
opening of, post-opening of, or failure to open and consider that proposal, and may, at 
the discretion of SAHA, eliminate that proposer from consideration for award.  

 
5.1 Required Forms: All required forms furnished by SAHA as a part of the RFP 

document issued shall, as instructed, be fully completed and submitted by the 
proposer.  Such forms may be completed in a legible hand-written fashion, by use 
of a typewriter, or may be downloaded and completed on a computer. If, during 
the download, a form becomes changed in any fashion, the proposer must “edit” 
the form back to its original form (for example, signature lines must appear on the 
page which the line was originally intended). 

   
 5.2 Tabbed Proposal Submittal:  SAHA intends to retain the successful proposer             

pursuant to a “Best Value” basis, not a “Low Bid” basis.  Therefore, so that SAHA 
can properly evaluate the proposals received, all proposals submitted in response 
to this RFP must be formatted in accordance with the sequence noted below.  
Each category must be separated by numbered index dividers and the number on 
the index divider must extend so that each tab can be located without opening the 
proposal and labeled with the corresponding tab reference noted below.  None of 
the proposed services may conflict with any requirement SAHA has published 
herein or has issued by addendum.  

           

            5.2.1 Tab 1, Form of Proposal:  This Form is attached hereto as Attachment                 
A to this RFP document.  This one-page Form must be fully completed, 
and submitted under this tab as a part of the proposal submittal.  The 
proposed fee section of this form will be intentionally left blank in the 
proposal submittals.  The Fee Proposal Sheet & Cost Analysis 
(Attachment F) must be completed separately and placed in a sealed 
envelope.  DO NOT INCLUDE THE PROPOSED FEE SHEET OR COST 
ANALYSIS IN THE COPIES.  THEY MUST BE SUBMITTED 
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SEPARATELY IN A SEALED ENVELOPE AND ATTACHED ONLY TO 
THE “ORIGINAL” COPY. 

 

            5.2.2 Tab 2, HUD Forms and Conflict of Interest Questionnaire:  These 
Forms are attached hereto as Attachment B to this RFP document and 
must be fully completed, executed where provided thereon and 
submitted under this tab as a part of the proposal submittal. 

                 
            5.2.3 Tab 3, Profile of Firm Form:  The Profile of Firm Form is attached                        

hereto as Attachment C to this RFP document.  This two-page Form 
must be fully completed, executed and submitted under this tab as a part 
of the proposal submittal by the Proposer and each subcontractor.  Also 
submit the Company Profile under this tab. 

 
5.2.4 Tab 4, Past Performance and Managerial Capacity: The Proposer 

must submit under this tab a concise description of its past performance, 
managerial and utilization plan to deliver the proposed services, to 
include: 

 
5.2.4.1   Experience: Firm’s experience in concrete and asphalt 

maintenance and repair. Length of time Contractor has been 
providing the services requested by this RFP.  Project Manager 
and staff’s expertise in concrete and asphalt work to include 
resume of Project Manager. 

             
5.2.5.2 Quality Plan: Plan or procedure to monitor employees and 

subcontractor performance during the contract period. 
            

5.2.5 Tab 5, Client Information:  The proposer shall submit three former or 
current clients, preferably other than SAHA, for whom the proposer has 
performed similar or like services to those being proposed herein.  The 
list shall, at a minimum, include for each reference: 
 
5.2.5.1 The client’s name; 
5.2.5.2 The client’s telephone number and address, 
5.2.5.3 Description of services provided to the client 
5.2.5.4 Date of services  
5.2.5.5 Warranty Issues and Change Order whether initiated by the 

Owner or the Contractor. 
 

5.2.6 Tab 6, Joint Venture/Partnerships: The proposer shall identify if this 
proposal is a joint venture or partnership with another entity.  Please 
remember that all information required from the proposer under the 
proceeding or subsequent tabs must also be included for any joint 
venture or partner.  One entity must be designated as the primary 
contact for the joint venture or partnership in the proposal.  Include a 
Profile of Firm Form for each entity.  If no joint venture or partnership 
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exists or will not be utilized, please provide this statement, “NO JOINT 
VENTURE/ NO PARTNERS”.  

 
5.2.7 Tab 7, Subcontractors:  Proposers must also provide SAHA with the 

name, contact information to include address, phone number, email 
address, core area of business, and years of expertise for each 
subcontractor and supplier and the minority status of each.  A Profile of 
Firm Form must be completed for each subcontractor and included in 
this Tab.  Proposer must realize that the actual usage of the 
subcontractor will be contingent upon SAHA’s prior written approval, and 
Proposer remains responsible to SAHA for any and all services and 
goods provided pursuant to this RFP and any resulting contract.  If no 
subcontractors will not be utilized, please provide this statement, “NO 
SUBCONTRACTORS” “Contractor intends to perform all work detailed in 
this RFP”. 

 
5.2.8  Tab 8, Section 3 Business Preference:  Any Proposer claiming a 

Section 3 Business Preference, shall under this tab include the fully 
completed and executed Section 3 applicant certification form for low-
income employees for whom Proposer is seeking the preference, 
verification of total number of full-time employees, names and addresses 
of low-income residents who are Proposers employees. Note: If you 
qualify as a Section 3 Business Concern, your proposal will receive 
a preference over other proposals as specified in Attachment D. 

 
5.2.9 Tab 9, Small/Minority/Disadvantaged/Veteran Business Enterprise 

Utilization Plan: The Proposer is required to include hereunder a plan to 
assist SAHA in its responsibility to foster the development of small and 
historically under-utilized business enterprises. Contractor must make a 
good faith effort to subcontract with S/W/MBE companies.  Opportunities 
to subcontract with S/W/MBE companies should be listed here. 
FAILURE TO PROVIDE A S/W/MBE PLAN MAY CAUSE THE 
RESPONSE TO BE DISQUALIFIED AS NON-RESPONSIVE. 

  
5.2.10 Tab 10, Section 3 Good Faith Effort Compliance Plan:  Proposers 

are required to complete and submit the SECTION 3 PROGRAM 
GOOD FAITH EFFORT COMPLIANCE PLAN outlining their efforts to 
employ qualified Section 3 businesses or persons.  The goal as 
stated in the Good Faith Effort Compliance Plan is thirty percent of 
new hires for Section 3 persons per contract.  The subcontracting 
goal is ten percent for Section 3 Businesses for construction 
contracts and three percent for Section 3 Businesses for non-
construction contracts. SAHA will provide a listing of qualified 
Section 3 Businesses upon request.  FAILURE TO PROVIDE THE 
SECTION 3 PROGRAM GOOD FAITH EFFORT COMPLIANCE PLAN 
MAY CAUSE THE RESPONSE TO BE DISQUALIFIED AS NON-
RESPONSIVE. 
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5.2.11 Tab 11, Financial Viability and Other Information:  Financial ability to 

provide such services to include copies of most recent financial 
statements and most recent audit if available.  The proposer may also 
include hereunder any other general information that the proposer 
believes is appropriate to assist SAHA in its evaluation.  Copies of any 
licenses held or required shall be included in this tab.   

 
5.3       Proposed Costs: 
      
           5.3.1  Base Costs: Your proposed fee for each item is inclusive of all 

necessary costs to provide the proposed services, including, but not 
limited to: employee costs and benefits; clerical support; overhead; profit; 
supplies; materials; licensing; insurance, vehicle fuel, etc.  Each fee 
proposed shall be fully “burdened” with profit and overhead costs.   

 
5.3.2 Unit Prices:  Your proposed unit price for each item listed on the Unit 

Price Sheet shall be inclusive of all expenses incurred to perform the 
service under this RFP and any resulting contract.  Unit Price shall 
include but not be limited to, employee costs and benefits, clerical 
support, overhead, profit, supplies, materials, equipment, licensing, 
insurance, bonding, vehicle fuel, etc.  Unit prices will be utilized to deduct 
for any work not performed or materials not used.    

 
5.4    Proposal Submittal Binding Method:  It is preferable and recommended that 

the proposer bind the proposal submittals in such a manner that SAHA can, if 
needed, remove the binding (i.e. “comb-type, etc.) or remove the pages from 
the cover (i.e. 3-ring binder, etc.) to make copies then return the proposal 
submittal to its original condition. 

 
6.0     PROPOSAL EVALUATION: 

 

6.1 Proposal Opening Results: It is understood by all proposers/prospective 
proposers that the proposals are publicly opened and the results will be a 
matter of public record.  When SAHA has concluded all evaluations, has 
chosen a final top-rated proposer, has completed the award and is ready to 
issue such results, SAHA shall notify the successful proposer. 

 
6.1.1 All proposal documents submitted by the proposers are generally a 

matter of public record unless information is deemed to be 
proprietary.  

 
6.2      Evaluation:  Each proposal submittal will be evaluated based upon the  

                      following information and criteria: 
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6.2.1 Initial Evaluation-Responsiveness:  Each proposal received will 
first be evaluated for responsiveness (i.e., meeting the minimum 
requirements as stated in the RFP).   

 
6.2.2       Evaluation-Responsibility: SAHA shall select a minimum of a three-

person panel, using the criteria established below, to evaluate each 
of the proposals submitted in response to this RFP to determine the 
proposer’s level of responsibility.  SAHA will consider capabilities or 
advantages that are clearly described in the proposal that may be 
confirmed by oral presentations, site visits, demonstrations, and 
references contacted by SAHA.  All proposals would be evaluated as 
to their overall value to SAHA. 

 

                       6.2.3 Restrictions:  All persons having familial (including in-laws) and/or                                       
employment relationships (past or current) with principals and/or                                       
employees of a proposer will be excluded from participation on 
SAHA’s evaluation panel.  Similarly, all persons having ownership 
interest in and/or contract with a proposer will be excluded from 
participation on SAHA’s evaluation panel.       

 
6.2.4  Evaluation Criteria: The evaluation panel will use the following 

criteria to evaluate each proposal: 
 

5 Excellent 
4 Above Average 
3 Average 
2 Below Average 
1 Poor  

 0 Non Responsive  
 
 
 
 
 
 
 

The remainder of this page left blank intentionally 
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. Points  Weighted 
Average 

CRITERION DESCRIPTION 

1 0-5 40% Experience: Firm’s experience in concrete and asphalt maintenance 
and repair. Length of time Contractor has been providing the services 
requested by this RFP.  Project Manager and staff’s expertise in 
concrete and asphalt work to include resume of Project Manager. 

2 0-5 5% Quality Plan: Plan or procedures to monitor employees and 
subcontractors during the contract period. 

3 0-5 15% Strength of the Section 3 Plan 
4 0-5 5% Strength of the S/W/MBE Plan 
5 0-5 35% Price proposal:  price to provide services 
    100% Total Points for Criteria 
    MAX. 

POINTS 
HUD SECTION 3 

1   5 Section 3 Preference:  A firm may qualify for Section 3 status for 
up to an additional 5 points.  

a   5 Priority I: As detailed in Attachment D 
b   4 Priority II: As detailed in Attachment D 
c   3 Priority III: As detailed in Attachment D 
d   2 Priority IV: As detailed in Attachment D 

 
6.2.5 Competitive Range: Once a competitive range is established from 

the proposals submitted, SAHA reserves the right to require 
Proposers within the competitive range to make a presentation to the 
evaluation committee.  Presentations, if requested, shall be a factor 
in the award recommendation.  

 
6.2.6 Burden of Proof: If requested by SAHA, it shall be the responsibility 

of the proposer(s) to furnish SAHA with sufficient data or physical 
samples, within a specified time, so that SAHA may determine if the 
goods or services offered conform to the specifications. 

 
6.3 Mistake in Proposal Submitted: 
    

6.3.1 Unless otherwise prohibited within the RFP documents, a mistake in 
the cost unit pricing that does not affect the total cost sum submitted 
may, at SAHA’s discretion, be corrected by submitting a corrected 
cost form, together with a complete explanation in writing, of how the 
mistake occurred, to SAHA, for his/her review.  This mistake must be 
corrected before the issuance of any contract documents.  Such 
correction shall not operate to give any proposer an advantage over 
another.  
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6.4     Irregular Proposal Submittal: A proposal shall be considered irregular for any 
one of the following reasons, any one or more of which may, at SAHA's 
discretion, be reason for rejection: 
 
6.4.1 If the forms furnished by SAHA are not used or are altered or if the 

proposed costs are not submitted as required and where provided. 
 

6.4.2 If all requested completed attachments do not accompany the 
proposal submittal.       

 
6.4.3       If there are unauthorized additions, conditional or alternate proposals, 

or irregularities of any kind which may tend to make the proposal                  
incomplete, indefinite or ambiguous as to its meaning or give the                  
proposer submitting the same a competitive advantage over other                  
proposers. 

 
6.4.4 If the proposer adds any provisions reserving the right to accept or 

reject any award or to enter into a contract pursuant to an award. 
 

6.4.5 If the individual cost proposal items submitted by a specific proposer 
are unbalanced in the sense that the listed price of any cost item 
departs by more than 25% from SAHA’s cost estimate for that item. 

 
6.5 Disqualification of Proposers: Any one or more of the following shall be 

considered as sufficient for the disqualification of a prospective proposer and 
the rejection of his/her proposal: 

  

6.5.1 Evidence of collusion among prospective proposers.  Participants in 
such collusion will receive no recognition as Proposers or proposers 
for any future work with SAHA until such participant shall have been 
reinstated as a qualified bidder or proposer.  The names of all 
participants in such collusion shall be reported to HUD and any other 
inquiring governmental agency. 

 
6.5.2 More than one proposal for the same work from an individual, firm, or 

corporation under the same or different name(s). 
 
6.5.3 Lack of competency, lack of experience and/or lack of adequate 

machinery, plant and/or other resources. 
 

6.5.4 Unsatisfactory performance record as shown by past work for SAHA 
or with any other local, state or federal agency, judged from the 
standpoint of workmanship and progress. 

 
6.5.5 Incomplete work, which in the judgment of SAHA, might hinder or 

prevent prompt completion of additional work, if awarded. 
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6.5.6 Failure to pay or satisfactorily settle all bills due on former contracts 
still outstanding at the time of letting. 

 
6.5.7 Failure to comply with any qualification requirements of SAHA. 
 
6.5.8 Failure to list, if required, all subcontractors (if subcontractors are 

allowed by SAHA) who will be employed by the successful 
proposer(s) to complete the work of the proposed contract. 

 
6.5.9 As required by the RFP documents, failure of the successful proposer 

to be properly licensed by the City, County and/or the State of Texas 
and/or to be insured by a commercial general liability policy and/or 
worker's compensation policy and/or business automobile liability 
policy, if applicable.   

 

6.5.10 Any reason to be determined in good faith, to be in the best interests 
of SAHA. 

 

6.6      Award of Proposal(s): The successful proposer(s) shall be determined by the 
top-rated responsive and responsible proposer as determined by the evaluation 
process and presentations detailed above and any further negotiations, 
provided his/her proposal is reasonable and within budget, he/she is able to 
deliver the specified items in a timely manner and it is, in the opinion of SAHA, 
to the bests interests of SAHA to accept the proposal after preferences for 
Section 3 business concerns are considered.  SAHA reserves the right to award 
to multiple contractors if it is determined to be in the best interest of SAHA. 

 
 
 
 
 
 
 
 
 
 

The remainder of this page left blank intentionally 
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7.0   INSURANCE: If a proposer receives an award and unless otherwise waived in the 
Contract, the Contractor will be required to provide an original Certificate of Insurance 
confirming the following minimum requirements to SAHA within 10 days of contract 
signature: 

 
Professional Liability Required Limits 

SAHA and its affiliates must be named as an Additional 
Insured and be a Certificate Holder. This is required for 
vendors who render observational services to SAHA such as 
appraisers, inspectors, attorneys, engineers or consultants. 

$1,000,000 

Business Automobile Liability Required Limits 

SAHA and its affiliates must be named as an additional 
insured and as the certificate holder. Must include both 
owned and unowned vehicles. 

$500,000 combined single 
limit, per occurrence 

 

Workers Compensation and Employer’s Liability Required Limits 

Workers’ Compensation coverage is Statutory and has no 
pre-set limits.  Employer’s Liability limit is $500,000 

 
A waiver of Subrogation in favor of SAHA must be included 

in the Workers’ Compensation policy. 
 

SAHA and its affiliates must be named as a Certificate 
Holder. 

Statutory 
$500,000 

 
 

Commercial General Liability Required Limits 

This is required for any vendor who will be doing hands on 
work at SAHA properties. 

SAHA and its affiliates must be named as an Additional 
Insured and as the Certificate Holder. 

$1,000,000 per accident 
$2,000,000 aggregate 

 

8.0      RIGHT TO PROTEST: 
 

  8.1 Rights: Any prospective or actual proposer, offeror, or contractor who is 
allegedly aggrieved in connection with the solicitation of a proposal or award of 
a contract, shall have the right to protest. Such right only applies to deviations 
from laws, rules, regulations, or procedures.  Disagreements with the 
evaluators’ judgments as to the number of points scored are not reasons for an 
appeal.  An alleged aggrieved protestant claiming this right is hereby informed 
that these regulations do not provide for administrative appeal as a matter of 
right for that alleged aggrieved protestant. 

 
8.1.1 Definition: An alleged aggrieved “protestant” is a prospective proposer 

or proposer who feels that he/she has been treated inequitably by SAHA 
and wishes SAHA to correct the alleged inequitable condition or 
situation.  
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8.1.2 Eligibility: To be eligible to file a protest with SAHA pertaining to an RFP 
or contract, the alleged aggrieved protestant must have been involved in 
the RFP process in some manner as a prospective proposer (i.e. 
recipient of the RFP documents) when the alleged situation occurred.  
SAHA has no obligation to consider a protest filed by any party that does 
not meet these criteria. 

 

8.1.3 Procedure: Any actual or prospective contractor may protest the 
solicitation or award of a contract for material violation of SAHA’s 
procurement policy. Any protest against a SAHA solicitation must be 
received before the due date for receipt of Proposals or proposals and 
any protest against the award of a contract must be received within ten 
calendar days after contract award or the protest will not be considered.  

 

All protests must be in writing and submitted to the Director of 
Procurement for a written decision. The Director of Procurement shall 
make a recommendation to the Contracting Officer who shall issue a 
written decision and findings to the Contractor within 30 days from 
receipt of the written protest. This decision is then appealable to the 
Board of Commissioners within 30 days of receipt of the written decision. 
Appeals which are not timely filed will not be considered and the decision 
becomes final.  All appeals shall be marked and sent to the address as 
listed in the example below: 

 

APPEAL OF RFP NO. (insert exact number of RFP here) 
                    San Antonio Housing Authority 

                    Attn: Stacy Padgett, Director of Procurement 
           818 South Flores Street 
           San Antonio, TX  78204 

 

9.0     DISPUTES UNDER THE CONTRACT:  
 

9.1   Procedures: In the event that any matter, claim, or dispute arises between the 
parties, whether or not related to this RFP or any resulting contract, both parties 
shall be subject to nonbinding mediation if agreed to by both parties within thirty 
days of either party making a request in writing.  The parties further agree that if 
the matter, claim or dispute is not settled during mediation, it shall thereafter be 
submitted to binding arbitration.  The parties shall make a good-faith attempt to 
mutually agree upon an arbitrator.  If the parties cannot mutually agree upon an 
arbitrator after reasonable efforts have been exerted, then the matter, claim or 
dispute shall be submitted to the American Arbitration Association for final and 
binding arbitration.  Unless extended by the arbitrator for good cause shown, 
the final arbitration hearing shall begin no later than two months after selection 
of the arbitrator. 
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10.0   ADDITIONAL CONSIDERATIONS:  

 
10.1  Required Permits and Licenses: Unless otherwise stated in the RFP 

documents, all Federal, State or local permits and licenses which may be 
required to provide the services ensuing from any award of this RFP, whether 
or not they are known to either the SAHA or the proposers at the time of the 
proposal submittal deadline or the award, shall be the sole responsibility of the 
successful proposer and all offers submitted by the proposer shall reflect all 
costs required by the successful proposer to procure and provide such 
necessary permits or licenses. 

 

10.2  Taxes: SAHA, as a governmental entity, is exempt from Texas State Sales and 
Use Taxes and Federal Excise Taxes.  A letter of Tax Exemption will be 
provided upon request. 

 

10.3  Government Standards: It is the responsibility of the prospective proposer to 
ensure that all items and services proposed conform to all local, state and 
federal law concerning safety (OSHA) and environmental control (EPA and 
Bexar County Pollution Regulations) and any other enacted ordinance, code, 
law or regulation.  The successful proposer shall be responsible for all costs 
incurred for compliance with any such possible ordinance, code, law or 
regulation.  No time extensions shall be granted or financial consideration given 
to the successful proposer for time or monies lost due to violations of any such 
ordinance, code, law or regulations that may occur. 

 

10.4  Delivery: All costs submitted by the successful proposer shall reflect the cost of 
delivering the proposed items and/or services to the locations specified within 
the RFP documents or within the Agreement.  All costs in the proposal submittal 
shall be quoted as FOB Destination, Freight Prepaid and allowed unless 
otherwise stated in this RFP. 

 
 

10.4.1 The successful proposer agrees to deliver to the designated location(s) 
on or before the date as specified in the finalized contract.  Failure to 
deliver on or before the specified date constitutes an event of default by 
the successful proposer.  Upon default, the successful proposer agrees 
that SAHA may, at its option, rescind the finalized contract under the 
termination clause herein and seek compensatory damages as provided 
by law. 

 

10.5    Work on SAHA Property: If the successful proposer’s work under the contract            
involves operations on SAHA premises, the successful proposer shall take all 
necessary precautions to prevent the occurrence of any injury to persons or 
property during the progress of such work and shall immediately return said 
property to a condition equal to or better than the existing condition prior to the 
commencement of work at the site at no cost to SAHA. 
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10.6    Estimated Quantities: Unless otherwise indicated, the quantities shown are 
estimates only and are used to evaluate the responses and may or may not 
reflect anticipated purchases. SAHA does not guarantee any minimum 
purchase quantity. 

 
10.7    Warranty: All items installed/provided under any contract resulting from this 

RFP must include a minimum of a two (2) year warranty including labor and 
installation plus a minimum of a two (2) year Warranty from the Contractor for 
labor, materials, and installation except as specified otherwise herein. This 
period will begin on the date of “FINAL” acceptance by SAHA.  

 
10.7.1  The services provided under the contract shall conform to all 

information contained within the RFP documents as well as applicable 
Industry Published Technical Specifications, and if one of the above 
mentioned Specifications contains more stringent requirements than 
the other, the more stringent requirements shall apply. 

 
10.7.2  In addition to all other warranties, the warranty shall include the 

warranty for merchantability and the warranty of fitness for a particular 
purpose.  

 
10.7.3 Assignment of Warranty: Contractor shall assign any warranties and 

guarantees to SAHA and provide the Contractor’s Warranty for Labor 
and Installation to SAHA along with all Manufacturers’ Warranty 
documents.  

 
10.8  Official, Agent and Employees of the SAHA Not Personally Liable: It is 

agreed by and between the parties hereto that in no event shall any official, 
officer, employee, or agent of SAHA in any way be personally liable or 
responsible for any covenant or agreement herein contained whether 
expressed or implied, nor for any statement, representation or warranty made 
herein or in any connection with this agreement. 

 
10.9  Subcontractors: Unless otherwise stated within the RFP documents, the 

successful proposer may not use any subcontractors to accomplish any portion 
of the services described within the RFP documents or the contract without the 
prior written permission of SAHA. Also, any substitution of subcontractors must 
be approved in writing by SAHA prior to their engagement. 

 
10.10  Salaries and Expenses Relating to the Successful Proposers Employees: 

Unless otherwise stated within the RFP documents, the successful proposer 
shall pay all salaries and expenses of, and all Federal, Social Security taxes, 
Federal and State Unemployment taxes, and any similar taxes relating to its 
employees used in the performance of the contract.  The successful proposer 
further agrees to comply with all Federal, State and local wage and hour laws 
and all licensing laws applicable to its employees or other personnel furnished 
under this agreement. 
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10.11  Independent Contractor: Unless otherwise stated within the RFP documents 
or the contract, the successful proposer is an independent contractor.  Nothing 
herein shall create any association, agency, partnership or joint venture 
between the parties hereto and neither shall have any authority to bind the 
other in any way. 

 
10.12  Severability: If any provision of this agreement or any portion or provision 

hereof applicable to any particular situation or circumstance is held invalid, the 
remainder of this agreement or the remainder of such provision (as the case 
may be), and the application thereof to other situations or circumstances shall 
not be affected thereby. 

 
10.13  Waiver of Breach: A waiver of either party of any terms or conditions of this           

agreement in any instance shall not be deemed or construed as a waiver of 
such term or condition for the future, or of any subsequent breach thereof.  All 
remedies, rights, undertakings, obligations, and agreements contained in this 
agreement shall be cumulative and none of them shall be in limitation of any 
other remedy, right, obligation or agreement of either party. 

 
10.14 Time of the Essence: Time is of the essence as to each provision in which a 

timeframe for performance is provided in this RFP. Failure to meet these 
timeframes may be considered a material breach, and SAHA may pursue 
compensatory and/or liquidated damages under the contract.   

 
10.15 Limitation of Liability: In no event shall SAHA be liable to the successful 

proposer for any indirect, incidental, consequential or exemplary damages. 
 

10.16 Indemnity:  The Contractor shall indemnify and hold harmless SAHA and its 
officers, agents, representatives, and employees from and against all claims, 
losses, damages, actions, causes of action and/or expenses resulting from, 
brought for, or on account of any bodily injury or death of an employee of the 
Contractor, its agent, or its subcontractor of any tier received or sustained by 
any persons or property growing out of, occurring, or attributable to any work 
performed under or related to this Agreement, resulting in whole or in part from 
the negligent acts or omissions of the Contractor, any subcontractor, or any 
employee, agent or representative of the Contractor or any subcontractor, AND 
REGARDLESS OF WHETHER CAUSED IN WHOLE OR IN PART BY THE 
NEGLIGENCE OF SAHA. CONTRACTOR ACKNOWLEDGES AND AGREES 
THAT THIS INDEMNITY CONTROLS OVER ALL OTHER PROVISIONS IN 
THE AGREEMENT, SURVIVES TERMINATION OF THIS AGREEMENT, AND 
APPLIES TO CLAIMS AND LIABILITY ARISING OUT OF THE SOLE OR 
CONCURRENT NEGLIGENCE OF SAHA.  

             
           Contractor shall indemnify and hold harmless SAHA, their agents, consultants 

and employees from and against any and all property damage claims, losses, 
damages, costs and expenses relating to the performance of this Agreement, 
including any resulting loss of use, but only to the extent caused by the 
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negligent acts or omissions of Contractor, its employees, sub-subcontractors, 
suppliers, manufacturers, or other persons or entities for whose acts Contractor 
may be liable. 
 

10.17 Public/Contracting Statutes.  SAHA is a governmental entity as that term is 
defined in the procurement statutes.  SAHA and this RFP and all resulting 
contracts are subject to federal, state and local laws, rules, regulations and 
policies relating to procurement. 

 
10.18  Termination: Any contract resulting from this RFP may be terminated under 

the following conditions: 
 

10.18.1 By mutual consent of both parties, and 
 
10.18.2 Termination For Cause: As detailed within the attached HUD Forms. 

 
10.18.2.1   SAHA may terminate any and all contracts for default at 
any time in whole or in part, if the contractor fails to perform any of 
the provisions of any contract, so fails to pursue the work as to 
endanger performance in accordance with the terms of the RFP or 
any resulting contracts, and after receipt of written notice from SAHA, 
fails to correct such failures within seven (7) days or such other 
period as SAHA may authorize or require. 

 

10.18.2.1.1  Upon receipt of a notice of termination issued from 
SAHA, the Contractor shall immediately cease all 
activities under any contract resulting from this RFP, 
unless expressly directed otherwise by SAHA in the 
notice of termination. 

 
10.18.2.1.2  SAHA may terminate any contract resulting from this 

RFP in whole or in part, if funding is reduced, or is not 
obtained and continued at levels sufficient to allow for 
the expenditure. 

 
10.18.3 Termination for Convenience: In the sole discretion of the 

Contracting Officer, SAHA may terminate any and all contracts 
resulting from this RFP in whole or part upon fourteen days prior 
notice to the Contractor when it is determined to be in the best 
interest of SAHA.       

 
10.18.4 The rights and remedies of SAHA provided under this section are not   

exclusive and are in addition to any other rights and remedies 
provided by law or under any contract. 

 
10.18.5 In the event the resulting contract from this RFP is terminated for any 

reason, or upon its expiration, SAHA shall retain ownership of all 



REQUEST FOR PROPOSALS (RFP) NO. 1201-910-51-3712 Concrete and Asphalt Maintenance, Repair and Replacement 

_____________________________________________________________________________ 

 

HOUSING AUTHORITY OF THE CITY OF SAN ANTONIO, TEXAS (210-477-6059) 

Page 28 

 

work products including deliverables, source and object code, 
microcode, software licenses, and documentation in whatever form 
that may exist.  In addition to any other provision, the Contractor shall 
transfer title and deliver to SAHA any partially completed work 
products, deliverables, source and object code, or documentation that 
the Contractor has produced or acquired in the performance of any 
resulting contract. 

 
10.19  Examination and Retention of Contractor’s Records:  SAHA, HUD, or 

Comptroller General of the United States, or any of their duly authorized 
representatives shall, until three years after final payment under all contracts 
executed as a result of this RFP, have access to and the right to examine any 
of the Contractor’s directly pertinent books, documents, papers, or other 
records involving transactions related to this contract for the purpose of making 
audits, examinations, excerpts and transcriptions. 

      
10.20  Invoicing (If applicable): 

 
  10.20.1 Contractor(s) will only be allowed to invoice for the cost of 

services/goods in compliance with his/ her proposal or best and final 
offer as accepted by SAHA. 

   
  10.20.2 Invoices must contain a complete description of the work or service that 

was performed, the contract price for each service, the purchase order 
number, contract number (if applicable), date of service, and address of 
service location or delivery address.  

 
  10.20.3   Contractor(s) must submit a separate invoice for each purchase order 

issued by SAHA unless prior approval is obtained from SAHA.  
Contractor must submit invoice within sixty (60) days after delivery 
of the goods or services.  If Contractor fails to invoice within sixty 
(60) days after delivery of the goods or services, SAHA reserves the 
right to not pay the invoice.  

   
  10.20.4  If applicable, SAHA may make progress payments approximately every 

30 days as the work proceeds if work meets owner’s standards, as 
approved by the Contracting Officer. SAHA may, subject to written 
determination and approval of the Contracting Officer, make more 
frequent payments to contractors which are qualified small businesses 
in accordance with HUD documents.  

 
10.20.5 In an effort to be more efficient, SAHA processes all payments 

electronically. Upon the Award of Contract, Contractors will be 
required to complete a direct deposit form. 

 
10.20.6  If offered by Contractor, SAHA seeks a discount for early payment. SAHA 

shall only take such a discount if earned. 
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10.20.7  Unless utilizing a progress payment schedule invoices shall be sent to the 
following address: 

 
   San Antonio Housing Authority 

                    Finance and Accounting 
         P.O. Box 830428              

                  San Antonio, TX   78283-0428 
       Or 

            email invoices to: Accounts_Payable@saha.org 
 
10.20.8 If progress payments are applicable to a contract resulting from this RFP, 

payments shall be per HUD 5370 (11/2006).  Contractor shall submit a 
graph showing progress of the project with each progress payment 
requested.  

 
10.21 Inter-local Participation 

           
10.21.1 SAHA may from time to time enter into Inter-local Cooperation 

Purchasing Agreements with other governmental entities or 
governmental cooperatives (hereafter collectively referred to as 
“Entity” or “Entities”) to enhance SAHA’s purchasing power.  At 
SAHA’s sole discretion and option, SAHA may inform other Entities 
that they may acquire items listed in this RFP.  Such acquisition(s) 
shall be at the prices stated herein, and shall be subject to 
Contractor’s acceptance.   

 
10.21.2 In no event shall SAHA be considered a dealer, remarketer, agent or            

other representative of Contractor or Entity.  Further, SAHA shall not 
be considered and is not an agent; partner or representative of the 
Entity making purchases hereunder, and shall not be obligated or 
liable for any such order. 

 
10.21.3  Purchase orders shall be submitted to Contractor by the individual 

Entity. 
 
10.21.4  SAHA shall not be liable or responsible for any obligation, including 

but not limited to, payment and for any item or service ordered by an 
Entity, other than SAHA. 

 

10.22 Right to data and Patent Rights:  In addition to other ownership & use rights 
SAHA shall have exclusive ownership of all, proprietary interest in, and the right 
to full and exclusive possession of all information, materials, documents, 
software, and all electronic data discovered or produced by Contractor and/or 
subcontractor(s) pursuant to the terms of any resulting contract, including but 
not limited to, reports, memoranda or letters concerning the research and 
reporting tasks of any resulting contract.  Both parties agree to comply with 
HUD Bulletin 909-23, which is the Notice of Assistance Regarding Patent and 
Copyright Infringement. 

 

mailto:Accounts_Payable@saha.org
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10.23  Lobbying Certification:  By proposing to do business with SAHA or by doing 
business with SAHA, each proposer certifies the following: 

  
10.23.1     No Federal appropriated funds have been paid or will be paid, by or 

on behalf of the proposer, to any person for influencing or attempting 
to influence an officer or employee of Congress, or an employee of a 
Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with the awarding 
of any Federal contract, the making of any Federal grant, the making 
of any Federal loan, the entering into any cooperative agreement, 
and the extension, continuation, renewal, amendment or modification 
of any Federal contract, grant, loan or cooperative agreement. 

 

10.23.2     If any funds other than Federally appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence 
an officer or employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form  “Disclosure Form to Report Lobbying’, in accordance 
with its instructions. 

 
10.23.3    The successful proposer shall require that the language of this                

certification be included in the award documents for all sub-awards at 
all tiers, (including but not limited to subcontractors, sub-grants, and 
contracts under grants, loans, and cooperative agreements) and that 
all sub-recipients shall certify and disclose accordingly. 

 
10.23.4 This clause is a material misrepresentation of fact upon which 

reliance will be placed when the award is made or a contract is 
entered into.  The signing of a contract or acceptance of award 
certifies compliance with this certification, which is a prerequisite for 
making or entering into a contract, which is imposed by Section 1352, 
Title 31, U.S. Code.  Any person who fails to file the required 
certifications shall be subject to civil penalty of not less than 
$10,000.00 and not more than $100,000.00 for each such failure. 

      
10.24 Applicable Statutes, Regulations & Orders: Contractors shall comply with all 

statutes, rules, regulations, executive orders affecting procurements by Housing 
Authorities including but not limited to: 

  
10.24.1  Executive Order 11246 
10.24.2  Executive Order 11061 
10.24.3 Copeland “Anti-Kickback” Act (18 USC 874) 
10.24.4 Davis Bacon Act (40 USC 276a-276a-7) 
10.24.5 Clean Air & Water Acts (42 USC 1857(h); 33 USC 1368) 
10.24.6 Contract Work Hours & Safety Standards Act (40 USC 327-330) 
10.24.7 Energy Policy & Conservation Act (PL 94-163, 89 STAT 871) 
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10.24.8 Civil Rights Act of 1964, Title VI (PL 88-352) 
10.24.9  Civil Rights Act of 1968, Title VIII (PL 90-284 Fair Housing Act) 
10.24.10 Age Discrimination Act of 1975 
10.24.11 Anti-Drug Abuse Act of 1988 (42 USC 11901 et. Seq.) 
10.24.12 HUD Information Bulletin 909-23 
10.24.13 Immigration Reform & Control Act of 1986 
10.24.14 Fair Labor Standards Act (29 USC 201, et. Seq.) 

 
10.25 Additional Information: Each provision of law and each clause, which is 

required by law to be inserted in this RFP or any contract, shall be deemed to 
have been inserted herein, and this RFP and any resulting contract shall be 
read and enforced as though such provision or clause had been physically 
inserted herein.  If, through mistake or otherwise, any such provision is not 
inserted or is inserted incorrectly, this agreement shall forthwith be physically 
amended to make such insertion or correction upon the application of either 
party.  The fore-mentioned statutes, regulations and executive orders are not 
intended as an indication that such statute, regulation or executive order is 
necessary applicable nor is an omission of such statute, regulation or executive 
order intended to indicate that it is not applicable. 

 
10.26 Conflicting Conditions:  In the event there is a conflict between the 

documents comprising this RFP and any resulting contracts, the following order 
of precedence shall govern: (1) the more restrictive terms of either: any and all 
attached HUD forms and the term/conditions in the body of any resulting 
contract; (2) the RFP; and (3) Contractor’s Response. In the event that a 
conflict exists between any state statute or federal law the most restrictive terms 
shall apply. 

 

10.27 Contract Form:  SAHA will not execute a contract on the successful proposer’s 
form.  Contracts will only be executed on SAHA’s form.  By submitting a 
proposal, the successful proposer agrees to this condition.  However, SAHA will 
consider any contract clauses that the proposer wishes to include therein, but 
the failure of SAHA to include such clauses does not give the successful 
proposer the right to refuse to execute SAHA’s contract form.  It is the 
responsibility of each prospective proposer to notify SAHA, in writing, with the 
proposal submittal of any contract clauses that he/she is not willing to include in 
the final executed contract.  SAHA will consider such clauses and determine 
whether or not to amend the Contract.  

 

10.28 Force Majeure: Neither SAHA nor Contractor shall be held responsible for 
delays or default caused by fire, flood, riot, acts of God or war where such 
cause was beyond, respectively, SAHA or Contractor’s reasonable control. 
Contractor shall make all reasonable efforts to remove or eliminate such a 
cause of delay or default and shall, upon the cessation of the cause, diligently 
pursue performance of its obligations under this Agreement. 

 
10.29  Most Favored Customer:  The Contractor agrees that if during the term of any 

resulting contract, the Contractor enters into any agreement with any other 
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governmental customer, or any non-affiliated commercial customer by which it 
agrees to provide equivalent services at lower prices, or additional services at 
comparable prices, the resulting Contract will at SAHA’s option, be amended to 
accord equivalent advantage to SAHA. 

 
10.30 Lapse in Insurance Coverage:  In the event Contractor fails to maintain 

insurance as required by a resulting contract, the Contractor shall immediately 
cure such lapse in insurance coverage at the Contractor’s expense, and pay 
SAHA in full for all costs and expenses incurred by SAHA under this Contract 
as a result of Contractor’s failure to maintain insurance as required, including 
costs and reasonable attorney’s fees relating to SAHA’s attempts to cure such 
lapse in insurance coverage.  Such costs and attorney fees, not to exceed 
fifteen hundred and 00/100 dollars ($1,500.00), shall be automatically deducted 
from monies or payments owed to Contractors.  Moreover, SAHA shall retain 
from monies or payments owed to Contractor by SAHA five percent (5%) of the 
value of the Contract and place this retainage into an account to cover SAHA’s 
potential exposure to liability during the period of such lapse.  This retainage 
shall be held by SAHA until six (6) months after the term of the resulting 
contract has ended or has otherwise been terminated, cancelled or expired and 
shall be released if no claims are received or lawsuits filed against SAHA for 
any matter that should have been covered by the required insurance. 

 
 
 
 
 
 
 
 

The Remainder of this Page Left Blank Intentionally 
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Specifications for Concrete and Asphalt Maintenance, Repair 
and Replacement 

 
Contractor shall supply labor, material and equipment to maintain, repair or replace 
Concrete and Asphalt at SAHA properties on an “as needed” basis.  All work shall be 
completed per the following specifications and best industry practices. 
 
Project specific plans and dimensions will be provided for each project. 
 
Project Cost will be determined using the prices listed on the fee sheet in attachment 
F.  For additional work not specified in this RFP, the Contractor shall quote cost. 
 
The Contractor shall be responsible for all damages to persons or property that occur as a 
result of the Contractor’s fault or negligence, and shall take proper safety and health 
precautions to protect the work, the workers, the public, and the property of others.  The 
Contractor shall also be responsible for all materials delivered and work performed until 
completion and acceptance of the entire work, except for any completed unit of work which 
may have been accepted under the contract. 
 

TECHNICAL SPECIFICATIONS CONCRETE 
 

Work done under this item shall consist of the removal, construction, reconstruction, or 
alteration of a one-course Portland cement concrete sidewalk, curb and gutter, 
retaining wall, ADA ramps and other concrete work. It shall also consist of the removal 
of existing sidewalks or driveways or curb and gutter and other obstructions for 
excavating and filling, for fine grading and compaction of subgrade, and all backfilling 
necessary to complete the work, including the disposal of surplus material and 
cleaning up of the work area.  
 

Scope of Work 
 
A detailed scope of work will be furnished by SAHA for each Project. 
 
Sampling and testing shall be defined on the Project specific scope of work. 
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DIVISION TWO SITE CONSTRUCTION 
SECTION 02220 DEMOLITIONS 

 

 
 

PART 1  GENERAL 
 
REFERENCES 
 
The publications listed below form a part of this specification to the extent referenced.  The publications are 
referred to in the text by basic designation only. 
 
1.2 GENERAL REQUIREMENTS 
 
The work includes demolition, salvage of identified items and materials, and removal of resulting rubbish and 
debris.  Rubbish and debris shall be removed from SAHA property daily, unless otherwise directed, to avoid 
accumulation at the demolition site.  Materials that cannot be removed daily shall be stored in areas specified by 
the SAHA project manager.  In the interest of conservation, salvage shall be pursued to the maximum extent 
possible; salvaged items and materials shall be disposed of as specified. 
 
1.3 DUST CONTROL 
 
The amount of dust resulting from demolition shall be controlled to prevent the spread of dust to occupy portions 
of the construction site and to avoid creation of a nuisance in the surrounding area.  Use of water will not be 
permitted when it will result in, or create, hazardous or objectionable conditions such as ice, flooding and 
pollution. 
 
1.4 PROTECTION 
 
1.4.1   Protection of Personnel 
 
During the demolition work the Contractor shall continuously evaluate the condition of the site and take 
immediate action to protect all personnel working in and around the demolition site.  No excavation area or 
structural element will be allowed to be left without sufficient bracing, shoring, or lateral support to prevent 
collapse or failure while workmen remove debris or perform other work in the immediate area.  The Contractor 
shall ensure that no elements determined to be unstable are left unsupported and shall be responsible for 
placing and securing bracing, shoring, or lateral supports as may be required as a result of any cutting, removal, 
or demolition work performed under this contract. 
 
1.4.2   Protection of Existing work 
 
Before beginning any cutting or demolition work, the Contractor shall survey the site and examine the drawings 
and specifications to determine the extent of the work.  The Contractor shall take necessary precautions to 
avoid damage to existing items to remain in place, to be reused, or to remain the property of SAHA any 
damaged items shall be repaired or replaced as approved by the SAHA project manager.  The Contractor shall 
coordinate the work of this section with all other work and shall construct and maintain shoring, bracing, and 
supports as required.  The Contractor shall ensure that structural elements are not overloaded and shall be 
responsible for increasing structural supports or adding new supports as may be required as a result of any 
cutting, removal, or demolition work performed under this contract. 
 
1.4.3   Protection from the Weather 
 
Salvageable materials and equipment shall be protected from the weather at all times. 
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1.4.4   Protection of Trees 
 
Trees within the project site which might be damaged during demolition and which is indicated to be left in place 
shall be protected by a 1.83 m (6 foot) high fence.  The fence shall be securely erected a minimum of 1.5 m (5 
feet) from the trunk of individual trees or follow the outer perimeter of branches or clumps of trees.  Any tree 
designated to remain that is damaged during the work under this contract shall be replaced in kind or as 
approved by the SAHA project manager. 
 
1.5 BURNING 
The use of burning at the project site for the disposal of refuse and debris will not be permitted. 
 
1.6 USE OF EXPLOSIVES 
 
Use of explosives will not be permitted. 
 
1.7 AVAILABILITY OF WORK AREAS 
 
Areas in which the work is to be accomplished will be made available upon notice to proceed for each delivery 
order. 
 
PART 2 EXECUTIONS 
 
2.1 EXISTING STRUCTURES 
 
Existing structures indicated shall be removed completely unless otherwise indicated.  Basement slabs shall be 
broken up to permit drainage.  Sidewalks, curbs, gutters and street light bases shall be removed as indicated. 
 
2.2 UTILITIES 
 
Existing utilities shall be removed as indicated.  When utility lines are encountered that is not indicated on the 
drawings, the SAHA project manager shall be notified prior to further work in that area. 
 
2.3 FILLING 
 
Holes, open pavements and other hazardous openings shall be filled in accordance with Section 02722 –
GRADED CRUSHED AGGREGATE BASE. 
 
2.4 DISPOSITION OF MATERIAL 
 
Title to material and equipment to be demolished, except SAHA salvage and historical items, is vested in the 
Contractor upon receipt of notice to proceed.  SAHA will not be responsible for the condition, loss or damage to 
such property after notice to proceed. 
 
2.4.1   Salvageable Items and Material. 
 
Contractor shall salvage items and material to the maximum extent possible. 
 
2.4.2   Material Salvaged for the Contractor 
 
Material salvaged for the Contractor shall be stored as approved by the SAHA project manager and shall be 
removed from SAHA property before completion of the contract.  Material salvaged for the Contractor shall not 
be sold on the site. 
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2.4.3   Items Salvaged for SAHA 
 
Salvaged items to remain the property of SAHA shall be removed in a manner to prevent damage, and packed 
or crated to protect the items from damage while in storage or during shipment.  Items damaged during removal 
or storage shall be repaired or replaced to match existing items.  Containers shall be properly identified as to 
contents. Items salvaged for SAHA will be identified during the quantity verification site visit for each delivery 
order. 
 
2.4.4   Items Salvaged for the Using Service 
 
Items reserved as property of the using service will be removed prior to commencement of work under this 
contract.  Items to be salvaged for the using service will be identified during the quantity verification site visit for 
each delivery order.  
 
2.4.5   Unsalvageable Material 
 
Concrete, masonry, and other noncombustible material, except concrete permitted to remain in place, shall be 
disposed of in the disposal area located off base. Combustible material shall be disposed of off the site. 
 
2.5 CLEAN UP 
 
Debris shall be removed and transported in a manner that prevents spillage on streets or adjacent areas.  Local 
regulations regarding hauling and disposal shall apply. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

End of Section 02220 
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DIVISION TWO SITE CONSTRUCTION 
SECTION 02712 LIME STABILIZED BASE SUBGRADE 

 
 

 
PART 1  GENERAL 
 
1.1 REFERENCES 
 
The publications listed below form a part of this specification to the extent referenced. The publications are 
referred to in the text by basic designation only. 
 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 
 

ASTM C 25   (1999) Chemical Analysis of Limestone, Quicklime, and Hydrated Lime 
 
ASTM C 50   (1994) Sampling, Inspection, Packing, and Marking of Lime and Limestone  

Products 
 
ASTM C 136  (1996a) Sieve Analysis of Fine and Coarse Aggregates 
 
ASTM D 75   (1987; R 1997) Sampling Aggregates 
 
ASTM D 422   (1963; R 1998) Particle-Size Analysis of Soils 
 
ASTM D 559   (1996) Wetting and Drying Compacted Soil-Cement Mixtures 
 

 
1.2 DEFINITIONS 
 
1.2.1 Lime-Stabilized Course 
 
Lime-stabilized course, as used in this specification, is a mixture of lime and in-place or select borrow material 
uniformly blended, wetted, and thoroughly compacted to produce a pavement course, which meets the criteria 
set forth in the plans and this specification. 
 
1.2.2 Degree of Compaction 
 
Degree of compaction required is expressed as a percentage of the maximum density obtained by the test 
procedure presented in ASTM D 1557abbreviated as percent laboratory maximum density. 
 
1.3 SUBMITTALS (if specified in the Project specific Scope of Work) 
 
SAHA approval is required for submittals with a design designation; submittals having a design designation are 
for information only.  The following shall be submitted in accordance with Section DESIGN SPECIFICATIONS: 
 
Product Data 
 
Mix Design; List of proposed equipment to be used in performance of construction work including descriptive 
data. Mix design at least 14 days before it is to be used. 
 
Waybills and Delivery Tickets; Copies of waybills and delivery tickets during the progress of the work. Certified 
waybills and delivery tickets for all materials actually used.   
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Test Reports: 
 

Sampling and Testing; Field Density; design  
 
Calibration curves and related test results prior to using the device or equipment being calibrated. Copies of field 
test    results within 24 hours after the tests are performed. 
Certified copies of test results of materials and sources not less than 30 days before material is required for the 
work. 
 
 
1.4 WAYBILLS AND DELIVERY TICKETS (if specified in the Project specific Scope of Work) 
 
Copies of waybills or delivery tickets shall be submitted during the progress of the work. Before the final 
payment is allowed waybills and certified delivery tickets shall be furnished for all lime and bituminous materials 
[and select materials used in the construction 
 
1.5 JOB DESCRIPTION 
 
The work specified consists of the construction of a lime-stabilized sub grade courses. The work shall be 
performed in accordance with this specification and shall conform to the lines, grades, notes, and typical 
sections shown in the drawings. Sources of materials shall be selected well in advance of the time when 
materials will be required in the work. 
 
1.6 STOCKPILING MATERIALS 
 
Select material, including approved material available from excavation and grading, shall be stockpiled in the 
manner and at the locations designated.  Before stockpiling material, storage sites shall be cleared and sloped 
to drain. Materials obtained from different sources shall be stockpiled separately. 
 
1.7 PLANT, EQUIPMENT, MACHINES, AND TOOLS (if applicable) 
 
1.7.1 General Requisites 
 
Plant, equipment, machines, and tools used in the work shall be subject to approval and shall be maintained in 
satisfactory working condition at all times. Other compacting equipment may be used in lieu of that specified 
where it could be demonstrated that the results are equivalent. Protective equipment, apparel, and barriers shall 
be provided to protect the eyes, respiratory system, and the skin of workers exposed to contact with limedust or 
slurry. 
 
1.7.2 Steel-Wheeled Rollers 
 
Steel-wheeled rollers shall be the self-propelled type with a total weight of not less than 9 cubic yards (10 tons), 
and a minimum weight of 135 kilograms per millimeter (300 pounds per inch) width of rear wheel. Wheels of the 
rollers shall be equipped with adjustable scrapers. The use of vibratory rollers is optional. 
 
1.7.3 Pneumatic-Tired Rollers 
 
Pneumatic-tired rollers shall have 4 or more tires; each loaded to a minimum of 13.6 cubic yards (30,000 
pounds) and inflated to a minimum pressure of 1.035 MPa. (150 psi.) The loading shall be equally distributed to 
all wheels, and the tires shall be uniformly inflated. Towing equipment shall also be pneumatic-tired. 
 
 
1.7.4 Mechanical Spreader 
 
Mechanical spreader shall be self-propelled or attached to a propelling unit capable of moving the spreader and 
material truck. The device shall be steerable and shall have variable speeds forward and reverse. The spreader 
and propelling unit shall be carried on tracks, rubber tires, or drum-type steel rollers that will not disturb the 
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underlying material. The spreader shall contain a hopper, an adjustable screed, and outboard bumper rolls; and 
shall be designed to have a uniform, steady flow of material from the hopper. The spreader shall be capable of 
laying material without segregation across the full width of the lane to a uniform thickness and to a uniform loose 
density so that when compacted, the layer or layers shall conform to thickness and grade requirements 
indicated. The SAHA project manager may require a demonstration of the spreader prior to approving usein 
performance of the work. 
 
1.7.5 Sprinkling Equipment 
 
Sprinkling equipment shall consist of tank trucks, pressure distributors, or other approved equipment designed 
to apply controlled quantities of water uniformly over variable widths of surface. 
 
1.7.6 Tampers 
 
Tampers shall be of an approved mechanical type, operated by either pneumatic pressure or internal 
combustion, and shall have sufficient weight and striking power to produce the compaction required. 
 
1.7.7 Straightedge 
 
The Contractor shall furnish and maintain at the site, in good condition, one 3.05 meters (10 foot) straightedge 
for each bituminous paver, for use in the testing of the finished surface. Straightedge shall be made available for 
SAHA use. Straightedges shall be constructed of aluminum or other lightweight metal and shall have blades of 
box or box-girder cross section with flat bottom reinforced to insure rigidity and accuracy. Straightedges shall 
have handles to facilitate movement on pavement. 
 
1.8 WEATHER LIMITATIONS 
 
Work on the base course shall not be performed during freezing temperatures. When the temperature is below 5 
degrees C (40 degrees F), the completed base course shall be protected against freezing by a sufficient 
covering of straw, or by other approved methods, until the course has dried out. Any areas of completed base 
course that are damaged by freezing, rainfall, or other weather conditions shall be brought to a satisfactory 
condition without additional cost to PHA. Lime shall not be applied when the atmospheric temperature is less 
than 5 degrees C. (40 degrees F). No lime shall be applied to soils that are frozen or contain frost, or when the 
underlying material is frozen. If the temperature falls below 2 degrees C (35 degrees F), completed lime-treated 
areas shall be protected against any detrimental effects of freezing. 
 
PART 2  PRODUCTS 
 
2.1 MATERIALS 
 
2.1.1 Lime 
 
a. Lime shall be a standard brand of hydrated lime conforming to the following physical and chemical 
requirements: a. Lime shall be of such gradation that 99-1/2 percent passes a 0.850 mm (No. 20) sieve and a 
minimum of 85 percent passes a 0.150 mm (No. 100) sieve. 
b. Combined calcium oxide and magnesium oxide shall be not less than 70 percent. 
 
2.1.2 Bituminous Material shall conform to the following: 
 
 
2.1.3 Material to be Stabilized 
 
Material to be stabilized shall consist of in-place material in the area or approved select material. Select material 
shall be free of deleterious substances such as sticks, debris, organic matter, and stones greater than 75 mm 3 
inches in any dimension. At least 10 percent of the material shall pass the 0.425 mm No. 40 sieve. Plasticity 
index shall be greater than 12. 
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2.1.4 Water 
 
Water shall be clean, fresh, and free from injurious amounts of oil, acid, salt, alkali, organic matter, and other 
substances deleterious to the lime or soil-lime mixture, and shall be subject to approval. 
 
2.2 MIX DESIGN (if specified in the Project specific Scope of Work) 
 
The Contractor shall develop and submit for approval a proposed mix design prior to stabilization work. Mix shall 
be developed using samples of the material to be stabilized. Mix design shall be capable of producing a 
compressive strength of 1.035 MPa (150) psi when compacted to the design percent of laboratory maximum 
density. Samples shall not show any significant loss of strength after 12 cycles of the durability test. 
 
PART 3  EXECUTION 
 
3.1 LIME STABILIZATION MIXTURE 
 
The material to be stabilized shall be thoroughly pulverized and, when lime is applied in the dry state, the mix 
shall be thoroughly blended at moisture content below optimum. After mixing is completed, the proportions of 
the mixture shall be in accordance with the approved mix design. After blending, water shall be blended into the 
dry mix in amounts necessary to bring the moisture content to optimum. Field moisture content shall be 
controlled within plus or minus 2 percent of optimum. When the stabilized course is constructed in more than 
one layer, the previously constructed layer shall be cleaned of loose and foreign matter by sweeping with power 
sweeper or power brooms except that hand brooms may be used in areas where power cleaning is not 
practicable. Adequate drainage shall be provided during the entire construction period to prevent water from 
collecting or standing on the area to be stabilized or on pulverized, mixed, or partially mixed material. Line and 
grade stakes shall be provided as necessary for control. Grade stakes shall be in lines parallel to the centerline 
of the area under construction and suitably spaced for string lining. 
 
3.2 PREPARATION OF AREA TO BE STABILIZED 
 
The area shall be cleaned of debris. The area will be inspected for adequate compaction and shall be capable of 
withstanding, without displacement, the compaction specified for the soil-lime mixture. Debris and removed 
unsatisfactory in-place material shall be disposed of as specified. 
 
3.2.1 In-Place Material to be Stabilized 
 
The entire area shall be graded to conform to the lines, grades, and cross sections shown in the plans prior to 
being processed. Soft or yielding sub grade areas shall be made stable before construction is begun. 
 
3.2.2 In-Place Material to Receive Stabilized Course 
 
Soft, yielding areas and ruts or other irregularities in the surface shall be corrected. The material in the affected 
areas shall be loosened and unsatisfactory material removed. Approved select material shall be added where 
directed. The area shall then be shaped to line, grade, and cross section, and shall be compacted to the 
specified density. Sub grade 
shall conform to Section 02712 LIME STABILIZED BASE SUBGRADE. 
 
 
3.2.3 Quantity of Select Material 
 
Sufficient select material shall be utilized to provide the required thickness of the soil-lime layer after 
compaction. Where in-place mixing is to be accomplished, the soil shall be graded and shaped to the 
approximate section and grade shown before lime stabilization is undertaken. 
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3.2.4 Grade Control 
 

Underlying material shall be excavated to sufficient depth for the required stabilized-course thickness so that the 
finished stabilized course with the subsequent surface course will meet the fixed grade. Finished and completed 
stabilized area shall conform to the lines, grades, cross section, and dimensions indicated. 
 
3.4 INSTALLATION 
 
3.4.1 Mixed In-Place Method 
3.4.1.1 Scarifying and Pulverizing of Soil 
 
Prior to application of lime, the soil shall be scarified and pulverized to the depth shown. Scarification shall be 
controlled so that the layer beneath the layer to be treated is not disturbed. Depth of pulverizing shall not exceed 
the depth of scarification. 
 
3.4.1.2 Application of Lime 
 
Pulverized material shall be shaped to approximately the cross section indicated. Lime shall be applied so that 
when uniformly mixed with the soil, the specified lime content is obtained, and a sufficient quantity of lime-
treated soil is produced to construct a compacted lime-treated course conforming to the lines, grades, and cross 
section indicated. Mechanical spreaders shall be used in applying bulk lime. Distributors shall be used in 
applying slurry. If lime is spread by hand, the bags shall be spotted accurately on the area being stabilized so 
that when the bags are opened the lime will be dumped and spread uniformly on the area being processed.  No 
equipment except that used in spreading and mixing shall pass over the freshly applied lime. 
 
3.4.1.3 Initial Mixing 
 
Immediately after the lime has been distributed, the lime and soil shall be mixed. Initial mixing shall be sufficient 
to alleviate any dusting or wetting of the lime that might occur in the event of wind or rainstorms.  This may be 
accomplished several days in advance of the final application and mixing. 
 
3.4.1.4 Water Application and Moist Mixing 
 
Moisture content of the mixture shall be determined in preparation for final mixing. Moisture in the mixture 
following final mixing shall not be less than the water content determined to be optimum based on dry weight of 
soil and shall not exceed the optimum water content by more than 2 percentage points. Water may be added in 
increments as large as the equipment will permit; however, such increment of water shall be partially 
incorporated in the mix to avoid concentration of water near the surface. After the last increment of water has 
been added, mixing shall be continued until the water is uniformly distributed throughout the full depth of the 
mixture, including satisfactory moisture distribution along the edges of the section. 
 
3.4.2 Edges of Stabilized Course 
 
Approved material shall be placed along the edges of the stabilized course in a quantity that will compact to the 
thickness of the course being constructed, or to the thickness of each layer in a multiple-layer course, allowing 
at least a 300 mm (1 foot) width of the shoulder to be rolled and compacted simultaneously with the rolling and 
compacting of each layer of the stabilized course. 
 
3.4.3 Layer Thickness 
 
Compacted thickness of the stabilized course shall be as indicated.  No layer shall be more than 200 mm (8 
inches) or less than 75 mm (3 inches) in compacted thickness. 
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3.4.4 Compaction 
 
Before compaction operations are started and as a continuation of the mixing operation, the mixture shall be 
thoroughly loosened and pulverized to the full depth. Compaction shall be started immediately after mixing is 
completed. During final compaction, the surface shall be moistened, if necessary, and shaped to the required 
lines, grades, and cross section. Density of compacted mixture shall be at least 95 percent of laboratory 
maximum density. Rolling shall begin at the outside edge of the surface and proceed to the center, overlapping 
on successive trips at least one-half the width of the roller. Alternate trips of the roller shall be slightly different 
lengths. At all times, the speed of the roller shall not cause displacement of the mixture to occur. Areas 
inaccessible to the rollers shall be compacted with mechanical tampers, and shall be shaped and finished by 
hand methods. 
 
3.4.5 Finishing 
 
The surface of the top layer shall be finished to the grade and cross section shown. The surface shall be of 
uniform texture. Light blading during rolling may be necessary for the finished surface to conform to the lines, 
grades, and cross sections. If the surface for any reason becomes rough, corrugated, uneven in texture, or 
traffic-marked prior to 
completion, the unsatisfactory portions shall be scarified, reworked, re-laid, or replaced as directed. If any 
portion of the course, when laid, becomes water soaked for any reason, that portion shall be removed 
immediately, and the mix placed in a windrow and aerated until a moisture content within the limits specified is 
obtained; and then spread, shaped, and rolled as specified above. 
 
3.4.6 Construction Joints 
 
At the end of each phase of construction, a straight transverse construction joint shall be formed by cutting back 
into the completed work to form a true vertical face free of loose or shattered material. Material along 
construction joints not properly compacted shall be removed and replaced with soil-lime mixture that is mixed, 
moistened, and compacted as specified. 
 
3.4.7 Curing and Protection 
 
Immediately after the soil-lime area has been finished as specified above, the surface shall be protected against 
rapid drying for 7 days. 
 
3.4.7.1 Moist Curing 
 
The area shall be moistened by sprinkling and shall be kept moist for the 7-day curing period. 
 
3.5 SAMPLING AND TESTING (if specified in the Project specific Scope of Work)  
 
3.5.1 General Requirements 
 
Sampling and testing shall be performed by an approved commercial testing laboratory or by facilities furnished 
by the Contractor. Work requiring testing will not be permitted until the facilities have been inspected and 
approved. The first inspection will be at the expense of SAHA. Cost incurred for any subsequent inspection 
required because of failure of the facilities to pass the first inspection will be charged to the Contractor. Tests 
shall be performed in sufficient numbers and at the locations and times directed to ensure that materials and 
compaction meet specified requirements. Certified copies of the test results shall be furnished to the SAHA 
project manager. 
 
3.5.2 Results 
 
Results shall verify that the material complies with the specification. When the source of materials is changed or 
deficiencies are found, the initial analysis shall be repeated and the material already placed shall be retested to 
determine the extent of unacceptable material. All in-place unacceptable material shall be replaced. 
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3.5.3 Sampling 
 
All aggregate samples for laboratory testing shall be taken in accordance with ASTM D 75. Samples of lime 
shall be taken in accordance with ASTM C 50. Specimens for the unconfined compression tests shall be 
prepared in accordance with ASTM D 1632. 
 
3.5.4 Sieve Analysis 
 
Before starting work, one sample of material to be stabilized shall be tested in accordance with ASTM C 136 
and ASTM D 422 on sieves conforming to ASTM E 11. After the initial test, a minimum of one analysis shall be 
performed for each 1000 cubic yards of material placed, with a minimum of three analyses for each day's run 
until the course is completed. 
 
3.5.5 Liquid Limit and Plasticity Index 
 
One liquid limit and plasticity index shall be performed for each sieve analysis. Liquid limit and plasticity index 
shall be in accordance with ASTM D 4318. 
 
3.5.6 Chemical Analysis 
 
Lime shall be tested for the specified chemical requirements in accordance with ASTM C 25. Three tests shall 
be conducted for each delivery of lime. 
 
3.6 FIELD QUALITY CONTROL 
 
Tests shall provide a moisture-density relationship for the lime-soil mixture. Results of field quality control testing 
shall verify that materials comply with this specification. When a material source is changed, the new material 
shall be tested for compliance. When deficiencies are found, the initial analysis shall be repeated and the 
material already placed shall be retested to determine the extent of unacceptable material. All in-place 
unacceptable material shall be replaced or repaired, as directed by the SAHA project manager, at no additional 
cost to SAHA. 
 
3.7 TRAFFIC (if specified in the Project specific Scope of Work) 
 
Completed portions of the lime-treated soil area may be opened immediately to light traffic provided the curing is 
not impaired. After the curing period has elapsed, completed areas may be opened to all traffic, provided the 
stabilized course has hardened sufficiently to prevent marring or distorting of the surface by equipment or traffic. 
Heavy equipment shall not be permitted on the area during the curing period. Lime and water may be hauled 
over the completed area with pneumatic-tired equipment if approved. Finished portions of lime-stabilized soil 
that are traveled on by equipment used in constructing an adjoining section shall be protected in a manner to 
prevent equipment from marring or damaging completed work. 
 
3.8 MAINTENANCE 
 
Stabilized area shall be maintained in a satisfactory condition until the completed work is accepted. 
Maintenance shall include immediate repairs of any defects and shall be repeated as often as necessary to 
keep the area intact. Defects shall be corrected as specified herein. 
 
3.9 DISPOSAL OF UNSATISFACTORY MATERIALS 
 
Removed in-place materials that are unsuitable for stabilization, material that is removed for the required 
correction of defective areas, waste material, and debris shall be disposed of as directed. 

 
 
 

End of Section 02712 
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DIVISION TWO SITE CONSTRUCTION 
SECTION 02722 GRADED CRUSHED AGGREGATE BASE 

 
 
 

PART 1  GENERAL 
 
1.1 REFERENCES 
 
The publications listed below form a part of this specification to the extent referenced.  The publications are 
referred to in the text by basic designation only. 
 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 
 

ASTM C 88  (1999a) Soundness of Aggregates by Use of Sodium Sulfate or Magnesium 
Sulfate 

 
ASTM C 117  (1995) Materials Finer Than 75-micrometer (No. 200) Sieve in Mineral  

Aggregates by Washing 
 
ASTM C 131  (1996a) Resistance to Degradation of Small-Size Coarse Aggregate by 
Abrasion  

and Impact in the Los Angeles Machine 
 
ASTM C 136  (1996a) Sieve Analysis of Fine and Coarse Aggregates 
 
ASTM D 75  (1987; R 1997) Sampling Aggregates 
 
ASTM D 1557   (1991; R 1998) Laboratory Compaction Characteristics of Soil Using Modified 

Effort (56,000 ft-lbf/cu. ft. (2,700 kN-m/cu. m.)) 
 
ASTM D 2487   (2000) Classification of Soils for Engineering Purposes (Unified Soil  

Classification System) 
 
ASTM D 2922  (1996el) Density of Soil and Soil-Aggregate in Place by Nuclear Methods  

(Shallow Depth) 
 
ASTM D 3017  (1988; R 1996el) Water Content of Soil and Rock in Place by Nuclear Methods 
   (Shallow Depth) 
 
ASTM D 4318  (2000) Liquid Limit, Plastic Limit, and Plasticity Index of Soils 
 
ASTM E 11  (1995) Wire-Cloth Sieves for Testing Purposes 
 

1.2 WAYBILLS AND DELIVERY TICKETS (if specified in the Project specific Scope of Work) 
 

Copies of waybills and delivery tickets shall be submitted during the progress of the work.  Before the final 
statement is allowed, the Contractor shall file certified waybills and certified delivery tickets for all aggregates 
actually used. 
 
 
1.3 SUBMITTALS (if specified in the Project specific Scope of Work) 
 
SAHA approval is required for submittals with a design designation; submittals having a design designation are 
for information only.  The following shall be submitted in accordance with Section DESIGN SPECIFICATIONS: 
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Reports: 
 
Sampling and testing; Copies of field density test results:  design  
  
Records 
  
Waybills and Delivery Tickets;   Copies of waybills and delivery tickets during the progress of the work.         
Before the final statement is allowed, the Contractor shall file certified waybills and certified delivery tickets for 
all aggregates actually used. Before the final statement is allowed, the Contractor shall file certified waybills.      
 
1.4 SAMPLING AND TESTING (if specified in the Project specific Scope of Work) 
 
Sampling and testing shall be the responsibility of the Contractor.  Sampling and testing shall be performed by a 
commercial testing laboratory, subject to the approval of the SAHA project manager.  Work requiring testing will 
not be permitted until the testing laboratory has been inspected and approved.  The materials shall be tested to 
establish compliance with the specified requirements; testing shall be performed at the specified frequency.  The 
SAHA project manager may specify the time and location of the tests.  Copies of test results shall be furnished 
to the SAHA project manager within 24 hours of completion of the tests. If the Contractor elects to establish 
testing facilities of his own, approval of such facilities shall be based on compliance with ASTM E 548, and no 
work requiring testing will be permitted until the Contractor's facilities have been inspected and approved.  The 
first inspection of the facilities shall be at the expense of SAHA and any subsequent inspections required 
because of failure of the first inspection will be at the expense of the Contractor.  Such costs will be deducted 
from the total amount due the Contractor.  The materials shall be tested to establish compliance with the 
specified requirements.  Copies of test results shall be furnished to the SAHA project manager. 
 
1.4.1   Sampling 
 
Sampling for laboratory testing (material gradation, liquid limit, and plastic limit tests, etc.) shall be taken in 
conformance with ASTM D 75.  When deemed necessary, the sampling will be observed by the SAHA project 
manager. 
 
1.4.2   Tests 
 
The following tests shall be performed in conformance with the applicable standards listed. 
 
1.4.2.1 Sieve Analyses 
 
Sieve analyses shall be made in conformance with ASTM C 117 and ASTM C 136.  Sieves shall conform to 
ASTM E 11. 
 
1.4.2.2 Liquid Limit and Plasticity Index 
 
Liquid limit and plasticity index shall be determined in accordance with ASTM D 4318. 
 
1.4.2.3 The maximum density and optimum moisture content shall be determined in accordance with 
ASTM D 1557. 
 
1.4.2.4 Field Density Tests 
 
Density shall be field measured in accordance with ASTM D 2922.  For the method presented in ASTM D 2922 
the calibration curves shall be checked and adjusted if necessary using only the sand cone method as 
described in paragraph Calibration, of the ASTM publication.  Tests performed in accordance with ASTM D 
2922 results in a wet unit weight of soil and when using this method, ASTM D 3017 shall be used to determine 
the moisture content of the soil.  The calibration curves furnished with the moisture gauges shall also be 
checked along with density calibration checks as described in ASTM D 3017.  The calibration checks of both the 
density and moisture gauges shall be made by the prepared containers of material method, as described in 
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paragraph Calibration of ASTM D 2922, on each different type of material being tested at the beginning of a job 
and at intervals as directed. 
 
1.4.2.5 Wear Test 
 
Wear tests shall be made on graded-crushed aggregate base course material in conformance with ASTM C 
131. 
 
1.4.2.6 Soundness Test 
 
Soundness tests shall be made in conformance with ASTM C 88. 
 
1.4.3 Testing Frequency 
 
1.4.3.1 Initial Tests 
 
One of each of the following tests shall be performed on the proposed material prior   to commencing 
construction to demonstrate that the proposed material meets all specified requirements when furnished.  If 
materials from more than one source are going to be utilized, this testing shall be completed for each source. 
 

a.  Sieve Analysis 
b.  Liquid limit and plasticity index. 
c.  Moisture-density relationship. 
d.  Wear. 
e.   Soundness. 

 
1.4.3.2 In Place Tests 
 
Each of the following tests shall be performed on samples taken from the placed and compacted graded-
crushed aggregate base course.  Samples shall be taken and tested at the rates indicated. 
 
 a.  Density tests shall be performed on every lift of material placed and at a frequency of one set of tests 
for   every 250 cubic yards, or portion thereof, of completed area. 
 b.  Sieve Analysis shall be performed for every 500 cubic yards, or portion thereof, of material placed. 
 c.   Liquid limit and plasticity index tests shall be performed at the same frequency as the sieve analysis. 
 
1.5 WEATHER LIMITATIONS 
 
Construction shall be done when the atmospheric temperature is above 2 degrees C. (35 degrees F).  When the 
temperature falls below 2 degrees C (35 degrees F) the Contractor shall protect all completed areas by 
approved methods against detrimental effects of freezing.  Completed areas damaged by freezing, rainfall, or 
other weather conditions shall be corrected to meet specified requirements.  
 
 
1.7 PLANT, EQUIPMENT, AND TOOLS  
 
All plant, equipment, and tools used in the performance of the work will be subject to approval before the work is 
started and shall be maintained in satisfactory working condition at all times.  The equipment shall be adequate 
and shall have the capability of producing the required compaction, meeting grade controls, thickness control, 
and smoothness requirements as set forth herein. 
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PART 2  PRODUCTS 
 
2.1 AGGREGATES 
 

The graded-crushed-aggregate base course shall consist of clean, sound, durable particles of crushed stone, 
crushed slag, or crushed gravel, and screenings.  The Contractor shall obtain materials that meet the 
specification and can be used to meet the grade and smoothness requirements specified herein, after all 
compaction operations have been completed.  The aggregates shall be free of silt and clay as defined by ASTM 
D 2487, organic matter, and other objectionable materials or coatings.  The portion retained on the 4.75 mm 
(No. 4) sieve shall be known as coarse aggregate; that portion passing the 4.75 mm (No. 4) sieve shall be 
known as fine aggregate.  Aggregates shall meet the requirements for flexible base materials indicated in Item 
247, Types A, B or C of the Texas Department of Transportation Specification. 
 
2.1.1   Coarse Aggregates 
 
Aggregates shall consist of crushed stone, crushed gravel, angular sand or other approved materials.  
Aggregates shall be durable and sound and free from lumps of clay, organic matter and other foreign materials.  
Only one type of coarse aggregate shall be used on the project. 
 
3.3.1 Fine Aggregate 
 
Fine aggregate shall consist of screenings, angular sand, or other finely divided mineral matter processed or 
naturally combined with the coarse aggregate.  Liquid-limit and plasticity-index requirements shall apply to any 
component that is blended to meet the required gradation and shall also apply to the completed course.  The 
portion of any component or of the completed course passing the 0.425 mm (No. 40) sieve shall be either 
nonplastic or have a liquid limit not greater than 25 and a plasticity index not greater than 5. 
 
2.1.3   Gradation Requirements 
 
Gradation requirements specified in Item 247 of the Texas Department of Transportation Specifications shall 
apply to the completed base course.  The aggregates shall have a maximum size of 1-3/4 inches.  It shall be the 
contractor’s responsibility to meet the gradation requirements after mixing, placing, compacting and other 
operations. 
 
PART 3  EXECUTION 
 
3.1 GENERAL REQUIREMENTS 
 
When the graded-crushed aggregate base course is constructed in more than one layer, the previously 
constructed layer shall be cleaned of loose and foreign matter by sweeping with power sweepers or power 
brooms; except that hand brooms may be used in areas where power cleaning is not practicable.  Adequate 
drainage shall be provided during the entire period of construction to prevent water from collecting or standing 
on the working area.  Line and grade stakes shall be provided as necessary for control.  Grade stakes shall be 
in lines parallel to the center4line of the area under construction and suitably spaced for string lining. 
 
3.2 OPERATION OF AGGREGATE SOURCES 
 
Aggregates shall be obtained from offsite sources. 
 
3.3 STOCKPILING MATERIAL 
 
Prior to stockpiling of material, storage sites shall be cleared and leveled by the Contractor.  All materials, 
including approved material available from excavation and grading, shall be stockpiled in the manner and at the 
locations designated.  Aggregates shall be stockpiled on the cleared and leveled areas designated by the SAHA 
project manager so as to prevent segregation.  Materials obtained from different sources shall be stockpiled 
separately. 
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3.4 PREPARATION OF UNDERLYING COURSE 
 
Prior to constructing the crushed-aggregate base course, the underlying course shall be cleaned of all foreign 
substances.  At the time of construction of the base course, the underlying course shall contain no frozen 
material.  The underlying course shall conform to Section 02722 GRADED CRUSHED AGGRAGATE BASE.  
Ruts or soft, yielding spots in the underlying courses, areas having inadequate compaction, and deviations of 
the surface from the requirements set forth herein shall be corrected by loosening and removing soft or 
unsatisfactory material and by adding approved material, reshaping to line and grade, and recompacting to 
specified density requirements.  For cohesion less underlying courses containing sands or gravels as defined in 
ASTM D 2487 the surface shall be stabilized prior to placement of the graded-crushed-aggregate base course.  
Stabilization shall be accomplished by mixing graded-crushed-aggregate base material into the underlying 
course and compacting by approved methods.  The stabilized material shall be considered as part of the 
underlying course and shall meet all requirements of the underlying course.  The finished underlying course 
shall not be disturbed by traffic or other operations and shall be maintained by the Contractor in a satisfactory 
condition until the graded-crushed aggregate base course is placed. 
 
3.5 INSTALLATION 
 
3.5.1 Mixing the Materials 
 
The coarse and fine aggregates shall be mixed in a stationary plant, or in a traveling plant or bucket loader on 
an approved paved working area. The Contractor shall make adjustments in mixing procedures or in equipment 
as directed to obtain true grades, to minimize segregation or degradation, to obtain the required water content, 
and to insure a satisfactory base course meeting all requirements of this specification. 
 
3.5.2 Placing 
 
The mixed material shall be placed on the prepared sub grade or sub base in layers of uniform thickness with an 
approved spreader. When a compacted layer 150 mm (6 inches) or less in thickness is required, the material 
shall be placed in a single layer. When a compacted layer in excess of 150 mm (6 inches) is required, the 
material shall be placed in layers of equal thickness. No layer shall exceed 150 mm (6 inches) or less than 
75mm (3 inches) when compacted. The layers shall be so placed that when compacted they will be true to the 
grades or levels required with the least possible surface disturbance. Where the base course is placed in more 
than one layer, the previously constructed layers shall be cleaned of loose and foreign matter by sweeping with 
power sweepers, power brooms, or hand brooms, as directed. Such adjustments in placing procedures or 
equipment shall be made as may be directed to obtain true grades, to minimize segregation and degradation, to 
adjust the water content, and to insure an acceptable graded-crushed aggregate base course. 
 
3.5.3 Grade Control 
 
The finished and completed base course shall conform to the lines, grades, and cross sections shown. 
Underlying material(s) shall be excavated and prepared at sufficient depth for the required base course 
thickness so that the finished base course with the subsequent surface course will meet the designated grades. 
 
3.6 TRAFFIC 
 
Traffic shall not be allowed on the completed graded-crushed aggregate base course for pavement pavements.  
Completed portions of the base course for pavements other than the pavement base course may be opened to 
limited traffic, provided there is no marring or distorting of the surface by the traffic. Heavy equipment shall not 
be permitted except when necessary to construction, and then the area shall be protected against marring or 
damage to the completed work. 
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3.7 MAINTENANCE 
 
The base course shall be maintained in a satisfactory condition until the full pavement section is completed and 
accepted. Maintenance shall include immediate repairs to any defects and shall be repeated as often as 
necessary to keep the area intact. Any base course that is not paved over prior to the onset of winter shall be 
retested to verify that it still complies with the requirements of this specification. Any area of base course that is 
damaged shall be reworked or replaced as necessary to comply with this specification. 
 
3.8 DISPOSAL OF UNSATISFACTORY MATERIALS 
 
Any unsuitable materials that must be removed shall be disposed of as directed. No additional payments will be 
made for materials that must be replaced.   

 
 
 
 
 
 
 
 

End of Section 02722 
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DIVISION TWO SITE CONSTRUCTION 
SECTION 02780 CONCRETE FLATWORK PAVEMENTS 

 
 
 

PART 1  GENERAL 
 
1.1 REFERENCES 
 
The publications listed below form a part of this specification to the extent referenced.  The publications are 
referred to in the text by basic designation only. 
 
AMERICAN CONCRETE INSTITUTE (ACI) 
 
 ACI 301   (1999) Structural Concrete for Buildings 
 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 
 
 ASTM C 67  (1999a) Sampling and Testing Brick and Structural Clay Tile 
 

ASTM C 117 (1995) Materials Finer than 75-micrometer (No 200) Sieve in Mineral 
Aggregates by Washing 

 
ASTM C 131 (1996) Resistance to Degradation of Small-Size Coarse Aggregate by Abrasion 

and Impact in the Los Angeles Machine 
 

 ASTM C 136  (1996a) Sieve Analysis of Fine and Coarse Aggregates 
 
 ASTM C 936  (1996; R 1988) Solid Concrete Interlocking Paving Units 
 
 ASTM C 979  (1999) Pigments for Integrally Colored Concrete 
 
 ASTM D 75  (1987; R 1997) Sampling Aggregates 
 
 ASTM D 1760  (1996) Pressure Treatment of Timber Products 
 
 ASTM D 4318  (1998) Liquid Limit, Plastic Limit, and Plasticity Index of Soils 
 
 ASTM E 11  (1995) Wire-Cloth Sieves for Testing Purposes 
 
1.2 SUBMITTALS (if specified in the Project specific Scope of Work) 
 
SAHA approval is required for submittals with a design designation; submittals having a design designation are 
for information only.  The following shall be submitted in accordance with Section DESIGN SPECIFICATIONS 
 
Samples: 
 
Concrete Paving Samples; A sample of paving concrete specification must be provided to SAHA prior to the 
start of the work.  Also, a representative sample of not less than 10 square feet as directed by the SAHA project 
manager, from each pour of concrete paving materials or fraction thereof, with two (2) paving test from each 
sample submitted. 
 
 
 
. 
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Test Reports: 
 
Tests, Inspections and Verifications; A written report within 7 calendar days after completion of the work, 
covering the testing required for each lot. 
 
PART 2  PRODUCTS 
 
2.1 MATERIALS 
 
2.1.1   Bedding and Jointing Sand  
 
Two separate sand gradations shall be used for the bedding layer and in the block joints.  Both sand gradations 
shall consist of crushed sand, natural sand, or a combination of crushed and natural sand.  Both sand 
gradations shall have a minimum L.A. Abrasion of 40 percent when tested in accordance with ASTM C 131.  
Both sand gradations shall be nonplastic when tested in accordance with ASTM D 4318 and shall be free of 
lumps, clay, vegetation, soft particles, sulphates, and other contaminants.  The bedding and jointing sands shall 
conform to the following gradations, determined in accordance with ASTM C 136 and ASTM C 117, using ASTM 
E 11 sieve. 
 
        Percent Passing 
  Sieve (ASTM E 11) Bedding Sand  Jointing Sand  

9.5 mm   100   100 
4.75 mm   80-100   100 

  2.36 mm   60-90   95 -100 
  1.18 mm   25-70   70-100 
  0.600 mm  10-35   40-75 
  0.300 mm  5-20   10-40 
  0.150 mm  0-10    2-25 
  0.075 mm   0-5    0-10 
 
2.1.2   Edge Restraint 
 
2.1.3   Treated Wood 
 
The edge restraint shall be wood treated in accordance with ASTM D 1760 and of dimensions shown on the 
plans. 
 
2.1.4   Precast Concrete 
 
The edge restraint shall be precast Portland cement concrete elements with the dimensions shown on the plans.  
The precast concrete shall have a compressive strength of not less than 3000 psi at 28 days and an entrained 
air content of not less than 4 percent. 
 
2.1.5   Cast-in-Place Concrete 
 
The edge restraint shall be Portland cement concrete placed with the dimensions shown in the plans.  Concrete 
shall have a compressive strength of not less than 3000 psi at 28 days and an entrained air content of not less 
than 4 percent.  Concrete shall conform to the requirements of ACI 301. 
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2.2 TESTS, INSPECTIONS AND VERIFICATIONS (if specified in the Project specific Scope of Work) 
 
2.2.1   Concrete Paving Testing 
 
The Contractor shall conduct the tests prescribed by ASTM C 936 on the remaining sample from each large 
pour. 
 
2.2.2   Freezing and Thawing 
 
Resistance to freezing and thawing shall be determined in accordance with Section 8 of ASTM C 67 for five 
blocks.  The blocks shall have no breakage and no more than 1.0 percent loss of any individual unit in dry 
weight when subjected to 50 cycles of freezing and thawing. 
 
2.2.3   Dimensional Tolerance 
 
The length and width of each block in the sample shall not vary from any other block in this or any other lot 
sample by more than 3 mm. (1/8 inch.)  Thickness of any block in the sample shall not vary by more than 3 mm 
(1/8 inch) from the specified block thickness. 
 
2.2.4   Retest 
 
The Contractor shall notify the SAHA project manager if any blocks fail to meet the specified requirements.  In 
case the shipment fails to conform to the specified requirements, the Contractor may sort it, and new specimens 
shall be selected by the Contractor from the retained lot for retesting, as directed by the SAHA project manager.  
All concrete paving block retests shall be performed at the expense of the Contractor.  In case the second set of 
specimens fails to conform to the test requirements, the entire lot shall be rejected. 
 
2.2.5   Sand 
 
The Contractor shall obtain a representative sample in accordance with ASTM D 75 from each 75 cubic meters 
(100 cubic yard) of sand to be used in the project.  If the sand fails to meet the gradation requirements the 
Contractor may take another sample and retest it at his expense.  If this retest fails or if no second test is taken, 
the sand is rejected by SAHA and shall be removed from the job site. 
 
PART 3  EXECUTION 
 
3.1 PREPARATION 
 
3.1.1   Edge Restraint 
 
The edge restraint shall be placed as shown in the drawings and will be installed prior to placement of the 
blocks. 
 
3.1.2   Sand Bedding Layer 
 
The bedding sand shall be spread evenly over the area to be paved and shall be screened to an uncompacted 
average thickness of 30 mm (1-1/4 inch) with a tolerance for grade and surface smoothness of plus or minus 6 
mm. (1/4 inches.)  This bedding sand shall not be used to fill low areas in the base.  The sand shall be left 
uncompacted and shall not be disturbed by any pedestrian or vehicle construction traffic. 
 
3.2 CONCRETE PLACEMENT 
 
The concrete paving materials shall be placed by hand or machine in the indicated pattern.  Placement of 
paving materials shall start from a corner or straight edge and proceed forward over the undisturbed sand 
bedding layer.  The joints, excluding any chamfer between paving areas, shall be not less than 2 mm (1/16 inch) 
or more than 6 mm (1/4 inch) in width.  After seating, the block surface shall be flush or up to 6 mm (1/4 inch) 
above the edge restraint. 
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3.3 CLEANUP 
 
The Contractor shall sweep the entire pavement surface and remove all excess sand, blocks and debris from 
the project area. 
 
3.4 SMOOTHNESS AND GRADE TOLERANCES 
 
3.4.1 Smoothness 
 
No portion of the finished pavement surface shall deviate by more than 10 mm (3.8 inch) from a 3.05 m (10 foot) 
metal straightedge placed on the pavement surface. 
 
Any area not meeting the smoothness or grade tolerance shall be taken up, adjustments made. 
 
 
 
 
 
 

 
 
 
 
 

End of Section 02780 
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TECHNICAL SPECIFICATIONS ASPHALT 
 

Work done under this item shall consist of the removal, construction, reconstruction, 
sealing, or alteration of asphalt parking lots or streets or other asphalt work required. It 
shall also consist of the removal of existing asphalt and other obstructions for 
excavating and filling, for fine grading and compaction of subgrade, and all backfilling 
necessary to complete the work, including the disposal of surplus material and 
cleaning up of the work area.  

 
 
Scope of Work 
 
A detailed scope of work will be furnished by SAHA for each Project. 
 
Sampling and testing shall be defined on the Project specific scope of work. 

 
 

Demolition of Existing Asphalt: 
Demolish all existing asphalt to include disposing of all debris off site in accordance with all 
local, State and Federal statutes, codes and regulations. 
 
Seal Existing Asphalt: 
For existing asphalt, power wash, degrease, and Install Asphalt Pavement Seal Coat, to 
include all prepping, cleaning, priming, and sealing of the total specified square footages. All 
newly installed seal coating must be installed in passage zones not to obstruct emergency 
access or egress. Blow all debris away from curbing and sweep all areas clean prior to 
sealing existing asphalt surfaces.  Contractor must field verify all quantities for (100 %) latex 
enamel continuous application (2) coats minimum. 
 
Preparation of Site: 
Install sodding grade Top Soil material on areas that are recessed and ponding, to include all 
site paving, open areas, and ground cover areas etc. All installation must include cutting, 
grading, in-fill, and compaction of all newly installed regions to provide for (75%) compaction 
variable. Contractor must field verify all quantities for base material, cutting, grading, and 
compaction. 
 
Base: 
Install 1/2"- 3/4" size Limestone Base material to required depth. All installation must include 
cutting, grading, in-fill, and compaction of all newly installed regions to provide for (95%) 
compaction variable. Contractor must field verify all quantities for base material, cutting, 
grading, and compaction. 
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BITUMINOUS HOT MIX 
 
Bituminous hot mix surface course shall conform to the requirements of Texas Department of 
Transportation specifications, Item 340, except as specified hereinafter. 
 
2.1.1   Aggregates 
 
Aggregates shall consist of crushed stone, crushed gravel, crushed slag, screening, sand, 
and mineral filler, as required.  The portion of materials retained on the 4.75 mm (No. 4) sieve 
shall be known as coarse aggregate, the portion passing the 4.75 mm (No. 4) sieve and 
retained on the 0.075 millimeter (No. 200) sieve as fine aggregate, and the portion passing 
the 0.075 millimeter (No. 200) sieve as mineral filler.  Aggregate gradation shall conform to 
gradation(s) specified in TxDOT I 340. 
 
2.1.2   Bituminous Material 
 
Asphalt material for the surface course shall be asphalt cement AC-20 conforming to TxDOT 
Std Spec, Item 300, “ Asphalt, Oils, and Emulsions”.  Asphalt material shall come from a 
source approved for use by SAHA. 
 
2.1.3  Paving Mixture 
 
Paving mixture shall be Type “D”. 
 
2.1.4  State Specification Modifications 
 
TxDOT specifications shall be modified as follows: 
 
 a.  Material retained on the 2.00 mm screen shall not exceed 65 percent. 
 
 b.  Density and stability requirements shall not apply. 
 
 c.  Construction methods paragraph shall not apply. 
 
 d.  The measurement and payment paragraphs shall not apply. 
 
2.2 PROPORTIONING OF MIXTURE 
 
2.2.1   Job Mix Formula (JMF) 
 
Tolerances given in TXDOT I 340, will be allowed for asphalt content, temperature, and 
aggregate grading for tests conducted on the mix as discharged from the mixing plant.  
Bituminous mix that deviates more than 14 degrees C (25 degrees F) from the JMF shall be 
rejected.  The JMF may be adjusted during construction to improve paving mixtures, as 
directed, without adjustments in the contract unit prices. 
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2.2.2   Test Properties of Bituminous Mixtures (if specified in Project Specific Scope of Work) 
 
Finished mixture shall meet requirements described below when tested in accordance with 
MIL-STD 620, Method 100.  All samples will be compacted with 50 blows of specified 
hammer on each side of sample.  When bituminous mixture fails to meet the requirements 
specified below, the paving operation shall be stopped until the cause of noncompliance is 
determined and corrected. 
 
2.2.2.1   Stability, Flow, and Voids 
 
Requirements for stability, flow, and voids are shown in TABLES I and II for non-absorptive 
and absorptive aggregates, respectively. 
 
TABLE I.  NONABSORPTIVE-AGGREGATE MIXTURE 
 
      Wearing Course  Intermediate Course 
 Stability minimum, pounds   500   500 
 
 Flow maximum, 1/100-inch units  20   20 
 Voids total mix, percent (1)   3-5   4-6 
  

Voids filled with bitumen, percent (2) 75-85   65-75 
 
(1)  The SAHA may permit deviations from limits specified when gyratory method of design is 
used to develop the JMF. 
 
(2)  The SAHA may permit deviation from limits specified for voids filled with bitumen in the 
intermediate course in order to stay within limits for percent voids total mix. 
 
TABLE II.  ABSORPTIVE-AGGREGATE MIXTURE 
       Wearing Course Intermediate Course 
 Stability minimum, pounds                       500        500 
 
 Flow maximum, 1/100-inch units             20         20 
 
 Voids total mix, percent (1)                    2-4        3-5 
 
 Voids filled with bitumen, percent (2)       80-90       70-80 
 
  
 a. When the water-absorption value of the entire blend of aggregate does not exceed 
2.5 percent as determined in accordance with ASTM C 127and ASTM C 128, the aggregate 
is designated as no absorptive.  The theoretical specific gravity computed from the apparent 
specific gravity or ASTM D 2041 will be used in computing voids total mix and voids filled with 
bitumen, and the mixture shall meet requirements in TABLE I. 
 b. When the water-absorption value of the entire blend of aggregate exceeds 2.5 
percent as determined in accordance with ASTM C 127 and ASTM C 128, the aggregate is 
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designated as absorptive.  The theoretical specific gravity computed from the bulk-
impregnated specific gravity method contained in ASTM D 2041 shall be used in computing 
percentages of voids total mix and voids filled with bitumen; the mixture shall meet 
requirements in TABLE II. 
 
2.2.2.2   Stability 
 
The index of retained stability must be greater than 75 percent as determined by MIL-STD 
620, Method 104.  When the index of retained stability is less than 75, the aggregate stripping 
tendencies may be countered by the use of hydrated lime or by treating the bitumen with an 
approved anti-stripping agent.  The hydrated lime is considered as mineral filler and should 
be considered in the gradation requirements.  The amount of hydrated lime or anti-stripping 
agent added to bitumen shall be sufficient, as approved, to produce an index of retained 
stability of not less than 75 percent.  No additional payment will be made to the Contractor for 
addition of anti-stripping agent required. 
 
PART 3 EXECUTIONS 
 
3.1 BASE COURSE CONDITIONING 
 
The surface of the base course will be inspected for adequate compaction and surface 
tolerances. Unsatisfactory areas shall be corrected. 
 
3.3 PREPARATION OF BITUMINOUS MIXTURES 
 
Rates of feed of aggregates shall be regulated so that the moisture content and temperature 
of aggregates will be within specified tolerances. Aggregates, mineral filler, and bitumen shall 
be conveyed into the mixer in proportionate quantities required to meet the JMF.  Mixing time 
shall be as required to obtain a uniform coating of the aggregate with the bituminous material.  
Temperature of bitumen at time of mixing shall not exceed 150 degrees C. (300 degrees F.)  
Temperature of aggregate and mineral filler in the mixer shall not exceed 160 degrees C (325 
degrees F) when bitumen is added.  Overheated and carbonized mixtures or mixtures that 
foam shall not be used. 
 
 
3.4 WATER CONTENT OF AGGREGATES (if specified in the Project specific Scope 
of Work) 
 
Drying operations shall reduce the water content of mixture to less than 0.75 percent.  The 
water content test will be conducted in accordance with ASTM D 2216; the weight of the 
sample shall be at least 500 grams.  If the water content is determined on hot bin samples, 
the water content will be a weighted average based on composition of blend. 

 
3.5 STORAGE OF BITUMINOUS PAVING MIXTURE 
 
Storage shall conform to the applicable requirements of ASTM D 3515; however, in no case 
shall the mixture be stored for more than 4 hours. 
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3.6 TRANSPORTATION OF BITUMINOUS MIXTURE 
 
Transportation from paving plant to site shall be in trucks having tight, clean, smooth beds 
lightly coated with an approved releasing agent to prevent adhesion of the mixture to the 
truck bodies.  Excessive releasing agent shall be drained prior to loading.  Each load shall be 
covered with canvas or other approved material of ample size to protect mixture from weather 
and to prevent loss of heat.  Loads that have crusts of cold, unworkable material or that have 
become wet will be rejected.  Hauling over freshly placed material will not be permitted. 
 
 
3.7 SURFACE PREPARATION OF UNDERLYING COURSE 
 
Prior to placing of the intermediate or wearing course, the underlying course shall be cleaned 
of all foreign or objectionable matter with power brooms and hand brooms. 
 
3.8 PRIME COATING 
 
Surfaces of previously constructed base course shall be sprayed with a coat of bituminous 
material. 
 
3.9 TACK COATING 
 
Contact surfaces of previously constructed pavement, curbs, manholes, and other structures 
shall be sprayed with a thin coat of bituminous material. 
 
3.10 PLACING 
 
Bituminous courses shall be constructed only when the base course or existing pavement 
has no free water on the surface.  Bituminous mixtures shall not be placed without ample 
time to complete spreading and rolling during daylight hours, unless approved satisfactory 
artificial lighting is provided. 
 
3.10.1   Offsetting Joints 
 
The wearing course shall be placed so that longitudinal joints of the wearing course will be 
offset from joints in the intermediate course by at least 300 mm. (1 foot.)  Transverse joints in 
the wearing course shall be offset by at least 600 mm (2 feet) from transverse joints in the 
intermediate course. 
 
3.10.2   General Requirements for Use of Mechanical Spreader 
 
Mixtures having temperatures less than 110 degrees C (225 degrees F) when dumped into 
the mechanical spreader shall not be used.  The mechanical spreader shall be adjusted and 
the speed regulated so that the surface of the course being laid will be smooth and 
continuous without tears and pulls, and of such depth that, when compacted, the surface will 
conform to the cross section indicated.  Placing with respect to centerline areas with crowned 
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sections or high side of areas with one-way slope shall be as directed.  Placing of the mixture 
shall be as nearly continuous as possible, and speed of placing shall be adjusted, as 
directed, to permit proper rolling.  When segregation occurs in the mixture during placing, the 
spreading operation shall be suspended until the cause is determined and corrected. 
 
3.10.3   Placing Strips Succeeding Initial Strips 
 
In placing each succeeding strip after initial strip has been spread and compacted as 
specified below, the screed of the mechanical spreader shall overlap the previously placed 
strip 50 to 75 mm (2 to 3 inches) and be sufficiently high so that compaction produces a 
smooth dense joint.  Mixture placed on the edge of a previously placed strip by the 
mechanical spreader shall be pushed back to the edge of the strip by use of a lute.  Excess 
mixture shall be removed and wasted. 
 
3.10.4   Hand spreading in Lieu of Machine Spreading 
 
In areas where the use of machine spreading is impractical, the mixture shall be spread by 
hand.  Spreading shall be in a manner to prevent segregation.  The mixture shall be spread 
uniformly with hot rakes in a loose layer of thickness that, when compacted, will conform to 
required grade, density, and thickness. 
 
3.11 COMPACTION OF MIXTURE 
 
Rolling shall begin as soon after placing as the mixture will bear a roller without undue 
displacement.  Delays in rolling freshly spread mixture will not be permitted.  After initial 
rolling, preliminary tests of crown, grade, and smoothness shall be made by the Contractor.  
Deficiencies shall be corrected so that the finished course will conform to requirements for 
grade and smoothness specified herein.  After the Contractor is assured of meeting crown, 
grade, and smoothness requirements, rolling shall be continued until a mat density of 97.0 to 
100.0 percent and a joint density of 95.0 to 100.0 percent of density of laboratory-compacted 
specimens of the same mixture is obtained.  Places inaccessible to rollers shall be thoroughly 
compacted with hot hand tampers. 
 
3.11.1 Correcting Deficient Areas 
Mixtures that become contaminated or are defective shall be removed to the full thickness of 
the course.  Edges of the area to be removed shall be cut so that sides are perpendicular and 
parallel to the direction of traffic and so that the edges are vertical.  Edges shall be sprayed 
with bituminous materials conforming to Section 02594.  Fresh paving mixture shall be placed 
in the excavated areas in sufficient quantity so that the finished surface will conform to grade 
and smoothness requirements.  Paving mixture shall be compacted to the density specified 
herein.  Skin patching of an area that has been rolled shall not be permitted. 
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3.12 JOINTS 
 
3.12.1   General 
 
Joints between old and new pavements, between successive workdays, or joints that have 
become cold (less than 80 degrees C (175 degrees F)) shall be made to insure continuous 
bond between the old and new sections of the course.  All joints shall have the same texture 
and smoothness as other sections of the course.  Contact surfaces of previously constructed 
pavements coated by dust, sand, or other objectionable material shall be cleaned by brushing 
or shall be cut back as directed.  When directed by the SAHA, the surface against which new 
material is placed shall be sprayed with a thin, uniform coat of bituminous material 
conforming to Section 02594.  Material shall be applied far enough in advance of placement 
of a fresh mixture to insure adequate curing.  Care shall be taken to prevent damage or 
contamination of the sprayed surface. 
 
3.12.2   Transverse Joints 
 
The roller shall pass over the unprotected end of a strip of freshly placed material only when 
placing is discontinued or delivery of the mixture is interrupted to the extent that the material 
in place may become cold. In all cases, prior to continuing placement, the edge of previously 
placed pavement shall be cut back to expose an even vertical surface for full thickness of the 
course.  In continuing placement of a strip, the mechanical spreader shall be positioned on 
the transverse joint so that sufficient hot mixture will be spread to obtain a joint after rolling 
that conforms to the required density and smoothness specified herein. 
 
 
 
3.12.3   Longitudinal Joints 
 
Edges of a previously placed strip shall be prepared such that the pavement in and 
immediately adjacent to the joint between this strip and the succeeding strip meets the 
requirements for grade, smoothness, and density specified in paragraph ACCEPTABILITY 
OF WORK. 
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TECHNICAL SPECIFICATIONS ADA RAMPS 
 

All work must meet Texas Accessibility Standards and all City of San Antonio Codes.  
Sections 4.7 and 4.8 are attached. 
 
Demolition of Existing Ramp: 
Demolish the existing ramp and dispose of all debris in accordance with all local, State and 
Federal statutes, codes, and regulations. 
 
Prepare Site: 
Excavate as required and install 4” to 18” thick crushed limestone base to adjust for required 
height of ramp, compacted to 95%. 
 
Install (3000) psi (5") thick concrete to include all form work, installation of (#3) Re-bar at 
(12") o.c..  
 
Contractor must field verify all quantities for concrete, limestone base material, form work, 
rebar, and dowels, and all applicable asphalt expansion joints, and removal of any 
encumbrances. All newly installed concrete surfaces cannot exceed a run slope of (8%) and 
a cross slope of (2%).  ADA Ramps must meet or exceed all Federal, State and local laws, 
regulations and codes. 
 
Landings: 
Install (3000) psi (5") thick concrete to include all form work, installation of (#3) Re-bar at 
(12") o.c. over new (6”) thick crushed limestone base. Contractor must field verify all 
quantities for concrete, limestone base material, form work, rebar, and dowels, and all 
applicable asphalt expansion joints, and removal of any encumbrances. All newly installed 
concrete surfaces cannot exceed a run slope of (8%) and a cross slope of (2%). 
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4.8  Ramps. 

4.8.1* General.  
(1) Any part of an accessible route with a slope greater than 1:20 shall be considered a ramp 
and shall comply with 4.8. 

(2) For mounting heights suitable in schools and other facilities used primarily by children see 
section 2.1.1.  

4.8.2* Slope and Rise. The least possible slope shall be used for any ramp. The maximum 
slope of a ramp in new construction shall be 1:12. The maximum rise for any run shall be 30 
in (760 mm) (see Fig. 16). If it is technically infeasible because of space limitations for curb 
ramps and ramps to be constructed on existing sites or in existing buildings with a slope of 
1:12 or less, ramps may have slopes and rises as allowed in 4.1.6(3)(a). 

4.8.3 Clear Width. The minimum clear width of a ramp 30 feet (9m) or less in length shall be 
36 in (915 mm). Ramps more than 30 feet in length shall have a minimum clear width of 44" 
(1118 mm). 

4.8.4* Landings. Ramps shall have level landings at bottom and top of each ramp and each 
ramp run. Landings shall have the following features: 

(1) The landing shall be at least as wide as the width of the ramp run leading to it. 

(2) The landing length shall be a minimum of 60 in (1525 mm) clear. 

(3) If ramps change direction at landings, the minimum landing size shall be 60 in by 60 in 
(1525 mm by 1525 mm). 

(4) If a doorway is located at a landing, then the area in front of the doorway shall comply with 
4.13.6. 

4.8.5* Handrails. If a ramp run has a rise greater than 6 in (150 mm) or a horizontal 
projection greater than 72 in (1830 mm), then it shall have handrails on both sides. Handrails 
are not required on curb ramps or adjacent to seating in assembly areas. Handrails shall 
comply with 4.26 and shall have the following features: 

(1) Handrails shall be provided along both sides of ramp segments. The inside handrail on 
switchback or dogleg ramps shall always be continuous. 

(a) Ramps in excess of 176 in (4470 mm) in width shall have intermediate handrails spaced 
176 in (4470 mm) on center maximum. 

(2) If handrails are not continuous, they shall extend at least 12 in (305 mm) beyond the top 
and bottom of the ramp segment and shall be parallel with the floor or ground surface (see 
Fig. 17). 

(3) The clear space between the handrail and the wall shall be 1 - 1/2 in (38 mm). 

(4) Gripping surfaces shall be continuous. 
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(5) Top of handrail gripping surfaces shall be mounted between 34 in and 38 in (865 mm and 
965 mm) above ramp surfaces. 

(6) Ends of handrails shall be either rounded or returned smoothly to floor, wall, or post. 

(7) Handrails shall not rotate within their fittings. 

4.8.6 Cross Slope and Surfaces. The cross slope of ramp surfaces shall be no greater than 
1:50. Ramp surfaces shall comply with 4.5. 

4.8.7 Edge Protection. Ramps and landings with drop-offs shall have curbs, walls, railings, 
or projecting surfaces that prevent people from slipping off the ramp. Curbs shall be a 
minimum of 2 in (50 mm) high (see Fig. 17). 

4.8.8 Outdoor Conditions. Outdoor ramps and their approaches shall be designed so that 
water will not accumulate on walking surfaces. 

 
Fig. 16 

Components of a Single Ramp 
Run and Sample Ramp Dimensions 
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Fig. 17  

Examples of Edge Protection and 
Handrail Extensions 
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4.7  Curb Ramps. 

4.7.1 Location. Curb ramps complying with 4.7 shall be provided wherever an accessible 
route crosses a curb.  

4.7.2 Slope. Slopes of curb ramps shall comply with 4.8.2. The slope shall be measured as 
shown in Fig. 11. Transitions from ramps to walks, gutters, or streets shall be flush and free 
of abrupt changes. Maximum slopes of adjoining gutters, road surface immediately adjacent 
to the curb ramp, or accessible route shall not exceed 1:20. 

4.7.3 Width. The minimum width of a curb ramp shall be 36 in (915 mm), exclusive of flared 
sides. 

4.7.4 Surface. Surfaces of curb ramps shall comply with 4.5.  

(1) Textures shall consist of exposed crushed stone aggregate, roughened concrete, rubber, 
raised abrasive strips, or grooves extending the full width and depth of the curb ramp. 
Surfaces that are raised, etched, or grooved in a way that would allow water to accumulate 
are prohibited. 

(2) For purposes of warning, the full width and depth of curb ramps shall have a light 
reflective value and texture that significantly contrasts with that of adjoining pedestrian routes. 

4.7.5 Sides of Curb Ramps. If a curb ramp is located where pedestrians must walk across 
the ramp, or where it is not protected by handrails or guardrails, it shall have flared sides; the 
maximum slope of the flare shall be 1:10 (see Fig. 12(a)). Curb ramps with returned curbs 
may be used where pedestrians would not normally walk across the ramp (see Fig. 12(b)). 

4.7.6 Built-up Curb Ramps. Built-up curb ramps shall be located so that they do not project 
into vehicular traffic lanes or into spaces that would interfere with persons entering or exiting 
parked or standing vehicles (see Fig. 13). 

4.7.7 Detectable Warnings. (Reserved) 

4.7.8 Obstructions. Curb ramps shall be located or protected to prevent their obstruction by 
parked vehicles. 

4.7.9 Location at Marked Crossings. Curb ramps at marked crossings shall be wholly 
contained within the markings, excluding any flared sides (see Fig. 15). 

4.7.10 Diagonal Curb Ramps. If diagonal (or corner type) curb ramps have returned curbs 
or other well-defined edges, such edges shall be parallel to the direction of pedestrian flow. 
The bottom of diagonal curb ramps shall have 48 in (1220 mm) minimum clear space as 
shown in Fig. 15(c) and 15(d). If diagonal curb ramps are provided at marked crossings, the 
48 in (1220 mm) clear space shall be within the markings (see Fig. 15(c) and 15(d)). If 
diagonal curb ramps have flared sides, they shall also have at least a 24 in (610 mm) long 
segment of straight curb located on each side of the curb ramp and within the marked 
crossing (see Fig. 15(c)). 
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4.7.11 Islands. Any raised islands in crossings shall be cut through level with the street or 
have curb ramps at both sides and a level area at least 48 in (1220 mm) long between the 
curb ramps in the part of the island intersected by the crossings (see Fig. 15(a) and 15(b)). 

 

Fig. 11 

Measurement of Curb Ramp Slopes 
 

 

Fig. 12 

Sides Curb Ramps 
 

 

Fig. 13 

Built-Up Curb Ramp 
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Fig. 15 

Curb Ramps at Marked Crossings 
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1. Bid Preparation and Submission
(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work  of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation.  Bids must be
signed and the bidder’s name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid.  Bids signed by an agent shall be accompanied by
evidence of that agent’s authority.  (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”

(d) All bid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder’s name, and the date and time for receipt of bids.

(e) If this solicitation requires bidding on all items, failure to do so will
disqualify the bid.  If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(f) Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening.  Requests
may be oral or written.  Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information.  No other oral explanation or interpretation will be
provided.  Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids
(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation.  The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids.  Bids which fail to
acknowledge the bidder’s receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA’s/IHA’s requirements.

(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor
(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract.  In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and

(4) Financial and technical resources (including construction
and technical equipment).

(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above.  Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.
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5. Late Submissions, Modifications, and Withdrawal of Bids
(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sent by telegram or via facsimile, and it is determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals.  The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late.  “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing.  Therefore, bidders should request the
postal clerk to place a hand cancellation bull’s-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull’s eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time.  A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening
All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read.  The time and place of
opening will be as specified in the solicitation.  Bidders and other
interested persons may be present.

7. Service of Protest
(a) Definitions.  As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —
 

 

 

 

Director of Procurement

Stacy Padgett 

818 S. Flores

San Antonio, TX  78204

 

 
 
 

(c) All protests shall be resolved in accordance with the PHA’s/
IHA’s protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award
(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA’s/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award.  The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation.  If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA’s/IHA’s available
funding, then award shall be made to that bidder.  If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA’s/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA’s/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(c) In the case of tie low bids, award shall be made in accordance
with the PHA’s/IHA’s written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA’s/IHA’s written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

(f) The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed.  A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g) A written award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid.  The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed.  In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below).  Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA.  The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation.  Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion
(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation.  This assurance may be [Contracting
Officer check applicable items] —

[X] (1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[  ] (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[  ] (3) a 20 percent cash escrow;

[  ] (4) a 25 percent irrevocable letter of credit; or,

[  ] (5) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed.  Individual sureties will
not be considered.  U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business.  Use of companies listed in
this circular is mandatory.  Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged.  The current power of attorney for the
person who signs for the surety company must be attached to the
bond.  The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the  PHA/IHA, shall render the bidder ineligible for
award.  The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids.  The PHA/IHA may
retain the ineligible bidder’s bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA.  The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards).  The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(a) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452).  That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) A finding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor’s employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations.  If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid.  If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations.  Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) No more than the percentage specified in 24 CFR 905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder.  If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian.  The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(f) (1) All bidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award  of subcon-
tracts.  The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation.  Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting.  The acceptance or
rejection by the IHA of the certification shall be final.  Rejection shall
disqualify the bid from further consideration.

(g) All bidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted.  The criteria to be used by the IHA in determining the
statement(s)’s adequacy are included as an attachment to this
solicitation.  Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees.  A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder at the
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available.  Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA’s jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(j) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA  [  ] does  [X] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.
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Applicability.  This form is applicable to any 
construction/development contract greater than $100,000. 

 

 
This form includes those clauses required by OMB's common rule on grantee procurement, implemented at HUD in 24 CFR 85.36, and 
those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment by the Housing and 
Community Development Act of 1992, implemented by HUD at 24 CFR Part 135. The form is required for construction contracts 
awarded by Public Housing Agencies (PHAs). 
The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If the form were not used, HAs would be 
unable to enforce their contracts.   
Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing 
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection 
of information.  Responses to the collection of information are required to obtain a benefit or to retain a benefit. 
The information requested does not lend itself to confidentiality. 
HUD may not conduct or sponsor, and a person is not required to respond to a collection of information unless it displays a currently 
valid OMB number. 
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1. Definitions  

 
(a) “Architect” means the person or other entity engaged by 

the PHA to perform architectural, engineering, design, 
and other services related to the work as provided for in 
the contract. When a PHA uses an engineer to act in this 
capacity, the terms “architect” and “engineer” shall be 
synonymous. The Architect shall serve as a technical 
representative of the Contracting Officer. The Architect’s 
authority is as set forth elsewhere in this contract.  

(b) “Contract” means the contract entered into between the 
PHA and the Contractor. It includes the forms of Bid, the 
Bid Bond, the Performance and Payment Bond or Bonds 
or other assurance of completion, the Certifications, 
Representations, and Other Statements of Bidders (form 
HUD-5370), these General Conditions of the Contract for 
Construction (form HUD-5370), the applicable wage rate 
determinations from the U.S. Department of Labor, any  
special  conditions included elsewhere in the contract, the 
specifications, and drawings. It includes all formal 
changes to any of those documents by addendum, 
change order, or other modification. 

(c) “Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or 
terminate this contract and designated as such in writing 
to the Contractor. The term includes any successor 
Contracting Officer and any duly authorized 
representative of the Contracting Officer also designated 
in writing. The Contracting Officer shall be deemed the 
authorized agent of the PHA in all dealings with the 
Contractor.  

(d) “Contractor” means the person or other entity entering 
into the contract with the PHA to perform all of the work 
required under the contract.  

(e) “Drawings” means the drawings enumerated in the 
schedule of drawings contained in the Specifications and 
as described in the contract clause entitled Specifications 
and Drawings for Construction herein.   

(f) “HUD” means the United States of America acting through 
the Department of Housing and Urban Development 
including the Secretary, or any other person designated 
to act on its behalf. HUD has agreed, subject to the 
provisions of an Annual Contributions Contract (ACC), to 
provide financial assistance to the PHA, which includes 
assistance in financing the work to be performed under 
this contract. As defined elsewhere in these General 
Conditions or the contract documents, the determination 
of HUD may be required to authorize changes in the work  
or for release of funds to the PHA for payment to the 
Contractor. Notwithstanding HUD’s role, nothing in this 
contract shall be construed to create any contractual 
relationship between the Contractor and HUD.  

(g) “Project” means the entire project, whether construction 
or rehabilitation, the work for which is provided for in 
whole or in part under this contract.  

(h) “PHA” means the Public Housing Agency organized 
under applicable state laws which is a party to this 
contract.  

(j) “Specifications” means the written description of the 
technical requirements for construction and includes the 
criteria and tests for determining whether the 
requirements are met.  

(l) “Work” means materials, workmanship, and manufacture 
and fabrication of components.  

 
2. Contractor’s Responsibility for Work  

 
(a) The Contractor shall furnish all necessary labor, 

materials, tools, equipment, and transportation necessary 
for performance of the work. The Contractor shall also 
furnish all necessary water, heat, light, and power not 
made available to the Contractor by the PHA pursuant to 
the clause entitled Availability and Use of Utility Services 
herein.  

(b) The Contractor shall perform on the site, and with its own 
organization, work equivalent to at least [ 100 ] (12 percent 
unless otherwise indicated) of the total amount of work to 
be performed under the order. This percentage may be 
reduced by a supplemental agreement to this order if, 
during performing the work, the Contractor requests a 
reduction and the Contracting Officer determines that the 
reduction would be to the advantage of the PHA.  

(c) At all times during performance of this contract and until 
the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the 
work site a competent superintendent who is satisfactory 
to the Contracting Officer and has authority to act for the 
Contractor.  

(d) The Contractor shall be responsible for all damages to 
persons or property that occur as a result of the 
Contractor’s fault or negligence, and shall take proper 
safety and health precautions to protect the work, the 
workers, the public, and the property of others. The 
Contractor shall hold and save the PHA, its officers and 
agents, free and harmless from liability of any nature 
occasioned by the Contractor’s performance. The 
Contractor shall also be responsible for all materials 
delivered and work performed until completion and 
acceptance of the entire work, except for any completed 
unit of work which may have been accepted under the 
contract.  

(e) The Contractor shall lay out the work from base lines and 
bench marks indicated on the drawings and be 
responsible for all lines, levels, and measurements of all 
work executed under the contract. The Contractor shall 
verify the figures before laying out the work and will be 
held responsible for any error resulting from its failure to 
do so.  

(f) The Contractor shall confine all operations (including 
storage of materials) on PHA premises to areas 
authorized or approved by the Contracting Officer.  

(g) The Contractor shall at all times keep the work area, 
including storage areas, free from accumulations of 
waste materials. After completing the work and before 
final inspection, the Contractor shall (1) remove from the 
premises all scaffolding, equipment, tools, and materials 
(including rejected materials) that are not the property of 
the PHA and all rubbish caused by its work; (2) leave the 
work area in a clean, neat, and orderly condition 
satisfactory to the Contracting Officer; (3) perform all 
specified tests; and, (4) deliver the installation in 
complete and operating condition.  

(h) The Contractor’s responsibility will terminate when all 
work has been completed, the final inspection made, and 
the work accepted by the Contracting Officer. The 
Contractor will then be released from further obligation 
except as required by the warranties specified elsewhere 
in the contract.  

 
3. Architect’s Duties, Responsibilities, and Authority  
 
(a) The Architect for this contract, and any successor, shall 

be designated in writing by the Contracting Officer.  
  
Previous editions are obsolete                                                                   Page 2 of 19                                                                   form HUD-5370 (11/2006) 
Replaces form HUD-5370-A                               ref Handbooks 7417.1 & 7485.3G 

 



 

(b) The Architect shall serve as the Contracting Officer’s 
technical representative with respect to architectural, 
engineering, and design matters related to the work 
performed under the contract. The Architect may provide 
direction on contract performance. Such direction shall be 
within the scope of the contract and may not be of a 
nature which: (1) institutes additional work outside the 
scope of the contract; (2) constitutes a change as defined 
in the Changes clause herein; (3) causes an increase or 
decrease in the cost of the contract; (4) alters the 
Construction Progress Schedule; or (5) changes any of 
the other express terms or conditions of the contract.  

(c) The Architect’s duties and responsibilities may include but 
shall not be limited to:  

 (1) Making periodic visits to the work site, and on the 
basis of his/her on-site inspections, issuing written 
reports to the PHA which shall include all observed 
deficiencies. The Architect shall file a copy of the 
report with the Contractor’s designated representative 
at the site;  

(2) Making modifications in drawings and technical 
specifications and assisting the Contracting Officer in 
the preparation of change orders and other contract 
modifications for issuance by the Contracting Officer;  

(3) Reviewing and making recommendations with respect 
to - (i) the Contractor’s construction progress 
schedules; (ii) the Contractor’s shop and detailed 
drawings; (iii) the machinery, mechanical and other 
equipment and materials or other articles proposed 
for use by the Contractor; and, (iv) the Contractor’s 
price breakdown and progress payment estimates; 
and,  

     (4) Assisting in inspections, signing Certificates of 
Completion, and making recommendations with 
respect to acceptance of work completed under the 
contract.  

 
4. Other Contracts  
 

The PHA may undertake or award other contracts for 
additional work at or near the site of the work under this 
contract. The Contractor shall fully cooperate with the 
other contractors and with PHA employees and shall 
carefully adapt scheduling and performing the work under 
this contract to accommodate the additional work, heeding 
any direction that may be provided by the Contracting 
Officer. The Contractor shall not commit or permit any act 
that will interfere with the performance of work by any 
other contractor or by PHA employees 

 

   

Construction Requirements  
 
5. Pre-construction Conference and Notice to Proceed  
 
(a) Within ten calendar days of contract execution, and prior 

to the commencement of work, the Contractor shall 
attend a preconstruction conference with representatives 
of the PHA, its Architect, and other interested parties 
convened by the PHA. The conference will serve to 
acquaint the participants with the general plan of the 
construction operation and all other requirements of the 
contract. The PHA will provide the Contractor with the 
date, time, and place of the conference.  

(b) The contractor shall begin work upon receipt of a written 
Notice to Proceed from the Contracting Officer or 
designee. The Contractor shall not begin work prior to 
receiving such notice.  

 
6. Construction Progress Schedule  
 
(a) The Contractor shall, within five days after the work 

commences on the contract or another period of time 
determined by the Contracting Officer, prepare and 
submit to the Contracting Officer for approval three 
copies of a practicable schedule showing the order in 
which the Contractor proposes to perform the work, and 
the dates on which the Contractor contemplates starting 
and completing the several salient features of the work 
(including acquiring labor, materials, and equipment). The 
schedule shall be in the form of a progress chart of 
suitable scale to indicate appropriately the percentage of 
work scheduled for completion by any given date during 
the period. If the Contractor fails to submit a schedule 
within the time prescribed, the Contracting Officer may 
withhold approval of progress payments or take other 
remedies under the contract until the Contractor submits 
the required schedule.  

(b) The Contractor shall enter the actual progress on the 
chart as required by the Contracting Officer, and 
immediately deliver three copies of the annotated 
schedule to the Contracting Officer. If the Contracting 
Officer determines, upon the basis of inspection 
conducted pursuant to the clause entitled Inspection and 
Acceptance of Construction, herein that the Contractor is 
not meeting the approved schedule, the Contractor shall 
take steps necessary to improve its progress, including 
those that may be required by the Contracting Officer, 
without additional cost to the PHA. In this circumstance, 
the Contracting Officer may require the Contractor to 
increase the number of shifts, overtime operations, days 
of work, and/or the amount of construction plant, and to 
submit for approval any supplementary schedule or 
schedules in chart form as the Contracting Officer deems 
necessary to demonstrate how the approved rate of 
progress will be regained.  

(c) Failure of the Contractor to comply with the requirements 
of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer 
that the Contractor is not prosecuting the work with 
sufficient diligence to ensure completion within the time 
specified in the Contract. Upon making this 
determination, the Contracting Officer may terminate the 
Contractor’s right to proceed with the work, or any 
separable part of it, in accordance with the Default clause 
of this contract.  

 
7. Site Investigation and Conditions Affecting the Work  
 
(a) The Contractor acknowledges that it has taken steps 

reasonably necessary to ascertain the nature and 
location of the work, and that it has investigated and 
satisfied itself as to the general and local conditions 
which can affect the work or its cost, including but not 
limited to, (1) conditions bearing upon transportation, 
disposal, handling, and storage of materials; (2) the 
availability of labor, water, electric power, and roads;(3) 
uncertainties of weather, river stages, tides, or similar 
physical conditions at the site; (4) the conformation and 
conditions of the ground; and (5) the character of 
equipment and facilities needed preliminary to and during 
work performance. The Contractor also acknowledges 
that it has satisfied itself as to the character, quality, and 
quantity of surface and subsurface materials or obstacles 
to be encountered insofar as this information is 
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reasonably ascertainable from an inspection of the site, 
including all exploratory work done by the PHA, as well 
as from the drawings and specifications made a part of 
this contract. Any failure of the Contractor to take the 
actions described and acknowledged in this paragraph 
will not relieve the Contractor from responsibility for 
estimating properly the difficulty and cost of successfully 
performing the work, or for proceeding to successfully 
perform the work without additional expense to the PHA.  

(b) The PHA assumes no responsibility for any conclusions 
or interpretations made by the Contractor based on the 
information made available by the PHA. Nor does the 
PHA assume responsibility for any understanding 
reached or representation made concerning conditions 
which can affect the work by any of its officers or agents 
before the execution of this contract, unless that 
understanding or representation is expressly stated in 
this contract.  

 
8. Differing Site Conditions  
 
(a) The Contractor shall promptly, and before the conditions 

are disturbed, give a written notice to the Contracting 
Officer of (1) subsurface or latent physical conditions at 
the site which differ materially from those indicated in this 
contract, or (2) unknown physical conditions at the site(s), 
of an unusual nature, which differ materially from those 
ordinarily encountered and generally recognized as 
inhering in work of the character provided for in the 
contract.  

(b) The Contracting Officer shall investigate the site 
conditions promptly after receiving the notice. Work shall 
not proceed at the affected site, except at the 
Contractor’s risk, until the Contracting Officer has 
provided written instructions to the Contractor. If the 
conditions do materially so differ and cause an increase 
or decrease in the Contractor’s cost of, or the time 
required for, performing any part of the work under this 
contract, whether or not changed as a result of the 
conditions, the Contractor shall file a claim in writing to 
the PHA within ten days after receipt of such instructions 
and, in any event, before proceeding with the work. An 
equitable adjustment in the contract price, the delivery 
schedule, or both shall be made under this clause and 
the contract modified in writing accordingly.  

(c) No request by the Contractor for an equitable adjustment 
to the contract under this clause shall be allowed, unless 
the Contractor has given the written notice required; 
provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting 
Officer.  

(d) No request by the Contractor for an equitable adjustment 
to the contract for differing site conditions shall be 
allowed if made after final payment under this contract.  

 
9. Specifications and Drawings for Construction  
 
(a) The Contractor shall keep on the work site a copy of the 

drawings and specifications and shall at all times give the 
Contracting Officer access thereto. Anything mentioned 
in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the 
specifications, shall be of like effect as if shown or 
mentioned in both. In case of difference between 
drawings and specifications, the specifications shall 
govern. In case of discrepancy in the figures, in the 
drawings, or in the specifications, the matter shall be 

promptly submitted to the Contracting Officer, who shall 
promptly make a determination in writing. Any adjustment 
by the Contractor without such a determination shall be at 
its own risk and expense. The Contracting Officer shall 
furnish from time to time such detailed drawings and 
other information as considered necessary, unless 
otherwise provided.  

(b) Wherever in the specifications or upon the drawings the 
words “directed”, “required”, “ordered”, “designated”, 
“prescribed”, or words of like import are used, it shall be 
understood that the “direction”, “requirement”, “order”, 
“designation”, or “prescription”, of the Contracting Officer 
is intended and similarly the words “approved”, 
“acceptable”, “satisfactory”, or words of like import shall 
mean “approved by”, or “acceptable to”, or “satisfactory 
to” the Contracting Officer, unless otherwise expressly 
stated.  

(c) Where “as shown”, “as indicated”, “as detailed”, or words 
of similar import are used, it shall be understood that the 
reference is made to the drawings accompanying this 
contract unless stated otherwise. The word “provided” as 
used herein shall be understood to mean “provide 
complete in place”  that is “furnished and installed”.  

(d) “Shop drawings” means drawings, submitted to the PHA 
by the Contractor, subcontractor, or any lower tier 
subcontractor, showing in detail (1) the proposed 
fabrication and assembly of structural elements and (2) 
the installation (i.e., form, fit, and attachment details) of 
materials of equipment. It includes drawings, diagrams, 
layouts, schematics, descriptive literature, illustrations, 
schedules, performance and test data, and similar 
materials furnished by the Contractor to explain in detail 
specific portions of the work required by the contract. The 
PHA may duplicate, use, and disclose in any manner and 
for any purpose shop drawings delivered under this 
contract.  

(e) If this contract requires shop drawings, the Contractor 
shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with other 
contract requirements and shall indicate its approval 
thereon as evidence of such coordination and review. 
Shop drawings submitted to the Contracting Officer 
without evidence of the Contractor’s approval may be 
returned for resubmission. The Contracting Officer will 
indicate an approval or disapproval of the shop drawings 
and if not approved as submitted shall indicate the PHA’s 
reasons therefore. Any work done before such approval 
shall be at the Contractor’s risk. Approval by the 
Contracting Officer shall not relieve the Contractor from 
responsibility for any errors or omissions in such 
drawings, nor from responsibility for complying with the 
requirements of this contract, except with respect to 
variations described and approved in accordance with (f) 
below.  

(f)  If shop drawings show variations from the contract 
requirements, the Contractor shall describe such 
variations in writing, separate from the drawings, at the 
time of submission. If the Architect approves any such 
variation and the Contracting Officer concurs, the 
Contracting Officer shall issue an appropriate 
modification to the contract, except that, if the variation is 
minor or does not involve a change in price or in time of 
performance, a modification need not be issued.  

(g) It shall be the responsibility of the Contractor to make 
timely requests of the PHA for such large scale and full 
size drawings, color schemes, and other additional 
information, not already in his possession, which shall be 
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required in the planning and production of the work. Such 
requests may be submitted as the need arises, but each 
such request shall be filed in ample time to permit 
appropriate action to be taken by all parties involved so 
as to avoid delay.  

(h) The Contractor shall submit to the Contracting Officer for 
approval four copies (unless otherwise indicated) of all 
shop drawings as called for under the various headings 
of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the 
PHA and one set will be returned to the Contractor. As 
required by the Contracting Officer, the Contractor, upon 
completing the work under this contract, shall furnish a 
complete set of all shop drawings as finally approved. 
These drawings shall show all changes and revisions 
made up to the time the work is completed and accepted.  

(i) This clause shall be included in all subcontracts at any 
tier. It shall be the responsibility of the Contractor to 
ensure that all shop drawings prepared by subcontractors 
are submitted to the Contracting Officer.  

  
10. As-Built Drawings  
 
(a) “As-built drawings,” as used in this clause, means 

drawings submitted by the Contractor or subcontractor at 
any tier to show the construction of a particular structure 
or work as actually completed under the contract. “As-
built drawings” shall be synonymous with “Record 
drawings.”  

(b) As required by the Contracting Officer, the Contractor 
shall provide the Contracting Officer accurate information 
to be used in the preparation of permanent as-built 
drawings. For this purpose, the Contractor shall record on 
one set of contract drawings all changes from the 
installations originally indicated, and record final locations 
of underground lines by depth from finish grade and by 
accurate horizontal offset distances to permanent surface 
improvements such as buildings, curbs, or edges of 
walks.  

(c) This clause shall be included in all subcontracts at any 
tier.  It shall be the responsibility of the Contractor to 
ensure that all as-built drawings prepared by 
subcontractors are submitted to the Contracting Officer.  

 
11. Material and Workmanship  
 
(a) All equipment, material, and articles furnished under this 

contract shall be new and of the most suitable grade for 
the purpose intended, unless otherwise specifically 
provided in this contract. References in the contract to 
equipment, material, articles, or patented processes by 
trade name, make, or catalog number, shall be regarded 
as establishing a standard of quality and shall not be 
construed as limiting competition. The Contractor may, at 
its option, use any equipment, material, article, or 
process that, in the judgment of, and as approved by the 
Contracting Officer, is equal to that named in the 
specifications, unless otherwise specifically provided in 
this contract.  

(b) Approval of equipment and materials.  
           (1) The Contractor shall obtain the Contracting Officer’s 

approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When 
requesting approval, the Contractor shall furnish to 
the Contracting Officer the name of the manufacturer, 
the model number, and other information concerning 
the performance, capacity, nature, and rating of the 

machinery and mechanical and other equipment. 
When required by this contract or by the Contracting 
Officer, the Contractor shall also obtain the 
Contracting Officer’s approval of the material or 
articles which the Contractor contemplates 
incorporating into the work. When requesting 
approval, the Contractor shall provide full information 
concerning the material or articles. Machinery, 
equipment, material, and articles that do not have the 
required approval shall be installed or used at the risk 
of subsequent rejection.  

      (2) When required by the specifications or the 
Contracting Officer, the Contractor shall submit 
appropriately marked samples (and certificates 
related to them) for approval at the Contractor’s 
expense, with all shipping charges prepaid. The 
Contractor shall label, or otherwise properly mark on 
the container, the material or product represented, its 
place of origin, the name of the producer, the 
Contractor’s name, and the identification of the 
construction project for which the material or product 
is intended to be used.  

     (3) Certificates shall be submitted in triplicate, describing 
each sample submitted for approval and certifying 
that the material, equipment or accessory complies 
with contract requirements. The certificates shall 
include the name and brand of the product, name of 
manufacturer, and the location where produced.  

(4) Approval of a sample shall not constitute a waiver of 
the PHA right to demand full compliance with contract 
requirements. Materials, equipment and accessories 
may be rejected for cause even though samples have 
been approved.  

 (5) Wherever materials are required to comply with 
recognized standards or specifications, such 
specifications shall be accepted as establishing the 
technical qualities and testing methods, but shall not 
govern the number of tests required to be made nor 
modify other contract requirements. The Contracting 
Officer may require laboratory test reports on items 
submitted for approval or may approve materials on 
the basis of data submitted in certificates with 
samples. Check tests will be made on materials 
delivered for use only as frequently as the Contracting 
Officer determines necessary to insure compliance of 
materials with the specifications. The Contractor will 
assume all costs of retesting materials which fail to 
meet contract requirements and/or testing materials 
offered in substitution for those found deficient.  

(6) After approval, samples will be kept in the Project 
office until completion of work. They may be built into 
the work after a substantial quantity of the materials 
they represent has been built in and accepted.  

(c) Requirements concerning lead-based paint. The 
Contractor shall comply with the requirements concerning 
lead-based paint contained in the Lead-Based Paint 
Poisoning Prevention Act (42 U.S.C. 4821-4846) as 
implemented by 24 CFR Part 35.  

 
12. Permits and Codes  
 
(a) The Contractor shall give all notices and comply with all 

applicable laws, ordinances, codes, rules and 
regulations. Notwithstanding the requirement of the 
Contractor to comply with the drawings and specifications 
in the contract, all work installed shall comply with all 
applicable codes and regulations as amended by any 
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waivers. Before installing the work, the Contractor shall 
examine the drawings and the specifications for 
compliance with applicable codes and regulations 
bearing on the work and shall immediately report any 
discrepancy it may discover to the Contracting Officer. 
Where the requirements of the drawings and 
specifications fail to comply with the applicable code or 
regulation, the Contracting Officer shall modify the 
contract by change order pursuant to the clause entitled 
Changes herein to conform to the code or regulation.  

(b) The Contractor shall secure and pay for all permits, fees, 
and licenses necessary for the proper execution and 
completion of the work. Where the PHA can arrange for 
the issuance of all or part of these permits, fees and 
licenses, without cost to the Contractor, the contract 
amount shall be reduced accordingly.  

 
13. Health, Safety, and Accident Prevention  
 
(a) In performing this contract, the Contractor shall:  
     (1) Ensure that no laborer or mechanic shall be required 

to work in surroundings or under working conditions 
which are unsanitary, hazardous, or dangerous to 
his/her health and/or safety as determined under 
construction safety and health standards promulgated 
by the Secretary of Labor by regulation;  

     (2) Protect the lives, health, and safety of other persons;  
     (3) Prevent damage to property, materials, supplies, and 

equipment; and,  
     (4) Avoid work interruptions.  
(b) For these purposes, the Contractor shall:  
    (1) Comply with regulations and standards issued by the 

Secretary of Labor at 29 CFR Part 1926. Failure to 
comply may result in imposition of sanctions pursuant 
to the Contract Work Hours and Safety Standards Act 
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et 
seq.; and  

     (2) Include the terms of this clause in every subcontract 
so that such terms will be binding on each 
subcontractor.  

(c) The Contractor shall maintain an accurate record of 
exposure data on all accidents incident to work 
performed under this contract resulting in death, 
traumatic injury, occupational disease, or damage to 
property, materials, supplies, or equipment, and shall 
report this data in the manner prescribed by 29 CFR Part 
1904.  

(d) The Contracting Officer shall notify the Contractor of any 
noncompliance with these requirements and of the 
corrective action required. This notice, when delivered to 
the Contractor or the Contractor’s representative at the 
site of the work, shall be deemed sufficient notice of the 
noncompliance and corrective action required. After 
receiving the notice, the Contractor shall immediately 
take corrective action. If the Contractor fails or refuses to 
take corrective action promptly, the Contracting Officer 
may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken. The 
Contractor shall not base any claim or request for 
equitable adjustment for additional time or money on any 
stop order issued under these circumstances.  

(e) The Contractor shall be responsible for its subcontractors’ 
compliance with the provisions of this clause. The 
Contractor shall take such action with respect to any 
subcontract as the PHA, the Secretary of Housing and 
Urban Development, or the Secretary of Labor shall 
direct as a means of enforcing such provisions.  

 
14. Temporary Heating  
 

The Contractor shall provide and pay for temporary 
heating, covering, and enclosures necessary to properly 
protect all work and materials against damage by 
dampness and cold, to dry out the work, and to facilitate 
the completion of the work. Any permanent heating 
equipment used shall be turned over to the PHA in the 
condition and at the time required by the specifications.  

 
15. Availability and Use of Utility Services  
 
(a) The PHA shall make all reasonably required amounts of 

utilities available to the Contractor from existing outlets 
and supplies, as specified in the contract. Unless 
otherwise provided in the contract, the amount of each 
utility service consumed shall be charged to or paid for by 
the Contractor at prevailing rates charged to the PHA or, 
where the utility is produced by the PHA, at reasonable 
rates determined by the Contracting Officer. The 
Contractor shall carefully conserve any utilities furnished 
without charge.  

(b) The Contractor, at its expense and in a manner 
satisfactory to the Contracting Officer, shall install and 
maintain all necessary temporary connections and 
distribution lines, and all meters required to measure the 
amount of each utility used for the purpose of determining 
charges. Before final acceptance of the work by the PHA, 
the Contractor shall remove all the temporary 
connections, distribution lines, meters, and associated 
paraphernalia.  

 
16. Protection of Existing Vegetation, Structures, 

Equipment, Utilities, and Improvements  
 
(a) The Contractor shall preserve and protect all structures, 

equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be 
removed under this contract, and which do not 
unreasonably interfere with the work required under this 
contract.  

(b) The Contractor shall only remove trees when specifically 
authorized to do so, and shall avoid damaging vegetation 
that will remain in place. If any limbs or branches of trees 
are broken during performance of this contract, or by the 
careless operation of equipment, or by workmen, the 
Contractor shall trim those limbs or branches with a clean 
cut and paint the cut with a tree-pruning compound as 
directed by the Contracting Officer.  

(c) The Contractor shall protect from damage all existing 
improvements and utilities (1) at or near the work site and 
(2) on adjacent property of a third party, the locations of 
which are made known to or should be known by the 
Contractor. Prior to disturbing the ground at the 
construction site, the Contractor shall ensure that all 
underground utility lines are clearly marked.  

(d) The Contractor shall shore up, brace, underpin, secure, 
and protect as necessary all foundations and other parts 
of existing structures adjacent to, adjoining, and in the 
vicinity of the site, which may be affected by the 
excavations or other operations connected with the 
construction of the project.  

   

(e) Any equipment temporarily removed as a result of work 
under this contract shall be protected, cleaned, and 
replaced in the same condition as at the time of award of 
this contract.  
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(f) New work which connects to existing work shall 
correspond in all respects with that to which it connects 
and/or be similar to existing work unless otherwise 
required by the specifications.  

(g) No structural members shall be altered or in any way 
weakened without the written authorization of the 
Contracting Officer, unless such work is clearly specified 
in the plans or specifications.  

(h) If the removal of the existing work exposes discolored or 
unfinished surfaces, or work out of alignment, such 
surfaces shall be refinished, or the material replaced as 
necessary to make the continuous work uniform and 
harmonious. This, however, shall not be construed to 
require the refinishing or reconstruction of dissimilar 
finishes previously exposed, or finished surfaces in good 
condition, but in different planes or on different levels 
when brought together by the removal of intervening 
work, unless such refinishing or reconstruction is 
specified in the plans or specifications.  

(i) The Contractor shall give all required notices to any 
adjoining or adjacent property owner or other party before 
the commencement of any work.  

(j) The Contractor shall indemnify and save harmless the 
PHA from any damages on account of settlement or the 
loss of lateral support of adjoining property, any damages 
from changes in topography affecting drainage, and from 
all loss or expense and all damages for which the PHA 
may become liable in consequence of such injury or 
damage to adjoining and adjacent structures and their 
premises.  

(k) The Contractor shall repair any damage to vegetation, 
structures, equipment, utilities, or improvements, 
including those that are the property of a third party, 
resulting from failure to comply with the requirements of 
this contract or failure to exercise reasonable care in 
performing the work. If the Contractor fails or refuses to 
repair the damage promptly, the Contracting Officer may 
have the necessary work performed and charge the cost 
to the Contractor.  

 
17. Temporary Buildings and Transportation of Materials  
 
(a) Temporary buildings (e.g., storage sheds, shops, offices, 

sanitary facilities) and utilities may be erected by the 
Contractor only with the approval of the Contracting 
Officer and shall be built with labor and materials 
furnished by the Contractor without expense to the PHA. 
The temporary buildings and utilities shall remain the 
property of the Contractor and shall be removed by the 
Contractor at its expense upon completion of the work. 
With the written consent of the Contracting Officer, the 
buildings and utilities may be abandoned and need not 
be removed.  

(b) The Contractor shall, as directed by the Contracting 
Officer, use only established roadways, or use temporary 
roadways constructed by the Contractor when and as 
authorized by the Contracting Officer. When materials are 
transported in prosecuting the work, vehicles shall not be 
loaded beyond the loading capacity recommended by the 
manufacturer of the vehicle or prescribed by any federal, 
state, or local law or regulation. When it is necessary to 
cross curbs or sidewalks, the Contractor shall protect 
them from damage. The Contractor shall repair or pay for 
the repair of any damaged curbs, sidewalks, or roads.  

 
18. Clean Air and Water  
 

The contactor shall comply with the Clean Air Act, as 
amended, 42 USC 7401 et seq., the Federal Water 
Pollution Control Water Act, as amended, 33 U.S.C. 1251 
et seq., and standards issued pursuant thereto in the 
facilities in which this contract is to be performed.   

 
19. Energy Efficiency  
 

The Contractor shall comply with mandatory standards 
and policies relating to energy efficiency which are 
contained in the energy conservation plan issued in 
compliance with the Energy Policy and Conservation Act 
(Pub.L. 94-163) for the State in which the work under the 
contract is performed.  

 
20. Inspection and Acceptance of Construction  
 
(a) Definitions. As used in this clause - 
    (1) “Acceptance” means the act of an authorized 

representative of the PHA by which the PHA approves 
and assumes ownership of the work performed under this 
contract. Acceptance may be partial or complete.  

    (2) “Inspection” means examining and testing the work 
performed under the contract (including, when 
appropriate, raw materials, equipment, components, and 
intermediate assemblies) to determine whether it 
conforms to contract requirements.  

    (3) “Testing” means that element of inspection that 
determines the properties or elements, including 
functional operation of materials, equipment, or their 
components, by the application of established scientific 
principles and procedures.  

(b) The Contractor shall maintain an adequate inspection 
system and perform such inspections as will ensure that 
the work performed under the contract conforms to 
contract requirements. All work is subject to PHA 
inspection and test at all places and at all reasonable 
times before acceptance to ensure strict compliance with 
the terms of the contract.  

(c) PHA inspections and tests are for the sole benefit of the 
PHA and do not: (1) relieve the Contractor of 
responsibility for providing adequate quality control 
measures; (2) relieve the Contractor of responsibility for 
loss or damage of the material before acceptance; (3) 
constitute or imply acceptance; or, (4) affect the 
continuing rights of the PHA after acceptance of the 
completed work under paragraph (j) below.  

(d) The presence or absence of the PHA inspector does not 
relieve the Contractor from any contract requirement, nor 
is the inspector authorized to change any term or 
condition of the specifications without the Contracting 
Officer’s written authorization. All instructions and 
approvals with respect to the work shall be given to the 
Contractor by the Contracting Officer.  

(e) The Contractor shall promptly furnish, without additional 
charge, all facilities, labor, and material reasonably 
needed for performing such safe and convenient 
inspections and tests as may be required by the 
Contracting Officer. The PHA may charge to the 
Contractor any additional cost of inspection or test when 
work is not ready at the time specified by the Contractor 
for inspection or test, or when prior rejection makes 
reinspection or retest necessary. The PHA shall perform 
all inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full size, and 
performance tests shall be performed as described in the 
contract.  
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(f) The PHA may conduct routine inspections of the 
construction site on a daily basis.  

(g) The Contractor shall, without charge, replace or correct 
work found by the PHA not to conform to contract 
requirements, unless the PHA decides that it is in its 
interest to accept the work with an appropriate 
adjustment in contract price. The Contractor shall 
promptly segregate and remove rejected material from 
the premises.  

(h) If the Contractor does not promptly replace or correct 
rejected work, the PHA may (1) by contract or otherwise, 
replace or correct the work and charge the cost to the 
Contractor, or (2) terminate for default the Contractor’s 
right to proceed.  

(i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting 
Officer, be uncovered at the expense of the Contractor. If 
at any time before final acceptance of the entire work, the 
PHA considers it necessary or advisable, to examine 
work already completed by removing or tearing it out, the 
Contractor, shall on request, promptly furnish all 
necessary facilities, labor, and material. If such work is 
found to be defective or nonconforming in any material 
respect due to the fault of the Contractor or its 
subcontractors, the Contractor shall defray all the 
expenses of the examination and of satisfactory 
reconstruction. If, however, such work is found to meet 
the requirements of the contract, the Contracting Officer 
shall make an equitable adjustment to cover the cost of 
the examination and reconstruction, including, if 
completion of the work was thereby delayed, an 
extension of time.  

(j) The Contractor shall notify the Contracting Officer, in 
writing, as to the date when in its opinion all or a 
designated portion of the work will be substantially 
completed and ready for inspection. If the Architect 
determines that the state of preparedness is as 
represented, the PHA will promptly arrange for the 
inspection. Unless otherwise specified in the contract, the 
PHA shall accept, as soon as practicable after completion 
and inspection, all work required by the contract or that 
portion of the work the Contracting Officer determines 
and designates can be accepted separately. Acceptance 
shall be final and conclusive except for latent defects, 
fraud, gross mistakes amounting to fraud, or the PHA’s 
right under any warranty or guarantee.  

 
21. Use and Possession Prior to Completion  
 
(a) The PHA shall have the right to take possession of or use 

any completed or partially completed part of the work. 
Before taking possession of or using any work, the 
Contracting Officer shall furnish the Contractor a list of 
items of work remaining to be performed or corrected on 
those portions of the work that the PHA intends to take 
possession of or use. However, failure of the Contracting 
Officer to list any item of work shall not relieve the 
Contractor of responsibility for complying with the terms 
of the contract. The PHA’s possession or use shall not be 
deemed an acceptance of any work under the contract.  

(b) While the PHA has such possession or use, the 
Contractor shall be relieved of the responsibility for (1) 
the loss of or damage to the work resulting from the 
PHA’s possession or use, notwithstanding the terms of 
the clause entitled Permits and Codes herein; (2) all 
maintenance costs on the areas occupied; and, (3) 
furnishing heat, light, power, and water used in the areas 

occupied without proper remuneration therefore. If prior 
possession or use by the PHA delays the progress of the 
work or causes additional expense to the Contractor, an 
equitable adjustment shall be made in the contract price 
or the time of completion, and the contract shall be 
modified in writing accordingly.  

 
22. Warranty of Title  
 

The Contractor warrants good title to all materials, 
supplies, and equipment incorporated in the work and 
agrees to deliver the premises together with all 
improvements thereon free from any claims, liens or 
charges, and agrees further that neither it nor any other 
person, firm or corporation shall have any right to a lien 
upon the premises or anything appurtenant thereto.  

 
23. Warranty of Construction  
 
(a) In addition to any other warranties in this contract, the 

Contractor warrants, except as provided in paragraph (j) 
of this clause, that work performed under this contract 
conforms to the contract requirements and is free of any 
defect in equipment, material, or workmanship performed 
by the Contractor or any subcontractor or supplier at any 
tier. This warranty shall continue for a period of __2___ 
(one year unless otherwise indicated) years from the date of 
final acceptance of the work. If the PHA takes possession 
of any part of the work before final acceptance, this 
warranty shall continue for a period of (one year unless 
otherwise indicated) from the date that the PHA takes 
possession.  

(b) The Contractor shall remedy, at the Contractor’s 
expense, any failure to conform, or any defect. In 
addition, the Contractor shall remedy, at the Contractor’s 
expense, any damage to PHA-owned or controlled real or 
personal property when the damage is the result of—  

     (1) The Contractor’s failure to conform to contract require-
ments; or  

     (2) Any defects of equipment, material, workmanship or 
design furnished by the Contractor.  

(c) The Contractor shall restore any work damaged in 
fulfilling the terms and conditions of this clause. The 
Contractor’s warranty with respect to work repaired or 
replaced will run for (one year unless otherwise indicated) 
from the date of repair or replacement.  

(d) The Contracting Officer shall notify the Contractor, in 
writing, within a reasonable time after the discovery of 
any failure, defect or damage.  

(e) If the Contractor fails to remedy any failure, defect, or 
damage within a reasonable time after receipt of notice, 
the PHA shall have the right to replace, repair or 
otherwise remedy the failure, defect, or damage at the 
Contractor’s expense.  

(f) With respect to all warranties, express or implied, from 
subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, 
the Contractor shall: 

     (1) Obtain all warranties that would be given in normal 
commercial practice;  

     (2) Require all warranties to be executed in writing, for the 
benefit of the PHA; and,  

     (3) Enforce all warranties for the benefit of the PHA.  
(g) In the event the Contractor’s warranty under paragraph 

(a) of this clause has expired, the PHA may bring suit at 
its own expense to enforce a subcontractor’s, 
manufacturer’s or supplier’s warranty.  
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(h) Unless a defect is caused by the negligence of the 
Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defect 
of material or design furnished by the PHA nor for the 
repair of any damage that results from any defect in PHA 
furnished material or design.  

(i) Notwithstanding any provisions herein to the contrary, the 
establishment of the time periods in paragraphs (a) and 
(c) above relate only to the specific obligation of the 
Contractor to correct the work, and have no relationship 
to the time within which its obligation to comply with the 
contract may be sought to be enforced, nor to the time 
within which proceedings may be commenced to 
establish the Contractor’s liability with respect to its 
obligation other than specifically to correct the work.  

(j) This warranty shall not limit the PHA’s rights under the 
Inspection and Acceptance of Construction clause of this 
contract with respect to latent defects, gross mistakes or 
fraud. 

 
24. Prohibition Against Liens  
 

The Contractor is prohibited from placing a lien on the 
PHA’s property. This prohibition shall apply to all 
subcontractors at any tier and all materials suppliers. 

 

   

Administrative Requirements  
 
25. Contract Period  
 

The Contractor shall complete all work required under 
this contract within 365 calendar days of the 
effective date of the contract, or within the time schedule 
established in the notice to proceed issued by the 
Contracting Officer.  

 
26. Order of Provisions 
 

In the event of a conflict between these General 
Conditions and the Specifications, the General 
Conditions shall prevail. In the event of a conflict between 
the contract and any applicable state or local law or 
regulation, the state or local law or regulation shall 
prevail; provided that such state or local law or regulation 
does not conflict with, or is less restrictive than applicable 
federal law, regulation, or Executive Order. In the event 
of such a conflict, applicable federal law, regulation, and 
Executive Order shall prevail.  

 
27. Payments  
 
(a) The PHA shall pay the Contractor the price as provided in 

this contract.  
(b) The PHA shall make progress payments approximately 

every 30 days as the work proceeds, on estimates of 
work accomplished which meets the standards of quality 
established under the contract, as approved by the 
Contracting Officer. The PHA may, subject to written 
determination and approval of the Contracting Officer, 
make more frequent payments to contractors which are 
qualified small businesses.  

(c) Before the first progress payment under this contract, the 
Contractor shall furnish, in such detail as requested by 
the Contracting Officer, a breakdown of the total contract 
price showing the amount included therein for each 
principal category of the work, which shall substantiate 
the payment amount requested in order to provide a 

basis for determining progress payments. The breakdown 
shall be approved by the Contracting Officer and must be 
acceptable to HUD. If the contract covers more than one 
project, the Contractor shall furnish a separate 
breakdown for each. The values and quantities employed 
in making up this breakdown are for determining the 
amount of progress payments and shall not be construed 
as a basis for additions to or deductions from the contract 
price. The Contractor shall prorate its overhead and profit 
over the construction period of the contract.  

(d) The Contractor shall submit, on forms provided by the 
PHA, periodic estimates showing the value of the work 
performed during each period based upon the approved 
breakdown of the contract price. Such estimates shall be 
submitted not later than __30_____  days in advance of 
the date set for payment and are subject to correction 
and revision as required. The estimates must be 
approved by the Contracting Officer with the concurrence 
of the Architect prior to payment. If the contract covers 
more than one project, the Contractor shall furnish a 
separate progress payment estimate for each.  

(e) Along with each request for progress payments and the 
required estimates, the Contractor shall furnish the 
following certification, or payment shall not be made:  
I hereby certify, to the best of my knowledge and belief, 
that:  

     (1) The amounts requested are only for performance in 
accordance with the specifications, terms, and 
conditions of the contract;  

     (2) Payments to subcontractors and suppliers have been 
made from previous payments received under the 
contract, and timely payments will be made from the 
proceeds of the payment covered by this certification, 
in accordance with subcontract agreements; and,  

     (3) This request for progress payments does not include 
any amounts which the prime contractor intends to 
withhold or retain from a subcontractor or supplier in 
accordance with the terms and conditions of the 
subcontract.  

  
           _________________________________________ 
 Name: 
 
 _________________________________________ 
 Title: 
  
 _________________________________________ 
     Date: 
 
(f) Except as otherwise provided in State law, the PHA shall 

retain ten (10) percent of the amount of progress 
payments until completion and acceptance of all work 
under the contract; except, that if upon completion of 50 
percent of the work, the Contracting Officer, after 
consulting with the Architect, determines that the 
Contractor’s performance and progress are satisfactory, 
the PHA may make the remaining payments in full for the 
work subsequently completed. If the Contracting Officer 
subsequently determines that the Contractor’s 
performance and progress are unsatisfactory, the PHA 
shall reinstate the ten (10) percent (or other percentage 
as provided in State law) retainage until such time as the 
Contracting Officer determines that performance and 
progress are satisfactory.  

(g) The Contracting Officer may authorize material delivered 
on the site and preparatory work done to be taken into 
consideration when computing progress payments. 
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Material delivered to the Contractor at locations other 
than the site may also be taken into consideration if the 
Contractor furnishes satisfactory evidence that (1) it has 
acquired title to such material; (2) the material is properly 
stored in a bonded warehouse, storage yard, or similar 
suitable place as may be approved by the Contracting 
Officer; (3) the material is insured to cover its full value; 
and (4) the material will be used to perform this contract. 
Before any progress payment which includes delivered 
material is made, the Contractor shall furnish such 
documentation as the Contracting Officer may require to 
assure the protection of the PHA’s interest in such 
materials. The Contractor shall remain responsible for 
such stored material notwithstanding the transfer of title 
to the PHA.  

(h) All material and work covered by progress payments 
made shall, at the time of payment become the sole 
property of the PHA, but this shall not be construed as (1) 
relieving the Contractor from the sole responsibility for all 
material and work upon which payments have been 
made or the restoration of any damaged work; or, (2) 
waiving the right of the PHA to require the fulfillment of all 
of the terms of the contract. In the event the work of the 
Contractor has been damaged by other contractors or 
persons other than employees of the PHA in the course 
of their employment, the Contractor shall restore such 
damaged work without cost to the PHA and to seek 
redress for its damage only from those who directly 
caused it.  

(i) The PHA shall make the final payment due the Contractor 
under this contract after (1) completion and final 
acceptance of all work; and (2) presentation of release of 
all claims against the PHA arising by virtue of this 
contract, other than claims, in stated amounts, that the 
Contractor has specifically excepted from the operation of 
the release. Each such exception shall embrace no more 
than one claim, the basis and scope of which shall be 
clearly defined. The amounts for such excepted claims 
shall not be included in the request for final payment. A 
release may also be required of the assignee if the 
Contractor’s claim to amounts payable under this contract 
has been assigned.  

(j) Prior to making any payment, the Contracting Officer may 
require the Contractor to furnish receipts or other 
evidence of payment from all persons performing work 
and supplying material to the Contractor, if the 
Contracting Officer determines such evidence is 
necessary to substantiate claimed costs.  

(k) The PHA shall not; (1) determine or adjust any claims for 
payment or disputes arising there under between the 
Contractor and its subcontractors or material suppliers; 
or, (2) withhold any moneys for the protection of the 
subcontractors or material suppliers. The failure or 
refusal of the PHA to withhold moneys from the 
Contractor shall in nowise impair the obligations of any 
surety or sureties under any bonds furnished under this 
contract.  

 
28. Contract Modifications  
 
(a) Only the Contracting Officer has authority to modify any 

term or condition of this contract. Any contract 
modification shall be authorized in writing.  

(b) The Contracting Officer may modify the contract 
unilaterally (1) pursuant to a specific authorization stated 
in a contract clause (e.g., Changes); or (2) for 
administrative matters which do not change the rights or 

responsibilities of the parties (e.g., change in the PHA 
address). All other contract modifications shall be in the 
form of supplemental agreements signed by the 
Contractor and the Contracting Officer.  

(c) When a proposed modification requires the approval of 
HUD prior to its issuance (e.g., a change order that 
exceeds the PHA’s approved threshold), such 
modification shall not be effective until the required 
approval is received by the PHA.  

 
29. Changes  
 
(a) The Contracting Officer may, at any time, without notice 

to the sureties, by written order designated or indicated to 
be a change order, make changes in the work within the 
general scope of the contract including changes:  

     (1) In the specifications (including drawings and designs);  
     (2) In the method or manner of performance of the work;  
     (3) PHA-furnished facilities, equipment, materials, 

services, or site; or,  
     (4) Directing the acceleration in the performance of the 

work.  
(b) Any other written order or oral order (which, as used in 

this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting 
Officer that causes a change shall be treated as a 
change order under this clause; provided, that the 
Contractor gives the Contracting Officer written notice 
stating (1) the date, circumstances and source of the 
order and (2) that the Contractor regards the order as a 
change order.  

(c) Except as provided in this clause, no order, statement or 
conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an 
equitable adjustment.  

(d) If any change under this clause causes an increase or 
decrease in the Contractor’s cost of, or the time required 
for the performance of any part of the work under this 
contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment 
and modify the contract in writing. However, except for a 
adjustment based on defective specifications, no 
proposal for any change under paragraph (b) above shall 
be allowed for any costs incurred more than 20 days (5 
days for oral orders) before the Contractor gives written 
notice as required. In the case of defective specifications 
for which the PHA is responsible, the equitable 
adjustment shall include any increased cost reasonably 
incurred by the Contractor in attempting to comply with 
the defective specifications.  

(e) The Contractor must assert its right to an adjustment 
under this clause within 30 days after (1) receipt of a 
written change order under paragraph (a) of this clause, 
or (2) the furnishing of a written notice under paragraph 
(b) of this clause, by submitting a written statement 
describing the general nature and the amount of the 
proposal. If the facts justify it, the Contracting Officer may 
extend the period for submission. The proposal may be 
included in the notice required under paragraph (b) 
above. No proposal by the Contractor for an equitable 
adjustment shall be allowed if asserted after final 
payment under this contract.  

(f) The Contractor’s written proposal for equitable adjustment 
shall be submitted in the form of a lump sum proposal 
supported with an itemized breakdown of all increases 
and decreases in the contract in at least the following 
details:  
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      (1) Direct Costs. Materials (list individual items, the 
quantity and unit cost of each, and the aggregate 
cost); Transportation and delivery costs associated 
with materials; Labor breakdowns by hours or unit 
costs (identified with specific work to be performed); 
Construction equipment exclusively necessary for the 
change; Costs of preparation and/ or revision to shop 
drawings resulting from the change; Worker’s 
Compensation and Public Liability Insurance; 
Employment taxes under FICA and FUTA; and, Bond 
Costs  when size of change warrants revision.  

     (2) Indirect Costs. Indirect costs may include overhead, 
general and administrative expenses, and fringe 
benefits not normally treated as direct costs.  

     (3) Profit. The amount of profit shall be negotiated and 
may vary according to the nature, extent, and 
complexity of the work required by the change.  

The allowability of the direct and indirect costs shall be 
determined in accordance with the Contract Cost 
Principles and Procedures for Commercial Firms in Part 
31 of the Federal Acquisition Regulation (48 CFR 1-31), 
as implemented by HUD Handbook 2210.18, in effect on 
the date of this contract. The Contractor shall not be 
allowed a profit on the profit received by any 
subcontractor. Equitable adjustments for deleted work 
shall include a credit for profit and may include a credit 
for indirect costs. On proposals covering both increases 
and decreases in the amount of the contract, the 
application of indirect costs and profit shall be on the net-
change in direct costs for the Contractor or subcontractor 
performing the work.  

(g) The Contractor shall include in the proposal its request 
for time extension (if any), and shall include sufficient 
information and dates to demonstrate whether and to 
what extent the change will delay the completion of the 
contract in its entirety.  

(h) The Contracting Officer shall act on proposals within 30 
days after their receipt, or notify the Contractor of the 
date when such action will be taken.  

(i) Failure to reach an agreement on any proposal shall be a 
dispute under the clause entitled Disputes herein. 
Nothing in this clause, however, shall excuse the 
Contractor from proceeding with the contract as changed.  

(j) Except in an emergency endangering life or property, no 
change shall be made by the Contractor without a prior 
order from the Contracting Officer.  

 
30. Suspension of Work  
 
(a) The Contracting Officer may order the Contractor in 

writing to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the 
Contracting Officer determines appropriate for the 
convenience of the PHA.  

(b) If the performance of all or any part of the work is, for an 
unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the 
administration of this contract, or (2) by the Contracting 
Officer’s failure to act within the time specified (or within a 
reasonable time if not specified) in this contract an 
adjustment shall be made for any increase in the cost of 
performance of the contract (excluding profit) necessarily 
caused by such unreasonable suspension, delay, or 
interruption and the contract modified in writing 
accordingly. However, no adjustment shall be made 
under this clause for any suspension, delay, or 
interruption to the extent that performance would have 

been so suspended, delayed, or interrupted by any other 
cause, including the fault or negligence of the Contractor 
or for which any equitable adjustment is provided for or 
excluded under any other provision of this contract.  

(c) A claim under this clause shall not be allowed (1) for any 
costs incurred more than 20 days before the Contractor 
shall have notified the Contracting Officer in writing of the 
act or failure to act involved (but this requirement shall 
not apply as to a claim resulting from a suspension 
order); and, (2) unless the claim, in an amount stated, is 
asserted in writing as soon as practicable after the 
termination of the suspension, delay, or interruption, but 
not later than the date of final payment under the 
contract.  

 
31. Disputes 
  
(a) “Claim,” as used in this clause, means a written demand 

or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of money in a 
sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to the 
contract. A claim arising under the contract, unlike a 
claim relating to the contract, is a claim that can be 
resolved under a contract clause that provides for the 
relief sought by the claimant. A voucher, invoice, or other 
routine request for payment that is not in dispute when 
submitted is not a claim. The submission may be 
converted to a claim by complying with the requirements 
of this clause, if it is disputed either as to liability or 
amount or is not acted upon in a reasonable time.  

(b) Except for disputes arising under the clauses entitled 
Labor Standards - Davis Bacon and Related Acts, herein, 
all disputes arising under or relating to this contract, 
including any claims for damages for the alleged breach 
thereof which are not disposed of by agreement, shall be 
resolved under this clause.  

(c) All claims by the Contractor shall be made in writing and 
submitted to the Contracting Officer for a written decision. 
A claim by the PHA against the Contractor shall be 
subject to a written decision by the Contracting Officer.  

(d) The Contracting Officer shall, within 60 (unless otherwise 
indicated) days after receipt of the request, decide the 
claim or notify the Contractor of the date by which the 
decision will be made.  

(e) The Contracting Officer’s decision shall be final unless 
the Contractor (1) appeals in writing to a higher level in 
the PHA in accordance with the PHA’s policy and 
procedures, (2) refers the appeal to an independent 
mediator or arbitrator, or (3) files suit in a court of 
competent jurisdiction. Such appeal must be made within 
(30 unless otherwise indicated) days after receipt of the 
Contracting Officer’s decision.  

(f) The Contractor shall proceed diligently with performance 
of this contract, pending final resolution of any request for 
relief, claim, appeal, or action arising under or relating to 
the contract, and comply with any decision of the 
Contracting Officer.  

 
32. Default  
      
 (a) If the Contractor refuses or fails to prosecute the work, or 

any separable part thereof, with the diligence that will 
insure its completion within the time specified in this 
contract, or any extension thereof, or fails to complete 
said work within this time, the Contracting Officer may, by 
written notice to the Contractor, terminate the right to 
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proceed with the work (or separable part of the work) that 
has been delayed. In this event, the PHA may take over 
the work and complete it, by contract or otherwise, and 
may take possession of and use any materials, 
equipment, and plant on the work site necessary for 
completing the work. The Contractor and its sureties shall 
be liable for any damage to the PHA resulting from the 
Contractor’s refusal or failure to complete the work within 
the specified time, whether or not the Contractor’s right to 
proceed with the work is terminated. This liability includes 
any increased costs incurred by the PHA in completing 
the work.  

(b) The Contractor’s right to proceed shall not be terminated 
or the Contractor charged with damages under this 
clause if—  

     (1) The delay in completing the work arises from 
unforeseeable causes beyond the control and without 
the fault or negligence of the Contractor. Examples of 
such causes include (i) acts of God, or of the public 
enemy, (ii) acts of the PHA or other governmental 
entity in either its sovereign or contractual capacity, 
(iii) acts of another contractor in the performance of a 
contract with the PHA, (iv) fires, (v) floods, (vi) 
epidemics, (vii) quarantine restrictions, (viii) strikes, 
(ix) freight embargoes, (x) unusually severe weather, 
or (xi) delays of subcontractors or suppliers at any tier 
arising from unforeseeable causes beyond the control 
and without the fault or negligence of both the 
Contractor and the subcontractors or suppliers; and  

     (2) The Contractor, within days (10 days unless otherwise 
indicated) from the beginning of such delay (unless 
extended by the Contracting Officer) notifies the 
Contracting Officer in writing of the causes of delay. 
The Contracting Officer shall ascertain the facts and 
the extent of the delay. If, in the judgment of the 
Contracting Officer, the findings of fact warrant such 
action, time for completing the work shall be extended 
by written modification to the contract. The findings of 
the Contracting Officer shall be reduced to a written 
decision which shall be subject to the provisions of 
the Disputes clause of this contract.  

(c) If, after termination of the Contractor’s right to proceed, it 
is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations 
of the parties will be the same as if the termination had 
been for convenience of the PHA.  

 
33. Liquidated Damages  
 
(a) If the Contractor fails to complete the work within the time 

specified in the contract, or any extension, as specified in 
the clause entitled Default of this contract, the Contractor 
shall pay to the PHA as liquidated damages, the sum of 
$__50.00___ for each day of delay. If different completion 
dates are specified in the contract for separate parts or stages 
of the work, the amount of liquidated damages shall be 
assessed on those parts or stages which are delayed. To 
the extent that the Contractor’s delay or nonperformance 
is excused under another clause in this contract, 
liquidated damages shall not be due the PHA. The 
Contractor remains liable for damages caused other than 
by delay.  

(b) If the PHA terminates the Contractor’s right to proceed, 
the resulting damage will consist of liquidated damages 
until such reasonable time as may be required for final 

completion of the work together with any increased costs 
occasioned the PHA in completing the work.  

(c) If the PHA does not terminate the Contractor’s right to 
proceed, the resulting damage will consist of liquidated 
damages until the work is completed or accepted.  

    
34. Termination for Convenience  
 
(a) The Contracting Officer may terminate this contract in 

whole, or in part, whenever the Contracting Officer 
determines that such termination is in the best interest of 
the PHA. Any such termination shall be effected by 
delivery to the Contractor of a Notice of Termination 
specifying the extent to which the performance of the 
work under the contract is terminated, and the date upon 
which such termination becomes effective.  

(b) If the performance of the work is terminated, either in 
whole or in part, the PHA shall be liable to the Contractor 
for reasonable and proper costs resulting from such 
termination upon the receipt by the PHA of a properly 
presented claim setting out in detail: (1) the total cost of 
the work performed to date of termination less the total 
amount of contract payments made to the Contractor; (2) 
the cost (including reasonable profit) of settling and 
paying claims under subcontracts and material orders for 
work performed and materials and supplies delivered to 
the site, payment for which has not been made by the 
PHA to the Contractor or by the Contractor to the 
subcontractor or supplier; (3) the cost of preserving and 
protecting the work already performed until the PHA or 
assignee takes possession thereof or assumes 
responsibility therefore; (4) the actual or estimated cost of 
legal and accounting services reasonably necessary to 
prepare and present the termination claim to the PHA; 
and (5) an amount constituting a reasonable profit on the 
value of the work performed by the Contractor.  

(c) The Contracting Officer will act on the Contractor’s claim 
within days (60 days unless otherwise indicated) of 
receipt of the Contractor’s claim.  

(d) Any disputes with regard to this clause are expressly 
made subject to the provisions of the Disputes clause of 
this contract.  

 
35. Assignment of Contract  
 

The Contractor shall not assign or transfer any interest in 
this contract; except that claims for monies due or to 
become due from the PHA under the contract may be 
assigned to a bank, trust company, or other financial 
institution. Such assignments of claims shall only be 
made with the written concurrence of the Contracting 
Officer. If the Contractor is a partnership, this contract 
shall inure to the benefit of the surviving or remaining 
member(s) of such partnership as approved by the 
Contracting Officer.  

 
36. Insurance  
 
(a) Before commencing work, the Contractor and each 

subcontractor shall furnish the PHA with certificates of 
insurance showing the following insurance is in force and 
will insure all operations under the Contract:  

     (1) Workers’ Compensation, in accordance  with state or 
Territorial Workers’ Compensation laws.  

   

     (2) Commercial General Liability with a combined single 
limit for bodily injury and property damage of not less 
than $1,000,000_ [Contracting Officer insert amount] 
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per occurrence to protect the Contractor and each 
subcontractor against claims for bodily injury or death 
and damage to the property of others. This shall 
cover the use of all equipment, hoists, and vehicles 
on the site(s) not covered by Automobile Liability 
under (3) below. If the Contractor has a “claims-
made” policy, then the following additional 
requirements apply: the policy must provide a 
“retroactive date” which must be on or before the 
execution date of the Contract; and the extended 
reporting period may not be less than five years 
following the completion date of the Contract.  

    (3)  Automobile Liability on owned and non -owned motor 
vehicles used on the site(s) or in connection therewith 
for a combined single limit for bodily injury and 
property damage of not less than $500,000 
[Contracting Officer insert amount] per occurrence.  

(b) Before commencing work, the Contractor shall furnish the 
PHA with a certificate of insurance evidencing that 
Builder’s Risk (fire and extended coverage) Insurance on 
all work in place and/or materials stored at the building 
site(s), including foundations and building equipment, is 
in force. The Builder’s Risk Insurance shall be for the 
benefit of the Contractor and the PHA as their interests 
may appear and each shall be named in the policy or 
policies as an insured. The Contractor in installing 
equipment supplied by the PHA shall carry insurance on 
such equipment from the time the Contractor takes 
possession thereof until the Contract work is accepted by 
the PHA. The Builder’s Risk Insurance need not be 
carried on excavations, piers, footings, or foundations 
until such time as work on the superstructure is started. It 
need not be carried on landscape work. Policies shall 
furnish coverage at all times for the full cash value of all 
completed construction, as well as materials in place 
and/or stored at the site(s), whether or not partial 
payment has been made by the PHA. The Contractor 
may terminate this insurance on buildings as of the date 
taken over for occupancy by the PHA. The Contractor is 
not required to carry Builder’s Risk Insurance for 
modernization work which does not involve structural 
alterations or additions and where the PHA’s existing fire 
and extended coverage policy can be endorsed to 
include such work.  

(c) All insurance shall be carried with companies which are 
financially responsible and admitted to do business in the 
State in which the project is located. If any such 
insurance is due to expire during the construction period, 
the Contractor (including subcontractors, as applicable) 
shall not permit the coverage to lapse and shall furnish 
evidence of coverage to the Contracting Officer. All 
certificates of insurance, as evidence of coverage, shall 
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days 
prior written notice has been given to the Contracting 
Officer.  

 
37. Subcontracts  
 
(a) Definitions. As used in this contract - 
      (1) “Subcontract” means any contract, purchase order, or 

other purchase agreement, including modifications 
and change orders to the foregoing, entered into by a 
subcontractor to furnish supplies, materials, 
equipment, and services for the performance of the 
prime contract or a subcontract.  

     (2) “Subcontractor” means any supplier, vendor, or firm 
that furnishes supplies, materials, equipment, or 
services to or for the Contractor or another 
subcontractor.  

(b) The Contractor shall not enter into any subcontract with 
any subcontractor who has been temporarily denied 
participation in a HUD program or who has been 
suspended or debarred from participating in contracting 
programs by any agency of the United States 
Government or of the state in which the work under this 
contract is to be performed.  

(c) The Contractor shall be as fully responsible for the acts or 
omissions of its subcontractors, and of persons either 
directly or indirectly employed by them as for the acts or 
omissions of persons directly employed by the 
Contractor.  

(d) The Contractor shall insert appropriate clauses in all 
subcontracts to bind subcontractors to the terms and 
conditions of this contract insofar as they are applicable 
to the work of subcontractors.  

(e) Nothing contained in this contract shall create any 
contractual relationship between any subcontractor and 
the PHA or between the subcontractor and HUD.  

 
38. Subcontracting with Small and Minority Firms,  

Women’s Business Enterprise, and Labor Surplus 
Area Firms  

 
The Contractor shall take the following steps to ensure 
that, whenever possible, subcontracts are awarded to 
small business firms, minority firms, women’s business 
enterprises, and labor surplus area firms:  

(a) Placing qualified small and minority businesses and 
women’s business enterprises on solicitation lists;  

(b) Ensuring that small and minority businesses and 
women’s business enterprises are solicited whenever 
they are potential sources;  

(c) Dividing total requirements, when economically feasible, 
into smaller tasks or quantities to permit maximum 
participation by small and minority businesses and 
women’s business enterprises;  

(d) Establishing delivery schedules, where the requirements 
of the contract permit, which encourage participation by 
small and minority businesses and women’s business 
enterprises; and  

(e) Using the services and assistance of the U.S. Small 
Business Administration, the Minority Business 
Development Agency of the U.S. Department of 
Commerce, and State and local governmental small 
business agencies.  

 
39. Equal Employment Opportunity  
 

During the performance of this contract, the Contractor 
agrees as follows:  

(a) The Contractor shall not discriminate against any 
employee or applicant for employment because of race, 
color, religion, sex, national origin, or handicap.  

   

(b) The Contractor shall take affirmative action to ensure that 
applicants are employed, and that employees are treated 
during employment without regard to their race, color, 
religion, sex, national origin, or handicap. Such action 
shall include, but not be limited to, (1) employment, (2) 
upgrading, (3) demotion, (4) transfer, (5) recruitment or 
recruitment advertising, (6) layoff or termination, (7) rates 
of pay or other forms of compensation, and (8) selection 
for training, including apprenticeship.  
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(c) The Contractor shall post in conspicuous places available 
to employees and applicants for employment the notices 
to be provided by the Contracting Officer that explain this 
clause.  

(d) The Contractor shall, in all solicitations or advertisements 
for employees placed by or on behalf of the Contractor, 
state that all qualified applicants will receive 
consideration for employment without regard to race, 
color, religion, sex, national origin, or handicap.  

(e) The Contractor shall send, to each labor union or 
representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, 
the notice to be provided by the Contracting Officer 
advising the labor union or workers’ representative of the 
Contractor’s commitments under this clause, and post 
copies of the notice in conspicuous places available to 
employees and applicants for employment.  

(f) The Contractor shall comply with Executive Order 11246, 
as amended, and the rules, regulations, and orders of the 
Secretary of Labor.  

(g) The Contractor shall furnish all information and reports 
required by Executive Order 11246, as amended, Section 
503 of the Rehabilitation Act of 1973, as amended, and 
by rules, regulations, and orders of the Secretary of 
Labor, or pursuant thereto. The Contractor shall permit 
access to its books, records, and accounts by the 
Secretary of Labor for purposes of investigation to 
ascertain compliance with such rules, regulations, and 
orders.  

(h) In the event of a determination that the Contractor is not 
in compliance with this clause or any rule, regulation, or 
order of the Secretary of Labor, this contract may be 
canceled, terminated, or suspended in whole or in part, 
and the Contractor may be declared ineligible for further 
Government contracts, or Federally assisted construction 
contracts under the procedures authorized in Executive 
Order 11246, as amended. In addition, sanctions may be 
imposed and remedies invoked against the Contractor as 
provided in Executive Order 11246, as amended, the 
rules, regulations, and orders of the Secretary of Labor, 
or as otherwise provided by law.  

(i) The Contractor shall include the terms and conditions of 
this clause in every subcontract or purchase order unless 
exempted by the rules, regulations, or orders of the 
Secretary of Labor issued under Executive Order 11246, 
as amended, so that these terms and conditions will be 
binding upon each subcontractor or vendor. The 
Contractor shall take such action with respect to any 
subcontract or purchase order as the Secretary of 
Housing and Urban Development or the Secretary of 
Labor may direct as a means of enforcing such 
provisions, including sanctions for noncompliance; 
provided that if the Contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor 
as a result of such direction, the Contractor may request 
the United States to enter into the litigation to protect the 
interests of the United States.  

(j) Compliance with the requirements of this clause shall be 
to the maximum extent consistent with, but not in 
derogation of, compliance with section 7(b) of the Indian 
Self-Determination and Education Assistance Act and the 
Indian Preference clause of this contract.     

40. Employment, Training, and Contracting 
      Opportunities for Low-Income Persons, Section 3 of 

the Housing and Urban Development Act of 1968.  
 

(a) The work to be performed under this contract is subject to 
the requirements of section 3 of the Housing and Urban 
Development Act of 1968, as amended, 12 U.S.C. 1701u 
(section 3). The purpose of section 3 is to ensure that 
employment and other economic opportunities generated 
by HUD assistance or HUD-assisted projects covered by 
section 3, shall, to the greatest extent feasible, be 
directed to low- and very low-income persons, particularly 
persons who are recipients of HUD assistance for 
housing. 

(b) The parties to this contract agree to comply with HUD's 
regulations in 24 CFR Part 135, which implement section 
3. As evidenced by their execution of this contract, the 
parties to this contract certify that they are under no 
contractual or other impediment that would prevent them 
from complying with the Part 135 regulations. 

(c) The contractor agrees to send to each labor organization 
or representative of workers with which the contractor 
has a collective bargaining agreement or other 
understanding, if any, a notice advising the labor 
organization or workers' representative of the contractor's 
commitments under this section 3 clause, and will post 
copies of the notice in conspicuous places at the work 
site where both employees and applicants for training 
and employment positions can see the notice. The notice 
shall describe the section 3 preference, shall set forth 
minimum number and job titles subject to hire, availability 
of apprenticeship and training positions, the qualifications 
for each; and the name and location of the person(s) 
taking applications for each of the positions; and the 
anticipated date the work shall begin. 

(d) The contractor agrees to include this section 3 clause in 
every subcontract subject to compliance with regulations 
in 24 CFR Part 135, and agrees to take appropriate 
action, as provided in an applicable provision of the 
subcontract or in this section 3 clause, upon a finding that 
the subcontractor is in violation of the regulations in 24 
CFR Part 135. The contractor will not subcontract with 
any subcontractor where the contractor has notice or 
knowledge that the subcontractor has been found in 
violation of the regulations in 24 CFR Part 135. 

 (e) The contractor will certify that any vacant employment 
positions, including training positions, that are filled (1) 
after the contractor is selected but before the contract is 
executed, and (2) with persons other than those to whom 
the regulations of 24 CFR Part 135 require employment 
opportunities to be directed, were not filled to circumvent 
the contractor's obligations under 24 CFR Part 135. 

 (f) Noncompliance with HUD's regulations in 24 CFR Part 
135 may result in sanctions, termination of this contract 
for default, and debarment or suspension from future 
HUD assisted contracts. 

(g) With respect to work performed in connection with section 
3 covered Indian housing assistance, section 7(b) of the 
Indian Self-Determination and Education Assistance Act 
(25 U.S.C. 450e) also applies to the work to be 
performed under this contract. Section 7(b) requires that 
to the greatest extent feasible (i) preference and 
opportunities for training and employment shall be given 
to Indians, and (ii) preference in the award of contracts 
and subcontracts shall be given to Indian organizations 
and Indian-owned Economic Enterprises. Parties to this 
contract that are subject to the provisions of section 3 
and section 7(b)agree to comply with section 3 to the 
maximum extent feasible, but not in derogation of 
compliance with section 7(b). 
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41. Interest of Members of Congress  
 

No member of or delegate to the Congress of the United 
States of America shall be admitted to any share or part 
of this contract or to any benefit that may arise therefrom.  

 
42. Interest of Members, Officers, or Employees and 

Former Members, Officers, or Employees 
 

No member, officer, or employee of the PHA, no member 
of the governing body of the locality in which the project 
is situated, no member of the governing body of the 
locality in which the PHA was activated, and no other 
public official of such locality or localities who exercises 
any functions or responsibilities with respect to the 
project, shall, during his or her tenure, or for one year 
thereafter, have any interest, direct or indirect, in this 
contract or the proceeds thereof.  

 
43. Limitations on Payments made to Influence Certain   

Federal Financial Transactions  
 
(a) The Contractor agrees to comply with Section 1352 of 

Title 31, United States Code which prohibits the use of 
Federal appropriated funds to pay any person for 
influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, and 
officer or employee of Congress, or an employee of a 
Member of Congress in connection with any of the 
following covered Federal actions: the awarding of any 
Federal contract; the making of any Federal grant; the 
making of any Federal loan; the entering into of any 
cooperative agreement; or the modification of any 
Federal contract, grant, loan, or cooperative agreement.  

(b) The Contractor further agrees to comply with the 
requirement of the Act to furnish a disclosure (OMB 
Standard Form LLL, Disclosure of Lobbying Activities) if 
any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal 
transaction) have been paid, or will be paid, to any 
person for influencing or attempting to influence an officer 
or employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a 
Member of Congress in connection with a Federal 
contract, grant, loan, or cooperative agreement.  

 
44. Royalties and Patents  
 

The Contractor shall pay all royalties and license fees. It 
shall defend all suits or claims for infringement of any 
patent rights and shall save the PHA harmless from loss 
on account thereof; except that the PHA shall be 
responsible for all such loss when a particular design, 
process or the product of a particular manufacturer or 
manufacturers is specified and the Contractor has no 
reason to believe that the specified design, process, or 
product is an infringement. If, however, the Contractor 
has reason to believe that any design, process or product 
specified is an infringement of a patent, the Contractor 
shall promptly notify the Contracting Officer. Failure to 
give such notice shall make the Contractor responsible 
for resultant loss.  

 
45. Examination and Retention of Contractor’s Records  
 

(a) The PHA, HUD, or Comptroller General of the United 
States, or any of their duly authorized representatives 
shall, until 3 years after final payment under this contract, 
have access to and the right to examine any of the 
Contractor’s directly pertinent books, documents, papers, 
or other records involving transactions related to this 
contract for the purpose of making audit, examination, 
excerpts, and transcriptions.  

(b) The Contractor agrees to include in first-tier subcontracts 
under this contract a clause substantially the same as 
paragraph (a) above. “Subcontract,” as used in this 
clause, excludes purchase orders not exceeding 
$10,000.  

(c) The periods of access and examination in paragraphs (a) 
and (b) above for records relating to (1) appeals under 
the Disputes clause of this contract, (2) litigation or 
settlement of claims arising from the performance of this 
contract, or (3) costs and expenses of this contract to 
which the PHA, HUD, or Comptroller General or any of 
their duly authorized representatives has taken exception 
shall continue until disposition of such appeals, litigation, 
claims, or exceptions.  

 
46. Labor Standards - Davis-Bacon and Related Acts  
 

If the total amount of this contract exceeds $2,000, the 
Federal labor standards set forth in the clause below 
shall apply to the development or construction work to be 
performed under the contract.  

(a) Minimum Wages.  
(1) All laborers and mechanics employed under this 
contract in the development or construction of the 
project(s) involved will be paid unconditionally and not 
less often than once a week, and without subsequent 
deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the 
Secretary of Labor under the Copeland Act (29 CFR Part 
3)), the full amount of wages and bona fide fringe benefits 
(or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the 
wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of 
any contractual relationship which may be alleged to exist 
between the Contractor and such laborers and 
mechanics. Contributions made or costs reasonably 
anticipated for bona fide fringe benefits under Section 
1(b)(2) of the Davis-Bacon Act on behalf of laborers or 
mechanics are considered wages paid to such laborers 
or mechanics, subject to the provisions of 29 CFR 
5.5(a)(1)(iv); also, regular contributions made or costs 
incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs which 
cover the regular weekly period, are deemed to be 
constructively made or incurred during such weekly 
period. Such laborers and mechanics shall be paid the 
appropriate wage rate and fringe benefits in the wage 
determination for the classification of work actually 
performed, without regard to skill, except as provided in 
29 CFR 5.5(a)(4). Laborers or mechanics performing 
work in more than one classification may be 
compensated at the rate specified for each classification 
for the time actually worked therein; provided, that the 
employer’s payroll records accurately set forth the time 
spent in each classification in which work is performed. 
The wage determination (including any additional 
classification and wage rates conformed under 29 CFR 
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall 
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be posted at all times by the Contractor and its 
subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the 
workers. 
(2) (i)  Any class of laborers or mechanics, including 

helpers, which is not listed in the wage 
determination and which is to be employed under 
the contract shall be classified in conformance 
with the wage determination. HUD shall approve 
an additional classification and wage rate and 
fringe benefits therefor only when all the following 
criteria have been met:  (A) The work to be 
performed by the classification requested is not 
performed by a classification in the wage 
determination; and (B) The classification is utilized 
in the area by the construction industry; and (C) 
The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to 
the wage rates contained in the wage 
determination. 

(ii) If the Contractor and the laborers and mechanics 
to be employed in the classification (if known), or 
their representatives, and HUD or its designee 
agree on the classification and wage rate 
(including the amount designated for fringe 
benefits where appropriate), a report of the action 
taken shall be sent by HUD or its designee to the 
Administrator of the Wage and Hour Division, 
Employee Standards Administration, U.S. 
Department of Labor, Washington, DC 20210. 
The Administrator, or an authorized 
representative, will approve, modify, or disapprove 
every additional classification action within 30 
days of receipt and so advise HUD or its designee 
or will notify HUD or its designee within the 30-day 
period that additional time is necessary. 

(iii) In the event the Contractor, the laborers or 
mechanics to be employed in the classification or 
their representatives, and HUD or its designee do 
not agree on the proposed classification and wage 
rate (including the amount designated for fringe 
benefits, where appropriate), HUD or its designee 
shall refer the questions, including the views of all 
interested parties and the recommendation of 
HUD or its designee, to the Administrator of the 
Wage and Hour Division for determination. The 
Administrator, or an authorized representative, will 
issue a determination within 30 days of receipt 
and so advise HUD or its designee or will notify 
HUD or its designee within the 30-day period that 
additional time is necessary. 

(iv) The wage rate (including fringe benefits where 
appropriate) determined pursuant to 
subparagraphs (a)(2)(ii) or (iii) of this clause shall 
be paid to all workers performing work in the 
classification under this contract from the first day 
on which work is performed in classification. 

(3) Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes 
a fringe benefit which is not expressed as an hourly 
rate, the Contractor shall either pay the benefit as 
stated in the wage determination or shall pay another 
bona fide fringe benefit or an hourly cash equivalent 
thereof. 

(4) If the Contractor does not make payments to a trustee 
or other third person, the Contractor may consider as 
part of the wages of any laborer or mechanic the 

amount of any costs reasonably anticipated in 
providing bona fide fringe benefits under a plan or 
program; provided, that the Secretary of Labor has 
found, upon the written request of the Contractor, that 
the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the 
Contractor to set aside in a separate account assets 
for the meeting of obligations under the plan or 
program. 

(b) Withholding of funds. HUD or its designee shall, upon its 
own action or upon written request of an authorized 
representative of the Department of Labor, withhold or 
cause to be withheld from the Contractor under this 
contract or any other Federal contract with the same 
prime Contractor, or any other Federally-assisted 
contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime 
Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay 
laborers and mechanics, including apprentices, trainees, 
and helpers, employed by the Contractor or any 
subcontractor the full amount of wages required by the 
contract. In the event of failure to pay any laborer or 
mechanic, including any apprentice, trainee, or helper, 
employed or working in the construction or development 
of the project, all or part of the wages required by the 
contract, HUD or its designee may, after written notice to 
the Contractor, take such action as may be necessary to 
cause the suspension of any further payment, advance, 
or guarantee of funds until such violations have ceased. 
HUD or its designee may, after written notice to the 
Contractor, disburse such amounts withheld for and on 
account of the Contractor or subcontractor to the 
respective employees to whom they are due. 

(c) Payrolls and basic records.  
(1) Payrolls and basic records relating thereto shall be 

maintained by the Contractor during the course of the 
work and preserved for a period of three years 
thereafter for all laborers and mechanics working in 
the construction or development of the project. Such 
records shall contain the name, address, and social 
security number of each such worker, his or her 
correct classification, hourly rates of wages paid 
(including rates of contributions or costs anticipated 
for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of 
the Davis-Bacon Act), daily and weekly number of 
hours worked, deductions made, and actual wages 
paid. Whenever the Secretary of Labor has found, 
under 29 CFR 5.5(a)(1)(iv), that the wages of any 
laborer or mechanic include the amount of costs 
reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the 
Davis-Bacon Act, the Contractor shall maintain 
records which show that the commitment to provide 
such benefits is enforceable, that the plan or program 
is financially responsible, and that the plan or 
program has been communicated in writing to the 
laborers or mechanics affected, and records which 
show the costs anticipated or the actual cost incurred 
in providing such benefits. Contractors employing 
apprentices or trainees under approved programs 
shall maintain written evidence of the registration of 
apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in 
the applicable programs. 
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(2) (i) The Contractor shall submit weekly for each week 
in which any contract work is performed a copy of 
all payrolls to the Contracting Officer for 
transmission to HUD or its designee. The payrolls 
submitted shall set out accurately and completely 
all of the information required to be maintained 
under subparagraph (c)(1) of this clause. This 
information may be submitted in any form desired. 
Optional Form WH-347 (Federal Stock Number 
029-005-00014-1) is available for this purpose 
and may be purchased from the Superintendent of 
Documents, U.S. Government Printing Office, 
Washington, D.C. 20402. The Contractor is 
responsible for the submission of copies of 
payrolls by all subcontractors.  (Approved by the 
Office of Management and Budget under OMB 
Control Number 1214-0149.) 

(ii)  Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the 
Contractor or subcontractor or his or her agent 
who pays or supervises the payment of the 
persons employed under the contract and shall 
certify the following: 

  (A) That the payroll for the payroll period contains 
the information required to be maintained 
under paragraph (c) (1) of this clause and that 
such information is correct and complete; 

  (B) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on 
the contract during the payroll period has been 
paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no 
deductions have been made either directly or 
indirectly from the full wages earned, other 
than permissible deductions as set forth in 29 
CFR Part 3; and  

  (C) That each laborer or mechanic has been paid 
not less than the applicable wage rates and 
fringe benefits or cash equivalents for the 
classification of work performed, as specified 
in the applicable wage determination 
incorporated into the contract. 

(iii) The weekly submission of a properly executed 
certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the 
requirements for submission of the “Statement of 
Compliance” required by subparagraph (c)(2)(ii) of 
this clause. 

(iv) The falsification of any of the above certifications 
may subject the Contractor or subcontractor to 
civil or criminal prosecution under Section 1001 of 
Title 18 and Section 3729 of Title 31 of the United 
States Code.  

(3) The Contractor or subcontractor shall make the 
records required under subparagraph (c)(1) available 
for inspection, copying, or transcription by authorized 
representatives of HUD or its designee, the 
Contracting Officer, or the Department of Labor and 
shall permit such representatives to interview 
employees during working hours on the job. If the 
Contractor or subcontractor fails to submit the 
required records or to make them available, HUD or 
its designee may, after written notice to the 
Contractor, take such action as may be necessary to 
cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure 
to submit the required records upon request or to 

make such records available may be grounds for 
debarment action pursuant to 29 CFR 5.12.  

(d) (1) Apprentices. Apprentices will be permitted to work at 
less than the predetermined rate for the work they 
performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship 
program registered with the U.S. Department of 
Labor, Employment and Training Administration, 
Office of Apprenticeship and Training, Employer and 
Labor Services (OATELS), or with a State 
Apprenticeship Agency recognized by OATELS, or if 
a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an 
apprenticeship program, who is not individually 
registered in the program, but who has been certified 
by OATELS or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary 
employment as an apprentice. The allowable ratio of 
apprentices to journeymen on the job site in any craft 
classification shall not be greater than the ratio 
permitted to the Contractor as to the entire work force 
under the registered program. Any worker listed on a 
payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated in this 
paragraph, shall be paid not less than the applicable 
wage rate on the wage determination for the 
classification of work actually performed. In addition, 
any apprentice performing work on the job site in 
excess of the ratio permitted under the registered 
program shall be paid not less than the applicable 
wage rate on the wage determination for the work 
actually performed. Where a contractor is performing 
construction on a project in a locality other than that in 
which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman’s 
hourly rate) specified in the Contractor’s or 
subcontractor’s registered program shall be observed. 
Every apprentice must be paid at not less than the 
rate specified in the registered program for the 
apprentice’s level of progress, expressed as a 
percentage of the journeyman hourly rate specified in 
the applicable wage determination. Apprentices shall 
be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of 
fringe benefits listed on the wage determination for 
the applicable classification. If the Administrator of the 
Wage and Hour Division determines that a different 
practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with 
that determination. In the event OATELS, or a State 
Apprenticeship Agency recognized by OATELS, 
withdraws approval of an apprenticeship program, the 
Contractor will no longer be permitted to utilize 
apprentices at less than the applicable predetermined 
rate for the work performed until an acceptable 
program is approved.  

(2) Trainees. Except as provided in 29 CFR 5.16, 
trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless 
they are employed pursuant to and individually 
registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration. The ratio of trainees to journeymen on 
the job site shall not be greater than permitted under 
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the plan approved by the Employment and Training 
Administration. Every trainee must be paid at not less 
than the rate specified in the approved program for 
the trainee’s level of progress, expressed as a 
percentage of the journeyman hourly rate specified in 
the applicable wage determination. Trainees shall be 
paid fringe benefits in accordance with the provisions 
of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the 
full amount of fringe benefits listed in the wage 
determination unless the Administrator of the Wage 
and Hour Division determines that there is an 
apprenticeship program associated with the 
corresponding journeyman wage rate in the wage 
determination which provides for less than full fringe 
benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and 
participating in a training plan approved by the 
Employment and Training Administration shall be paid 
not less than the applicable wage rate in the wage 
determination for the classification of work actually 
performed. In addition, any trainee performing work 
on the job site in excess of the ratio permitted under 
the registered program shall be paid not less than the 
applicable wage rate in the wage determination for 
the work actually performed. In the event the 
Employment and Training Administration withdraws 
approval of a training program, the Contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed 
until an acceptable program is approved.  

(3) Equal employment opportunity. The utilization of 
apprentices, trainees, and journeymen under this 
clause shall be in conformity with the equal 
employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR Part 30.  

(e) Compliance with Copeland Act requirements. The 
Contractor shall comply with the requirements of 29 CFR 
Part 3, which are hereby incorporated by reference in this 
contract.  

(f) Contract termination; debarment. A breach of this contract 
clause may be grounds for termination of the contract 
and for debarment as a Contractor and a subcontractor 
as provided in 29 CFR 5.12.  

(g) Compliance with Davis-Bacon and related Act 
requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3, 
and 5 are herein incorporated by reference in this 
contract.  

(h) Disputes concerning labor standards. Disputes arising out 
of the labor standards provisions of this clause shall not 
be subject to the general disputes clause of this contract. 
Such disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 
CFR Parts 5, 6, and 7. Disputes within the meaning of 
this clause include disputes between the Contractor (or 
any of its subcontractors) and the PHA, HUD, the U.S. 
Department of Labor, or the employees or their 
representatives.  

(i) Certification of eligibility.  
(1) By entering into this contract, the Contractor certifies 

that neither it (nor he or she) nor any person or firm 
who has an interest in the Contractor’s firm is a 
person or firm ineligible to be awarded contracts by 
the United States Government by virtue of section 
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  

(2) No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a United States 
Government contract by virtue of section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1).  

(3) The penalty for making false statements is prescribed 
in the U. S. Criminal Code, 18 U.S.C. 1001. 

(j) Contract Work Hours and Safety Standards Act.  As used 
in this paragraph, the terms “laborers” and “mechanics” 
include watchmen and guards.  
(1) Overtime requirements. No contractor or 

subcontractor contracting for any part of the contract 
work which may require or involve the employment of 
laborers or mechanics, including watchmen and 
guards, shall require or permit any such laborer or 
mechanic in any workweek in which the individual is 
employed on such work to work in excess of 40 hours 
in such workweek unless such laborer or mechanic 
receives compensation at a rate not less than one 
and one-half times the basic rate of pay for all hours 
worked in excess of 40 hours in such workweek.  

(2) Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the 
provisions set forth in subparagraph (j)(1) of this 
clause, the Contractor and any subcontractor 
responsible therefor shall be liable for the unpaid 
wages. In addition, such Contractor and 
subcontractor shall be liable to the United States (in 
the case of work done under contract for the District 
of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each 
individual laborer or mechanic (including watchmen 
and guards) employed in violation of the provisions 
set forth in subparagraph (j)(1) of this clause, in the 
sum of $10 for each calendar day on which such 
individual was required or permitted to work in excess 
of the standard workweek of 40 hours without 
payment of the overtime wages required by 
provisions set forth in subparagraph (j)(1) of this 
clause.  

(3) Withholding for unpaid wages and liquidated 
damages. HUD or its designee shall upon its own 
action or upon written request of an authorized 
representative of the Department of Labor withhold or 
cause to be withheld, from any moneys payable on 
account of work performed by the Contractor or 
subcontractor under any such contract or any Federal 
contract with the same prime Contractor, or any other 
Federally-assisted contract subject to the Contract 
Work Hours and Safety Standards Act, which is held 
by the same prime Contractor, such sums as may be 
determined to be necessary to satisfy any liabilities of 
such Contractor or subcontractor for unpaid wages 
and liquidated damages as provided in the provisions 
set forth in subparagraph (j)(2) of this clause.  

(k) Subcontracts. The Contractor or subcontractor shall insert 
in any subcontracts all the provisions contained in this 
clause, and such other clauses as HUD or its designee 
may by appropriate instructions require, and also a 
clause requiring the subcontractors to include these 
provisions in any lower tier subcontracts. The prime 
Contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all these 
provisions.  
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47. Non-Federal Prevailing Wage Rates  
 
(a) Any prevailing wage rate (including basic hourly rate and 

any fringe benefits), determined under State or tribal law 
to be prevailing, with respect to any employee in any 
trade or position employed under the contract, is 
inapplicable to the contract and shall not be enforced 
against the Contractor or any subcontractor, with respect 
to employees engaged under the contract whenever  
such non-Federal prevailing wage rate exceeds: 
(1) The applicable wage rate determined by the Secretary 

of Labor pursuant to the Davis-Bacon Act (40 U.S.C. 
3141 et seq.) to be prevailing in the locality with 
respect to such trade;  

(b) An applicable apprentice wage rate based thereon 
specified in an apprenticeship program registered with 
the U.S. Department of Labor (DOL) or a DOL-
recognized State Apprenticeship Agency; or 

(c) An applicable trainee wage rate based thereon specified 
in a DOL-certified trainee program. 

 
48. Procurement of Recovered Materials. 
 
(a) In accordance with Section 6002 of the Solid Waste 

Disposal Act, as amended by the Resource Conservation 
and Recovery Act, the Contractor shall procure items 
designated in guidelines of the Environmental Protection 
Agency (EPA) at 40 CFR Part 247 that contain the 
highest percentage of recovered materials practicable, 
consistent with maintaining a satisfactory level of 
competition.  The Contractor shall procure items 
designated in the EPA guidelines that contain the highest 
percentage of recovered materials practicable unless the 
Contractor determines that such items: (1) are not 
reasonably available in a reasonable period of time; (2) 
fail to meet reasonable performance standards, which 
shall be determined on the basis of the guidelines of the 
National Institute of Standards and Technology, if 
applicable to the item; or (3) are only available at an 
unreasonable price. 

(b) Paragraph (a) of this clause shall apply to items 
purchased under this contract where: (1) the 
Contractor purchases in excess of $10,000 of the item 
under this contract; or (2) during the preceding 
Federal fiscal year, the Contractor: (i) purchased any 
amount of the items for use under a contract that was 
funded with Federal appropriations and was with a 
Federal agency or a State agency or agency of a 
political subdivision of a State; and (ii) purchased a 
total of in excess of $10,000 of the item both under 
and outside that contract. 
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 Adopted 06/29/2007

FORM CIQ

OFFICE USE ONLYThis questionnaire reflects changes made to the law by H.B. 1491, 80th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code

by a person who has a business relationship as defined by Section 176.001(1-a) with a local

governmental entity and the person meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental

entity not later than the 7th business day after the date the person becomes aware of facts

that require the statement to be filed.  See Section 176.006, Local Government Code.

A person commits an offense if the person knowingly violates Section 176.006, Local

Government Code. An offense under this section is a Class C misdemeanor.

CONFLICT OF INTEREST QUESTIONNAIRE
For vendor or other person doing business with local governmental entity

Check this box if you are filing an update to a previously filed questionnaire.

(The law requires that you file an updated completed questionnaire with the appropriate filing authority not

 later than  the 7th business day after the date the originally filed questionnaire becomes incomplete or inaccurate.)

Name of person who has a business relationship with local governmental entity.1

2

3

Date Received

Name of local government officer with whom filer has employment or business relationship.

        Name of Officer

This section (item 3 including subparts  A, B, C & D)  must be completed for each officer with whom the filer has an

employment or  other business relationship as defined by Section 176.001(1-a), Local Government Code.  Attach additional

pages to this Form CIQ as necessary.

A.  Is the local government officer named in this section receiving or likely to receive taxable income, other than investment

income, from the filer of the questionnaire?

                             Yes                 No

B.  Is the filer of the questionnaire receiving or likely to receive taxable income, other than investment income, from or at the

direction of the local government officer named in this section AND the taxable income is not received from the local

governmental entity?

                             Yes                 No

C.  Is the filer of this questionnaire employed by a corporation or other business entity with respect to which the local

government officer serves as an officer or director, or holds an ownership of 10 percent or more?

                             Yes                No

D. Describe each employment or business relationship with the local government officer named in this section.

Signature of person doing business with the governmental entity Date

4
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PROFILE OF FIRM FORM (Attachment C) 

 
(This Form must be fully completed and placed under Tab No. 3 of the “hard copy” tabbed proposal submittal.) 

 
(1) Prime ____ Joint Venture/Partner ___ Sub-contractor _____ (This form must be completed by and for each). 
 
(2) Name of Firm: _____________________________ Telephone: _____________   Fax: ____________   
 
(3) Street Address, City,  State,  Zip:______________________________________________________ 
 
(4) Please attached a brief biography/resume of the company, including the following information: 

(a) Year Firm Established; (b) Year Firm Established in [Location]; (c) Former Name and Year Established 
(if applicable); (d) Name of Parent Company and Date Acquired (if applicable). 

 
(5) Identify Principals/Partners in Firm (Provide resumes for each under Tab No. 3) 

NAME TITLE % OF 
OWNERSHIP 

   

   

   

 
(6) Identify  the  individual(s) that will  act as  project  manager and any other supervisory personnel that will 

work on project; please submit under Tab No. 3 a brief resume for each.  (Do not duplicate any resumes 
required above): 

NAME TITLE 

  

  

  

 
(7) Bidder’s Diversity Statement:  You must check all of the following that apply to the ownership of this firm and 

enter where provided the correct percentage (%) of ownership of each: 
 Caucasian    Public-Held    Government   Non-Profit 

           American (Male)                   Corporation         Agency       Organization 
           ________%                     _________%                  _________%                   _________% 
 

Resident- (RBE), Minority- (MBE), or Woman-Owned (WBE) Business Enterprise (Qualifies by virtue of 51% 
or more ownership and active management by one or more of the following: 
Resident-    African       Native       Hispanic     Asian/Pacific         Hasidic    Asian/Indian 
   Owned*           American        American     American       American                  Jew            American 

         _______%     _______%       _______%        _______%      ________%          ______%      ________% 
             
       Woman-Owned   Woman-Owned    Disabled     Other (Specify): 
          (MBE)                       (Caucasian)             Veteran 
         _______%              _______%                ______%      _______% 

 
SWMBE Certification Number: ____________________________________________________________ 

       
 

Certified by (Agency):____________________________________________________________________ 
(NOTE:  A CERTIFICATION/NUMBER NOT REQUIRED TO PROPOSE – ENTER IF AVAILABLE) 
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PROFILE OF FIRM FORM continued (Attachment C) 

(This Form must be fully completed and placed under Tab No. 3 of the “hard copy” tabbed proposal submittal.) 
(Initial after each of the following where designated) 
 
(8)    Federal Tax ID No.:__________________________________________________________________ 
 
(9)    City of San Antonio Business License No.:______________________________________ 
 
(10)  State of Texas License Type and No.:________________________________________________ 
 
(11)  Has your firm or any member of your firm been a party to litigation with a public entity? If yes, when, with  
        whom and state the circumstances and any resolution. 
 
(12)  Has your firm or any member of your firm ever sued or been sued by the San Antonio Housing Authority or 
        its affiliated entities? If yes, when and state the circumstances and any resolution of the lawsuit. 
 
(13)  Has your firm or any member of your firm ever had a claim brought against because of breech of contract or  
        nonperformance? If yes, when and state the circumstances and any resolution of the matter. 
 
(14)   Debarred Statement:   Has  this  firm, or any  principal(s)  ever  been  debarred  from providing any    

services by  the  Federal  Government,  any state government, the State  of  Texas, or any local 
government agency  within  or without the  State of  Texas?   Yes        No                  Initials _______ 
If "Yes," please attach a full detailed explanation, including dates, circumstances and current status. 

 
(15)   Disclosure Statement:  Does this firm or any principals thereof have any current, past personal or 

professional relationship with any Commissioner or Officer of the HA?  Yes      No     Initials _______    
                   If "Yes," please attach a full detailed explanation, including dates, circumstances and current status. 

 
(16)   Non-Collusive Affidavit: The undersigned party submitting this proposal hereby certifies that such proposal 

is genuine and not collusive and that said Offerer has not colluded, conspired, connived or agreed, directly 
or indirectly, with any Offerer or person, to put in a sham proposal or to refrain from proposing, and has 
not in any manner, directly or indirectly sought by agreement or collusion, or communication or 
conference, with any person, to fix the proposal price of affiant or of any other Offerer, to fix overhead, 
profit or cost element of said proposal price, or that of any other Offerer or to secure any advantage 
against the SAHA or any person interested in the proposed contract; and that all statements in said 
proposal are true.                                                                                                                  Initials _______ 

 
(17)   Verification Statement:  The undersigned Offerer hereby states that by completing and submitting this 

form he/she is verifying that all information provided herein is, to the best of his/her knowledge, true and 
accurate, and agrees that if the SAHA discovers that any information entered herein is false, that shall 
entitle the SAHA to not consider nor make award or to cancel any award with the undersigned party. 

                                                                                                                                                        Initials _______ 
 
(18)   In performing this contract, the contractor(s) shall comply with any and all applicable federal, state or local   

laws including but not limited to: Occupational Safety & Health, Equal Employment Opportunity, 
Immigration and Naturalization, The Americans with Disabilities Act, State Tax and Insurance Law, and 
the Fair Housing Act.                                    Initials _______ 

 
 
______________________   __________       _______________________  ________________________ 
 
Signature           Date                   Printed Name                        Company 
            Seal if by Corporation 
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Company Profile 

 
Company Name:            
 
Headquarters Location:           
 
Field Office Locations:            
 
                                                    
 
            
 
            
 
Business Specialty or Focus:          
 
Number of Permanent, Full Time Staff:      _____ 
 
Founding Date and Brief History:         
 
            
 
            
 
            
 
 
Texas Projects and/or Clients:          
(past & current) 
            
 
            
 
            
 
Previous Housing Authority Experience: YES    NO   
 
List the Authorities:            
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ATTACHMENT D 

Section 3 Guidelines and Forms 
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SAN ANTONIO HOUSING AUTHORITY 

SECTION 3 PROGRAM 

CONTRACTOR COMPLIANCE GUIDE 

BACKGROUND 

The San Antonio Housing Authority (SAHA) adopted a formal Section 3 program, policy, and 

procedures on June 2, 2011 (Resolution 5164) to provide the framework for its compliance with 

Section 3 of the Housing and Urban Development (HUD) Act of 1968 which applies to all 

employment and economic projects funded in whole or in part by HUD.  

Therefore, all prime contractors participating on a HUD-assisted project shall comply with all 

applicable sections of the SAHA Section 3 Program. 

The objective of the SAHA Section 3 Program is to ensure to the greatest extent feasible that 

employment and other economic-related opportunities are directed to low- and very-low income 

individuals and businesses owned by such individuals.  

SECTION 3 GUIDANCE 

1. The SAHA Section 3 Program adopted on June 2, 2011 is hereby incorporated by 

reference as part of this Section 3 Guidance. Notice is hereby given that it is the 

responsibility of bidder/proposer or contractor to ensure understanding and compliance 

with all applicable sections of the Section 3 Program. Bidders/proposers and/or prime 

contractors are directed to the SAHA website for more information on the Section 3 

Program. 

 

2. The Section 3 Program requirements apply to all HUD-assisted projects covered by 

Section 3 and are therefore applicable to SAHA bidders/proposers and recipients of 

contracts and subcontracts. 

 

3. In order to achieve the Section 3 Program objectives, numerical goals for 

training/employment and subcontracting opportunities for Section 3 residents and 

Business Concerns have been established. The Section 3 goals (below) apply to the 

entire Section 3 covered project and represent minimum numerical goals set forth in the 

Section 3 Program. In the absence of evidence to the contrary, a contractor that meets 

the minimum numerical goals will be considered to have complied with the Section 3 

Program requirements. SAHA reserves the right to increase project-specific goals as 

may be deemed appropriate by the SAHA representatives. Contractors are advised to 

read each solicitation carefully to determine the applicable goals for compliance. In the 

event the solicitation changes the goals listed below, Contractor must follow the stricter 

goals. 
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Employment: Thirty percent (30%) of new hires per contract should be Section 3 

residents. 

Contracting: Subcontract ten percent (10%) of the total value of a construction 

contract with Section 3 Business Concerns.  

Professional Services: Subcontract three percent (3%) with Section 3 Business 

Concerns on non-construction contracts (professional services). 

 

3. In order to ensure the greatest impact on employment, contracting and economic 

opportunities, SAHA contractors and subcontractors shall direct their efforts to Section 3 

residents and Business Concerns on a “preference” tiered basis as follows:  

 

Training/Employment 

a) Category 1: Residents of the housing development or developments for 

which the Section 3 covered assistance is expended. 

b) Category 2: Residents of the other housing developments managed by the 

housing authority that is expending the Section 3 covered assistance. 

c) Category 3: Participants in HUD Youthbuild programs being carried out in the 

metropolitan area in which the Section 3 covered assistance is expended. 

d) Other Section 3 residents. 

Contracting Opportunities 

a) Category 1: Business Concerns that are 51 percent or more owned by 

residents of the housing development or developments for which the Section 

3 covered assistance is expended, or whose full-time permanent workforce 

includes 30 percent of those persons as employees. 

b) Category 2: Business Concerns that are 51 percent or more owned by 

residents of other housing developments or developments managed by the 

housing authority that is expending the Section 3 covered assistance, or 

whose full-time permanent workforce includes 30 percent of those persons as 

employees. 

c) Category 3: HUD Youthbuild programs being carried out in the metropolitan 

area (or non-metropolitan county) in which the Section 3 covered assistance 

is expended. 

d) Category 4: Business concerns that are 51 percent or more owned by 

Section 3 residents or whose permanent, full-time workforce includes no less 

than 30 percent Section 3 residents, or that subcontract in excess of 25 

percent of the total amount of subcontracts to Category 1 or 2 business 

concerns identified above. 

 

4. To more effectively apply the Section 3 preferences, the following incentives shall be 

applicable to Section 3 HUD-assisted projects: 
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Solicitations Under $50,000  

 

On solicitations under $50,000 and where two or more certified Section 3 Business 

Concerns are available to compete, SAHA will institute a “first source” solicitation 

initiative whereby two of the three solicited firms must be Section 3 Business Concerns. 

 

Solicitations Greater than $50,000 

 

On Requests for Proposals the following incentives will be instituted: 

1) A twenty percent (20%) preference will be instituted for Category 1 

Section 3 Business Concerns bidding as prime contractors. 

2)  A fifteen percent (15%) preference will be instituted for Category 2 Section 

3 Business Concerns bidding as prime contractors. 

3)  A ten percent (10%) preference will be instituted for Category 3 Section 3 

Business Concerns bidding as prime contractors. 

4)  A five percent (5%) preference will be instituted for Category 4 Section 3 

Business Concerns bidding as prime contractors. 

5) A five percent (5%) preference will be provided to SAHA prime contractors 

that have achieved both the resident hires and business concern 

contracting goals in their immediate past contract performance within the 

last year. 

6)  A five percent (5%) preference will be provided to SAHA prime contractors 

participating in a SAHA approved Joint Venture or Mentor-Protégé 

program with an eligible Section 3 Business Concern. 

7)   A five percent (5%) preference will be provided to prime contractors that 

have formal apprenticeship programs approved by DOL and commit to 

training no less than ten (10) eligible Section 3 residents through such 

programs annually that provide no less than 250 hours of formal training.   

 

On Invitations for Bids the following preference will be instituted: 

1).  Contractors who are certified as Section 3 Business Concerns and whose 
prices are within the independent cost estimate of the project and are 
both responsive and responsible, shall receive a preference according to 
the following table, where x is the amount by which the Section 3 
Business Concern may be above the lowest responsive bid.  

------------------------------------------------------------------------  
x=lesser of:  

------------------------------------------------------------------------  
When the lowest responsive bid  

is less than $100,000 10% of that bid or $9,000.  
.  

When the lowest responsive bid is:  
At least $100,000, but less than $200,000 9% of that bid, or $16,000.  
At least $200,000, but less than $300,000 8% of that bid, or $21,000.  
At least $300,000, but less than $400,000 7% of that bid, or $24,000.  
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At least $400,000, but less than $500,000 6% of that bid, or $25,000.  
At least $500,000, but less than $1 million 5% of that bid, or $40,000.  
At least $1 million, but less than $2 million 4% of that bid, or $60,000.  
At least $2 million, but less than $4 million 3% of that bid, or $80,000.  

 At least $4 million, but less than $7 million 2% of that bid, or $105,000.  
         $7 million or more 1\1/2\% of the lowest responsive bid, with no dollar  
         limit.  

 
2)  Where two or more Section 3 business concerns are both responsive and 
responsible, the  Section 3 business concern with the lowest price shall receive 
the contract award. 

                                               

A successful contractor’s usage of the above preferences shall be capped annually at $1 

million dollars in the aggregate. Once a contractor has been awarded annually $1 million 

dollars in contracts as a result of a preference, the contractor is no longer eligible for the 

above preferences for the remainder of the calendar year. 

5. Bidders/proposers must either achieve the Section 3 Program employment and 
subcontracting  goals identified above (under number 3) or demonstrate acceptable 
good faith efforts to achieve the numerical goals in the proposal/bid. SAHA 
representatives shall review and deem acceptable, in their sole determination, a bidder 
or proposer’s good faith efforts prior to the award of the contract. Please be advised that 
a contractor Section 3 performance will be considered and evaluated on future SAHA 
contracts and will be a factor in t the selection and/or contract award. 

 
6. To ensure that the SAHA Section 3 Program benefits individuals and businesses that 

are eligible Section 3 residents and Business Concerns, all Section 3 resident and 

Business Concerns must be deemed eligible through documentation of a “Section 3 

Eligibility Form” for each eligible individual or business. Notice is hereby given that it is 

the responsibility of the prime contractor to ensure that all participating and eligible 

Section 3 residents and/or Business Concerns (vendors, suppliers or subcontractors) 

submit the necessary information for proper SAHA status review and credit.  

 

7. All SAHA prime contractors must submit a Section 3 program compliance report on a 

monthly basis in the form and content as requested by SAHA staff.  This report shall 

document Section 3 resident and Business Concern training, employment, and 

subcontracting monthly performance against goals and opportunities.  

 

8. Failure or refusal by a SAHA bidder/proposer or contractor to satisfy or comply with the 

Section 3 Program requirements, either during the bid/proposal process or during the 

term of the SAHA agreement, shall constitute a material breach of contract whereupon 

the contract, at the option of SAHA, may be cancelled, terminated, or suspended in 

whole or in part; and, the contractor debarred from further contracts with SAHA as a 

non-responsible contractor. SAHA may at its discretion also declare bids/proposals not 

complying with the Section 3 Program requirements in whole or in part nonresponsive 

and eliminate them from consideration of a contract award. 
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PRIME CONTRACTOR COMPLIANCE REQUIREMENTS 

Prime contractors participating on SAHA Section 3 HUD-assisted projects are specifically 

required to address and satisfy the Section 3 Program requirements described below prior to 

the award of the contract.  Once the good faith compliance plan is accepted by SAHA, 

Contractor must continually demonstrate monthly efforts in good faith to achieve the plan as 

accepted throughout the duration of the contract.  The Section 3 Program requirements shall be 

applicable throughout the duration of the contract and to any amendment and renewal.  

1. In the absence of evidence to the contrary, a prime contractor that meets the minimum 

Section 3 Program numerical goals set forth in the solicitation will be considered to have 

complied with the Section 3 Program requirements. A prime contractor who meets this 

goal must  submit with the bid/proposal  a “Good Faith Effort Compliance Plan” 

(Attachment A) by simply completing Sections A and B which present the project and 

contractor information and goal commitment information respectfully.  

 

2. In evaluating compliance, a prime contractor that has not met the numerical goals set 

forth in the solicitation has the burden of fully demonstrating its efforts to achieve the 

Section 3 goals through the submittal and approval of a “Good Faith Effort Compliance 

Plan” (Attachment A) to include completion of Sections A. B and C which must be 

included with the bid/proposal. SAHA representatives shall review and determine in their 

sole discretion whether a bidder or proposer’s (contractor) good faith effort compliance 

plan achieves the Section 3 Program goals and objectives. A responsive good faith effort 

compliance plan shall address all questions in Sections A, B and C and describe  the 

concrete efforts that were taken and will be taken to reach numerical goals in 

hiring/employment, training, and contracting. The final agreed-upon plan shall become 

part of the SAHA contract. 

 

3. SAHA reserves the right to disregard bids/proposals as non-responsive bids and 

proposals which fail to demonstrate a good faith effort towards compliance with the 

Section 3 Program requirements. 

 

4.  As required under the Section 3 Program’s contractual clause, prime contractors 

specifically agree to include the Section 3 Clause in every subcontract subject to 

compliance with regulations in 24 CFR Part 135, and agree to take appropriate action, 

as provided in an applicable provision of the subcontract or in the Section 3 Clause, 

upon a finding that a subcontractor is in violation of the regulations in 24 CFR Part 135. 

A prime contractor shall not subcontract with any subcontractor where the 

bidder/proposer has notice or knowledge that the subcontractor has been found in 

violation of the regulations in 24 CFR Part 135. 

 

5. Prime contractors shall submit a properly completed and executed “Section 3 Eligibility 

Form” for all participating Section 3 residents and/or Section 3 Business Concerns 

(Attachment B). It is the responsibility of the prime contractor to ensure that eligible 



                                                                                                                                                                       Page 6 of 6 

Section 3 residents and Business Concerns submit all necessary information for SAHA 

review and credit, to include an eligible Section 3 prime contractor, if applicable. 

 

6. Prime contractors requesting a Section 3 Program preference based upon employment 

or ownership interest shall submit a properly completed and executed Section 3 

Eligibility Forms for all employees and owners who qualify, and provide any supporting 

documentation that may subsequently be required by SAHA.  Prime contractors and 

subcontractors must employ any Section 3 residents full-time for not less than one 

month prior to the submittal of the bid/proposal in order for the prime contractor to 

receive credit for employing the Section 3 resident for a preference. 

 

7. Notwithstanding the fact that a prime contractor may have the capability to complete a 

total project with its own workforce and without the use of subcontractors, all SAHA 

prime contractors on a HUD-assisted project shall be required to achieve the Section 3 

Program numerical goals or demonstrate a good faith effort to achieve those goals within 

the industry. Should the need arise to hire or subcontract during the term of a contract, 

the hiring and/or subcontracting goals shall still be applicable and the training 

component remains in force. 

 

8. All changes to the original list of subcontractors submitted with the bid or proposal shall 

be submitted for review and approval in accordance with SAHA’s procedures when 

adding, changing, or deleting subcontractors/sub-consultants. Prime contractors are 

required to make a good faith effort to replace any Section 3 Business Concern with 

another eligible Section 3 Business Concern. SAHA may deny such requests when it 

finds that a prime contractor fails to provide acceptable justification or when the effect of 

such change would dilute a preference received on a HUD-assisted contract. 

 

9. All prime contractors participating on a HUD-assisted project shall submit a Section 3 

Performance Report no later than the third business day of the following month detailing 

Section 3 employment and contracting activity not only for themselves but also all 

subcontractors on the project. The report is to also detail training and other economic 

opportunity activities by the prime contractor and subcontractors.  

 

 

For more information about the Section 3 Program, please contact the Section 3 Coordinator at  

(210) 477-6059.  
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SAN ANTONIO HOUSING AUTHORITY 
 

SECTION 3 PROGRAM GOOD FAITH EFFORT COMPLIANCE PLAN 
 

 
 

 
Please read these instructions carefully before completing the required Section 3 Good Faith Effort 
Compliance Plan document. These instructions are designed to assist bidders/proposers document Section 
3 Program compliance or present a detailed good faith effort towards compliance. 
 
Questions regarding completion of the Section 3 Good Faith Effort Compliance Plan document should be 
directed to:  Stacy Padgett, Director of Procurement at 210-477-6171. 
 
A. Bidders/proposers are required to make sincere efforts to achieve the Section 3 Program numerical 

goals as specified in solicitation documents. A bidder’s/proposer’s approved Section 3 Good Faith 
Effort Compliance Plan will be monitored throughout the duration of the SAHA contractual term. 

 
B. Contractor shall submit a Section 3 Good Faith Effort Compliance Plan at the time of bid/proposal 

submittal in order to be considered responsive.   
 
C. This Section 3 Good Faith Effort Compliance Plan is subject to SAHA’s review and approval. SAHA 

may at its sole discretion approve or disapprove the plan.  SAHA’s determination is administratively 
appealable to the CEO and to the Board of Commissioners pursuant to SAHA’s Section 3 Program, 
Policy & Procedures.   

 
D. All bidders/proposers are to complete Section A, Bidder/Proposer Information, Section B, Section 3 

Goals and Contractor Commitment, Section D Section 3 Compliance Certification, ATTACHMENT A 
Assigned Project Workforce and ATTACHMENT B Subcontractor and Supplier’s Listing.. Should the 
bidder/proposer not achieve the Section 3 training and employment and contract opportunity goals as 
stated within the solicitation, Bidder/Proposer must additionally complete and submit Section C, 
Good Faith Efforts with accompanying Attachment C Good Faith Effort Compliance with all 
supporting documentation with the bid or proposal. 

 
E. SAHA requires all Section 3 residents and/or Business Concerns to certify or submit evidence to 

SAHA, prime contractor, or subcontractor, that the person or business is Section 3 eligible. SAHA 
has developed a form specifically for this purpose (“Section 3 Eligibility”).  It is the responsibility of 
the Prime Contractor to submit these forms to SAHA. 

 

INSTRUCTION SHEET 
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SAN ANTONIO HOUSING AUTHORITY 
SECTION 3 PROGRAM GOOD FAITH EFFORT COMPLIANCE PLAN 

 
 
Project Title: ________________________________________________________________________ 
 
 
 
 
Name of Firm: ________________________________________________________________________  
 
Address: _____________________________________________________________________________ 
 
City: _________________________________________ State: _________ Zip: ____________________ 
 
Contact Person: __________________________________ Telephone:  ___________________________ 
 
Email: _______________________________________________________________________________ 
 
Is your firm “Section 3 Business Concern”:  Yes ______ No______     
If “Yes”; Attach Documentation, Examples of acceptable documentation include:  Eligibility Forms for 
each Section 3 resident or business owner, and copies of subcontracting agreements with Section 3 
business concerns  
 
 
 
 
 
Employment Goal 
 

 Thirty percent (30%) of the aggregate number of new hires (as defined by the Section 3 Program, 
Policy and Procedures) for this project.  

 
Complete Attachment A which identifies the bidder/proposer’s employee positions required for the 
execution of this project. 
 
NOTE: SAHA will only credit employment participation that submits documentation acceptable to SAHA 
certifying their Section 3 resident status.  
 

1. The undersigned bidder/proposer will satisfy the Section 3 training and employment goal:   
Yes ______ No______     

 
2. IF PLAN AS SUMBITTED FAILS TO MEET SECTION 3 EMPLOYMENT GOAL AS 

STATED HEREIN OR AS STATED IN THE SOLICITATION, PLEASE PROCEED TO 
ATTACHMENT C AND SUBMIT DOCUMENTATION DEMONSTRATING GOOD 
FAITH EFFORTS. 

 
Contractual Opportunity Goal 
 

 Subcontract at least ten percent (10%) of the total dollar amount of all Section 3 covered contracts 
with Section 3 eligible business concerns for maintenance, repair, modernization or development 
of public or Indian housing, or for work arising in connection with housing rehabilitation, housing 
construction and other public construction; and 

SECTION B – SECTION 3 GOALS AND CONTRACTOR COMMITMENT 
 
 

SECTION A – BIDDER/PROPOSER INFORMATION 
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 At least three percent (3%) of the total dollar amount of all other Section 3 covered contracts with 

Section 3 eligible business concerns. 
 
Complete Attachment B which identifies the bidder/proposer’s subcontractor and/or supplier 
opportunities required for the execution of this project. 
 
NOTE: The contractual opportunity goal is a percentage of the total gross dollar value of the proposed 
contract awarded to a Section 3 eligible business concern. SAHA will only credit participation by Section 
3 Business Concerns that submit documentation acceptable to SAHA certifying their Section 3 status.  
 

1. Bidder/proposer if unable to meet the contractual opportunity goal is committed to a minimum of 
_______% Section 3 business concerns on this project.  

 
2. IF PLAN AS SUMBITTED FAILS TO MEET CONTRACTUAL OPPORTUNITY GOAL 

AS STATED HEREIN OR AS STATED IN THE SOLICITATION, PLEASE PROCEED 
TO ATTACHMENT C AND SUBMIT DOCUMENTATION DEMONSTRATING GOOD 
FAITH EFFORTS. 
 

 

 
 
 
NOTE: Fill this section only, if Plan as submitted fails to meet the employment and contractual 
opportunity goals as stated herein or as amended in the solicitation. 
 
Attachment C outlines the efforts that are minimally considered as good faith actions and demonstrate 
specific initiatives made in attempting to achieve the Section 3 goals. Bidders/proposers are not limited to 
these particular areas and shall include other efforts that support the Section 3 objectives to provide 
employment, training and other economic opportunities to Section 3 residents and business concerns. 
Please provide supporting documentation for all efforts. 
 
___ The project does not provide any training or employment opportunities.    
             Please provide justification for the lack of training or employment opportunities. 
___       The project does not provide any subcontracting opportunities. 
             Please provide justification for the lack of training or employment opportunities. 
 

 
 
 
 
I CERTIFY THAT I HAVE REVIEWED AND FULLY UNDERSTAND SAHA’S SECTION 3 PROGRAM 
AND THE SECTION 3 CLAUSE INCORPORATED BY REFERENCE INTO THIS DOCUMENT. I 
HEREBY AFFIRM THAT THE INFORMATION SUMBITTED HEREIN   IS TRUE AND COMPLETE TO 
THE BEST OF MY KNOWLEDGE. I FURHTER UNDERSTAND AND AGREE THAT, THIS 
DOCUMENT SHALL BE ATTACHED THERTO AND BECOME A BINDING PART OF THE SAHA 
CONTRACT.  
 
NAME AND TITLE OF AUTHORIZED OFFICIAL:  
_____________________________________________________________________________________ 
 
SIGNATURE: ________________________________ DATE:  _________________________________ 

SECTION C – GOOD FAITH EFFORTS 
 

SECTION D:  SECTION 3 COMPLIANCE CERTIFICATION 
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ATTACHMENT A 

SECTION 3 PROGRAM GOOD FAITH EFFORT COMPLIANCE PLAN 
ASSIGNED PROJECT WORKFORCE¹ 

 
Job Category*  
Professionals, 
technicians, office & 
clerical, officials and 
managers, sales, craft 
workers(skilled), 
operatives (semiskilled, 
laborers (unskilled), 
service workers, trainee, 
other 

Total 
Estimated 
Positions 
Needed for 
Project  

Number of 
Positions 
Occupied 
by 
Permanent 
Employees 

Number of 
Positions 
Open 

Number of 
Positions to be 
Filled with Section 
3 Residents 

Anticipated wages 
per hour  

 
 

     

      

      

      

      

      

      

      

      

      

 
 

     

 
 

     

                                          (Make Additional Copies as Necessary) 
 
Percentage of Section 3 new hires for this project: ______________ 
¹ Identify whether position is Full-time (FT), Part-time (PT), or Training position (TP) 
Will you be providing benefits to the Section 3 hires? _______ If yes: please describe the benefits 
package.______________________________________________________________________________
_____________________________________________________________________________________ 
How many people are currently employed with your company?_______________  
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EMPLOYMENT CERTIFICATION: 
 
I hereby certify to the best of my knowledge that the above table represents the appropriate number of 
employee positions required for the execution of this Project. This table represents the number of Section 
3 residents that the company proposes to employ. Also, the Company will provide SAHA a completed 
“Section 3 Eligibility” form for any applicable new hire. As the project progress, I will notify SAHA of 
any subsequent proposed changes to my workforce for approval. 
 
Project Title ___________________________Company Name __________________________________ 
 
Signature/Title __________________________________________ Date__________________________
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Attachment B 

SAN ANTONIO HOUSING AUTHORITY 
SECTION 3 PROGRAM GOOD FAITH EFFORT COMPLIANCE PLAN 

 
SUBCONTRACTOR/SUPPLIER LISTING 

 
Subcontractor or Supplier/ Name 
and Address and phone number 

Scope of Work/Product $ Value Certified Section 3 
Business Concern   
         (Y/N) 

    

 
 
 

   

 
 
 

   

 
 
 

   

                                         (Make Additional Copies as Necessary) 
              
 
Total Bid/proposal Value - $________________ 
Total Dollars – Subcontractor/Supplies - $______________ 
Total Dollars subcontracted to Section 3 Business Concerns - $____________ 
Overall Section 3 subcontracting Percentage - %______________ 
 
CONTRACT OPPORTUNITY CERTIFICATION: 
I hereby certify to the best of my knowledge that the above table represents all of the subcontracting 
and/or vendor opportunities required for the execution of this Project. This table identifies the number of 
Section 3 Business Concerns that the company will utilize. Also, the Company will provide SAHA a 
completed “Section 3 Eligibility” form for qualified Section 3 Business Concerns with all supporting 
documentation. As the project progresses, I will notify SAHA of any subsequent proposed changes to my 
subcontractors/suppliers for approval. 
 
 
Project Title _____________________________    Company Name _____________________________ 
 
Signature/Title _________________________________________ Date __________________________ 
                         
 

 



Page 7 of 7 
 

ATTACHMENT C 
SECTION 3 PROGRAM GOOD FAITH EFFORT COMPLIANCE 

GOOD FAITH EFFORT DOCUMENTATION 
 

 
Yes (√) No 

 

1. If applicable, did you attend pre-bid/proposal conference to learn about Section 3 requirements?  
If no, please explain why. 
 

  

 

2. (a) Did your firm request and obtain a list of Section 3 residents available for work?  If no,   
please provide an explanation. 
 

  

        
       (b) Did your firm request and obtain a list of Section 3 business concerns? If no, please provide  
            an explanation. 
 

  

 

3. (a) Were Section 3 residents contacted or solicited on employment opportunities?  If yes, 
provide supporting documentation to include the name of the individual contacted, date and 
phone number. If no, provide justification. 
  
         

       (b) Were Section 3 business concerns contacted or solicited on project opportunities? If yes, 
provide supporting documentation to include the name of the business, date and phone number. 
If no, provide justification. 

 

  

  

 

4.    Did you make an appointment to discuss Section 3 objectives with SAHA Procurement 
Department?  If yes, please indicate date, time and person with whom you meet and assistance 
offered.  If no, please justify.   

    

  

 

5.    Did you seek partnership opportunities with support agencies/associations and other community 
resources to provide training and/or other economic opportunities for Section 3 residents and 
business concerns?  If yes, please Identify all Section 3 support agencies/associations contacted 
for assistance. (Please attach copies of solicitation letters of assistance and/or describe, as an 
Attachment to this section, the personal contact made) If no, please justify. 

 

  

 

6.    Were Section 3 employment and/or contract opportunities to this project advertised within the 
location of the project? (If yes, please include a copy of the advertisement or detail the name of 
the publication(s), date of advertisement and describe the solicitation)  If no, please justify. 

 

  

 

7.    Were copies of the bid or RFP provided to any Section 3 resident or business concern?  If no, 
please justify. 

 

  

 

8.   Did you assist interested Section 3 residents/business concerns with (a) training, (b) employment, 
or (c) obtaining bonding, insurance, or line of credit? (Please detail any assistance that was 
provided or if they were referred, to whom)  If no, please justify. 

 

  

 

9.    Did you pursue other economic opportunities, such as but not limited to: subdividing elements of 
the work proposed to be performed by Section 3 business concerns in order to increase the 
likelihood of achieving the goal; training positions, joint ventures, etc.  If yes, please provide 
supporting documentation.  If no, please justify. 

 

  

 

10.  Did you reject any bid/proposal received from a Section 3 business concern or any candidate for 
employment meeting the Section 3 criteria?  If yes, List, all Section 3 employment negotiations 
and/or bids received but rejected.  Identify individual/company name (with contact person), 
telephone number, date, trade area and the reason for rejection of employment or bid/proposal. 

 

  

 

11.  Did you participate in other activities within the industry or community to support the Section 3 
program objectives?  If yes, discuss any other effort(s) aimed at involving Section 3 residents 
and/or business concerns and if no, please justify. (Include as an Attachment):  

       (a) Identify any specific efforts to divide work, in accordance with normal industry   
             practices, to allow maximum Section 3 business participation. 
       (b) Discuss joint ventures initiatives, second-tier subcontracting, etc., if any. 
       (c) Employment opportunity initiatives. 
       (d) List all other good faith efforts employed, please elaborate.  

  





       

  Contract #: ________________________________________ Contract Start Date: Reporting Period For the Months of: 
□ January – March     □ April – June 
□ July – September    □ October - December 

Contract Completion Date: Date of Report: 

Contact Person Phone #: Contact Person E-Mail Address: 

Please attach additional sheets if necessary   SAHA Form S3-6002 (Rev. 3/11) 

 

□ Prime Contractor 
 □  Sub-Contractor: _________________________________ 
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Contractor’s Quarterly Section 3 Compliance Report 

For The San Antonio Housing Authority

JOB CODES 
1 – Professionals 6 – Craft workers (skilled) 

2 – Technicians 7- Operatives (semi-skilled) 

3 – Office/Clerical 8 – Laborers (unskilled) 

4 – Officers/Managers 9 – Service workers 
5 – Sales 10 – Other – List & describe 

A) Total # of Employees at Beginning of Contract  _________ 
B) Total # of Employees as of Report Date for this Quarter ________ 

C) Total # of Section 3 New Hires for this Quarter ________ 
D) Total # of Section 3 New Hires who are Trainees hired this Quarter________ 

Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u., mandates that the Department ensure that employment and other economic activities generated by its housing and community 
development assistance programs are directed toward Low- and very low persons, particularly those who are recipients of government assistance for housing. The regulations are found at 24 CFR Part 135. The information will 
be used by the Department to monitor program receipts’ compliance with Section 3, to assess the results of the Department’s efforts to meet the statutory objectives of Section 3, to prepare reports to HUD, and by recipients as 
a self-monitoring tool. 
 

Certified this_____ day of_________________________   By:_______________________   _______________________  
                                                                                                                                                        Printed Name                                            Signature 
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JOB CODES 
1 – Professionals 6 – Craft workers (skilled) 

2 – Technicians 7- Operatives (semi-skilled) 

3 – Office/Clerical 8 – Laborers (unskilled) 

4 – Officers/Managers 9 – Service workers 
5 – Sales 10 – Other – List & describe 

A) Total # of Employees at Beginning of Contract  _________ 
B) Total # of Employees as of Report Date for this Quarter ________ 

C) Total # of Section 3 New Hires for this Quarter ________ 
D) Total # of Section 3 New Hires who are Trainees hired this Quarter________ 

Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u., mandates that the Department ensure that employment and other economic activities generated by its housing and community 
development assistance programs are directed toward Low- and very low persons, particularly those who are recipients of government assistance for housing. The regulations are found at 24 CFR Part 135. The information will 
be used by the Department to monitor program receipts’ compliance with Section 3, to assess the results of the Department’s efforts to meet the statutory objectives of Section 3, to prepare reports to HUD, and by recipients as 
a self-monitoring tool. 
 

Certified this_____ day of_________________________   By:_______________________   _______________________  
                                                                                                                                                        Printed Name                                            Signature

Contract Start Date: Reporting Period For the Months of: 
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____________________________________________________________ 

Contractor’s Section 3 Compliance Report – Instructions 
– Attachment B 

1*) Check the applicable box if you are a Contractor or Sub-Contractor. *If you are a 
Sub-Contractor, complete Instruction # 20. 
2) Enter the San Antonio Housing Authority (SAHA) Contract Number, not the AMD#. 
3) Enter the business name of the Prime Contractor or Sub-Contractor who is reporting 
compliance activity. 
4) Enter the business address of the Prime Contractor or Sub-Contractor who is 
reporting Section 3 compliance activity. 
5) Enter the name of the person filling out the form. 
6) Enter the date in mm/dd/yy format for which this contract started. 
7) Enter the date in mm/dd/yy format for which this contract ends. 
8) Enter the area code and telephone number of the person filling out this form. 
9) Mark the appropriate box for the time period in which you are reporting Section 3 
compliance activity.  
10) Enter the date in mm/dd/yy format of this contract report date. 
11) Enter the e-mail address of the Company Representative who is filling out this form. 
12) Identify efforts made to direct the employment and other economic opportunities 
toward low and very low income persons, particularly those who are recipients of 
government assistance for housing.  
13) Provide the names of all new hires that were hired during the current reporting 
period. 
14) Using the Job Codes table on the bottom left and the definitions provided in 
”Attachment C,” select the best available job code that most matches the job for the new 
hire. Indicate with a “T” if this individual is a trainee, as defined in Attachment C. 
15) Mark with a “Yes” or “No” if the new hire qualified under Section 3 guidelines.  
16) If the New Hire qualified under Section 3 guidelines, provide the rate of pay. 
17) Provide the most recent available mailing address for the Section 3 qualified 
employee only. Indicate if the Section 3 qualified employee has a preferred language 
other than English. 
18)  Provide the following information in numerical form:  
A) The total number of employees in the company at the beginning of this contract. 
B) The total number of employees as of the report date in the company, for this quarter. 
C)  Provide the total number of Section 3 hires who were brought on to the Company 
since the beginning of the Contract. 
D) From the number provided under # 18, Letter C, how many of these Section 3 
employees are Trainees?  
19) Sign and date that you certify the information you are providing is accurate and true. 
20) Sub-contractor shall forward the completed report to the Prime Contractor. 
21) Prime Contractor shall forward the completed report(s), including their own, to the 
San Antonio Housing Authority Procurement Department, 818 South Flores Street, San 
Antonio, TX 78204, fax (210) 477-6167 or e-mail to Lucretia_robinson@saha.org.  For 
any questions please call (210) 477-6059. 
 
 
 
 
 

 



 

Job Codes Definitions– Attachment C 
___________________________________________________________ 

 
PROFESSIONALS  
 
Occupations requiring either college graduation or experience of such kind and amount as to 
provide a comparable background. Include: accountants and auditors, airplane pilots and 
navigators, architects, artists, chemists, designers, dieticians, editors, engineers, lawyers, 
librarians, mathematicians, natural scientists, registered professional nurses, personnel and 
labor relations specialists, physical scientists, physicians, social scientists, teachers, surveyors 
and kindred workers. 
 
TECHNICIANS  
 
Occupations requiring a combination of basic scientific knowledge and manual skill which can 
be obtained through 2 years of post high school education, such as is offered in many technical 
institutes and junior colleges, or through equivalent on-the-job training. Includes: computer 
programmers, drafters, engineering aides, junior engineers, mathematical aides, licensed, 
practical or vocational nurses, photographers, radio operators, scientific assistants, technical 
illustrators, technicians (medical, dental, electronic, physical science), and kindred workers. 
 
OFFICE AND CLERICAL  
 
Includes all clerical-type work regardless of level of difficulty, where the activities are 
predominantly non-manual though some manual work not directly involved with altering or 
transporting the products is included. Includes: bookkeepers, collectors (bills and accounts), 
messengers and office helpers, office machine operators (including computer), shipping and 
receiving clerks, stenographers, typists and secretaries, telegraph and telephone operators, 
legal assistants, and kindred workers. 
 
OFFICIALS AND MANAGERS  
 
Occupations requiring administrative and managerial personnel who set broad policies, exercise 
overall responsibility for execution of these policies, and direct individual departments or special 
phases of a firm's operations. Including: officials, executives, middle management, plant 
managers, department managers, and superintendents, salaried supervisors who are members 
of management, purchasing agents and buyers, railroad conductors and yard masters, ship 
captains, mates and other officers, farm operators and managers, and kindred workers. 
 
SALES  
 
Occupations engaging wholly or primarily in direct selling. Including: advertising agents and 
sales workers, insurance agents and brokers, real estate agents and brokers, stock and bond 
sales workers, demonstrators, sales workers and sales clerks, grocery clerks, and 
cashiers/checkers, and kindred workers. 
 
CRAFT WORKERS (SKILLED)  
 
Manual workers of relatively high skill level having a thorough and comprehensive knowledge of 
the processes involved in their work. Exercise considerable independent judgment and usually 
receive an extensive period of training. Includes: the building trades, hourly paid supervisors 
and lead operators who are not members of management, mechanics and repairers, skilled 
machining occupations, compositors and typesetters, electricians, engravers, painters 
(construction and maintenance), motion picture projectionists, pattern and model makers,  

 



 

Job Codes Definitions– Attachment C 
__________________________________________________________ 

 
stationary engineers, tailors, arts occupations, hand painters, coaters, bakers, decorating 
occupations, and kindred workers 
 
CRAFT WORKERS (SKILLED)  
 
Manual workers of relatively high skill level having a thorough and comprehensive knowledge of 
the processes involved in their work. Exercise considerable independent judgment and usually 
receive an extensive period of training. Includes: the building trades, hourly paid supervisors 
and lead operators who are not members of management, mechanics and repairers, skilled 
machining occupations, compositors and typesetters, electricians, engravers, painters 
(construction and maintenance), motion picture projectionists, pattern and model makers, 
stationary engineers, tailors, arts occupations, handpainters, coaters, bakers, decorating 
occupations, and kindred workers. 
 
OPERATIVES (SEMISKILLED)  
 
Workers who operate machine or processing equipment or perform other factory-type duties of 
intermediate skill level which can be mastered in a few weeks and require only limited training. 
Includes: apprentices (auto mechanics, plumbers, bricklayers, carpenters, electricians, 
machinists, mechanics, building trades, metalworking trades, printing trades, etc.), operatives, 
attendants (auto service and parking), blasters, chauffer’s, delivery workers, sewers and 
stitchers, dryers, furnace workers, heaters, laundry and dry cleaning operatives, milliners, mine 
operatives and laborers, motor operators, oilers and greasers (except auto), painters 
(manufactured articles), photographic process workers, truck and tractor drivers, knitting, 
looping, taping and weaving machine operators, welders and flame cutters, electrical and 
electronic equipment assemblers, butchers and meat cutters, inspectors, testers and graders, 
handpackers and packagers, and kindred workers. 
 
LABORERS (UNSKILLED)  
 
Workers in manual occupations which generally require no special training who perform 
elementary duties that may be learned in a few days and require the application of little or no 
independent judgment. Includes: garage laborers, car washers and greasers, groundskeepers 
and gardeners, farm workers, stevedores, wood choppers, laborers performing lifting, digging, 
mixing, loading and pulling operations, and kindred workers. 
 
SERVICE WORKERS  
 
Workers in both protective and non-protective service occupations. Includes: attendants 
(hospital and other institutions, professional and personal service, including nurse aides, and 
orderlies), barbers, cleaners, cooks, counter and fountain workers, elevator keepers, stewards, 
janitors, police officers and detectives, porters, waiters and waitresses, amusement and 
recreation facilities attendants, guides, ushers, public transportation attendants, and kindred 
workers. 
 
OTHER 
 
“OTHER” is defined as any other job category not listed above. 
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TRAINEE 
 
Certain apprenticeship and trainee programs have been approved by various Federal agencies. 
Approved apprenticeship and trainee programs include: an apprenticeship program approved by 
the Bureau of Apprenticeship and Training of the Department of Labor, or a State 
Apprenticeship Agency, or an on-the-job training program approved by the Bureau of 
Apprenticeship and Training, in accordance with the regulations at 29 CFR part 5; or a training 
program approved by HUD policies and guidelines, as applicable. Participation in an approved 
apprenticeship program does not, in and of itself, demonstrate compliance with the regulations 
of this part. 

 



APPLICANT “SECTION 3” CERTIFICATION FORM 
 

Name: ________________________________________________  
Legal Address: _________________________________________ 
City: ______________________State: ____________Zip: ________ 
Phone:____________________   or fax: ______________________ 
 
Position Applied For: _______________________________ 

 
(All applicants are required to complete and sign this form.) 

 
In general, Section 3 gives applicants whose household income in the past year was less than 
80% of the area median income a preference in the hiring process so long as they are qualified 
for the position for which they are applying. 
 
Only those applicants who complete the disclosure and meet the Section 3 requirements will be 
eligible for the preference, HOWEVER, employment offers for applicant s claiming a Section 3 
preference will be conditional upon providing proof of eligibility at the time of hire.  
 
CAUTION: Any applicant falsely claiming a Section 3 preference will immediately be 
removed from consideration of employment. 
---------------------------------------------------------------------------------------------------------------------------- 
 
_______ Option 1: I choose not to disclose this information and understand that I will not  

                 be granted a Section 3 preference in the hiring process  
 OR 

 
_______ Option 2: I choose to disclose the following information to determine if I am  
                               eligible for a Section 3 preference (complete questions below) 
 

1. Are you a resident of public housing or Section 8? (Check One)  _____ Yes_____ No 
2. The number of persons in my household is _______.  
3. From the chart below, locate the number of persons in your household and enter the 

dollar amount from that box here ____________. 

# of persons in Household 1 2 3 4 5 6 7 8 
80% Area Median Income 
(FY 2012 Income Limits) $34,100 $38,950 $43,800 $48,650 $52,550 $56,450 $60,350 $64,250

 

Section 3 Preference Eligibility Test 
_____ Yes _____ No   My legal address is within Bexar County, TX. 
 
_____ Yes _____ No   My household income last year was equal to or  

  less than the amount listed on Line 3. 
 

If the answers to both questions are YES, you are entitled to a Section 3 preference. 

By signing, I authorize my employer to release relevant information to the San Antonio Housing Authority 
for contract compliance purposes and I further certify that all of the information given above is true and 
accurate. If any information is found to be inaccurate, I understand that I may be disqualified as an 
applicant and/or a certified section 3 resident and may be grounds for termination of any employment or 
contract that resulted from this application and/or certification. 
 
 
Signature_______________________________ DATE: _____________ 

S3-6003b 
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ATTACHMENT E 

Wage Rate Determination 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



General Decision Number: TX120016 01/06/2012  TX16 

Superseded General Decision Number: TX20100017 

State: Texas 

Construction Types: Heavy and Highway 

Counties: Atascosa, Bandera, Bastrop, Bell, Bexar, Brazos,  

Burleson, Caldwell, Comal, Coryell, Guadalupe, Hays, Kendall,  

Lampasas, McLennan, Medina, Robertson, Travis, Williamson and Wilson Counties in Texas. 

HEAVY (excluding tunnels and dams, not to be used for work on Sewage or Water Treatment Plants or 

Lift / Pump Stations in Bell, Coryell, McClennon and Williamson Counties) and HIGHWAY Construction 

Projects 

Modification Number     Publication Date 

          0             01/06/2012 

*  SUTX2011-006 08/03/2011 

                                    Rates               Fringes 

 

CEMENT MASON/CONCRETE    

FINISHER (Paving and Structures)......................$ 12.56                  

  ELECTRICIAN......................$ 26.35                  

  FORM BUILDER/FORM SETTER   

     Paving & Curb...............$ 12.94                  

     Structures..................$ 12.87                  

  LABORER   

     Asphalt Raker...............$ 12.12                  

     Flagger.....................$  9.45                  

     Laborer, Common.............$ 10.50                  

     Laborer, Utility............$ 12.27                  



     Pipelayer...................$ 12.79                  

     Work Zone Barricade  

     Servicer....................$ 11.85                  

  PAINTER (Structures).............$ 18.34                  

  POWER EQUIPMENT OPERATOR:   

     Agricultural Tractor........$ 12.69                  

     Asphalt Distributor.........$ 15.55                  

     Asphalt Paving Machine......$ 14.36                  

     Boom Truck..................$ 18.36                  

     Broom or Sweeper............$ 11.04                  

     Concrete Pavement Finishing Machine...........$ 15.48                  

     Crane, Hydraulic 80 tons or less.....................$ 18.36                  

     Crane, Lattice Boom 80 tons or less................$ 15.87                  

     Crane, Lattice Boom over 80 tons.....................$ 19.38                  

     Crawler Tractor.............$ 15.67                  

     Directional Drilling Locator.....................$ 11.67                  

     Directional Drilling Operator....................$ 17.24                  

     Excavator 50,000 lbs or Less........................$ 12.88                  

     Excavator over 50,000 lbs...$ 17.71                  

     Foundation Drill, Truck Mounted.....................$ 16.93                  

     Front End Loader, 3 CY or Less........................$ 13.04                  

     Front End Loader, Over 3 CY.$ 13.21                  

     Loader/Backhoe..............$ 14.12                  

     Mechanic....................$ 17.10                  

     Milling Machine.............$ 14.18                  



     Motor Grader, Fine Grade....$ 18.51                  

     Motor Grader, Rough.........$ 14.63                  

     Pavement Marking Machine....$ 19.17                  

     Reclaimer/Pulverizer........$ 12.88                  

     Roller, Asphalt.............$ 12.78                  

     Roller, Other...............$ 10.50                  

     Scraper.....................$ 12.27                  

     Spreader Box................$ 14.04                  

     Trenching Machine, Heavy....$ 18.48                  

  Servicer.........................$ 14.51                  

  Steel Worker   

     Reinforcing.................$ 14.00                  

     Structural..................$ 19.29                  

  TRAFFIC SIGNAL INSTALLER   

     Traffic Signal/Light Pole  

     Worker......................$ 16.00                  

  TRUCK DRIVER   

     Lowboy-Float................$ 15.66                  

     Off Road Hauler.............$ 11.88                  

     Single Axle.................$ 11.79                  

     Single or Tandem Axle Dump  

     Truck.......................$ 11.68                  

     Tandem Axle Tractor w/Semi  

     Trailer.....................$ 12.81                  

   



WELDER...........................$ 15.97                  

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

================================================================ 

 Unlisted classifications needed for work not included within the scope of the classifications listed may 

be added after award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

 The body of each wage determination lists the classification and wage rates that have been found to be 

prevailing for the cited type(s) of construction in the area covered by the wage determination.  The 

classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is 

union or non-union. 

Union Identifiers 

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the union 

classification and rate have found to be prevailing for that classification.     Example:  PLUM0198-005 

07/01/2011.  The first four letters , PLUM, indicate the international union and 

the four-digit number, 0198, that follows indicates the local union number or district council number 

where applicable , i.e., Plumbers Local 0198.  The next number, 005 in the example, is an internal 

number used in processing the wage determination.  The date, 07/01/2011, following these characters 

is the effective date of the most current negotiated rate/collective bargaining agreement which would 

be July 1, 2011 in the above example. 

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining 

agreements governing the rate. 

Non-Union Identifiers 

Classifications listed under an "SU" identifier were derived from survey data by computing average rates 

and are not unionrates; however, the data used in computing these rates may include both union and 

non-union data.  Example:  SULA2004-007 5/13/2010. SU indicates the rates are not union rates, LA 

indicates the State of Louisiana; 2004 is the year of the survey; and 007 is an internal number used in 

producing the wage determination.  A 1993 or later date, 5/13/2010, indicates the classifications and 

rates under that identifier were issued as a General Wage Determination on that date. 



Survey wage rates will remain in effect and will not change until a new survey is conducted. 

 ---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can be: 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on    a wage determination matter 

*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests for summaries of surveys, should be with 

the Wage and Hour Regional Office for the area in which the survey was conducted because those 

Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) and 3.) should be followed.  

With regard to any other matter not yet ripe for the formal process described here, initial contact 

should be with the Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 



The request should be accompanied by a full statement of the interested party's position and by any 

information (wage payment data, project description, area practice material, etc.) that the requestor 

considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the 

Administrative Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

         END OF GENERAL DECISION 
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ATTACHMENT F 

Form of Proposal 
Proposal Fee Sheet 
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FORM OF PROPOSAL 

(Attachment F) 
(This Form must be fully completed and placed under Tab No. 1 of the “hard copy” tabbed proposal submittal.) 

 
Instructions:   Unless otherwise specifically required, the items listed below must be 
completed and included in the proposal submittal.  Please complete this form by marking an 
“X,” where provided, to verify that the referenced completed form or information has been 
included within the “hard copy” proposal submittal submitted by the proposer.  Also, 
complete the Section 3 Statement and the Proposer’s Statement as noted below: 
 

X=ITEM INCLUDED SUBMITTAL  ITEMS  
            ________ Tab 1     Form of  Proposal (Attachment F) 
            ________ Tab 2     HUD Forms & Conflict of Interest 

              Questionnaire(Attachment B) 
            ________ Tab 3     Profile of Firm Form (Attachment C) 
            ________ Tab 4     Managerial Capacity 
            ________ Tab 5     Client Information 
 Tab 6     Joint Venture/Partnership Information 
            ________ Tab 7     Subcontractor Information 
            ________ Tab 8     Section 3 Business Preference Documentation 
            ________ Tab 9     Small Business (SWMBE) Utilization Plan 
 Tab 10   Section 3 Good Faith Effort Compliance Plan 
            ________ Tab 11   Financial Statements and Other Information 

 
 
 

SECTION 3 STATEMENT 
Are you claiming a Section 3 business preference?  YES___ or NO____.  If “YES,” pursuant to 
the documentation justifying such submitted under Tab No.8, which priority are you claiming? 
       
       
      _____ Priority I 
       
      _____ Priority II 
       
      _____ Priority III 
       
      _____ Priority IV 
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Proposal Fee Sheet 

 
 Concrete:  (All the following must be completed per the specifications herein 

and applied over the correct base) (All fees must be included in cost) 
 

1. Cost for 4 inch thick, 3000psi    $_________per sq. foot 
 

2. Cost for 6 inch thick, 3000psi    $_________per sq. foot 
 

3. Cost for 8 inch thick, 3500psi    $_________per sq. foot 
 

4. Cost of demolition of existing concrete 4 inches $_________per sq. foot 
 

5. Cost of demolition of existing concrete 6 inches $_________per sq. foot 
 

6. Cost of demolition of existing concrete 8 inches $_________per sq. foot 
 
 

Asphalt: (All the following must be completed per the specifications herein and 
applied over the correct base) (All fees must be included in cost) 
 

1. Cost for 2 inch asphalt      $_________per sq. foot 
 

2. Cost for 4 inches of asphalt    $_________per sq. foot  
 

3. Cost for 6 inches of asphalt    $_________per sq. foot 
 

4. Cost of demolition of existing asphalt 2 inches $_________per sq. foot 
 

5. Cost of demolition of existing asphalt 4 inches $_________per sq. foot 
 

6. Cost of demolition of existing asphalt 6 inches $_________per sq. foot 
 

 
Bond Fee: 
 

1.  Percentage of cost added for providing Performance and Payment Bonds on 
any single job in excess of $50,000.00. 
 
         _________% 
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ADA Ramps:  (All the following must be completed per the specifications herein and 
applied over the correct base) (All fees must be included in cost) 
 

1.  Cost for ADA Ramp, 4 inches of concrete   $_________per sq. foot 
 

2.  Cost for ADA Landing, 4 inches of concrete   $_________per sq. foot  
 

3. Cost of Demolition ADA Ramp, 4 inches of concrete $_________per sq. foot 
 

4. Cost of base material for ADA Ramps and Landings $_________per cu yd 
(Height of Ramp will vary depending on slope)  

 
 
 
 
 
 
 
 
 
 
 
 

Addenda Acknowledgements 
 
Addendum #1     Date     
 
Addendum #2     Date     
 
Addendum #3     Date     
 
Addendum #4     Date     
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Proposer’s Certification 
 

By signing below, Proposer certifies that the following statements are true and correct: 
 
1. He/she has full authority to bind Proposer and that no member of Proposer’s organization is disbarred, 
suspended or otherwise prohibited from contracting with any federal, state or local agency, 
 
2. Items for which Proposals were provided herein will be delivered as specified in the Proposal, 
 
3. In performing this contract, the contractor(s) shall comply with any and all applicable federal, state or local laws 
including but not limited to: Occupational Safety & Health, Equal Employment Opportunity, Immigration and 
Naturalization, The Americans with Disabilities Act, State Tax and Insurance Law, and the Fair Housing Act., 
 
4. Proposer agrees that this proposal shall remain open and valid for at least a period of 90 days from the date of 
the Proposal Opening and that this Proposal shall constitute an offer, which, if accepted by SAHA and subject to 
the terms and conditions of such acceptance, shall result in a contract between SAHA and the undersigned 
Proposer, 
 
5. He/she has not given, offered to give, nor intends to give at any time hereafter any economic opportunity, future 
employment, gift, loan, gratuity, special discount, trip, favor, or service to a public servant in connection with this 
Proposal, 
 
6. Proposer, nor the firm, corporation, partnership, or institution represented by the Proposer, or anyone acting for 
such firm, corporation or institution has violated the antitrust laws of the State of Texas or the Federal Antitrust 
laws, nor communicated directly or indirectly the Proposal made to any competitor or any other person engaged in 
such line of business, 
 
7.  Proposer has not received compensation for participation in the preparation of the specifications for this RFP, 
 
8. Non-Collusive Affidavit: The undersigned party submitting this Proposal hereby certifies that such Proposal is 
genuine and not collusive and that said Proposer has not colluded, conspired, connived or agreed, directly or 
indirectly, with any Proposer or person, to put in a sham Proposal or to refrain from bidding, and has not in any 
manner, directly or indirectly sought by agreement or collusion, or communication or conference, with any person, 
to fix the Proposal price of affiant or of any other Proposer, to fix overhead, profit or cost element of said Proposal 
price, or that of any other Proposer or to secure any advantage against SAHA or any person interested in the 
proposed contract; and that all statements in said Proposal are true. 
 
9.  Child Support: Pursuant to Section 231.006 (d) of the Texas Family Code, regarding child support, the bidder 
certifies that the individual or business entity named in this bid is not ineligible to receive the specified payment and 
acknowledges that this contract may be terminated and payment may be withheld if this certification is inaccurate. 
 
10. Lobbying Prohibition: The Contractor agrees to comply with Section 1352 of Title 31, United States Code 
which prohibits the use of Federal appropriated funds to pay any person for influencing or attempting to influence 
an officer or employee of any agency, a Member of Congress, and officer or employee of Congress, or an 
employee of a Member of Congress in connection with any of the following covered Federal actions: the awarding 
of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into of any 
cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement. 
 
SIGNED: ________________________________ _________________________________ 
(Print Name) 
 
_________________________________ _________________________________ 
(Print Company Name) (Company Phone & Fax & Email Address) 
 
________________________________ (Seal if by Corporation) 
(Date) 
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