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' Construction Document Services, Stabilize Ellis Island Seawall
(Completion of Phase I), Hudson County, NJ. See description field for
further information.

RECOVERY

Solicitation Number: T2011091545

Agency: Department of the Interior

Office: National Park Service

Location: NPS - All Offices
Notice Type: Posted Date:
Presolicitation June 9, 2009
Response Date: Archiving Policy:
July 13, 2009 Automatic, on specified date

Original Set Aside:
N/A

Archive Date:
June 9, 2010

Set Aside:
N/A

Classification Code:
C -- Architect and engineering services

Synopsis:

Added: Jun 09, 2009 6:18 pm

RECOVERYThis notice is for informational purposes only. This opportunity is available only to contractors awarded
contracts under Solicitation Nos. N2000070900 (Contract Nos. 1433C2000081200 - DHM Design Corporation,
1433C2000081300 - Bargmann Hendrie + Archtype, 1433C2000081400 - Quinn Evans Architect Inc.,
1433C2000081500 - Farewell Mills Gatsch Architects) and N2000080300 (1433C2000090100 - HDR Engineering
Inc., 1433C2000091400 - MACTEC Engineering and Consultants, 1433C2000091500 - The Louis Berger Group)

The selected Architect-Engineer design firm will provide Supplemental Services to include the preparation of the
Predesign, Schematic Design, Design Development and Construction Documents to include, but not limited to
Geotechnical Investigation, Design Alternatives, Value Analysis, and Cost Estimating required for the Stabilize Ellis
Island Seawall (Completion of Phase I) at the Statue of Liberty National Monument in Hudson County, NJ.

Additional Info:
Please click here to view more details.

Contracting Office Address:
DSC-CS Contracting Services Division National Park Service, Denver Service Center12795 W. Alameda Parkway
Lakewood CO 80228

Place of Performance:

Statue of Liberty National Monument, Ellis Island, Stabilize Ellis Island Seawall (Completion of Phase 1), Hudson
County, NJ, STLI 152319.
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USA

Point of Contact(s):
Raymond E. Prazak Contract Specialist 3039692633 raymond_ prazak@nps.gov;

Point of Contact above, or if none listed, contact the IDEAS EC HELP DESK for assistance
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