

**BID SOLICITATION NOTICE  
FLORIDA DEPARTMENT OF TRANSPORTATION  
CONSTRUCTION AND MAINTENANCE PROGRAMS**

Tallahassee, Florida  
January 22, 2010  
Advertisement No. 2

Bids for the construction projects in this Bid Solicitation Notice must be submitted using Bid Express only. No other means of submission of bids will be accepted. Please visit the Contracts Administration Website at: <http://www.dot.state.fl.us/cc-admin> for more information on Bid Express.

Bids for the construction projects in this Bid Solicitation Notice will be accepted by Bid Express until 10:30 A.M. (Eastern Time) on **Wednesday , March 03, 2010**.

Bid totals for each bid submitted will be read aloud for those present and available at 11:15 A.M., **March 03, 2010** in the Contracts Administration Office, Tallahassee, Florida or on the Contracts Administration Website at: <http://www.dot.state.fl.us/cc-admin>. Anyone needing special accommodations under the Americans with Disabilities Act of 1990 should send an e-mail to: [contracts.admin@dot.state.fl.us](mailto:contracts.admin@dot.state.fl.us) or call telephone number (850) 414-4000. Special accommodation requests under the Americans with Disabilities Act should be made at least seven days prior to the public meeting. If the budget amount is greater than \$250,000.00, the Contractor must be prequalified as required by Florida Statute 337.14(1) and Rule Chapter 14-22.

**The DISADVANTAGED BUSINESS ENTERPRISE goals, if applicable, for these projects are included on the Proposal CD. Please check the Special Provisions for instructions for submission of DBE Affirmative Action Plan.**

**-----NOTE-----**

**Proposals will not be issued after 10:30 A.M. (Eastern Time) on Tuesday , March 02, 2010.**

Bidders are hereby notified that all bids on any of the following projects are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than ten percent (10%). In the event any of the bids are rejected for this reason, the project may be deferred for re-advertising. In addition, award of all federally funded projects will be subject to Federal Highway Administration concurrence.

All work is to be done in accordance with the Plans, Specifications, and Special Provisions of the State of Florida Department of Transportation. Direct questions regarding the advertised projects by posting them to the Department website at the following URL address: <http://www2.dot.state.fl.us/construction/bidquestionmain.asp>

**Wage Rates:** The minimum wage for all hours worked in Florida shall be \$7.25 per hour, effective July 24, 2009.

Pursuant to Section 337.11, Florida Statutes, any person adversely affected by a bid solicitation shall file both a notice of protest and bond within 72 hours of the receipt of the bid documents, and shall file a formal written protest within ten days after filing the notice of protest. Any person who files a notice of protest as to a bid solicitation pursuant to this rule shall post with the Department, at the time of filing the notice of protest, a bond payable to the Department in the following amounts: For an action protesting a bid solicitation that requires qualification of bidders, the Bond shall be \$5,000. For an action protesting a bid solicitation for which bidders are not required to be prequalified by the Department to be eligible to bid, the bond shall be \$2,500. The required notice of protest, bond and formal protest must each be timely filed with the Clerk of Agency Proceedings, Florida Department of Transportation, Mail Station 58, Room 550, 605 Suwannee Street, Tallahassee, Florida 32399-0458. Failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes, shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.

**\*\*NOTE:** A prequalified contractor must have a current certificate of qualification in accordance with Rule Chapter 14-22, F.A.C. on the date of the letting to bid on construction projects over \$250,000.00 as established by the Department's budget.

In order for the Department to have the information required to determine a prequalified bidder's Current Capacity, it is necessary that the prequalified contractor certify the total dollar amount of all work the contractor has underway. This certification shall be accomplished electronically by submitting the Certification of Work Underway (Online Web Application) [http://www.dot.state.fl.us/cc-admin/PreQual\\_Info/prequalified.shtm](http://www.dot.state.fl.us/cc-admin/PreQual_Info/prequalified.shtm) to the Department concurrently with the bid submittal for the first letting in the calendar month that the contractor submits a bid.

**(OVER)**

### Document Ordering Information

Unless otherwise specified, orders for these documents should be directed to the Manager, Contracts Administration Office, Mail Station 55, Room B-1, Florida Department of Transportation, 605 Suwannee Street, Tallahassee, Florida 32399-0455, Phone: (850) 414-4000. Checks should be made payable to the State of Florida Department of Transportation. Please include a FAX Order Form (375-000-02 06/04) with your payment. **Contractors that want to charge to a credit card (American Express, Visa, MasterCard and Discover accepted) can FAX orders to (850) 414-4947 by using a FAX ORDER Form.** Orders should be placed to allow a minimum of three days for processing time and delivery. The Fax Order Form can be downloaded from <http://www.dot.state.fl.us/cc-admin/> at the website choose Forms. A Current State of Florida Vendor Registration Number is required for order processing; please visit [http://dms.myflorida.com/egovernment\\_tools/myflorida\\_marketplace](http://dms.myflorida.com/egovernment_tools/myflorida_marketplace) for more information. No refund will be made. The right is reserved to reject any or all bids. Plans, Proposal and Specifications documents are provided electronically on CD media unless otherwise specified.

A Proposal Guaranty of not less than five percent (5%) of the total actual bid in the form of either a certified check, cashier's check, trust company treasurer's check, bank draft of any national or state bank, or a Surety Bid Bond made payable to the Florida Department of Transportation must accompany each bid in excess of \$150,000.00. A check or draft in an amount less than five percent (5%) of the actual bid will invalidate the bid. Bid Bonds shall conform to DOT Form 375-020-09 furnished with the Proposal. Surety2000 or SurePath electronic Bid Bond submittal may be used in conjunction with Bid Express internet bid submittal. For more information please visit <http://www.surety2000.com> for Surety2000 or <http://www.insurevision.com> for SurePath. A paper bid bond will also be accepted if submitted and received by the Contracts Administration Office, M.S. 55, Room B 1, 605 Suwannee St., Tallahassee, FL. 32399-0450 or the Mail Room located at the same street address prior to the deadline for submitting the bid. To obtain a Digital ID please contact Bid Express at <http://www.bidx.com>.

The Department will accept legible facsimile (fax) proposal revisions pursuant to the project specifications at Fax No. (850) 414-4947, if received in full by 10:30 A.M. (Eastern Time) on the day of the letting. A faxed proposal revision will not be considered if received at a different fax number.

The State of Florida Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the regulations of the Department of Commerce (15 C.F.R., Part 8) issued pursuant to such Act, hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, Disadvantaged Business Enterprises will be afforded full opportunity to submit bids in response to this invitation. Further, the Florida Department of Transportation will not discriminate against bidders on the basis of race, color, gender, religion, national origin, age, disability or marital status in consideration for an award.

All bids submitted to the Department shall include a statement that by signing and submitting this proposal, the bidder certifies that no principal (which includes officers, directors or executives) is presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from participation in this transaction by any federal department or agency.

**MANDATORY PRE-BID CONFERENCE:** Proposal forms (bid packages) will be issued only to attendees of the mandatory pre-bid conference (if there is a mandatory pre-bid conference for a project).

**LATE ARRIVALS TO MANDATORY PRE-BID MEETINGS:** All bidders must be present and signed in prior to the start of the mandatory prebid meeting. Anyone not signed in at the commencement of the meeting will be considered late and will not be allowed to bid on the project.

**(OVER)**

**FLORIDA DEPARTMENT OF TRANSPORTATION  
NOTICE TO CONTRACTORS INDEX**

Published: **January 22, 2010**  
Letting ID: **CT100303**

Please use the following proposal ID and the letting ID when ordering plans/proposal or specifications for the **March 03, 2010** letting. *Note: (\*) indicates lead project*

| PAGE | PROPOSAL ID | PROPOSAL NOTES | PROJECT NUMBER(S) | COUNTY       | WORK MIX                       |
|------|-------------|----------------|-------------------|--------------|--------------------------------|
| 4    | T1369       | LS             | 42240515201       | MANATEE      | RESURFACING                    |
| 5    | T1375       | LS             | 42240615201 (*)   |              | RESURFACING                    |
| 6    | T1380       | LS             | 42327515201 (*)   | POLK         | INTERSECTION IMPROVEMENT       |
| 7    | T1386       | *, LS          | 42087815201 (*)   | MANATEE      | TRAFFIC SIGNAL UPDATE          |
| 8    | T2329       |                | 42265215201       |              | TRAFFIC SIGNAL UPDATE          |
| 10   | T2333       | LS             | 42513415201 (*)   | MANATEE      | TRAFFIC OPS IMPROVEMENT        |
| 11   | T3261       |                | 21236745201 (*)   | ST JOHNS     | BRIDGE REPLACEMENT             |
| 13   | T3271       |                | 20818335201 (*)   | CLAY         | RESURFACING                    |
| 15   | T4227A      |                | 41929315201 (*)   | GULF         | RESURFACING                    |
| 17   | T4227B      |                | 41929515201 (*)   | JEFFERSON    | RESURFACING                    |
| 20   | T4256       |                | 40361815201A (*)  | PALM BEACH   | RESURFACING                    |
| 22   | T4258       |                | 40361815201B (*)  | PALM BEACH   | RESURFACING                    |
| 23   | T4261       |                | 41539515201 (*)   | MARTIN       | RESURFACING                    |
| 25   | T5337       | LS             | 42301615201 (*)   | BROWARD      | SAFETY PROJECT                 |
| 26   | T5338       | *, LS          | 41965315201 (*)   | ST LUCIE     | RESURFACING                    |
| 27   | T5348       | LS             | 41965325201       |              | RESURFACING                    |
| 28   | T5359       |                | 42334815201 (*)   | MARION       | MAINTENANCE RESURFACING (FLEX) |
| 30   | T6218       | FS             | 42386815201 (*)   | MARION       | SAFETY PROJECT                 |
| 31   | T7214       |                | 42197615201 (*)   | LAKE         | RESURFACING                    |
| 33   | T7239       |                | 42385015201 (*)   | OSCEOLA      | BRIDGE-REPAIR/REHABILITATION   |
|      |             |                | 41889225201 (*)   | MONROE       | BRIDGE DEMOLITION              |
|      |             |                | 25866115201 (*)   | HILLSBOROUGH | RIGID PAVEMENT REHABILITATION  |
|      |             |                | 42304715201       | HILLSBOROUGH | RESURFACING                    |
|      |             |                | 42304715202 (*)   |              | RESURFACING                    |

Proposal Note Codes:

LS = Lump Sum Bidding  
FS = Flexible Start Time

\* = Jobs \$150,000 or less

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

---

LETTING ID: CT100303    CALL ORDER: 002    PROPOSAL ID: T1369    DISTRICT: 01  
COUNTIES: MANATEE , , ,

ROAD NAME: SR 789 (GULF DR S)  
LIMITS: FROM LONGBOAT KEY BR TO SR 64

FINPROJ NO(S):    42240515201    FEDERAL AID NO: N/A    WORK MIX: RESURFACING  
                         42240615201 (\*)    FEDERAL AID NO: N/A    WORK MIX: RESURFACING

TOTAL ROADWAY LENGTH:    3.596    MILES    CONTRACT DAYS: 115  
TOTAL BRIDGE LENGTH:    0.000    MILES    LETTING DATE: 03/03/10  
TOTAL PROPOSAL LENGTH:    3.596    MILES    CONTRACT EXECUTION DAYS: 10  
                                                                         SPECIAL START DATE: N/A  
                                                                         ACQUIS./FLEXIBLE START TIME: 120 DAYS

PROPOSAL BUDGET ESTIMATE: \$ 1,441,107.00

PROPOSAL PACKAGE FEE: \$5.00

DESCRIPTION: Lump Sum

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, curb and gutters, signalization, highway signing and pavement marking, sidewalks and traffic monitoring site on SR 789.

**CALL ORDER: 002    PROPOSAL ID: T1369**

| ALT                  | ITEM NO. | DESCRIPTION                                             | UNITS | QUANTITY |
|----------------------|----------|---------------------------------------------------------|-------|----------|
| SECTION 0001 ROADWAY |          |                                                         |       |          |
|                      | 0999 2   | LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>(42240515201) | LS    | 1.000    |
|                      | 0999 2   | LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>(42240615201) | LS    | 1.000    |
|                      | 0999 25  | INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>(42240615201) | LS    | 1.000    |
|                      | 0999 25  | INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>(42240515201) | LS    | 1.000    |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

---

LETTING ID: CT100303    CALL ORDER: 003    PROPOSAL ID: T1375    DISTRICT: 01  
COUNTIES: POLK , , ,

ROAD NAME: SR 33  
LIMITS: FROM A PT S OF N FLORIDA AVE TO SOCRUM LOOP RD

FINPROJ NO(S): 42327515201 (\*)    FEDERAL AID NO: 3511015P    WORK MIX: INTERSECTION IMPROVEMENT

|                        |       |       |                                      |
|------------------------|-------|-------|--------------------------------------|
| TOTAL ROADWAY LENGTH:  | 0.155 | MILES | CONTRACT DAYS: 75                    |
| TOTAL BRIDGE LENGTH:   | 0.000 | MILES | LETTING DATE: 03/03/10               |
| TOTAL PROPOSAL LENGTH: | 0.155 | MILES | CONTRACT EXECUTION DAYS: 10          |
|                        |       |       | SPECIAL START DATE: N/A              |
|                        |       |       | ACQUIS./FLEXIBLE START TIME: 15 DAYS |

PROPOSAL BUDGET ESTIMATE: \$ 342,839.00

PROPOSAL PACKAGE FEE: \$5.00

DESCRIPTION: Lump Sum

The improvements under this contract consist of intersection improvements, minor road widening, milling and resurfacing, median modifications, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, lighting, sidewalks and signing and pavement marking on SR 33.

**CALL ORDER: 003    PROPOSAL ID: T1375**

| ALT                  | ITEM NO. | DESCRIPTION                            | UNITS | QUANTITY |
|----------------------|----------|----------------------------------------|-------|----------|
| SECTION 0001 ROADWAY |          |                                        |       |          |
|                      | 0999 2   | LUMP SUM CONTRACT, ALTERNATIVE BIDDING | LS    | 1.000    |
|                      | 0999 25  | INITIAL CONTINGENCY AMOUNT, DO NOT BID | LS    | 1.000    |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

---

LETTING ID: CT100303    CALL ORDER: 004    PROPOSAL ID: T1380    DISTRICT: 01  
COUNTIES: MANATEE , , ,

ROAD NAME: SR 45 (US 41 BUS)  
LIMITS: AT THE INTERSECTIONS OF 17TH AVE W, 9TH AVE W AND 8TH AVE W

FINPROJ NO(S):    42087815201 (\*)    FEDERAL AID NO: 3013080P    WORK MIX: TRAFFIC SIGNAL UPDATE  
                         42265215201    FEDERAL AID NO: 3013078P    WORK MIX: TRAFFIC SIGNAL UPDATE

|                        |       |       |                                       |
|------------------------|-------|-------|---------------------------------------|
| TOTAL ROADWAY LENGTH:  | 0.168 | MILES | CONTRACT DAYS: 115                    |
| TOTAL BRIDGE LENGTH:   | 0.000 | MILES | LETTING DATE: 03/03/10                |
| TOTAL PROPOSAL LENGTH: | 0.168 | MILES | CONTRACT EXECUTION DAYS: 10           |
|                        |       |       | SPECIAL START DATE: N/A               |
|                        |       |       | ACQUIS./FLEXIBLE START TIME: 120 DAYS |

PROPOSAL BUDGET ESTIMATE: \$ 554,720.00

PROPOSAL PACKAGE FEE: \$5.00

DESCRIPTION: Lump Sum

The improvements under this contract consist of signalization, curb and gutters, sidewalks, patterned/textured pavement and signing and pavement marking on SR 45.

**CALL ORDER: 004    PROPOSAL ID: T1380**

| ALT          | ITEM NO.      | DESCRIPTION                                             | UNITS | QUANTITY |
|--------------|---------------|---------------------------------------------------------|-------|----------|
| SECTION 0001 | SIGNALIZATION |                                                         |       |          |
|              | 0999 2        | LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>(42087815201) | LS    | 1.000    |
|              | 0999 2        | LUMP SUM CONTRACT, ALTERNATIVE BIDDING                  | LS    | 1.000    |
|              | 0999 25       | INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>(42087815201) | LS    | 1.000    |
|              | 0999 25       | INITIAL CONTINGENCY AMOUNT, DO NOT BID                  | LS    | 1.000    |

**FLORIDA DEPARTMENT OF TRANSPORTATION**  
**BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

---

LETTING ID: CT100303    CALL ORDER: 005    PROPOSAL ID: T1386    DISTRICT: 01  
COUNTIES: MANATEE , , ,

ROAD NAME: SR 55 (US 301)  
LIMITS: AT 13TH AVE

FINPROJ NO(S): 42513415201 (\*)    FEDERAL AID NO: 3111046P    WORK MIX: TRAFFIC OPS IMPROVEMENT

|                        |       |       |                                      |
|------------------------|-------|-------|--------------------------------------|
| TOTAL ROADWAY LENGTH:  | 0.090 | MILES | CONTRACT DAYS: 55                    |
| TOTAL BRIDGE LENGTH:   | 0.000 | MILES | LETTING DATE: 03/03/10               |
| TOTAL PROPOSAL LENGTH: | 0.090 | MILES | CONTRACT EXECUTION DAYS: 10          |
|                        |       |       | SPECIAL START DATE: N/A              |
|                        |       |       | ACQUIS./FLEXIBLE START TIME: 15 DAYS |

PROPOSAL BUDGET ESTIMATE: \$ 63,220.00

PROPOSAL PACKAGE FEE: \$5.00

DESCRIPTION: Lump Sum

The improvements under this contract consist of extending turn lanes, widening, base work, curb and gutters, sidewalks and signing and pavement marking on SR 55.

**CALL ORDER: 005    PROPOSAL ID: T1386**

| ALT                  | ITEM NO. | DESCRIPTION                            | UNITS | QUANTITY |
|----------------------|----------|----------------------------------------|-------|----------|
| SECTION 0001 ROADWAY |          |                                        |       |          |
|                      | 0999 2   | LUMP SUM CONTRACT, ALTERNATIVE BIDDING | LS    | 1.000    |
|                      | 0999 25  | INITIAL CONTINGENCY AMOUNT, DO NOT BID | LS    | 1.000    |

**FLORIDA DEPARTMENT OF TRANSPORTATION**  
**BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

LETTING ID: CT100303    CALL ORDER: 006    PROPOSAL ID: T2329    DISTRICT: 02  
COUNTIES: ST JOHNS, , ,

ROAD NAME: (PABLO RD)  
LIMITS: OVER PONTE VEDRA CANAL, BR NO. 784064

FINPROJ NO(S): 21236745201 (\*)    FEDERAL AID NO: 00B2040B    WORK MIX: BRIDGE REPLACEMENT

|                        |       |       |                                      |
|------------------------|-------|-------|--------------------------------------|
| TOTAL ROADWAY LENGTH:  | 0.028 | MILES | CONTRACT DAYS: 250                   |
| TOTAL BRIDGE LENGTH:   | 0.019 | MILES | LETTING DATE: 03/03/10               |
| TOTAL PROPOSAL LENGTH: | 0.048 | MILES | CONTRACT EXECUTION DAYS: 10          |
|                        |       |       | SPECIAL START DATE: N/A              |
|                        |       |       | ACQUIS./FLEXIBLE START TIME: 15 DAYS |

PROPOSAL BUDGET ESTIMATE: \$ 1,093,087.00

PROPOSAL PACKAGE FEE: \$5.00

**DESCRIPTION:**

The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, highway signing, bridge and other incidental construction on Pablo Rd.

**CALL ORDER: 006    PROPOSAL ID: T2329**

| ALT                     | ITEM NO.   | DESCRIPTION                                                                     | UNITS | QUANTITY   |
|-------------------------|------------|---------------------------------------------------------------------------------|-------|------------|
| SECTION 0001 STRUCTURES |            |                                                                                 |       |            |
|                         | 0110 3     | REMOVAL OF EXISTING STRUCTURE (21236745201)                                     | LS    | 1.000      |
|                         | 0400 2 4   | CONC CLASS II, SUPERSTRUCTURE                                                   | CY    | 261.400    |
|                         | 0400 2 10  | CONCRETE CLASS II, APPROACH SLABS                                               | CY    | 106.100    |
|                         | 0400 4 5   | CONCRETE CLASS IV, SUBSTRUCTURE                                                 | CY    | 63.800     |
|                         | 0400 4 8   | CONC CLASS IV, BULKHEAD                                                         | CY    | 17.800     |
|                         | 0415 1 4   | REINFORCING STEEL - SUPERSTRUCTURE                                              | LB    | 57,740.000 |
|                         | 0415 1 5   | REINFORCING STEEL- SUBSTRUCTURE                                                 | LB    | 7,836.000  |
|                         | 0415 1 8   | REINFORCING STEEL- BULKHEAD                                                     | LB    | 788.000    |
|                         | 0415 1 9   | REINFORCING STEEL- APPROACH SLABS                                               | LB    | 18,206.000 |
|                         | 0455 18    | PROTECTION OF EXISTING STRUCTURES (21236745201)                                 | LS    | 1.000      |
|                         | 0455 34 3  | PRESTRESSED CONCRETE PILING, 18" SQ                                             | LF    | 1,360.000  |
|                         | 0455133 3  | SHEET PILING STEEL, F&I PERMANENT                                               | SF    | 2,481.000  |
|                         | 0455143 3  | TEST PILES-PRESTRESSED CONCRETE,18" SQ                                          | LF    | 400.000    |
|                         | 0455146    | EMBEDDED DATA COLLECTOR                                                         | EA    | 20.000     |
|                         | 0458 1 11  | BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD | LF    | 76.000     |
|                         | 0470 1     | TREATED TIMBER, STRUCTURAL                                                      | MB    | 10.900     |
|                         | 0524 2 2   | CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"                                     | SY    | 25.000     |
| SECTION 0002 ROADWAY    |            |                                                                                 |       |            |
|                         | 0101 1     | MOBILIZATION (21236745201)                                                      | LS    | 1.000      |
|                         | 0102 1     | MAINTENANCE OF TRAFFIC (21236745201)                                            | LS    | 1.000      |
|                         | 0102 3     | COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE                                    | CY    | 250.000    |
|                         | 0102 60    | WORK ZONE SIGN                                                                  | ED    | 10,250.000 |
|                         | 0102 74 2  | BARRICADE, TEMPORARY, TYPE III, 6'                                              | ED    | 1,500.000  |
|                         | 0102 77    | HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B                                    | ED    | 750.000    |
|                         | 0104 10 3  | SEDIMENT BARRIER                                                                | LF    | 304.000    |
|                         | 0104 11    | FLOATING TURBIDITY BARRIER                                                      | LF    | 183.000    |
|                         | 0104 18    | INLET PROTECTION SYSTEM                                                         | EA    | 4.000      |
|                         | 0110 1 1   | CLEARING & GRUBBING (21236745201)                                               | LS    | 1.000      |
|                         | 0120 1     | REGULAR EXCAVATION                                                              | CY    | 90.000     |
|                         | 0120 6     | EMBANKMENT                                                                      | CY    | 36.000     |
|                         | 0285701    | OPTIONAL BASE, BASE GROUP 01                                                    | SY    | 20.000     |
|                         | 0285706    | OPTIONAL BASE, BASE GROUP 06                                                    | SY    | 51.000     |
|                         | 0327 70 1  | MILLING EXIST ASPH PAVT, 1" AVG DEPTH                                           | SY    | 209.000    |
|                         | 0334 1 12  | SUPERPAVE ASPHALTIC CONC, TRAFFIC B                                             | TN    | 4.000      |
|                         | 0337 7 30  | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER                     | TN    | 15.300     |
|                         | 0425 1481  | INLETS, CURB, TYPE 8, <10'                                                      | EA    | 4.000      |
|                         | 0430175101 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"S/CD                               | LF    | 115.000    |
|                         | 0520 2 4   | CONCRETE CURB, TYPE D                                                           | LF    | 58.000     |
|                         | 0570 1 2   | PERFORMANCE TURF, SOD                                                           | SY    | 235.000    |
|                         | 0999 25    | INITIAL CONTINGENCY AMOUNT, DO NOT BID (21236745201)                            | LS    | 1.000      |
| SECTION 0003 SIGNING    |            |                                                                                 |       |            |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

CALL ORDER: 006      PROPOSAL ID: T2329

| ALT | ITEM NO.   | DESCRIPTION                                               | UNITS | QUANTITY |
|-----|------------|-----------------------------------------------------------|-------|----------|
|     | 0700 20 11 | SINGLE POST SIGN, F&I, LESS THAN 12 SF                    | AS    | 2.000    |
|     | 0700 20 60 | SINGLE POST SIGN, REMOVE                                  | AS    | 8.000    |
|     | 0710 90    | PAINTED PAVEMENT MARKINGS, FINAL SURFACE<br>(21236745201) | LS    | 1.000    |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

---

LETTING ID: CT100303    CALL ORDER: 007    PROPOSAL ID: T2333    DISTRICT: 02  
COUNTIES: CLAY , , ,

ROAD NAME: SR 16  
LIMITS: FROM US 17 TO THE SHANDS BR

FINPROJ NO(S): 20818335201 (\*)    FEDERAL AID NO: 4281033P    WORK MIX: RESURFACING

|                        |       |       |                                      |
|------------------------|-------|-------|--------------------------------------|
| TOTAL ROADWAY LENGTH:  | 2.962 | MILES | CONTRACT DAYS: 150                   |
| TOTAL BRIDGE LENGTH:   | 0.000 | MILES | LETTING DATE: 03/03/10               |
| TOTAL PROPOSAL LENGTH: | 2.962 | MILES | CONTRACT EXECUTION DAYS: 10          |
|                        |       |       | SPECIAL START DATE: N/A              |
|                        |       |       | ACQUIS./FLEXIBLE START TIME: 60 DAYS |

PROPOSAL BUDGET ESTIMATE: \$ 2,134,149.00

PROPOSAL PACKAGE FEE: \$5.00

DESCRIPTION: Lump Sum

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, highway signing and markings, sidewalks and other incidental construction on SR 16.

**CALL ORDER: 007    PROPOSAL ID: T2333**

| ALT                  | ITEM NO. | DESCRIPTION                                             | UNITS | QUANTITY |
|----------------------|----------|---------------------------------------------------------|-------|----------|
| SECTION 0001 ROADWAY |          |                                                         |       |          |
|                      | 0999 2   | LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>(20818335201) | LS    | 1.000    |
|                      | 0999 25  | INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>(20818335201) | LS    | 1.000    |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

LETTING ID: CT100303    CALL ORDER: 008    PROPOSAL ID: T3261    DISTRICT: 03  
COUNTIES: GULF , , ,

ROAD NAME: SR 71 (MAIN ST)  
LIMITS: FROM PINE ST TO BRITT AVE

FINPROJ NO(S): 41929315201 (\*)    FEDERAL AID NO: 1311040P    WORK MIX: RESURFACING

|                        |       |       |                                      |
|------------------------|-------|-------|--------------------------------------|
| TOTAL ROADWAY LENGTH:  | 1.255 | MILES | CONTRACT DAYS: 105                   |
| TOTAL BRIDGE LENGTH:   | 0.000 | MILES | LETTING DATE: 03/03/10               |
| TOTAL PROPOSAL LENGTH: | 1.255 | MILES | CONTRACT EXECUTION DAYS: 10          |
|                        |       |       | SPECIAL START DATE: N/A              |
|                        |       |       | ACQUIS./FLEXIBLE START TIME: 15 DAYS |

PROPOSAL BUDGET ESTIMATE: \$ 1,383,952.00

PROPOSAL PACKAGE FEE: \$5.00

**DESCRIPTION:**

The improvements under this contract consist of milling, resurfacing, ADA improvements, signing, pavement markings and signalization on SR 71.

**CALL ORDER: 008    PROPOSAL ID: T3261**

| ALT                  | ITEM NO.   | DESCRIPTION                                                                            | UNITS | QUANTITY   |
|----------------------|------------|----------------------------------------------------------------------------------------|-------|------------|
| SECTION 0001 ROADWAY |            |                                                                                        |       |            |
|                      | 0101 1     | MOBILIZATION (41929315201)                                                             | LS    | 1.000      |
|                      | 0102 1     | MAINTENANCE OF TRAFFIC (41929315201)                                                   | LS    | 1.000      |
|                      | 0102 14    | TRAFFIC CONTROL OFFICER                                                                | MH    | 88.000     |
|                      | 0102 60    | WORK ZONE SIGN                                                                         | ED    | 4,194.000  |
|                      | 0102 71 13 | BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE                                    | LF    | 228.000    |
|                      | 0102 74 1  | BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM                                       | ED    | 4,322.000  |
|                      | 0102 77    | HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B                                           | ED    | 2,657.000  |
|                      | 0102 78    | TEMPORARY RETROREFLECTIVE PAVEMENT MARKER                                              | EA    | 566.000    |
|                      | 0102 99    | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)                    | ED    | 117.000    |
|                      | 0102107    | TEMPORARY TRAFFIC DETECTION, INTERSECT                                                 | DA    | 75.000     |
|                      | 0104 18    | INLET PROTECTION SYSTEM                                                                | EA    | 20.000     |
|                      | 0110 1 1   | CLEARING & GRUBBING (41929315201)                                                      | LS    | 1.000      |
|                      | 0110 4     | REMOVAL OF EXISTING CONCRETE PAVEMENT                                                  | SY    | 639.000    |
|                      | 0120 1     | REGULAR EXCAVATION                                                                     | CY    | 97.000     |
|                      | 0120 2 2   | BORROW EXCAVATION, TRUCK MEASURE                                                       | CY    | 25.000     |
|                      | 0285706    | OPTIONAL BASE, BASE GROUP 06                                                           | SY    | 168.000    |
|                      | 0327 70 8  | MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH                                              | SY    | 36,509.000 |
|                      | 0334 1 12  | SUPERPAVE ASPHALTIC CONC, TRAFFIC B                                                    | TN    | 3,034.600  |
|                      | 0337 7 30  | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER                            | TN    | 2,017.300  |
|                      | 0341 70    | ASPHALT RUBBER MEMBRANE INTERLAYER                                                     | SY    | 35,571.000 |
|                      | 0425 5     | MANHOLE, ADJUST                                                                        | EA    | 8.000      |
|                      | 0425 6     | VALVE BOXES, ADJUST                                                                    | EA    | 8.000      |
|                      | 0520 1 10  | CONCRETE CURB & GUTTER, TYPE F                                                         | LF    | 747.000    |
|                      | 0522 1     | SIDEWALK CONCRETE, 4" THICK                                                            | SY    | 407.000    |
|                      | 0522 2     | SIDEWALK CONCRETE, 6" THICK                                                            | SY    | 116.000    |
|                      | 0527 1     | DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT                               | EA    | 33.000     |
|                      | 0570 1 2   | PERFORMANCE TURF, SOD                                                                  | SY    | 256.000    |
|                      | 0710 11111 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"                                  | NM    | 3.801      |
|                      | 0710 11122 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"                                  | LF    | 495.000    |
|                      | 0710 11123 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"                                 | LF    | 1,588.000  |
|                      | 0710 11124 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"                                 | LF    | 223.000    |
|                      | 0710 11125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"                                 | LF    | 612.000    |
|                      | 0710 11151 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6" | LF    | 1,118.000  |
|                      | 0710 11160 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE                                    | EA    | 64.000     |
|                      | 0710 11170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS                                     | EA    | 54.000     |
|                      | 0710 11211 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW,                                           | NM    | 2.093      |

**FLORIDA DEPARTMENT OF TRANSPORTATION**  
**BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

CALL ORDER: 008      PROPOSAL ID: T3261

| ALT                        | ITEM NO.   | DESCRIPTION                                                                 | UNITS | QUANTITY  |
|----------------------------|------------|-----------------------------------------------------------------------------|-------|-----------|
|                            | 0710 11231 | SOLID, 6"<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW,<br>SKIP, 6"       | GM    | 0.637     |
|                            | 0999 25    | INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>(41929315201)                     | LS    | 1.000     |
| SECTION 0002 SIGNING       |            |                                                                             |       |           |
|                            | 0700 20 11 | SINGLE POST SIGN, F&I, LESS THAN 12 SF                                      | AS    | 8.000     |
|                            | 0700 20 12 | SINGLE POST SIGN, F&I, 12-20 SF                                             | AS    | 4.000     |
|                            | 0700 20 40 | SINGLE POST SIGN, RELOCATE                                                  | AS    | 1.000     |
|                            | 0700 20 60 | SINGLE POST SIGN, REMOVE                                                    | AS    | 8.000     |
|                            | 0710 90    | PAINTED PAVEMENT MARKINGS, FINAL SURFACE<br>(41929315201)                   | LS    | 1.000     |
|                            | 0711 11111 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"                                   | NM    | 3.695     |
|                            | 0711 11122 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"                                   | LF    | 495.000   |
|                            | 0711 11123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"                                  | LF    | 1,778.000 |
|                            | 0711 11124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"                                  | LF    | 223.000   |
|                            | 0711 11125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"                                  | LF    | 423.000   |
|                            | 0711 11151 | THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/<br>6-10 GAP EXTENSION, 6" | LF    | 1,118.000 |
|                            | 0711 11160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE                                     | EA    | 64.000    |
|                            | 0711 11170 | THERMOPLASTIC, STANDARD, WHITE, ARROW                                       | EA    | 54.000    |
|                            | 0711 11211 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6"                                  | NM    | 1.849     |
|                            | 0711 11224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"                                 | LF    | 42.000    |
|                            | 0711 11231 | THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"                                   | GM    | 0.637     |
| SECTION 0003 SIGNALIZATION |            |                                                                             |       |           |
|                            | 0630 1 12  | CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND                           | LF    | 34.000    |
|                            | 0635 1 11  | PULL & JUNCTION BOXES, F&I, PULL BOX                                        | EA    | 1.000     |
|                            | 0660 2101  | LOOP ASSEMBLY- F&I, TYPE A                                                  | AS    | 1.000     |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

LETTING ID: CT100303    CALL ORDER: 009    PROPOSAL ID: T3271    DISTRICT: 03  
COUNTIES: JEFFERSON, , ,

ROAD NAME: SR 30 (US 98)  
LIMITS: FROM THE WAKULLA CO LINE TO THE TAYLOR CO LINE

FINPROJ NO(S): 41929515201 (\*)    FEDERAL AID NO: 4224067P    WORK MIX: RESURFACING

|                        |       |       |                                      |
|------------------------|-------|-------|--------------------------------------|
| TOTAL ROADWAY LENGTH:  | 7.409 | MILES | CONTRACT DAYS: 185                   |
| TOTAL BRIDGE LENGTH:   | 0.000 | MILES | LETTING DATE: 03/03/10               |
| TOTAL PROPOSAL LENGTH: | 7.409 | MILES | CONTRACT EXECUTION DAYS: 10          |
|                        |       |       | SPECIAL START DATE: N/A              |
|                        |       |       | ACQUIS./FLEXIBLE START TIME: 15 DAYS |

PROPOSAL BUDGET ESTIMATE: \$ 4,620,375.00

PROPOSAL PACKAGE FEE: \$5.00

**DESCRIPTION:**

The improvements under this contract consist of milling and resurfacing SR 30 (US 98). This project includes a 700 ft. reconstruction area east of SR 59 which will require total reconstruction of both lanes and shoulders. Other work items include minor drainage repairs, guardrail replacement and pavement striping.

**CALL ORDER: 009    PROPOSAL ID: T3271**

| ALT                  | ITEM NO.   | DESCRIPTION                                                      | UNITS | QUANTITY    |
|----------------------|------------|------------------------------------------------------------------|-------|-------------|
| SECTION 0001 ROADWAY |            |                                                                  |       |             |
|                      | 0101 1     | MOBILIZATION (41929515201)                                       | LS    | 1.000       |
|                      | 0102 1     | MAINTENANCE OF TRAFFIC (41929515201)                             | LS    | 1.000       |
|                      | 0102 60    | WORK ZONE SIGN                                                   | ED    | 2,849.000   |
|                      | 0102 74 1  | BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM                 | ED    | 97,093.000  |
|                      | 0102 74 2  | BARRICADE, TEMPORARY, TYPE III, 6'                               | ED    | 370.000     |
|                      | 0102 77    | HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B                     | ED    | 1,018.000   |
|                      | 0102 78    | TEMPORARY RETROREFLECTIVE PAVEMENT MARKER                        | EA    | 2,538.000   |
|                      | 0104 10 3  | SEDIMENT BARRIER                                                 | LF    | 26,385.000  |
|                      | 0110 1 1   | CLEARING & GRUBBING (41929515201)                                | LS    | 1.000       |
|                      | 0110 86    | DELIVERY OF SALVAGEABLE MATERIAL TO FDOT (41929515201)           | LS    | 1.000       |
|                      | 0120 1     | REGULAR EXCAVATION                                               | CY    | 998.000     |
|                      | 0120 2 2   | BORROW EXCAVATION, TRUCK MEASURE                                 | CY    | 5,684.000   |
|                      | 0145 71    | REINFORCEMENT GRID FOR SOIL STABILIZATION                        | SY    | 1,919.000   |
|                      | 0160 4     | TYPE B STABILIZATION                                             | SY    | 1,244.000   |
|                      | 0162 1 11  | PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"                       | SY    | 46,932.000  |
|                      | 0285701    | OPTIONAL BASE, BASE GROUP 01                                     | SY    | 829.000     |
|                      | 0285714    | OPTIONAL BASE, BASE GROUP 14                                     | SY    | 1,918.000   |
|                      | 0327 70 6  | MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH                        | SY    | 102,453.000 |
|                      | 0334 1 22  | SUPERPAVE ASPH CONC, TRAF B, PG76-22                             | TN    | 21,453.200  |
|                      | 0337 7 41  | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22   | TN    | 12,192.400  |
|                      | 0339 1     | MISCELLANEOUS ASPHALT PAVEMENT                                   | TN    | 8.300       |
|                      | 0430 94 1  | DESILTING PIPE, 0 - 24"                                          | LF    | 384.000     |
|                      | 0430 94 2  | DESILTING PIPE, 25 - 36"                                         | LF    | 573.000     |
|                      | 0536 1 1   | GUARDRAIL -ROADWAY                                               | LF    | 75.000      |
|                      | 0536 73    | GUARDRAIL REMOVAL                                                | LF    | 75.000      |
|                      | 0536 85 22 | GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED                         | EA    | 2.000       |
|                      | 0570 1 2   | PERFORMANCE TURF, SOD                                            | SY    | 46,932.000  |
|                      | 0690100    | SIGNAL EQUIPMENT MISCELLANEOUS REMOVE                            | PI    | 1.000       |
|                      | 0710 11111 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"            | NM    | 20.572      |
|                      | 0710 11124 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"           | LF    | 251.000     |
|                      | 0710 11125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"           | LF    | 40.000      |
|                      | 0710 11211 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"           | NM    | 3.125       |
|                      | 0710 11231 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"            | GM    | 9.179       |
|                      | 0999 25    | INITIAL CONTINGENCY AMOUNT, DO NOT BID (41929515201)             | LS    | 1.000       |
| SECTION 0002 SIGNING |            |                                                                  |       |             |
|                      | 0701 11111 | AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, WHITE, SOLID, 6" | NM    | 15.402      |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

CALL ORDER: 009      PROPOSAL ID: T3271

| ALT | ITEM NO.   | DESCRIPTION                                               | UNITS | QUANTITY |
|-----|------------|-----------------------------------------------------------|-------|----------|
|     | 0710 90    | PAINTED PAVEMENT MARKINGS, FINAL SURFACE<br>(41929515201) | LS    | 1.000    |
|     | 0711 11124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"                | LF    | 251.000  |
|     | 0711 11125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"                | LF    | 20.000   |
|     | 0711 11211 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6"                | NM    | 3.054    |
|     | 0711 11231 | THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"                 | GM    | 6.571    |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

LETTING ID: CT100303    CALL ORDER: 010    PROPOSAL ID: T4227A    DISTRICT: 04  
COUNTIES: PALM BEACH, , ,

ROAD NAME: SR 25 (US 27)  
LIMITS: FROM MP 16.050 TO MP 25.997 (SR 80)

FINPROJ NO(S): 40361815201A (\*)    FEDERAL AID NO: 1002051P    WORK MIX: RESURFACING

|                        |       |       |                                      |
|------------------------|-------|-------|--------------------------------------|
| TOTAL ROADWAY LENGTH:  | 9.947 | MILES | CONTRACT DAYS: 230                   |
| TOTAL BRIDGE LENGTH:   | 0.000 | MILES | LETTING DATE: 03/03/10               |
| TOTAL PROPOSAL LENGTH: | 9.947 | MILES | CONTRACT EXECUTION DAYS: 10          |
|                        |       |       | SPECIAL START DATE: N/A              |
|                        |       |       | ACQUIS./FLEXIBLE START TIME: 15 DAYS |

PROPOSAL BUDGET ESTIMATE: \$ 9,485,260.00

PROPOSAL PACKAGE FEE: \$5.00

DESCRIPTION: Scope Alternate

This project goes with T4227B. The prime contractor is required to bid on both projects.

Bids are required for both pavement alternatives. For the purpose of award, the apparent low bid will be determined by adding the adjustment factor to the asphalt alternative bids and then comparing to the concrete alternate bids. If the asphalt alternate plus the adjustment factor is lower than the concrete alternate, the contractor will have to be prequalified for asphalt pavements. If the concrete alternative is lower than the asphalt alternate plus the adjustment factor, the contractor will have to be prequalified for concrete pavements. A bid will be declared as nonresponsive if the contractor is not prequalified as described above.

The improvements under this contract consist of repair, rehabilitate, and restore on SR 25 (US 27). This contract includes scope alternates of two separate pavement types. Both alternates shall be bid. This project includes the following improvements: 1. Mill and resurface the existing pavement. (Asphalt and concrete alternates both shall be bid.) 2. Upgrade all existing deficient signs. 3. Upgrade guardrail connections and end treatments over existing bridges. 4. New pavement markings and reflective pavement markers. 5. Landscaping improvements including partial irrigation system.

**CALL ORDER: 010    PROPOSAL ID: T4227A**

| ALT                  | ITEM NO.   | DESCRIPTION                                                         | UNITS | QUANTITY    |
|----------------------|------------|---------------------------------------------------------------------|-------|-------------|
| SECTION 0001 ROADWAY |            |                                                                     |       |             |
|                      | 0101 1     | MOBILIZATION (40361815201)                                          | LS    | 1.000       |
|                      | 0102 1     | MAINTENANCE OF TRAFFIC (40361815201)                                | LS    | 1.000       |
|                      | 0102 60    | WORK ZONE SIGN                                                      | ED    | 9,315.000   |
|                      | 0102 74 1  | BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM                    | ED    | 78,060.000  |
|                      | 0102 76    | ADVANCE WARNING ARROW PANEL                                         | ED    | 621.000     |
|                      | 0102 77    | HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B                        | ED    | 2,484.000   |
|                      | 0102 78    | TEMPORARY RETROREFLECTIVE PAVEMENT MARKER                           | EA    | 7,043.000   |
|                      | 0102 99    | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | ED    | 659.000     |
|                      | 0102150 1  | PORTABLE REGULATORY, SIGN                                           | ED    | 460.000     |
|                      | 0102150 2  | RADAR SPEED DISPLAY UNIT                                            | ED    | 460.000     |
|                      | 0104 4     | MOWING                                                              | AC    | 2,042.000   |
|                      | 0104 10 3  | SEDIMENT BARRIER                                                    | LF    | 640.000     |
|                      | 0104 18    | INLET PROTECTION SYSTEM                                             | EA    | 12.000      |
|                      | 0110 1 1   | CLEARING & GRUBBING (40361815201)                                   | LS    | 1.000       |
|                      | 0110 4     | REMOVAL OF EXISTING CONCRETE PAVEMENT                               | SY    | 116.000     |
|                      | 0327 70 1  | MILLING EXIST ASPH PAVT, 1" AVG DEPTH                               | SY    | 8,000.000   |
|                      | 0327 70 2  | MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH                           | SY    | 69,833.000  |
|                      | 0327 70 6  | MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH                           | SY    | 17,074.000  |
|                      | 0327 70 11 | MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH                           | SY    | 252,447.000 |
|                      | 0327 70 13 | MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH                           | SY    | 43,872.000  |
|                      | 0327 70 19 | MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH                             | SY    | 113,375.000 |
|                      | 0334 1 24  | SUPERPAVE ASPH CONC, TRAF D, PG76-22                                | TN    | 37,375.000  |
|                      | 0337 7 22  | ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22                   | TN    | 20,141.000  |
|                      | 0339 1     | MISCELLANEOUS ASPHALT PAVEMENT                                      | TN    | 9.000       |
|                      | 0341 70    | ASPHALT RUBBER MEMBRANE INTERLAYER                                  | SY    | 69,833.000  |
|                      | 0515 2301  | PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY, 42" PICKET RAIL         | LF    | 28.000      |
|                      | 0520 1 10  | CONCRETE CURB & GUTTER, TYPE F                                      | LF    | 167.000     |
|                      | 0522 1     | SIDEWALK CONCRETE, 4" THICK                                         | SY    | 80.000      |
|                      | 0536 1 1   | GUARDRAIL -ROADWAY                                                  | LF    | 88.000      |
|                      | 0536 1 5   | GUARDRAIL- ROADWAY, THRIE BEAM                                      | LF    | 50.000      |
|                      | 0536 2     | GUARDRAIL- SHOP-BENT PANELS                                         | LF    | 100.000     |
|                      | 0536 7     | SPECIAL GUARDRAIL POST                                              | EA    | 4.000       |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
 BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

**CALL ORDER: 010      PROPOSAL ID: T4227A**

| ALT                                 | ITEM NO.   | DESCRIPTION                                              | UNITS | QUANTITY   |
|-------------------------------------|------------|----------------------------------------------------------|-------|------------|
|                                     | 0536 8     | GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL) | EA    | 4.000      |
|                                     | 0536 8 6   | GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE             | EA    | 4.000      |
|                                     | 0536 85 22 | GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED                 | EA    | 2.000      |
|                                     | 0546 71    | RUMBLE STRIPS                                            | PS    | 2,358.000  |
|                                     | 0555 1 1   | DIRECTIONAL BORE, LESS THAN 6"                           | LF    | 103.000    |
|                                     | 0570 1 2   | PERFORMANCE TURF, SOD                                    | SY    | 55,518.000 |
|                                     | 0630 1 12  | CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND        | LF    | 200.000    |
|                                     | 0635 1 11  | PULL & JUNCTION BOXES, F&I, PULL BOX                     | EA    | 3.000      |
|                                     | 0710 11111 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"    | NM    | 19.000     |
|                                     | 0710 11122 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"    | LF    | 23,332.000 |
|                                     | 0710 11123 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"   | LF    | 533.000    |
|                                     | 0710 11124 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"   | LF    | 5,752.000  |
|                                     | 0710 11125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"   | LF    | 462.000    |
|                                     | 0710 11131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"     | GM    | 22.000     |
|                                     | 0710 11160 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE      | EA    | 28.000     |
|                                     | 0710 11170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS       | EA    | 164.000    |
|                                     | 0710 11211 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"   | NM    | 20.000     |
|                                     | 0710 11222 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"   | LF    | 449.000    |
|                                     | 0710 11224 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"  | LF    | 56.000     |
|                                     | 0710 11231 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"    | GM    | 8.000      |
|                                     | 0741 70111 | TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN         | EA    | 4.000      |
|                                     | 0745 70 12 | TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE            | AS    | 4.000      |
|                                     | 0999 25    | INITIAL CONTINGENCY AMOUNT, DO NOT BID (40361815201)     | LS    | 1.000      |
| SECTION 0002 SIGNING                |            |                                                          |       |            |
|                                     | 0700 20 11 | SINGLE POST SIGN, F&I, LESS THAN 12 SF                   | AS    | 388.000    |
|                                     | 0700 20 12 | SINGLE POST SIGN, F&I, 12-20 SF                          | AS    | 18.000     |
|                                     | 0700 20 13 | SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF              | AS    | 4.000      |
|                                     | 0700 20 60 | SINGLE POST SIGN, REMOVE                                 | AS    | 239.000    |
|                                     | 0705 10 1  | OBJECT MARKER, TYPE 1                                    | EA    | 48.000     |
|                                     | 0710 90    | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (40361815201)   | LS    | 1.000      |
|                                     | 0713101111 | PREFORMED TAPE, STANDARD, WHITE, SOLID, 6"               | NM    | 0.082      |
|                                     | 0713101170 | PREFORMED TAPE, STANDARD, WHITE, ARROWS                  | EA    | 2.000      |
|                                     | 0713101211 | PREFORMED TAPE, STANDARD, YELLOW, SOLID, 6"              | NM    | 0.069      |
|                                     | 0713101222 | PREFORMED TAPE, STANDARD, YELLOW, SOLID, 8"              | LF    | 263.000    |
|                                     | 0713101225 | PREFORMED TAPE, STANDARD, YELLOW, SOLID, 18"             | LF    | 128.000    |
|                                     | 0713102131 | PREFORMED TAPE, HIGH PERFORMANCE, WHITE, SKIP, 6"        | GM    | 0.015      |
| SECTION 0003 LANDSCAPE / PERIPHERAL |            |                                                          |       |            |
|                                     | 0523 1 2   | PATTERNED / TEXTURED PAVEMENT, CONCRETE                  | SY    | 195.000    |
|                                     | 0570 1 2   | PERFORMANCE TURF, SOD                                    | SY    | 421.000    |
|                                     | 0580 1 1   | LANDSCAPE COMPLETE- SMALL PLANTS (40361815201)           | LS    | 1.000      |
|                                     | 0580 1 2   | LANDSCAPE COMPLETE- LARGE PLANTS (40361815201)           | LS    | 1.000      |
|                                     | 0590 70    | IRRIGATION SYSTEM (40361815201)                          | LS    | 1.000      |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

LETTING ID: CT100303    CALL ORDER: 011    PROPOSAL ID: T4227B    DISTRICT: 04  
COUNTIES: PALM BEACH, , ,

ROAD NAME: SR 25 (US 27)  
LIMITS: FROM MP 16.050 TO MP 25.997 (SR 80)

FINPROJ NO(S): 40361815201B (\*)    FEDERAL AID NO: 1002051P    WORK MIX: RESURFACING

|                        |       |       |                                      |
|------------------------|-------|-------|--------------------------------------|
| TOTAL ROADWAY LENGTH:  | 9.947 | MILES | CONTRACT DAYS: 1045                  |
| TOTAL BRIDGE LENGTH:   | 0.000 | MILES | LETTING DATE: 03/03/10               |
| TOTAL PROPOSAL LENGTH: | 9.947 | MILES | CONTRACT EXECUTION DAYS: 10          |
|                        |       |       | SPECIAL START DATE: N/A              |
|                        |       |       | ACQUIS./FLEXIBLE START TIME: 15 DAYS |

PROPOSAL BUDGET ESTIMATE: \$ 9,485,260.00

PROPOSAL PACKAGE FEE: \$0.00

DESCRIPTION: Scope Alternate

This project goes with T4227A. The prime contractor is required to bid on both projects.

Bids are required for both pavement alternatives. For the purpose of award, the apparent low bid will be determined by adding the adjustment factor to the asphalt alternative bids and then comparing to the concrete alternate bids. If the asphalt alternate plus the adjustment factor is lower than the concrete alternate, the contractor will have to be prequalified for asphalt pavements. If the concrete alternative is lower than the asphalt alternate plus the adjustment factor, the contractor will have to be prequalified for concrete pavements. A bid will be declared as nonresponsive if the contractor is not prequalified as described above.

The improvements under this contract consist of repair, rehabilitate, and restore on SR 25 (US 27). This contract includes scope alternates of two separate pavement types. Both alternates shall be bid. This project includes the following improvements: 1. Mill and resurface the existing pavement. (Asphalt and concrete alternates both shall be bid.) 2. Upgrade all existing deficient signs. 3. Upgrade guardrail connections and end treatments over existing bridges. 4. New pavement markings and reflective pavement markers. 5. Landscaping improvements including partial irrigation system.

**CALL ORDER: 011    PROPOSAL ID: T4227B**

| ALT                  | ITEM NO.   | DESCRIPTION                                                         | UNITS | QUANTITY    |
|----------------------|------------|---------------------------------------------------------------------|-------|-------------|
| SECTION 0001 ROADWAY |            |                                                                     |       |             |
|                      | 0101 1     | MOBILIZATION (40361815201)                                          | LS    | 1.000       |
|                      | 0102 1     | MAINTENANCE OF TRAFFIC (40361815201)                                | LS    | 1.000       |
|                      | 0102 2 1   | SPECIAL DETOUR 1 (40361815201B)                                     | LS    | 1.000       |
|                      | 0102 60    | WORK ZONE SIGN                                                      | ED    | 56,643.000  |
|                      | 0102 71 11 | BARRIER WALL, TEMPORARY, F&I, CONCRETE                              | LF    | 20,451.000  |
|                      | 0102 71 21 | BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE                         | LF    | 103,452.000 |
|                      | 0102 74 1  | BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM                    | ED    | 371,177.000 |
|                      | 0102 74 2  | BARRICADE, TEMPORARY, TYPE III, 6'                                  | ED    | 1,823.000   |
|                      | 0102 76    | ADVANCE WARNING ARROW PANEL                                         | ED    | 3,050.000   |
|                      | 0102 77    | HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B                        | ED    | 5,735.000   |
|                      | 0102 78    | TEMPORARY RETROREFLECTIVE PAVEMENT MARKER                           | EA    | 43,016.000  |
|                      | 0102 79    | LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C,STEADY BURN                   | ED    | 117,944.000 |
|                      | 0102 89 7  | TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION                         | LO    | 40.000      |
|                      | 0102 99    | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | ED    | 3,596.000   |
|                      | 0102150 2  | RADAR SPEED DISPLAY UNIT                                            | ED    | 2,867.000   |
|                      | 0102911 1  | PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP                  | LF    | 7,858.000   |
|                      | 0102911 2  | PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID                  | LF    | 106,079.000 |
|                      | 0102911 3  | PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER                 | SF    | 1,104.000   |
|                      | 0102912 2  | PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID                      | LF    | 100,207.000 |
|                      | 0104 4     | MOWING                                                              | AC    | 2,042.000   |
|                      | 0104 10 3  | SEDIMENT BARRIER                                                    | LF    | 233,107.000 |
|                      | 0104 18    | INLET PROTECTION SYSTEM                                             | EA    | 52.000      |
|                      | 0110 1 1   | CLEARING & GRUBBING (40361815201)                                   | LS    | 1.000       |
|                      | 0110 4     | REMOVAL OF EXISTING CONCRETE PAVEMENT                               | SY    | 116.000     |
|                      | 0120 2 2   | BORROW EXCAVATION, TRUCK MEASURE                                    | CY    | 17,230.000  |
|                      | 0120 71    | REGULAR EXCAVATION (3-R PROJECTS ONLY) (40361815201B)               | LS    | 1.000       |
|                      | 0160 4     | TYPE B STABILIZATION                                                | SY    | 208,071.000 |
|                      | 0285701    | OPTIONAL BASE, BASE GROUP 01                                        | SY    | 153,258.000 |
|                      | 0327 70 2  | MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH                           | SY    | 20,144.000  |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

**CALL ORDER: 011      PROPOSAL ID: T4227B**

| ALT                                 | ITEM NO.   | DESCRIPTION                                                    | UNITS | QUANTITY    |
|-------------------------------------|------------|----------------------------------------------------------------|-------|-------------|
|                                     | 0327 70 6  | MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH                      | SY    | 12,111.000  |
|                                     | 0327 70 11 | MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH                      | SY    | 284,390.000 |
|                                     | 0327 70 13 | MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH                      | SY    | 1,714.000   |
|                                     | 0327 70 19 | MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH                        | SY    | 8,522.000   |
|                                     | 0334 1 12  | SUPERPAVE ASPHALTIC CONC, TRAFFIC B                            | TN    | 22,961.000  |
|                                     | 0334 1 14  | SUPERPAVE ASPHALTIC CONC, TRAFFIC D                            | TN    | 1,607.000   |
|                                     | 0334 1 24  | SUPERPAVE ASPH CONC, TRAF D, PG76-22                           | TN    | 8,877.000   |
|                                     | 0337 7 22  | ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22              | TN    | 3,752.000   |
|                                     | 0339 1     | MISCELLANEOUS ASPHALT PAVEMENT                                 | TN    | 9.000       |
|                                     | 0341 70    | ASPHALT RUBBER MEMBRANE INTERLAYER                             | SY    | 10,487.000  |
|                                     | 0350 1 17  | PLAIN CEMENT CONCRETE PAVEMENT, 8 1/2"                         | SY    | 275,829.000 |
|                                     | 0446 1 1   | EDGEDRAIN DRAINCRETE, STANDARD                                 | LF    | 87,000.000  |
|                                     | 0446 71 1  | EDGEDRAIN OUTLET PIPE, 4"                                      | LF    | 3,480.000   |
|                                     | 0515 2301  | PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY, 42"<br>PICKET RAIL | LF    | 28.000      |
|                                     | 0520 1 10  | CONCRETE CURB & GUTTER, TYPE F                                 | LF    | 167.000     |
|                                     | 0522 1     | SIDEWALK CONCRETE, 4" THICK                                    | SY    | 80.000      |
|                                     | 0536 1 1   | GUARDRAIL -ROADWAY                                             | LF    | 88.000      |
|                                     | 0536 1 5   | GUARDRAIL- ROADWAY, THRIE BEAM                                 | LF    | 50.000      |
|                                     | 0536 2     | GUARDRAIL- SHOP-BENT PANELS                                    | LF    | 100.000     |
|                                     | 0536 7     | SPECIAL GUARDRAIL POST                                         | EA    | 4.000       |
|                                     | 0536 8     | GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH &<br>INSTALL)    | EA    | 4.000       |
|                                     | 0536 8 6   | GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE                   | EA    | 4.000       |
|                                     | 0536 85 22 | GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED                       | EA    | 2.000       |
|                                     | 0546 71    | RUMBLE STRIPS                                                  | PS    | 2,358.000   |
|                                     | 0555 1 1   | DIRECTIONAL BORE, LESS THAN 6"                                 | LF    | 103.000     |
|                                     | 0570 1 2   | PERFORMANCE TURF, SOD                                          | SY    | 113,400.000 |
|                                     | 0630 1 12  | CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND              | LF    | 200.000     |
|                                     | 0635 1 11  | PULL & JUNCTION BOXES, F&I, PULL BOX                           | EA    | 3.000       |
|                                     | 0710 11111 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID,<br>6"       | NM    | 29.200      |
|                                     | 0710 11125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID,<br>24"      | LF    | 185.600     |
|                                     | 0710 11131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP,<br>6"        | GM    | 4.300       |
|                                     | 0710 11170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE,<br>ARROWS          | EA    | 24.000      |
|                                     | 0710 11211 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW,<br>SOLID, 6"      | NM    | 22.600      |
|                                     | 0741 70111 | TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN               | EA    | 4.000       |
|                                     | 0745 70 12 | TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE                  | AS    | 4.000       |
|                                     | 0999 16    | PARTNERING, DO NOT BID (40361815201B)                          | LS    | 1.000       |
|                                     | 0999 20    | DISPUTES REVIEW BOARD, DO NOT BID                              | DA    | 21.000      |
|                                     | 0999 25    | INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>(40361815201)        | LS    | 1.000       |
| SECTION 0002 SIGNING                |            |                                                                |       |             |
|                                     | 0700 20 11 | SINGLE POST SIGN, F&I, LESS THAN 12 SF                         | AS    | 388.000     |
|                                     | 0700 20 12 | SINGLE POST SIGN, F&I, 12-20 SF                                | AS    | 18.000      |
|                                     | 0700 20 13 | SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF                    | AS    | 4.000       |
|                                     | 0700 20 60 | SINGLE POST SIGN, REMOVE                                       | AS    | 239.000     |
|                                     | 0705 10 1  | OBJECT MARKER, TYPE 1                                          | EA    | 48.000      |
|                                     | 0710 90    | PAINTED PAVEMENT MARKINGS, FINAL SURFACE<br>(40361815201)      | LS    | 1.000       |
|                                     | 0713101125 | PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"                    | LF    | 4,021.000   |
|                                     | 0713101126 | PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"                    | LF    | 454.000     |
|                                     | 0713101160 | PREFORMED TAPE, STANDARD, WHITE, MESSAGE                       | EA    | 28.000      |
|                                     | 0713101170 | PREFORMED TAPE, STANDARD, WHITE, ARROWS                        | EA    | 133.000     |
|                                     | 0713101225 | PREFORMED TAPE, STANDARD, YELLOW, SOLID, 18"                   | LF    | 184.000     |
|                                     | 0713102111 | PREFORMED TAPE, HIGH PERFORMANCE, WHITE, SOLID, 6"             | NM    | 16.640      |
|                                     | 0713102122 | PREFORMED TAPE, HIGH PERFORMANCE, WHITE, SOLID, 8"             | LF    | 15,606.000  |
|                                     | 0713102131 | PREFORMED TAPE, HIGH PERFORMANCE, WHITE, SKIP, 6"              | GM    | 18.570      |
|                                     | 0713102142 | PREFORMED TAPE, HP, WHITE, SKIP, 8"                            | LF    | 4,864.000   |
|                                     | 0713102211 | PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID,<br>6"         | NM    | 18.300      |
|                                     | 0713102222 | PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID,<br>8"         | LF    | 657.000     |
| SECTION 0003 LANDSCAPE / PERIPHERAL |            |                                                                |       |             |
|                                     | 0523 1 2   | PATTERNED / TEXTURED PAVEMENT, CONCRETE                        | SY    | 195.000     |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

CALL ORDER: 011      PROPOSAL ID: T4227B

| ALT | ITEM NO. | DESCRIPTION                                    | UNITS | QUANTITY |
|-----|----------|------------------------------------------------|-------|----------|
|     | 0570 1 2 | PERFORMANCE TURF, SOD                          | SY    | 421.000  |
|     | 0580 1 1 | LANDSCAPE COMPLETE- SMALL PLANTS (40361815201) | LS    | 1.000    |
|     | 0580 1 2 | LANDSCAPE COMPLETE- LARGE PLANTS (40361815201) | LS    | 1.000    |
|     | 0590 70  | IRRIGATION SYSTEM (40361815201)                | LS    | 1.000    |

**FLORIDA DEPARTMENT OF TRANSPORTATION**  
**BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

LETTING ID: CT100303    CALL ORDER: 012    PROPOSAL ID: T4256    DISTRICT: 04  
COUNTIES: MARTIN , , ,

ROAD NAME: SR 9 (I-95)  
LIMITS: FROM A PT N OF CR 708 TO A PT S OF SR 76

FINPROJ NO(S): 41539515201 (\*)    FEDERAL AID NO: 0952142I    WORK MIX: RESURFACING

|                        |       |       |                                      |
|------------------------|-------|-------|--------------------------------------|
| TOTAL ROADWAY LENGTH:  | 3.626 | MILES | CONTRACT DAYS: 185                   |
| TOTAL BRIDGE LENGTH:   | 0.015 | MILES | LETTING DATE: 03/03/10               |
| TOTAL PROPOSAL LENGTH: | 3.641 | MILES | CONTRACT EXECUTION DAYS: 10          |
|                        |       |       | SPECIAL START DATE: N/A              |
|                        |       |       | ACQUIS./FLEXIBLE START TIME: 15 DAYS |

PROPOSAL BUDGET ESTIMATE: \$ 3,802,379.00

PROPOSAL PACKAGE FEE: \$5.00

DESCRIPTION:  
The improvements under this contract consist of milling and resurfacing of SR 9.

**CALL ORDER: 012    PROPOSAL ID: T4256**

| ALT                  | ITEM NO.   | DESCRIPTION                                                         | UNITS | QUANTITY   |
|----------------------|------------|---------------------------------------------------------------------|-------|------------|
| SECTION 0001 ROADWAY |            |                                                                     |       |            |
|                      | 0101 1     | MOBILIZATION (41539515201)                                          | LS    | 1.000      |
|                      | 0102 1     | MAINTENANCE OF TRAFFIC (41539515201)                                | LS    | 1.000      |
|                      | 0102 60    | WORK ZONE SIGN                                                      | ED    | 6,190.000  |
|                      | 0102 74 1  | BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM                    | ED    | 54,950.000 |
|                      | 0102 76    | ADVANCE WARNING ARROW PANEL                                         | ED    | 348.000    |
|                      | 0102 77    | HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B                        | ED    | 2,747.000  |
|                      | 0102 78    | TEMPORARY RETROREFLECTIVE PAVEMENT MARKER                           | EA    | 2,780.000  |
|                      | 0102 99    | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | ED    | 513.000    |
|                      | 0102150 1  | PORTABLE REGULATORY, SIGN                                           | ED    | 446.000    |
|                      | 0102150 2  | RADAR SPEED DISPLAY UNIT                                            | ED    | 446.000    |
|                      | 0104 10 3  | SEDIMENT BARRIER                                                    | LF    | 674.000    |
|                      | 0110 1 1   | CLEARING & GRUBBING (41539515201)                                   | LS    | 1.000      |
|                      | 0120 2 2   | BORROW EXCAVATION, TRUCK MEASURE                                    | CY    | 165.600    |
|                      | 0120 6     | EMBANKMENT                                                          | CY    | 32.100     |
|                      | 0162 1 11  | PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"                          | SY    | 183.000    |
|                      | 0327 70 1  | MILLING EXIST ASPH PAVT, 1" AVG DEPTH                               | SY    | 84,767.300 |
|                      | 0327 70 8  | MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH                           | SY    | 77,568.600 |
|                      | 0327 70 15 | MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH                           | SY    | 79,246.400 |
|                      | 0334 1 12  | SUPERPAVE ASPHALTIC CONC, TRAFFIC B                                 | TN    | 6,274.080  |
|                      | 0334 1 25  | SUPERPAVE ASPH CONC, TRAF E, PG76-22                                | TN    | 18,755.240 |
|                      | 0337 7 22  | ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22                   | TN    | 7,036.980  |
|                      | 0339 1     | MISCELLANEOUS ASPHALT PAVEMENT                                      | TN    | 34.100     |
|                      | 0536 1 1   | GUARDRAIL -ROADWAY                                                  | LF    | 87.500     |
|                      | 0536 1 5   | GUARDRAIL- ROADWAY, THRIE BEAM                                      | LF    | 62.500     |
|                      | 0536 8     | GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)            | EA    | 2.000      |
|                      | 0536 8 6   | GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE                        | EA    | 2.000      |
|                      | 0536 73    | GUARDRAIL REMOVAL                                                   | LF    | 137.500    |
|                      | 0536 85 22 | GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED                            | EA    | 2.000      |
|                      | 0538 1     | GUARDRAIL RESET                                                     | LF    | 2,150.000  |
|                      | 0546 72 51 | RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDTH                            | PM    | 14.210     |
|                      | 0570 1 2   | PERFORMANCE TURF, SOD                                               | SY    | 8,367.700  |
|                      | 0710 11111 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"               | NM    | 7.200      |
|                      | 0710 11122 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"               | LF    | 1,950.000  |
|                      | 0710 11124 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"              | LF    | 694.000    |
|                      | 0710 11131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"                | GM    | 14.540     |
|                      | 0710 11211 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"              | NM    | 7.200      |
|                      | 0999 16    | PARTNERING, DO NOT BID (41539515201)                                | LS    | 1.000      |
|                      | 0999 25    | INITIAL CONTINGENCY AMOUNT, DO NOT BID                              | LS    | 1.000      |
| SECTION 0002 SIGNING |            |                                                                     |       |            |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
 BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

**CALL ORDER: 012      PROPOSAL ID: T4256**

| <b>ALT</b>                          | <b>ITEM NO.</b> | <b>DESCRIPTION</b>                                                           | <b>UNITS</b> | <b>QUANTITY</b> |
|-------------------------------------|-----------------|------------------------------------------------------------------------------|--------------|-----------------|
|                                     | 0700 20 12      | SINGLE POST SIGN, F&I, 12-20 SF                                              | AS           | 25.000          |
|                                     | 0710 90         | PAINTED PAVEMENT MARKINGS, FINAL SURFACE<br>(41539515201)                    | LS           | 1.000           |
|                                     | 0713102111      | PREFORMED TAPE, HIGH PERFORMANCE, WHITE, SOLID, 6"                           | NM           | 0.030           |
|                                     | 0713102131      | PREFORMED TAPE, HIGH PERFORMANCE, WHITE, SKIP, 6"                            | GM           | 0.061           |
|                                     | 0713102211      | PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"                          | NM           | 0.030           |
| SECTION 0003 SIGNALIZATION          |                 |                                                                              |              |                 |
|                                     | 0630 1 12       | CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND                            | LF           | 54.000          |
|                                     | 0630 1 13       | CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT | LF           | 140.000         |
|                                     | 0635 1 11       | PULL & JUNCTION BOXES, F&I, PULL BOX                                         | EA           | 2.000           |
|                                     | 0741 70111      | TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN                             | EA           | 6.000           |
|                                     | 0745 70 12      | TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE                                | AS           | 6.000           |
|                                     | 0746 71132      | TMS CABINET, F&I, TYPE III, PEDESTAL MNT, 2 BACKPLANE                        | EA           | 1.000           |
| SECTION 0004 LANDSCAPE / PERIPHERAL |                 |                                                                              |              |                 |
|                                     | 0580 1 1        | LANDSCAPE COMPLETE- SMALL PLANTS (41539515201)                               | LS           | 1.000           |
|                                     | 0580 1 2        | LANDSCAPE COMPLETE- LARGE PLANTS (41539515201)                               | LS           | 1.000           |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
 BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

LETTING ID: CT100303    CALL ORDER: 013    PROPOSAL ID: T4258    DISTRICT: 01  
 COUNTIES: BROWARD , , ,

ROAD NAME: SR 25 (US 27)  
 LIMITS: FROM A PT N OF GRIFFIN RD TO PALM BEACH CO LINE

FINPROJ NO(S): 42301615201 (\*)    FEDERAL AID NO: 4032061P    WORK MIX: SAFETY PROJECT

|                        |        |       |                                      |
|------------------------|--------|-------|--------------------------------------|
| TOTAL ROADWAY LENGTH:  | 20.394 | MILES | CONTRACT DAYS: 60                    |
| TOTAL BRIDGE LENGTH:   | 00.092 | MILES | LETTING DATE: 03/03/10               |
| TOTAL PROPOSAL LENGTH: | 20.486 | MILES | CONTRACT EXECUTION DAYS: 10          |
|                        |        |       | SPECIAL START DATE: N/A              |
|                        |        |       | ACQUIS./FLEXIBLE START TIME: 15 DAYS |

PROPOSAL BUDGET ESTIMATE: \$ 509,073.00

PROPOSAL PACKAGE FEE: \$5.00

**DESCRIPTION:**

The improvements under this contract consist of installation of inverted rib profile pavement markings and thermoplastic pavement markings on SR 25.

**CALL ORDER: 013    PROPOSAL ID: T4258**

| ALT                  | ITEM NO.   | DESCRIPTION                                                         | UNITS | QUANTITY   |
|----------------------|------------|---------------------------------------------------------------------|-------|------------|
| SECTION 0001 ROADWAY |            |                                                                     |       |            |
|                      | 0101 1     | MOBILIZATION (42301615201)                                          | LS    | 1.000      |
|                      | 0102 1     | MAINTENANCE OF TRAFFIC (42301615201)                                | LS    | 1.000      |
|                      | 0102 14    | TRAFFIC CONTROL OFFICER                                             | MH    | 324.000    |
|                      | 0102 60    | WORK ZONE SIGN                                                      | ED    | 1,240.000  |
|                      | 0102 74 1  | BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM                    | ED    | 80,342.000 |
|                      | 0102 74 2  | BARRICADE, TEMPORARY, TYPE III, 6'                                  | ED    | 146.000    |
|                      | 0102 76    | ADVANCE WARNING ARROW PANEL                                         | ED    | 73.000     |
|                      | 0102 77    | HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B                        | ED    | 292.000    |
|                      | 0102 99    | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | ED    | 184.000    |
|                      | 0102150 1  | PORTABLE REGULATORY, SIGN                                           | ED    | 146.000    |
|                      | 0102150 2  | RADAR SPEED DISPLAY UNIT                                            | ED    | 146.000    |
|                      | 0999 16    | PARTNERING, DO NOT BID (42301615201)                                | LS    | 1.000      |
|                      | 0999 25    | INITIAL CONTINGENCY AMOUNT, DO NOT BID (42301615201)                | LS    | 1.000      |
| SECTION 0002 SIGNING |            |                                                                     |       |            |
|                      | 0711 11111 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"                           | NM    | 5.214      |
|                      | 0711 11122 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"                           | LF    | 2,270.000  |
|                      | 0711 11124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"                          | LF    | 700.000    |
|                      | 0711 11125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"                          | LF    | 3,096.000  |
|                      | 0711 11131 | THERMOPLASTIC, STANDARD, WHITE, SKIP, 6"                            | GM    | 41.817     |
|                      | 0711 11160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE                             | EA    | 100.000    |
|                      | 0711 11170 | THERMOPLASTIC, STANDARD, WHITE, ARROW                               | EA    | 175.000    |
|                      | 0711 11211 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6"                          | NM    | 5.400      |
|                      | 0711 11224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"                         | LF    | 1,450.000  |
|                      | 0711 11231 | THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"                           | GM    | 1.606      |
|                      | 0906702311 | WET WEATHER AND AUDIBLE MARKINGS, SOLID, WHITE, 6"                  | NM    | 37.216     |
|                      | 0906702331 | WET WEATHER AND AUDIBLE MARKINGS, SOLID, YELLOW, 6"                 | NM    | 36.913     |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

LETTING ID: CT100303    CALL ORDER: 014    PROPOSAL ID: T4261    DISTRICT: 04  
COUNTIES: ST LUCIE, , ,

ROAD NAME: SR A1A (OCEAN DR)  
LIMITS: FROM MARTIN CO LINE TO MP 5.804

FINPROJ NO(S): 41965315201 (\*)    FEDERAL AID NO: 4931035P    WORK MIX: RESURFACING  
41965325201    FEDERAL AID NO: 4931037P    WORK MIX: RESURFACING

TOTAL ROADWAY LENGTH: 5.804 MILES    CONTRACT DAYS: 322  
TOTAL BRIDGE LENGTH: 0.000 MILES    LETTING DATE: 03/03/10  
TOTAL PROPOSAL LENGTH: 5.804 MILES    CONTRACT EXECUTION DAYS: 10  
SPECIAL START DATE: N/A  
ACQUIS./FLEXIBLE START TIME: 15 DAYS

PROPOSAL BUDGET ESTIMATE: \$ 4,845,720.00

PROPOSAL PACKAGE FEE: \$5.00

**DESCRIPTION:**

The improvements under this contract consist of milling and resurfacing existing asphalt pavement, widening, shoulder construction, concrete sidewalks, drainage improvements, roadside ditch regrading, signing and pavement markings on SR A1A.

**CALL ORDER: 014    PROPOSAL ID: T4261**

| ALT                  | ITEM NO.   | DESCRIPTION                                                         | UNITS | QUANTITY    |
|----------------------|------------|---------------------------------------------------------------------|-------|-------------|
| SECTION 0001 ROADWAY |            |                                                                     |       |             |
|                      | 0101 1     | MOBILIZATION (41965325201)                                          | LS    | 1.000       |
|                      | 0101 1     | MOBILIZATION (41965315201)                                          | LS    | 1.000       |
|                      | 0102 1     | MAINTENANCE OF TRAFFIC (41965325201)                                | LS    | 1.000       |
|                      | 0102 1     | MAINTENANCE OF TRAFFIC (41965315201)                                | LS    | 1.000       |
|                      | 0102 60    | WORK ZONE SIGN                                                      | ED    | 7,343.000   |
|                      | 0102 71 11 | BARRIER WALL, TEMPORARY, F&I, CONCRETE                              | LF    | 237.000     |
|                      | 0102 74 1  | BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM                    | ED    | 362,824.000 |
|                      | 0102 77    | HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B                        | ED    | 2,065.000   |
|                      | 0102 78    | TEMPORARY RETROREFLECTIVE PAVEMENT MARKER                           | EA    | 6,124.000   |
|                      | 0102 79    | LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C,STEADY BURN                   | ED    | 65.000      |
|                      | 0102 89 7  | TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION                         | LO    | 1.000       |
|                      | 0102 99    | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | ED    | 659.000     |
|                      | 0102104 1  | TEMPORARY TRAFFIC CONTROL, PORTABLE SIGNAL                          | ED    | 105.000     |
|                      | 0102911 2  | PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID                  | LF    | 14,388.000  |
|                      | 0102912 2  | PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID                      | LF    | 66,148.000  |
|                      | 0104 10 3  | SEDIMENT BARRIER                                                    | LF    | 47,407.500  |
|                      | 0104 11    | FLOATING TURBIDITY BARRIER                                          | LF    | 129.000     |
|                      | 0104 18    | INLET PROTECTION SYSTEM                                             | EA    | 5.000       |
|                      | 0110 1 1   | CLEARING & GRUBBING (41965315201)                                   | LS    | 1.000       |
|                      | 0110 1 1   | CLEARING & GRUBBING (41965325201)                                   | LS    | 1.000       |
|                      | 0110 4     | REMOVAL OF EXISTING CONCRETE PAVEMENT                               | SY    | 3,704.900   |
|                      | 0110 7 1   | MAILBOX, F&I SINGLE                                                 | EA    | 3.000       |
|                      | 0120 1     | REGULAR EXCAVATION                                                  | CY    | 13,912.000  |
|                      | 0120 6     | EMBANKMENT                                                          | CY    | 5,748.000   |
|                      | 0145 71    | REINFORCEMENT GRID FOR SOIL STABILIZATION                           | SY    | 24,090.000  |
|                      | 0160 4     | TYPE B STABILIZATION                                                | SY    | 11,104.400  |
|                      | 0285701    | OPTIONAL BASE, BASE GROUP 01                                        | SY    | 28,321.700  |
|                      | 0285713    | OPTIONAL BASE, BASE GROUP 13                                        | SY    | 18,937.900  |
|                      | 0286 1     | TURNOUT CONSTRUCTION                                                | SY    | 681.600     |
|                      | 0327 70 1  | MILLING EXIST ASPH PAVT, 1" AVG DEPTH                               | SY    | 9,713.600   |
|                      | 0327 70 5  | MILLING EXIST ASPH PAVT, 2" AVG DEPTH                               | SY    | 102,017.300 |
|                      | 0334 1 12  | SUPERPAVE ASPHALTIC CONC, TRAFFIC B                                 | TN    | 10,937.100  |
|                      | 0337 7 30  | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-9.5, RUBBER          | TN    | 8,950.900   |
|                      | 0400 1 2   | CONCRETE CLASS I, ENDWALLS                                          | CY    | 2.240       |
|                      | 0400 1 11  | CONCRETE CLASS I, RETAINING WALLS                                   | CY    | 6.600       |
|                      | 0425 1331  | INLETS, CURB, TYPE P-3, <10'                                        | EA    | 3.000       |
|                      | 0425 1341  | INLETS, CURB, TYPE P-4, <10'                                        | EA    | 1.000       |
|                      | 0425 1521  | INLETS, DT BOT, TYPE C,<10'                                         | EA    | 3.000       |
|                      | 0425 1541  | INLETS, DT BOT, TYPE D, <10'                                        | EA    | 2.000       |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
 BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

**CALL ORDER: 014      PROPOSAL ID: T4261**

| ALT                  | ITEM NO.   | DESCRIPTION                                                  | UNITS | QUANTITY   |
|----------------------|------------|--------------------------------------------------------------|-------|------------|
|                      | 0425 2 41  | MANHOLES, P-7, <10'                                          | EA    | 4.000      |
|                      | 0425 5 1   | MANHOLE, ADJUST, UTILITIES                                   | EA    | 13.000     |
|                      | 0425 6     | VALVE BOXES, ADJUST                                          | EA    | 10.000     |
|                      | 0430 94 1  | DESILTING PIPE, 0 - 24"                                      | LF    | 6,028.700  |
|                      | 0430174101 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD              | LF    | 1,180.000  |
|                      | 0430174201 | PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD | LF    | 164.000    |
|                      | 0430175101 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"S/CD            | LF    | 122.000    |
|                      | 0430984123 | MITERED END SECTION, OPTIONAL ROUND, 15" SD                  | EA    | 12.000     |
|                      | 0430984125 | MITERED END SECTION, OPTIONAL ROUND, 18" SD                  | EA    | 18.000     |
|                      | 0430984129 | MITERED END SECTION, OPTIONAL ROUND, 24" SD                  | EA    | 9.000      |
|                      | 0430984625 | MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD       | EA    | 2.000      |
|                      | 0443 70 3  | FRENCH DRAIN, 18"                                            | LF    | 436.000    |
|                      | 0515 1 2   | PIPE HANDRAIL - GUIDERAIL, ALUMINUM                          | LF    | 197.000    |
|                      | 0520 1 10  | CONCRETE CURB & GUTTER, TYPE F                               | LF    | 1,290.500  |
|                      | 0522 1     | SIDEWALK CONCRETE, 4" THICK                                  | SY    | 9,896.700  |
|                      | 0522 2     | SIDEWALK CONCRETE, 6" THICK                                  | SY    | 186.000    |
|                      | 0527 1     | DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT     | EA    | 74.000     |
|                      | 0570 1 1   | PERFORMANCE TURF                                             | SY    | 65,505.500 |
|                      | 0570 1 2   | PERFORMANCE TURF, SOD                                        | SY    | 21,674.000 |
|                      | 0710 11111 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"        | NM    | 8.479      |
|                      | 0710 11170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS           | EA    | 389.000    |
|                      | 0710 11211 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"       | NM    | 18.365     |
|                      | 0999 16    | PARTNERING, DO NOT BID (41965315201)                         | LS    | 1.000      |
|                      | 0999 25    | INITIAL CONTINGENCY AMOUNT, DO NOT BID (41965315201)         | LS    | 1.000      |
|                      | 0999 25    | INITIAL CONTINGENCY AMOUNT, DO NOT BID (41965325201)         | LS    | 1.000      |
| SECTION 0002 SIGNING |            |                                                              |       |            |
|                      | 0700 20 11 | SINGLE POST SIGN, F&I, LESS THAN 12 SF                       | AS    | 276.000    |
|                      | 0700 20 12 | SINGLE POST SIGN, F&I, 12-20 SF                              | AS    | 2.000      |
|                      | 0700 20 40 | SINGLE POST SIGN, RELOCATE                                   | AS    | 15.000     |
|                      | 0700 20 60 | SINGLE POST SIGN, REMOVE                                     | AS    | 189.000    |
|                      | 0700 48 28 | SIGN PANELS, INSTALL, 15 OR LESS                             | EA    | 2.000      |
|                      | 0705 10 1  | OBJECT MARKER, TYPE 1                                        | EA    | 93.000     |
|                      | 0710 90    | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (41965315201)       | LS    | 1.000      |
|                      | 0710 90    | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (41965325201)       | LS    | 1.000      |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

---

LETTING ID: CT100303    CALL ORDER: 015    PROPOSAL ID: T5337    DISTRICT: 05  
COUNTIES: MARION , , ,

ROAD NAME: SR 326  
LIMITS: FROM REALIGNED SR 326 TO A PT W OF SR 25/200 (US 301/441)

FINPROJ NO(S): 42334815201 (\*)    FEDERAL AID NO: N/A    WORK MIX: MAINTENANCE RESURFACING (FLEX)

|                        |       |       |                                     |
|------------------------|-------|-------|-------------------------------------|
| TOTAL ROADWAY LENGTH:  | 1.976 | MILES | CONTRACT DAYS: 110                  |
| TOTAL BRIDGE LENGTH:   | 0.000 | MILES | LETTING DATE: 03/03/10              |
| TOTAL PROPOSAL LENGTH: | 1.976 | MILES | CONTRACT EXECUTION DAYS: 10         |
|                        |       |       | SPECIAL START DATE: N/A             |
|                        |       |       | ACQUIS./FLEXIBLE START TIME: 0 DAYS |

PROPOSAL BUDGET ESTIMATE: \$ 1,625,566.00

PROPOSAL PACKAGE FEE: \$5.00

DESCRIPTION: Lump Sum  
The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, traffic signals, highway signing and marking and sidewalks on SR 326.

**CALL ORDER: 015    PROPOSAL ID: T5337**

| ALT                  | ITEM NO. | DESCRIPTION                                             | UNITS | QUANTITY |
|----------------------|----------|---------------------------------------------------------|-------|----------|
| SECTION 0001 ROADWAY |          |                                                         |       |          |
|                      | 0999 2   | LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>(42334815201) | LS    | 1.000    |
|                      | 0999 25  | INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>(42334815201) | LS    | 1.000    |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

---

LETTING ID: CT100303    CALL ORDER: 016    PROPOSAL ID: T5338    DISTRICT: 05  
COUNTIES: MARION , , ,

ROAD NAME: SR 40 (W SILVER SPRINGS BLVD)  
LIMITS: FROM A PT E OF SW 21ST AVE TO A PT W OF SW 19TH AVE

FINPROJ NO(S): 42386815201 (\*)    FEDERAL AID NO: 3501031P    WORK MIX: SAFETY PROJECT

|                        |       |       |                                      |
|------------------------|-------|-------|--------------------------------------|
| TOTAL ROADWAY LENGTH:  | 0.188 | MILES | CONTRACT DAYS: 60                    |
| TOTAL BRIDGE LENGTH:   | 0.000 | MILES | LETTING DATE: 03/03/10               |
| TOTAL PROPOSAL LENGTH: | 0.188 | MILES | CONTRACT EXECUTION DAYS: 10          |
|                        |       |       | SPECIAL START DATE: N/A              |
|                        |       |       | ACQUIS./FLEXIBLE START TIME: 15 DAYS |

PROPOSAL BUDGET ESTIMATE: \$ 137,984.00

PROPOSAL PACKAGE FEE: \$5.00

DESCRIPTION: Lump Sum

The improvements under this contract consist of median safety improvements including milling and resurfacing, minor widening, sodding, signing and pavement markings to SR 40.

**CALL ORDER: 016    PROPOSAL ID: T5338**

| ALT                  | ITEM NO. | DESCRIPTION                                             | UNITS | QUANTITY |
|----------------------|----------|---------------------------------------------------------|-------|----------|
| SECTION 0001 ROADWAY |          |                                                         |       |          |
|                      | 0999 2   | LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>(42386815201) | LS    | 1.000    |
|                      | 0999 25  | INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>(42386815201) | LS    | 1.000    |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

---

LETTING ID: CT100303    CALL ORDER: 017    PROPOSAL ID: T5348    DISTRICT: 05  
COUNTIES: LAKE , , ,

ROAD NAME: SR 19  
LIMITS: FROM A PT N OF LITTLE LAKE HARRIS BR TO A PT N OF SR 561

FINPROJ NO(S): 42197615201 (\*)    FEDERAL AID NO: N/A    WORK MIX: RESURFACING

|                        |       |       |                                      |
|------------------------|-------|-------|--------------------------------------|
| TOTAL ROADWAY LENGTH:  | 3.277 | MILES | CONTRACT DAYS: 150                   |
| TOTAL BRIDGE LENGTH:   | 0.000 | MILES | LETTING DATE: 03/03/10               |
| TOTAL PROPOSAL LENGTH: | 3.277 | MILES | CONTRACT EXECUTION DAYS: 10          |
|                        |       |       | SPECIAL START DATE: N/A              |
|                        |       |       | ACQUIS./FLEXIBLE START TIME: 15 DAYS |

PROPOSAL BUDGET ESTIMATE: \$ 2,091,121.00

PROPOSAL PACKAGE FEE: \$5.00

DESCRIPTION: Lump Sum

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, traffic signals (loop replacements), highway signing and pavement markings and guardrail on SR 19.

**CALL ORDER: 017    PROPOSAL ID: T5348**

| ALT                  | ITEM NO. | DESCRIPTION                                             | UNITS | QUANTITY |
|----------------------|----------|---------------------------------------------------------|-------|----------|
| SECTION 0001 ROADWAY |          |                                                         |       |          |
|                      | 0999 2   | LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>(42197615201) | LS    | 1.000    |
|                      | 0999 25  | INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>(42197615201) | LS    | 1.000    |

**FLORIDA DEPARTMENT OF TRANSPORTATION**  
**BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

LETTING ID: CT100303    CALL ORDER: 018    PROPOSAL ID: T5359    DISTRICT: 05  
COUNTIES: OSCEOLA , , ,

ROAD NAME: SR 400 (I-4)  
LIMITS: AT BR NOS 920100 AND 920101

FINPROJ NO(S): 42385015201 (\*)    FEDERAL AID NO: N/A    WORK MIX: BRIDGE-REPAIR/REHABILITATION

|                        |       |       |                                      |
|------------------------|-------|-------|--------------------------------------|
| TOTAL ROADWAY LENGTH:  | 0.000 | MILES | CONTRACT DAYS: 195                   |
| TOTAL BRIDGE LENGTH:   | 0.029 | MILES | LETTING DATE: 03/03/10               |
| TOTAL PROPOSAL LENGTH: | 0.029 | MILES | CONTRACT EXECUTION DAYS: 10          |
|                        |       |       | SPECIAL START DATE: N/A              |
|                        |       |       | ACQUIS./FLEXIBLE START TIME: 30 DAYS |

PROPOSAL BUDGET ESTIMATE: \$ 1,572,848.00

PROPOSAL PACKAGE FEE: \$5.00

DESCRIPTION:  
The improvements under this contract consist of bridge substructure repair on SR 400.

**CALL ORDER: 018    PROPOSAL ID: T5359**

| ALT                     | ITEM NO.   | DESCRIPTION                                                         | UNITS | QUANTITY   |
|-------------------------|------------|---------------------------------------------------------------------|-------|------------|
| SECTION 0001 STRUCTURES |            |                                                                     |       |            |
|                         | 0400 4 4   | CONCRETE CLASS IV, SUPERSTRUCTURE                                   | CY    | 87.600     |
|                         | 0400 4 5   | CONCRETE CLASS IV, SUBSTRUCTURE                                     | CY    | 18.200     |
|                         | 0400 7     | BRIDGE DECK GROOVING, LESS THAN 8.5"                                | SY    | 300.000    |
|                         | 0400147    | COMPOSITE NEOPRENE PADS                                             | CF    | 3.000      |
|                         | 0405 70 2  | LATEX MODIFIED PORTLAND CEMENT CONC,TYPE III                        | CF    | 10.000     |
|                         | 0415 1 4   | REINFORCING STEEL - SUPERSTRUCTURE                                  | LB    | 27,160.000 |
|                         | 0415 1 5   | REINFORCING STEEL- SUBSTRUCTURE                                     | LB    | 2,268.000  |
|                         | 0455 18    | PROTECTION OF EXISTING STRUCTURES (42385015201)                     | LS    | 1.000      |
|                         | 0455 18    | PROTECTION OF EXISTING STRUCTURES (42385015201)                     | LS    | 1.000      |
|                         | 0455 35 6  | STEEL PILING, HP 14 X 89                                            | LF    | 948.000    |
|                         | 0521 5 1   | CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE                      | LF    | 304.000    |
|                         | 0547 70 1  | RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS                     | SY    | 1,478.000  |
| SECTION 0002 ROADWAY    |            |                                                                     |       |            |
|                         | 0101 1     | MOBILIZATION (42385015201)                                          | LS    | 1.000      |
|                         | 0102 1     | MAINTENANCE OF TRAFFIC (42385015201)                                | LS    | 1.000      |
|                         | 0102 60    | WORK ZONE SIGN                                                      | ED    | 7,632.000  |
|                         | 0102 71 14 | BARRIER WALL, TEMPORARY, F&I, TYPE K                                | LF    | 912.000    |
|                         | 0102 74 1  | BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM                    | ED    | 8,960.000  |
|                         | 0102 74 2  | BARRICADE, TEMPORARY, TYPE III, 6'                                  | ED    | 96.000     |
|                         | 0102 76    | ADVANCE WARNING ARROW PANEL                                         | ED    | 74.000     |
|                         | 0102 77    | HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B                        | ED    | 1,560.000  |
|                         | 0102 78    | TEMPORARY RETROREFLECTIVE PAVEMENT MARKER                           | EA    | 659.000    |
|                         | 0102 79    | LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C,STEADY BURN                   | ED    | 730.000    |
|                         | 0102 89 7  | TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION                         | LO    | 2.000      |
|                         | 0102 99    | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | ED    | 370.000    |
|                         | 0102150 1  | PORTABLE REGULATORY, SIGN                                           | ED    | 48.000     |
|                         | 0102150 2  | RADAR SPEED DISPLAY UNIT                                            | ED    | 48.000     |
|                         | 0102911 1  | PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP                  | LF    | 1,184.000  |
|                         | 0102911 2  | PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID                  | LF    | 5,668.000  |
|                         | 0102912 2  | PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID                      | LF    | 2,434.000  |
|                         | 0104 10 3  | SEDIMENT BARRIER                                                    | LF    | 1,240.000  |
|                         | 0104 11    | FLOATING TURBIDITY BARRIER                                          | LF    | 2,100.000  |
|                         | 0104 12    | STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC                      | LF    | 300.000    |
|                         | 0104 15    | SOIL TRACKING PREVENTION DEVICE                                     | EA    | 2.000      |
|                         | 0104 18    | INLET PROTECTION SYSTEM                                             | EA    | 5.000      |
|                         | 0110 1 1   | CLEARING & GRUBBING (42385015201)                                   | LS    | 1.000      |
|                         | 0110 3     | REMOVAL OF EXISTING STRUCTURE (42385015201)                         | LS    | 1.000      |
|                         | 0120 1     | REGULAR EXCAVATION                                                  | CY    | 246.000    |
|                         | 0120 6     | EMBANKMENT                                                          | CY    | 165.000    |
|                         | 0334 1 15  | SUPERPAVE ASPHALTIC CONC, TRAFFIC E                                 | TN    | 33.000     |
|                         | 0339 1     | MISCELLANEOUS ASPHALT PAVEMENT                                      | TN    | 1.000      |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

**CALL ORDER: 018      PROPOSAL ID: T5359**

| ALT | ITEM NO.   | DESCRIPTION                                             | UNITS | QUANTITY |
|-----|------------|---------------------------------------------------------|-------|----------|
|     | 0536 8 1   | GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, INSTALL           | EA    | 4.000    |
|     | 0536 8 6   | GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE            | EA    | 4.000    |
|     | 0538 1     | GUARDRAIL RESET                                         | LF    | 100.000  |
|     | 0706 3     | RETRO-REFLECTIVE PAVEMENT MARKERS                       | EA    | 233.000  |
|     | 0711 11122 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"               | LF    | 700.000  |
|     | 0711 11131 | THERMOPLASTIC, STANDARD, WHITE, SKIP, 6"                | GM    | 0.941    |
|     | 0711 11132 | THERMOPLASTIC, STANDARD, WHITE, 3-9 SKIP, 8"            | GM    | 0.224    |
|     | 0711 11211 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6"              | NM    | 0.461    |
|     | 0999 25    | INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>(42385015201) | LS    | 1.000    |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

---

LETTING ID: CT100303    CALL ORDER: 019    PROPOSAL ID: T6218    DISTRICT: 06  
COUNTIES: MONROE , , ,

ROAD NAME: SR 5 (CR 931)  
LIMITS: ON THE BOOT KEY BR

FINPROJ NO(S): 41889225201 (\*)    FEDERAL AID NO: S111002R    WORK MIX: BRIDGE DEMOLITION

|                        |       |       |                                      |
|------------------------|-------|-------|--------------------------------------|
| TOTAL ROADWAY LENGTH:  | 0.000 | MILES | CONTRACT DAYS: 60                    |
| TOTAL BRIDGE LENGTH:   | 0.180 | MILES | LETTING DATE: 03/03/10               |
| TOTAL PROPOSAL LENGTH: | 0.180 | MILES | CONTRACT EXECUTION DAYS: 10          |
|                        |       |       | SPECIAL START DATE: N/A              |
|                        |       |       | ACQUIS./FLEXIBLE START TIME: 30 DAYS |

PROPOSAL BUDGET ESTIMATE: \$ 367,881.00

PROPOSAL PACKAGE FEE: \$5.00

DESCRIPTION:  
Flexible Start Time

The improvements under this contract consist of demolish the bascule span and counterweight of the Boot Key Bridge on SR 5 and dispose of the structure.

**CALL ORDER: 019    PROPOSAL ID: T6218**

| ALT                     | ITEM NO.   | DESCRIPTION                                          | UNITS | QUANTITY |
|-------------------------|------------|------------------------------------------------------|-------|----------|
| SECTION 0001 STRUCTURES |            |                                                      |       |          |
|                         | 0101 1     | MOBILIZATION (41889215201)                           | LS    | 1.000    |
|                         | 0102 1     | MAINTENANCE OF TRAFFIC (41889215201)                 | LS    | 1.000    |
|                         | 0102 71 14 | BARRIER WALL, TEMPORARY, F&I, TYPE K                 | LF    | 25.000   |
|                         | 0102 77    | HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B         | ED    | 240.000  |
|                         | 0104 11    | FLOATING TURBIDITY BARRIER                           | LF    | 276.000  |
|                         | 0110 3     | REMOVAL OF EXISTING STRUCTURE (41889215201)          | LS    | 1.000    |
|                         | 0700 20 12 | SINGLE POST SIGN, F&I, 12-20 SF                      | AS    | 2.000    |
|                         | 0700 48 19 | SIGN PANELS, F & I, 16 - 100                         | EA    | 5.000    |
|                         | 0999 25    | INITIAL CONTINGENCY AMOUNT, DO NOT BID (41889215201) | LS    | 1.000    |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

LETTING ID: CT100303    CALL ORDER: 020    PROPOSAL ID: T7214    DISTRICT: 07  
COUNTIES: HILLSBOROUGH, , ,

ROAD NAME: SR 93A (I-75)  
LIMITS: FROM A PT S OF PROGRESS BLVD TO A PT N OF SR 60

FINPROJ NO(S): 25866115201 (\*)    FEDERAL AID NO: 07574281    WORK MIX: RIGID PAVEMENT REHABILITATION

|                        |       |       |                                      |
|------------------------|-------|-------|--------------------------------------|
| TOTAL ROADWAY LENGTH:  | 4.105 | MILES | CONTRACT DAYS: 560                   |
| TOTAL BRIDGE LENGTH:   | 0.114 | MILES | LETTING DATE: 03/03/10               |
| TOTAL PROPOSAL LENGTH: | 4.219 | MILES | CONTRACT EXECUTION DAYS: 10          |
|                        |       |       | SPECIAL START DATE: N/A              |
|                        |       |       | ACQUIS./FLEXIBLE START TIME: 15 DAYS |

PROPOSAL BUDGET ESTIMATE: \$ 10,985,738.00

PROPOSAL PACKAGE FEE: \$5.00

DESCRIPTION:  
DVD MEDIA

The improvements under this contract consist of resurfacing, restoration, and rehabilitation (RRR) to rehabilitate the existing concrete pavement on SR 93A. The scope of work includes three interchanges and all ramps within the project limits. The rehabilitation of concrete includes slab replacement, diamond grinding and cleaning and resealing all joints. Shoulder work is limited to cleaning and sealing of joints. In addition, replacement of existing guardrail, minor drainage improvements, conventional lighting and signing and pavement markings are anticipated. No additional right-of-way will be required for this project.

**CALL ORDER: 020    PROPOSAL ID: T7214**

| ALT                  | ITEM NO.   | DESCRIPTION                                                         | UNITS | QUANTITY    |
|----------------------|------------|---------------------------------------------------------------------|-------|-------------|
| SECTION 0001 ROADWAY |            |                                                                     |       |             |
|                      | 0101 1     | MOBILIZATION (25866115201)                                          | LS    | 1.000       |
|                      | 0102 1     | MAINTENANCE OF TRAFFIC (25866115201)                                | LS    | 1.000       |
|                      | 0102 60    | WORK ZONE SIGN                                                      | ED    | 61,505.000  |
|                      | 0102 74 1  | BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM                    | ED    | 28,795.000  |
|                      | 0102 74 2  | BARRICADE, TEMPORARY, TYPE III, 6'                                  | ED    | 3,046.000   |
|                      | 0102 76    | ADVANCE WARNING ARROW PANEL                                         | ED    | 2,352.000   |
|                      | 0102 77    | HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B                        | ED    | 12,480.000  |
|                      | 0102 78    | TEMPORARY RETROREFLECTIVE PAVEMENT MARKER                           | EA    | 2,794.000   |
|                      | 0102 99    | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | ED    | 1,357.000   |
|                      | 0102150 1  | PORTABLE REGULATORY, SIGN                                           | ED    | 1,568.000   |
|                      | 0102150 2  | RADAR SPEED DISPLAY UNIT                                            | ED    | 1,568.000   |
|                      | 0104 10 3  | SEDIMENT BARRIER                                                    | LF    | 3,440.000   |
|                      | 0109 71 5  | FIELD OFFICE,1500 SQ FT                                             | DA    | 600.000     |
|                      | 0110 1 1   | CLEARING & GRUBBING (25866115201)                                   | LS    | 1.000       |
|                      | 0327 70 6  | MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH                           | SY    | 2,021.000   |
|                      | 0337 7 43  | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22       | TN    | 166.700     |
|                      | 0339 1     | MISCELLANEOUS ASPHALT PAVEMENT                                      | TN    | 88.100      |
|                      | 0350 72    | CLEANING & RESEALING JOINTS- CONCRETE PAVEMENT                      | LF    | 630,018.000 |
|                      | 0350 78    | CLEANING & SEALING RANDOM CRACKS IN CONCRETE PAVT                   | LF    | 9,703.000   |
|                      | 0352 70    | GRINDING CONCRETE PAVEMENT                                          | SY    | 404,592.000 |
|                      | 0353 70    | CONCRETE PAVEMENT SLAB REPLACEMENT                                  | CY    | 7,707.100   |
|                      | 0430 94 1  | DESILTING PIPE, 0 - 24"                                             | LF    | 10,430.000  |
|                      | 0430 94 2  | DESILTING PIPE, 25 - 36"                                            | LF    | 548.000     |
|                      | 0430 94 3  | DESILTING PIPE, 37 - 48"                                            | LF    | 84.000      |
|                      | 0430 94 4  | DESILTING PIPE, 49 - 60"                                            | LF    | 500.000     |
|                      | 0458 1 22  | BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL             | LF    | 580.000     |
|                      | 0536 1 1   | GUARDRAIL -ROADWAY                                                  | LF    | 600.000     |
|                      | 0536 1 6   | GUARDRAIL- BRIDGE, THRIE BEAM                                       | LF    | 970.000     |
|                      | 0536 1 8   | GUARDRAIL, ROADWAY, WITH RUB RAIL                                   | LF    | 725.000     |
|                      | 0536 8     | GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)            | EA    | 19.000      |
|                      | 0536 8 6   | GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE                        | EA    | 19.000      |
|                      | 0536 73    | GUARDRAIL REMOVAL                                                   | LF    | 1,032.000   |
|                      | 0536 85 22 | GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED                            | EA    | 4.000       |
|                      | 0536 85 24 | GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL                          | EA    | 4.000       |
|                      | 0536 85 25 | GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II                           | EA    | 8.000       |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
 BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

**CALL ORDER: 020      PROPOSAL ID: T7214**

| ALT                  | ITEM NO.   | DESCRIPTION                                                                            | UNITS | QUANTITY   |
|----------------------|------------|----------------------------------------------------------------------------------------|-------|------------|
|                      | 0570 1 2   | PERFORMANCE TURF, SOD                                                                  | SY    | 1,345.000  |
|                      | 0710 11111 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"                                  | NM    | 6.910      |
|                      | 0710 11122 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"                                  | LF    | 4,799.000  |
|                      | 0710 11124 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"                                 | LF    | 1,303.000  |
|                      | 0710 11131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"                                   | GM    | 12.370     |
|                      | 0710 11142 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 8"                                   | LF    | 814.000    |
|                      | 0710 11151 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6" | LF    | 752.000    |
|                      | 0710 11160 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE                                    | EA    | 8.000      |
|                      | 0710 11170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS                                     | EA    | 8.000      |
|                      | 0710 11211 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"                                 | NM    | 6.810      |
|                      | 0999 16    | PARTNERING, DO NOT BID (25866115201)                                                   | LS    | 1.000      |
|                      | 0999 25    | INITIAL CONTINGENCY AMOUNT, DO NOT BID (25866115201)                                   | LS    | 1.000      |
| SECTION 0002 SIGNING |            |                                                                                        |       |            |
|                      | 0555 1 1   | DIRECTIONAL BORE, LESS THAN 6"                                                         | LF    | 250.000    |
|                      | 0630 1 12  | CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND                                      | LF    | 800.000    |
|                      | 0635 1 11  | PULL & JUNCTION BOXES, F&I, PULL BOX                                                   | EA    | 6.000      |
|                      | 0690 32 1  | POLE REMOVAL, SHALLOW, DIRECT BURIAL                                                   | EA    | 1.000      |
|                      | 0690 50    | CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY                                         | EA    | 1.000      |
|                      | 0690 90    | CONDUIT & CABLING REMOVE                                                               | PI    | 1.000      |
|                      | 0690100    | SIGNAL EQUIPMENT MISCELLANEOUS REMOVE                                                  | PI    | 1.000      |
|                      | 0700 20 11 | SINGLE POST SIGN, F&I, LESS THAN 12 SF                                                 | AS    | 6.000      |
|                      | 0700 20 12 | SINGLE POST SIGN, F&I, 12-20 SF                                                        | AS    | 82.000     |
|                      | 0700 20 60 | SINGLE POST SIGN, REMOVE                                                               | AS    | 55.000     |
|                      | 0700 21 11 | MULTI- POST SIGN, F&I, 50 SF OR LESS                                                   | AS    | 5.000      |
|                      | 0700 21 12 | MULTI- POST SIGN, F&I, 51 - 100 SF                                                     | AS    | 1.000      |
|                      | 0700 48 52 | SIGN PANELS, REPLACE, 101 - 200                                                        | EA    | 18.000     |
|                      | 0700 48 53 | SIGN PANELS, REPLACE, 201 - 300                                                        | EA    | 6.000      |
|                      | 0700 48 54 | SIGN PANELS, REPLACE, 301 - 400                                                        | EA    | 1.000      |
|                      | 0700 48 59 | SIGN PANELS, REPLACE, 16 - 100                                                         | EA    | 13.000     |
|                      | 0700 48 60 | SIGN PANELS, REMOVE                                                                    | EA    | 1.000      |
|                      | 0701 11111 | AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, WHITE, SOLID, 6"                       | NM    | 7.723      |
|                      | 0705 11 1  | DELINEATOR, FLEXIBLE TUBULAR                                                           | EA    | 1,016.000  |
|                      | 0706 3     | RETRO-REFLECTIVE PAVEMENT MARKERS                                                      | EA    | 9,312.000  |
|                      | 0711 11111 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"                                              | NM    | 14.609     |
|                      | 0711 11122 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"                                              | LF    | 15,997.000 |
|                      | 0711 11124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"                                             | LF    | 4,343.000  |
|                      | 0711 11132 | THERMOPLASTIC, STANDARD, WHITE, 3-9 SKIP, 8"                                           | GM    | 0.514      |
|                      | 0711 11151 | THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"               | LF    | 2,505.000  |
|                      | 0711 11160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE                                                | EA    | 8.000      |
|                      | 0711 11170 | THERMOPLASTIC, STANDARD, WHITE, ARROW                                                  | EA    | 8.000      |
|                      | 0711 11211 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6"                                             | NM    | 22.007     |
|                      | 0713102111 | PREFORMED TAPE, HIGH PERFORMANCE, WHITE, SOLID, 6"                                     | NM    | 0.693      |
|                      | 0713102211 | PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"                                    | NM    | 0.694      |
|                      | 0713102533 | PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"                       | GM    | 41.243     |
|                      | 0741 70111 | TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN                                       | EA    | 12.000     |
|                      | 0745 70 12 | TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE                                          | AS    | 24.000     |
|                      | 0746 71132 | TMS CABINET, F&I, TYPE III, PEDESTAL MNT, 2 BACKPLANE                                  | EA    | 4.000      |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

LETTING ID: CT100303    CALL ORDER: 021    PROPOSAL ID: T7239    DISTRICT: 07  
COUNTIES: HILLSBOROUGH, , ,

ROAD NAME: SR 60 (E BRANDON BL)  
LIMITS: FROM A PT E OF LITHIA PINECREST RD TO A PT W OF VALRICO RD

FINPROJ NO(S): 42304715201    FEDERAL AID NO: 2001040A    WORK MIX: RESURFACING  
42304715202 (\*)    FEDERAL AID NO: 2001040A    WORK MIX: RESURFACING

TOTAL ROADWAY LENGTH: 1.660    MILES    CONTRACT DAYS: 180  
TOTAL BRIDGE LENGTH: 0.000    MILES    LETTING DATE: 03/03/10  
TOTAL PROPOSAL LENGTH: 1.660    MILES    CONTRACT EXECUTION DAYS: 10  
SPECIAL START DATE: N/A  
ACQUIS./FLEXIBLE START TIME: 15 DAYS

PROPOSAL BUDGET ESTIMATE: \$ 3,162,167.00

PROPOSAL PACKAGE FEE: \$5.00

**DESCRIPTION:**

The improvements under this contract consist of resurfacing SR 60. The eastbound left turn lane at the Walmart entrance shall be extended and ADA curb ramps and signalization improvements will also be reconstructed as shown in the plans.

**CALL ORDER: 021    PROPOSAL ID: T7239**

| ALT                  | ITEM NO.   | DESCRIPTION                                                         | UNITS | QUANTITY    |
|----------------------|------------|---------------------------------------------------------------------|-------|-------------|
| SECTION 0001 ROADWAY |            |                                                                     |       |             |
|                      | 0101 1     | MOBILIZATION (42304715202)                                          | LS    | 1.000       |
|                      | 0101 1     | MOBILIZATION (42304715201)                                          | LS    | 1.000       |
|                      | 0102 1     | MAINTENANCE OF TRAFFIC (42304715202)                                | LS    | 1.000       |
|                      | 0102 1     | MAINTENANCE OF TRAFFIC (42304715201)                                | LS    | 1.000       |
|                      | 0102 3     | COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE                        | CY    | 250.000     |
|                      | 0102 60    | WORK ZONE SIGN                                                      | ED    | 43,080.000  |
|                      | 0102 74 1  | BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM                    | ED    | 102,816.000 |
|                      | 0102 76    | ADVANCE WARNING ARROW PANEL                                         | ED    | 1,392.000   |
|                      | 0102 77    | HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B                        | ED    | 22,548.000  |
|                      | 0102 78    | TEMPORARY RETROREFLECTIVE PAVEMENT MARKER                           | EA    | 3,840.000   |
|                      | 0102 99    | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | ED    | 360.000     |
|                      | 0102107    | TEMPORARY TRAFFIC DETECTION, INTERSECT                              | DA    | 720.000     |
|                      | 0104 18    | INLET PROTECTION SYSTEM                                             | EA    | 56.000      |
|                      | 0109 71 3  | FIELD OFFICE, 900 SQ FT                                             | DA    | 220.000     |
|                      | 0110 1 1   | CLEARING & GRUBBING (42304715202)                                   | LS    | 1.000       |
|                      | 0110 4     | REMOVAL OF EXISTING CONCRETE PAVEMENT                               | SY    | 983.000     |
|                      | 0120 2 2   | BORROW EXCAVATION, TRUCK MEASURE                                    | CY    | 18.000      |
|                      | 0120 71    | REGULAR EXCAVATION (3-R PROJECTS ONLY) (42304715202)                | LS    | 1.000       |
|                      | 0285715    | OPTIONAL BASE, BASE GROUP 15                                        | SY    | 762.000     |
|                      | 0327 70 4  | MILLING EXIST ASPH PAVT, 3" AVG DEPTH                               | SY    | 101,807.000 |
|                      | 0327 70 6  | MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH                           | SY    | 12,495.000  |
|                      | 0334 1 13  | SUPERPAVE ASPHALTIC CONC, TRAFFIC C                                 | TN    | 8,524.800   |
|                      | 0337 7 33  | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER        | TN    | 9,492.700   |
|                      | 0425 5     | MANHOLE, ADJUST                                                     | EA    | 3.000       |
|                      | 0425 5 1   | MANHOLE, ADJUST, UTILITIES                                          | EA    | 2.000       |
|                      | 0425 6     | VALVE BOXES, ADJUST                                                 | EA    | 9.000       |
|                      | 0520 1 10  | CONCRETE CURB & GUTTER, TYPE F                                      | LF    | 887.000     |
|                      | 0520 2 2   | CONCRETE CURB, TYPE B                                               | LF    | 450.000     |
|                      | 0520 5 12  | TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE                          | LF    | 3.000       |
|                      | 0522 1     | SIDEWALK CONCRETE, 4" THICK                                         | SY    | 858.000     |
|                      | 0522 2     | SIDEWALK CONCRETE, 6" THICK                                         | SY    | 63.000      |
|                      | 0527 1     | DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT            | EA    | 8.000       |
|                      | 0570 1 2   | PERFORMANCE TURF, SOD                                               | SY    | 625.000     |
|                      | 0710 11111 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"               | NM    | 9.246       |
|                      | 0710 11122 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"               | LF    | 14,194.000  |
|                      | 0710 11123 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"              | LF    | 5,006.000   |
|                      | 0710 11124 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"              | LF    | 3,446.000   |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

**CALL ORDER: 021      PROPOSAL ID: T7239**

| ALT                        | ITEM NO.   | DESCRIPTION                                                                            | UNITS | QUANTITY  |
|----------------------------|------------|----------------------------------------------------------------------------------------|-------|-----------|
|                            | 0710 11125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"                                 | LF    | 5,736.000 |
|                            | 0710 11131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"                                   | GM    | 16.494    |
|                            | 0710 11151 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6" | LF    | 3,538.000 |
|                            | 0710 11160 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE                                    | EA    | 180.000   |
|                            | 0710 11170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS                                     | EA    | 182.000   |
|                            | 0710 11211 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"                                 | NM    | 6.174     |
|                            | 0710 11222 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"                                 | LF    | 1,456.000 |
|                            | 0710 11224 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"                                | LF    | 274.000   |
|                            | 0710 11251 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"  | LF    | 562.000   |
|                            | 0999 25    | INITIAL CONTINGENCY AMOUNT, DO NOT BID (42304715201)                                   | LS    | 1.000     |
|                            | 0999 25    | INITIAL CONTINGENCY AMOUNT, DO NOT BID (42304715202)                                   | LS    | 1.000     |
| SECTION 0002 SIGNING       |            |                                                                                        |       |           |
|                            | 0700 20 11 | SINGLE POST SIGN, F&I, LESS THAN 12 SF                                                 | AS    | 52.000    |
|                            | 0700 20 12 | SINGLE POST SIGN, F&I, 12-20 SF                                                        | AS    | 9.000     |
|                            | 0700 20 13 | SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF                                            | AS    | 1.000     |
|                            | 0700 20 19 | SINGLE POST SIGN, F&I, NON - STANDARD                                                  | AS    | 8.000     |
|                            | 0700 20 60 | SINGLE POST SIGN, REMOVE                                                               | AS    | 30.000    |
|                            | 0705 11 3  | DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN                                            | EA    | 28.000    |
|                            | 0706 3     | RETRO-REFLECTIVE PAVEMENT MARKERS                                                      | EA    | 1,920.000 |
|                            | 0710 11190 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE                                | SF    | 67.000    |
|                            | 0710 11290 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE                               | SF    | 235.000   |
|                            | 0711 11111 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"                                              | NM    | 4.623     |
|                            | 0711 11122 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"                                              | LF    | 7,097.000 |
|                            | 0711 11123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"                                             | LF    | 2,503.000 |
|                            | 0711 11124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"                                             | LF    | 1,723.000 |
|                            | 0711 11125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"                                             | LF    | 2,868.000 |
|                            | 0711 11131 | THERMOPLASTIC, STANDARD, WHITE, SKIP, 6"                                               | GM    | 8.247     |
|                            | 0711 11151 | THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"               | LF    | 1,769.000 |
|                            | 0711 11160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE                                                | EA    | 90.000    |
|                            | 0711 11170 | THERMOPLASTIC, STANDARD, WHITE, ARROW                                                  | EA    | 91.000    |
|                            | 0711 11211 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6"                                             | NM    | 3.087     |
|                            | 0711 11222 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"                                             | LF    | 728.000   |
|                            | 0711 11224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"                                            | LF    | 137.000   |
|                            | 0711 11251 | THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"            | LF    | 281.000   |
| SECTION 0003 SIGNALIZATION |            |                                                                                        |       |           |
|                            | 0555 1 1   | DIRECTIONAL BORE, LESS THAN 6"                                                         | LF    | 553.000   |
|                            | 0555 1 2   | DIRECTIONAL BORE, 6" TO < 12"                                                          | LF    | 1,055.000 |
|                            | 0630 1 12  | CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND                                      | LF    | 988.000   |
|                            | 0630 1 13  | CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT           | LF    | 231.000   |
|                            | 0632 7 1   | CABLE, SIGNAL, FURNISH & INSTALL                                                       | PI    | 3.000     |
|                            | 0635 1 11  | PULL & JUNCTION BOXES, F&I, PULL BOX                                                   | EA    | 32.000    |
|                            | 0653191    | PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION                                  | AS    | 18.000    |
|                            | 0653192    | PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS                                 | AS    | 2.000     |
|                            | 0659107    | SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL                                        | EA    | 20.000    |
|                            | 0660 2101  | LOOP ASSEMBLY- F&I, TYPE A                                                             | AS    | 19.000    |
|                            | 0660 2102  | LOOP ASSEMBLY, F&I, TYPE B                                                             | AS    | 25.000    |
|                            | 0660 2106  | LOOP ASSEMBLY, F&I, TYPE F                                                             | AS    | 4.000     |
|                            | 0663 74 14 | VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION                                | EA    | 10.000    |
|                            | 0665 13    | PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY                                      | EA    | 22.000    |
|                            | 0670 5412  | TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 2 PREEMPT                                   | AS    | 3.000     |
|                            | 0678 1104  | CONTROLLER ACCESSORIES, F&I, LOAD SWITCH                                               | EA    | 4.000     |
|                            | 0685106    | SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE                                  | EA    | 2.000     |

**FLORIDA DEPARTMENT OF TRANSPORTATION  
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES**

CALL ORDER: 021      PROPOSAL ID: T7239

| ALT | ITEM NO.   | DESCRIPTION                                          | UNITS | QUANTITY |
|-----|------------|------------------------------------------------------|-------|----------|
|     | 0690 20    | SIGNAL PEDESTRIAN ASSEMBLY REMOVAL                   | EA    | 14.000   |
|     | 0690 31    | SIGNAL PEDESTAL REMOVAL                              | EA    | 7.000    |
|     | 0690 70    | DETECTOR PEDESTRIAN ASSEMBLY REMOVE                  | EA    | 14.000   |
|     | 0690 90    | CONDUIT & CABLING REMOVE                             | PI    | 4.000    |
|     | 0690100    | SIGNAL EQUIPMENT MISCELLANEOUS REMOVE                | PI    | 4.000    |
|     | 0699 1 1   | INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME  | EA    | 12.000   |
|     | 0700 46 15 | SIGN EXISTING- REMOVE, SPAN WIRE                     | AS    | 8.000    |
|     | 0741 70111 | TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN     | EA    | 8.000    |
|     | 0745 70 12 | TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE        | AS    | 8.000    |
|     | 0746 71132 | TMS CABINET,F&I, TYPE III, PEDESTAL MNT, 2 BACKPLANE | EA    | 1.000    |


Unless otherwise notified by certified mail, express delivery, hand delivery, fax, or email, receipt acknowledgment, the Summary of Bids will be posted with the Clerk of Agency Proceedings, Florida Department of Transportation, 605 Suwannee Street, Mail Station 58, Room 550, Tallahassee, Florida 32399-0458, on **March 17, 2010** or in the alternative **March 31, 2010**. The official posting is at: <http://www.dot.state.fl.us/cc-admin/>, select Letting and Project Information from the Contracts Office drop down Menu and follow the instructions. The posting will provide notice of the Department's intent to award a contract or reject all bids. The Department's Notice of Intent regarding a project will be posted on only one of the alternate posting dates. Bidders are solely responsible for timely monitoring or otherwise verifying on which of the specified alternate posting dates the posting of award or rejection of all bids actually occurs. Any person adversely affected by the intended decision of the Department to award a contract or to reject all bids shall file both a notice of protest and bond within 72 hours after the posting of the Summary of Bids. If notice of intended decision is given by certified mail or express delivery, the adversely affected person must file both the notice of protest and bond within 72 hours after receipt of the notice of intent. A formal written protest must be filed within ten days after filing the notice of protest. Any person who files a notice of protest as to a notice of intent to reject all bids or to award a contract pursuant to this section shall post with the Department, at the time of filing the notice of protest, a bond payable to the Department in the following amounts: For an action protesting a bid rejection or contract award that requires qualification of bidders, the bond shall be equal to one percent of the lowest bid submitted or \$5,000, whichever is greater. For an action protesting a bid solicitation, bid rejection, or contract award that does not require qualification of bidders, the bond shall be \$2,500. All protests must be submitted in accordance with Section 337.11, Florida Statutes. The required notice of protest, bond and formal protest must each be timely filed with the Clerk of Agency Proceedings, Florida Department of Transportation, 605 Suwannee Street, Mail Station 58, Room 550, Tallahassee, Florida 32399-0458. Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

If the posting dates are revised, all bidders for the subject project will be notified of the Department's intended decision. Bidders must acknowledge receipt of the notice of the revised date.

A protest is not timely filed unless the notice of protest, bond, and the formal protest are each received by the Clerk of Agency Proceedings within the required time limits. A protest which is filed prematurely will be deemed abandoned unless timely renewed.

Interested parties can visit our Internet web site at <http://www.dot.state.fl.us/cc-admin/>. Information regarding projects posted with the Clerk of Agency Proceedings, Proposal holders, Plan and Special Provisions holders, unofficial letting results, and other noteworthy information is provided on this web site. Please note that the Proposal holder and the Plan and Special Provision holder listings are confidential, per 337.168, Florida Statutes, two working days prior to the deadline for obtaining bid documents. Therefore, these listings are removed from the web site three working days prior to the letting.

#### STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

  
Juanita Moore, Manager  
Contracts Administration Office

#### NOTICE TO ALL BIDDERS

To report bid rigging activities call: 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be treated confidentially and caller anonymity will be respected.