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BRAHMAPUTRA CRACKER AND POLYMER LIMITED 
[A Joint Venture Company of GAIL (India) Ltd, OIL, NRL & Govt. of Assam] 

REQUEST FOR QUOTATION (RFQ) 

Ref: BCPL/DIB/C&P/SER/20090103/AB                                   Date: 06/06/09 
 
M/s.  
 
 
 
 
 
SUBJECT:  HIRING OF  AGENCY  FOR ACCOUNTING JOBS FOR BCPL,  
 

TENDER NO: BCPL/DIB/C&P/SER/20090103/AB 

Dear Sir (s), 

Brahmaputra Cracker & Polymer Limited here-in-after called OWNER/COMPANY/BCPL 
invites you to submit your bids UNDER TWO BIDS SYSTEM for the subject work as detailed 
below in complete accordance with tender documents enclosed: 

 

EARNEST MONEY DEPOSIT: Rs.50,000/-.  

SALE PERIOD: 08/06/2009 to 02/07/2009 (12.00 hrs.) during all 
working days from BCPL Dibrugarh Office. 

TENDER FEE (NON-REFUNDABLE): Rs. 500/- to be paid by DD in favour of 
Brahmaputra Cracker & Polymer Ltd., payable at 
Dibrugarh, Assam. 

DATE OF PRE BID CONFERENCE:  22/06/2009, 15.30 HRS 
 
DUE DATE AND TIME FOR 
RECEIPT OF TENDER:    02/07/2009, 15.00 HRS. 

DATE AND TIME FOR OPENING 
OF TECHNO-COMMERCIAL BID:    02/07/2009, 16.00 HRS. 
 
DATE AND TIME FOR PRICE BID:  SHALL BE INTIMATED LATER ON  
OPENING OF TECHNO- 
COMMERCIALLY QUALIFIED  
BIDDERS 
 
PLACE OF RECEIPT OF TENDER:   OFFICE OF THE MANAGER (C&P) 

BRAHMAPUTRA CRACKER & POLYMER LTD. 
“PUSHKARA HOUSE” NATUN GAON, NH-37, P.O. 
MOHANAGHAT, 
DIBRUGARH, ASSAM, PIN – 786 008 

Contd.…..2 
 

------------------------------------------------------------------------------------------------------ 
Regd.Office: Hotel Brahmaputra Ashok, MG Road, Guwahati-781001, Assam: Tel:0361-2733554, 0361-2733556(Fax) 

Project Site Office: Pushkara House, Nutan Gaon, A.T.Road, PO-Mahanaghat, Dibrugarh-786 008, Assam 
Tel: 0373-2371056-63, Fax: 0373-2371052(Fax) 

Project Execution office: 3rd Floor, GTI; 24, Sector-16A; NOIDA–201 301: Tel: 0120-2513102, 011-26185941(Fax) 
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The Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted either 
in the form of crossed Bank Demand Draft / Banker’s Cheque drawn on any 
Nationalized/Scheduled bank in favour of Brahmaputra Cracker & Polymer Ltd., payable at State 
Bank of India, Dibrugarh, Assam or Bank Guarantee issued by Nationalized/Scheduled bank.  

SUBMISSION OF BIDS: 

Bid must be submitted within the stipulated date and time as indicated in the tender. The bid 
must be valid for 120 days from the final date of Tender closing.  

Bid through Telex/Fax/Telegram will not be acceptable. BCPL assumes no responsibility for delay, 
loss or non-receipt of bid sent by post. 

BID EVALUATION CRITERIA (BEC): 

A) The Bidder must be a Registered Chartered Accountancy Firm having experience of providing 
qualified CAs for at least preceding 03 years, out of which bidder must have executed at least 
one similar work / service having the minimum value of Rs. 12.50 Lac. 
 
The bidder should submit client certificate towards execution of the job as well as copy of the 
work order along with Un-priced bid. 
 
B) The minimum annual turnover of the bidder Rs. 12.50 Lac. in any one of the last three 
financial year i.e. FY 2005-06, 2006-07, 2007-08.  
 
Bidder must submit the documentary evidence in support of the same i.e. Audited Profit & Loss 
Account and Balance Sheets along with Un-priced bid. 
 
C)  Bidder must have permanent EPF account and ESIC in its name. Copies of PF registration & 
ESIC Registration to be submitted as documentary proof along with Un-priced bid.  
 
 
SUBMISSION OF ATTESTED COPIES OF CERTIFICATES / DOCUMENTARY EVIDENCES: 
The bidder are requested to submit the copies of all certificates / documentary 
evidences duly attested by Gazetted Officer / Officer of Public Sector Enterprises / 
Notary Public towards the proof of meeting the stated Bidder’s Eligibility Criteria: 

• Attested copies of all the relevant documents viz. Work Order, 
execution certificate and all the documents as mentioned in BEC. 

 
• Attested copies of audited Balance Sheet and Profit & Loss account in 

support of Annual Turnover Criteria as mentioned in BEC. 
 

• Attested copy (ies) of partnership deed (in case of partnership firm) 
and Article of association in case of limited company and power of 
attorney. 

 
• An undertaking (by the bidders who quotes by downloading the 

tender from website) on non judicial stamp paper of appropriate 
value stating that “The contents of the Tender Document have not 
been modified or altered by M/s. _______________ (Name of the 
bidder with complete address).  In case, it is found that the tender 
document has been modified / altered by the bidder, the bid 
submitted by the M/s. _____________ (Name of the bidder) shall be 
liable for rejection”.  
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Non-submission of the attested copies of the requisite certificates / documents 
shall render the bid non-responsive and shall be liable for rejection. 
 
Please note that this is a zero deviation tender. Bidders are advised to strictly 
confirm compliance to tender conditions and not to stipulate any deviation / 
conditions in their offer. Subsequent to bid submission, BCPL will not seek 
confirmations / clarifications and any bid (s) not in line with tender conditions 
shall be liable for rejection. Bidders are also requested to submit the documents / 
confirmations strictly as per in the tender document. 

 
Bids complete in all respect must reach this office not later than 15.30 hrs on the 
notified date of closing of the tender. Bids sent by hand delivery should be put in the 
tender box at this office not later than 15.30 hrs on the specified date. All out-station 
bids, if sent by post, should be sent under registered cover. 
 
Bidders may depute their authorized representative to attend the bid opening. Bidders 
selected for opening of their priced bid shall be informed about the date and time of 
price bid opening. 
 
Any change in bid after due date of submission of tender will not be considered. 

Bidders are advised in their own interest to ensure that their bids reach this office well 
before the closing date and time of the tender as the bids received after the closing date 
and time of the tender will not be considered. 

 
Please confirm that you have received the tender document and will be quoting for the 
tender items/jobs. In case you are not quoting for the same, please return complete set 
of tender documents. 
 
The Bidder is required to submit the bid along with their covering letter under letter 
head disclosing the name and designation of authorized person signing the bid, 
complete postal address of firm / company, telephone no., fax no., e-mail etc. 

 
BCPL reserves the right to accept or reject any or all bids received, at its absolute 
discretion, without assigning any reason whatsoever. 

 

You are requested to depute your representative along with authorization letter at the 
time of bid opening.  

Thanking You, 
 
For BRAHMAPUTRA CRACKER AND POLYMER LIMITED 
 
 
 
(A. I. BORAH) 
MANAGER (C&P) 
 
Enclosed: One set of tender document. 
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Exhibit ‘A’ 
CONFIRMATION OF BIDDERS FOR MEETING BEC AND OTHER REQUIREMENTS OF 

TENDER 

TENDER NO.:  BCPL/DIB/C&P/CA/20090103/AB. 
DESCRIPTION: HIRING OF AGENCY  FOR ACCOUNTING JOBS 

S# TENDER REQUIREMENT BIDDER’s REPLY / CONFIRMATION 
1 The Bidder must be a Registered Chartered 

Accountancy Firm having experience of providing 
qualified CAs for at least preceding 03 years, out 
of which bidder must have executed at least one 
similar work / service having the minimum value 
of Rs. 12.50 Lac.  
 
 
The bidder should submit client certificate 
towards execution of the job as well as copy of 
the work order along with Un-priced bid. 
 

Reference of attested copies of 
documents furnished: 
 
1. 
 
 
 
2. 
 
 
 
3. 

2 The minimum annual turnover of the bidder is Rs. 
12.50 Lac. in any one of the last three financial 
year i.e. FY 2005-06, 2006-07, 2007-08.  
 
Bidder must submit the documentary evidence in 
support of the same i.e. Audited Profit & Loss 
Account and Balance Sheets along with Un-priced 
bid. 

Reference of attested copies of 
documents furnished: 
 
1.  FY 2005-06 
 
 
 
2.  FY 2006-07 
 
 
 
3.  FY 2007-08 

3 Bidder must have permanent EPF account and 
ESIC in its name. Copies of PF registration & ESIC 
Registration to be submitted as documentary 
proof along with Un-priced bid. 

Reference of attested copies of 
documents furnished: 
1. 
 
2. 

4 Confirmation regarding submission of other 
documents as per check-list.  

  

5 Affidavit duly notarized, as per clause no. 39.0 of 
Special conditions of Contract Part–A 

Reference of document furnished 
1. 

6 Power of Attorney in favour of person who has 
signed the offer in stamp paper of appropriate 
value. 

Reference of document furnished 
1. 
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Note: 
 
Please note that the documents listed by you above only shall be considered for 
evaluation of your claim of meeting Bidder Evaluation Criteria. Any other documents, not 
included above shall not be considered. Further please note that all the documents 
submitted should be attested by a Gazetted officer / officer of Public Sector Enterprises 
/ Notary public. 

Date:      

Bidder’s signature___________________  
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CHECK LIST FOR SUBMISSION OF DOCUMENTS 

Bidder is requested to fill this check list and ensure that all detail / documents have been 
furnished as called for in the Bidding Document along with duly filled in, signed & stamped 
checklist with each copy of the “Un-priced bid (Part-I)”. 
Please tick the box and ensure compliance: 

1.0 EMD of requisite amount is submitted in the form of DD/Banker’s Chque/BG from any 
scheduled bank as mentioned in RFQ.   

 Submitted in the form of DD/Banker’s Chque/BG (Rs. _____________________) 
 

DD/Banker’sChque/BGNo.___________ Dated __________ Drawn on    

___________________ 

2.0 Validity of offer is up to four (04) months from the date of submission of Techno-
commercial part. 
Yes   

3.0       Power of Attorney in favour of person who has signed the offer in stamp paper     
           of appropriate value.  
 

Submitted    

4.0 Partnership Deed in case of partnership firm and Articles of Association in case of 
limited company. 
Submitted    

5.0 Copy of the P. F. Registration certificate issued by the P. F. Authorities. 

            Submitted    
 
6.0 Duly signed & stamped Original bidding document along with blank copy of price bid 

(Schedule of Rates) and addendum, if any. 
 

Submitted  

7.0       Affidavit duly notarized, as per clause no. 39 of Special conditions of Contract Part - A  
           Submitted 

 

8.0 All pages / documents are stamped and signed by the authorized signatory of the 
bidder towards acceptance of terms and conditions of the tender: 

 
Yes    

 
 
 
 
  

 
SIGNATURE OF BIDDER  : _____________________________ 
 

 NAME OF BIDDER  :_____________________________ 
  
 COMPANY SEAL :______________________________ 
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 EXHIBIT-B 

ACKNOWLEDGEMENT CUM CONSENT LETTER 

 
(Within 7 days of receipt of Bidding document, Bidder shall acknowledge the 
receipt and confirm his intention to Bid against the enquiry/tender through e-
mail to or per return FAX by filling up the this Format.) 
 
To,  
Manager (C&P) 
Brahmaputra Cracker & Polymer Ltd. 
“Pushkara House” Natun Gaon, NH-37, P.O. Mohanaghat, 
Dibrugarh, Assam, PIN – 786 008 

FAX: 0373 – 2371052 / 2371075 
E - mail: ab02920@gail.co.in 
 
SUBJECT: Tender No. BCPL/DIB/C&P/SER/20090103/AB  
 
Dear Sir, 
 
We hereby acknowledge receipt of a complete set of bidding document along with 
enclosures for subject item/work. 
 
We undertake that the contents of the above bidding document shall be kept 
confidential and further that the drawings, specifications and documents shall not be 
transferred and that the said documents are to be used only for the purpose for which 
they are intended. 
 

A) We intend to bid as requested for the subject item / work and furnish following 
details with respect to our quoting office: 
 
(i) Postal Address  : …………………………………….. 

      …………………………………….. 

                                        …………………………………….. 

 
(ii) Telephone Number : ……………………………………. 
 
(iii) Tele fax Number  : ……………………………………. 
 
(iv) Contact Person  : ……………………………………. 

 
(v)  E-mail Address  : …………………………………… 
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B) Details of Contact person: 
 

(i) Postal Address  : ……………………………………. 

     ……………………………………… 

                                       ………………………………………. 

 
(ii) Telephone Number : …………………………………….. 
 
(iii) Fax Number  : …………………………………….. 
 
(iv)Contact Person  : …………………………………….. 
 
(v)  E-mail Address  : …………………………………….. 
 
 
 

C) We are unable to bid for the reasons given below and we are returning back the 
entire set of bidding documents. 

 
Reasons for non-submission of bid: 
 
 
Agency’s Name  : ………………………………………… 
 
Signature      : ……………………………………….. 
 
Name       : ……………………………………….. 
 
Designation   : ……………………………………….. 
 
Date   : …………………………………………. 
 

Seal/Stamp  : …………………………………………. 
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INSTRUCTIONS TO BIDDERS 
Ref: BCPL/DIB/C&P/SER/20090103/AB                   
1.0 BIDDING DOCUMENT, CLARIFICATION AND ADDENDUM 
1.1 BIDDING DOCUMENT  
1.1.1 Two sets of bidding document (Tender document) are issued. Bidder 

shall submit the Tender document duly signed & stamped on each page 
of tender in token of his acceptance along with his bid 

1.1.2 Transfer of bidding document issued to one intending bidder to another is not 
permissible. 

1.1.3 Bid shall remain valid for 120 days from the date of submission of Bid. 
1.2 CLARIFICATION REQUESTS BY BIDDER 
1.2.1 Although the details presented in this Bidding document consisting of conditions 

of contract, scope of work, technical specifications and drawings have been 
compiled with all reasonable care, it is the Bidder’s responsibility to ensure that 
the information provided is adequate and clearly understood. 

1.2.2 Bidder shall examine the bidding documents thoroughly in all respect.  
1.2.3 Any failure by Bidder to comply with the aforesaid requirement shall not excuse 

the Bidder, after subsequent award of contract, from performing the work in 
accordance with the agreement. 

 
1.3 AMENDMENT OF BIDDING DOCUMENT 

1.3.1 BCPL may, for any reason whether at his own initiative or in response to the 
clarification requested by the prospective Bidder, issue amendment in the form 
of addendum during the Bidding period and subsequent to receiving the bids. 
Any addendum thus issued shall become part of bidding document and Bidder 
shall submit ‘original’ addendum duly signed and stamped in token of his 
acceptance. 

1.3.2 For addendum issued during the Bidding period, Bidder shall consider the impact 
in his Bid. For addendum issued subsequent to receiving the Bids, Bidder shall 
follow the instructions issued along with addendum with regard to submission of 
impact on quoted price / revised price, if any.  

1.4 CONFIDENTIALITY OF DOCUMENT 

1.4.1 Bidder shall treat the Bidding document and contents thereof as 
confidential. 

1.5 ACKNOWLEDGEMENT & CONFIRMATION OF BID 

1.5.1 Within 7 days of receipt of bidding document, Bidder shall 
acknowledge the receipt and confirm his intention to Bid for the 
Bidding work. 

2. EARNEST MONEY DEPOSIT 

2.1 The bid must be accompanied by earnest money (interest free) for the 
amount indicated in ‘Letter Inviting Tender’ in the form of a Demand 
Draft drawn on any Nationalized/Scheduled Bank in favour of M/s. 
Brahmaputra Cracker and Polymer Limited payable at State Bank of 
India, Dibrugarh (BRANCH CODE 0071), Assam or in the form of Bank 
guarantee issued by Nationalized Bank for an equal amount valid for 
six (06) months from the due date of submission of bid as per the 
format enclosed in bidding document. Bid not accompanied by earnest 
money will not be considered unless the same is exempted as per 
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‘Letter Inviting Tender’. Bank guarantee shall be revalidated for 
extended period as required by BCPL in writing. 

2.2 If the bidder, after submission, revokes his bid or modifies the terms 
and conditions thereof during the validity of his bid except where the 
BCPL has given opportunity to do so, the earnest money submitted by 
Bidder will, in such case, not be refunded to him. 

2.3  BCPL may at any time cancel or withdraw the invitation to bid without 
assigning any reason and the earnest money submitted by Bidder will 
in such case be refunded to him. 

2.4 The successful Bidder shall be required to deposit within 10 days of 
acceptance of his bid, security deposit / Initial Security Deposit with 
the BCPL in the manner indicated in General Conditions of Contract / 
Special Conditions of Contract. Should the successful Bidder fail or 
refuse to sign the agreement or furnish the security deposit / initial 
security deposit within the period fixed by the BCPL as indicated 
above, the earnest money shall be forfeited without prejudice to his 
being liable to any further loss or damage incurred in consequence by 
the BCPL. 

2.5 Earnest money shall be returned to the successful Bidder after the 
security deposit / initial security deposit has been furnished by him to 
the BCPL. 

 
3.0 SCHEDULE OF RATES 

3.1 The schedule of Rates shall be read in conjunction with all other 
sections of bidding document.  

3.2 The rates quoted by the bidder shall be firm and fixed for the completion period 
of the tendered works, unless stated otherwise. The rates quoted by the Bidder 
shall include all taxes, duties & levies except Service Tax and any cess thereon. 
Service Tax and cess thereon shall be paid by BCPL extra at actual against 
cenvat invoice to be submitted by the bidder. 

 Notwithstanding the instructions given above, in case any bidder(s) mention the 
terms such as “Inclusive” or “Included” in respect of Service Tax, their bids will 
still be evaluated considering the prices exclusive of Service Tax. However, in the 
event of such bidder emerging as the lowest bidder based on this evaluation, the 
award shall be made considering the service tax included in the quoted rates and 
the same will be conclusive and binding on the bidder. Further, the bidder will be 
required to submit Cenvat invoice to enable BCPL to avail Cenvat benefit. 

3.3 Rates must be filled in format for ‘schedule of rates’ enclosed as part of bidding 
document. If quoted in separate typed sheets and any variation in description, 
unit is noticed, the bid is liable to be rejected. In any case bidder shall be 
presumed to have quoted against the description of work and the same shall be 
binding on the bidder. 

3.4 In case any activity though specifically not covered in description of ‘Schedule of 
Rates’ but is required to complete the work as per Scope of Work, Scope of 
Supply, Specifications, Standards, Drawings, General Conditions of Contract, 
Special condition of contract or any other part of bidding document, the quoted 
rates will deemed to be inclusive of cost incurred for such activity. 

3.5 The rates shall include all expenditure incurred towards mobilization and 
demobilization. 

3.6 Rates quoted shall be in Indian Rupees Only. 
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3.7 Bidder shall quote rates both in figures as well as in words. 
 
4.0 DOCUMENTS COMPRISING THE BID 

4.1 Bidder is advised that BCPL intend to fully evaluate the technical and un-priced 
commercial submissions.  

4.2 It is important that Bidder clearly demonstrates his experience and capability, 
giving to BCPL a high level of confidence that if awarded, the Bidder will be able 
to perform the works within the stipulated Time Schedule and quoted price and 
meeting all other requirements listed in the Bidding document. 

4.3 Bidder is requested to furnish the complete and correct information required for 
evaluation of his Bid. If the information with regard to resources and concurrent 
commitments or any other information / documentation forming basis of 
evaluation is found in complete / incorrect the same may be considered 
adequate ground for rejection of the bid. 

4.4 Bidder shall arrange his bid in the following order: 
i) PART-I TECHNICAL AND UN-PRICED COMMERCIAL PART 

(TECHNO-COMMERCIAL BID) 

Technical and un-priced commercial part shall comprise the attachments, 
specifying attachment number arranged in the order as follows: 
a) Submission of bid letter along with Bidding document (Tender 

document), Earnest Money Deposit and its details. 
b) Attested copies of documents as mentioned in Request for 

Quotation  
c) Copy of tender document duly signed and stamped towards 

acceptance to terms and conditions of the tender.  
d) Power of Attorney in favour of authorized signatory of the Bidding 

document. 
e) Organization details  

 In case of a proprietorship firm, the name and address of 
proprietor, and certified copy of ‘Certificate of registration of 
firm’. 

 In case Bidder is a partnership firm, certified copy of the 
partnership deed. 

 In case of company (whether private or public), certified copy 
of the ‘Certificate of Incorporation’ together with certified 
Memorandum / articles of Association. 

f) Copy of” Schedule of Rates” without any prices (which will be left 
bank) duly signed and stamped. 

g) Technical offer if any, required as per bidding document. 
h) Check list (Exhibit-A) 
i) Any other relevant document, Bidder desires to submit.  
 
ii) PART-II PRICED COMMERCIAL PART (PRICE BID) 

a) Priced commercial Part shall contain “Schedule of Rates” duly 
filled in .Two copies  i.e. one ORIGINAL COPY and one 
DUPLICATE copy of “Schedule of Rates” shall be submitted. 

b) No stipulation, deviation, terms & conditions, presumption, basis 
etc. shall be stipulated in Price part of bid. BCPL shall not take 
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cognizance of any such statement and may at their discretion 
reject such price bids. 

c) Bidders are advised NOT to mention Rebate/Discount 
separately, either in the SOR format or anywhere else in 
the offer. In case bidder(s) intend to offer any 
Rebate/Discount, they should include the same in the 
item rate(s) itself under the “Schedule of Rates (SOR)” 
and indicate the discounted unit rate(s) only.   

 
In case, it is observed that any of the bidder(s) has/have 
mentioned Discount/Rebate separately, the same shall not be 
considered for evaluation. However, in the event of the bidder 
emerging as the lowest bidder, the Discount/Rebate offered by 
the bidder shall be considered for Award of Work and the same 
will be conclusive and binding on the bidder. 

 
5.0 SUBMISSION OF BID 
 
5.1 SUBMISSION IN TWO SEPARATE ENVELOPS: 
  
5.1.1 Un-priced and priced part must be submitted in separate sealed envelopes in 

following 2 parts: 
 i) PART-I – TECHNICAL AND UN-PRICED COMMERCIAL PART 
 

a) This part shall contain technical and commercial (Un-priced) bid. 
This envelope shall comprise the signed copy of Bidding document 
(Tender document), drawings, addendum (if any), one original 
and 1 copy of the information listed for submission in Part –I 
under Para 4.4. above. Techno-commercial bid containing prices 
shall be summarily rejected. 

b) The envelope shall have following information clearly written on 
the outside of the envelope, failing which BCPL will assume no 
responsibility for the misplacement or premature opening of the 
bid. 
 
Part-I Technical and Un-priced Commercial Part. 

Name of Work: _______________________________________ 

Bidding document No.: _________________________________ 

Due date & time of Opening: _____________________________ 

From: [Name & Address of Bidder]: _______________________ 
 

c) Original earnest money deposit (EMD shall also be enclosed in this 
part.) 

 
ii) PART-II SEALED PRICED COMMERCIAL PART 

 
a) This part of the bid shall contain the Schedule of Rates, duly filled 

in all respects and other information specifically requested for 
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submission in price part under Para 4.4 ii) above. The envelope 
shall have the following information clearly written on outside of 
the envelope, failing which BCPL will assume no responsibility for 
the misplacement or premature opening of the bid. 
 
 
PART-II – PRICE PART 
 
Name of Work: ______________________________________ 
 
Bidding document No.: _________________________________ 
 
From: [Name & Address of Bidder]: _______________________ 

 
b) This part of Bid will be submitted in original plus one copy.  

 
5.2 DATE, TIME & PLACE OF SUBMISSION 

5.2.1 Bid must be submitted by the due date and time mentioned in the Letter Inviting 
Tender or any extension thereof as duly notified in writing by BCPL at the 
following address: 
OFFICE OF THE MANAGER (C&P) Brahmaputra Cracker & Polymer Ltd. “Pushkara 
House” Natun Gaon, NH-37, P.O. Mohanaghat, Dibrugarh, Assam, PIN – 786 008 
 

5.2.2    Bid received after the time and date fixed for receipt of bid is liable for rejection. 
 
5.3 CHECK LIST FOR SUBMISSION OF BID 
5.3.1 To assist bidder in ensuring the completeness of bid, a checklist for submission 

of various documents / details in ‘technical & un-priced commercial part of bid 
has been enclosed to “INSTRUCTIONS TO BIDDERS”. Bidder, in his own interest, 
is requested to fill the checklist and submit along with his bid for ready 
reference. 

 
5.3.2 In case of incomplete submissions, BCPL will not be under any obligation to give 

the bidder an opportunity to make good such deficiencies and BCPL may at its 
discretion treat such bids as incomplete and not consider for further evaluation. 

 
6.0 BID OPENING AND EVALUATION 
6.1 OPENING OF TECHNO-COMMERCIAL PART OF BID 
 
6.1.1 On the date and time mentioned in ‘Letter Inviting Tender’ (if specified), Part-I 

i.e. Technical and un-priced commercial Part will be opened in the office of BCPL- 
Dibrugarh. 

 
6.1.2 In the event, the specified date of bid opening is declared a holiday for BCPL, the 

bid shall be opened on the next working day at the specified time and location. 
 
6.2 CLARIFICATION & ADDITIONAL INFORMATION 
 

During evaluation, BCPL may request Bidder for any clarification on the bid, 
additional or outstanding documents. Bidder shall submit all additional 
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documents in one original and one copy. However, seeking clarification shall be 
on sole discretion of BCPL. 

 
6.3 TECHNO-COMMERCIAL DISCUSSIONS 
6.3.1 Bid of the bidder who submits the required EMD shall be taken up for 

detailed evaluation. 
 
6.3.2 Techno-commercial discussions with bidder shall be arranged, if 

needed. Bidder shall depute his authorized representative(s) for 
attending the discussion. The representative(s) attending the 
discussions shall produce authorization from his organization to attend 
the discussions and sign the minutes of meeting on behalf of his 
organization. The authorized representatives must be competent and 
empowered to settle all technical and commercial issues. 

 
6.4 BID EVALUATION CRITERIA 
 
6.4.1 Bid is the responsibility of bidder and no relief or consideration can be given for 

errors and omissions made by the bidder inadvertently or adherently. Bid with 
incomplete information is liable for rejection. 

6.4.2 The techno-commercial part of bid shall be evaluated as per bid evaluation 
criteria, wherever indicated in the bidding document.  

6.4.3 Non-submission of details / documents as per Para (4.4.) above may lead to 
rejection of bid. 

6.4.4  DEVIATIONS TO CRITICAL STIPULATIONS: 
 Deviations to critical stipulations of bidding document as mentioned 

below are not acceptable. Bidder taking deviations to the following bid 
stipulations may not be considered for price opening 
a) EMD / Bid security 
b) Contract period  
c) Total Scope of work 
d) Security deposit / Performance Bank Guarantee. 
e) Validity of bids 
f) Mobilization advance 
g) Schedule of Rates 
h) Payment Terms 
i) Arbitration clause 
j) Force Majeure 
k) Clause No. 6.4.2 & 6.6 of “Instructions to Bidders” 
l) Requirement of P. F. Code No. with RPFC under EPF & M 

Provisions Act 1952 
6.4.5 DETERMINATION OF RESPONSIVENESS 

i) Prior to the financial evaluation of bids, the BCPL will determine whether 
each bid is substantially responsible to the requirements of the Bidding 
document. 

ii) For the purpose of this clause, a substantially responsible bid is one, 
which conforms to all the terms and conditions and specifications of the 
bidding document without material deviation or reservation. A material 
deviation or reservation is one which affects in any substantial way the 
scope, quality, or performance of the works or which limits in any 
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substantial way, in consistent with the bidding document, the employer’s 
rights of contractor’s obligation would affect unfairly the competitive 
position of bidders presenting substantially responsive bids. 

iii) If a bid is not substantially responsive to the requirements of the Bidding 
documents, it may be rejected by the BCPL. 

 
6.4.6 Bidders must submit the bid in line with bid stipulations without taking any 

deviation. However, in case it becomes unavoidable and the Bidder seeks some 
clarifications / queries with respect to technical / commercial part, the bidder 
may stipulate the same strictly as per Annexure-I for the technical and 
commercial part. 

 
6.4.7 UNSOLICITED POST BIDDING MODIFICATIONS: 

Bidders are advised to quote strictly as per terms and conditions of the bidding 
document and not to stipulate any deviations / exceptions. Once quoted, the 
bidder shall not make any subsequent changes, whether resulting or arising out 
of any technical / commercial clarifications sought on any deviations or 
exceptions mentioned in the bid. Any proposal price change is likely to render 
the bid liable for rejection. 

6.4.8 Bidders must ensure that complete bid along with all details as sought are 
submitted as per provisions of the bidding document. The checklist has been 
provided in the bidding document to ensure that any required details are not 
missed by the bidders while submitting their offer. 

6.4.9 Proposed deployment of resources like manpower, equipment, tools and tackles 
shall be looked into to ensure performance of work within stipulated time period  

6.4.10 The concurrent commitments of Bidder on various jobs under execution by the 
bidder will be taken into account to assess the spare capacity available with the 
Bidder. 

6.4.11 Performance of bidder on work executed / under execution shall be taken into 
consideration before selecting the bidder for opening of his price bid. 

 
6.5 OPENING OF PRICE PART OF BID 

Priced commercial part of only those bidder, whose bids are considered techno-
commercial acceptable, shall be opened. 

` 
6.6 EVALUATION OF PRICE PART 

The “Schedule of Rates” quoted by the bidder shall be taken up for evaluation on 
overall basis. Price bids containing additional qualifications / charges not 
mentioned in Techno-Commercial part of the bid shall be summarily rejected. 
 

6.7 PURCHASE PREFERENCE TO PUBLIC SECTOR ENTERPRISE 

Owner reserves the right to grant purchase preference to Public Sector 
Enterprises in terms of the latest applicable guidelines of the 
Government of India. 

 
6.8 PROCESS TO BE CONFIDENTIAL 

Information related to the examination, clarification, evaluation and comparison 
of bids recommendations for award of contract shall not be disclosed to bidder or 
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other person not officially concerned with such process. Any effort by bidder to 
influence the BCPL processing of bid or award decisions may result in rejection of 
such Bids. 

 
6.9 OWNER’S RIGHT TO ACCEPT OR REJECT A BID 

6.9.1 BCPL reserves the right to accept a bid other than the lowest and to accept or 
reject any bid in whole or part, to annual the bidding process or to reject all bids 
with or without notice or reasons. Such decisions by BCPL shall bear no liability 
whatsoever consequent upon such decisions. 

 
7.0 AWARD OF WORK AND CONTRACT DOCUMENT 
7.1 AWARD OF WORK 

7.1.1 The bidder whose bid is accepted by BCPL shall be issued Letter of 
Intent / fax of Intent (LOI/FOI) prior to expiry of bid validity. Bidder 
shall confirm acceptance by returning a signed copy of the LOI / FOI. 

7.1.2 BCPL shall not be obliged to furnish any information / clarification / explanation 
to the unsuccessful bidders as regards non acceptance of their bids. Except for 
refund of EMD to unsuccessful bidder, BCPL shall correspond only with the 
successful bidders. 

 
7.2 CONTRACT DOCUMENT 

7.2.1 The successful bidder shall be required to execute a formal agreement 
in accordance with the ‘Form of Contract’ (Annexed to General 
Condition of Contract (GCC)), within 10 days of receipt of 
LOI/FOI/Detailed Letter of Award specified period. 

7.2.2 Contract Documents to be signed between BCPL & selected bidder shall 
consist of the following: 
i) Agreement on stamp paper of appropriate value. 
ii) Letter of Intent / Fax of Intent 
iii) Detailed letter of award / acceptance along with agreed 

variation and other enclosures. 
iv) Original bidding document along with set of drawings 
v) Addendum/Corrigendum issued to bidder, if any. 

7.2.3 Stamp paper of appropriate value shall be provided by the successful 
bidder after ascertaining its value. 

7.2.4 The statement of Agreed variation prepared based on the deviation if 
any, finally retained by the bidder and accepted by BCPL, shall form 
part of detailed letter of award. 

 
 

 
 

 
 
 

*******************
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SUBMISSION OF TENDER 

From: 

 

M/s. 

 

 

TO:  

BRAHMAPUTRA CRACKER & POLYMER LTD. 
“PUSHKARA HOUSE” NATUN GAON, NH-37, P.O. MOHANAGHAT,  
DIBRUGARH, ASSAM, PIN – 786 008 
 

1.  I/We hereby tender for execution of the WORKS of ------------------
---------------------------------------------------------------------------------
----as per TENDER DOCUMENT within the Time Schedule of 
completion of work for jobs, as separately signed and accepted by 
me/us, at the schedule of Rates quoted by me/us for the whole 
work in accordance with Notice/Letter Inviting Tender, General 
Conditions of Contract. Special Conditions of Contract, Schedule of 
Rates Specifications for materials and workmanship, Drawings, 
Time Schedule of Completion of job, and other documents and 
papers, all as detailed in the tender documents. 

 

2. It has been explained to me/us that the time stipulated for jobs 
and completion of WORKS in all respects and in different stages 
mentioned in the “Time Schedule” of completion of jobs and 
signed and accepted by me/us is the essence of the CONTRACT. 
I/We agree that in the case of failure on my our part to strictly 
observe the Time of Completion mentioned for jobs or any of 
them and to the final Completion of WORK in all respects 
according to the schedule set out in the said “Time Schedule” of 
completion of jobs, I/We shall pay compensation to the OWNER 
as per provisions and stipulations contained in General Conditions 
of Contract and I/We agree to recovery being made as specified 
therein. In exceptional circumstances, extension of time which 
shall always be in writing may, however, be granted by 
ENGINEER-IN-CHARGE at his entire discretion for some items of 
work, and I/We agree that such extension of time will not be 
counted for the extension of completion dates stipulated for job 
and for the Final Completion of WORK as stipulated in the said 
“Time Schedule” of completion of jobs.  

 

3. I/We agree to pay the Earnest Money and Security Deposit and 
accept the terms and conditions laid down in the memorandum 
below in this respect. 
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MEMORANDUM 

(a) General Description of Work  

                                                                                                                                                        

  (b) Earnest Money             (Rupees) 

                                                                                 

The Earnest Money is 
payable in the manner set 
out in para 5 below. 

 

The Earnest Money, if the 
tender is accepted, will be 
adjusted against the Security 
Deposit, when Earnest 
Money is paid by demand 
draft only.  

 

(c) Security deposit    10% of the CONTRACT    

                                                               amount, which will be paid in   

                                                               the manner set out in the   

                                                              General Conditions of      

                                                              Contract / Special Conditions    

                                                              of Contract. 

 

(d) Time allowed for starting work        Fifteen days from the date of    

                                                             issue of LOI / Letter  of     

                                                             acceptance. 

  

4. Should this tender be accepted, I/We hereby agree to abide by and fulfill 
all terms and conditions referred to above and in default thereof, to 
forfeit and pay to the OWNER or its successors or its authorized nominees 
such sums of money as are stipulated in conditions contained in General 
Tender Notice and other Tender Documents. 

   

 

 5. I/We herby pay the Earnest Money of Rs.--------------------------------------- 

(Rupees--------------------------------------------------------------------------------
-in Bank Demand Draft/Banker’s Chque No.-------------------------------------
issued by -----------------------------------------(name and office of the State 
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Bank of India or any nationalized Bank) in favour of Brahmaputra Cracker 
& Polymer Ltd. 

 

6. If I/We fail to commence the work specified in the Memorandum in Para 
(3) above, or I/We agree that the said OWNER or its successors without 
prejudice to any other right or remedy be at liberty to forfeit the said 
Earnest Money in full, otherwise the said earnest Money shall be retained 
by OWNER towards the security Deposit specified in (3) above. The said 
OWNER shall also be at liberty to cancel the Notice of Acceptance of 
Tender if I/We fail to deposit the Security Deposit as aforesaid or to 
execute and Agreement or to start WORK as stipulated in the Tender 
Documents. 

 

I/we enclosed herewith evidence of my/ our experience of execution of 
works of similar nature and magnitude carried out by me/us in the 
prescribed proforma and also the income-Tax and sales Tax 
Clearance/Certificates. 

 

 

  Dated the _____________day of _____________200 

Witness: 

 

Name in Block Letters: 

 

Address:         Yours 
faithfully, 

  

 

                                       Signature of Bidder (s) with 
the seal of the Firm 

 

          

Name and Designation of authorized 
person signing the tender on behalf 
of the Bidder (s) 
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GENERAL CONDITIONS OF CONTRACT 
 
SECTION- I DEFINITIONS 
 
1. Definition of Terms:  

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions 
shall have the meanings hereby assigned to them except where the context 
otherwise required.  

1.1.1. The EMPLOYER/COMPANY/BCPL means Brahmaputra Cracker & Polymer 
Ltd., a public limited company, incorporated under the  Company’s act 1956 
and having its Registered office at Hotel Brahmaputra Ashok, M. G. Road, 
Guwahati – 781 001 and includes its successors and assigns. 

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company 
or corporation whose tender has been accepted by the EMPLOYER and 
includes the CONTRACTOR's legal Representatives his successors and 
permitted assigns.  

1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person 
designated from time to time by the GAIL and shall include those who are 
expressly authorized by him to act for and on his behalf for operation of this 
CONTRACT. 

1.1.4. The "WORK" shall mean and include all items and things to be supplied/ 
done and services and activities to be performed by the CONTRACTOR in 
pursuant to and in accordance with CONTRACT or part thereof as the case 
may be and shall include all extra, additional, altered or substituted works 
as required for purpose of the CONTRACT. 

1.1.5. The "PERMANENT WORK" means and includes works which will be 
incorporated in and form a part of the work to be handed over to the 
EMPLOYER by the CONTRACTOR on completion of the CONTRACT. 

1.1.6. "CONSTRUCTION EQUIPMENT" means all appliances/equipment and 
things whatsoever nature for the use in or for the execution, completion, 
operation, or maintenance of the work or temporary works (as hereinafter 
defined) but does not include materials or other things intended to form or 
to be incorporated into the WORK, or camping facilities. 

1.1.7. "CONTRACT DOCUMENTS" means collectively the Tender Documents, 
Designs, Drawings, Specification, Schedule of Quantities and Rates, Letter 
of Acceptance and agreed variations if any, and such other documents 
constituting the tender and acceptance thereof.   

1.1.8. CONSULTANT: means ------------------------------- who are the consulting 
engineer to the Employer for this project and having registered office at ----
---------------------------  

1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other 
than the CONTRACTOR) to whom any part of the work has been entrusted 
by the CONTRACTOR, with the written consent of the ENGINEER-IN-
CHARGE, and the legal representatives, successors and permitted assigns of 
such person, firm or company.  

1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and 
the CONTRACTOR for the execution of the works including therein all 
contract documents.   
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1.1.11. The "SPECIFICATION" shall mean all directions the various technical 
specifications, provisions attached and referred to the Tender Documents 
which pertain to the method and manner of performing the work or works 
to the quantities and qualities of the work or works and the materials to be 
furnished under the CONTRACT for the work or works, as may be amplified 
or modified by the GAIL or ENGINEER-IN-CHARGE during the performance 
of CONTRACT in order to provide the unforeseen conditions or in the best 
interests of the work or works. It shall also include the latest edition of 
relevant Standard Specifications including all addenda/corrigenda published 
before entering into CONTRACT.  

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or 
sketches thereof with any modifications approved in writing by the 
ENGINEER- IN-CHARGE and such other drawing as may, from time to time, 
be furnished or approved in writing by the ENGINEER-IN-CHARGE.  

1.1.13. The "TENDER" means the proposal along with supporting documents 
submitted by the CONTRACTOR for consideration by the EMPLOYER.   

1.1.14. The "CHANGE ORDER" means an order given in writing by the 
ENGINEER-IN-CHARGE to effect additions to or deletion from and alteration 
in the works.   

1.1.15. The "COMPLETION CERTIFICATE" shall mean the certificate to be issued 
by the ENGINEER-IN-CHARGE when the works have been completed 
entirely in accordance with CONTRACT DOCUMENT to his satisfaction.  

1.1.16. The "FINAL CERTIFICATE" in relation to a work means the certificate 
regarding the satisfactory compliance of various provision of the CONTRACT 
by the CONTRACTOR issued by the ENGINEER-IN- CHARGE/EMPLOYER 
after the period of liability is over.  

1.1.17. “DEFECT LIABILITY PERIOD” in relation to a work means the specified 
period from the date of COMPLETION CERTIFICATE upto the date of issue 
of FINAL CERTIFICATE during which the CONTRACTOR stands responsible 
for rectifying all defects that may appear in the works executed by the 
CONTRACTOR in pursuance of the CONTRACT and includes warranties 
against Manufacturing/Fabrication/ Erection/Construction defects covering 
all materials plants, equipment, components, and the like supplied by the 
CONTRACTOR, works executed against workmanship defects.  

1.1.18. The "APPOINTING AUTHORITY" for the purpose of arbitration shall be 
the CHAIRMAN and MANAGING DIRECTOR or any other person so 
designated by the EMPLOYER.   

1.1.19. "TEMPORARY WORKS" shall mean all temporary works of every kind 
required in or about the execution, completion or maintenance of works.  

1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in 
the CONTRACT in order to define broadly the scope and specifications of 
the work or works, and all reproductions thereof.  

1.1.21. "SITE" shall mean the lands and other places on, under, in or through 
which the permanent works are to be carried out and any other lands or 
places provided by the EMPLOYER for the purpose of the CONTRACT.  

1.1.22. "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in 
written, typed or printed characters sent (unless delivered personally or 
otherwise proved to have been received by the addressee) by registered 
post to the latest known private or business address or registered office of 
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the addressee and shall be deemed to have been received in the ordinary 
course of post it would have been delivered. 

1.1.23. "APPROVED" shall mean approved in writing including subsequent written 
confirmation of previous verbal approval and "APPROVAL" means approval 
in writing including as aforesaid.  

1.1.24. "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a 
Fax/Letter to Tenderer(s) that the tender has been accepted in accordance 
with the provisions contained in the letter.  

1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of 
the number of hours worked in that day. 

1.1.26. "WORKING DAY" means any day which is not declared to be holiday or 
rest day by the EMPLOYER.  

1.1.27. "WEEK" means a period of any consecutive seven days.  
1.1.28. "METRIC SYSTEM" - All technical documents regarding the construction 

of works are given in the metric system and all work in the project should 
be carried out according to the metric system. All documents concerning 
the work shall also be maintained in the metric system.   

1.1.29. "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the 
sum accepted or the sum calculated in accordance with the prices accepted 
in tender and/or the CONTRACT rates as payable to the CONTRACTOR for 
the entire execution and full completion of the work, including change 
order. 

1.1.30. "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, 
notes, instruction, dimensions, etc. shall be in English Language.  

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate 
infrastructure by the CONTRACTOR at "SITE" comprising of construction 
equipments, aids, tools tackles including setting of site offices with facilities 
such as power, water, communication etc. establishing manpower 
organization comprising of Resident Engineers, Supervising personnel and 
an adequate strength of skilled, semi-skilled and un-skilled workers, who 
with the so established infrastructure shall be in a position to commence 
execution of work at site(s), in accordance with the agreed Time Schedule 
of Completion of Work. "MOBILISATION" shall be considered to have been 
achieved, if the CONTRACTOR is able to establish infrastructure as per Time 
Schedule, where so warranted in accordance with agreed schedule of work 
implementation to the satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER.  

1.1.32. "COMMISSIONING" shall mean pressing into service of the system 
including the plant(s), equipment(s), vessel(s), pipeline, machinery(ies), or 
any other section or sub-section of installation(s) pertaining to the work of 
the CONTRACTOR after successful testing and trial runs of the same. 
"COMMISSIONING" can be either for a completed system or a part of 
system of a combination of systems or sub-systems and can be performed 
in any sequence as desired by EMPLOYER and in a manner established to 
be made suited according to availability of pre-requisites. Any such 
readjustments made by EMPLOYER in performance of "COMMISSIONING" 
activity will not be construed to be violating CONTRACT provisions and 
CONTRACTOR shall be deemed to have provided for the same. 
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SECTION-II GENERAL INFORMATION 

2. General Information  

2.1 a) Location of Site: The proposed location of Project site is defined in the Special 
Conditions of Contract. 
b) Access by Road: CONTRACTOR, if necessary, shall build other temporary 
access roads to the actual site of construction for his own work at his own cost. 
The CONTRACTOR shall be required to permit the use of the roads so 
constructed by him for vehicles of any other parties who may be engaged on the 
project site. The CONTRACTOR shall also facilitate the construction of the 
permanent roads should the construction there of start while he is engaged on 
this work. He shall make allowance in his tender for any inconvenience he 
anticipates on such account. Non-availability of access roads, railway siding and 
railway wagons for the use of the CONTRACTOR shall in no case condone any 
delay in the execution of WORK nor be the cause for any claim for compensation 
against the EMPLOYER. 

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender 
document. The CONTRACTOR shall provide all necessary materials, equipment, 
labour etc. for the execution and maintenance of the WORK till completion unless 
otherwise mentioned in the Tender Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of 
water to his labour camps and for works. All pumping installations, pipe net work 
and distribution system will have to be carried out by the Contractor at his own 
risk and cost. Alternatively the Employer at his discretion may endeavour to 
provide water to the Contractor at the Employer's source of supply provided the 
Contractor makes his own arrangement for the water meter which shall be in 
custody of the Employer and other pipe net works from source of supply and 
such distribution pipe network shall have prior approval of the Engineer-in-
Charge so as not to interfere with the layout and progress of the other 
construction works. In such case, the rate for water shall be deducted from the 
running account bills. However, the Employer does not guarantee the supply of 
water and this does not relieve the Contractor of his responsibility in making his 
own arrangement and for the timely completion of the various works as 
stipulated.  

2.4 Power Supply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only 
one point at the nearest sub-station, from where the CONTRACTOR will 
make his own arrangement for temporary distribution. The point of 
supply will not be more than 500 m away from the CONTRACTOR'S 
premises. All the works will be done as per the applicable regulations and 
passed by the ENGINEER-IN-CHARGE. The temporary line will be 
removed forthwith after the completion of work or if there is any 
hindrance caused to the other works due to the alignment of these lines, 
the CONTRACTOR will re-route or remove the temporary lines at his own 
cost. The CONTRACTOR at his cost will also provide suitable electric 
meters, fuses, switches, etc. for purposes of payment to the EMPLOYER 
which should be in the custody and control of the EMPLOYER. The cost of 
power supply shall be payable to the EMPLOYER every month for 
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Construction Works power which would be deducted from the running 
account bills. The EMPLOYER shall not, however, guarantee the supply of 
electricity nor have any liability in respect thereof. No claim for 
compensation for any failure or short supply of electricity will be 
admissible.   

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain 
the complete installation on the load side of the supply with due regard to 
safety requirement at site. All cabling, equipment, installations etc. shall 
comply in all respects with the latest statutory requirements and safety 
provisions i.e., as per the Central/State Electricity Acts and Rules etc. The 
CONTRACTOR will ensure that his equipment and Electrical Wiring etc., 
are installed, modified, maintained by a licensed Electrician/Supervisor. A 
test certificate is to be produced to the ENGINEER-IN-CHARGE for his 
approval, before power is made available.   

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER 
has a right to disconnect the power supply without any reference to the 
CONTRACTOR. No claim shall be entertained for such disconnection by 
the ENGINEER-IN-CHARGE. Power supply will be reconnected only after 
production of fresh certificate from authorized electrical supervisors.  

2.4.4 The EMPLOYER is not liable for any loss or damage to the 
CONTRACTOR's equipment as a result of variation in voltage or frequency 
or interruption in power supply or other loss to the CONTRACTOR arising 
therefrom.  

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by 
him are such that average power factors does not fall below 0.90 at his 
premises. In case power factor falls below 0.90 in any month, he will 
reimburse to the EMPLOYER at the penal rate determined by the 
EMPLOYER for all units consumed during the month.  

2.4.6 The power supply required for CONTRACTOR's colony near the plant site 
will be determined by the EMPLOYER and shall be as per State Electricity 
Board's Rules and other statutory provisions applicable for such 
installations from time to time. In case of power supply to 
CONTRACTOR's colony, the power will be made available at a single point 
and the CONTRACTOR shall make his own arrangement at his own cost 
for distribution to the occupants of the colony as per Electricity Rules and 
Acts. The site and colony shall be sufficiently illuminated to avoid 
accidents.   

2.4.7 The CONTRACTOR will have to provide and install his own lights and 
power meters which will be governed as per Central/State Government 
Electricity Rules. The metres shall be sealed by the EMPLOYER.  

2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of 
fault, intentional or unintentional on the part of the CONTRACTOR, the 
EMPLOYER reserves the right to recover the cost of such damage from 
the CONTRACTOR's bill. Cost of HRC Fuses replaced at the EMPLOYER's 
terminals due to any fault in the CONTRACTOR's installation shall be to 
CONTRACTOR's account at the rates decided by the ENGINEER-IN-
CHARGE.  

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For 
motors above 3 HP and upto 100 HP a suitable Starting device approved 
by the ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR. 
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For motors above 100 HP slipring induction motors with suitable starting 
devices as approved by the ENGINEER- IN-CHARGE shall be provided by 
the CONTRACTOR.  

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and 
equipment and all installations are approved by the State Electricity 
Inspector before power can be supplied to the EMPLOYER.  

2.4.11 The total requirement of power shall be indicated by the tenderer along 
with his tender. 

2.5 Land for Contractor’s Field Office, Go-down and Workshop: The EMPLOYER will, 
at his own discretion and convenience and for the duration of the execution of 
the work make available near the site, land for construction of CONTRACTOR's 
Temporary Field Office, go-downs workshops and assembly yard required for the 
execution of the CONTRACT. The CONTRACTOR shall at his own cost construct 
all these temporary buildings and provide suitable water supply and sanitary 
arrangement and get the same approved by the ENGINEER-IN-CHARGE. On 
completion of the works undertaken by the CONTRACTOR, he shall remove all 
temporary works erected by him and have the SITE cleaned as directed by 
ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these 
requirements, the ENGINEER-IN-CHARGE may at he expenses of the 
CONTRACTOR remove such surplus, and rubbish materials and dispose off the 
same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR 
shall forthwith pay the amount of all expenses so incurred and shall have no 
claim in respect of any such surplus materials disposed off as aforesaid. But the 
EMPLOYER reserves the right to ask the CONTRACTOR any time during the 
pendency of the CONTRACT to vacate the land by giving 7 days notice on 
security reasons or on national interest or otherwise. Rent may be charged for 
the land so occupied from contractor by the Employer. The CONTRACTOR shall 
put up temporary structures as required by them for their office, fabrication shop 
and construction stores only in the area allocated to them on the project site by 
the EMPLOYER or his authorised representative. No tea stalls/canteens should be 
put up or allowed to be put up by any CONTRACTOR in the allotted land or 
complex area without written permission of the EMPLOYER. No un-authorized 
buildings, constructions or structures should be put up by the CONTRACTOR 
anywhere on the project site. For uninterrupted fabrication work, the 
CONTRACTOR shall put up temporary covered structures at his cost within Area 
in the location allocated to them in the project site by the EMPLOYER or his 
authorised representative. No person except for authorised watchman shall be 
allowed to stay in the plant area/CONTRACTOR's area after completion of the 
day's job without prior written permission from ENGINEER-IN-CHARGE.   

2.6 Land for Residential Accommodation:-:No Land shall be made available for 
residential accommodation for staff and labour of CONTRACTOR. 

 
SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 

3. Submission of Tender:  

3.1 TENDER must be submitted without making any additions, alterations, and as per 
details given in other clauses hereunder. The requisite details shall be filled in by the 
TENDERER at space provided under “Submission of Tender at the beginning of GCC 
of Tender Document. The rate shall be filled only in the schedule given in this 
Tender Document.   
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3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted 
along with the Tender Document. The tenderer should write clearly the revised 
quantities in Schedule of Rates of Tender Document and should price the WORK 
based on revised quantities when amendments of quantities are issued in addenda.  

3.3 Covering letter along with its enclosures accompanying the Tender Document and all 
further correspondence shall be submitted in duplicate.   

3.4 Tenderers are advised to submit quotations based strictly on the terms and 
conditions and specifications contained in the Tender Documents and not to stipulate 
any deviations.  

3.5 Tenders should always be placed in double sealed covers, superscribing 
["QUOTATION DO NOT OPEN" Tender for _________________________ Project of 
GAIL (India) Limited due for opening on _______________________]. The Full 
Name, Address and Telegraphic Address, Fax No. of the Tenderers shall be written 
on the bottom left hand corner of the sealed cover.  

 
4. Documents:  

4.1 General: The tenders as submitted, will consist of the following: 

(i) Complete set of Tender Documents (Original) as sold duly filled in and signed 
by the tenderer as prescribed in different clauses of the Tender Documents.  

(ii) Earnest money in the manner specified in Clause 6 hereof. 
(iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer 

in case an authorised representative has signed the tender, as required by 
Clause 14 hereof. 

(iv) Information regarding tenderers in the proforma enclosed. 
(v) Details of work of similar type and magnitude carried out by the Tenderer in 

the proforma provided in the tender document. 
(vi) Organisation chart giving details of field management at site, the tenderer 

proposes to have for this job. 
(vii) Details of construction plant and equipments available with the tenderer for 

using in this work. 
(viii) Solvency Certificate from Scheduled Bank to prove the financial ability to 

carry out the work tendered for. 
(ix) Latest Balance Sheet and Profit & Loss Account duly audited. 
(x) Details of present commitment as per proforma enclosed to tender. 
(xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and 

other technical informations the tenderer wish to furnish. 
(xii) Provident fund registration certificate 
(xiii) List showing all enclosures to tender. 

 
4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as 

well as, all the pages of all sections of Tender Documents shall be initialed at the 
lower right hand corner and signed wherever required in the tender papers by the 
TENDERER or by a person holding power of attorney authorizing him to sign on 
behalf of the tenderer before submission of tender.  

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures 
as well as in words the rates and amounts tendered by him in the Schedule of Rates 
of Tender submitted by the CONTRACTOR for each item and in such a way that 
interpolation is not possible. The amount for each item should be worked out and 
entered and requisite total given of all items, both in figures and in words. The 



P a g e  | 34 
 

34 
 

tendered amount for the work shall be entered in the tender and duly signed by the 
Tenderer. If some discrepancies are found between the RATES in FIGURES and 
WORDS or the AMOUNT shown in the tender, the following procedure shall be 
followed: 
a) When there is difference between the rates in figures and words, the rate which 

corresponds to the amount worked out by the tenderer shall be taken as correct. 
b) When the rate quoted by the tenderer in figures and words tally but the amount 

is incorrect the rate quoted by the tenderer shall be taken as correct. 
c) When it is not possible to ascertain the correct rate by either of above methods, 

the rate quoted in words shall be taken as correct. 
4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender 

paper shall be signed in full by the TENDERER with date. No erasure or over writing 
is permissible.  

4.5 Signature of Tenderer: 
4.5.1 The TENDERER shall contain the name, residence and place of business of 

person or persons making the tender and shall be signed by the TENDERER with 
his usual signature. Partnership firms shall furnish the full names of all partners 
in the tender. It should be signed in the partnership's name by all the partners or 
by duly authorized representatives followed by the name and designation of the 
person signing. Tender by a corporation shall be signed by an authorised 
representative, and a Power of Attorney in that behalf shall accompany the 
tender. A copy of the constitution of the firm with names of all partners shall be 
furnished. 

4.5.2 When a tenderer signs a tender in a language other than English, the total 
amount tendered should, in addition, be written in the same language. The 
signature should be attested by at least one witness.  

4.6 Witness: Witness and sureties shall be persons of status and property and their 
names, occupation and address shall be stated below their signature.  

4.7 Details of Experience: The tenderer should furnish, along with his tender, details of 
previous experience in having successfully completed in the recent past works of this 
nature, together with the names of Employers, location of sites and value of 
contract, date of commencement and completion of work, delays if any, reasons of 
delay and other details along with documentary evidence(s). 

4.8 Liability of Government of India: It is expressly understood and agreed by and 
between Bidder or/Contractor and M/s BCPL, and that M/s BCPL, is entering into this 
agreement solely on its own behalf and not on behalf of any other person or entity. 
In particular, it is expressly understood and agreed that the Government of India is 
not a party to this agreement and has no liabilities, obligations or rights hereunder. 
It is expressly understood and agreed that M/s BCPL is an independent legal entity 
with power and authority to enter into contracts solely on its own behalf under the 
applicable Laws of India and general principles of Contract Law. The 
Bidder/Contractor expressly agrees, acknowledges and understands that M/s BCPL is 
not an agent, representative or delegate of the Government of India. It is further 
understood and agreed that the Government of India is not and shall not be liable 
for any acts, omissions, commissions, breaches or other wrongs arising out of the 
contract. Accordingly, Bidder/Contractor hereby expressly waives, releases and 
foregoes any and all actions or claims, including cross claims, impleader claims or 
counter claims against the Government of India arising out of this contract and 
covenants not to sue to Government of India as to any manner, claim, cause of 
action or thing whatsoever arising of or under this agreement. 
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5. Transfer of Tender Documents: 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is 
not permissible. 

 
6. Earnest Money:  

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders 
and attach the official receipt with the tender failing which the tender is liable to be 
rejected and representatives of such tenderers will not be allowed to attend the 
tender opening. Earnest Money can be paid in Demand Drafts or Bank Guarantee or 
Banker’s Cheque or Letter of Credit from any Indian scheduled bank or a branch of 
an International bank situated in India and registered with Reserve Bank of India as 
scheduled foreign bank. However, other than the Nationalized Indian Banks, the 
banks whose BGs are furnished, must be commercial banks having net worth in 
excess of Rs. 100 crores and a declaration to this effect should be made by such 
commercial bank either in the bank guarantee itself or separately on a letter head. 
The bid guarantee shall be submitted in the prescribed format. 

 
Note:  The Bank Guarantee so furnished by the tenderer shall be in the proforma 

prescribed by the EMPLOYER. No interest shall be paid by the EMPLOYER on the 
Earnest Money deposited by the tenderer. The Bank Guarantee furnished in lieu 
of Earnest Money shall be kept valid for a period of "SIX MONTHS" from the date 
of opening of tender.(TWO MONTHS beyond the bid validity). The Earnest 
Money deposited by successful tenderer shall be forfeited if the Contractor fails 
to furnish the requisite Contract Performance Security as per clause 24 hereof 
and /or fails to start work within a period of 15 days or fails to execute the 
AGREEMENT within 15 days of the receipt by him of the Notification of 
Acceptance of Tender. 

 
Note:  The Earnest Money of the unsuccessful bidder will be returned by 

EMPLOYER/CONSULTANT, directly to the tenderer (s), within a reasonable period 
of time but not later than 30 days after the expiration of the period of bid validity 
prescribed by EMPLOYER. 

 
7 Validity:  

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 
MONTHS" from the date of opening of the tender. The tenderers shall not be entitled 
during the said period of 4 months, without the consent in writing of the EMPLOYER, 
to revoke or cancel his tender or to vary the tender given or any term thereof. In 
case of tender revoking or canceling his tender or varying any term in regard thereof 
without the consent of EMPLOYER in writing, the EMPLOYER shall forfeit Earnest 
Money paid by him along with tender. 

 
8 Addenda/Corrigenda  

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to 
the date of opening of the tenders to clarify documents or to reflect modification in 
design or CONTRACT terms. 
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8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or 
organisation to whom set of Tender Documents has been issued. Recipient will 
retain tenderer's copy of each Addendum/Corrigendum and attach original copy duly 
signed along with his offer. All Addenda/Corrigenda issued shall become part of 
Tender Documents. 

 
9 Right of Employer to Accept or Reject Tender: 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, 
however, does not bind himself to accept the lowest tender, and reserves to itself 
the authority to reject any or all the tenders received without assigning any reason 
whatsoever. At the option of the Employer, the work for which the tender had been 
invited, may be awarded to one Contractor or split between more than one bidders, 
in which case the award will be made for only that part of the work, in respect of 
which the bid has been accepted. The quoted rates should hold good for such 
eventualities. Tenders in which any of the particulars and prescribed information are 
missing or are incomplete in any respect and/or the prescribed conditions are not 
fulfilled are liable to be rejected. The Tender containing uncalled for remarks or any 
additional conditions are liable to be rejected. Canvassing in connection with tenders 
is strictly prohibited and tenders submitted by the Tenderers who resort to 
canvassing will be liable to rejection. 

 
10 Time Schedule  

10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in 
TENDER/CONTRACT Document. The period of construction given in Time Schedule 
includes the time required for mobilisation as well as testing, rectifications if any, 
retesting and completion in all respects to the entire satisfaction of the ENGINEER-
IN- CHARGE. 

10.2  A joint programme of execution of the WORK will be prepared by the 
ENGINEER-IN-CHARGE and CONTRACTOR based on priority requirement of this 
project. This programme will take into account the time of completion mentioned in 
10.1 above and the time allowed for the priority works by the ENGINEER-IN-
CHARGE. 

10.3  Monthly/Weekly construction programme will; be drawn up by the ENGINEER-
IN-CHARGE jointly with the CONTRACTOR, based on availability of work fronts and 
the joint construction programme as per 10.2 above. The CONTRACTOR shall 
scrupulously adhere to these targets /programmes by deploying adequate personnel, 
construction tools and tackles and he shall also supply himself all materials of his 
scope of supply in good time to achieve the targets/programmes. In all matters 
concerning the extent of targets set out in the weekly and monthly programmes and 
the degree of achievements the decision of the ENGINEER-IN-CHARGE will be final 
and binding on the CONTRACTOR. 

 
11 Tenderer’s Responsibility  

11.1  The intending tenderers shall be deemed to have visited the SITE and 
familiarized submitting the tender. Non-familiarity with the site conditions will not be 
considered a reason either for extra claims or for not carrying out the works in strict 
conformity with the DRAWINGS and SPECIFICATIONS or for any delay in 
performance. 
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12 Retired Government or Company Officers 

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering 
or Administrative duties in an Engineering Department of the States/ Central 
Government or of the EMPLOYER is allowed to work as a CONTRACTOR for a period 
of two years after his retirement from Government Service, or from the employment 
of the EMPLOYER without the previous permission of the EMPLOYER. The 
CONTRACT, if awarded, is liable to be cancelled if either the CONTRACTOR or any of 
his employees is found at any time to be such a person, who has not obtained the 
permission of the State/Central Government or of the EMPLOYER as aforesaid before 
submission of tender, or engagement in the CONTRACTOR'S service as the case may 
be.  

 
13 Signing of the Contract:  

13.1  The successful tenderer shall be required to execute an AGREEMENT in the 
proforma attached with TENDER DOCUMENT within 15 days of the receipt by him of 
the Notification of Acceptance of Tender. In the event of failure on the part of the 
successful tenderer to sign the AGREEMENT within the above stipulated period, the 
Earnest Money or his initial deposit will be forefeited and the acceptance of the 
tender shall be considered as cancelled. 

 
14 Field Management & Controlling/Coordinating Authority: 

14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, 
who will be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also 
authorize his representatives to assist in performing his duties and functions. 

14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies 
engaged at site to ensure minimum disruption of work carried out by different 
agencies. It shall be the responsibility of the CONTRACTOR to plan and execute the 
work strictly in accordance with site instructions to avoid hindrance to the work 
being executed by other agencies. 

 
15 Note to Schedule of Rates: 

15.1  The Schedule of Rates should be read in conjunction with all the other sections 
of the tender. 

15.2  The tenderer shall be deemed to have studied the DRAWINGS, 
SPECIFICATIONS and details of work to be done within TIME SCHEDULE and to 
have acquainted him of the condition prevailing at site. 

15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If 
quoted in separate typed sheets no variation in item description or specification shall 
be accepted. Any exceptions taken by the tenderer to the Schedule of Rates shall be 
brought out in the terms and conditions of the offer. 

15.4  The quantities shown against the various items are only approximate. Any 
increase or decrease in the quantities shall not form the basis of alteration of the 
rates quoted and accepted.  

15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work 
falling between similar items of lower and higher magnitude. 
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16 Policy for Tenders Under Consideration: 

16.1  Only Those Tenders which are complete in all respects and are strictly in 
accordance with the Terms and Conditions and Technical Specifications of Tender 
Document, shall be considered for evaluation. Such Tenders shall be deemed to be 
under consideration immediately after opening of Tender and until such time an 
official intimation of acceptance /rejection of Tender is made by BCPL to the Bidder.  

16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BCPL 
will appreciate submission of offer based on the terms and conditions in the enclosed 
General Conditions of Contract (GCC), Special Conditions of Contract (SCC), 
Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to avoid 
wastage of time and money in seeking clarifications on technical/ commercial 
aspects of the offer. Bidder may note that no technical and commercial clarifications 
will be sought for after the receipt of the bids. In case of any 
deviation/nonconformity observed in the bid, it will be liable for rejection. 

 
17 Award of Contract:  

17.1  The Acceptance of Tender will be intimated to the successful Tenderer by BCPL 
either by Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF 
ACCEPTANCE OF TENDER. 

17.2  BCPL will be the sole judge in the matter of award of CONTRACT and the 
decision of BCPL shall be final and binding. 

 
18 Clarification of Tender Document: 

18.1  The Tender is required to carefully examine the Technical Specifications, 
Conditions of Contract, Drawings and other details relating to WORK and given in 
Tender Document and fully inform himself as to all conditions and matters which 
may in any way affect the WORK or the cost thereof. In case the Tenderer is in 
doubt about the completeness or correctness of any of the contents of the Tender 
Documents he should request in writing for an interpretation/clarification to BCPL in 
triplicate. GAIL will then issue interpretation/clarification to Tenderer in writing. Such 
clarifications and or interpretations shall form part of the Specifications and 
Documents and shall accompany the tender which shall be submitted by tenderer 
within time and date as specified in invitations to tender.  

18.2  Verbal clarification and information given by BCPL or its employee(s) or its 
representatives shall not in any way be binding on BCPL. 

 
19 Local Conditions:  

19.1  It will be imperative on each tenderer to inform himself of all local conditions 
and factors which may have any effect on the execution of WORK covered under the 
Tender Document. In their own interest, the tenderer are requested to familiarise 
themselves with the Indian Income Tax Act 1961, Indian Companies Act 1956, 
Indian Customs Act 1962 and other related Acts and Laws and Regulations of India 
with their latest amendments, as applicable GAIL shall not entertain any requests for 
clarifications from the tenderer regarding such local conditions.  

19.2  It must be understood and agreed that such factors have properly been 
investigated and considered while submitting the tender. No claim for financial or 
any other adjustments to VALUE OF CONTRACT, on lack of clarity of such factors 
shall be entertained. 
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20 Abnormal Rates:  

20.1  The tenderer is expected to quote rate for each item after careful analysis of 
cost involved for the performance of the completed item considering all 
specifications and Conditions of Contract. This will avoid loss of profit or gain in case 
of curtailment or change of specification for any item. In case it is noticed that the 
rates quoted by the tenderer for any item are unusually high or unusually low, it will 
be sufficient cause for the rejection of the tender unless the EMPLOYER is convinced 
about the reasonableness after scrutiny of the analysis for such rate(s) to be 
furnished by the tenderer (on demand). 

 
SECTION-IV GENERAL OBLIGATIONS 
 
21 Priority of Contract Documents 

21.1  Except if and the extent otherwise provided by the Contract, the provisions of 
the General Conditions of Contract and Special Conditions shall prevail over those of 
any other documents forming part of the CONTRACT. Several documents forming 
the CONTRACT are to be taken as mutually explanatory of one another, but in case 
of ambiguities or discrepancies the same shall be explained and adjusted by the 
ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor instructions 
thereon and in such event, unless otherwise provided in the Contract, the priority of 
the documents forming the Contract shall be as follows : 
(i) The Contract Agreement ; 
(ii) The Letter of Acceptance; 
(iii) The (Instructions to Bidders)ITB; 
(iv) Special Conditions of Contract (SCC); 
(v) General Conditions of Contract (GCC) 
(vi) Any other document forming part of the Contract. Works shown in the 

DRAWING but not mentioned in the SPECIFICATIONS OR described in the 
SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless 
be deemed to be included in the same manner as if they had been 
specifically shown upon the DRAWINGS and described in the 
SPECIFICATIONS. 

21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of 
these General Conditions of Contract or to the SPECIFICATIONS or to any other 
Tender Document are solely for the purpose of giving a concise indication and not a 
summary of the contents thereof, and they shall never be deemed to be part thereof 
or be used in the interpretation or construction thereof the CONTRACT.  

21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated 
specifically, the singular shall include the plural and vice versa wherever the context 
so requires.  

21.4  Interpretation: Words implying `Persons' shall include relevant `Corporate 
Companies / Registered Associations/ Body of Individuals/ Firm of Partnership' as 
the case may be. 

 
22 Special Conditions of Contract: 

22.1  Special Conditions of Contract shall be read in conjunction with the General 
Conditions of Contract, specification of Work, Drawings and any other documents 
forming part of this CONTRACT wherever the context so requires. 
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22.2  Notwithstanding the sub-division of the documents into these separate sections 
and volumes every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the CONTRACT 
so far as it may be practicable to do so. 

22.3  Where any portion of the General Condition of Contract is repugnant to or at 
variance with any provisions of the Special Conditions of Contract, unless a different 
intention appears the provisions of the Special Conditions of Contract shall be 
deemed to over-ride the provisions of the General Conditions of Contract and shall to 
the extent of such repugnancy, or variations, prevail. 

22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall 
perform certain WORK or provide certain facilities, it is understood that the 
CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall be deemed 
to have included cost of such performance and provisions, so mentioned.  

22.5  The materials, design and workmanship shall satisfy the relevant INDIAN 
STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred to. 
Where the job specification stipulate requirements in addition to those contained in 
the standard codes and specifications, these additional requirements shall also be 
satisfied. 

 
23 Contractor to obtain his own Information: 

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may 
be, deemed to have himself independently obtained all necessary information for the 
purpose of preparing his tender and his tender as accepted shall be deemed to have 
taken into account all contingencies as may arise due to such information or lack of 
same. The correctness of the details, given in the Tender Document to help the 
CONTRACTOR to make up the tender is not guaranteed. The CONTRACTOR shall be 
deemed to have examined the CONTRACT DOCUMENTS, to have generally obtained 
his own information in all matters whatsoever that might affect the carrying out of 
the works at the schedules rates and to have satisfied himself to the sufficiency of 
his tender. Any error in description of quantity or omission therefrom shall not vitiate 
the CONTRACT or release the CONTRACTOR from executing the work comprised in 
the CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled 
rates. He is deemed to have known the scope, nature and magnitude of the WORKS 
and the requirements of materials and labour involved etc., and as to what all works 
he has to complete in accordance with the CONTRACT documents whatever be the 
defects, omissions or errors that may be found in the DOCUMENTS. The 
CONTRACTOR shall be deemed to have visited surroundings, to have satisfied 
himself to the nature of all existing structures, if any, and also as to the nature and 
the conditions of the Railways, Roads, Bridges and Culverts, means of transport and 
communication, whether by land, water or air, and as to possible interruptions 
thereto and the access and egress from the site, to have made enquiries, examined 
and satisfied himself as to the sites for obtaining sand, stones, bricks and other 
materials, the sites for disposal of surplus materials, the available accommodation as 
to whatever required, depots and such other buildings as may be necessary for 
executing and completing the works, to have made local independent enquiries as to 
the sub-soil, subsoil water and variations thereof, storms, prevailing winds, climatic 
conditions and all other similar matters effecting these works. He is deemed to have 
acquainted himself as to his liability of payment of Government Taxes, Customs duty 
and other charges, levies etc. Any neglect or omission or failure on the part of the 
CONTRACTOR in obtaining necessary and reliable information upon the foregoing or 
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any other matters affecting the CONTRACT shall not relieve him from any risks or 
liabilities or the entire responsibility from completion of the works at the scheduled 
rates and times in strict accordance with the CONTRACT. It is, therefore, expected 
that should the CONTRACTOR have any doubt as to the meaning of any portion of 
the CONTRACT DOCUMENT he shall set forth the particulars thereof in writing to 
EMPLOYER in duplicate, before submission of tender. The EMPLOYER may provide 
such clarification as may be necessary in writing to CONTRACT, such clarifications as 
provided by EMPLOYER shall form part of CONTRACT DOCUMENTS. No verbal 
agreement or inference from conversation with any effect or employee of the 
EMPLOYER either before, during or after the execution of the CONTRACT agreement 
shall in any way affect or modify and of the terms or obligations herein contained. 
Any change in layout due to site conditions or technological requirement shall be 
binding on the CONTRACTOR and no extra claim on this account shall be 
entertained.  

 
24 Contract Performance Security: 

24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date 
of notification of award, a security in the sum of 10% of the accepted value of the 
tender or the actual value of work to be done whichever is applicable due to any 
additional work or any other reasons, in the form of a Bank draft/Banker’s cheque or 
Bank Guarantee or irrevocable Letter of credit (as per proforma enclosed) as 
Contract Performance Security with the EMPLOYER which will be refunded after the 
expiry of DEFECTS LIABILITY PERIOD. 

24.2  CONTRACTOR can furnish the Contract Performance Security in the form of 
Demand Draft or through a Bank Guarantee or through an irrevocable Letter of 
Credit from any Indian scheduled bank or a branch of an International bank situated 
in India and registered with Reserve Bank of India as scheduled foreign bank. 
However, other than the Nationalized Indian Banks, the banks whose BGs are 
furnished, must be commercial banks having net worth in excess of Rs. 100 crores 
and a declaration to this effect should be made by such commercial bank either in 
the bank guarantee itself or separately on a letter head. The bank guarantee or the 
Letter of Credit shall be submitted in the prescribed format. 

24.3  If the CONTRACTOR/SUB-CONTRACTOR or their employees or the 
CONTRACTOR’s agents and representatives shall damage, break, deface or destroy 
any property belonging to the EMPLOYER or others during the execution of the 
CONTRACT, the same shall be made good by the CONTRACTOR at his own expenses 
and in default thereof, the ENGINEER-IN-CHARGE may cause the same to be made 
good by other agencies and recover expenses from the CONTRACTOR (for which the 
certificate of the ENGINEER- IN-CHARGE shall be final). 

24.4  All compensation or other sums of money payable by the CONTRACTOR to the 
EMPLOYER under terms of this CONTRACT may be deducted from or paid by the 
encashment or sale of a sufficient part of his Contract Performance Security or from 
any sums which may be due or may become due to the CONTRACTOR by the 
EMPLOYER of any account whatsoever and in the event of his Contract Performance 
Security being reduced by reasons of any such deductions or sale of aforesaid, the 
CONTRACTOR shall within ten days thereafter make good in cash, bank drafts as 
aforesaid any sum or sums which may have been deducted from or realised by sale 
of his Contract Performance Security, or any part thereof. No interest shall be 
payable by the EMPLOYER for sum deposited as Contract Performance Security.  



P a g e  | 42 
 

42 
 

24.5  Failure of the successful bidder to comply with the requirements of this Clause 
shall constitute sufficient grounds for the annulment of the award and the forfeiture 
of bid security.  

 
25 Time of Performance:  

25.1  Time for Mobilisation:  The work covered by this CONTRACT shall be 
commenced within fifteen (15) days, the date of letter/Fax of Intent and be 
completed in stages on or before the dates as mentioned in the TIME SCHEDULE OF 
COMPLETION OF WORK. The CONTRACTOR should bear in mind that time is the 
essence of this agreement. Request for revision of construction time after tenders 
are opened will not receive consideration. The above period of fifteen (15) days is 
included within the overall COMPLETION SCHEDULE, not over and above the 
completion time to any additional work or any other reasons. 

25.2  Time Schedule of Construction:  
25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. 

CONTRACTOR should prepare a detailed monthly or weekly construction program 
jointly with the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX 
OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be executed strictly as 
per the Time Schedule given in the CONTRACT DOCUMENT. The period of 
construction given includes the time required for mobilisation testing, 
rectifications, if any, retesting and completion in all respects in accordance with 
CONTRACT DOCUMENT to the entire satisfaction of the ENGINEER-IN-CHARGE. 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame 
agreed above consisting of adequate number of activities covering various key 
phases of the WORK such as design, procurement, manufacturing, shipment and 
field erection activities within fifteen (15) days from the date of LETTER/FAX OF 
INTENT. This network shall also indicate the interface facilities to be provided by 
the EMPLOYER and the dates by which such facilities are needed.  

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and 
the agreed network which may be in the form as submitted with the EMPLOYER 
or in revised form in line with the outcome of discussions shall form part of the 
CONTRACT, to be signed within fifteen (15) days from the date of LETTER OF 
ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in the 
opinion of the EMPLOYER proper progress is not maintained suitable changes 
shall be made in the CONTRACTOR's operation to ensure proper progress. The 
above PERT network shall be reviewed periodically and reports shall be 
submitted by the CONTRACTOR as directed by EMPLOYER. 

 
26 Force Majeure: 

26.1  CONDITIONS FOR FORCE MAJEURE:  In the event of either party being 
rendered unable by Force Majeure to perform any obligations required to be 
performed by them under the CONTRACT the relative obligation of the party affected 
by such Force Majeures shall upon notification to the other party be suspended for 
the period during which Force Majeures event lasts. The cost and loss sustained by 
the either party shall be borne by the respective parties. The term "Force Majeures" 
as employed herein shall mean acts of God, earthquake, war (declared or 
undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, sabotage, 
civil commotions and acts and regulations of respective Government of the two 
parties, namely the EMPLOYER and the CONTRACTOR. Upon the occurrence of such 
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cause(s) and upon its termination, the party alleging that it has been rendered 
unable as aforesaid thereby, shall notify the other party in writing immediately but 
not later than 72 (Seventy-two) hours of the alleged beginning and ending thereof 
giving full particulars and satisfactory evidence in support of its claim. Time for 
performance of the relative obligation suspended by the Force Majeures shall then 
stand extended by the period for which such cause lasts. If deliveries of bought out 
items and/or works to be executed by the CONTRACTOR are suspended by Force 
Majeure conditions lasting for more than 2 (two) months the EMPLOYER shall have 
the option to terminate the CONTRACT or re-negotiate the contract provisions. 

26.2  OUTBREAK OF WAR 
26.2.1 If during the currency of the CONTRACT there shall be an out-break of war 

whether declared or not, in that part of the World which whether financially or 
otherwise materially affect the execution of the WORK the CONTRACTOR shall 
unless and until the CONTRACT is terminated under the provisions in this clause 
continue to use his best endeavour to complete the execution of the WORK, 
provided always that the EMPLOYER shall be entitled, at any time after such out-
break of war to terminate or re-negotiate the CONTRACT by giving notice in 
writing to the CONTRACTOR and upon such notice being given the CONTRACT 
shall, save as to the rights of the parties under this clause and to the operation 
of the clauses entitled settlement of Disputes and Arbitration hereof, be 
terminated but without prejudice to the right of either party in respect of any 
antecedent breach thereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, 
the CONTRACTOR shall with all reasonable diligence remove from the SITE all 
the CONTRACTOR's equipment and shall give similar facilities to his SUB-
CONTRACTORS to do so. 

 
27 Price reduction schedule: 

27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to 
complete the WORK within the stipulated period, then, unless such failure is due to 
Force Majeure as defined in Clause 26 here above or due to EMPLOYER's defaults, 
the Total Contract price shall be reduced by ½ % of the total Contract Price per 
complete week of delay or part thereof subject to a maximum of 5 % of the Total 
Contract Price, by way of reduction in price for delay and not as penalty. The said 
amount will be recovered from amount due to the Contractor/ Contractor’s Contract 
Performance Security payable on demand. The decision of the ENGINEER-IN-
CHARGE in regard to applicability of Price Reduction Schedule shall be final and 
binding on the CONTRACTOR. 

27.2 All sums payable under this clause is the reduction in price due to delay in 
completion period at the above agreed rate.  
27.3 Bonus For Early Completion (*) 

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all 
respect prior to the time schedule stipulated in the SCC, the Employer shall pay to the 
Contractor the relevant sum, if mentioned specifically in SCC, as bonus for early 
completion. The bonus for early completion, if provided specifically in SCC, shall be 
payable to the maximum ceiling of 2 ½ % of the total contract price.  
(*) Partial earlier completion may not always produce net benefits to the Employer, for 
example where utilization of the completed Works requires (a) the fulfillment of all parts 
of the Contract (e.g. the training of personnel); or (b) the completion of all Sections 
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(e.g. in pipeline laying, where early completion of the laying of pipeline would not be 
useful if the compressor is still under installation); or (c) certain seasonal effects to take 
place (e.g. onset of the rainy season, for impounding a reservoir); or (d) other 
circumstances. Also a more rapid drawdown of budgeted funds may be required. All 
such factors should be considered prior to the inclusion of a bonus clause in the 
Contract.  
 
28 Rights of the employer to forfeit contract performance security: 

28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of 
money arises out or under the CONTRACT, the EMPLOYER shall be entitled to 
recover such sum by appropriating in part or whole the Contract Performance 
Security of the CONTRACTOR. In the event of the security being insufficient or if no 
security has been taken from the CONTRACTOR, then the balance or the total sum 
recoverable, as the case may be shall be deducted from any sum then due or which 
at any time thereafter may become due to the CONTRACTOR. The CONTRACTOR 
shall pay to the EMPLOYER on demand any balance remaining due.  

 
29 Failure by the contractor to comply with the provisions of the contract: 

29.1  If the CONTRACTOR refuses or fails to execute the WORK or any separate part 
thereof with such diligence as will ensure its completion within the time specified in 
the CONTRACT or extension thereof or fails to perform any of his obligation under 
the CONTRACT or in any manner commits a breach of any of the provisions of the 
CONTRACT it shall be open to the EMPLOYER at its option by written notice to the 
CONTRACTOR: 
a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand 

terminated and shall cease to be in force and effect on and from the date 
appointed by the EMPLOYER on that behalf, whereupon the CONTRACTOR 
shall stop forthwith any of the CONTRACTOR's work then in progress, except 
such WORK as the EMPLOYER may, in writing, require to be done to 
safeguard any property or WORK, or installations from damage, and the 
EMPLOYER, for its part, may take over the work remaining unfinished by the 
CONTRACTOR and complete the same through a fresh contractor or by other 
means, at the risk and cost of the CONTRACTOR, and any of his sureties if 
any, shall be liable to the EMPLOYER for any excess cost occasioned by such 
work having to be so taken over and completed by the EMPLOYER over and 
above the cost at the rates specified in the schedule of quantities and 
rate/prices. 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the 
CONTRACTOR or any part thereof and complete the same through a fresh 
contractor or by other means at the risk and cost of the CONTRACTOR. The 
CONTRACTOR and any of his sureties are liable to the EMPLOYER for any 
excess cost over and above the cost at the rates specified in the Schedule of 
Quantities/ rates, occasioned by such works having been taken over and 
completed by the EMPLOYER.  

29.2  In such events of Clause 29.1(a) or (b) above.  
a) The whole or part of the Contract Performance Security furnished by the 

CONTRACTOR is liable to be forfeited without prejudice to the right of the 
EMPLOYER to recover from the CONTRACTOR the excess cost referred to in 
the sub-clause aforesaid, the EMPLOYER shall also have the right of taking 
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possession and utilizing in completing the works or any part thereof, such as 
materials equipment and plants available at work site belonging to the 
CONTRACTOR as may be necessary and the CONTRACTOR shall not be 
entitled for any compensation for use or damage to such materials, 
equipment and plant. 

b) The amount that may have become due to the CONTRACTOR on account of 
work already executed by him shall not be payable to him until after the 
expiry of Six (6) calendar months reckoned from the date of termination of 
CONTRACT or from the taking over of the WORK or part thereof by the 
EMPLOYER as the case may be, during which period the responsibility for 
faulty materials or workmanship in respect of such work shall, under the 
CONTRACT, rest exclusively with the CONTRACTOR. This amount shall be 
subject to deduction of any amounts due from the CONTRACT to the 
EMPLOYER under the terms of the CONTRACT authorised or required to be 
reserved or retained by the EMPLOYER.  

29.3  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the 
judgement of the EMPLOYER, the default or defaults committed by the 
CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an 
opportunity given to him, then the EMPLOYER may issue Notice in writing calling the 
CONTRACTOR to cure the default within such time specified in the Notice. 

29.4  The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) 
or (b) above, in the event that the CONTRACTOR becomes bankrupt, insolvent, 
compounds with his creditors, assigns the CONTRACT in favour of his creditors or 
any other person or persons, or being a company or a corporation goes into 
voluntary liquidation, provided that in the said events it shall not be necessary for 
the EMPLOYER to give any prior notice to the CONTRACTOR.  

29.5  Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall 
not prejudice or affect their rights of the EMPLOYER which may have accrued up to 
the date of such termination. 

 
30 Contractor remains liable to pay compensation if  

30.1  In any case in which any of the powers conferred upon the EMPLOYER BY 
CLAUSE 29.0 thereof shall have become action not taken under clause 29: 
exercisable and the same had not been exercised, the non-exercise thereof shall not 
constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in .the event of any further case of default by the 
CONTRACTOR for which by any clause or clauses hereof he is declared liable to pay 
compensation amounting to the whole of his Contract Performance Security, and the 
liability of the CONTRACTOR for past and future compensation shall remain 
unaffected. In the event of the EMPLOYER putting in force the power under above 
sub-clause (a), (b) or (c) vested in him under the preceding clause he may, if he so 
desired, take possession of all or any tools, and plants, materials and stores in or 
upon the works or the site thereof belonging to the CONTRACTOR or procured by 
him and intended to be used for the execution of the WORK or any part thereof 
paying or allowing for the same in account at the CONTRACT rates or in case of 
these not being applicable at current market rates to be certified by the ENGINEER-
IN-CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN- 
CHARGE may give notice in writing to the CONTRACTOR or his clerk of the works, 
foreman or other authorised agent, requiring him to remove such tools, plant, 
materials or stores from the premises (within a time to be specified in such notice), 
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and in the event of the CONTRACTOR failing to comply with any such requisition, the 
ENGINEER-IN-CHARGE may remove them at the CONTRACTOR's expense or sell 
them by auction or private sale on account of the CONTRACTOR and at his risk in all 
respects without any further notice as to the date, time or place of sale and the 
certificate of the ENGINEER-IN-CHARGE as to the expenses of any such removal and 
the amount of the proceeds and expenses of any such sale shall be final and 
conclusive against the CONTRACTOR. 

 
31 Change in constitution:  

31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the 
EMPLOYER shall be obtained in writing, before any change is made in the 
constitution of the firm. Where the CONTRACTOR is an individual or a Hindu 
undivided family business concern, such approval as aforesaid shall, likewise be 
obtained before such CONTRACTOR enters into any agreement with other parties, 
where under, the reconstituted firm would have the right to carry out the work 
hereby undertaken by the CONTRACTOR. In either case if prior approval as aforesaid 
is not obtained, the CONTRACT shall be deemed to have been allotted in 
contravention of clause 37 hereof and the same action may be taken and the same 
consequence shall ensure as provided in the said clause. 

 
32 Termination of contract 

32.1  TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual 
or a proprietary concern and the individual or the proprietor dies or if the 
CONTRACTOR is a partnership concern and one of the partner dies then unless, the 
EMPLOYER is satisfied that the legal representative of the individual or the 
proprietory concern or the surviving partners are capable of carrying out and 
completing CONTRACT, he (the EMPLOYER)is entitled to cancel the CONTRACT for 
the uncompleted part without being in any way liable for any compensation payment 
to the estate of the diseased CONTRACTOR and/or to the surviving partners of the 
CONTRACTOR'S firm on account of the cancellation of CONTRACT. The decision of 
the EMPLOYER in such assessment shall be final and binding on the parties. In the 
event of such cancellation, the EMPLOYER shall not hold the estate of the diseased 
CONTRACTOR and/or the surviving partners of the CONTRACTOR'S firm liable for 
any damages for non-completion of CONTRACT. 

32.2  TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. 
If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer 
any receiver to be appointed of his business of any assets thereof compound with 
his Creditors, or being a corporation commence to be wound up, not being a 
member’s voluntary winding up for the purpose of amalgamation or reconstruction, 
or carry on its business under a Receiver for the benefits of its Creditors any of 
them, EMPLOYER shall be at liberty :- To terminate the contract forthwith upon 
coming to know of the happening of any such event as aforesaid by notice in writing 
to the Contractor or to give the Receiver or liquidator or other person, the option of 
carrying out the contract subject to his providing a guarantee upto an amount to be 
agreed upon by EMPLOYER for due and faithful performance of the contract.  

32.3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY 
PUTTING THE CONTRACTOR ON HOLIDAY: In     

case of termination of CONTRACT herein set forth (under clause 29.0) except under 
conditions of Force Majeure and termination after expiry of contract, the 
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CONTRACTOR shall be put under holiday [i.e. neither any enquiry will be issued to 
the party by BCPL. against any type of tender nor their offer will be considered by 
BCPL against any ongoing tender (s) where contract between GAIL and that 
particular CONTRACTOR (as a bidder) has not been finalized] for three years from 
the date of termination by BCPL to such CONTRACTOR. 

 
33 Members of the employer not individually liable : 

33.1  No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any 
way be personally bound or liable for the acts or obligations of the EMPLOYER under 
the CONTRACT or answerable for any default or omission in the observance or 
performance of any of the acts, matters or things which are herein contained.  

 
34 Employer not bound by personal representations: 

34.1  The CONTRACTOR shall not be entitled to any increase on the scheduled rates 
or any other right or claim whatsoever by reason of any representation, explanation 
statement or alleged representation, promise or guarantees given or alleged to have 
been given to him by any person. 

 
35 Contractor's office at site: 

35.1 The CONTRACTOR shall provide and maintain an office at the site for the 
accommodation of his agent and staff and such office shall be open at all reasonable 
hours to receive instructions, notice or other communications. The CONTRACTOR at 
all time shall maintain a site instruction book and compliance of these shall be 
communicated to the ENGINEER-IN CHARGE from time to time and the whole 
document to be preserved and handed over after completion of works.  

 
 
 
36 Contractor's subordinate staff and their conduct 

36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a 
qualified engineer having sufficient experience in carrying out work of similar nature, 
to whom the equipments, materials, if any, shall be issued and instructions for works 
given. The CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- 
CHARGE sufficient and qualified staff to superintend the execution of the WORK, 
competent sub-agents, foremen and leading hands including those specially qualified 
by previous experience to supervise the types of works comprised in the CONTRACT 
in such manner as will ensure work of the best quality, expeditious working. 
Whenever in the opinion of the ENGINEER-IN- CHARGE additional properly qualified 
supervisory staff is considered necessary, they shall be employed by the 
CONTRACTOR without additional charge on accounts thereof. The CONTRACTOR 
shall ensure to the satisfaction of the ENGINEER-IN-CHARGE that SUB- 
CONTRACTORS, if any, shall provide competent and efficient supervision, over the 
work entrusted to them.  

36.2  If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, 
sub-agents, assistants, foremen, or other employees shall in the opinion of 
ENGINEER-IN- CHARGE be guilty of any misconduct or be incompetent or 
insufficiently qualified or negligent in the performance of their duties of that in the 
opinion of the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for 
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administrative or any other reason for such person or persons to be employed in the 
works, the CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, shall at once 
remove such person or persons from employment thereon. Any person or persons so 
removed from the works shall not again be employed in connection with the WORKS 
without the written permission of the ENGINEER-IN- CHARGE. Any person so 
removed from the WORK shall be immediately re-placed at the expense of the 
CONTRACTOR by a qualified and competent substitute. Should the CONTRACTOR be 
requested to repatriate any person removed from the works he shall do so and shall 
bear all costs in connection herewith.  

36.3  The CONTRACTOR shall be responsible for the proper behaviour of all the staff, 
foremen, workmen, and others, and shall exercise a proper degree of control over 
them and in particular and without prejudice to the said generality, the 
CONTRACTOR shall be bound to prohibit and prevent any employees from 
trespassing or acting in any way detrimental or prejudicial to the interest of the 
community or of the properties or occupiers of land and properties in the 
neighborhood and in the event of such employee so trespassing, the CONTRACTOR 
shall be responsible therefore and relieve the EMPLOYER of all consequent claims or 
actions for damages or injury or any other grounds whatsoever. The decision of the 
ENGINEER-IN-CHARGE upon any matter arising under this clause shall be final. The 
CONTRACTOR shall be liable for any liability to EMPLOYER on account of deployment 
of CONTRACTOR's staff etc. or incidental or arising out of the execution of 
CONTRACT. The CONTRACTOR shall be liable for all acts or omissions on the part of 
his staff, Foremen and Workmen and others in his employment, including 
misfeasance or negligence of whatever kind in the course of their work or during 
their employment, which are connected directly or indirectly with the CONTRACT.  

36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering 
upon the EMPLOYER's premises shall be properly identified by badges of a type 
acceptable to the EMPLOYER which must be worn at all times on EMPLOYER's 
premises. CONTRACTOR may be required to obtain daily entry passes for his 
staff/employees from EMPLOYER to work within operating areas. These being safety 
requirements, no relaxations on this account shall be given to CONTRACTOR.  

 
37 Sub-letting of works:  

37.1  No part of the CONTRACT nor any share or interest therein shall in any manner 
or degree be transferred, assigned or sublet by the CONTRACTOR directly or 
indirectly to any person, firm or corporation whatsoever without the consent in 
writing, of the ENGINEER/EMPLOYER except as provided for in the succeeding sub-
clause.  

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written 
consent to Sub- contract for the execution of any part of the WORK at the site, being 
entered in to by CONTRACTOR provided each individual Sub- contract is submitted 
to the ENGINEER-IN-CHARGE before being entered into and is approved by him.  

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every 
month the CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE list of all SUB-
CONTRACTORS or other persons or firms engaged by the CONTRACTOR and 
working at the SITE during the previous month with particulars of the general nature 
of the Subcontract or works done by them. 

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding 
any sub-letting with such approval as aforesaid and notwithstanding that the 
ENGINEER-I N-CHARGE shall have received copies of any Subcontracts, the 
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contractor shall be and shall remain solely responsible for the quality, proper and 
expeditious execution of the Contract in all respects as if such sub-letting or 
Subcontracting had not taken place, and as if such work had been done directly by 
the CONTRACTOR. The CONTRACTOR shall bear all responsibility for any act or 
omission on the part of sub-contractors in regard to work to be performed under the 
CONTRACT.  

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged 
upon the works at the site executes any works which in the opinion of the 
ENGINEER-IN-CHARGE is not in accordance with the CONTRACT documents, the 
EMPLOYER may by written notice to the CONTRACTOR request him to terminate 
such subcontract and the CONTRACTOR upon the receipt of such notice shall 
terminate such Subcontract and dismiss the SUB-CONTRACTOR(S) and the later 
shall forthwith leave the works, failing which the EMPLOYER shall have the right to 
remove such SUB- CONTRACTOR(S) from the site.  

v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the 
EMPLOYER under the clause shall relieve the CONTRACTOR of any of his liabilities 
under the CONTRACT or give rise to any right or compensation, extension of time or 
otherwise failing which the EMPLOYER shall have the right to remove such SUB-
CONTRACTOR(S) from the site.  

 
38 Power of entry:  

38.1  If the CONTRACTOR shall not commence the WORK in the manner previously 
described in the CONTRACT documents or if he shall at any time in the opinion of 
the ENGINEER-I N-CHARGE. 
i) fail to carry out the WORK in conformity with the CONTRACT documents, or 
ii) fail to carry out the WORK in accordance with the Time Schedule, or 
iii) substantially suspend work or the WORK for a period of fourteen days without 

authority from the ENGINEER  
IN-CHARGE, or  

iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-
CHARGE, or   

v) fail to supply sufficient or suitable construction plant, temporary works, labour, 
materials or things, or vi) Commit, suffer, or permit any other breach of any of 
the provisions of the CONTRACT on his part to be performed or observed or 
persist in any of the above mentioned breaches of the CONTRACT for fourteen 
days, after notice in writing shall have been given to the CONTRACTOR by the 
ENGINEER-IN-CHARGE requiring such breach to be remedied, or  

vi) if the CONTRACTOR shall abandon the WORK , or  
vii) If the CONTRACTOR during the continuance of the CONTRACT shall 

become bankrupt, make any arrangement or composition with his creditors, or 
permit any execution to be levied or go into liquidation whether compulsory or 
voluntary not being merely a voluntary liquidation for the purpose of 
amalgamation or reconstruction then in any such case, the EMPLOYER shall 
have the power to enter upon the WORK and take possession thereof and of the 
materials, temporary WORK, construction plant, and stock thereon, and to 
revoke the CONTRACTOR's licenses to use the same, and to complete the WORK 
by his agents, other CONTRACTORS or workmen or to relate the same upon any 
terms and to such other person, firm or corporation as the EMPLOYER in his 
absolute discretion may think proper to employ and for the purpose aforesaid to 
use or authorise the use of any materials, temporary work, CONSTRUCTION 
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PLANT, and stock as aforesaid, without making payment or allowance to the 
CONTRACTOR for the said materials other than such as may be certified in 
writing by the ENGINEER-IN-CHARGE to be reasonable, and without making any 
payment or allowance to the CONTRACTOR for the use of the temporary said 
works, construction plant and stock or being liable for any loss or damage 
thereto, and if the EMPLOYER shall by reason of his taking possession of the 
WORK or of the WORK being completed by other CONTRACTOR (due account 
being taken of any such extra work or works which may or be omitted) then the 
amount of such excess as certified by the ENGINEER-IN- CHARGE shall be 
deducted from any money which may be due for work done by the 
CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall 
forthwith be made good and paid to the EMPLOYER by the CONTRACTOR and 
the EMPLOYER shall have power to sell in such manner and for such price as he 
may think fit all or any of the construction plant, materials etc. constructed by or 
belonging to and to recoup and retain the said deficiency or any part thereof out 
of proceeds of the sale. 

 
39 Contractor's responsibility with the mechanical, electrical, 

intercommunication system, air conditioning contractors and other 
agencies: 

39.1  Without repugnance of any other condition, it shall be the responsibility of the 
CONTRACTOR executing the work of civil construction, to work in close cooperation 
and coordinate the WORK with the Mechanical, Electrical, Air-conditioning and  
Intercommunication Contractor's and other agencies or their authorised 
representatives, in providing the necessary grooves, recesses,  cuts and opening 
etc., in wall, slabs beams and columns etc. and making good the same to the 
desired finish as per specification, for the placement of electrical, 
intercommunication cables, conduits, air-conditioning inlets and outlets grills and 
other equipments etc. where required. For the above said requirements in the false 
ceiling and other partitions, the CONTRACTOR before starting-up the work shall in 
consultation with the Electrical, Mechanical, Intercommunication, Air-conditioning 
contractor and other agencies prepare and put-up a joint scheme, showing the 
necessary openings, grooves, recesses, cuts, the methods of fixing required for the 
WORK of the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and 
get the approval. The CONTRACTOR before finally submitting the scheme to the 
ENGINEER-IN-CHARGE, shall have the written agreement of the other agencies. The 
ENGINEER- IN-CHARGE, before communicating his approval to the scheme, with any 
required modification, shall get the final agreement of all the agencies, which shall 
be binding. No claim shall be entertained on account of the above. The 
CONTRACTOR shall confirm in all respects with provision of any statutory 
regulations, ordinances or byelaws of any local or duly constituted authorities or 
public bodies which may be applicable from time to time to the WORK or any 
temporary works. The CONTRACTOR shall keep the EMPLOYER indemnified against 
all penalties and liabilities of every kind, arising out of non- adherance to such stains, 
ordinances, laws, rules, regulations, etc. 

 
40 Other agencies at site:  

40.1  The CONTRACTOR shall have to execute the WORK in such place and conditions 
where other agencies will also be engaged for other works such as site grading, 
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filling, and leveling, electrical and mechanical engineering works, etc. No claim shall 
be entertained due to WORK being executed in the above circumstances. 

 
41 Notice: 

41.1  TO THE CONTRACTOR: Any notice hereunder may be served on the 
CONTRACTOR or his duly authorised representative at the job site or may be served 
by registered mail direct to the address furnished by the CONTRACTOR. Proof of 
issue of any such notice could be conclusive of the CONTRACTOR having been duly 
informed of all contents therein.  

41.2  TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms 
of the CONTRACTOR shall be served by sending the same by Registered mail to or 
delivering the same at the respective site offices of M/S. GAIL (INDIA) LTD. 
addressed to the HEAD/SITE-IN-CHARGE. 

 
42 Right of various interests: 

42.1  The EMPLOYER reserves the right to distribute the work between more than one 
agency(ies). The CONTRACTOR shall cooperate and afford other agency(ies) 
reasonable opportunity for access to the WORK for the carriage and storage of 
materials and execution of their works.  

42.2  Wherever the work being done by any department of the EMPLOYER or by other 
agency(ies) employed by the EMPLOYER is contingent upon WORK covered by this 
CONTRACT, the respective rights of the various interests involved shall be 
determined by the ENGINEER-IN-CHARGE to secure the completion of the various 
portions of the work in general harmony.  

 
43 Patents and royalties:  

43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, 
materials or compositions of matter to be used or supplied or methods and process 
to be practised or employed in the performance of this CONTRACT, agrees to pay all 
royalties and licence fees which may be due with respect thereto. If any equipment, 
machinery, materials, composition of matters, be used or supplied or methods and 
processes to be practised or employed in the performance of this CONTRACT,is 
covered by a patent under which the CONTRACTOR is not licensed then the 
CONTRACTOR before supplying or using the equipment, machinery materials, 
composition method or processes shall obtain such licences and pay such royalties 
and licence fees as may be necessary for performance of this CONTRACT. In the 
event the CONTRACTOR fails to pay any such royalty or obtain any such licence, any 
suit for infringement of such patents which is brought against the CONTRACTOR or 
the EMPLOYER as a result such failure will be defended by the CONTRACTOR at his 
own expense and the CONTRACTOR will pay any damages and costs awarded in 
such suit. The CONTRACTOR shall promptly notify the EMPLOYER if the 
CONTRACTOR has acquired the knowledge of any plant under which a suit for 
infringement could be reasonably brought because of the use by the EMPLOYER of 
any equipment, machinery, materials, process, methods to be supplied hereunder. 
The CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with the 
right to extend the same to any of the subsidiaries of the EMPLOYER as irrevocable, 
royalty free licence to use in any country, any invention made by the CONTRACTOR 
or his employee in or as result of the performance of the WORK under the 
CONTRACT. 
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43.2  All charges on account of royalty. toilage, rent, octroi terminal or sales tax 
and/or other duties or any other levy on materials obtained for the work or 
temporary work or part thereof (excluding materials provided by the EMPLOYER) 
shall be borne by the CONTRACTOR. 

43.3  The CONTRACTOR shall not sell or otherwise dispose of or remove except for 
the purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other 
substances, or materials obtained from any excavation made for the purpose of the 
WORK or any building or produce upon the site at the time of delivery of the 
possession thereof, but all such substances, materials, buildings and produce shall 
be the property of the EMPLOYER provided that the CONTRACTOR may with the 
permission of the ENGINEER-IN-CHARGE, use the same for the purpose of the work 
by payment of cost of the same at such a rate as may be determined by the 
ENGINEER-IN- CHARGE.  

43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any 
loss on account of claims against CONTRACTOR for the contributory infringement of 
patent rights arising out and based upon the claim that the use of the EMPLOYER of 
the process included in the design prepared by the EMPLOYER and used in the 
operation of the plant infringes on any patent right. With respect to any subcontract 
entered into by CONTRACTOR pursuant to the provisions of the relevant clause 
hereof, the CONTRACTOR shall obtain from the SUB-CONTRACTOR an undertaking 
to provide the EMPLOYER with the same patent protection that CONTRACTOR is 
required to provide under the provisions of this clause. 

 
44 Liens:  

44.1  If, at any time there should be evidence or any lien or claim for which the 
EMPLOYER might have become liable and which is chargeable to the CONTRACTOR, 
the EMPLOYER shall have the right to retain out of any payment then due or 
thereafter to become due an amount sufficient to completely indemnify the 
EMPLOYER against such lien or claim and if such lien or claim be valid, the 
EMPLOYER may pay and discharge the same and deduct the amount so paid from 
any money which may be or may become due and payable to the CONTRACTOR. If 
any lien or claim remain unsettled after all payments are made, the CONTRACTOR 
shall refund or pay to the EMPLOYER all money that the latter may be compelled to 
pay in discharging such lien or claim including all costs and reasonable expenses. 
EMPLOYER reserves the right to do the same.  

44.2  The EMPLOYER shall have lien on all materials, equipments including those 
brought by the CONTRACTOR for the purpose of erection, testing and commissioning 
of the WORK. 

44.3  The final payment shall not become due until the CONTRACTOR delivers to the 
ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which may 
arise out of his agreement or receipt in full or certification by the CONTRACTOR in a 
form approved by ENGINEER-IN-CHARGE that all invoices for labour, materials, 
services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE 
in any case an affidavit that so far as the CONTRACTOR has knowledge or 
information the releases and receipts include all the labour and material for which a 
lien could be filled.  

44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of 
two years after the issue of FINAL CERTIFICATE, from all liens and other 
encumbrances against the EMPLOYER on account of debts or claims alleged to be 
due from the CONTRACTOR or his SUB-CONTRACTOR to any person including SUB- 
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CONTRACTOR and on behalf of  EMPLOYER will defend at his own expense, any 
claim or litigation brought against the EMPLOYER or the CONTRACTOR in connection 
therewith. CONTRACTOR shall defend or contest at his own expense any fresh claim 
or litigation by any person including his SUB-CONTRACTOR, till its satisfactory 
settlement even after the expiry of two years from the date of issue of FINAL 
CERTIFICATE. 

 
45 Delays by employer or his authorised agents: 

45.1  In case the CONTRACTOR's performance is delayed due to any act or omission 
on the part of the EMPLOYER or his authorized agents, then the CONTRACTOR shall 
be given due extension of time for the completion of the WORK, to the extent such 
omission on the part of the EMPLOYER has caused delay in the CONTRACTOR's 
performance of his WORK. 

45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays 
and extensions granted except as provided in TENDER DOCUMENT, where the 
EMPLOYER reserves the right to seek indulgence of CONTRACTOR to maintain the 
agreed Time Schedule of Completion. In such an event the CONTRACTOR shall be 
obliged for working by CONTRACTOR's personnel for additional time beyond 
stipulated working hours as also Sundays and Holidays and achieve the completion 
date/interim targets. 

 
46 Payment if the contract is terminated: 

46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 
of GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts 
or items shall not have already been covered by payments of amounts  made to the 
CONTRACTOR for the WORK executed and accepted by ENGINEER-IN-CHARGE prior 
to the date of termination at the rates and prices provided for in the CONTRACT and 
in addition to the following: 
i) The amount payable in respect of any preliminary items, so far as the Work or 

service comprised therein has been carried out or performed and an appropriate 
portion as certified by ENGINEER-IN- CHARGE of any such items or service 
comprised in which has been partially carried out or performed. 

ii)  Any other expenses which the CONTRACTOR has expended for performing the 
WORK under the CONTRACT subject to being duly recommended by ENGINEER-
IN-CHARGE and approved by EMPLOYER for payment, based on documentary 
evidence of his having incurred such expenses. 

46.2  The CONTRACTOR will be further required to transfer the title and provide the 
following in the manner and as directed by the EMPLOYER. 
a) Any and all completed works. 
b) Such partially completed WORK including drawings, informations and CONTRACT 

rights as the CONTRACTOR has specially performed, produced or acquired for 
the performance of the CONTRACTOR. 

 
47 No waiver of rights:  

47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or 
agents nor any order by the EMPLOYER for payment of money or any payment for 
or acceptance of the whole or any part of the Work by the EMPLOYER nor any 
extension of time, nor any possession taken by EMPLOYER shall operate as a waiver 
of any provision of the CONTRACT, or of any power herein reserved to the 
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EMPLOYER, or any right to damages herein provided, nor shall any waiver of any 
breach in the CONTRACT be held to be a waiver of any other subsequent breach. 

 
48 Certificate not to affect right of employer and liability of contractor: 

48.1  No interim payment certificate(s) issued by the Engineer-in- Charge of the 
EMPLOYER, nor any sum paid on account by the EMPLOYER, nor any extension of 
time for execution of the work granted by EMPLOYER shall affect or prejudice the 
rights of the Employer against the CONTRACTOR or relieve the CONTRACTOR of his 
obligations for the due performance of the CONTRACT, or be interpreted as approval 
of the WORK done or of the equipment supplied and no certificate shall create 
liability for the EMPLOYER to pay for alterations, amendments, variations or 
additional works not ordered, in writing, by EMPLOYER or discharge the liability of 
the CONTRACTOR for the payment of damages whether due, ascertained, or 
certified or not or any sum against the payment of which he is bound to indemnify 
the EMPLOYER. 

 
49 Language and measures:  

49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, 
Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or 
any other writing shall be written in English language. The Metric System of 
measurement shall be used in the CONTRACT unless otherwise specified. 

 
50 Transfer of title:  

50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass 
on to the EMPLOYER for all Supplies till the same are finally accepted by the 
EMPLOYER after the successful completion of PERFORMANCE TEST and GUARANTEE 
TEST and issue of FINAL CERTIFICATE. 

50.2  However, the EMPLOYER shall have the lien on all such works performed as 
soon as any advance or progressive payment is made by the EMPLOYER to the 
CONTRACTOR and the CONTRACTOR shall not subject these works for use other 
than those intended under this CONTRACT.  

 
51 Release of information: 

51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales 
releases or in any other medium, photographs, or other reproduction of the Work 
under this CONTRACT or description of the site dimensions, quantity , quality or 
other information, concerning the Work unless prior written permission has been 
obtained from the EMPLOYER. 

 
52 Brand names: 

52.1  The specific reference in the SPECIFICATIONS and documents to any material 
by trade name, make or catalogue number shall be construed as establishing 
standard or quality and performance and not as limited competition.  However, 
TENDERER may offer other similar equipments provided it meets the specified 
standard design and performance requirements. 

 
53 Completion of contract: 
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53.1  Unless otherwise terminated under the provisions of any other relevant clause, 
this CONTRACT shall be deemed to have been completed at the expiration of the 
PERIOD OF LIABILITY as provided for under the CONTRACT. 

 
54 Spares:  

54.1  The CONTRACTOR shall furnish to the EMPLOYER all spares required for 
COMMISSIONING of the  plants, recommendatory and/or mandatory spares, which 
are required essential by the manufacturer/supplier. The same shall be delivered at 
SITE, 3(Three) months before COMMISSIONING. Also the CONTRACTOR should 
furnish the manufacturing drawings for fast wearing spares.  

54.2  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of 
the equipments, plants and machineries go out of production of spare parts for the 
equipment furnished and erected by him, he shall give at least twelve (12) months' 
advance notice to the EMPLOYER, so that the latter may order his requirement of 
spares in one lot,  if he so desires. 

 
SECTION-V PERFORMANCE OF WORK  

55 Execution of work:  
55.1  All the Works shall be executed in strict conformity with the provisions of the 

CONTRACT Documents and with such explanatory detailed drawings, specification 
and instructions as may be furnished from time to time to the CONTRACTOR by the 
ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The 
CONTRACTOR shall be responsible for ensuring that works throughout are executed 
in the most substantial, proper and workmanlike manner with the quality of material 
and workmanship in strict accordance with the SPECIFICATIONS and to the entire 
satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR shall provide all 
necessary materials equipment labour etc. for execution and maintenance of WORK 
till completion unless otherwise mentioned in the CONTRACT. 

 
56 Co-ordination and inspection of work: 

56.1  The coordination and inspection of the day-to-day work under the CONTRACT 
shall be the responsibility of the ENGINEER-IN-CHARGE. The written instruction 
regarding any particular job will normally be passed by the ENGINEER-IN-CHARGE or 
his authorised representative. A work order book will be maintained by the 
CONTRACTOR for each sector in which the aforesaid written instructions will be 
entered. These will be signed by the CONTRACTOR or his authorised representative 
by way of acknowledgement within 12 hours. 

 
57 Work in monsoon and dewatering: 

57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK 
may entail working in the monsoon also. The CONTRACTOR must maintain a 
minimum labour force as may be required for the job and plan and execute the 
construction and erection according to the prescribed schedule. No extra rate will be 
considered for such work in monsoon. 

57.2  During monsoon and other period, it shall be the responsibility of the 
CONTRACTOR to keep the construction work site free from water at his own cost. 

 
58 Work on Sundays and Holidays: 
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58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will 
approach the ENGINEER-IN-CHARGE or his representative at least two days in 
advance and obtain permission in writing. The CONTRACTOR shall observe all labour 
laws and other statutory rules and regulations in force. In case of any violations of 
such laws, rules and regulations, consequence if any, including the cost thereto shall 
be exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liability 
whatsoever on this account. 

 
59 General conditions for construction and erection work: 

59.1  The working time at the site of work is 48 hours per week. Overtime work is 
permitted in cases of need and the EMPLOYER will not compensate the same. Shift 
working at 2 or 3 shifts per day will become necessary and the CONTRACTOR should 
take this aspect into consideration for formulating his rates for quotation. No extra 
claims will be entertained by the EMPLOYER no this account. For carrying out work 
beyond working hours the CONTRACTOR will approach the ENGINEER-IN-CHARGE 
or his authorized representative and obtain his prior written permission. 

59.2  The CONTRACTOR must arrange for the placement of workers in such a way 
that the delayed completion of the WORK or any part thereof for any reason 
whatsoever will not affect their proper employment. The EMPLOYER will not 
entertain any claim for idle time payment whatsoever.  

59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE 
reports at regular intervals regarding the state and progress of WORK. The details 
and proforma of the report will mutually be agreed after the award of CONTRACT. 
The CONTRACTOR shall provide display boards showing progress and labour 
strengths at worksite, as directed by the ENGINEER-IN-CHARGE. 

 
60 Alterations in specifications, design and extra works: 

60.1  The WORK covered under this CONTRACT having to be executed by the 
CONTRACTOR on a lump-sum firm price/item rate quoted by him, the EMPLOYER 
will not accept any proposals for changes in VALUE OF CONTRACT or  extension in 
time on account of any such changes which may arise to the CONTRACTOR's scope 
of WORK as a result of detailed Engineering and thereafter during the execution of 
WORK. The only exception to this will be a case where the EMPLOYER requests in 
writing to the CONTRACTOR to upgrade the SPECIFICATIONS or the size of any 
major pieces of equipments, plant or machinery beyond what is normally required to 
meet the scope of WORK as defined in the CONTRACT DOCUMENT. In such cases, a 
change order will be initialled by the CONTRACTOR at the appropriate time for the 
EMPLOYER's prior approval giving the full back-up data for their review and for final 
settlement of any impact on price within 30 (thirty) days thereafter.  

60.2  The ENGINEER-IN-CHARGE shall have to make any alterations in, omission 
from, additions to or substitutions for, the Schedule of Rates, the original 
specifications, drawings, designs and instructions that may appear to him to be 
necessary or advisable during the progress of the WORK and the CONTRACTOR shall 
be bound to carry out the such altered/ extra/ new items of WORK in accordance 
with any instructions which may be given to him in writing signed by the ENGINEER-
IN- CHARGE, and such alterations, omissions, additions or substitutions shall not 
invalidate the CONTRACT and any altered, additional or substituted work which the 
CONTRACTOR may be directed to do in the manner above specified as part of the 
WORK shall be carried out by the CONTRACTOR on the same conditions in all 
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respects on which he agreed to do the main WORK. The time of completion of 
WORK may be extended for the part of the particular job at the discretion of the 
ENGINEER-IN- CHARGE, for only such alterations, additions or substitutions of the 
WORK, as he may consider as just and reasonable. The rates for such additional, 
altered or substituted WORK under this clause shall be worked out in accordance 
with the following provisions:-  

I. For Item Rate Contract 
a) If the rates for the additional, altered or substituted WORK are specified in 

the CONTRACT for the WORK, the CONTRACTOR is bound to carry on the 
additional, altered or substituted WORK at the same rates as are specified in 
the CONTRACT. 

b) If the rates for the additional, altered or substituted WORK are not 
specifically provided in the CONTRACT for the WORK, the rates will be 
derived from the rates for similar class of WORK as are specified in the 
CONTRACT for the WORK. The opinion of the ENGINEER-IN- CHARGE, as to 
whether or not the rates can be reasonably so derived from the items in this 
CONTRACT will be final and binding on the CONTRACTOR.  

c) If the rates for the altered, additional or substituted WORK cannot be 
determined in the manner specified in sub-clause(s) and (b) above, then the 
CONTRACTOR shall, within 7 days of the date of receipt of order to carry out 
the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his 
intention to charge for such class of WORK, supported by analysis of the rate 
or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate or 
rates on the basis of the prevailing market rates, labour cost at schedule of 
labour rates plus 10% to cover contractor's supervision, overheads and profit 
and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-
CHARGE as to current market rates of materials and the quantum of labour 
involved per unit of measurement will be final and binding on the 
CONTRACTOR.   

d) Where the item of work will be executed through nominated specialist 
agency as approved by the ENGINEER-IN-CHARGE, then the actual amount 
paid to such nominated agency supported by documentary evidence and as 
certified by ENGINEER-IN-CHARGE shall be considered plus 10% (ten 
percent) to cover all contingencies, overhead, profits to arrive at the rates.   

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not 
apply for the following:- Where the value of additions of new items together 
with the value of alterations, additions/deletions or substitutions does not 
exceed by or is not less than plus/minus (+)25% of the VALUE OF 
CONTRACT. The item rates in the Schedule of Rates shall hold good for all 
such variations between the above mentioned limits, irrespective of any 
increase/decrease of quantities in the individual items of Schedule of Rates. 
Where the value of addition of new items together with the value of 
alterations, additions/deletions or substitutions reduces more than 25% of 
the contract value but is within the following limits the tenderer shall be paid 
compensation for decrease in the value of work, as follows: S.No. Range of 
Variation Percentage compensation for decrease in the value of work in the 
respective range. a) Beyond (+) 25% No increase and/or upto & inclusive of 
decrease shall be (+) 50% applicable for the Schedule of Rates (The rates 
quoted for this increase shall be valid). b) Beyond (-) 25% upto & For 
reduction beyond inclusive of (-) 50% 25%contractor shall be compensated 



P a g e  | 58 
 

58 
 

by an amount equivalent to 10% of the reduction in value of the contract as 
awarded. For example if the actual contract value is 70% of awarded value 
then compensation shall be 10% of (75-70) i.e. 0.5% of awarded contract 
value. 

II. For Lumpsum Contracts: CONTRACTOR shall, within 7 days of the date of receipt 
of order to carry out the WORK, inform the  ENGINEER-IN- CHARGE of the rates 
which it is his intention to charge for such class of WORK, supported by analysis 
of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine the 
rate or rates on the basis of the prevailing market rates, labour cost at schedule 
of labour rates plus 10% to cover contractor's supervision, overheads and profit 
and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-
CHARGE as to current market rates of materials and the quantum of labour 
involved per unit of measurement will be final and binding on the CONTRACTOR. 

 
 
61 Drawings to be supplied by the employer 

61.1  The drawings attached with tender are only for the general guidance to the 
CONTRACTOR to enable him to visualize the type of work contemplated and scope 
of work involved. The CONTRACTOR will be deemed to have studied the DRAWINGS 
and formed an idea about the WORK involved.  

61.2  Detailed working drawings on the basis of which actual execution of the WORK 
is to proceed, will be furnished from time to time during the progress of the work. 
The CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied 
to him thoroughly and carefully and in conjunction with all other connected drawings 
and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein 
before actually carrying out the Work. 

61.3  Copies of all detailed working drawings relating to the WORK shall be kept at 
the CONTRACTOR's office on the site and shall be made available to the ENGINEER-
IN- CHARGE at any time during the CONTRACT. The drawings and other documents 
issued by the EMPLOYER shall be returned to the EMPLOYER on completion of the 
WORK.  

 
62 Drawings to be supplied by the contractor: 

62.1  The drawings/dates which are to be furnished by the CONTRACTOR are 
enumerated in the special conditions of contract, and shall be furnished within the 
specified time.  

62.2  Where approval/review of drawings before manufacture/ 
construction/fabrication has been specified, it shall be CONTRACTOR's responsibility 
to have these drawings prepared as per the directions of ENGINEER-IN-CHARGE and 
got approved before proceeding with manufacture/construction/fabrication as the 
case may be. Any change that may have become necessary in these drawings during 
the execution of the work shall have to be carried out by the CONTRACTOR to the 
satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final drawings shall bear 
the certification stamp as indicated below duly signed by both the CONTRACTOR and 
ENGINEER-IN-CHARGE.  "Certified true for _____________________  (Name of 
Work) Agreement No.___________________________Signed:________________ 
(CONTRACTOR) (ENGINEER-IN-CHARGE) 

62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the 
ENGINEER-IN-CHARGE as far as practicable within 3 (Three) weeks and shall be 
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modified by the CONTRACTOR, if any modifications and/or corrections are required 
by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such 
modifications and/or corrections and submit the final drawings for approval. Any 
delays arising out of failure by the CONTRACTOR to rectify the drawing in good time 
shall not alter the Contract Completion Time.  

62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by 
the CONTRACTOR in six copies and one transparent for record purposed to the 
EMPLOYER.  

 
63 Setting out works: 

63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four 
corners of the Works site and a level bench mark and the CONTRACTOR shall set out 
the Works and shall provide an efficient staff for the purpose and shall be solely 
responsible for the accuracy of such setting out.  

63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of 
all stakes, templates, level marks, profiles and other similar things and shall take all 
necessary precautions to prevent their removal or disturbance and shall be 
responsible for the consequence of such removal or disturbance should the same 
take place and for their efficient and timely reinstatement. The CONTRACTOR shall 
also be responsible for the maintenance of all existing survey marks, boundary 
marks, distance marks and center line marks, either existing or supplied and fixed by 
the CONTRACTOR. The work shall be set out to the satisfaction of the ENGINEER-
IN-CHARGE. The approval there of joining with the CONTRACTOR by the ENGINEER- 
IN-CHARGE in setting out the work, shall not relieve the CONTRACTOR of any of his 
responsibility.  

63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all 
necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings and 
other materials for proper layout of the works in accordance with the schemes for 
bearing marks acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal or 
face lines and cross lines shall be marked by means of small masonry pillars. Each 
pillar shall have distinct mark at the centre to enable theodolite to be set over it. No 
work shall be started until all these points are checked and approved by the 
ENGINEER-IN-CHARGE in writing but such approval shall not relieve the 
CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all 
labour, material and other facilities, as necessary, for the proper checking of layout 
and inspection of the points during construction.  

63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under 
construction should be protected and fenced by the CONTRACTOR.  

63.5  On completion of WORK, the CONTRACTOR must submit the geodetic 
documents according to which the WORK was carried out. 

 
64 Responsibility for level and alignment: 

64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal 
and vertical alignment, the levels and correctness of every part of the WORK and 
shall rectify effectively any errors or imperfections therein, such rectifications shall 
be carried out by the CONTRACTOR, at his own cost, when instructions are issued to 
that effect by the ENGINEER- IN-CHARGE. 

 
65 Materials to be supplied by contractor: 
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65.1  The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT 
the whole of the materials required for the construction including steels, cement and 
other building materials, tools, tackles, construction plant and equipment for the 
completion and maintenance of the WORK except the materials which will be issued 
by the EMPLOYER and shall make his own arrangement for procuring such materials 
and for the transport thereof. The EMPLOYER may give necessary recommendation 
to the respective authority if so desired by the CONTRACTOR but assumes no further 
responsibility of any nature. The EMPLOYER will insist on the procurement of 
materials which bear ISI stamp and/or which are supplied by reputed suppliers. 

65.2  The CONTRACTOR shall properly store all materials either issued to him or 
brought by him to the SITE to prevent damages due to rain, wind, direct exposure to 
sun, etc. as also from theft, pilferage, etc. for proper and speedy execution of his 
works. The CONTRACTOR shall maintain sufficient stocks of all materials required by 
him.  

65.3  No material shall be despatched from the CONTRACTOR's stores before 
obtaining the approval in writing of the ENGINEER-IN-CHARGE. 

 
66 Stores supplied by the employer: 

66.1  If the SPECIFICATION of the WORK provides for the use of any material of 
special description to be supplied from the EMPLOYER's stores or it is required that 
the CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-
CHARGE, such materials and stores, and price to be charged there for as hereinafter 
mentioned being so far as  practicable for the convenience of the CONTRACTOR, but 
not so as in any way to control the meaning or effect of the CONTRACT, the 
CONTRACTOR shall be bound to purchase and shall be supplied such materials and 
stores as are from time to time required to be used by him for the purpose of the 
CONTRACT only. The sums due from the CONTRACTOR for the value of materials 
supplied by the EMPLOYER will be recovered from the running account bill on the 
basis of the actual consumption of materials in the works covered and for which the 
running account bill has been prepared. After the completion of the WORK, however, 
the CONTRACTOR has to account for the full quantity of materials supplied to him as 
per relevant clauses in this document.  

66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by 
the EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in 
the schedule of materials and if they are not entered in the schedule,  they will be 
debited at cost price, which for the purpose of the CONTRACT shall include the cost 
of carriage and all other  expenses whatsoever such as normal storage supervision 
charges which shall have been incurred in obtaining the same at the EMPLOYER's 
stores. All materials so supplied to the CONTRACTOR shall remain the absolute 
property of the EMPLOYER and shall not be removed on any account from the SITE 
of the WORK, and shall be at all times open for inspection to the ENGINEER-IN-
CHARGE. Any such materials remaining unused at the time of the completion or 
termination of the CONTRACT shall be returned to the EMPLOYER's stores or at a 
place as directed by the ENGINEER-IN-CHARGE in perfectly good condition at 
CONTRACTOR's cost. 

 
67 Conditions for issue of materials: 

67.1 Materials specified as to be issued by the EMPLOYER will be supplied to the 
CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of the 
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CONTRACTOR to take delivery of the materials and arrange for its loading, transport 
and unloading at the SITE of WORK at his own cost. The materials shall be issued 
between the working hours and as per the rules of the EMPLOYER as framed from 
time to time. 

67.2  The CONTRACTOR shall bear all incidental charges for the storage and safe 
custody of materials at site after these have been issued to him.  

67.3  Materials specified as to be issued by the EMPLOYER shall be issued in standard 
sizes as obtained from the manufacturers.   

67.4  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for 
storing the materials safe against damage by rain, dampness, fire, theft etc. He shall 
also employ necessary watch and ward establishment for the purpose.  

67.5  It shall be duty of the CONTRACTOR to inspect the materials supplied to him at 
the time of taking delivery and satisfy himself that they are in good condition. After 
the materials have been delivered by the EMPLOYER, it shall be the responsibility of 
the CONTRACTOR to keep them in good condition and if the materials are damaged 
or lost, at any time, they shall be repaired and/or replaced by him at his own cost 
according to the instructions of the ENGINEER-IN-CHARGE.  

67.6   The EMPLOYER shall not be liable for delay in supply or non-supply of any 
materials which the EMPLOYER has undertaken to supply where such failure or delay 
is due to natural calamities, act of enemies, transport and procurement difficulties 
and any circumstances beyond the control of the EMPLOYER. In no case, the 
CONTRACTOR shall be entitled to claim any compensation or loss suffered by him on 
this account.   

67.7  It shall be responsibility of the CONTRACTOR to arrange in time all materials 
required for the WORK other than those to be supplied by the EMPLOYER. If, 
however, in the opinion of the ENGINEER-IN-CHARGE the execution of the WORK is 
likely to be delayed due to the CONTRACTOR's inability to make arrangements for 
supply of materials which normally he has to arrange for, the ENGINEER-IN-CHARGE 
shall have the right at his own discretion to issue such materials, if available with the 
EMPLOYER or procure the materials from the market or as elsewhere and the 
CONTRACTOR will be bound to take such materials at the rates decided by the 
ENGINEER-IN-CHARGE. This, however, does not in any way absolve the 
CONTRACTOR from responsibility of making arrangements for the supply of such 
materials in part or in full, should such a situation occur nor shall this constitute a 
reason for the delay in the execution of the WORK.  

67.8  None of the materials supplied to the CONTRACTOR will be utilised by the 
CONTRACTOR for manufacturing item which can be obtained as supplied from 
standard manufacturer in finished form. 

67.9  The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required 
to execute an Indemnity Bond in the prescribed form for safe custody and 
accounting of all materials issued by the EMPLOYER.  

67.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in 
advance a statement showing his requirement of the quantities of the materials to 
be supplied by the EMPLOYER and the time when the same will be required by him 
for the works, so as to enable the ENGINEER-IN-CHARGE to make necessary 
arrangements for procurement and supply of the material. 

67.11 Account of the materials issued by the EMPLOYER shall be maintained by 
CONTRACTOR indicating the daily receipt, consumption and balance in hand. This 
account shall be maintained in a manner prescribed by the ENGINEER-IN-CHARGE 
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along with all connected papers viz. requisitions, issues, etc., and shall be always 
available for inspection in the CONTRACTOR's office at SITE.   

67.12 The CONTRACTOR should see that only the required quantities of materials are 
got issued. The CONTRACTOR shall not be entitled to cartage and incidental charges 
for returning the surplus materials, if any, to the stores wherefrom they were issued 
or to the place as directed by the ENGINEER-IN-CHARGE.  

67.13 Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any 
purpose(s) than issued for. 

 
68 Material procured with assistance of employer/return of surplus: 

68.1  Notwithstanding anything contained to the contrary in any or all the clauses of 
this CONTRACT where any materials for the execution of the CONTRACT are 
procured with the assistance of the EMPLOYER either by issue from EMPLOYER's 
stock or purchases made under order or permits or licences issued by Government, 
the CONTRACTOR shall hold the said materials as trustee for the EMPLOYER and use 
such materials economically and solely for the purpose of the CONTRACT and not 
dispose them off without the permission of the EMPLOYER and return, if required by 
the ENGINEER-IN-CHARGE, shall determine having due regard to the condition of 
the materials. The price allowed to the CONTRACTOR, however, shall not exceed the 
amount charged to him excluding the storage charges, if any. The decision of the 
ENGINEER-IN-CHARGE shall be final and conclusive in such matters. In the event of 
breach of the aforesaid condition, the CONTRACTOR shall, in terms of the licences or 
permits and/or criminal breach of trust, be liable to compensate the EMPLOYER at 
double rate or any higher rate, in the event of those materials at that time having 
higher rate or not being available in the market, then any other rate to be 
determined by the ENGINEER-IN-CHARGE and his decision shall be final and 
conclusive. 

 
69 Materials obtained from dismantling: 

69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to 
dismantle any part for reasons other than those stipulated in Clauses 74 and 77 
hereunder, the materials obtained in the WORK of dismantling etc., will be 
considered as the EMPLOYER's property and will be disposed off to the best 
advantage of  the EMPLOYER. 

 
70 Articles of value found:  
70.1  All gold, silver and other minerals of any description and all precious stones, 

coins, treasure relics, antiquities and other similar things which shall be found in, 
under or upon the SITE, shall be the property of the EMPLOYER and the 
CONTRACTOR shall duly preserve the same to the satisfaction of the ENGINEER-IN-
CHARGE and shall from time to time deliver the same to such person or persons 
indicated by the EMPLOYER. 

 
71 Discrepancies between instructions: 

71.1  Should any discrepancy occur between the various instructions furnished to the 
CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such 
instructions or should there be any misunderstanding between the CONTRACTOR's 
staff and the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall refer the matter 
immediately in writing to the ENGINEER-IN-CHARGE whose decision thereon shall be 



P a g e  | 63 
 

63 
 

7final and conclusive and no claim for losses alleged to have been caused by such 
discrepancies between instructions, doubts, or misunderstanding shall in any event 
be admissible. 

 
72 Action where no specification is issued: 

72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by 
the EMPLOYER as mentioned in the Tender Documents such WORK shall be carried 
out in accordance with Indian Standard Specifications and if the Indian Standard 
Specifications do not cover the same, the WORK should be carried out as per 
standard Engineering Practice subject to the approval of the ENGINEER-IN-CHARGE. 

 
73 Inspection of works: 

73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the 
WORK at any time wherever in progress either on the SITE or at the CONTRACTOR's 
premises/workshops wherever situated, premises/ workshops of any person, firm or 
corporation where WORK in connection with the CONTRACT may be in hand or 
where materials are being or are to be supplied, and the CONTRACTOR shall afford 
or procure for the ENGINEER-IN- CHARGE every facility and assistance to carry out 
such inspection. The CONTRACTOR shall, at all time during the usual working hours 
and at all other time at which reasonable notice of the intention of the ENGINEER-
IN- CHARGE or his representative to visit the WORK shall have been given to the 
CONTRACTOR, either himself be present or receive orders and instructions, or have 
a responsible agent duly accredited in writing, present for the purpose. Orders given 
to the CONTRACTOR's agent shall be considered to have the same force as if they 
had been given to the CONTRACTOR himself. The CONTRACTOR shall give not less 
than seven days notice in writing to the ENGINEER-IN-CHARGE before covering up 
or otherwise placing beyond reach of inspection and measurement of any work in 
order that the same may be inspected and measured. In the event of breach of 
above the same shall be uncovered at CONTRACTOR's expense for carrying out such 
measurement or inspection.  

73.2  No material shall be despatched from the CONTRACTOR's stores before 
obtaining the approval in writing of the Engineer-in-Charge. The CONTRACTOR is to 
provide at all time during the progress of the WORK and the maintenance period, 
proper means of access with ladders, gangways etc. and the necessary attendance 
to move and adopt as directed for inspection or measurements of the WORK by the 
ENGINEER- IN-CHARGE. 

73.3  The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of 
cost all necessary instruments and assistance in checking or setting out of WORK 
and in the checking of any WORK made by the CONTRACTOR for the purpose of 
setting out and taking measurements of WORK.  

 
74 Tests for quality of work:  

74.1  All workmanship shall be of the respective kinds described in the CONTRACT 
DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-CHARGE 
and shall be subjected from time to time to such test at CONTRACTOR's cost as the 
ENGINEER-IN-CHARGE may direct at the place of manufacture or fabrication or on 
the site or at all or any such places. The CONTRACTOR shall provide assistance, 
instruments, labour and materials as are normally required for examining, measuring 
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and testing any workmanship as may be selected and required by the ENGINEER-IN-
CHARGE.  

74.2  All the tests that will be necessary in connection with the execution of the 
WORK as decided by the ENGINEER- IN-CHARGE shall be carried out at the field 
testing laboratory of the EMPLOYER by paying the charges as decided by the 
EMPLOYER from time to time. In case of non- availability of testing facility with the 
EMPLOYER, the required test shall be carried out at the cost of CONTRACTOR at 
Government or any other testing laboratory as directed by ENGINEER-IN-CHARGE.  

74.3  If any tests are required to be carried out in conjunction with the WORK or 
materials or workmanship not supplied by the CONTRACTOR, such tests shall be 
carried out by the CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and 
cost of such tests shall be reimbursed by the EMPLOYER. 

 
75 Samples for approval:  

75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, 
when requested or if required by the specifications, adequate samples of all 
materials and finished to be used in the WORK. Such samples shall be submitted 
before the WORK is commenced and in ample time to permit tests and examinations 
thereof. All materials furnished and finishes applied in actual WORK shall be fully 
equal to the approved samples. 

 
76 Action and compensation in case of bad work: 

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed 
with unsound, imperfect or unskilled workmanship, or with materials of any inferior 
description, or that any materials or articles provided by the CONTRACTOR for the 
execution of the WORK are unsound, or of a quality inferior to that contracted for, or 
otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on 
demand in writing from the ENGINEER-IN-CHARGE or his authorised representative 
specifying the WORK, materials or articles complained of notwithstanding that the 
same may have been inadvertently passed, certified and paid for, forthwith rectify or 
remove and reconstruct the WORK so specified and provide other proper and 
suitable materials or articles at his own cost and in the event of failure to do so 
within the period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, 
the CONTRACTOR shall be liable to pay compensation at the rate of 1 % (One 
percent) of the estimated cost of the whole WORK, for every week limited to a 
maximum of 10% (ten percent) of the value of the whole WORK, while his failure to 
do so shall continue and in the case of any such failure the ENGINEER-IN-CHARGE 
may on expiry of notice period rectify or remove and re-execute the WORK or 
remove and replaced with others, the materials or articles complained of to as the 
case may be at the risk and expense in all respects of the CONTRACTOR. The 
decision of the Engineering-in-charge as to any question arising under this clause 
shall be final and conclusive. 

77 Suspension of works: 

77.1  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, 
if ordered in writing by the ENGINEER-IN-CHARGE, or his representative, temporarily 
suspend the WORKS or any part thereof for such written order, proceed with the 
WORK therein ordered to be suspended until, he shall have received a written order 
to proceed therewith. The CONTRACTOR shall not be entitled to claim compensation 
for any loss or damage sustained by him by reason of temporary suspension of the 
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WORKS aforesaid. An extension of time for completion, corresponding with the delay 
caused by any such suspension of the WORKS as aforesaid will be granted to the 
ONTRACTOR should he apply for the same provided that the suspension was not 
consequent to any default or failure on the part of the CONTRACTOR. 

77.2  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-
CHARGE, for a period of more than two months, the CONTRACTOR shall have the 
option to terminate the CONTRACT.  

 
78 Employer may do part of work: 

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in 
accordance with the provisions of this CONTRACT the EMPLOYER has the alternative 
right, instead of assuming charge of entire WORK, to place additional labour force, 
tools, equipments and materials on such parts of the WORK, as the EMPLOYER may 
designate or also engage another CONTRACTOR to carry out the WORK. In such 
cases, the EMPLOYER shall deduct from the amount which otherwise might become 
due to the CONTRACTOR, the cost of such work and material with ten percent 
(10%) added to cover all departmental charges and should the total amount thereof 
exceed the amount due to the CONTRACTOR, the CONTRACTOR shall pay the 
difference to the EMPLOYER. 

 
79 Possession prior to completion: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any 
completed or partially completed WORK or part of the WORK. Such possession or 
use shall not be deemed to be an acceptance of any work completed in accordance 
with the CONTRACT agreement. If such prior possession or use by the ENGINEER-
IN- CHARGE delays the progress of WORK, equitable adjustment in the time of 
completion will be made and the CONTRACT agreement shall be deemed to be 
modified accordingly.  

 
80 Defects Liability Period (Twelve months period of liability from the date of 

issue of completion certificate): 

80.1  The CONTRACTOR shall guarantee the installation/WORK for a period of 12 
months from the date of completion of WORK as certified by the ENGINEER-IN-
CHARGE which is indicated in the Completion Certificate. Any damage or defect that 
may arise or lie undiscovered at the time of issue of Completion Certificate, 
connected in any way with the equipment or materials supplied by him or in the 
workmanship, shall be rectified or replaced by the CONTRACTOR at his own expense 
as deemed necessary by the ENGINEER-IN-CHARGE or in default, the ENGINEER- 
IN-CHARGE may carry out such works by other work and deduct actual cost incurred 
towards labour, supervision and materials consumables or otherwise plus 100% 
towards overheads (of which the certificate of ENGINEER-IN-CHARGE shall be final) 
from any sums that may then be or at any time thereafter, become due to the 
CONTRACTOR or from his Contract Performance Security, or the proceeds of sale 
thereof or a sufficient part on thereof.  

80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials 
or proportions would be beneficial or necessary to fulfil the guarantees called for, he 
shall bring this to the notice of the ENGINEER- IN-CHARGE in writing. If during the 
period of liability any portion of the WORK/equipment, is found defective and is 
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rectified/ replaced, the period of liability for such equipment/ portion of WORK shall 
be operative from the date such rectification/ replacement are carried out and 
Contract Performance Guarantee shall be furnished separately for the extended 
period of liability for that portion of WORK/ equipment only. Notwithstanding the 
above provisions the supplier's, guarantees/warrantees for the replaced equipment 
shall also be passed on to the EMPLOYER.  

80.3  LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, 
the aggregate total liability of CONTRACTOR under the Agreement or otherwise shall 
be limited to 100% of Agreement / Contract Value. However, neither party shall be 
liable to the other party for any indirect and consequential damages, loss of profits 
or loss of production. 

 
81 Care of works:  

81.1  From the commencement to completion of the WORK, the CONTRACTOR shall 
take full responsibility for the care for all works including all temporary works and in 
case any damages, loss or injury shall happen to the WORK or to any part thereof or 
to any temporary works from any cause whatsoever, shall at his own cost repair and 
make good the same so that at completion the WORK shall be in good order and in 
conformity in every respects with the requirement of the CONTRACT and the 
ENGINEER-IN- CHARGE's instructions. 

81.2  DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken 
over, the ENGINEER-IN-CHARGE shall: a) Decide that any works done or materials 
used by the CONTRACTOR or by any SUB-CONTRACTOR is defective or not in 
accordance with the CONTRACT, or that the works or any portion thereof are 
defective, or do not fulfill the requirements of CONTRACT (all such matters being 
hereinafter, called `Defects' in this clause), and b) As soon as reasonably 
practicable, gives to the CONTRACTOR notice in writing of the said decision, 
specifying particulars of the defects alleged to exist or to have occurred, then the 
CONTRACTOR shall at his own expenses and with all speed make good the defects 
so specified. In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at 
the cost of the CONTRACTOR, such steps as may in all circumstances, be reasonable 
to make good such defects. The expenditure so incurred by the EMPLOYER will be 
recovered from the amount due to the CONTRACTOR. The decision of the 
ENGINEER-IN-CHARGE with regard to the amount to be recovered from the 
CONTRACTOR will be final and binding on the CONTRACTOR. As soon as the WORK 
has been completed in accordance with the CONTRACT (except in minor respects 
that do not affect their use for the purpose for which they are intended and except 
for maintenance there of provided in clause 80.1 of General Conditions of Contract) 
and have passed the tests on completion, the ENGINEER-IN-CHARGE shall issue a 
certificate (hereinafter called Completion Certificate) in which he shall certify the 
date on which the WORK have been so completed and have passed the said tests 
and the EMPLOYER shall be deemed to have taken over the WORK on the date so 
certified. If the WORK has been divided into various groups in the CONTRACT, the 
EMPLOYER shall be entitled to take over any group or groups before the other or 
others and there upon the ENGINEER-IN-CHARGE shall issue a Completion 
Certificate which will, however, be for such group or groups so taken over only. In 
such an event if the group /section/ part so taken over is related, to the integrated 
system of the work, not withstanding date of grant of Completion Certificate for 
group/ section/ part. The period of liability in respect of such group/ section/ part 
shall extend 12 (twelve) months from the date of completion of WORK.  
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81.3  DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a 
COMPLETION CERTIFICATE he shall make good, with all possible speed, any defect 
arising from the defective materials supplied by the CONTRACTOR or workmanship 
or any act or omission of the CONTRACT or that may have been noticed or 
developed, after the works or groups of the works has been taken over, the period 
allowed for carrying out such WORK will be normally one month. If any defect be not 
remedied within a reasonable time, the EMPLOYER may proceed to do the WORK at 
CONTRACTOR's risk and expense and deduct from the final bill such amount as may 
be decided by the EMPLOYER. If by reason of any default on the part of the 
CONTRACTOR a COMPLETION CERTIFICATE has not been issued in respect of any 
portion of the WORK within one month after the date fixed by the CONTRACT for the 
completion of the WORK, the EMPLOYER shall be at liberty to use the WORK or any 
portion thereof in respect of which a completion certificate has not been issued, 
provided that the WORK or the portion thereof so used as aforesaid shall be afforded 
reasonable opportunity for completing these works for the issue of Completion 
Certificate. 

 
82 Guarantee/transfer of guarantee: 

82.1  For works like water-proofing, acid and alkali resisting materials, pre-
construction soil treatment against termite or any other specialized works etc. the 
CONTRACTOR shall invariably engage SUB-CONTRACTORS who are specialists in the 
field and firms of repute and such a SUB-CONTRACTOR shall furnish guarantees for 
their workmanship to the EMPLOYER, through the CONTRACTOR. In case such a 
SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee to the EMPLOYER, 
the CONTRACTOR shall give that guarantee to the EMPLOYER directly. 

 
83 Training of employer's personnel: 

83.1  The CONTRACTOR undertakes to provide training to Engineering personnel 
selected and sent by the EMPLOYER at the works of the CONTRACTOR without any 
cost to the EMPLOYER. The period and the nature of training for the individual 
personnel shall be agreed upon mutually between the CONTRACTOR and the 
EMPLOYER. These engineering personnel shall be given special training at the shops, 
where the equipment will be manufactured and/ or in their collaborator's works and 
where possible, in any other plant where equipment manufactured by the 
CONTRACTOR or his collaborators is under installation or test to enable those 
personnel to become familiar with the equipment being furnished by the 
CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said engineering 
personnel. 

 
84 Replacement of defective parts and materials: 

84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in 
writing to the CONTRACTOR, that the CONTRACTOR has manufactured any plant or 
part of the plant unsound or imperfect or has furnished plant inferior to the quality 
specified, the CONTRACTOR on receiving details of such defects or deficiencies shall 
at his own expenses within 7 (seven) days of his receiving the notice, or otherwise 
within such time as may be reasonably necessary for making it good, proceed to 
alter, re-construct or remove such work and furnish fresh equipments upto the 
standards of the specifications. In case the CONTRACTOR fails to do so, EMPLOYER 
may on giving the CONTRACTOR 7 (seven) day's notice in writing of his intentions to 
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do so, proceed to remove the portion of the WORK so complained of and at the cost 
of CONTRACTOR's, perform all such works or furnish all such equipments provided 
that nothing in the clause shall be deemed to deprive the EMPLOYER of or affect any 
rights under the CONTRACT, the EMPLOYER may otherwise have in respect of such 
defects and deficiencies.  

84.2  The CONTRACTOR's full and extreme liability under this clause shall be satisfied 
by the payments to the EMPLOYER of the extra cost, of such replacements procured 
including erection/installation as provided for in the CONTRACT; such extra cost 
being the ascertained difference between the price paid by the EMPLOYER for such 
replacements and the CONTRACT price portion for such defective plants and 
repayments of any sum paid by the EMPLOYER to the CONTRACTOR in respect of 
such defective plant. Should the EMPLOYER not so replace the defective plant the 
CONTRACTOR's extreme liability under this clause shall be limited to the repayment 
of all such sums paid by the EMPLOYER under the CONTRACT for such defective 
plant. 

 
85 Indemnity  

85.1  If any action is brought before a Court, Tribunal or any other Authority against 
the Employer or an officer or agent of the EMPLOYER, for the failure, omission or 
neglect on the part of the CONTRACTOR to perform any acts, matters, covenants or 
things under the CONTRACT, or damage or injury caused by the alleged omission or 
negligence on the part of the CONTRACTOR, his agents, representatives or his SUB- 
CONTRACTOR's, or in connection with any claim based on lawful demands of SUB-
CONTRACTOR's workmen suppliers or employees, the CONTRACTOR, shall in such 
cases indemnify and keep the EMPLOYER and/or their representatives harmless from 
all losses, damages, expenses or decrees arising out of such action. 

 
86 Construction aids, equipments, tools & tackles: 

86.1  CONTRACTOR shall be solely responsible for making available for executing the 
WORK, all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and 
the like, all Tools, Tackles and Testing Equipment and Appliances, including imports 
of such equipment etc. as required. In case of import of the same the rates 
applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the 
duty drawback applicable thereon shall be ascertained by the CONTRACTOR from 
the concerned authorities of Government of India. It shall be clearly understood that 
EMPLOYER shall not in any way be responsible for arranging to obtain Custom 
Clearance and/or payment of any duties and/or duty draw backs etc. for such 
equipments so imported by the CONTRACTOR and the CONTRACTOR shall be fully 
responsible for all taxes, duties and documentation with regard to the same. 
Tenderer in his own interest may contact, for any clarifications in the matter, 
concerned agencies/Dept./Ministries of Govt. of India. All clarifications so obtained 
and interpretations thereof shall be solely the responsibility of the CONTRACTOR.  

 
SECTION-VI CERTIFICATES AND PAYMENTS  
 
87 Schedule of rates and payments: 

87.1  CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to 
CONTRACTOR for the whole of the WORK to be done and for the performance of all 
the obligations undertaken by the CONTRACTOR under the CONTRACT DOCUMENTS 
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shall be ascertained by the application of the respective Schedule of Rates (the 
inclusive nature of which is more particularly defined by way of application but not of 
limitation, with the succeeding sub-clause of this clause) and payment to be made 
accordingly for the WORK actually executed and approved by the ENGINEERIN- 
CHARGE. The sum so ascertained shall (excepting only as and to the extent 
expressly provided herein) constitute the sole and inclusive remuneration of the 
CONTRACTOR under the CONTRACT and no further or other payment whatsoever 
shall be or become due or payable to the CONTRACTOR under the CONTRACT.  

87.2  SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the 
CONTRACTOR shall remain firm till the issue of FINAL CERTIFICATE and shall not be 
subject to escalation. Schedule of Rates shall be deemed to include and cover all 
costs, expenses and liabilities of every description and all risks of every kind to be 
taken in executing, completing and handing over the WORK to the EMPLOYER by the 
CONTRACTOR. The CONTRACTOR shall be deemed to have known the nature, 
scope, magnitude and the extent of the WORK and materials required though the 
CONTRACT DOCUMENT may not fully and precisely furnish them. Tenderer's shall 
make such provision in the Schedule of Rates as he may consider necessary to cover 
the cost of such items of WORK and materials as may be reasonable and necessary 
to complete the WORK. The opinion of the ENGINEER-IN-CHARGE as to the items of 
WORK which are necessary and reasonable for COMPLETION OF WORK shall be final 
and binding on the CONTRACTOR, although the same may not be shown on or 
described specifically in CONTRACT DOCUMENTS. Generality of this present 
provision shall not be deemed to cut down or limit in any way because in certain 
cases it may and in other cases it may not be expressly stated that the 
CONTRACTOR shall do or perform a work or supply articles or perform services at 
his own cost or without addition of payment or without extra charge or words to the 
same effect or that it may be stated or not stated that the same are included in and 
covered by the Schedule of Rates.  

87.3  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, 
LABOUR ETC.: Without in any way limiting the provisions of the preceding sub-
clause the Schedule of Rates shall be deemed to include and cover the cost of all 
construction equipment, temporary WORK (except as provided for herein), pumps, 
materials, labour, insurance, fuel, consumables, stores and appliances to be supplied 
by the CONTRACTOR and all other matters in connection with each item in the 
Schedule of Rates and the execution of the WORK or any portion thereof finished, 
complete in every respect and maintained as shown or described in the CONTRACT 
DOCUMENTS or as may be ordered in writing during the continuance of the 
CONTRACT.  

87.4  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The 
Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and cover 
the cost of all royalties and fees for the articles and processes, protected by letters, 
patent or otherwise incorporated in or used in connection with the WORK, also all 
royalties, rents and other payments in connection with obtaining materials of 
whatsoever kind for the WORK and shall include an indemnity to the EMPLOYER 
which the CONTRACTOR hereby gives against all actions, proceedings, claims, 
damages, costs and expenses arising from the incorporation in or use on the WORK 
of any such articles, processes or materials, octroi or other municipal or local Board 
Charges, if levied on materials, equipment or machineries to be brought to site for 
use on WORK shall be borne by the CONTRACTOR.  
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87.5  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or 
reduction of Customs Duties, Excise Duties, Sales Tax, Sales Tax on works Contract 
quay or any port dues, transport charges, stamp duties or Central or State 
Government or local Body or Municipal Taxes or duties, taxes or charges (from or of 
any other body), whatsoever, will be granted or obtained, all of which expenses shall 
be deemed to be included in and covered by the Schedule or Rates. The 
CONTRACTOR shall also obtain and pay for all permits or other privileges necessary 
to complete the  WORK. 

87.6  SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall 
be deemed to include and cover the risk of all possibilities of delay and interference 
with the CONTRACTOR's conduct of WORK which occur from any causes including 
orders of the EMPLOYER in the exercise of his power and on account of extension of 
time granted due to various reasons and for all other possible or probable causes of 
delay.  

87.7  SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, 
no alteration will be allowed in the Schedule of Rates by reason of works or any part 
of them being modified, altered, extended, diminished or committed. The Schedule 
of Rates are fully inclusive of rates which have been fixed by the CONTRACTOR and 
agreed to by the EMPLOYER and cannot be altered. For lumpsum CONTRACTS, the 
payment will be made according to the WORK actually carried out, for which purpose 
an item wise, or work wise Schedule of Rates shall be furnished, suitable for 
evaluating the value of WORK done and preparing running account bill. Payment for 
any additional work which is not covered in the Schedule of Rates, shall only be 
released on issuance of change order. 

 
88 Procedure for measurement and billing of work in progress: 

88.1  BILLING PROCEDURE: Following procedures shall be adopted for billing of works 
executed by the CONTRACTOR. 

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement 
sheets supplied by EMPLOYER and submitted to EMPLOYER/CONSULTANT for 
scrutiny and passing. 

88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded 
on the sheets and shall certify correctness of the same on the measurement 
sheets.  

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive 
checks in accordance with the terms and conditions of the CONTRACTS, within 7 
days of submission of the bills, complete in all respects and send the same to the 
Employer to effect payment to the CONTRACTOR.  

88.1.4 GAIL shall make all endeavour to make payments of undisputed amount of the 
bills submitted based on the joint measurements within 15 (Fifteen) days from 
the date of certification by the Engineer-in-Charge.  

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 
EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. 
EMPLOYER/CONSULTANT shall be fully responsible for checking the 
measurements quantitatively and qualitatively as recorded in the Measurement 
Books/ Bills.  

88.1.6 While preparing the final bills overall measurements will not be taken again. Only 
volume of work executed since the last measured bill alongwith summary of final 
measurements will be considered for the final bill. However, a detailed check 
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shall be made as to missing measurements and in case there are any missing 
items or measurements the same shall be recorded.  

88.1.7 COMPUTERISED BILLING SYSTEM : GAIL (India) Limited has introduced 
Computerised Billing System whereby when the Bills are submitted in GAIL by a 
Contractor, a receipt number is generated. The Contractor can know the status 
of the Bill through GAIL’s website. (Not applicable in case of BCPL)  

88.2  SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in the 
tender, no `Secured Advance' on security of materials brought to site for execution 
of contracted items(s) shall be paid to the Contractor whatsoever. 

88.3  DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode 
of measurement not covered by the CONTRACT to be adopted for any item of 
WORK, mode of measurement as per latest Indian Standard Specifications shall be 
followed.  

88.4  ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to 
the CONTRACTOR in every certificate prepared for payment, sum of less than 50 
paise shall be omitted and the total amount on each certificate shall be rounded off 
to the nearest rupees, i.e., sum of less than 50 paise shall be omitted and sums of 
50 paise and more upto one rupee shall be reckoned as one rupee. 

 
89 Lumpsum in tender:  

89.1  The payment against any Lumpsum item shall be made only on completion of 
that item as per the provision of the CONTRACT after certification by ENGINEER-IN-
CHARGE. 

 
90 Running account payments to be regarded as advance: 

90.1  All running account payments shall be regarded as payment by way of advance 
against the final payment only and not as payments for WORK actually done and 
completed and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be removed and taken away and reconstructed or re-erected or be 
considered as an admission of the due performance of the CONTRACT, or any part 
thereof, in this respect, or of the accruing of any claim by the CONTRACTOR, nor 
shall it conclude, determine or affect in any way the powers of the EMPLOYER under 
these conditions or any of them as to the final settlement and adjustment of the 
accounts or otherwise, or in any other way vary or affect the CONTRACT. The final 
bill shall be submitted by the CONTRACTOR within one month of the date of physical 
completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of the 
measurement and of total amount payable for the WORK accordingly shall be final 
and binding on all parties 

 
91 Notice of claims for additional payments: 

91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for 
any extra/additional WORKS or MATERIAL change in original SPECIFICATIONS 
carried out by him in respect of WORK he shall forthwith give notice in writing to the 
ENGINEER-IN-CHARGE that he claims extra payment. Such notice shall be given to 
the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such claims and such 
notice shall contain full particulars of the nature of such claim with full details of 
amount claimed. Irrespective of any provision in the CONTRACT to the contrary, the 
CONTRACTOR must intimate his intention to lodge claim on the EMPLOYER within 10 
(ten) days of the commencement of happening of the event and quantify the claim 
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within 30 (thirty) days, failing which the CONTRACTOR will lose his right to claim any 
compensation/reimbursement/damages etc. or refer the matter to arbitration. 
Failure on the part of CONTRACTOR to put forward any claim without the necessary 
particulars as above within the time above specified shall be an absolute waiver 
thereof. No omission by EMPLOYER to reject any such claim and no delay in dealing 
therewith shall be waiver by EMPLOYER of any of this rights in respect thereof.  

91.2  ENGINEER-IN-CHARGE shall review such claims within a reasonably period of 
time and cause to discharge these in a manner considered appropriate after due 
deliberations thereon. However, CONTRACTOR shall be obliged to carry on with the 
WORK during the period in which his claims are under consideration by the 
EMPLOYER, irrespective of the outcome of such claims, where additional payments 
for WORKS considered extra are justifiable in accordance with the CONTRACT 
provisions, EMPLOYER shall arrange to release the same in the same manner as for 
normal WORK payments. Such of the extra works so admitted by EMPLOYER shall be 
governed by all the terms, conditions, stipulations and specifications as are 
applicable for the CONTRACT. The rates for extra works shall generally be the unit 
rates provided for in the CONTRACT. In the event unit rates for extra works so 
executed are not available as per CONTRACT, payments may either be released on 
day work basis for which daily/hourly rates for workmen and hourly rates for 
equipment rental shall apply, or on the unit rate for WORK executed shall be derived 
by interpolation/ extrapolation of unit rates already existing in the CONTRACT. In all 
the matters pertaining to applicability of rate and admittance of otherwise of an 
extra work claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be 
final and binding. 

 
92 Payment of contractor's bill:  

92.1  No payment shall be made for works estimated to cost less than Rs.10,000/- till 
the whole of the work shall have been completed and a certificate of completion 
given. But in case of works estimated to cost more than Rs.10,000/-, that 
CONTRACTOR on submitting the bill thereof be entitled to receive a monthly 
payment proportionate to the part thereof approved and passed by the ENGINEER-
IN-CHARGE, whose certificate of such approval and passing of the sum so payable 
shall be final and conclusive against the CONTRACTOR. This payment will be made 
after making necessary corrections/deductions as stipulated elsewhere in the 
CONTRACT DOCUMENT for materials, Contract Performance Security, taxes etc.  

92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account 
Payee cheque forwarding the same to registered office or the notified office of the 
CONTRACTOR. In no case will EMPLOYER be responsible if the cheque is mislaid or 
misappropriated by unauthorised person/persons. In all cases, the CONTRACTOR 
shall present his bill duly pre-receipted on proper revenue stamp payment shall be 
made in Indian Currency.  

92.3  In general payment of final bill shall be made to CONTRACTOR within 60 days of 
the submission of bill on joint measurements, after completion of all the obligations 
under the CONTRACT. 

 
93 Receipt for payment:  

93.1  Receipt for payment made on account of work when executed by a firm, must 
be signed by a person holding due power of attorney in this respect on behalf of the 
CONTRACTOR, except when the CONTRACTOR's are described in their tender as a 
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limited company in which case the receipts must be signed in the name of the 
company by one of its principal officers or by some other person having authority to 
give effectual receipt for the company. 

 
94 Completion certificate:  

94.1  APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils 
his obligation under Clause 81.1 he shall be eligible to apply for COMPLETION 
CERTIFICATE. The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR 
the COMPLETION CERTIFICATE within one month after receiving any application 
therefore from the CONTRACTOR after verifying from the completion documents and 
satisfying himself that the WORK has been completed in accordance with and as set 
out in the construction and erection drawings, and the CONTRACT DOCUMENTS. 
The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to 
present the final bill for the WORK executed by him under the terms of CONTRACT.  

94.2  COMPLETION CERTIFICATE: Within one month of the completion of the WORK 
in all respects, the CONTRACTOR shall be furnished with a certificate by the 
ENGINEER-IN-CHARGE of such completion, but no certificate shall be given nor shall 
the WORK be deemed to have been executed until all scaffolding, surplus materials 
and rubbish is cleared off the SITE completely nor until the WORK shall have been 
measured by the ENGINEER-IN-CHARGE whose measurement shall be binding and 
conclusive. The WORKS will not be considered as complete and taken over by the 
EMPLOYER, until all the temporary works, labour and staff colonies are cleared to 
the satisfaction of the ENGINEER-IN-CHARGE. If the CONTRACTOR fails to comply 
with the requirements of this clause on or before the date fixed for the completion of 
the WORK, the ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR 
remove such scaffolding, surplus materials and rubbish and dispose off the same as 
he thinks fit and clean off such dirt as aforesaid, and the CONTRACTOR shall 
forthwith pay the amount of all expenses so incurred and shall have no claim in 
respect of any such scaffolding or surplus materials as aforesaid except for any sum 
actually realised by the sale thereof.  

94.3  COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the 
following documents will be deemed to form the completion documents:  
(i) The technical documents according to which the WORK was carried out. Six (6) 

sets of construction drawings showing therein the modification and correction 
made during the course of execution and signed by the ENGINEER-IN-
CHARGE.  

(ii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 
(iii) Certificates of final levels as set out for various works.  
(iv) Certificates of tests performed for various WORKS.  
(v) Material appropriation, Statement for the materials issued by the EMPLOYER 

for the WORK and list of surplus materials returned to the EMPLOYER's store 
duly supported by necessary documents. 

95 Final decision and final certificate: 

95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE 
being satisfied that the WORKS have been duly maintained by the CONTRACTOR 
during monsoon or such period as hereinbefore provided in Clause 80 & 81 and that 
the CONTRACTOR has in all respect duly made-up any subsidence and performed all 
his obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall (without 
prejudice to the rights of the EMPLOYER to retain the provisions of relevant Clause 
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hereof) otherwise give a certificate herein referred to as the FINAL CERTIFICATE to 
that effect and the CONTRACTOR shall not be considered to have fulfilled the whole 
of his obligations under CONTRACT until FINAL CERTIFICATE shall have been given 
by the ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK 
and taking possession, working or using of the same or any part thereof by the 
EMPLOYER.  

 
96 Certificate and payments on evidence of completion: 

96.1  Except the FINAL CERTIFICATE, no other certificates or payments against a 
certificate or on general account shall be taken to be an admission by the EMPLOYER 
of the due performance of the CONTRACT or any part thereof or of occupancy or 
validity of any claim by the CONTRACTOR.  

 
97 Deductions from the contract price: 

97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, 
which under the provisions of the CONTRACT, the CONTRACTOR is liable/will be 
liable, will be claimed by the EMPLOYER. All such claims shall be billed by the 
EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such claims 
shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the 
corresponding bills and if not paid by the CONTRACTOR within the said period, the 
EMPLOYER may, then, deduct the amount from any moneys due i.e., Contract 
Performance Security or becoming due to the CONTRACTOR under the CONTRACT 
or may be recovered by actions of law or otherwise, if the CONTRACTOR fails to 
satisfy the EMPLOYER of such claims. 

 
SECTION-VII TAXES AND INSURANCE  
 
98 Taxes, Duties, Octroi etc:  

98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability 
for the payment of any and all Taxes, Duties, including Excise duty, octroi etc. now 
or hereafter imposed, increased, modified, all the sales taxes, duties, octrois etc. 
now in force and hereafter increased, imposed or modified, from time to time in 
respect of WORKS and materials and all contributions and taxes for unemployment 
compensation, insurance and old age pensions or annuities now or hereafter 
imposed by any Central or State Government authorities which are imposed with 
respect to or covered by the wages, salaries, or other compensations paid to the 
persons employed by the CONTRACTOR and the CONTRACTOR shall be responsible 
for the compliance of all SUB-CONTRACTORS, with all applicable Central, State, 
Municipal and local law and regulation and requirement of any Central, State or local 
Government agency or authority. CONTRACTOR further agrees to defend, indemnify 
and hold EMPLOYER harmless from any liability or penalty which may be imposed by 
the Central, State or Local authorities by reason or any violation by CONTRACTOR or 
SUB-CONTRACTOR of such laws, suits or proceedings that may be brought against 
the EMPLOYER arising under, growing out of, or by reason of the work provided for 
by this CONTRACT, by third parties, or by Central or State Government authority or 
any administrative sub-division thereof. Tax deductions will be made as per the rules 
and regulations in force in accordance with acts prevailing from time to time.  

 
99 Sales tax/Turnover tax:  
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99.1  Tenderer should quote all inclusive prices including the liability of Sales 
Tax/Turnover Tax whether on the works contract as a whole or in respect of bought 
out components used by the CONTRACTOR in execution of the CONTRACT.  
EMPLOYER shall not be responsible for any such liability of the CONTRACTOR in 
respect of this CONTRACT. 

 
100  Statutory variations  

100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on 
finished product. Any statutory variations in Excise Duty and sales tax on finished 
product during the contractual completion period, shall be to the Employer's account 
for which the Contractor will furnish documentary evidence(s) in support of their 
claims to GAIL. However, any increase in the rate of these taxes and duties (E.D. 
and S.T.) beyond the contractual completion period shall be to Contractor's account 
and any decrease shall be passed on to GAIL.  

 
101  Insurance:  

101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain 
insurance with reputable insurance companies to the satisfaction of the EMPLOYER 
as follows: CONTRACTOR at his cost shall arrange, secure and maintain insurance as 
may be necessary and to its full value for all such amounts to protect the WORKS in 
progress from time to time and the interest of EMPLOYER against all risks as detailed 
herein. The form and the limit of such insurance, as defined here in together with 
the under works thereof in each case should be as acceptable to the EMPLOYER. 
However, irrespective of work acceptance the responsibility to maintain adequate 
insurance coverage at all times during the period of CONTRACT shall be that of 
CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relieve him of 
any of his responsibilities and obligations under CONTRACT. Any loss or damage to 
the equipment, during ocean transportation, port/custom clearance, inland and port 
handling, inland transportation, storage, erection and commissioning till such time 
the WORK is taken over by EMPLOYER, shall be to the account of CONTRACTOR. 
CONTRACTOR shall be responsible for preferring of all claims and make good for the 
damage or loss by way of repairs and/or replacement of the parts of the Work 
damaged or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all 
insurance policies and documents taken out by him in pursuance of the CONTRACT. 
Such copies of document shall be submitted to the EMPLOYER immediately upon the 
CONTRACTOR having taken such insurance coverage. CONTRACTOR shall also 
inform the EMPLOYER at least 60(Sixty) days in advance regarding the expiry 
cancellation and/or changes in any of such documents and ensure 
revalidation/renewal etc., as may be necessary well in time. Statutory clearances, if 
any, in respect of foreign supply required for the purpose of replacement of 
equipment lost in transit and/or during erection, shall be made available by the 
EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite 
licences, port clearances and other formalities relating to such import. The risks that 
are to be covered under the insurance shall include, but not be limited to the loss or 
damage in handling, transit, theft, pilferage, riot, civil commotion, weather 
conditions, accidents of all kinds, fire, war risk (during ocean transportation only) 
etc. The scope of such insurance shall cover the entire value of supplies of 
equipments, plants and materials to be imported from time to time. All costs on 
account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's 
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account and will be included in VALUE OF CONTRACT. However, the EMPLOYER may 
from time to time, during the currency of the CONTRACT, ask the CONTRACTOR in 
writing to limit the insurance coverage risk and in such a case, the parties to the 
CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT 
to the extent of reduced premium amounts CONTRACTOR as far as possible shall 
cover insurance with Indian Insurance Companies, including marine Insurance 
during ocean transportation.  

101.1.1 EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and 
does hereby accept full and exclusive liability for the compliance with all 
obligations imposed by the Employee State Insurance Act 1948 and the 
CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless 
for any liability or penalty which may be imposed by the Central, State or Local 
authority by reason of any asserted violation by CONTRACTOR or SUB-
CONTRACTOR of the Employees' State Insurance Act, 1948, and also from all 
claims, suits or proceeding that may be brought against the EMPLOYER arising 
under, growing out of or by reasons of the work provided for by this 
CONTRACTOR, by third parties or by Central or State Government authority or 
any political sub- division thereof. The CONTRACTOR agrees to fill in with the 
Employee's State Insurance Corporation, the Declaration Forms, and all forms 
which may be required in respect of the CONTRACTOR's or SUB- CONTRACTOR's 
employees, who are employed in the WORK provided for or those covered by ESI 
from time to time under the Agreement. The CONTRACTOR shall deduct and 
secure the agreement of the SUB- CONTRACTOR to deduct the employee's 
contribution as per the first schedule of the Employee's State Insurance Act from 
wages and affix the Employees Contribution Card at wages payment intervals. 
The CONTRACTOR shall remit and secure the agreement of SUB-CONTRACTOR 
to remit to the State Bank of India, Employee's State Insurance Corporation 
Account, the Employee's contribution as required by the Act. The CONTRACTOR 
agrees to maintain all cards and Records as required under the Act in respect of 
employees and payments and the CONTRACTOR  shall secure the agreement of 
the SUB- CONTRACTOR to maintain such records. Any expenses incurred for the 
contributions, making contributions or maintaining records shall be to the 
CONTRACTOR's or SUB-CONTRACTOR's account. The EMPLOYER shall retain 
such sum as may be necessary from the total VALUE OF CONTRACT until the 
CONTRACTOR shall furnish satisfactory proof that all contributions as required by 
the Employees State Insurance Act, 1948, have been paid. This will be pending 
on the CONTRACTOR when the ESI Act is extended to the place of work.  

101.1.2 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: 
Insurance shall be effected for all the CONTRACTOR's employees engaged in the 
performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR 
shall require the SUB-CONTRACTOR to provide workman's Compensation and 
employer's liability insurance for the later's employees if such employees are not 
covered under the CONTRACTOR's Insurance. 

101.1.3 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable 
for or in respect of any damages or compensation payable at law in respect or in 
consequence of any accident or injury to any workman or other person in the 
Employment of the CONTRACTOR or any SUB-CONTRACTOR save and except an 
accident or injury resulting from any act or default of the EMPLOYER, his agents 
or servants and the CONTRACTOR shall indemnify and keep indemnified the 
EMPLOYER against all such damages and compensation (save and except and 
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aforesaid) and against all claims, demands, proceeding, costs, charges and 
expenses, whatsoever in respect or in relation thereto.  

101.1.4 TRANSIT INSURANCE In respect of all items to be transported by the 
CONTRACTOR to the SITE of WORK, the cost of transit insurance should be 
borne by the CONTRACTOR and the quoted price shall be inclusive of this cost.  

101.1.5 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in 
such a form as to protect the Contractor against all claims for injuries, disability, 
disease and death to members of public including EMPLOYER’s men and damage 
to the property of others arising from the use of motor vehicles during on or off 
the `site’ operations, irrespective of the Employership of such vehicles.  

101.1.6 COMPREHENSIVE GENERAL LIABILITY INSURANCE:  
a) This insurance shall protect the Contractor against all claims arising from 

injuries, disabilities, disease or death of member of public or damage to 
property of others due to any act or omission on the part of the Contractor, 
his agents, his employees, his representatives and Sub- Contractor’s or from 
riots, strikes and civil commotion.  

b) Contractor shall take suitable Group Personal Accident Insurance Cover for 
taking care of injury, damage or any other risks in respect of his Engineers 
and other Supervisory staff who are not covered under Employees State 
Insurance Act. 

c) The policy shall cover third party liability. The third party (liability shall cover 
the loss/ disablement of human life (person not belonging to the Contractor) 
and also cover the risk of damage to others materials/ equipment/ properties 
during construction, erection and commissioning at site. The value of third 
party liability for compensation for loss of human life or partial/full 
disablement shall be of required statutory value but not less than Rs. 2 lakhs 
per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial 
disablement and shall nevertheless cover such compensation as may be 
awarded by Court by Law in India and cover for damage to others 
equipment/ property as approved by the Purchaser. However, third party risk 
shall be maximum to Rs. 10(ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, 
accidents, risks etc., in respect of all his plant, equipments and machinery, 
erection tools & tackles and all other temporary attachments brought by him 
at site to execute the work.  

e) The Contractor shall take out insurance policy in the joint name of 
EMPLOYER and Contractor from one or more nationalised insurance company 
from any branch office at Project site.  

f) Any such insurance requirements as are hereby established as the minimum 
policies and coverages which Contractor must secure and keep in force must 
be complied with, Contrator shall at all times be free to obtain additional or 
increased coverages at Contractor’s sole expenses. 

101.1.7 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR 
BY EMPLOYER: CONTRACTOR shall also carry and maintain any and all other 
insurance(s) which he may be required under any law or regulation from time to 
time without any extra cost to EMPLOYER. He shall also carry and maintain any 
other insurance which may be required by the EMPLOYER. 

 
102  Damage to Property or to any Person or any Third Party 
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102.1 CONTRACTOR shall be responsible for making good to the satisfaction of the 
EMPLOYER any loss or any damage to structures and properties belonging to the 
EMPLOYER or being executed or procured or being procured by the EMPLOYER or of 
other agencies within in the premises of all the work of the EMPLOYER, if such loss 
or damage is due to fault and/or the negligence or willful acts or omission of the 
CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTORs. 

102.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments 
and materials from one place to another so that they do not cause any damage to 
any person or to the property of the EMPLOYER or any third party including 
overhead and underground cables and in the event of any damage resulting to the 
property of the EMPLOYER or of a third party during the movement of the aforesaid 
plant, equipment or materials the cost of such damages including eventual loss of 
production, operation or services in any plant or establishment as estimated by the 
EMPLOYER or ascertained or demanded by the third party shall be borne by the 
CONTRACTOR. Third party liability risk shall be Rupees One lakh for single accident 
and limited to Rupees Ten lakhs.  

102.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all 
claims for damages to property other than EMPLOYER's property arising under or by 
reason of this agreement, if such claims result from the fault and/or negligence or 
willful acts or omission of the CONTRACTOR, his employees, agents, representative 
of SUB-CONTRACTOR. 

 
SECTION-VIII LABOUR LAWS  

103  Labour laws: 

103.1 No labour below the age of 18 (eighteen) years shall be employed on the WORK.  
103.2 The CONTRACTOR shall not pay less than what is provided under law to 

labourers engaged by him on the WORK.  
103.3 The CONTRACTOR shall at his expense comply with all labour laws and keep the 

EMPLOYER indemnified in respect thereof.  
103.4 The CONTRACTOR shall pay equal wages for men and women in accordance 

with applicable labour laws.  
103.5 If the CONTRACTOR is covered under the Contract labour (Regulation and 

Abolition) Act, he shall obtain a licence from licensing authority (i.e. office of the 
labour commissioner) by payment of necessary prescribed fee and the deposit, if 
any, before starting the WORK under the CONTRACT. Such fee/deposit shall be 
borne by the CONTRACTOR.  

103.6 The CONTRACTOR shall employ labour in sufficient numbers either directly or 
through SUB- CONTRACTOR's to maintain the required rate of progress and of 
quality to ensure workmanship of the degree specified in the CONTRACT and to the 
satisfaction of the ENGINEER-IN-CHARGE.   

103.7 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution 
return of the number and description, by trades of the work people employed on the 
works. The CONTRACTOR shall also submit on the 4th and 19th of every month to 
the ENGINEER-IN-CHARGE a true statement showing in respect of the second half of 
the preceding month and the first half of the current month (1) the accidents that 
occurred during the said fortnight showing the circumstances under which they 
happened and the extent of damage and injury caused by them and (2) the number 
of female workers who have been allowed Maternity Benefit as provided in the 
Maternity Benefit Act 1961 on Rules made thereunder and the amount paid to them.  



P a g e  | 79 
 

79 
 

103.8 The CONTRACTOR shall comply with the provisions of the payment of Wage Act 
1936, Employee Provident Fund Act 1952, Minimum Wages Act 1948. Employers 
Liability Act 1938. Workmen's Compensation Act 1923, Industrial Disputes Act 1947, 
the Maternity Benefit Act 1961 and Contract Labour Regulation and Abolition Act 
1970, Employment of Children Act 1938 or any modifications thereof or any other 
law relating thereto and rules made thereunder from time to time.   

103.9 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting 
Officer as defined in Contract Labour (Regulation and Abolition) Act 1970 have the 
power to deduct from the money due to the CONTRACTOR any sum required or 
estimated to be required for making good the loss suffered by a worker or workers 
by reason of non- fulfillment of the Conditions of the Contract for the benefit of 
workers, non-payment of wages or of deductions made from his or their wages 
which are not justified by the terms of the Contract or non-observance of the said 
regulations. 

103.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be 
made under and for the observance of the provisions of the aforesaid Acts without 
prejudice to his right to obtain indemnity from his SUB-CONTRACTOR's. In the event 
of the CONTRACTOR committing a default or breach of any of the provisions of the 
aforesaid Acts as amended from time to time, of furnishing any information or 
submitting or filling and Form/ Register/ Slip under the provisions of these Acts 
which is materially incorrect then on the report of the inspecting Officers, the 
CONTRACTOR shall without prejudice to any other liability pay to the EMPLOYER a 
sum not exceeding Rs.50.00 as Liquidated Damages for every default, breach or 
furnishing, making, submitting, filling materially incorrect statement as may be fixed 
by the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's default 
continuing in this respect, the Liquidated Damages may be enhanced to Rs.50.00 
per day for each day of default subject to a maximum of one percent of the 
estimated cost of the WORK put to tender. The ENGINEER-IN-CHARGE shall deduct 
such amount from bills or Contract Performance Security of the CONTRACTOR and 
credit the same to the Welfare Fund constitute under these acts. The decision of the 
ENGINEER-IN-CHARGE in this respect shall be final and binding.  

 
104  Implementation of Apprentices Act, 1961: 

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 
and the Rules and Orders issued thereunder from time to time. If he fails to do so, 
his failure will be a breach of the CONTRACT and the ENGINEER-IN-CHARGE may, at 
his discretion, cancel the CONTRACT. The CONTRACTOR shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions, of the 
Act.  

 
105  Contractor to indemnify the Employer: 

105.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and 
employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all 
actions, proceedings, claims, demands, costs and expenses whatsoever arising out 
of or in connection with the matters referred to in Clause 102.0 and elsewhere and 
all actions, proceedings, claims, demands, costs and expenses which may be made 
against the EMPLOYER for or in respect of or arising out of any failure by the 
CONTRACTOR in the performance of his obligations under the CONTRACT 
DOCUMENT. The EMPLOYER shall not be liable for or in respect of or arising out of 
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any failure by the CONTRACTOR in the performance of his obligations under the 
CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of any 
demand or compensation payable by law in respect or in consequence of any 
accident or injury to any workmen or other person. In the employment of the 
CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall indemnify and keep 
indemnified the EMPLOYER against all such damages and compensations and 
against all claims, damages, proceedings, costs, charges and expenses whatsoever 
in respect thereof or in relation thereto. 

105.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any 
money in respect of such claims or demands as aforesaid the amount so paid and 
the costs incurred by the EMPLOYER shall be charged to and paid by the 
CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute or question 
the right of the EMPLOYER to make such payments notwithstanding the same, may 
have been made without the consent or authority or in law or otherwise to the 
contrary.  

105.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) 
of workmen's compensation Act, 1923 or other applicable provision of Workmen 
Compensation Act or any other Act, the EMPLOYER is obliged to pay compensation 
to a workman employed by the CONTRACTOR in execution of the WORK, the 
EMPLOYER will recover from the CONTRACTOR the amount of the compensation so 
paid, and without prejudice to the rights of EMPLOYER under Section 12, Sub- 
section (2) of the said act, EMPLOYER shall be at liberty to recover such amount or 
any part thereof by deducting it from the Contract Performance Security or from any 
sum due to the CONTRACTOR whether under this CONTRACT or otherwise. The 
EMPLOYER shall not be bound to contest any claim made under Section 12, Sub-
section (i) of the said act, except on the written request of the CONTRACTOR and 
upon his giving to the EMPLOYER full security for all costs for which the EMPLOYER 
might become liable in consequence of contesting such claim. 

 
106  Health and sanitary arrangements for workers: 

106.1 In respect of all labour directly or indirectly employed in the WORKS for the 
performance of the CONTRACTOR's part of this agreement, the CONTRACTOR shall 
comply with or cause to be complied with all the rules and regulations of the local 
sanitary and other authorities or as framed by the EMPLOYER from time to time for 
the protection of health and sanitary arrangements for all workers.  

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as 
electricity, water and other sanitary and health arrangements. The CONTRACTOR 
shall also provide necessary surface transportation to the place of work and back to 
the colony for their personnel accommodated in the labour colony. 

 
SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

107  Arbitration:  

107.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge 
is deemed to be final and binding as provided in the Agreement and the 
issues/disputes which cannot be mutually resolved within a reasonable time, all 
disputes shall be referred to arbitration by Sole Arbitrator. The Employer [GAIL 
(India) Ltd.] shall suggest a panel of three independent and distinguished persons to 
the bidder/contractor/supplier/buyer (as the case may be) to select any one among 
them to act as the Sole Arbitrator. In the event of failure of the other parties to 



P a g e  | 81 
 

81 
 

select the Sole Arbitrator within 30 days from the receipt of the communication 
suggesting the panel of arbitrators, the right of selection of the sole arbitrator by the 
other party shall stand forfeited and the EMPLOYER (GAIL) shall have discretion to 
proceed with the appointment of the Sole Arbitrator. The decision of Employer on 
the appointment of the sole arbitrator shall be final and binding on the parties. The 
award of sole arbitrator shall be final and binding on the parties and unless 
directed/awarded otherwise by the sole arbitrator, the cost of arbitration 
proceedings shall be shared equally by the parties. The Arbitration proceedings shall 
be in English language and venue shall be New Delhi, India. Subject to the above, 
the provisions of (Indian) Arbitration & Conciliation ACT 1996 and the Rules framed 
there under shall be applicable. All matter relating to this contract are subject to the 
exclusive jurisdiction of the court situated in the state of Delhi. 
Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 
1996 was enacted by the Indian Parliament and is based on United Nations 
Commission on International Trade Law (UNCITRAL model law), which were 
prepared after extensive consultation with Arbitral Institutions and centers of 
International Commercial Arbitration. The United Nations General Assembly vide 
resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976.  

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT 
AND ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE 
AND ONE PUBLIC ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE AS 
FOLLOWS: "In the event of any dispute or difference between the parties hereto, 
such dispute or difference shall be resolved amicably by mutual consultation or 
through the good offices of empowered agencies of the Government.  If such 
resolution is not possible, then, the unresolved dispute or difference shall be referred 
to arbitration of an arbitrator to be nominated by Secretary, Department of Legal 
Affairs ("Law Secretary") in terms of the Office Memorandum No.55/3/1/75-CF, 
dated the 19th December 1975 issued by the Cabinet Secretariat (Department of 
Cabinet Affairs), as modified from time to time. The Arbitration Act 1940 (10 of 
1940) shall not be applicable to the arbitration under this clause. The award of the 
Arbitrator shall be binding upon parties to the dispute. Provided, however, any party 
aggrieved by such award may make a further reference for setting aside or revision 
of the award to Law Secretary whose decision shall bind the parties finally and 
conclusively.  

 
108  Jurisdiction:  

108.1 The CONTRACT shall be governed by and constructed according to the laws in 
force in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts 
situated at Guwahati for the purposes of disputes, actions and proceedings arising 
out of the CONTRACT, the courts at Guwahati only will have the jurisdiction to hear 
and decide such disputed, actions and proceedings.  

 
SECTION-X SAFETY CODES 

109  General:  

109.1 CONTRACTOR shall adhere to safe construction practice and guard against 
hazardous, and unsafe working conditions and shall comply with EMPLOYER's safety 
rules as set forth herein. Prior to start of construction, CONTRACTOR will be 
furnished copies of EMPLOYER's "Safety Code" for information and guidance, if it has 
been prepared. 
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110  Safety regulations:  

110.1 In respect of all labour, directly employed in the WORK for the performance of 
CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own expense 
arrange for all the safety provisions as per safety codes of C.P.W.D., Indian 
Standards Institution. The Electricity Act, The Mines Act and such other acts as 
applicable.  

110.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of 
the EMPLOYER. Before starting construction work CONTRACTOR shall consult with 
EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE and must make good to 
the satisfaction of the EMPLOYER any loss or damage due to fire to any portion of 
the work done or to be done under this agreement or to any of the EMPLOYER's 
existing property. 

 
111  First aid and industrial injuries: 

111.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its 
SUB-CONTRACTOR.  

111.2 CONTRACTOR shall make outside arrangements for ambulance service and for 
the treatment of industrial injuries. Names of those providing these services shall be 
furnished to EMPLOYER prior to start of construction and their telephone numbers 
shall be prominently posted in CONTRACTOR's field office.   

111.3 All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy 
of CONTRACTOR's report covering each personal injury requiring the attention of a 
physician shall be furnished to the EMPLOYER. 

 
112  General rules:  

112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. 
Violators of the no smoking rules shall be discharged immediately. 

 
113  Contractor's barricades:  

113.1 CONTRACTOR shall erect and maintain barricades required in connection with his 
operation to guard or protect:-  
a) Excavations 
b) Hoisting Areas. 
c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 
d) EMPLOYER's existing property subject to damage by CONTRACTOR's 

Operations. 
e) Rail Road unloading spots. 

113.2 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become 
acquainted with EMPLOYER's barricading practice and shall respect the provisions 
thereof.  

113.3 Barricades and hazardous areas adjacent to, but not located in normal routes of 
travel shall be marked by red flasher lanterns at nights. 

 
114  Scaffolding:  

114.1 Suitable scaffolding should be provided for workmen for all works that cannot 
safely be done from the ground or from solid construction except such short period 
work as can be done safely from ladders. When a ladder is used an extra Mazdoor 
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shall be engaged for holding the ladder and if the ladder is used for carrying material 
as well, suitable footholds and handholds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 
vertical).  

114.2 Scaffolding or staging more than 4 metres above the ground or floor, swing 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise retarded at least one 
metre high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be 
so fastened as to prevent it from swaying from the building or structure.   

114.3 Working platform, gangway and stairway should be so constructed that they 
should not sag unduly or unequally and if the height of platform of the gangway or 
the stairway is more than 4 metres above the ground level or floor level, they should 
be closely boarded, should have adequate width and should be suitably fastened as 
in ii) above.  

114.4 Every opening in the floor of a building or in a working platform shall be provided 
with suitable means to prevent the fall of persons or materials by providing suitable 
fencing of railing whose minimum heights shall be 1 metre.  

114.5 Safe-means of access shall be provided to all working platforms and other 
working places, every ladder shall be securely fixed. No portable single ladder shall 
be over 9 metres in length while the width between side rails in rung ladder shall in 
no case be less than 30 cms for ladder upto and including 3 metres in length. For 
longer ladder this width should be increased 5mm for each additional foot of length. 
Uniform steps spacing shall not exceed 30 cms. Adequate precautions shall be taken 
to prevent danger from electrical equipment. No materials on any of the sites or 
work shall be so stacked or placed to cause danger or inconvenience to any person 
or public. The CONTRACTOR shall also provide all necessary fencing and lights to 
protect the workers and staff from accidents, and shall be bound to bear the 
expenses of defense of every suit, action or other proceeding of law that may be 
brought by any person for injury sustained owing to neglect of the above 
precautions and pay any damages and costs which may be awarded in any such suit 
or action or proceeding to any such person or which may with the consent of the 
CONTRACTOR be paid to compromise any claim by any such person.  

 
115  Excavation and trenching:  

115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at 
least one ladder for each 50 metres length or fraction thereof. Ladder shall be 
extended from bottom of the trenches to atleast 1 metre above the surface of the 
ground. The sides of the trenches which are 1.5M in depth shall be stepped back to 
give suitable slope or securely held by timber bracing, so as to avoid the danger of 
sides to collapse. The excavated materials shall not be placed within 1.5 metres of 
the edge of the trench or half of the trench width whichever is more. Cutting shall be 
done from top to bottom. Under no circumstances undermining or under-cutting 
shall be done. 

 
116  Demolition/general safety:  

116.1 Before any demolition work is commenced and also during the progress of the 
demolition work  
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a) All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 

b) No electric cable or apparatus which is liable to be a source of danger shall 
remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from 
risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 

116.2 All necessary personal safety equipment as considered adequate by the 
ENGINEER-IN-CHARGE, should be kept available for the use of the persons 
employed on the SITE and maintained in condition suitable for immediate use, and 
the CONTRACTOR shall take adequate steps to ensure proper use of equipment by 
those concerned. 
a) Workers employed on mixing asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective gloves.  
b) Those engaged in white washing and mixing or stacking or cement bags or any 

material which are injurious to the eyes be provided with protective goggles. 
c) Those engaged in welding and cutting works shall be provided with protective 

face & eye shield, hand gloves, etc. 
d) Stone breakers shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals. 
e) When workers are employed in sewers and manholes, which are in use, the 

CONTRACTOR shall ensure that the manhole covers are opened and are 
ventilated atleast for an hour before the workers are allowed to get into the 
manholes, and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals or 

f) board to prevent accident to the public. 
g) The CONTRACTOR shall not employ men below the age of 18 years and women 

on the work of painting with products containing lead in any form. Wherever 
men above the age of 18 years are employed on the work of lead painting, the 
following precautions should be taken. 

1) No paint containing lead or lead product shall be used except in the form 
of paste or readymade paint. 

2) Suitable face masks should be supplied for use by the workers when 
paint is applied in the form of spray or a surface having lead paint dry 
rubbed and scrapped. 

3) Overalls shall be supplied by the CONTRACTOR to the workmen and 
adequate facilities shall be provided to enable the working painters to 
wash them during and on cessation of work. 

116.3 When the work is done near any place where there is risk of drowning, all 
necessary safety equipment should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of any person in danger and adequate 
provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work.  

116.4 Use of hoisting machines and tackles including their attachments, anchorage and 
supports shall conform to the following standards or conditions: 

a. These shall be of good mechanical construction, sound materials and 
adequate strength and free from patent defect and shall be kept in good 
working order. 
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b. Every rope used in hoisting or lowering materials or as means of 
suspension shall be of durable quality and adequate strength and free 
from patent defects. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and 
no person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding, winch or give signals to the operator. 

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel, 
and pulley block used in hoisting or lowering or as means of suspension, the safe 
working load shall be ascertained by adequate means. Every hoisting machine 
and all gears referred to above shall be plainly marked with the safe working 
load of the conditions under which it is applicable and the same shall be clearly 
indicated. No part of any machine or any gear referred to above in this 
paragraph shall be loaded beyond safe working load except for the purpose of 
testing. 

d) In case of departmental machine, the safe working load shall be notified by the 
ENGINEER-IN-CHARGE. As regards CONTRACTOR's machines, the CONTRACTOR 
shall notify the safe working load of the machine to the ENGINEER-IN-CHARGE 
whenever he brings any machinery to SITE of WORK and get it verified by the 
Engineer concerned.  

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards. Hoisting 
appliances should be provided with such means as to reduce to minimum the 
accidental descent of the load, adequate precautions should be taken to reduce 
the minimum risk of any part or parts of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations which are 
already energised, insulating mats, wearing apparel, such as gloves, sleeves, and 
boots as may be necessary should be provided. The workers shall not wear any 
rings, watches and carry keys or other materials which are good conductors of 
electricity.  

116.5 All scaffolds, ladders and other safety devices mentioned or described herein 
shall be maintained in safe conditions and no scaffolds, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities should be provided 
at or near places of work.  

116.6 These safety provisions should be brought to the notice of all concerned by 
displaying on a notice board at a prominent place at the work-spot. The person 
responsible for compliance of the safety code shall be named therein by the 
CONTRACTOR.  

116.7 To ensure effective enforcement of the rules and regulations relating to safety 
precautions, the arrangements made by the CONTRACTOR shall be open to 
inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of the 
Administration or their representatives.  

116.8 Notwithstanding the above clauses there is nothing in these to exempt the 
CONTRACTOR for the operations of any other Act or rules in force in the Republic of 
India. The work throughout including any temporary works shall be carried out in 
such a manner as not to interfere in any way whatsoever with the traffic on any 
roads or footpath at the site or in the vicinity thereto or any existing works whether 
the property of the Administration or of a third party. In addition to the above, the 
CONTRACTOR shall abide by the safety code provision as per C.P.W.D. Safety code 
and Indian Standard Safety Code from time to time. 
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117  Care in handling inflammable gas: 
117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost 

care in handling the inflammable gas cylinder/inflammable liquids/paints etc. as 
required under the law and/or as advised by the fire Authorities of the EMPLOYER.  

118  Temporary combustible structures: 
118.1 Temporary combustible structures will not be built near or around work site. 
119  Precautions against fire:  
119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and 

drums at worksite as recommended by ENGINEER-IN-CHARGE. They will have to 
ensure all precautionary measures and exercise utmost care in handling the 
inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by ENGINEER-
IN-CHARGE. Temporary combustible structures will not be built near or around the 
work-site. 

120  Explosives:  
120.1 Explosives shall not be stored or used on the WORK or on the SITE by the 

CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in writing and 
then only in the manner and to the extent to which such permission is given. When 
explosives are required for the WORK they will be stored in a special magazine to be 
provided at the cost of the CONTRACTOR in accordance with the Explosives Rules. 
The CONTRACTOR shall obtain the necessary licence for the storage and the use of 
explosives and all operations in which or for which explosives are employed shall be 
at sole risk and responsibility of the CONTRACTOR and the CONTRACTOR shall 
indemnify the EMPLOYER against any loss or damage resulting directly or indirectly 
therefrom. 

121  Mines act:  
121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the 

safety provisions as required by the ENGINEER-IN-CHARGE in respect of all labour 
directly employed for performance of the WORKS and shall provide all facilities in 
connection therewith. In case the CONTRACTOR fails to make arrangements and 
provides necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be 
entitled to do so and recover the costs thereof from the CONTRACTOR.  

121.2 Failure to comply with Safety Code or the provisions relating to report on 
accidents and to grant of maternity benefits to female workers shall make the 
CONTRACTOR liable to pay Company Liquidated Damages an amount not exceeding 
Rs.50/- for each default or materially incorrect statement. The decision of the 
ENGINEER-IN-CHARGE in such matters based on reports from the Inspecting Officer 
or from representatives of ENGINEER-IN-CHARGE shall be final and binding and 
deductions for recovery of such Liquidated Damages may be made from any amount 
payable to the CONTRACTOR from all the provisions of the Mines Act, 1952 or any 
statutory modifications or re-enactment thereof the time being in force and any 
Rules and Regulations made there under in respect of all the persons employed by 
him under this CONTRACT and shall indemnify the EMPLOYER from and against any 
claim under the Mines Act or the rules and regulations framed there under by or on 
behalf of any persons employed by him or otherwise. 
 

122  Preservation of place:  
122.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to 

prevent any riotous or unlawful behaviour by or amongst his worker and others 
employed or the works and for the preservation of peace and protection of the 
inhabitants and security of property in the neighborhood of the WORK. In the event 
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of the EMPLOYER requiring the maintenance of a Special Police Force at or in the 
vicinity of the site during the tenure of works, the expenses thereof shall be borne 
by the CONTRACTOR and if paid by the EMPLOYER shall be recoverable from the 
CONTRACTOR. 
 

123  Outbreak of infectious diseases: 
123.1 The CONTRACTOR shall remove from his camp such labour and their facilities 

who refuse protective inoculation and vaccination when called upon to do so by the 
ENGINEER-IN-CHARGE's representative. Should Cholera, Plague or other infectious 
diseases break out the CONTRACTOR shall burn the huts, beddings, clothes and 
other belongings or used by the infected parties and promptly erect new huts on 
healthy sites as required by the ENGINEER-IN-CHARGE failing which within the time 
specified in the Engineer's requisition, the work may be done by the EMPLOYER and 
the cost thereof recovered from the CONTRACTOR. 
 

124  Use of intoxicants: 
124.1 The unauthorised sale of spirits or other intoxicants, beverages upon the work in 

any of the buildings, encampments or tenements owned, occupied by or within the 
control of the CONTRACTOR or any of his employee is forbidden and the 
CONTRACTOR shall exercise his influence and authority to the utmost extent to 
secure strict compliance with this condition. In addition to the above, the 
CONTRACTOR shall abide by the safety code provision as per C.P.W.D. safety code 
and Indian Standard Code framed from time to time. 
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PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER 
(To be executed on non-judicial stamped paper of appropriate value) 

WHEREAS Brahmaputra Cracker & Polymer Ltd. (hereinafter referred to as BCPL) which expression shall unless repugnant 
to the context includes their legal representatives, successors and assigns having their registered office at Hotel 
Brahmaputra Ashok, M. G. Road, Guwahati - 781001 has entered into a CONTRACT with _______ (hereinafter referred to 
as the CONTRACTOR which expression shall unless repugnant to the context include their legal representatives, 
successors and assigns) for ____on the terms and conditions as set out, inter-alia, in the CONTRACT No............. 
Dated........ and various documents forming part thereof hereinafter collectively referred to as the "CONTRACT" which 
expression shall include all amendments, modifications and/or variations thereto. 
 
AND WHEREAS i) BCPL has agreed to supply to the CONTRACTOR, equipment, plants and materials (finished, semi-
finished and raw)for the purpose of EXECUTION of the said CONTRACT by the CONTRACTOR (the equipment, plants and 
materials to be supplied by BCPL to the CONTRACTOR, hereinafter for the sake of brevity referred to as the "said 
materials") and pending execution by the CONTRACTOR of the CONTRACT incorporating the said materials, the said 
materials shall be under the custody and charge of the CONTRACTOR and shall be kept, stored, altered, worked upon 
and/or fabricated at the sole risk and expense of the CONTRACTOR.  
ii) As a pre-condition to the supply of the said materials by GAIL to the CONTRACTOR, BCPL has required the 
CONTRACTOR to furnish to BCPL an Indemnity Bond in the manner and upon terms and conditions hereinafter indicated. 
NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR hereby irrevocably and unconditionally 
undertakes to indemnify and keep indemnified BCPL from and against all loss, damage and destruction (inclusive but not 
limited to any or all loss or damage or destruction to or of the said materials or any item or part thereof by theft, 
pilferage, fire, flood, storm, tempest, lightning, explosion, storage, chemical or physical action or reaction, binding, 
warping, exposure, rusting, faulty workmanship, faulty fabrication, or faulty method or technique of fabrication, strike, 
riot, civil commotion, or other act or omission or commission whatsoever within or beyond the control of the 
CONTRACTOR, misuse and misappropriation (inclusive but not limited to the misuse or misappropriation by the 
CONTRACTOR and the Contractor's servants and/or agents) whatsoever to, or of in the said materials or any part of them 
thereof from the date that the same or relative part of item thereof was supplied to the CONTRACTOR upto and until the 
date of return to GAIL of the said materials or relative part of item thereof or completed fabricated works(s) incorporating 
the said material and undertake to pay to BCPL forthwith on demand in writing without protest or demur the value as 
specified by BCPL of the said material or item or part thereof, lost, damaged, destroyed, misused and/or misappropriated, 
as the case may be or, together with GAIL'S costs and expenses (inclusive of but not limited to handling, transportation, 
cartage, insurance, freight, packing and inspection costs/or expenses upto) and aggregate limit of 
Rs.___________(Rupees ____________Only). AND THE CONTRACTOR hereby agrees with BCPL that: i) This 
Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall remain valid and irrevocable for all claims 
of BCPL arising hereunder upto and until the midnight of ______. However, if the CONTRACT for which this 
Indemnity/Undertaking is given is not completed by this date, the CONTRACTOR hereby agrees to extend the 
Indemnity/Undertaking till such time as is required to fulfil the CONTRACT. 
ii) This Indemnity/Undertaking shall not be determined by any change in constitution or upon insolvency of the 
CONTRACTOR but shall be in all respects and for all purposes be binding and operative until payment of all moneys 
payable to BCPL in terms of hereof. 
iii) The mere statement of allegation made by or on behalf of BCPL in any notice or demand or other writing addressed to 
the CONTRACTOR as to any of the said material or item or part thereof having been lost , damaged, destroyed, misused 
or misappropriated while in the custody of the CONTRACTOR and/or prior to completion of the completed fabricated 
work(s) and delivery to job site thereof incorporating the said materials shall be conclusive of the factum of the said 
material or item or part thereof having been supplied to the CONTRACTOR and/or the loss, damage, destruction, misuse 
or misappropriation thereof, as the case may be, while in the custody of the CONTRACTOR and/or prior to the completion 
of the completed fabricated work(s) and delivery to job site thereof incorporating the said materials without necessity on 
the part of BCPL to produce any documentary proof or other evidence whatsoever in support of this. 
iv) The amount stated in any notice of demand addressed by GAIL to the CONTRACTOR as to the value of such said 
materials lost, damaged, destroyed, misused or misappropriated, inclusive relative to the costs and expenses incurred by 
BCPL in connection therewith shall be conclusive of the value of such said materials and the said cost and expenses as 
also of the amount liable to be paid to BCPL to produce any voucher, bill or other documentation or evidence whatsoever 
in support thereof and such amount shall be paid without any demur and on demand and no dispute shall be raised 
concerning the same.  The undersigned has full power to execute this Indemnity Bond on behalf of the  
CONTRACTOR under the Power of Attorney dated______.  
(SIGNED BY COMPETENT AUTHORITY) 
Place: 
Dated: 
Official seal of the CONTRACTOR 
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PROFORMA FOR CONTRACT AGREEMENT 

LOA No. BCPL / Dated ----------- 
 
Contract Agreement for the work of --------------- of Brahmaputra Cracker & Polymer Ltd. (BCPL) made on --
------ between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term shall 
unless excluded by or repugnant to the subject or context include 
its successors and permitted assignees) of the one part and BCPL hereinafter called the “EMPLOYER” (which 
term shall, unless excluded by or repugnant to the subject or context include its successors and assignees) 
of the 
other part. WHEREAS 
 
A. The EMPLOYER being desirous of having provided and executed certain work mentioned, enumerated or 
referred to in the Tender Documents including Letter Inviting Tender, General Tender Notice, General 
Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of 
completion of jobs, Schedule of Rates, Agreed Variations, other documents has called for Tender.  
 
B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender Documents 
and has satisfied himself by careful examination before submitting his tender as to the nature of the 
surface, strata, soil, sub-soil and ground, the form and nature of site and local conditions, the quantities, 
nature and magnitude of the work, the availability of labour and materials necessary for the execution of 
work, the means of access to SITE, the supply of power and water thereto and the accommodation he may 
require and has made local and independent enquiries and obtained complete information as to the matters 
and thing referred to, or implied in the tender documents or having any connection therewith and has 
considered the nature and extent of all probable and possible situations, delays, hindrances or interferences 
to or with the execution and completion of the work to be carried out under the CONTRACT, and has 
examined and considered all other matters, conditions and things and probable and possible contingencies, 
and generally all matters incidental thereto and ancillary thereof affecting the execution and completion of 
the WORK and which might have influenced him in making his tender. 
 
C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of Contract, 
Special Conditions of Contract, Schedule of Rates, General Obligations, SPECIFICATIONS, DRAWINGS, 
PLANS, Time Schedule for completion of Jobs, Letter of Acceptance of Tender and any statement of agreed 
variations with its enclosures copies of which are hereto annexed form 
part of this CONTRACT though separately set out herein and are included in the expression “CONTRACT” 
wherever herein used. 
AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the 
execution of the said WORK at the rates stated in the schedule of quantities of the work and finally 
approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to the 
conditions of CONTRACT.  
 
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS FOLLOWS:- 1. In 
consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by him, the 
CONTRACTOR hereby covenants with 
EMPLOYER that the CONTRACTOR shall and will duly provide, execute and complete the said work and shall 
do and perform all other acts and things in the CONTRACT mentioned or described or which are to be 
implied there from or may be reasonably necessary for the completion of the said WORK and at the said 
times and in the manner and subject to the terms and conditions or 
stipulations mentioned in the contract.  
 
2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER does 
hereby agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the respective 
amounts for the WORK actually done by him and approved by the EMPLOYER at the Schedule of Rates and 
such other sum payable to the CONTRACTOR under provision of 
CONTRACT, such payment to be made at such time in such manner as provided for in the CONTRACT. A N 
D 
 
3. In consideration of the due provision, execution and completion of the said WORK the CONTRACTOR 
does hereby agree to pay such sums as may be due to the EMPLOYER for the services rendered by the 
EMPLOYER to the CONTRACTOR, such as power supply, water supply and others as set for in the said 
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CONTRACT and such other sums as may become payable to the EMPLOYER towards the controlled items of 
consumable materials or towards loss, damage to the EMPLOYER'S equipment, materials construction plant 
and machinery, such payments to be made at such time and in such manner as is provided in the 
CONTRACT. It is specifically and distinctly understood and agreed between the EMPLOYER and the 
CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE made available by the 
EMPLOYER for execution of the works or in the building, structures or work executed on the said SITE by 
the CONTRACTOR or in the goods, articles, materials etc., brought on the said SITE (unless the same 
specifically belongs to the CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien 
whatsoever charge for unpaid bills will not be entitled to assume or retain possession or control of the SITE 
or structures and the EMPLOYER shall have an absolute and unfettered right to take full possession of SITE 
and to remove the CONTRACTOR, their servants, agents and materials belonging to the CONTRACTOR and 
lying on the SITE. The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK 
only as a licensee simpliciter and shall not have any claim, right, title or interest in the SITE or the 
structures erected thereon and the EMPLOYER shall be entitled to terminate such license at any time 
without assigning any reason. The materials including sand, gravel, stone, loose, earth, rock etc., dug up or 
excavated from the said SITE shall, unless otherwise expressly agreed under this CONTRACT, exclusively 
belong to the EMPLOYER and the CONTRACTOR shall have no right to claim over the same and such 
excavation and materials should be disposed off on account of the EMPLOYER according to the instruction in 
writing issued from time to time by the ENGINEER-IN-CHARGE In Witness whereof the parties have 
executed these presents in the day and the year first above written. Signed and Delivered for and on Signed 
and Delivered for and on behalf of EMPLOYER.  
 
on behalf of the CONTRACTORs.  
 
 
BRAHMAPUTRA CRACKER & POLYMER LIMITED   (NAME OF THE CONTRACTOR) 
 
 
 _______________________________   _______________________________  
 
Date: ___________        Date: ____________ 
 
 
Place: ___________        Place: ____________ 
 
 
IN PRESENCE OF TWO WITNESSES 
 
 
 
 
 
1. ___________________________   1. __________________________________ 
  
___________________________                   ___________________________________ 
 
___________________________                   ___________________________________ 
 
 
 
 
 
2. ___________________________   2. ___________________________________ 
 
___________________________                   ___________________________________ 
 
___________________________                   ____________________________________ 
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 
 

(To be stamped in accordance with the Stamp Act) 

Ref.----------------     Bank Guarantee No.---------- 
       Date-------------------------------------- 
To 
Brahmaputra Cracker & Polymer Ltd. 
“Pushkara House” Natun Gaon, NH-37, P.O. Mohanaghat, 
Dibrugarh, Assam, PIN – 786 008 
 
Dear Sir (s), 
 
In accordance with Letter inviting Tender under your reference No.--------------------------  
M/s--------------------------------------------------------------------------------------having their Registered/Head 
Office at-----------------------------------------------------------(hereinafter called the Bidder) wish to participate in 
the said tender for-------------------------------------------------------------------------------------------------------------
---------------------------------- 
 
As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of ---------is required to be 
submitted by the Bidder as a condition precedent for participation in the said Tender which amount in liable 
to be for forfeited on the happening of any contingencies mentioned in the Tender Document. 

We, the -------------------------------------------------Bank at------------------------------------- 
having our Head Office ------------------------------------------------------------------------------  (Local Address)  
guarantee  and undertake  to  pay immediately on demand by Brahmaputra Cracker & Polymer Limited., the 
amount  --------------------------------------------------------------------------------without any reservation, protest, 
demur and recourse. Any such demand made by GAIL, shall be conclusive and binding on us irrespective of 
any dispute or difference raised by the Bidder. 
 
This guarantee shall be irrevocable and shall remain, valid upto------------------------------- (This date should 
be 180 days (One hundred & eighty days) after the date finally set out from closing of tender). If any 
further extension of this guarantee is required the same shall be extended to such required period on 
receiving instructions from M/s------------------------------------------------------------------------------- on whose 
behalf this guarantee is issued. 
 
In Witness whereof the Bank, through its authorized officer, has set its hand and stamp on this ---------------
--------------------day of -------------------------2009  -------------------------- at -------------------------- 
 
WITNESS : 
 
(SIGNATURE)     (SIGNATURE) 
 
 (NAME)                   (NAME) 
 
(OFFICIAL ADDRESS)      Designation with Bank Stamp 
 
                  Attorney as per  ______________________ 
 
                            Power of Attorney No. 

                            Date :_________________________    
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  PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

 
To : 
Brahmaputra Cracker & Polymer Ltd. 
“Pushkara House” Natun Gaon, NH-37, P.O. Mohanaghat, 
Dibrugarh, Assam, PIN – 786 008 
 
Dear Sirs, 
M/s_________________________________________________________have been awarded the work 
of____________________________________________________ for Brahmaputra Cracker & Polymer 
Limited, Dibrugarh – 786008, Assam. The Contracts conditions provided that the CONTRACTOR shall pay a 
sum of Rs------------------------------- (Rupees as Initial / full Security Deposit in the form therein mentioned). 
The form of payment of Security Deposit includes guarantee executed by Nationalized Bank, undertaking full 
responsibility to indemnify Brahmaputra Cracker & Polymer Limited, in case of default. 
 
The said-------------------------------------has approached us and at their request and in consideration of the 
premises we having our office at ------------------------------------ have agreed to give such guarantee as 
hereinafter mentioned. 
1. We________________________________________________________ hereby undertake and 

agree with you that if default shall be made by M/s ---- -----------------------------------------------------
---------- in performing any of the terms and conditions of the tender or in payment of any money 
payable to Brahmaputra Cracker & Polymer Limited, we shall on demand pay to you in such 
manner as you may direct the said amount of Rupees---------------------- only or such portion 
thereof not exceeding the said sum as you may from time to time require. 

 
2. You will have the full liberty without reference to us and without affecting this guarantee, postpone 

for any time or from time to time the exercise of any of the powers and rights conferred on your 
under the contract with the said ----------------------------------------and to enforce or to forbear from 
endorsing any powers or rights or by reason of time being given to the said ----------------------------
-----------which under law relating to the sureties would but for provision have the effect of 
releasing us. 

 
3. Your right to recover the said sum of Rs---------------------------------(Rupees ----------------------------

------------------------------) from us in manner aforesaid will not be affected or suspended by reason 
of the fact that any dispute or disputes have been raised by the said M/s -------------------------------
------------------------and/or that any dispute or disputes are pending before any officer, tribunal or 
court. 

 
4. The guarantee herein contained shall not be determined or affected by the liquidation or winding 

up dissolution or changes of constitution or insolvency of the save said but shall in all respects and 
for all purpose be binding and operative until payment of all money due to you in  respect of such 
liabilities is paid. 

 
5. This guarantee shall be irrevocable and shall remain valid upto-----------------If any further 

extension of this guarantee is required the same shall be extended to such required period on 
receiving instructions from M/s---------------------------------------------- on whose behalf this 
guarantee is issued. 

 
6. We have power to issue this guarantee in your favour under Memorandum and Articles of 

Association and the undersigned has full power to do under the Power of Attorney dated ------------
---------------- granted to him by the Bank. 

Yours faithfully, 
 

__________________________________ Bank 
      

By its Constituted Attorney 
Signature of a person duly 
authorized to sign on behalf of the 
Bank. 
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SS PP EE CC II AA LL   CC OO NN DD II TT II OO NN SS   OO FF   TT HH EE   CC OO NN TT RR AA CC TT   
               PART-A 

SUBJECT:  HIRING OF AGENCTY FOR ACCOUNTING JOBS AT BCPL.  
                                                                                                                               
1.0 GENERAL: 
   1.1 The Special Condition of Contract shall be read in conjunction with the General  

Conditions of Contract, Schedule of rates, specifications, drawings and any other     
documents forming part of contract, wherever the context so requires. 
Notwithstanding the sub-division of the documents into these separate sections  
and volumes, every part of each shall be deemed to be supplementary to and  
complementary of every other part and shall be read with and into the  
CONTRACT so far as it may be practicable to do so. 

 
1.2 Where any portion of the General Condition of Contract is repugnant to or at variance with any 

provisions of the Special Conditions of Contract, unless a different intention appears, the provisions 
of the Special Conditions of Contract shall be deemed to over-ride the provisions of the General 
Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail. 

 
1.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK 

or provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the 
VALUE OF CONTRACT shall be deemed to have included cost of such performance and provisions, 
so mentioned. 

 
1.4 The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 

SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate 
requirements in addition to those contained in the standard codes and specifications, these 
additional requirements shall also be satisfied.   

 
1.5 The intending bidder shall be deemed to have visited the site. Non-familiarity with site condition 

and unawareness of General Condition of contract will not be considered a reason either for extra 
claim or for not carrying out work in strict conformity with drawings and specifications. 

 
2.0 LOCATION: 
 BCPL – Dibrugarh. 
 
3.0 SCOPE OF WORK: 

The Scope of work shall be as per Special Conditions of Contract Part-B (I) for BCPL-Dibrugarh.  

 
4.0 TIME OF COMPLETION/PERIOD OF CONTRACT: 

The Time of Completion/Period of Contract shall be 12 months. 
 
 The work shall be executed strictly as per time Schedule given in Tender  
  Document. The period of completion given includes the time required for  
  mobilization as well as testing, rectifications, if any, re-testing and completion in  
  all respects to the entire satisfaction of the Engineer-in-Charge. 
 
5.0 TERMS OF PAYMENT: 

Terms of Payment shall be as per Special Conditions of Contract Part-B. 
 
With a view to ensure faster payments to all our vendors/contractors, all payments (including 
refund of EMD/Security Deposits) will be released by BCPL through chque only. 

 
6.0 EARNEST MONEY: 

The bidder must deposit the earnest money as given in the letter/notice inviting tenders failing 
which the tender is liable to be rejected. Earnest Money can be paid by way of Demand Draft / 
Banker’s chque / BG drawn on any Scheduled/Nationalized Bank in favor of Brahmaputra Cracker & 
Polymer Limited payable at State Bank of India, Branch DIBRUGARH. 
 
BCPL will refund the Earnest Money of the unsuccessful bidders directly to the bidders within a 
reasonable period of time. Correspondence in this regard may be addressed to BCPL directly by the 
BIDDERS. 
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7.0 INCOME TAX/ SALES TAX/WORKS CONTRACT TAX: 

Income Tax deduction shall be made from all payments to the contractors as per rules and 
regulation in force in accordance with the Income Tax Act prevailing from time to time. Sales Tax, 
Works Contract Tax and other duties/ levies, as applicable shall be borne by the contractor. 

 
The BCPL will issue the necessary certificate for income tax deduction at source, however, the 
contractor has to submit detail of their Permanent Account No. (PAN) before issue of such 
certificate. However, if the contractor has not been allotted PAN and has applied for the same to 
Income Tax department / the authorized agency nominated by Income Tax department, contractor 
shall submit the copy of application filed for allotment of PAN No. In absence of any of these 
documents, no TDS certificate shall be issued by BCPL. 
 
Similarly, in case of Works Contract (involving both supply of material and services) Tax will be 
deducted at source by BCPL towards W.C. Tax at the rate applicable from time to time  and issue 
necessary certificate to this effect.  

 
8.0 SERVICE TAX: 

The contract price shall be inclusive of all taxes & duties applicable from time to time except 
Service Tax which will be paid as applicable at actual against Cenvatable Invoices. The bidder shall 
indicate in its bid the Service Tax registration no. and in case the Service Tax registration no. is not 
available, the bidder will give confirmation for obtaining registration with a copy of application for 
registration before payment of 1st bill. 

 
The bidders who are ‘non- resident’ or are from outside India are requested to clearly state 
whether they have any office in India or not. If they have any office in India, they are requested to 
give the address of their office situated in India. 

 
As per the provisions of new CENVAT Credit rules, 2004 which are applicable w.e.f. 10.09.2004, 
BCPL can avail benefit of CENVAT credit of the service tax. In order to avail CENVAT benefit for the 
service tax payment, the invoices of the Contractor(s) should COMPULSORILY be serially numbered 
and specify the following: 
 
i. the name, address and service tax registration number of the Contractor, 
ii. the name and address of the recipient of the taxable service, 
iii. description, classification and value of taxable service provided, and  
iv. the Service tax payable on such services. 

 
In case of non-compliance to the above, BCPL is not liable to reimburse any claim of contractor in 
respect of service tax. 

    
9.0 INITIAL SECURITY DEPOSIT/SECURITY DEPOSIT: 
9.1 Initial Security deposit @ 2 % of contract value has to be deposited within ten days of receipt of 

LOA/LOI by the contractor, balance 8% will be recovered in the installments through deduction 
@10% of the value of each RA bill, till the total SD amount of 10% of contract value /actual value 
of work done is collected after which no further deduction from bills will be made to this account 
subject to other relevant provisions of General Conditions of Contract.  EMD deposited with the 
tender shall be adjusted towards security deposit/ISD provided it is deposited by Demand Draft. 

 
9.2 No interest shall be payable by the Company to the contractor for the amount of   
  Security deposit. 
 
9.3 Contractor can furnish the initial or total security deposit amount through bank  

guarantee from any nationalized /Schedule bank in prescribed proforma which shall be valid for 90 
days beyond completion of the job or expiry of Defect Liability Period whichever is applicable. 

 
9.4.1  Security Deposit shall be refunded after the expiry of 90 days beyond the completion of work or 

Defect Liability Period whichever is applicable. 
 
10.0 TECHNICAL SPECIFICATION: 
 As enumerated in Special Conditions of Contract/Scope of Work/attached Drawing/ 

Details/Schedule of Rates.  
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11.0 TESTS AND INSPECTION: 
11.1 The Contractor shall carry out the various tests as enumerated in the technical  
  specifications of this tender document and the technical documents that will be  
  furnished to him during the performance of the work and no separate payment  
  shall be made unless otherwise specified in schedule of rates. 
 
11.2 All the tests either on the field or at outside laboratories concerning the execution  
 of the work and supply of materials by the Contractor shall be carried out by  
  Contractor at his own cost. 
11.3 The Contractor shall provide for purposes of inspection access ladders, lighting  
  and necessary instruments at his own cost for inspection work. 
 
11.4 Any work not conforming to execution drawings, specifications or codes shall be  

rejected forthwith and the Contractor shall carryout the necessary rectification at his own cost. 
 
11.5 All results of inspection and tests will be recorded in the inspection reports,  
  Proforma of which will be approved by the Engineer-in-Charge. These reports  
  shall form part of the completion documents. 
 
11.6 For materials supplied by Owner, Contractor shall carryout the tests, if required  
 by the Engineer-in-Charge, and the cost of such tests shall be reimbursed by the  
  owner at actual to the Contractor on production of documentary evidence.  
  Contractor shall inspect carefully all equipment before receiving them from  
  Owner for installation purposes. Any damage or defect noticed shall be brought to  
  the notice of Engineer-in-Charge. 
 
11.7 Inspection and acceptance of work shall not relieve the Contractor from any of his  
  responsibilities under this Contract. 
 
12.0 MEASUREMENT OF WORK: 
12.1 Measurement of works shall be made in the units mentioned in the Schedule of  
  Rates as per details given in Technical/Standards specifications. 
 
12.2 Wherever details are not available or inadequate in the execution drawings, physical 

measurements will be taken by the contractor in the presence of the representative of the 
Engineer-in-Charge. In such cases payment will be made on actual measurements. 

 
13.0 DEFECT LIABILITY PERIOD: 

Not applicable. 
 
14.0 CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION: 
14.1 The Contractor shall without prejudice to his overall responsibility to execute and  

complete the work as per specifications and time schedule, progressively deploy  
adequate equipment and tools and tackles and augment the same as decided by  
the Engineer-in-Charge depending on the exigencies of the work so as to suit the  
work/construction schedule without any additional cost to owner. The bidder shall  
submit a list of construction equipment he proposes to deploy for the subject  
work along with deployment schedule. No Construction Equipment shall be  
supplied by the Owner. 

 
14.2 Subject to the provisions in the tender document and without prejudice to  
  Contractor's liabilities and responsibilities to provide adequate qualified and  
  skilled personnel on the work, contractor shall deploy site organization and  
  augment the same as decided by the Engineer-in-Charge depending on the  
  exigencies of work, without any additional cost to owner. The bidder shall  
  submit the details of minimum site organization proposed by him. 
 
15.0 MOBILIZATION ADVANCE (M.A.): 

No mobilization advance is payable for this work. 
 
16.0 COMPENSATION FOR EXTENDED STAY: 
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No compensation for extended stay is payable to contractor. 
 
17.0 ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 

In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated 
rates, such items will be considered as Abnormally High Rates Items (AHR) and payment of AHR 
items beyond the SOR stipulated quantities shall be made at the least of the following rates: 
(I) Rates as per SOR, quoted by the contractor. 
(II) Rate of the item, which shall be derived as follows: 

a) Based on rates of machine and labor as available from the contract (which 
includes contractor's supervision, profit, overheads and other expenses). 
b) In case rates are not available in the contract, rates will be calculated based on 
prevailing  market rates of machine, material and labor plus 10% to cover 
contractor's supervision profit, overhead & other expenses. 

 
18.0 MISCELLANEOUS: 

All obligations arising of labor deployment labor laws to meet the necessary statutory requirement 
would solely lie on the contractor. Contractor would be solely responsible for safety and security of 
manpower and materials. 

 
19.0 SUBMISSION OF TENDER DOCUMENTS: 

Over-writing should be avoided. Any overwriting or cutting should be signed by the bidder. All 
copies of tender documents along with drawings should be signed and submitted by the bidder. 

 
20.0 SCHEDULE OF RATES: 
20.1 The quantities indicated in Schedule of Rates are just tentative. The rates quoted by the bidder 

shall remain firm for the entire contract period for any variation and will be inclusive of all taxes & 
duties except service tax & any cess thereon. 

20.2 No escalation of whatsoever nature shall be paid to the contractor for the entire Contract Period. 
 
21.0 COMPENSATION FOR DELAY:  
21.1 In case of delay in mobilization or in completion of work in all respects and to the full satisfaction 

of Engineer-In-Charge, the Engineer-In-Charge may at his discretion impose a penalty @ Rs. 500/- 
per day. 

21.2 Alternatively, in case the Engineer-In-Charge feels that the progress of work is dissatisfactory and 
the work may be delayed beyond the scheduled or contractual completion date, he may at his 
discretion get the work done through other agency at the risk and cost of the contractor without 
prejudice to other rights available to owner under the contract. The decision of the EIC shall be 
final and binding in this regard. 

 
22.0 TERMINATION OF CONTRACT: 

The Owner/ Engineer-in-Charge reserves the right to terminate the contract on giving one-week 
notice without assigning any reason. 

 
23.0 CONTRACT AGREEMENT: 

If the work is awarded the contractor shall enter into an agreement with BCPL in the prescribed 
Performa. within 10 days of the issue of LOA/LOI whichever is earlier. The agreement shall be 
executed on non-judicial stamp paper of RS. 100/- or as applicable as per Law .The cost of stamp 
paper shall be borne by the contractor. The format of agreement can be obtained from the office 
of the Manager (C&P), BCPL - Dibrugarh. 

 
24.0 SUPERVISION OF WORK: 

Contractor or his authorized representative shall be available at site all times, during the progress 
of the work. 

25.0 CLEARANCE OF SITE: 
25.1 As a part of the contract the contractor shall completely remove all temporary/disposable 

materials, while execution of work at his own cost and initiative and dispose off the same as 
directed by Engineer-in-charge. 

 
25.2 The works will not be considered as complete and taken over by the owner, until all the temporary 

works, labor and staff colonies etc. constructed are removed and the work site cleared to the 
satisfaction of the Engineer-in-charge, surplus materials and rubbish is cleared off the site 
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completely and the work shall have been measured by the Engineer-in-charge whose measurement 
shall be binding and conclusive. 

 
25.3 If the contractor fails to comply with the requirements of this clause on or before the date fixed for 

the completion of the work, the Engineer-in-charge may at the expenses of the contractor remove 
such, surplus materials and rubbish and disposal off the same as he thinks fit and clean off such 
dirt as aforesaid, and the contractor shall forthwith pay the amount of all expenses as incurred and 
shall have no claim in respect of any such surplus materials as aforesaid except for any sum 
actually realized by the sale thereof. 

 
26.0 ADHERENCE TO SAFETY REGULATIONS: 

Contractor shall ensure that all safety precautions required one observed at all times during the 
execution of the job.  

 
27.0 NUISANCE: 

The contractor or his representative shall not at any time cause any nuisance on the site or do 
anything which shall cause unnecessary disturbance to the owners or tenants or occupants or their 
properties near the site and to the public generally. 

 
28.0 OWNER NOT BOUND BY PERSONAL REPRESENTATION: 

The contractor shall not be entitled to any increases on the schedule of rates or any other right or 
claim whatsoever by reason of any representation, explanation statement or alleged representation 
explanation statement or alleged representation, promise or guarantees given or called to have 
been given to him by any person. 

 
29.0 CARE OF WORKS: 

From the commencement to completion of the work, the contractor shall take full responsibility for 
the care for all works including all temporary works any in case any damages, loss or injury shall 
happen to the work or to a part thereof or to any temporary works from any reason. 

 
30.0 DEFENCE OF SUITS: 

If any action in court is brought against the owner or an officer or agent of the owner, for the 
failure, omission or neglect on the part of the contractor to perform any  acts, matters, convenient 
or things under the contract or damage or injury caused by the alleged omission or negligence on 
the part of the contractor, his agents, representative or his subcontractors or in connection with 
any claim based  on lawful demand of sub-contractor, shall in such cases indemnify and keep the 
owner and/or their representatives harmless from all lesson, damages, expenses or decrease 
arising out of such action. 

 
31.0       RESPONSIBILITIES OF THE CONTRACTOR AND COMPLIANCE WITH LABOUR/INDUSTRIAL  

LAWS: 
31.1 The contractor shall have his own PF code no. with the RPFC as required under employee PF & 

Miscellaneous Provisions Act, 1952. 
 
31.2 The contractors shall periodically submit the monthly challans / receipts / proof of Provident Fund 

deposited amount alongwith a list of his labour / workers to the Engineer In charge. The contractor 
shall be required to deposit contribution towards Provident Fund, Pension, ESI, if applicable or any 
other statutory payments to be made in respect of his workers well in time and submit a copy of 
challan to owner / Engineer In charge in monthly / quarterly basis failingwhich BCPL will deduct 
from his bills the amount equivalent to such deductions with penalty as per the provisions of 
applicable Act. 

 
31.3 The contractor is required to obtain labor license from ALC (Central), Dibrugarh if he engages 20 or 

more labours at any given time. 
 

31.4.1 The contractor is liable to abide by all necessary licenses / permissions from the concerned 
authorities as provided under the various labor legislations. 

 
31.4.2 The contractor shall discharge obligations as provided under various statutory enactment including 

the Employees Provident Fund and Miscellaneous Provisions Act, 1952, Contract Labor (R&A) Act, 
1970, Minimum Wages Act, 1948, Payment of Wages act 1936, Workmen Compensation Act, 1923, 
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Payment of Bonus Act and other labour legislations as in existence (at present in India) and as 
amended from time to time. 

 
31.6 The contractor shall pay the wages to the workers latest by 7th day of the subsequent month at the 

rates as per the Minimum Wages Act and as notified by the Regional Labour Commissioner 
(Central), Dibrugarh from time to time. The Engineer In charge shall ensure that the contractor is 
making payment of wages to its labours not less than the wages notified by the appropriate 
authority from time to time. 

 
31.7 The contractor shall be solely responsible and indemnify the BCPL against all charges, dues, claim 

etc. arising out of the disputes relating to the dues and employment of personnel, if any, deployed 
by him. 

 
31.8 The contractor shall indemnify BCPL against all losses or damages, if any, caused to it on account 

of acts of the personnel, if any, deployed by him. 
 
31.9  All personnel deployed by the contractor should be on the rolls of the contractor.  
31.10 The contractor shall ensure regular and effective supervision and control of the personnel, if any, 

deployed by him and give suitable direction for undertaking the contractual obligations. 
 
31.11 The personnel to be deputed by the contractor shall observe all security, fire and safety rules of 

BCPL while at the site. His work will be supervised by the supervisors of contractor. Contractor has 
to be strictly adhere to guidance, instruction when required.  

 
31.12 Contractor shall provide proper identification cards for his employees to be deputed by him for 

work, duly signed by the contractor or authorized person on behalf of contractor.  Also the 
contractor should obtain entry passes from CISF for his employees. 

 
31.13 Contractor has to deploy the personnel with no past criminal records. Names of such, if any 

Reformed people, should be clearly indicated.. The contractor also has to provide police verification 
for all the persons deployed by him. 

 
31.14 While confirming to any of these conditions, the contractor should ensure that no law of state 

regarding labor, their welfare, conduct etc, is violated. The contractor shall indemnify BCPL for any 
action brought against him for violation, non-compliance of any act, rules & regulation of center / 
state / local statutory authorities. 

 
31.15 All existing and amended safety / fire rules of BCPL - Dibrugarh are to be followed within the BCPL 

Office premises or service center. 
 
31.16 Contractor shall ensure payment of wages to the person employed and meet all statutory 

obligation of payment as per Minimum Wages Act 1948 and Payment of Wages Act 1936.  
 
31.17 Boarding and lodging facilities for contractor’s personal for carrying out the work is to be made by 

the contractor at his own cost outside the plant premises. 
 
31.18 Special safety equipment e.g. breathing apparatus etc. if required will be provided by BCPL, 

Dibrugarh. Contractor will be responsible for accounting of the same. 
 
31.19 Before undertaking jobs, contractor shall take work permit from engineer-in-charge and same shall 

be returned after completion of job. 
 
31.20 All types of transport connected with the work shall be in the scope of the contractor. 
 
31.21 Suitable site office space may be provided by BCPL - Dibrugarh if required and available. 
 
31.22 BCPL will provide free water, steam, air and electricity at suitable points, if required, for under 

taking the job. 
 
31.23 All personnel undertaking the job proposed to be deployed by the contractor shall be medically 

examined and declared fit by qualified medical practitioner. It should be insured that no personnel 
engaged by the contractor is suffering from communicable disease.   
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31.24 Technicians/ supervisors deployed by the contractor should be technically qualified for fulfilling the 

contractual obligation. 
 
31.25 In case of account, injury and death caused to the employee of the contractor while executing the 

work under the contract, the contractor shall be solely responsible for payment of adequate 
compensation, insurance money etc. to the next kith & kin of injured / diseased. Contractor shall 
indemnity BCPL from such liabilities. 

31.26 The contractor shall obtain necessary insurance policy covering all risks such as accident, injuries 
and death likely to be caused to workers or to a third person including loss to the properties of 
owner/BCPL or to some other agency. 

 
31.27 The contractor shall not employee any person suffering from any contagious, loathsome or 

infectious disease.  The contractor shall get examined his employees/workers through a Govt. 
Doctor before deployment. 

 
31.28 No worker of contractor (including contractor himself) shall be allowed to consume alcoholic drinks 

or any narcotics within the plant premises.  If found under the influence of above, the contractor 
shall have to change/replace him failing which BCPL may terminate the contract. 

 
31.29 The contractor shall indemnify BCPL against all claims, demands, actions, cost & charges etc. 

brought by any court, competent authority/ statutory authorities against any act or acts of the 
contractor or his workers. 

 
31.30 The contractor shall deploy the workers after verification of their character and antecedents.  In 

case any worker is found having criminal record, he shall have to be immediately replaced without 
any delay. 

 
31.31 The contractor shall obtain necessary License under Inter State Migrant Workmen (Regulation of 

Employees & Conditions of Service) Act, 1979, if he deploys and engages labours from states other 
than Assam. 

 
32.0 PHOTOGRAPHS/LABOUR PERMISSION/VEHICLE PERMISSION: 

The contractor shall arrange to make photo gate passes/labor permissions/vehicle passes etc. for 
his persons/labors/vehicles for working in site plant premises at his own cost as rules of the 
company. 

 
33.0 ARBITRATION CLAUSE: 
33.1 All disputes or differences, whatsoever, arising between the parties hereto pertaining to any part of 

the contract including its execution or concerning the WORKS or maintenance thereof this 
CONTRACT or to the rights or to liabilities of the parties or arising out or in relation thereto 
whether during or after completion of the CONTRACT or whether before or after determination, 
foreclosure or breach of the CONTRACT (other than those in respect of which the decision of any 
person is by the CONTRACT expressed to be final and binding) shall after written notice by either 
party to the CONTRACT be referred for adjudication to a sole arbitrator to be appointed by BCPL as 
hereinafter provided. 

33.2.1 For the purpose of appointing the Sole Arbitrator referred to above, the Appointing Authority will 
send within thirty days of receipt of the notice, to the CONTRACTOR a panel of three names which 
are not connected with the work in question.  

33.3 The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the persons named 
to be appointed as a sole Arbitrator and communicate his names to he Appointing Authority within 
thirty days of receipt of names. The Appointing Authority shall thereupon without any delay 
appoint the said person as the sole arbitrator. If the CONTRACTOR fails to communicate his choice 
for appointment of and Arbitrator, the Appointing Authority shall do it on expiry of 30 days.  

33.4 If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his office due to 
any reason whatsoever, another sole Arbitrator shall be appointed as aforesaid.  

33.5 The WORK under the CONTRACT shall however, continue during the Arbitration proceedings and 
no payment due or payable to the CONTRACTOR shall be withheld on account of such proceedings. 

33.6 The venue of arbitration shall be Guwahati. 
33.7  The award of the Arbitrator shall be final and binding on both the parties.  
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33.8 Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof and the rules made there under, and for the time 
being in force, shall apply to the arbitration proceeding under this clause. 

34.0 JURISDICTION: 
The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Guwahati for the purpose 
of disputes, actions and proceedings arising out of the CONTRACT. 

35.0 PRICE PREFERENCE: 
Price Preference to Central/State Government/Public Sector, Enterprises (PSEs), Public Sector 
Construction and Services Enterprises or joint ventures with PSEs shall be applicable as per 
directives of Government of India. 

36.0 SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE DOCUMENT: 
36.1 Bidders are required to furnish the complete and correct information/documents required for 

evaluation of their bids. If the information/documents forming basis of evaluation is found to be 
false/forged, the same shall be considered adequate ground for rejection of the Bids and forfeiture 
of Earnest Money Deposit. 

36.2 In case, the information/document furnished by the contractor forming basis of evaluation of his 
bid is found to be false/forged after the award of the contract, BCPL shall have full right to 
terminate the contract and get the remaining job executed at the risk & cost of such contractor 
without any prejudice to other rights available to BCPL under the contract such as forfeiture of 
Security Deposit, withholding of payments etc. 

36.3 In case the issue of submission of false document comes to the notice after execution of the work, 
BCPL shall have full right to forfeit any amount due to the contractor along with forfeiture of 
Security Deposit furnished by the contractor. 

36.4 Further, such contractor/bidder shall be blacklisted for future business with BCPL. 
37.0 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY EVIDENCES 
37.1 The bidders are required to submit the copy of PF certificates duly attested by Gazzetted 

Officer/Officer of Public Sector Enterprises.  
37.2 Further, the bidders are required to furnish the attested copy(ies) of Power of Attorney/Partnership 

Deed. 
37.3 Bidders are required to furnish the attested copy(ies) of documentary evidence in support of 

meeting the Bidder’s Eligibility Criteria. 
37.4 Non-submission of the attested copies of the certificates/documents will render they bid non-

responsive and liable for rejection. 
38.0 SUB LETTING OF WORK: 

No contractor shall sub let or assign any work in part or whole to any firm, individual, partnership 
firm, Pvt. Ltd. company, Proprietorship firm etc without the prior written permission of BCPL. In case 
the contractor sub lets or assigns the contract in part or whole without the prior written permission 
of BCPL and any claim preferred by any firm / individual to BCPL stating that the main contractor 
has not paid his or their dues/ payments, in that circumstances, BCPL shall without assigning any 
reasons, withhold from the payments of contractor, the amount equivalent to the claim amount of 
sub contractor/ individual/ vendor (s) etc. The same shall be released to the contractor after 
contractor and labour/ supplier/ sub contractor jointly submits a joint written settlement to BCPL. 

39.0 AFFIDAVIT 
The bidder shall submit an affidavit by the authorized signatory of bidder, on non-judicial stamp 
paper of appropriate value duly notorized certifying the following : 
The document submitted by M/s. _______________________ are true and genuine and in case of 
any discrepancy noticed or observed at any stage, M/s.________________________ shall be 
personally responsible not only for the damages or loss to GAIL, but also for criminal proceedings 
under the relevant laws. 
 

**********
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SPECIAL CONDITIONS OF CONTRACT                                                             
(For Hiring of Agency for Accounting Jobs at BCPL) 

(PART – B)  
      The bidder once selected shall enter into confidentiality agreement with BCPL as per 

requisite format. 
1. Looking to the present requirement, it is expected that two professionals 

shall cater to the requirement.  However, in case of further requirement, the 
agency shall deploy more professionals on the same rate and terms and 
conditions. 

2. The services can be de-hired by the company by giving one month notice 
at any time without assigning any reason. 

3. The deployed professionals are expected to be conversant with E Banking, 
E filing of returns and latest softwares like MS OFFICE 2007, Tally, internet and 
accounting related data processing and management. Professionals are expected 
to have exposure to SAP also. 

4. The deployed professionals are required to work in our Dibrugarh / 
Lepetkata Office where the project is getting executed.  The lodging, boarding, 
local conveyance, security and all other costs associated to extend the above 
mentioned services at Dibrugarh / Lepetkata shall be borne by the Bidder.  Initial 
mobilization and demobilization of the professional shall also be borne by the 
Bidder.  However, in case of any requirement of these professionals to travel to 
another place, fare, DA hotel accommodation and local conveyance shall be given 
as per entitlement of E2 grade executive of GAIL. 

5. Necessary suitable sitting arrangements, computer, printer, stationery 
items, peripheral and support services etc required for day to day working shall be 
provided by BCPL. 

6. The professionals are expected to work during office hours and in case of 
exigencies, are expected to stay for extra time as generally required in a project 
office for which no extra payment shall be made to the bidder. 

7. The rates quoted shall be firm and fixed for a period of one year and shall 
include all taxes and duties except service tax which shall be paid extra as 
applicable. 

8. The bidder must be a Registered Chartered Accountancy Firm. At least, 
once in a quarter, Senior partner of the firm will visit and review the accounts and 
report the compliances, suggestions or advise the management on the activities as 
mentioned in the scope of work. 

9. Payment shall be made on monthly basis within 15 days after submission of 
invoice which shall be certified by the designated officer of the company  



P a g e  | 102 
 

102 
 



P a g e  | 103 
 

103 
 

 
 

10. No additional charges, other than the quoted rates and applicable taxes, shall be 
paid to the contractor during the contract period. The rate contract will be for a 
period of 12 months & BCPL reserves the right to terminate the Contract 
either in part or in full without assigning any reason thereof. Officer shall in such 
an event give thirty (30) days notice in writing to the Contractor of his decision 
to do so. Contractor upon receipt of such notice discontinue the work. In the 
event of such termination, Contractor shall be paid for the actual time performed 
and service provided till the date specified in the notice. 

11. Contractor shall in no case lease/transfer/sublet/appoint caretaker for services 
and the personnel to be deployed for carrying out the contractual job. 
 

12.  No other person except Contractor’s authorized representative shall be allowed 
to enter, BCPL Office and associated premises. Contractor shall also not entertain 
any outsider or extend any service beyond BCPL’s premises. 
 

13. Within the BCPL’s premises, the Contractor’s personnel shall not do any private 
work other than their normal duties. 

14. Contractor shall be directly responsible for any/all disputes arising between him 
and his personal and keep BCPL indemnified against all loses, damages and 
claims arising thereof. 

15. The personnel engaged by Contractor shall be subject to security check by the 
security staff while entering/leaving the premises. 

16. Contractor shall be solely responsible for payment of wages/remuneration 
including allowance to his/its personnel that might become applicable under any 
new act or order of Government. BCPL shall have no liability whatsoever in this 
regard. 

17. Contractor shall be fully responsible for theft, burglary, fire or any mischievous 
deeds by his/its staff. 

18. List of persons employed by Contractor for the subject work mentioning 
qualifications, experience and residential address shall be submitted to BCPL. In 
case of any change, the same shall be informed to BCPL from time to time. 

19. BCPL reserves the right to obtain Contractor’s services on holidays as well as 
beyond the specified working hours, by giving prior notice of one day. 

20.   (a)In terms of Section (2) of the Maternity Benefit Act – 1961, a woman 
will be entitled to maternity benefits admissible in case of delivery and 
miscarriage/medical termination of pregnancy. This shall be sole responsibility of 
the bidder. Thus, bidders should take into their account this liability while quoting 
service charges. 
The rates should be quoted in the schedule of rates as enclosed. 
(b)Bidders are advised in their own interest to visit office and ascertain the 
conditions and quantum of work before quoting.  
© The rates quoted by the Bidder shall be all inclusive for provisions of all 
incidental expenses necessary for proper execution and completion of work in full 
in accordance with the Terms & Conditions of the Bid Documents. 
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21.  TIME FOR START AND MOBILISATION: 
After award of work, BCPL shall give 7 days period for initial mobilization. 
Contractor/Agency shall ensure mobilization within the given time with the 
manpower required for smooth execution of job as specified by BCPL. In case the 
bidder is not able to mobilize within the time specified above, a penalty @ Rs.5000/- 
per day shall be raised on the bidder. 
 
22. COMPLIANCE WITH STATUTORY REGULATIONS: 

a. The Contractor/Agency shall have its own staff for the contractual jobs. 
The Contractor/Agency shall be responsible for strict compliances of all 
statutory provisions of the relevant labour laws applicable from time to 
time and particularly of the State of Assam for carrying out the above job. 
If due to any reason whatsoever BCPL is made liable to meet any 
obligation under any of the said laws and enactments etc, for any reason 
whatsoever, the same shall be recovered from the Security Deposit of the 
Contractor with BCPL or from the bills payable to him OR failing which, it 
shall be recovered as per law. 

b. The Contractor shall have a separate PF-Account Code No. allotted by the 
PF authority and ensure the extension of PF EDLI & EPS-95 benefits to its 
workers engaged by him for execution of this contract, as provided under 
Employees Provident Fund & Miscellaneous Provision Act-1952, and the 
schemes framed there under. The contractor shall have an independent 
ESI code and ensure coverage of all its workmen. 

c. The Contractor shall comply with provision of the Payment of Wages Act-
1936, the Minimum Wages Act 1948, the Employees Provident Fund & 
Misc. Provision Act-1952, the ESI Act-1948, the Employees Liability Act-
1938, the Workmen’s Compensation Act-1923, the ID Act-1947, the 
Maternity Benefit Act 1961, the Contract Labour (Regulation & Abolition) 
Act 1970, Shops & Est. Act or any modification thereof or any other law 
relating to rules made there under from time to time. 

d. The Contractor shall make payments of wages to his employees on or 
before the specified dates as per in the relevant law, in presence of an 
authorized representative of BCPL. The Contractor will be required to 
comply with all statutory provisions contained in Labour Legislations in 
general and Contact Labour (R&A) Act, 1970, Minimum Wages Act and 
Payment of Wages Act in particular. 
 

23. INCORPORATION CLAUSE: BCPL can incorporate any condition, which is not 
envisaged here at the time of agreement which can be of sole 
interest/advantageous to BCPL. Interpretation of terms and conditions of the 
document as confirmed by BCPL shall be final and binding on the 
contractor/agency. 
 

24. PAYMENT TERMS: The contractor has to submit bills on monthly basis before 
07th of the month, enclosing therein the attendance details (duly verified / 
certified) and summary of the bill, to the Engineer-in-Charge of the contract. The 
payment shall be processed within 15 days of placement of the bill. Necessary 
statutory levies such as TDS will be affected as per the rules existing and in 
vogue then and there. 
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25. Penalty: Subject to statutory regulations, if the Contractor fails to provide any 

type of service to BCPL as stipulated in the Contract awarded, penalty at the 
following rates will be levied and deducted from the monthly bills. 
 

a.  Proportionate amount of the Contract value of the stipulated service for 
the period of absence. 

b. Additional amount of Rs. 1000/- per Service per day for the Period of 
absence in service. 

26. In case of award of work, the bidder has to give details of their bank account in 
any one of the following banks to facilitate payment through e-banking on him: 
a. HDFC Bank Limited b. ICICI Bank Limited c. State Bank of India. 

 
27.  Service Tax: Please note that responsibility of payment of Service tax lies with 

service provider only. The bidder shall furnish copy of service tax registration 
along with the offer wherever service tax is applicable. Alternatively, bidder shall 
furnish the same within one month from the date of issue of Letter of Award or 
along with first Invoice. In case service tax is applicable for the tendered work, 
contractor shall claim the service tax indicating rate of abatement/deduction 
allowed as per service tax act in the first invoice itself. In case of statutory 
variation in service tax during currency of contract, the bidder shall submit copy 
of Government notification to evidence the rate as applicable on the date of 
submission of the bid and on the date of revision. Claim for payment of service 
tax/statutory variation in service tax, should be raised within two months from 
the date of issue of Govt. Notification for payment of differential Service Tax. In 
case such claim is not raised within specified period of two months, claim shall 
not be entertained for payment of arrear. 
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SCOPE OF WORK FOR DIBRUGARH  

(For Hiring of Agency for Accounting Jobs at BCPL) 
 

The bidder is expected to provide the services for accomplishment of the following 
jobs.  The scope of work mentioned below is indicative only.  The bidder is 
expected to deploy two fully qualified chartered accountants on whole time basis 
as per the present requirement.   

1. To assist in preparation of accounts, vouchers, schedules and reports as required 
from time to time and keeping the same updated on monthly basis presently in 
Tally 9.0 in accordance with latest issued Accounting Standards, guidance notes 
and other notifications by ICAI and other authorities applicable to BCPL.  

2. Accounts are to be prepared based on the accounting policies framed by the 
Company.  The agency is also required to suggest the modification or framing new 
accounting policies as per requirement of Business of the company and as per 
latest changes in the accounting profession in India. 

3. To assist and prepare all supporting registers, memoranda records, Bank 
Reconciliation Statements, draft letters to Bankers, Lenders, promoters and other 
stake holders in this project on commercial matters and all other related works as 
decided by Management of BCPL from time to time 

4. To maintain Ledgers, Sub-Ledgers in Hard as well as in Soft Format at 
our/company’s end including time to time review of the same in consultation with 
the management.           

5. Assisting in Work Order/Purchase Order registers to prepare the details of various 
heads as decided by management in requisite formats. 

6. Assisting in taxation matters, preparation of returns, Certificates etc as required 
under Direct and Indirect Taxation laws in India.  However, the requirement of 
specific opinions on tax related issues shall not be covered under the scope of 
work. 

7. Preparation of all records including but not limited to preparation of Fixed Assets 
Register, Fixed Asset Cards, Physical Verification Report and such other reports 
required to be prepared from time to time to fulfill the requirement for the purpose 
of Statutory Audit and Government audit of the books of accounts of the Company. 

8. Payroll processing and accounting  

9. Preparation and / or review and modification wherever required in Accounts 
Manual for the Company 

10. Vetting of various agreements, legal documents including but not limited to Bank 
Guarantees, Off-take agreements, Contracts with various vendors and agencies. 



P a g e  | 107 
 

107 
 

11. Compliances required related to notifications issued by RBI/SEBI or other statutory 
body governing the transactions related to business of the Company. 

12. Assist during audits conducted by internal audit team, statutory auditors and 
Government audit from time to time. 

13. Assist in preparation of MIS reports as decided by the Company from time to time. 

14. Assist in Financial Closure work of the company. 

15. Assist in bills processing and resolutions of the issues related to bills processing 
under various contracts, order issued by BCPL from time to time and preparation 
and preserving of all related records in soft as well as hard form in such a manner 
that the same is easily accessible and retrievable and presented to the 
management and any authorities including auditors, tax authorities and any other 
person as decided by the company from time to time. 

16. Any other work related to the above scope of work or as decided by the 
management which is generally required to be performed by a fully qualified 
professional. 
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SCHEDULE OF RATES 

(Part – I) 
SUB.: Hiring of Agency for Accounting Jobs at BCPL 
 
 
(For Period of 01 Year) 

Sl. 
No. 

Description UOM Unit Rate per 
month (Rs.) 

Monthly 
Service 

Charge per 
unit (Rs.) 

Total Amt. 
(Rs.) 

(Col.4+Col.5) 
X Col.3 

Col.1 Col.2 Col.3 Col.4 Col.5 Col.6 
1 Professional charges 

including all taxes & 
duties except service 
tax without 
accommodation by 
BCPL 

24 
Man 

Month

DDDooo   nnnooottt   
qqquuuooottteee...   (This 
is a part of 
techno-
commercial 
bid)   

DDDooo   nnnooottt   
qqquuuooottteee...   (This 
is a part of 
techno-
commercial 
bid)   

DDDooo   nnnooottt   
qqquuuooottteee...   (This 
is a part of 
techno-
commercial 
bid)   

            
 
Bidder should confirm that, rate quoted on price bid (Part – II) as per the 
SOR:   
 
 

YES / NO 
 

(Put tick-mark whichever is applicable) 
 
Note: 

1. All rates should be inclusive of all taxes & duties except service tax which 
would be extra as applicable. 

2. TDS shall be deducted from the payable amount of the invoices as per 
Income Tax Act for which necessary TDS certificates shall be issued by 
BCPL. 
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PART-II: PRICE BID 
 
(These parts should be submitted in a separate envelops duly filled with your 
rates) 

 
 
 

SCHEDULE OF RATES 
 
 
SUB.: Hiring of Agency for Accounting Jobs at BCPL 
 
 
(For Period of 01 Year) 

Sl. 
No. 

Description UOM Unit Rate 
per 

month 
(Rs.) 

Monthly 
Service 

Charge per 
unit (Rs.) 

Total Amt. (Rs.) 
(Col.4+Col.5) X 

Col.3 

Col.1 Col.2 Col.3 Col.4 Col.5 Col.6 
1 Professional charges 

including all taxes & 
duties except service 
tax without 
accommodation by 
BCPL 

24 
Man 
Month

   

      
 
 
Note: 

1. All rates should be inclusive of all taxes & duties except service tax which 
would be extra as applicable. 

2. TDS shall be deducted from the payable amount of the invoices as per 
Income Tax Act for which necessary TDS certificates shall be issued by 
BCPL. 
 

 



P a g e  | 110 
 

110 
 

 
 


