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| GENERAL REQUIREMENTS SECTION I
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| 1.0 INTENT I

This Request for Proposal (RFP) has been developed to assist the County of Monterey
Telecommunications Department, herein after called “County” in the identification and
evaluation of low voltage communications cabling service companies, herein after called
“Contractor(s)”.

The County wants to establish agreements that will allow several Contractors to provide
installation services for the County’s low voltage communication cabling infrastructure. The
infrastructure will include but is not limited to the horizontal backbone cabling, multi-mode and
single mode fiber and the build out of the data enclosures to the County’s voice and data
specifications.

The objective of this RFP is to provide sufficient information for qualified low voltage
communications cable services Contractor(s) to submit written proposals. The County will
conduct a review of the responses received from this RFP, and a determination will be made
which will result in the selection of the most qualified Contractor(s) to provide service to the
County.

| 2.0 BACKGROUND I

Monterey County occupies over 3,300 square miles on the central coast of California and has a
permanent population of over 420,000 persons. The cities of Carmel, Del Rey Oaks, Gonzales,
Greenfield, King City, Marina, Monterey, Pacific Grove, Salinas, Sand City, Seaside and
Soledad are located within the County boundaries.

County operates telecommunications services from more then forty locations located throughout
the County in County-owned or leased buildings. The County of Monterey Information
Technology Department Telecommunications Division (CMTD) is solely responsible for the
oversight of all low voltage communications cabling installations through out Monterey County
entities, inside and outside plant. All low voltage communications cabling is done through
selected certified Contractor(s) that can warranty their work.

The Telecommunications Department requires adherence to all voice and data industry standards
along with site specific requirements for installation of all low voltage communications cabling.
Telecommunications Technicians work with County departments to document their needs and
then coordinate the installation with an approved low voltage contractor. After the installation
has been completed, the telecommunications technician reviews the installation to ensure that it
has been completed to published standards, conducts a finale walk-through, reviews as-built
drawings, and reviews certification test results with customer and contractor to insure customer
satisfaction.
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As a result of this RFP, Telecommunications department intends to streamline the process of
certain cabling quotes using one itemized price sheet from each contractor based on the pricing
supplied in the response to this RFP.

The County encourages bidders who work only in certain regions of the County to bid and
indicate their geographic limitations on their bid.

The County does not guarantee any minimum or maximum amount of dollars to be spent under
this Contract.

| 3.0 CALENDAR OF EVENTS I

3.1 Issue RFP Wednesday December 2", 2009
3.2  Pre-Proposal Meeting 3:00 p.m., Local Time, December 10", 2009
3.3  Deadline for Written Questions 3:00 p.m., Local Time, December 22" 2009
3.4  Proposal Submittal Deadline 3:00 p.m., Local Time, Thursday January 7", 2009
3.5 * Estimated Notification of Selection January, 2010
3.6 * Estimated AGREEMENT Date March 2010

* This schedule is subject to change as necessary.

| 4.0 COUNTY POINTS OF CONTACT I

4.1  Questions and correspondence regarding this RFP shall be directed to:

4.1.1 Proposal Format or Content: Jaime Ayala, Deputy Purchasing Agent
168 W. Alisal Street, 3" Floor
Salinas, CA 93901-2439
PHONE: (831) 755-4998 FAX: (831) 755-4969
Email: ayalaj@co.monterey.ca.us

4.1.2 Technical Information: Mike Perez, Senior Telecom Technician
1590 Moffett St
Salinas, CA 93905
PHONE (831) 759-6908 FAX: (831) 796-8508
PerezM4@co.monterey.ca.us
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42 EUTURE ADDENDA; CONTRACTORS who received notification of this RFP by
means other than through a County of Monterey mailing, shall contact the person
designated in Section 4.0 COUNTY POINTS OF CONTACT to request to be added to
the mailing list. Inclusion on the mailing list is the only way to ensure timely notification
of any addenda that may be issued prior to the proposal submittal date. IT IS THE
CONTRACTORS’ RESPONSIBILITY TO ENSURE THAT THEY RECEIVE
ANY AND ALL ADDENDA FOR THIS RFP by either informing the County of their
mailing information or by regularly checking the County’s Solicitation Center web page
at www.co.monterey.ca.us/admin/solicitcenter.ntm. Addenda will be posted on the
website the day they are released.

4.3  All questions regarding this RFP shall be submitted in writing (E-mail or FAX is
acceptable). The questions will be researched and the answers will be communicated to
all known interested CONTRACTOR(s) after the deadline for receipt of questions.

4.4  The deadline for submitting written questions regarding this RFP is indicated in GR
Section 2.0 CALENDAR OF EVENTS.

45  Questions submitted after the deadline will not be answered. Only answers to questions
communicated by formal written addenda will be binding.

4.6  Prospective CONTRACTOR(s) shall not contact County officers or employees with
questions or suggestions regarding this Request for Proposals without first contacting the
persons listed above. Any unauthorized contact may be considered undue pressure
and cause for disqualification of the CONTRACTOR.

| 5.0 SCOPE OF WORK I

5.1  WORK INCLUDED BUT NO LIMITED TO:

5.1.1. The work considered in this RFP includes the construction described and implied,
all labor required to perform and complete such construction, all materials
required to perform and complete such construction, all services, facilities, tools,
travel, and equipment required to perform and complete such construction, and
coordination with County Telecommunications Staff and the General Contractor
and all other trades (if applicable).

5.1.2. The scope of this work includes, but is not limited to:

5.1.2.1. Provide telecommunications cable and termination equipment with
performance levels and capacities as noted herein.

5.1.2.2.  Provision, installation, termination, identification, and testing of optical
fiber backbone cable and high pair count Unshielded Twisted Pair “UTP”
copper between the Building Distribution Frame “BDF” Main Distribution
Frames “MDF” and all Intermediate Distribution Frames “IDFs”.
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5.1.2.3.

5.1.2.4.

5.1.2.5.

5.1.2.6.

5.1.2.7.

5.1.28.

5.1.2.9.

5.1.2.10.

RFP # 10181 Low Voltage Cabling [Master Agreement]

Provision, installation, termination, identification, and testing of inside
plant UTP workstation cables between the MDFs/IDFs/BDF and the
workstations located in the building. This includes all termination
components to complete the horizontal links to each workstation outlet.

Provision, installation and grounding of all telecommunications racks,
cabinets, cables (as required), and all cable pathways requiring grounding
under Telecommunication Industry Association “TIA” standards and
Building Industry Consulting Services, International “BICSI” guidelines.

Provide labeling and documentation of all cables, racks, grounding buss-
bars, pathways and spaces, faceplates, patch panels and termination blocks
installed under this work.

Provision and installation of wire management components, ladder-type
cable runway, any surface-mount raceways and miscellaneous “nuts &
bolts” type components to provide a complete and working cable system.

Fire stopping of floor and rated wall penetrations specifically provided for
the distribution of telecommunications cables. Required floor and wall
ratings shall be maintained

Provision and installation of AC grade or better plywood on the BDF and
IDF walls, as indicated in the drawings. Plywood shall be at least %" thick
and treated on all sides with at least two coats of fire-resistant paint,
standard white color or as specified in writing by the Telecommunications
department representative.

Preparation and submission of shop drawings, termination schedules, test
results, as-built drawings, and component documentations described
within this Scope of Work.

It is the intent of these specifications for the Contractor to provide a
complete, functional, standards-based cabling infrastructure for the
County’s use utilizing category 6 cabling to support high speed data
applications up to and in excess of 100Mbs horizontally and up to ten
gigabit Ethernet in the backbone system.

5.2 RELATED WORK NOT INCLUDED IN THIS AGREEMENT AND SPECIFIED
ELSEWHERE, UNLESS OTHERWISE NOTED

5.2.1 Installation of conduits, pull-boxes and floor-boxes (provided under electrical

Work).

5.2.2 Installation of workstation devices, computers, terminals and similar equipment
(installed by County representatives and their additional representatives).

5.2.3 Installation, provisioning or supply of active data and telephone switch equipment
is not included in this scope of work.

5.3  SPECIFICATIONS

5.3.1 Telecommunications Cabling and Pathway Systems Specifications is made a part
of this RFP and Agreement by reference. This specification is an equipment and
performance specification. Actual installation shall be as indicated on the
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5.24
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Telecommunications Drawings and / or Specifications for a specific project.
Any discrepancies found between the Specifications and the Drawings shall be
immediately brought to the attention of the County Telecommunications
department representative for interpretation.

Contract Documents and Drawings depict equipment installation and wiring in a
diagrammatic fashion and indicate the general arrangement of equipment and
wiring. The most direct routing for conduits and telecommunications pathways is
not assured. Exact requirements shall be governed by architectural, structural and
mechanical condition/features of the job. Consult all other drawings and
specifications.

PARTS, EQUIPMENT, AND MATERIALS

54.1

54.2

543

Where specific items are called out in the specification or indicated on the
drawings for a specific application, Contractor shall use those products or
materials, or approved substitutes. Where no specific call outs are made,
Contractor shall use premium products and materials.

Any given item of equipment or material shall be the product of NextLan, one
manufacturer throughout the facility. Multiple manufacturers of any one item will
not be permitted, unless specifically noted otherwise or approved in writing by the
County prior to purchase and use.

Component Manufacturers

5.4.3.1 Subject to compliance with technical requirements of this section and the bid

requirements provided in General Conditions, Contractor shall provide cable
and equipment from the manufacturers as a connectivity and distribution
“system”.

5.4.3.2 Horizontal cables and terminations must be certified as a system.

Manufacturers’ specifications and guarantees of system compliance must be
provided for acceptance.

5.4.3.3 Approved suppliers of the structured cabling system are Superior/Essex and

544

Leviton NexLAN with the exception of Natividad Medical Center where
CommScope face plates and connectivity shall be used to match the existing
infrastructure. Approved supplier of the support infrastructure components is
Chatsworth Products.

Product Data — Contractor shall:

5.4.4.1 Provide, as part of the bid, manufacturers’ product data sheets for all material

and equipment whose products are proposed. Only specified or accepted
manufacturers or suppliers shall appear in the Product Data Submittal. Bid
shall not be considered without a complete Product Data Submittal.

5.4.4.2 Provide, as part of the bid, manufacturer’s product data sheets for all fire

stopping materials proposed for use on the project.

5.4.4.3 Mark each copy to show applicable choices and options. Where product data

includes information on several products, some of which are not required,
mark copies to indicate the applicable information.
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5.4.4.4 Submit requests for substitutions of equipment or materials in advance of bid
submittal. These substitutions must be approved by the County in writing, in
advance. Unapproved substitutions may be considered non-responsive.

5.4.5 Substitutions

5.4.5.1 All products described by attributes and noted with the optional “or equal”,
“or equivalent”, and *“or acceptable substitute” indicate that an alternate
product that equals or exceeds the specified product attributes may be
substituted for that product so specified if approved by the County
Telecommunications representative in writing prior to bid.

5.4.5.2The Contractor shall submit a written request for the County
Telecommunications department representative for approval of their use of
substituted materials no later than fourteen (14) elapsed days after the first
pre-bid meeting date. This request shall include two (2) independent sources,
the original product’s specification sheet, the proposed substitute product cut
sheet, and a written request to review the substitute product that includes any
cost impact (increase or decrease) associated with the request.

5.4.5.3 The alternate or equal designated products must be submitted for review and
judgment to the County Telecommunications representative prior to inclusion
in a Contractor’s bid. The Contractor-proposed alternate products or
components that meet or exceed the specified attributes must be verified by
two (2) independent sources within the past 6 months.

5.5 CONTRACTOR REQUIREMENTS:

5.5.1 Ata minimum, fifty percent (50%) of Contractor-provided field technicians at any
time shall be factory-certified within 12 months by the manufacturer of the
telecommunications system components to install the Contractor-selected and
County-approved system components. Proof of certification shall be available on
site for review at all times for each field technician or a copy should be provided
to the County’s Telecommunications Department for reference upon request.

5.5.2 Craft personnel shall be qualified to perform the work activities and be
knowledgeable of the following:

5.5.2.1 Color coding of standard UTP cables.
5.5.2.2 Bonding and grounding of cable tray and equipment racks.
5.5.2.3 Testing conductors for electrical continuity.

5.5.2.4 Testing of copper conductors for wire mapping, attenuation and worst case
near end cross talk and other tests as required by ANSI/EIA/TIA 568-B.1
and B.2

5.5.2.5 Termination or connectorization of unshielded twisted pair cable on all
specified connectors and termination.

5.5.2.6 Generally accepted industry standards, as well as manufacturers written
installation instructions, will be used for in-process quality control and
final acceptance of the work installation.
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5.6

5.5.3

5.5.4
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Contractor shall be in good standing with the selected manufacturer(s) of system
components and be able to provide the County’s Telecommunications department
with the extended warranty for the installation offered by the manufacturer.

All work performed by the Contractor shall be available for observation and
approval by the Manufacturer, the County Telecommunications department, and
the system Designer in order to verify the systems integrity and increase the
performance of the system under the installation and performance guidelines
described in the Contract Documents.

CODES, REGULATIONS & STANDARDS

5.6.1

5.6.2

5.6.3

5.6.4

5.6.5

5.6.6

All work completed under this RFP and the resulting Agreement shall comply
with the specifications indicated - COUNTY OF MONTEREY -
INFORMATION TECHNOLOGY DEPARTMENT -
TELECOMMUNICATIONS  DIVISION - TELECOMMUNICATIONS
CABLING AND PATHWAY SYSTEMS. All equipment and installation
methods shall be equal to or exceed the minimum requirements of NEMA, IEEE,
ASME, ANSI, TIA BICSI, and Underwriters’ Laboratories, where applicable.

The installation shall comply fully with all government authorities, laws and
ordinances, regulations and codes applicable to the installation.

Should any change in plans or specifications be required to comply with
governmental regulations, the Contractor shall notify the County
Telecommunications department representative at the time of submitting the
construction schedule.

Local electrical and building codes may differ with national codes. Contractor
shall follow the most stringent code or recommendations. Where there are
instances of ambiguity, Contractor shall refer to the County Telecommunications
department representative for interpretation.

The Construction Documents define the minimum acceptable quality by
designating a manufacturer’s trade or brand name and part number, by describing
attributes, performance, or other standards. It is the responsibility of the
Contractor to verify that all Contractor-proposed products and system components
meet or exceed the minimum acceptable performance requirements outlined in the
RFP.

All products designated as “or equal”, “or equivalent”, and “or acceptable
substitute” indicate that an alternate product that equals or exceeds the product
attributes may be substituted for that product so specified. The proposed alternate
component(s) performance must be independently verified and documented. This
independent verification documentation must be presented to the County
Telecommunications department representative for review and approval during
the bid submittal process. The alternate product must be approved in writing by
the County Telecommunications department representative prior to purchase,
installation, and/or certification. Purchase and/or installation of any component
without written approval of materials by a County Telecommunications
department representative is done at the Contractor’s own risk.
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5.6.8

5.6.9
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Any part numbers provided in this Specification have been coordinated with the
manufacturers latest available product literature. Part numbers are subject to
change without notice by the manufacturers. Where a specific part number is
invalid, Contractor shall provide product meeting component description.

All cable shall be rated and installed for the specific construction environment,
unless otherwise noted in the Construction Documents. It is the responsibility of
the Contractor to verify the installation environment prior to bid.

All products shall be new, unused, in perfect working condition, and in the
original packaging containers upon arrival at the Project Site and also prior to
installation. It shall be the Contractor’s responsibility to verify the status of the
products and report, in writing to the County’s Telecommunications department
representative, any products that do not conform to the requirements described
within the Construction Documents. Commencement of any Work under this
Agreement constitutes the Contractor’s acceptance of new, unused products as
stated, being installed. Any products found to be non-conforming shall be
replaced with conforming products by the Contractor at their expense
immediately.

5.7 PRICING

5.7.1

5.7.2

5.7.3

5.7.4

5.75

Pricing shall be as indicated in Appendix A — PRICE LIST. This Price List or
Appendix A which will be used for small standard jobs and pricing shall include
all parts, labor, and incidentals to assist the Telecommunications technician in
quoting cabling work for different County departments in a timely manner.

For projects not identified in the Price List such as but not limited to large moves,
Contractor shall follow the Monterey County Telecommunications Department
New Project Contractor Bid Procedure.

For projects identified in the price list such as but not limited to small jobs of 2
voice cables, Contractor shall follow the Monterey County Telecommunications
Department New Work Order Procedure.

Pricing shall include any item not specifically shown on the drawings or called for
in this section of the project specifications, but normally required to conform with
the system design intent, are to be considered as part of the Contract and shall be
included in the Contractor’s scope of work.

All local fees, permits and services of inspection authorities shall be obtained and
paid for by the Contractor, The Contractor shall cooperate fully with local utility
Contractor(s) with respect to their services.

5.8  SITE VISIT & FIELD CONDITIONS

5.8.1

Contractor shall examine the site conditions and telecommunications spaces
associated with the work and the conditions under which the work would be
performed prior to beginning work. Contractor shall remedy conditions
detrimental to the proper and timely completion of the Work or notify County of
any conditions that may affect the work proposed. Contractor shall not proceed
until unsatisfactory conditions have been corrected. Contractor shall be
responsible for any assumptions made at that site visit.
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Contractor shall check actual job conditions prior to start of any work and ensure
all preceding trade work associated with the telecommunications system is
accurate before proceeding with the installation. The Contractor will be
responsible for inspecting the previously performed work of other trades, and
commencement of work will serve as evidence of the acceptance of this work as
suitable for the work to follow. Contractor shall notify the County in writing to
the Telecommunications department representative of any discrepancies that will
impact the telecommunications system prior to commencement of said work.
Examples of work which must be checked include, but are not limited to:

5.8.2.1 Electrical requirements (conduit installation and capacity)

5.8.2.2 The telecommunications rooms are the size shown on the Project Drawings.

5.8.2.3 Adequate clearances of doors, riser spaces and ceilings for all component of

5.8.3

5.84

5.8.5

5.8.6

5.8.7

5.8.8

the telecommunications system.

Contractor shall verify all dimensions and distances in the field and document the
cable lengths and materials to be furnished and installed. Contractor shall also be
responsible for the provision and installation of non-specified miscellaneous
components and hardware, i.e. drag lines, nuts, bolts and tie wraps.

Contractor shall be responsible for carefully reviewing existing site conditions,
contract documents, and any overall construction schedule to determine all
required interfacing and timing of the work. All such documents shall be available
through the General Contractor or County Telecommunications representative.

Contractor shall review and adhere to any and all site requirements set by the
individual department or organization such as, but not limited to rules and
guidelines that are set by Natividad Medical Center. These rules may include, but
are not limited to: a check in and check-out policy, policies and requirements
outlined in the *“Natividad Medical Center Above Ceiling Work and Firestop
Program”, and any permit requirements for Natividad Medical Center or other
County departments.

For any facilities leased by the County, Contractor shall comply with any
requirements of the site owner or lessor.

The installation shall comply fully with all National, State, and Local government
authorities, laws and ordinances, as well as, all regulations, codes, and industry
guidelines governing the work or interpreted to govern the work by the authority
having jurisdiction (AHJ) at the site. This includes all County-specific standards
and guidelines related to the Work.

Should any change in the current plans or specifications be required to comply
with any Code, Regulation or Standard noted above, the Contractor shall notify
the County’s Telecommunications department representative in writing at the
time of submitting the construction schedule.

59  SUBMITTALS - when not applicable to price sheet

5.9.1

For jobs that can be identified in the Exhibit A Price Sheet, Contractor shall
follow the County of Monterey Standard Work Order. Contractor may submit
alternate process but that process must be approved by the County, in advance
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before Contractor submits quotes based on that process. County reserves the right
to make changes to this process upon 30 days written notice to Contractor.

5.9.2 For extensive projects that require additional site visits, planning, etc.; Contractor
shall follow the standard work order procedures. Contractor may submit alternate
process but that process must be approved by the County, in advance before
Contractor submits quotes based on that process. County reserves the right to
make changes to this process upon 30 days written notice to Contractor.

5.9.3 Contractor shall provide product submittals adequate to clearly demonstrate the
conformance of the specific product to the attributes, performance, and standards
set forth within the Construction Documents for all products prior to use after the
bid submittal phase. Alternates proposed after the bid submittal phase are required
to have written approval for use by the County Telecommunications Department.

5.9.3.1 Shop Drawings - Contractor shall:

5.9.3.1.1 Provide, for County’s action, shop drawings for the installation of the
Work prior to beginning Work. Drawings shall be in printed form and
on compact disk in AutoCAD 2004 dwg format.

5.9.3.1.2 Provide detailed plan views and elevations of all equipment racks,
termination blocks, patch panels and cable paths, if the elevation and
plan views are not identical to the T-series bid drawings.

5.9.3.1.3 Provide drawings to show evidence of coordination with other trades
where applicable.

5.9.3.1.4 Acceptance of any submitted data or Shop Drawings for material,
equipment apparatus, devices, arrangement and layout shall not relieve
Contractor from responsibility of furnishing same of proper
dimensions and weight, capacities, sizes, quantity, quality and
installation details to perform efficiently the requirements and intent of
the Contract. Such acceptance shall not relieve Contractor from
responsibility for errors, omissions or inadequacies of any sort on
submitted data or Shop Drawing.

5.9.3.1.5 Submit all Shop Drawings sufficiently in advance of field
requirements to allow ample time for review and re-submittal as may
be required. All Submittals shall be complete and contain all required
and detailed information.

5.9.3.1.6 Clearly identify job namef/title and reference to the applicable Drawing
and Specification article for reference by the reviewer in each drawing.

5.9.3.1.7 Provide for County’s documentation, a Finish Statement in form
stipulated by the Architects, signed by the Contractor, stating that the
Work was provided in compliance with the Contract Documents and
that the installation was proper for the conditions of application and
use.

5.9.3.1.8 Submit Record Drawings for County’s Telecommunications
representative’s documentation:
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5.9.3.1.8.1 Provide Record Drawings annotated with the changes made during
the installation of the Work so as to be a complete set of “as
installed” plans. Drawings shall be in printed form and on compact
disk in AutoCAD 2004 dwg format.

5.9.3.1.8.2 Provide County representative with two (2) sets of Operation and
Maintenance Manuals including wiring diagrams, parts lists, shop
drawings and manufacturers’ information on all equipment and
cables provided under this Work. Provide manuals in a high
quality, 3-ring binder, completely indexed. Provide manuals to the
County representative not more than 1 week after project
completion.

510 METHODS AND PROCEDURES - Contractor shall:

5.10.1

5.10.2

5.10.3

5.104

5.10.5
5.10.6

5.10.7

Examine and compare the Telecommunications Drawings and Specifications with
the Drawings and Specifications of the other trades. Report any discrepancies
between them to the County Telecommunications department representative and
obtain from County written instructions for changes necessary in the work. At
time of bid, the most stringent requirements shall be included in the bid.

Install and coordinate the telecommunications cabling Work in cooperation with
other trades installing interrelated work. Before installation, Contractor shall
make proper provisions to avoid interference in a manner accepted by the County
Telecommunications department representative. Any repairs or changes made
necessary in the Contract Work, caused by the Contractor’s neglect, shall be made
by Contractor at his own expense.

Maintain a complete file of Shop Drawings and other submissions, including the
Project specifications and the drawings, at the job site at all times. Shop Drawings
and all other submissions shall be made available to the Architect and County
Telecommunications representative at their request.

Follow manufacturers’ instructions for installing components and adjusting all
equipment and telecommunications cables, submit two (2) copies of such
instructions to the County’s Telecommunications department representative
before installing any equipment and provide a copy of such instructions at the
equipment during any work on the equipment. Where no instructions are included
with the equipment, follow accepted industry practices and workmanlike
installation standards.

Perform all tests required by local authorities in addition to test specified herein.

Contractor shall not allow telecommunication cables to run parallel with electrical
cables/conduits, unless they are separated by a minimum of 12 inches. Note: any
telecommunications cables that must cross over electrical cables/conduits shall do
so only at 90-degree angles.

Ensure that all telecommunications cable supports (conduits, support grips, J
hooks) are fully installed before proceeding with cable installation. At no times
shall cables be installed and left unsupported. At no times shall cables be tie-
wrapped to any other supporting structure in lieu of specified cable supports.
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Contractor shall not bundle or tie-wrap the cables even within the approved cable
supports.

5.10.8 For installation of Non-Continuous Cable supports (Multi Tiered J Hook
Assemblies), ensure cable is supported with a J Hooks every 4 to 5 feet. No cable
shall remain unsupported for more then 5 feet.

5.10.9 Contractor shall not lay telecommunications cables unprotected on the floor at
any time. If cables must be left on any floor, Contractor shall protect the cables so
that they may not be walked on or have any material or equipment placed or
rolled on top of them at any time.

5.10.10Maintain manufacturers’ recommended minimum bend radius of the cables, at all
times (minimum bend radius may be as small as 1 inch for 4-pair UTP). Do not
stretch, stress, tightly coil, bend or crimp the workstation cables during the
installation or when leaving them out of the way of other trades during the staging
work. The Contractor, at the Contractors expense, shall replace all abused or
stressed cables.

5.10.11Keep all items protected before and after installation, with dust and waterproof
barrier materials as necessary. The Contractor shall be responsible to ensure the
integrity of the protective measures throughout the life of the project.

5.10.12Clean up and remove all debris generated by installation activities. Keep the
telecommunications areas free of debris at all times.

5.10.13Deliver to County’s Telecommunications department representative two sets of
all special tools specifically needed for proper operation, adjustment and
maintenance of cable and cable termination hardware installed under this
Contract.

5.10.14Upon project completion, provide as-built drawings and documentation as defined
herein.

INSTALLATION / COORDINATION OF THE WORK - Contractor shall:

5.11.1 Carefully check space requirements and the physical confines of the area of work
before beginning work to insure that all material can be installed in the spaces
allotted thereto, including conduits and cable supports.

5.11.2 Transmit to other trades in a timely manner all information required for work to
be provided under the respective Sections in ample time for installation.

5.11.3 Coordinate with other trades, when work interconnects with or contacts the work
of other trades, to insure that all trades have the information necessary so that they
may properly install all the necessary connections and equipment.

5.11.4 Coordinate project and schedule work with the General Contractor and County’s
Telecommunications representative in accordance with the construction sequence
when, due to the type of installation, a fixed sequence of operation is required to
properly install the complete systems.

5.11.5 Make reasonable modifications in the layout as needed at no additional charge, to
prevent conflict with work of other trades or for proper compliance with the
design intent
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5.11.6 Have 10 days from receiving authorization from the County Telecommunications
Department to commence work.

5.11.7 Provide status of the installation to the General Contractor & the County’s
Telecommunication representative, where applicable to allow them to update their
project schedules.

5.11.8 Coordinate with a County’s Telecommunications department representative
before, during and after work.

5.11.9 Permit the County’s Telecommunications department to conduct a site survey
with the customer to insure that the installation meets the requirements of the
customer and adheres to the installation guidelines outlined in this RFP

5.11.10ldentification- Contractor shall:

5.11.10.1 Attach machined-generated labels with the outlet ID per EIA/TIA-606A
standards on all outlet faceplates installed under this Agreement. All
labels shall be readily visible and approved by the County prior to
installation.

5.11.10.2 Attach machine-generated designation strips with the cable ID and pair
number, in uppercase lettering on all termination panels installed under
this Agreement. All labels shall be readily visible and approved by the
County prior to installation.

5.11.10.3 Attach machine-generated label with the cable ID, and fiber strand number
in uppercase lettering on all patch panels installed under this Agreement.
All labels shall be approved by the County prior to installation.

5.11.10.4 Attach a machine-generated label with the cable ID, in black uppercase
lettering on a permanent adhesive, white label stock, covered with
permanent water resistant sealer on all telecommunications cables
installed under this work. Labels shall be placed on both ends of the cable
and no more then 6” from the point at which the cable is broken out into
individual copper pairs or strands from the connector or termination block
or patch panel. Labels shall be placed parallel with the cable. All labels
shall be readily visible and approved by the County prior to installation.

5.11.10.5 Not use hand lettered label stock except for temporary labeling used
during construction phases. Hand lettered label stock will not be accepted
for final installation.

5.11.10.6 If at any time during the project, the label becomes illegible or removed,
the Contractor shall immediately replace it with a duplicate preprinted
label.

5.11.10.7 All cable IDs shall be both physically and visually accessible upon
completion of the project.
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5.12 FIRE STOP - PENETRATION SEALANT - Contractor shall:

5.12.1 Provide fire-resistant materials of a type and composition necessary to restore fire
ratings to all wall or floor ceiling penetrations. Material must be properly
classified and meet all national and local codes.

5.12.2 All penetrations through fire rated floors and walls shall be sealed to prevent the
passage of cold smoke, fire, toxic gas or water through the penetrations, before,
during or after a fire. The fire rating of the penetration seal shall be at least that of
the floor or wall into which it is installed, so that the original fire rating of the
floor or wall is maintained as required by Article 300-21 of the National Electrical

Code.

5.12.2.1

5.12.2.2

5.12.2.3

5.12.2.4

5.12.2.5

No flammable material may be used to line the chase or hole in which the
fire stop material is to be installed.

All damming materials to be left in place after the seal is complete shall be
non-flammable.

The sealant shall remain resilient and pliable to allow the removal and or
addition of cable without necessity of drilling holes. It shall adhere to
itself perfectly to allow any and all repairs to be made with the same
material. It shall allow for vibration, expansion and/or contraction of
anything passing through the penetration without affecting the seal, or
cracking, crumbling and spalling.

When sealant is injected into a penetration, the material shall expand to
surround all the items within the penetration and maintain pressure against
the walls of the penetration as well as the pass-through items. The material
shall cure within five minutes and be fire resistant at that time. No heat
shall be required to further expand the material to prevent the passage of
fire and smoke or water.

The materials shall have been subjected to fire exposure in accordance
with standard time-temperature curve in the Standard, UL ASTM E 119
and NFPA 251. The fire stop material shall have also been subjected to the
hose stream test in accordance with UL 10B.

5.13 DELIVERY, STORAGE AND HANDLING - Contractor shall:

5.13.1 Deliver materials (except bulk materials) in manufacturer’s unopened container
fully identified with the manufacturer’s name, trade name, type, class, grade, size
and color.

5.13.2 Store materials suitably sheltered from the elements, but readily accessible for
inspection until installed. Store all items subject to moisture damage in dry
spaces. Provide space requirements for storage in submittals list. The County
Telecommunications Department or General Contractor shall assign storage

space.

5.14 AS BUILT DRAWINGS AND CABLE LIST

5.14.1 The Contractor shall provide the following “As-Built” drawings to the County’s
Telecommunications department. Drawings shall be in printed form and on
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5.16
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compact disk in AutoCAD 2004 dwg format. These as-built drawings shall
include all work described within this specification section, including, but not
limited to the following:

514.1.1 A complete backbone connectivity diagram showing backbone
interconnection and cable routing. Each cable type and routing shall be
noted.

5.14.1.2 Finalized, detailed elevations of the Voice and Data MDF illustrating all
punch-down locations and rack elevations.

5.14.1.3 Finalized, detailed elevations of the IDF(s) illustrating punch-down
locations and equipment rack locations

5.14.1.4 Finalized equipment rack elevations illustrating vertical location of
termination hardware (e.g. fiber boxes, patch panels, etc.) within all
telecommunications areas.

5.14.1.5 Finalized outlet layout floor plans including room/area numbers, outlet
numbers and the corresponding cable identification numbers

MANUFACTURER’S LITERATURE

5.15.1 Where the Specifications and/or Project Drawings call for an installation to be
made in accordance with the Manufacturer’s recommendations, a copy of such
recommendations shall always be kept on the job site, and shall be available to the
County.

5.15.2 Contractor shall follow manufacturer’s instructions where they cover points not
specifically indicated on Project Drawings and Specifications. If said instructions
differ from the Project Drawings and Specifications, it is the responsibility of the
Contractor to obtain clarification from the Owner in writing before commencing
work.

TEST DOCUMENTATION

5.16.1 A complete set of test results shall be presented to the County at least one(1) week
before the placement of active electronics in the IT spaces. The Contractor shall
identify the types of cable tester(s) used during the testing and verification when
presenting the results for each type of cable and each test procedure, unless
otherwise indicated.

5.16.2 All verification and test results shall be submitted to the County in electronic
formats via e-mail. All test results shall include the following information: County
Department name, building address, cable ID, floor and IDF/MDF. The County
prefers a single system for receipt of all testing data in a single searchable
database such as the LinkWare Software associated with FLUKE DTX 1800 with
test results in .tst format. The County reserves the right to require Contractor(s) to
standardize on a single tester and software for storage of test documents if an
Agreement is awarded to multiple Contractor(s).

5.16.3 Contractor shall warrant in writing that one hundred percent (100%) of the
installation meets requirements specified in this Agreement and associated
appendices. County reserves the right to conduct a random re-test of up to five
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(5) percent of the cable plant, using Contractor equipment and / or labor to
confirm documented results. Complete (100%) random re-testing, if performed,
shall be at the expense of the County, using standard labor rates if no failures are
found. If any failures are found in the 5% verification testing performed by the
County, the re-testing expense shall be the Trade Contractor’s. Any failing
cabling shall be re-tested and restored to a passing condition. In the event more
then two percent (2%) of the cable plant fails during re-test, the entire cable plant
shall be re-tested and restored to a passing condition at no additional cost to the
County.

QUALITY ASSURANCE

5.17.1 Contractor is solely responsible for quality control of the Work. Contractor shall
comply with any Quality Control requirements specified in the RFP/Agreement.

5.17.2 All materials furnished shall be new and unused. All materials shall meet all
applicable codes provided a standard has been established for the material in
question.

PROJECT CLOSEQOUT AND ACCEPTANCE

5.18.1 Following the completion and compliance of all requirements noted above and,
the County will issue a Notice of Completion confirming that the Technology
Portion of the project is complete. A forty-five (45) day Acceptance period will
begin immediately following the issuance of this Notice of Completion

5.18.2 The installed System will not be accepted until all work is complete and properly
documented and all punch list items discovered are completed to the County’s
Telecommunications department’s complete satisfaction and the acceptance
period defined in Section 5.18.3 below has ended. The County reserves the right
to withhold payment until the acceptance period is complete.

5.18.3 The warranty will not begin until after the forty-five (45) day acceptance period to
judge the performance of the installed Voice Data Communication System.

5.18.3.1 Throughout the acceptance period, the Voice data infrastructure
Communication System, as described herein and in the Project Drawings,
must be up and operational. If there is a major system failure, the
Acceptance period will restart, once the failure is resolved and the system
is operational. Major system failures are defined as failures that impact
10% or more of the user connections.

5.18.3.2 If during this forty five (45) day period the installed system does not
perform adequately, Contractor shall repair the installation within two (2)
days to the satisfaction of the County’s Telecommunications department
and/or the Contract Documents at no cost to the County and the forty five
(45) day acceptance period will restart from the date of the resolution. If
Contractor fails to complete the repair in the time specified or during any
other time agreed to in writing by the County, the County reserves the
right to have that work completed by County staff or other contractors.
Any costs resulting from that rework shall be deducted from any monies
owed to the Contractor.
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5.18.3.3 This Acceptance period shall be considered outside any Warranty period
provided by the Contractor or Manufacturer. Once the forty five (45) day
Acceptance period has successfully passed, the Warranty period shall
begin

5.18.4 The Contractor’s project manager must be available to answer questions about the
installation and to attend site visits and meetings during the acceptance period.

5.18.5 When work has been completed and approved and the acceptance period has
expired, the following must be submitted with Contractor’s invoice:

5.18.5.1 Original County Pinnacle work order from department

5.18.5.2 Original Bid Sheet signed by all parties

5.18.5.3 Close out documentation from County Telecommunication representative
CERTIFICATION & WARRANTY

5.19.1 All work, materials, and equipment and materials shall be warranted for a
minimum period of one year from the date of acceptance of the work. Where a
manufacturer’s warranty is longer than one year, the Contractor shall offer the
extended warranty.

5.19.2 The Contractor shall, upon notification of any defective items, repair or replace
such items within 24 hours without cost to County, all to the satisfaction of
the County’s Telecommunications department

5.19.3 The installed passive components of the Work described in the Contract
Documents shall be covered under a manufacturer supported Lifetime
Warranty related to installed materials, supported applications and the
installation workmanship. This guarantee and extended warranty shall be
supported in writing by both the connectivity and cable manufacturer and
shall address and cover the following:

5.19.3.1 All defects in wire, cable, components and/or other materials in the Voice
and Data Communication System.

5.19.3.2 All specification and performance parameters of system components as
presented in the Construction Documents at the time of installation
completion will be warranted/ guaranteed to provide margins of 3.0 dB for
all frequencies swept from 1 — 250 MHz for the published TIA/EIA 568B
parameters for NEXT, PSNEXT, ELFEXT, PSELFEXT, and Return Loss
performance standards as published in TIA/EIA for more than one
manufacturer.

5.19.3.3 All installed components of the data backbone system shall support ten
(10) Gigabits per second Ethernet applications that use 850 nm
transceivers for serial transmission in LOMMF at distances up to three
hundred (300) meters.

5.19.3.4  All workmanship associated with any warranty issues related to providing,
installing, certifying and documenting the Work described in the
Construction Documents shall be covered by this warranty.
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5.19.4 Contractor shall respond to the County’s request and correct any problems,
malfunctions, and warranty issues associated with the Work described in the
Construction Documents without additional charge to the County within three
(3) calendar days for the entire warranty period, as stated in the Warranty.

5.19.5 The County considers the Voice Data Communications System components a
whole, complete system and requires an integrated component/cable warranty
from both the cable manufacturer and the connectivity manufacturer for
material and installation workmanship as described in the Construction
Documents.

5.20 TRAINING: If training is necessary on certain products, equipment or components,
Contractor shall provide training for County-specified employees to operate and
maintain the installed technology utility system included in the cost of the product
/ technology utility system. Training shall include two (2) full day sessions that
include, but are not limited to: a description of the system, a tour of the facilities,
and a manufacturer-provided tutorial on using the cable testers and documentation
software.

5.21 PERFORMANCE AND EVALUATIONE

5.21.1 One year from initiation of contract, Contractor’s performance shall be evaluated
at the end of each contract period.

5.21.1.1 Evaluation categories shall be but not limited to:
5.21.1.1.1 Quality of installation
5.21.1.1.2 Contractor’s ability to meet County’s scheduling requirements
5.21.1.1.3 Accuracy in billing and invoicing

5.21.1.1.4 Professionalism of technician during installation while on County
premises.

522 CAL-OSHA:

5.22.1 As stated in section GP 4.7 CAL-OSHA: The items proposed shall conform to all
applicable requirements of the California Occupational Safety and Health
Administration Act of 1973 (CAL-OSHA). Contractor shall submit their Injury
and Illness Prevention Program (1IPP)-- California Code of Regulations Title 8
Section 3203 subchapter 7 Group 1 -- to the County within 30 days of County’s
request. Contractor shall demonstrate compliance with all requirements of that
Plan.
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| 6.0 CONTRACT TERM I

6.1  The term of the AGREEMENT(s) will be for a period of three (3) years with the option
to extend the AGREEMENT for up to two (2) additional one (1) year periods.

6.2  The County reserves the right to cancel this AGREEMENT, or any extension of this
AGREEMENT, without cause, with a thirty day (30) written notice, or immediately with
cause.

6.3 If this RFP includes options for renewal or extension, CONTRACTOR must commence
negotiations for rate changes a minimum of ninety days (90) prior to the expiration of the
AGREEMENT.

6.3.1 Both parties shall agree upon rate extension(s) or changes in writing.
6.3.2 The County does not have to provide a reason if it elects not to renew.

| 7.0 SELECTION CRITERIA I

7.1. The selection of CONTRACTORC(s) and subsequent contract award(s) will be based on
the criteria contained in this Request for Proposals, as demonstrated in the submitted
proposal. CONTRACTOR(s) should submit information sufficient for the County to
easily evaluate proposals with respect to the selection criteria. The absence of required
information may cause the Proposal to be deemed non-responsive and may be cause for
rejection

7.2. Contractor must have a current C-7 Contractors License. A copy of the C-7 license shall
be submitted with your proposal.

7.3. Bidder shall describe in detail their experience with installation of similar low voltage
cabling systems

7.4. The selection criteria include, but are not limited to, the following (in no particular
order):

7.4.1. Bidder’s responsiveness to the specifications

7.4.2. Personnel assigned to the service, including work experience

7.4.3. Previous Experience, Qualifications and Ability

7.4.4. Detailed projected timeframes to completion provided by the bidder
7.4.5. Overall cost of each item including all factors such as travel and shipping.

7.4.6. References from Customers. Please include a list of no less than 5 references that
are familiar with your services that may be contacted.
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7.4.8.
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Sustained industry reputation for customer service, resolving customer issues, and
providing support as needed. Particular weight will be placed upon industry
reputation performing projects similar to this service.

Delivery Time
Warranties offered

7.4.10. Ability to fulfill the County’s insurance requirements

7.5. PROPOSAL FORMAT AND CONTENT - For each proposal, bidder must supply 3
hard copies of the proposal and one soft copy in CD format.

The following must be noted on the proposal:

7.5.1.

7.5.2.

7.5.3.

7.5.4.

7.5.5.

7.5.6

SECTION A: IDENTIFICATION:

Specify the name, title, mailing address, and telephone number of the company
and the name of the project contact

SECTION B: FULL POINT BY POINT RESPONSE:

A point-by-point response shall be made to the requirements of each numbered
paragraph of the Specification (Scope of Work and Applicable Appendices),
indicating either compliance or exception on the bidder’s part. Sufficient
supporting detail shall be supplied with each statement to enable the County to
confirm the degree of compliance or non-compliance. An unsupported statement
(e.g. “Will Comply”) is unacceptable. If a paragraph states only information to
Bidder, the response shall indicate “Understood” or state a request for
clarification. All documentation required in each paragraph shall be supplied as
part of the point-by-point response.

SECTION C: ITEMIZED QUOTATION:

Bidder shall provide prices for each line item on the pricing sheet provided set out
in Excel spreadsheet format to be submitted with the proposal.

SECTION D: FULL TECHNICAL DESCRIPTION:

Bidder shall provide a complete technical description of the equipment and
services offered and included in the proposal. This shall include data on all
equipment manufactured by others.

SECTION E: LIST OF REFERENCES:

Bidder shall provide a minimum of five (5) references from companies you’ve
worked with on similar projects, this must include a name and telephone number
of person to contact.

SECTION F: SCOPE OF SERVICES / FEES:

The information listed below shall be included with each set of proposals: If any
page of the CONTRACTOR’S proposal that is deemed to be a trade secret by the
CONTRACTOR shall be clearly marked “PROPRIETARY INFORMATION”
at the top of the page in at least one-half inch (1/2”) size letters
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7.6. The selection criteria include, but are not limited to:
7.6.1. CONTRACTOR AND STAFF EXPERIENCE:

The selected Contractor shall be fully capable and experienced in the
telecommunications distribution system specified. To ensure the system has
continued support, the County will contract only with Contractors having a
successful history of sales, installation, service, and support.

7.6.1.1. During the bid evaluation process, the County may, with full cooperation of
the Contractor, visit the Contractor’s places of business, observe operations,
and inspect records.

7.6.1.2. The Contractor must have a minimum of five (5) years of experience.

7.6.1.3. Describe your company’s history, mission, programs, and Services;
administrative structure, and experience in providing similar services.
Describe how this Agreement will fit into your overall organization. Attach
an organizational chart of your regional organization including the
technicians described in Question 7.4.2.4 above, location of most local
office, and primary work location of all staff that may perform work under
this Agreement.

7.6.1.4. Provide a list of all technicians, years of experience in low voltage cabling,
and any relevant certifications such as, but not limited to, Registered
Communications Distribution Designer (RCDD), low voltage certifications
for installation and termination, and fiber certification for installation and
termination. Indicate the primary work location for any technicians.

7.6.1.5. Project Manager / Safety Officer: The Contractor must have a Registered
Communications Distribution Designer (RCDD) on staff that will be
ultimately responsible for this project in the Project Manager role. The
RCDD must have sufficient experience in this type project as to be able to
lend adequate technical support to the field forces during installation, during
the warranty period, and during any extended warranty periods or
maintenance contracts. A resume of the responsible RCDD must be attached
to the Contractor’s response for evaluation by the County. Should the
RCDD assigned to this project change during the installation, the new
RCDD assigned must also submit a resume for review by the County. If, in
the opinion of the County, the RCDD does not possess adequate
qualifications to support the project, the County reserves the right to require
the Contractor to assign an RCDD who, in the County’s opinion, possesses
the necessary skills and experience required of this project. Identify the
RCDD’s primary work location.

7.6.1.6. Does your organization propose to complete all work with employees or will
some work be subcontracted?

7.6.2. SERVICE LEVEL AND SUPPORT:
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7.6.2.1. Please describe your proposed service level including:

7.6.2.1.1. Time commitment to complete work once assigned including start-up
requirements and lead time necessary to provide services.

7.6.2.1.2. Describe your proposed invoicing, remittance, and reconciliation
processes.

7.6.2.1.3. Describe your ability to respond to an emergency or rush request.
How much notice is needed for this type of service? Under what
circumstances can technicians be made available within 4 hours.

7.6.2.1.4. Please describe the escalation process in the case of an issue with any
of the processes described in this Scope of Work.

7.6.2.2. The County would like to centralize test results including the ability to
easily search past results. The County prefers a single system for receipt of
all testing data in a single searchable database such as the LinkWare
Software associated with FLUKE DTX 1800. What type of cable tester
does your organization currently use and how would test results be
transmitted to the County to meet the County’s goal to store and search.
Would an requirement to use an alternate tester or software result in a
change in pricing as submitted?

7.6.2.3.Define any “value added” services you may be able to provide to the County.

7.6.2.4.Define any work, materials, or equipment that may result in unexpected costs.

7.6.3. Volume Discounts / Commitments. Are any volume discounts available to the
County? If yes, please define the minimum requirements. .

| 8.0 PRE-PROPOSAL MEETING I

A Pre-bidders meeting will be held on December 10" 2009 at 1:30 pm at the Monterey
County Information Technology Department, 1590 Moffett Street, Salinas, California.
Bidders may also participate by telephone. This pre-bidders meeting is optional but bidders are
encouraged to attend. The purpose of this meeting is to answer questions. No presentations are
required. Please indicate your intent to attend this meeting by sending a response to Deputy
Purchasing Agent, Jaime Ayala at ayalaj@co.monterey.ca.us or by calling (831) 755 — 4998.
Indicate if you are requesting to participate by telephone so that further instructions may be
provided.
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| 9.0 PREVALING WAGES I

Prevailing Wages: If applicable, CONTRACTOR shall comply with provisions of the Labor
Code (sections 1720, et seq.) governing public works, including payment of prevailing wages,
payroll records and employment of apprentices. Copies of the determination of the general
prevailing rate of per diem wages are available to interested parties at:
http://www.dir.ca.gov/dIsr/DPreWageDetermination.htm.

| 10.0 LIQUIDATED DAMAGES I

Liquidated Damages.

No bidder shall be allowed to modify, withdraw, or cancel the proposal, or any part thereof, for
sixty (60) days after the time designated for the receipt of proposals in the advertisement for
RFP. The County and the CONTRACTOR mutually agree and acknowledge that it would be
impractical or extremely difficult at best to measure the actual damages suffered by the County
as a result of a breach by CONTRACTOR of this RFP obligation. In the event of any such
breach by the CONTRACTOR (factually determined by the County to have occurred, after a
reasonable investigation into an alleged breach), the CONTRACTOR shall pay the sum of five
percent (5%) of the total estimated contract value, but not less than $5,000 nor more than
$25,000 to the County as liquidated damages, and not as a penalty. The County and the
CONTRACTOR agree that the amount of liquidated damages described above is a reasonable
amount for liquidated damages for breach of CONTRACTOR 's obligations under the
circumstances existing at the time this RFP is submitted to the County. In consideration of the
payment of such liquidated damages, the County shall be deemed to have waived all other claims
for damages or relief at law or equity under this Agreement.

| 11.0 ADDITION OF QUALIFIED CONTRACTOR(S) I

This RFP is NOT intended to create an exclusive service agreement. The County retains
the ability, at it’s sole discretion, to add qualified CONTRACTOR(S) any time for
selection and execution of an Agreement provided they meet the minimum requirements
of the Contracts/Purchasing Division.
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| 12.0 PREFERENCE FOR LOCAL CONTRACTORS I

12.1 General Requirements - Each local CONTRACTOR providing goods, supplies or
services funded in whole or in part by County funds, or funds which the County expends
or administers, shall be eligible for a local preference as provided in this section.

12.2 Rights of First Refusal - Each local CONTRACTOR who participates in the original
sealed Proposal process and is within five percent of the lowest responsible Proposal
shall be provided the opportunity to reduce the local CONTRACTOR’S Proposal to the
amount equal to the amount of the lowest responsible Proposal if the lowest responsible
Proposal is submitted by other than a local CONTRACTOR. The opportunity to reduce
Proposal amounts shall be provided first to the lowest eligible local CONTRACTOR and,
if not accepted by such CONTRACTOR within five (5) business days of the opening of
Proposals, then to each successive local eligible CONTRACTOR within five (5) percent
of the lowest responsible CONTRACTOR in ascending order of the amount of Proposals.

12.3 “Local CONTRACTOR” Defined - For the purpose of this section, the term “local
CONTRACTOR?” shall mean a business or resident doing business as a CONTRACTOR
in Monterey County, San Benito County, or Santa Cruz County for not less than the past
five (5) consecutive years.

| 12.0 SEQUENTIAL CONTRACT NEGOTIATION I

The County will pursue contract negotiations with the CONTRACTOR(s) who submit(s) the best
Proposal(s), in the sole opinion of the County, and which is in accordance with the criteria as
described within this RFP. If the contract negotiations are unsuccessful, in the opinion of either
the County or the CONTRACTOR(s), the County may pursue contract negotiations with the
company which submitted a Proposal which the County deems to be the next best qualified to
provide the services, or the County may issue a new RFP or take any other action which it deems
to be in its best interest.
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| GENERAL PROVISIONS SECTION GP I
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| GP 1.0 CONTRACT AWARDS I

GP 1.1  Multiple Award(s): The County has the option to award a portion or portions of this
contract to multiple successful CONTRACTOR(s) at the sole discretion of and
benefit to the County.

GP 1.2  The award(s) made from this solicitation may be subject to approval by the County
Board of Supervisors.

GP 1.3 Interview: the County reserves the right to interview selected CONTRACTOR(S)
before a contract is awarded. The costs of attending any interview are the
CONTRACTOR’S responsibility.

GP 1.4  Incurred Costs: The County is not liable for any cost incurred by CONTRACTOR(S)
in response to this solicitation.

GP 1.5 Unsuccessful CONTRACTORS who have submitted a Proposal will be notified of
the final decision.

GP 1.6  The award(s) resulting from this solicitation will be made to the CONTRACTOR(s)
that submit(s) a response that, in the sole opinion of the County, best serves the
overall interest of the County. Awards will not be based on cost alone.

GP 1.7  Prices are to remain firm for the initial term of the AGREEMENT and, thereafter,
may be adjusted according to the terms and conditions of the AGREEMENT. County
does not guarantee a minimum or maximum dollar value for any agreement or
agreements resulting from this solicitation.

| GP 2.0 PROPOSAL SUBMITTALS I

GP 2.1  All submittals in response to this solicitation become the property of the County of
Monterey. If a CONTRACTOR does not wish to submit a Proposal but wishes to
acknowledge the receipt of the request, the reply envelope shall be marked “No Bid.”

GP 2.2  Monterey County reserves the right to reject any and all Proposals, or part of any
Proposal, to postpone the scheduled Proposal deadline date(s), to make an award in
its own best interest, and to waive any informalities or technicalities that do not
significantly affect or alter the substance of an otherwise responsible Proposal and
that would not affect a CONTRACTOR'’S ability to perform the work adequately as
specified.

GP 2.3  Proposals must be received BEFORE the time and date specified, at the location and
to the person specified on the SIGNATURE PAGE.
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GP24 ALL PROPOSALS MUST BE SUBMITTED IN A SEALED ENVELOPE
BEARING ON THE OUTSIDE, PROMINENTLY DISPLAYED IN THE LOWER
LEFT CORNER OF THE ENVELOPE, the CONTRACTOR’S name and address,
the solicitation number, and the name of the person specified on the SIGNATURE
PAGE.

GP 2.5 It is the sole responsibility of the CONTRACTOR to ensure that the Proposal is
received at or before the specified time. Postmarks and facsimiles are not acceptable.
Proposals received after the deadline shall be rejected and returned unopened.

GP 2.6  Submit any and all exceptions to this solicitation on separate pages, and clearly
identify the top of each page with “EXCEPTION TO MONTEREY COUNTY
SOLICITATION #” (indicate the applicable solicitation number).

GP 2.7  Each EXCEPTION shall include the page number, section number, and referenced
item number as appropriate.

GP 2.8  Failure to comply with GP 2.3 — 2.7 may result in a Proposal being declared as
“non-responsive”.

| GP 3.0 PROPOSAL FORMAT AND CONTENT I

GP 3.1 Any page of the CONTRACTOR’S response package that is deemed to be a trade
secret by the CONTRACTOR shall be clearly marked “PROPRIETARY
INFORMATION?” at the top of the page in at least one-half inch (1/2”) size letters.

GP 3.2 To be considered “responsive,” submitted Proposals should adhere to the following
guidelines:

GP 3.2.1 Proposals should be prepared on 8-1/2” x 11” paper and bound with front
and back covers. Fold out charts, tables, spreadsheets, brochures,
pamphlets and other pertinent information or work product examples may
be included as Appendices. All Proposals shall include a Table of
Contents.

GP 3.2.2 Reproductions of the Monterey County Seal should not be used in any
documents submitted in response to this solicitation.

GP 3.2.3 Indicate the name and title of the CONTRACTOR’S primary contact
person. Also, include their mailing address, telephone number and fax
number, along with their Email address, if any.

GP 3.2.4 A copy of any agreement proposed by the CONTRACTORC(s) as part of
their response to this solicitation must be submitted along with their
Proposal. These agreements will be considered as part of the bid package
prior to an award selection being made. THE INCLUSION OF A
PROPOSED AGREEMENT DOES NOT GUARANTEE
ACCEPTANCE OF THAT AGREEMENT BY THE COUNTY.
Therefore, CONTRACTOR’S Proposal must specify what, if any,
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terms of their Proposal would be different if the County does not
accept the proposed agreement, in whole or in part. CONTRACTOR
agreements will not be considered if submitted after the Deadline for
Proposals. (Refer to Section GP 5.0 AGREEMENT TO TERMS AND
CONDITIONS.)

GP 3.2.5 Submit complete documentation as listed in Section 7.0 SELECTION
CRITERIA.

GP 3.2.6 To validate your Proposal, submit the SIGNATURE PAGE with your
proposal. Proposals submitted without this page will be deemed non-
responsive. Proposal signatures must be manual and in ink. All prices
and notations must be typed or written in ink. Errors may be crossed out
and corrections printed in ink or typed adjacent, and must be initialed in
ink by the person signing the proposal.

GP 3.3  Submit one (1) single-sided original Proposal and three (3) single or double-sided

copies of the CONTRACTOR’S proposed responses, with one (1) clearly marked
“Original.” (Total of four proposal packets.)

| GP 4.0 PROPOSAL STANDARD INSTRUCTIONS AND CONDITIONS I

GP 4.1  Propose on each item separately. Prices shall be quoted in units specified. If total
extended price differs from unit price, the unit price shall prevail.

GP 4.2  Brand names and numbers when cited are informational unless stipulated otherwise.
Proposals for equal items will be considered, provided the proposal clearly describes
the article offered and its proposed equal in quality, utility and/or performance.
Proposals not indicating otherwise will be considered to be for the exact item
specified.

GP 4.3  Delivery time shall be a part of the consideration of proposal submissions. Specify
delivery time in days after receipt of order (ARO).

GP 4.4 Unless stated otherwise, the F.O.B. for receivables shall be destination. Charges for
transportation, containers, packaging and other related shipping costs shall be borne
by the shipper.

GP 45 ACCEPTANCE TIME: Proposals are subject to acceptance at any time within 90
days after opening.

GP 4.6 TAXES: The County is registered with the Internal Revenue Service, San Francisco
office, registration number 94730022K. The County is exempt from Federal
Transportation Tax; an exemption certificate is not required where shipping
documents show Monterey County as consignee.

GP 4.7 CAL-OSHA: The items proposed shall conform to all applicable requirements of the
California Occupational Safety and Health Administration Act of 1973 (CAL-
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OSHA). Contractor shall submit their Injury and Iliness Prevention Program (I1PP)--
California Code of Regulations Title 8 Section 3203 subchapter 7 Group 1 -- to the
County within 30 days of County’s request. Contractor shall demonstrate compliance
with all requirements of that Plan.

GP 48 HAZARDOUS MATERIALS: Transportation of any hazardous materials to the
County of Monterey must be done so in conformance with SARA Title 3 as amended.
Appropriate documentation must be provided in a Material Safety Data Sheet
(MSDS) and other documentation as necessary relating to the traits, characteristics,
and pervasive properties of any hazardous materials shipped to the County of
Monterey. The shipper understands that the County of Monterey shall not accept any
shipment of hazardous materials without complete documentation and safety
information as required by law. The County of Monterey shall not take responsibility
for the accidental or purposeful discharge or release of any hazardous material. The
County of Monterey does not take responsibility for the improper packaging and/or
transportation of any hazardous materials ordered by the County while in transit or
storage prior to delivery and acceptance by the County.

GP 49 WARRANTY: The CONTRACTOR shall specify the warranty period for the
materials and guarantee the workmanship of all items proposed. After the award, the
CONTRACTOR shall promptly remedy all defects without cost to the County that
may appear within this period.

GP 4.10 Any discount offered by the CONTRACTOR(s) must allow for payment after receipt
and acceptance of services, material or equipment and correct invoice, whichever is
later. In no case, in the evaluation of Proposals, will a discount be considered that
requires payment in less than 30 days.

| GP 5.0 AGREEMENT TO TERMS AND CONDITIONS I

CONTRACTOR(s) selected through the solicitation process will be expected to execute a formal
agreement with the County for the provision of the requested service. The AGREEMENT will
be written by the County in a standard format approved by County Counsel, similar to the
“SAMPLE AGREEMENT” enclosed herewith. Submission of a signed bid/proposal and the
SIGNATURE PAGE will be interpreted to mean CONTRACTOR HAS AGREED TO ALL
THE TERMS AND CONDITIONS set forth in the pages of this request and the standard
provisions of the SAMPLE AGREEMENT. The County may consider including language
from the CONTRACTOR’S proposed agreement if submitted following the procedures
identified in Section GP 3.0 PROPOSAL FORMAT AND CONTENT.

| GP 6.0 RIGHTS AND REMEDIES OF THE COUNTY FOR DEFAULT I

In the case of default by the CONTRACTOR, the County may procure the articles or services
from other sources and may recover the loss occasioned thereby from any unpaid balance due the
CONTRACTOR or by proceeding against any performance bond of the CONTRACTOR, if any,

Page 36

Prepared by Jaime Ayala, Deputy Purchasing Agent



RFP # 10181 Low Voltage Cabling [Master Agreement]

or by suit against the CONTRACTOR. The prices paid by the County shall be considered the
prevailing market price at the time such purchase(s) may be made. Inspections of deliveries or
offers for deliveries that do not meet specifications shall be made at the expense of the
CONTRACTOR.

I GP 7.0 INDEMNIFICATION I

CONTRACTOR shall indemnify, defend, and hold harmless the County, its officers, agents, and
employees, from and against any and all claims, liabilities, and losses whatsoever (including
damages to property and injuries to or death of persons, court costs, and reasonable attorneys’
fees) occurring or resulting to any and all persons, Contractor(s) or corporations furnishing or
supplying work, services, materials, or supplies in connection with the performance of this
Agreement, and from any and all claims, liabilities, and losses occurring or resulting to any
person, firm, or corporation for damage, injury, or death arising out of or connected with the
CONTRACTOR'’s performance of this AGREEMENT, unless such claims, liabilities, or losses
arise out of the sole negligence or willful misconduct of the County. “CONTRACTOR’s
performance” includes CONTRACTOR’s action or inaction and the action or inaction of
CONTRACTOR?’s officers, employees, agents and subcontractors.

| GP 8.0 INSURANCE I

GP 8.1  Evidence of Coverage:

Prior to commencement of this AGREEMENT, the CONTRACTOR shall provide a
“Certificate of Insurance” certifying that coverage as required herein has been
obtained. Individual endorsements executed by the insurance carrier shall accompany
the certificate. In addition the CONTRACTOR upon request shall provide a certified
copy of the policy or policies.

This verification of coverage shall be sent to the County’s, Contracts/Purchasing
Department, unless otherwise directed. The CONTRACTOR shall not receive a
“Notice to Proceed” with the work under this AGREEMENT until it has obtained all
insurance required and such, insurance has been approved by the County. This
approval of insurance shall neither relieve nor decrease the liability of the
CONTRACTOR.

GP 8.2  Qualifying Insurers:
All coverage’s, except surety, shall be issued by Contractor(s) which hold a current
policy holder’s alphabetic and financial size category rating of not less than A- VII,
according to the current Best’s Key Rating Guide or a company of equal financial
stability that is approved by the County’s Purchasing Manager.

GP 8.3 Insurance Coverage Requirements:
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Without limiting CONTRACTOR’s duty to indemnify, CONTRACTOR shall
maintain in effect throughout the term of this AGREEMENT a policy or policies of
insurance with the following minimum limits of liability:

GP 8.3.1 Commercial general liability insurance, including but not limited to
premises and operations, including coverage for Bodily Injury and
Property Damage, Personal Injury, Contractual Liability, Broadform
Property Damage, Independent Contractors, Products and Completed
Operations, with a combined single limit for Bodily Injury and Property
Damage of not less than $1,000,000 per occurrence.

GP 8.3.2 Business automobile liability insurance, covering all motor vehicles,
including owned, leased, non-owned, and hired vehicles, used in providing
services under this AGREEMENT, with a combined single limit for
Bodily Injury and Property Damage of not less than $1,000,000 per
occurrence.

GP 8.3.3 Workers® Compensation Insurance, if CONTRACTOR employs others in
the performance of this AGREEMENT, in accordance with California
Labor Code section 3700 and with Employer’s Liability limits not less
than $1,000,000 each person, $1,000,000 each accident and $1,000,000
each disease.

GP 8.3.4 Professional liability insurance, if required for the professional services
being provided, (e.g., those persons authorized by a license to engage in a
business or profession regulated by the California Business and
Professions Code), in the amount of not less than $1,000,000 per claim
and $2,000,000 in the aggregate, to cover liability for malpractice or errors
or omissions made in the course of rendering professional services. If
professional liability insurance is written on a “claims-made” basis rather
than an occurrence basis, the CONTRACTOR shall, upon the expiration
or earlier termination of this AGREEMENT, obtain extended reporting
coverage (“tail coverage”) with the same liability limits. Any such tail
coverage shall continue for at least three years following the expiration or
earlier termination of this AGREEMENT.

Other Insurance Requirements.

All insurance required by this AGREEMENT shall be with a company acceptable to
the County and issued and executed by an admitted insurer authorized to transact
Insurance business in the State of California. Unless otherwise specified by this
AGREEMENT, all such insurance shall be written on an occurrence basis, or, if the
policy is not written on an occurrence basis, such policy with the coverage required
herein shall continue in effect for a period of three years following the date
CONTRACTOR completes its performance of services under this AGREEMENT.
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GP 8.5  Each liability policy shall provide that the County shall be given notice in writing at
least thirty days in advance of any endorsed reduction in coverage or limit,
cancellation, or intended non-renewal thereof. Each policy shall provide coverage for
CONTRACTOR and additional insureds with respect to claims arising from each
subcontractor, if any, performing work under this AGREEMENT, or be accompanied

by a certificate of insurance from each subcontractor showing each subcontractor has
identical insurance coverage to the above requirements.

GP 86 Commercial general liability and automobile liability policies shall provide an
endorsement naming the County of Monterey, its officers, agents, and employees as
Additional Insureds with respect to liability arising out of the CONTRACTOR’S work,
including ongoing and completed operations, and shall further provide that such
insurance is primary insurance to any insurance or self-insurance maintained by the
County and that the insurance of the Additional Insureds shall not be called upon to
contribute to a loss covered by the CONTRACTOR’S insurance. The required
endorsement form for Commercial General Liability Additional Insured is ISO Form
CG 20 10 11-85 or CG 20 10 10 01 in tandem with CG 20 37 10 01 (2000). The
required endorsement form for Automobile Additional Insured endorsement is 1SO
Form CA 20 48 02 99.

GP 8.7  Prior to the execution of this AGREEMENT by the County, CONTRACTOR shall
file certificates of insurance with the County’s contract administrator and County’s
Contracts/Purchasing Division, showing that the CONTRACTOR has in effect the
insurance required by this AGREEMENT. The CONTRACTOR shall file a new or
amended certificate of insurance within five calendar days after any change is made
in any insurance policy, which would alter the information on the certificate then on
file. Acceptance or approval of insurance shall in no way modify or change the
indemnification clause in this AGREEMENT, which shall continue in full force and
effect.

GP 8.8 CONTRACTOR shall at all times during the term of this AGREEMENT maintain in
force the insurance coverage required under this AGREEMENT and shall send,
without demand by County, annual certificates to County’s Contract Administrator
and County’s Contracts/Purchasing Division. If the certificate is not received by the
expiration date, County shall notify CONTRACTOR and CONTRACTOR shall have
five calendar days to send in the certificate, evidencing no lapse in coverage during
the interim. Failure by CONTRACTOR to maintain such insurance is a default of
this AGREEMENT, which entitles County, at its sole discretion, to terminate this
AGREEMENT immediately.

| GP 9.0 INVOICES I

CONTRACTOR shall reference the AGREEMENT number and solicitation number on all
invoices submitted to the County. CONTRACTOR shall submit such invoices periodically or at
the completion of services, but in any event, not later than 30 days after completion of services.
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The invoice shall set forth the amounts claimed by CONTRACTOR for the previous period,
together with an itemized basis for the amounts claimed, and such other information pertinent to
the invoice. The County shall certify the invoice, either in the requested amount or in such other
amount as the County approves in conformity with this AGREEMENT, and shall promptly

submit such invoice to the County Auditor-Controller for payment. The County Auditor-
Controller shall pay the amount certified within 30 days of receiving the certified invoice.

I GP 10.0 RIGHTS TO PERTINENT MATERIALS I

All responses, inquiries, and correspondence related to this solicitation and all reports,
charts, displays, schedules, exhibits, and other documentation produced by the
CONTRACTOR that are submitted as part of the submittal will become the property of
the County when received by the County and may be considered public information
under applicable law. Any proprietary information in the submittal must be identified as
such and marked “PROPRIETARY INFORMATION”. The County will not disclose
proprietary information to the public, unless required by law; however, the County cannot
guarantee that such information will be held confidential.

| GP 11.0 CONTRACT AUDITS I

CONTRACTOR agrees that Monterey County or its designee will have the right to review,
obtain and copy all records pertaining to performance of the contract. CONTRACTOR agrees to
provide Monterey County or its designee with any relevant information requested, and shall
permit Monterey County or its designee access to its premises, upon reasonable notice, during
normal business hours for the purpose of interviewing employees and inspecting and copying
such books, records, accounts and other material that may be relevant to a matter under
investigation for the purpose of determining compliance with this requirement. CONTRACTOR
further agrees to maintain such records for a period of five (5) years after final payment under
the contract.

| GP 12.0 NON-DISCRIMINATION I

GP 12.1 During the performance of this contract, the CONTRACTOR shall not unlawfully
discriminate against any employee or applicant for employment because of race,
religious creed, color, national origin, ancestry, physical disability, mental disability,
medical condition, marital status, age (over 40), sex, or sexual orientation. The
CONTRACTOR(s) shall ensure that the evaluation and treatment of its employees and
applicants for employment are free of such discrimination. The CONTRACTOR shall
comply with the provisions of the Fair Employment and Housing Act (Government
Code, 812900, et seq.) and the applicable regulations promulgated thereunder
(California Code of Regulations, Title 2, §7285.0, et seq.).

Page 40

Prepared by Jaime Ayala, Deputy Purchasing Agent



RFP # 10181 Low Voltage Cabling [Master Agreement]

GP 12.2 The applicable regulations of the Fair Employment and Housing Commission
implementing Government Code, 812900, et seq., set forth in Chapter 5 of Division 4
of Title 2 of the California Code of Regulations are incorporated into this
AGREEMENT by reference and made a part hereof as if set forth in full.

GP 12.3 The successful CONTRACTOR(s) shall include the non-discrimination and
compliance provisions of the clause in all agreements with subcontractors to perform
work under the contract.

| GP 13.0 INDEPENDENT CONTRACTOR I

GP 13.1 The CONTRACTOR shall be an independent contractor and shall not be an employee
of Monterey County, nor immediate family of an employee of the County.
CONTRACTOR shall be responsible for all insurance (General Liability,
Automobile, Workers’ Compensation, unemployment, etc,) and all payroll-related
taxes. CONTRACTOR shall not be entitled to any employee benefits. The
CONTRACTOR shall control the manner and means of accomplishing the result
contracted for herein.

GP 13.2 Non-Assignment: CONTRACTOR shall not assign this contract without the prior
written consent of the County.

| GP 14.0 CONFLICT OF INTEREST I

The CONTRACTOR covenants that the CONTRACTOR, its responsible officers, and its
employees having major responsibilities for the performance of work under the AGREEMENT,
presently have no interest and during the term of the AGREEMENT will not acquire any
interests, direct or indirect, which might conflict in any manner or degree with the performance
of the CONTRACTOR’S services under the AGREEMENT.
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| SAMPLE AGREEMENT SECTION I
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| SAMPLE AGREEMENT I

This AGREEMENT is made and entered into by and between the County of Monterey, a
political subdivision of the State of California, hereinafter referred to as “County”, and
, hereinafter referred to as “CONTRACTOR.”

| RECITALS I

A. WHEREAS, the County has invited proposals through the Request for Proposals (RFP #
) for , In accordance with the specifications set forth in this
AGREEMENT; and

B. WHEREAS, CONTRACTOR has submitted a responsive and responsible proposal to
perform such services; and

C. WHEREAS, CONTRACTOR has the expertise and capabilities necessary to provide the
services requested.

NOW THEREFORE, the County and CONTRACTOR, for the consideration hereinafter named,
agree as follows:

| PERFORMANCE OF THE AGREEMENT I

After consideration and evaluation of the CONTRACTOR’S proposal, the County hereby
engages the CONTRACTOR to provide the services set forth in RFP # and in this
AGREEMENT on the terms and conditions contained herein and in RFP # . The intent of
this AGREEMENT is to summarize the contractual obligations of the parties. The component
parts of this AGREEMENT include the following:

RFP # dated ,
Addendum
CONTRACTOR’S Proposal dated , including all attachments and

exhibits, to RFP #

Security for CONTRACTOR’S proposal
AGREEMENT

Payment and Performance Bonds
Certificate of Insurance

Additional Insured Endorsements

All of the above-referenced contract documents are intended to be complementary. Work
required by one of the above-referenced contract documents and not by others shall be done as if
required by all. In the event of a conflict between or among component parts of the contract, the
contract documents shall be construed in the following order: AGREEMENT, General
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Requirements and General Provisions, CONTRACTOR’S Proposal (with all attachments and
exhibits), RFP #XXXX, Addendum, Contract Security and Bonds, Certificate of Insurance, and
Additional Insured Endorsements.

| 1.0 SCOPE OF SERVICE I

[ ]

| 2.0 TERM OF AGREEMENT I

2.1  The initial term shall commence with the signing of the AGREEMENT through and
including , with the option to extend the AGREEMENT for
additional year periods. The County is not required to state a reason if it
elects not to renew this AGREEMENT.

2.2 If the County exercises its option to extend, all applicable parties shall mutually agree
upon the extension, including any changes in rate and/or terms and conditions.

2.3  The County reserves the right to cancel the AGREEMENT, or any extension of the
AGREEMENT, without cause, with a thirty (30) day written notice, or immediately with
cause.

| 3.0 COMPENSATION AND PAYMENTS I

3.1 It is mutually understood and agreed by both parties that CONTRACTOR shall be
compensated under the AGREEMENT in accordance with EXHIBIT A

3.2 Prices shall remain firm for the initial term of the AGREEMENT and, thereafter, may be
adjusted annually as provided in this paragraph. The County does not guarantee any
minimum or maximum amount of dollars to be spent under this AGREEMENT.

3.3 Negotiations for rate changes shall be commenced, by CONTRACTOR, a minimum of
ninety days (90) prior to the expiration of the AGREEMENT.

3.4 Invoice amounts shall be billed directly to the ordering department.

3.5 CONTRACTOR shall reference the AGREEMENT number and RFP # on all
invoices submitted to the County. CONTRACTOR shall submit such invoices
periodically or at the completion of services, but in any event, not later than 30 days after
completion of services. The invoice shall set forth the amounts claimed by
CONTRACTOR for the previous period, together with an itemized basis for the amounts
claimed, and such other information pertinent to the invoice. The County shall certify the
invoice, either in the requested amount or in such other amount as the County approves in
conformity with this AGREEMENT, and shall promptly submit such invoice to the
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County Auditor-Controller for payment. The County Auditor-Controller shall pay the
amount certified within 30 days of receiving the certified invoice.

| 4.0 NOTICES I

Notices required to be given to the respective parties under this AGREEMENT shall be deemed
given by any of the following means: (1) when personally delivered to the County’s contract
administrator or to CONTRACTOR’S responsible officer; (2) when personally delivered to the
party’s principle place of business during normal business hours, by leaving notice with any
person apparently in charge of the office and advising such person of the import and contents of
the notice; (3) 24 hours after the notice is transmitted by FAX machine to the other party, at the
party’s FAX number specified pursuant to this AGREEMENT, provided that the party giving
notice by FAX must promptly confirm receipt of the FAX by telephone to the receiving party’s
office; or, (4) three (3) days after the notice is deposited in the U. S. mail with first class or
better postage fully prepaid, addressed to the party as indicated below.

Notices mailed or faxed to the parties shall be addressed as follows:

TO THE COUNTY: TO THE CONTRACTOR:
Contracts/Purchasing Officer Name

County of Monterey, Contracts/Purchasing  Address

Department

168 W. Alisal Street, 3rd Floor.

Salinas, CA 93901-2439

Tel. No.: (831) 755-4990 FAX No.: (831) Tel. No. FAX
755-4969 No.
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APPENDIX A I
PRODUCT LIST I

Part # | Manufacture Description

Chatsworth CAT 5e 24 port patch panel
Chatsworth Cat 5e 48 port patch panel
Chatsworth Cat 6 24 port patch panel
Chatsworth Cat 6 48 port patch panel

Chatsworth Vertical Wire Manager 4.4W x 7'H x 16.15"D
Chatsworth Horizontal Cable Manager Double-Sided
Universal Cable Manager, 2RMU, 11.73"D

2 voice 2 data cables (CAT 5e) PVC Cabling
2 voice 2 data cables (CAT 5e) Plenium Cabling
2 voice 2 data cables (CAT 6) PVC Cabling
2 voice 2 data cables (CAT 6) Plenium Cabling
1 cable (CAT 5) PCV Cabling
1 cable (CAT 5) Plenium Cabling
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APPENDIX B I

TELECOMMUNICATIONS CABLING AND PATHWAY SYSTEMS
SPECIFICATIONS

1. PART 1- ABBREVIATIONS AND DEFINITIONS: The Work specified herein shall
conform to the following codes, regulations, standards, and guidelines

1.1. FCC:
1.1.1. Part15: Unlicensed Radio Frequency Devices
1.1.2. Part68: Terminal Equipment Certification Requirements

1.2. NEC 2002 or latest edition utilized by AHJ.

1.3. NESC 2002 or latest edition utilized by AHJ

1.4. NFPA codes (latest edition utilized by AHJ)

1.5. State and Local Municipal Construction-Related Codes
1.6. Underwriters Laboratory (UL)

1.7. IEEE:
1.7.1. 1EEE 802.3: 10Base-T Ethernet Standard
1.7.2. |IEEE 802.12: 100Base-TX Ethernet Standard
1.7.3. IEEE 802.3ab: 1000Base-T Ethernet Standard
1.7.4. |EEE 802.3ae: 10Gb/s Ethernet Standard
1.7.5. IEEE 802.3af: Power Over Ethernet Standard
1.7.6. IEEE 802.11 All Wireless Ethernet Standard(s)
1.8. BICSI:
1.8.1. TDMM: 2000, 11™ Edition
1.8.2. TCIM: 2002, 3" Edition
1.8.3. C-O OSP: 2001, 2" Edition

1.9. TIA/EIA: (includes all related addenda to each standard)
1.9.1. TIA/EIA 310-D: Racks, Panels and Associated Equipment

1.9.2. TIA/EIA 455-13-A: Visual and Mechanical Inspection of Optical Fibers,
Cables, Connectors and other Optical Devices.

1.9.3. TIA/EIA 455-57-B: Optical Fiber End Preparation and Examination.

1.9.4. TIA/EIA 455-59: Measurement of Optical Fiber Cable Point Defects with an
OTDR.

Page 53

Prepared by Jaime Ayala, Deputy Purchasing Agent



RFP # 10181 Low Voltage Cabling [Master Agreement]

1.9.5. TIA/EIA 455-61: Measurement of Optical Fiber Cable Attenuation with an
OTDR.

1.9.6. TIA/EIA 455-95: Absolute Optical Power testing of Fiber Cables.
1.9.7. TIA/EIA 4720000-A: Generic Specification of Optical Fiber Cables.

1.9.8. TIA/EIA 472C000-A: Generic Specification of Optical Fiber Cables for Indoor
Use.

1.9.9. TIA/EIA 492AAAA: Specification for 62.5/125-um Classla Graded-Index
Multimode Optical Fiber.

1.9.10. TIA/EIA 492AAAC: Specification for 850-nm Laser-Optimized 50/125- um
Class 1a Graded-Index Multimode Optical Fiber.

1.9.11. TIA/EIA 492CAAA: Specification for Class 1va Dispersion-Un-Shifted (Zero
Water Peak) Single Mode Optical Fiber.

1.9.12. TIA/EIA 526-7: Optical Power Loss Measurement of Single Mode Optical
Fiber Cable Plant.

1.9.13. TIA/EIA 526-14: Optical Power Loss Measurements of Installed MMF
Cables.

1.9.14. TIA/EIA568-B.1:  Commercial Building Telecom Wiring Standard Part-1:
General Requirements.

1.9.15. TIA/EIA 568-B.2:  Commercial Building Telecom Wiring Standard Part-2:
Balanced Twisted Pair Cabling Standard.

1.9.16. TIA/EIA 568-B.3:  Commercial Building Telecom Wiring Standard Part-3:
Optical Fiber Cabling Standard.

1.9.17. TIA/EIA 598: Color Coding of Optical Fiber Cables and Strands.

1.9.18. TIA/EIA 606-A: Administration Standard for Telecommunications
Infrastructure within Commercial Buildings.

1.9.19. TIA/EIA 607-A: Commercial Building Grounding and Bonding
Requirements for Telecommunication Systems.

1.9.20. TIA/EIA 758: Customer-owned OSP Telecommunications Cabling Standard.
1.10. ANSI/ICEA:

1.10.1. ANSI/ICEA S-83-596: Fiber Optic Premise Distribution Cable Technical
Requirements. (1994)
1.10.2. ANSI/ICEA S-90-661: Standard for Individually UTP Cables for Use in

Communications Wiring Systems (1997).
2. PART 2-PRODUCTS

2.1. All materials furnished shall be new and unused. All materials shall meet all applicable
codes provided a standard has been established for the material in question.

2.2. CABLE MEDIA
2.2.1. 4-Pair Cable Unshielded Twisted Pair Plenum — CMP:
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2.2.1.2.

2.2.1.3.

2.2.14.
2.2.15.
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Physical Specifications: 4 twisted pair — 24 AWG, solid copper
conductors, 100 ohm nominal impedance +/-15% and independently
verified as TIA/EIA Category 5e or 6 performance.

Electrical characteristics: Superior to the individual characteristics
proposed in TIA/EIA Category 5e or 6 cable performance specification.

Cable Construction: conductors shall be individually insulated with 100%
Fluorinated-Ethylene-Propylene (FEP) and jacketed with an approved
material per the installation environment.

Colors will be outlined in instructions.
Manufacturer: Superior/Essex.

2.2.2. Multi Pair VVoice Riser Cable:

2.2.2.1.

2.2.2.2.

2.2.2.3.

2.2.24.

Physical Specifications: 100 twisted pair — 24 AWG, solid copper
conductors, 100 ohm nominal impedance +/-15%.

Electrical characteristics: All pair counts must meet Category 3
transmission requirements.

Cable Construction: individually insulated conductors with standard UTP
color code markings, a minimum of two twists per foot under a rated
sheath.

Manufacturer: Super/Essex.

2.2.3. Multi Mode Horizontal/Backbone Fiber:

2.2.3.1.

2.2.3.2.

2.2.3.3.

2.2.34.

Physical Specifications: Core Diameter 50 um, Cladding Diameter 125um
or Core Diameter 62.5um, Cladding Diameter 125um.

Optical Characteristics: maximum fiber loss 3.0dB/km @850nm &
1.0dB/km @ 1300nm, minimum modal Bandwidth 200MHz @ 850nm @
500MHz @ 1300nm. Must be able to support 1 Gb/s at distance up to 300
meters for 850nm and 550 meters for 1300nm.

Cable Construction: cable shall be rated for use in plenum applications
with fiber counts of 2 through 24 available. Cable shall have a dielectric
strength member for strength member for strength and be contained within
a metallic wrap from end-to-end for protection.

Manufacturer: Superior/Essex.

2.2.4. Single Mode Backbone Optical Fiber cable:

2.24.1.

2.24.2.

2.24.3.

Physical Specifications: Core Diameter 8.3um, Cladding Diameter
125pm.

Optical Characteristics: maximum fiber loss 1.0dB/km @ 1310nm &
0.75dB/km @ 1550nm.

Cable Construction: cable shall be rated for use in plenum applications
with fiber counts from 2 to 24 available. Cable shall have a dielectric
strength member for strength and be contained within a metallic wrap
from end-to-end for protection.
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2.2.4.4.  Manufacturer: Superior/Essex.
2.3. TERMINATION HARDWARE
2.3.1. Modular Insert Copper Termination Panels:

2.3.1.1.  All copper termination panels shall be modular metal frame, 48 port
panels that accept modular Category 5e or 6 RJ45 jack inserts or blank
inserts from the same manufacturer.

2.3.1.2.  Panels shall be 19” rack-mountable and provide labeling space for each
port.

2.3.1.3.  Metal modular panels shall be black in color. Modular jack inserts shall
correspond with the colors according to existing building standards.

2.3.1.4. Manufacturer: Leviton.
2.3.2. Fiber Termination Panels:

2.3.2.1.  Fiber combination shelf for terminating SC connectors in a rack mount
frame for mounting into a 19” rack. The combination shelf shall be able to
support the terminations associated with the fiber cables and connectors as
well as any splice cases required.

2.3.2.2.  Fiber termination panels shall be either 2 rack units of 4 rack units to
support the cable and connectivity requirements as instructed.

2.3.2.3. Manufacturer:: Leviton
2.3.3. Modular Connectors/Jacks:

2.3.3.1.  Wall Outlets & faceplates, containing 8-pin modular connectors, non-
keyed, angled front. 8-pin connectors; complies with EIA/TIA — Category
6, performance specifications. Outlet wired with standards compliant
T568-B pinning. Coordinate jack colors with existing building standards.

2.3.3.2.  IDF Patch panel modular jacks shall match the outlet jacks at each
workstation location (color, performance, and labeling).

2.3.3.3. Manufacturer:: Leviton
2.4. Equipment Racks:

2.4.1. 19” EIA-310 standard steel equipment rack, 7 ft. high, complete with vertical
cable raceways and horizontal cable management panels. Suitable for mounting
approved modular patch panels, wire management and active network equipment.
Must be seismically rated and restrained.

2.4.2. Manufacturer: Chatsworth
2.4.3. Four Post Rack Frame:

2.4.3.1. 19” EIA-310 standard steel, 4-post equipment frame, 7 ft high, complete
with vertical cable raceways and horizontal cable management panels.
Suitable for mounting approved modular patch panels, wire management
and active network equipment. Must be seismically rated and restrained.

2.4.3.2.  Manufacturer:: Chatsworth Quadra Frame
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2.4.4. Wall-Mount Cabinet:

2.4.4.1. 19” EIA-310 standard steel, internal 4-post reinforced frame, 3 ft high,
complete with vertical cable raceway channels and horizontal cable
management panels. Suitable for mounting approved modular patch
panels, wire management and active network equipment.

2.4.4.2.  Chatsworth Cur-IT Plus Cabinet
2.5. MANAGEMENT HARDWARE
2.5.1. Cable Managers:

2.5.1.1. Rack mounted, Double sided Slotted vertical cable manager, 6in Clear.

Manufacturer: Chatsworth Products. Inc.
2.5.1.2. Rack mount, Double sided 2 U 19” Horizontal Wire Management Panel.
Manufacturer: Chatsworth Products, Inc.

2.5.1.3.  Four post frame-mounted, Single sided Slotted vertical cable manager, 4in
Clear. Manufacturer: Chatsworth Products Inc.

2.6. CABLE PATHWAYS

2.6.1. EMT Steel Conduit for horizontal cable. (Installed by Others). The horizontal
cable system will be totally enclosed. The cable will run in conduit and through
junction boxes. The conduit system will extend from the station outlet box to the
telecommunications Rooms.

2.6.2. Non-Continuous Cable Supports (Multi Tiered J Hook Assemblies) for cables not
in conduit.

2.6.2.1.  Multi- tiered non-continuous cable support assemblies shall be used to
support telecommunications cables in accessible ceiling areas. Assemblies
may be factory assembled or assembled from pre-packaged Kits.
Assemblies shall consist of a steel angled hanger bracket holding up to six
non-continuous cable supports, rated for indoor use in non-corrosive
environments; UL Listed.

2.6.2.2.  Provide all necessary hardware for installing multi-tiered support brackets
in accessible ceiling spaces. These spaces may include T-bar ceiling,
threaded rod spaces, and or direct mounting to concrete wall or ceiling.
Manufacturer: Chatsworth

2.6.3. Cable Runway Support and Pathway System.

2.6.3.1.  All industry standard cable runway shall be manufactured with tubular
steel rails twelve inches (12”), fifteen inches (15”), eighteen inches (18”)
or twenty-four inches (24) in width configures with industry standard on
and on-half inch (1.5”) ladder cross bars positioned twelve inches (12”) on
center perpendicular to the rails, as indicated in the Project Drawings or
project plan or other instructions.

2.6.3.2.  Cable runway system shall include structural engineered and approved
components to provide and install the necessary zon-4 seismic support
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system including end caps, wall angle support brackets, bonding straps,
butt splice Kits, junction splice kits, and rack-to-runway mounting Kits.

2.6.3.3.  The cable runway system shall include a corner section at each
intersection that creates a radius “L”, “X”, and/or “T” formed when two
(2) or more pieces of cable runway are connected together with a junction
splice assembly.

2.6.3.4.  The cable runway system shall include all components required to
complete the system as instructed. These components shall be available
from the same manufacturer and shall include, but may not be limited to:

2.6.3.4.1. Cable runway bend radius drop assemblies (sized per runway section)

2.6.3.4.2. Cable runway movable cross member assemblies to support cable
runway bend radius drop assemblies (sized per runway section).

2.6.3.4.3. Runway butt-splice Kits

2.6.3.4.4. Runway junction splice Kits

2.6.3.4.5. Cable runway corner brackets (sized per runway and site conditions)
2.6.3.4.6. Swivel splice kits

2.6.3.4.7. Rack-to-runway mounting plates (sized per runway section)
2.6.3.4.8. Cable elevation kits (sized per site conditions)

2.6.3.4.9. Wall angle support brackets (sized per runway section)

2.6.3.4.10. Runway foot Kits

2.6.3.4.11. Threaded rod assemblies for attachment

2.6.3.4.12. Slotted Support brackets for runway attachment to threaded rod
assemblies

2.6.3.4.13. Vertical wall brackets

2.6.3.4.14. Cable retaining posts (6” as required)
2.6.3.4.15. Runway grounding Kits

2.6.3.4.16. Protective end caps

2.6.3.5.  All cable runway components shall be black in color, unless otherwise
noted in the Project Drawings or instructions.

2.6.3.6.  Cable Runway System and Component Manufacturer: Chatsworth
2.7. LABELS

2.7.1. Laser printed self-adhesive, smudge resistant self-laminating labels for cables and
faceplates. Labels shall be appropriately sized for cable diameter. Labels shall be
appropriately colored for faceplate color contrast.

2.7.2. Manufacturer: Leviton
3. PART 3: EXECUTION
3.1. INSTALLATION
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3.1.1. Equipment Racks and Cabinets: Provide, as shown on drawings, rack and
cabinets in the respective IDF rooms or termination locations for the mounting of
termination panels and IT equipment. Bolt each rack to the floor slap and attach
the cable runway system overhead via cable runway elevation kits per the
manufacturer’s recommended installation instructions. Found each individual rack
and cabinet to the grounding busbar located within the room/space.

3.1.2. Termination Components:

3.1.2.1.  Provide fiber combination shelf in rack mount frame for mounting into
racks and cabinets as indicated in the project drawings or instructions with
a minimum of 48 port capacity. Provide and install correct adapters for
fiber termination, complete with designation strips & any required cable
managers.

3.1.2.2.  Provide Wall QOutlets & faceplates containing 8-pin modular connectors,
non-keyed, 8-pin connectors; complies with ANSI/EIA/TIA-568B —
Category 5e or 6, performance specifications. Outlet wired with standards
compliant T568-B pinning. Coordinate faceplate color and jack color with
existing building standard.

3.1.2.3.  Provide IDF modular termination jacks at patch panels as 8-pin modular
connectors, non-keyed, 8-pin connectors; complies with ANSI/EIA/TIA-
568B — Category 5e or 6, performance specifications. Wired with
standards compliant T568-B pinning. Install black colored blank modular
inserts into unused patch panel ports.

3.1.3. Cable Media:

3.1.3.1.  Install riser UTP cable in accordance with this Specification in quantities
indicated in the project drawings or project instructions and terminate all
UTP cable pairs (except the 25” pair in each binder group — coil for future
use) on patch panels as instructed. Comply with the manufacturers’
recommendations.

3.1.3.2. Install riser fiber cable in accordance with this Specification in quantities
indicated. Comply with the manufacturer’s recommendations, and the
Telecommunications Distribution Plan Drawings, or other plans as
instructed.

3.1.3.3.  After dressing the cable to its final location, remove only enough sheath to
allow the conductors to be splayed and terminated in a neat and uniform
fashion. Every effort will be made to maintain sheath integrity by
removing only as much sheath as is practical, to accomplish termination.
For UTP cables, maintain the manufacturers twisting of the wire pairs
through to the point of termination, with a maximum untwist of 1/8”.

3.1.3.4.  There shall be no splices or mechanical couplers installed between the
cable points of origin and termination for the inter-building and intra-
building cable.

3.1.4. Cables:
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3.1.4.1.  For standard type outlets, provide 4-pair Category 5e or 6 cables from
each workstation telecommunications outlet location to the respective
termination location as indicated in the project drawings or instructions.
Cables to be color-coded consistent with existing building standards. For
additional workstation types as indicated on the telecommunications
drawings route the correct amount of Category 5e or 6 cable from each
workstation telecommunications outlet location to the respective
termination location. Utilize the cable tray system for the routing of cables
whenever possible. Terminate all cables onto 8-pin modular connectors at
the outlet location. Terminate the four cables onto rack mounted patch
panels.

3.1.4.2.  Where telecommunications outlets are wall mounted inside enclosed
offices, route cables overhead from the termination location (IDF) via the
overhead cable tray network to the outlet area, and down a conduit stub-up
to a junction box at the bottom of the conduit. Mount outlets with an
appropriate faceplate.

3.1.4.3.  Where workstation outlets are mounted in drywall partitions to support
seating in the common areas, route cables from the termination location
(IDF) to the accessible ceiling area within the commons area and down a
conduit stub-up to a junction box at the bottom of the conduit. Mount
outlets with an appropriate faceplate.

3.1.5. Cable Runway and Non-Continuous Cable Supports (Multi Tiered J Hook
Assemblies):

3.1.5.1.  Provide cable runway and associate runway components in the IDFs/BDF
and termination locations as instructed. Mount cable runway overhead at
the indicated height follow manufacture’s installation instructions at all
times.

3.1.5.2.  Provide threaded rod ceiling support assemblies, spaced 5 on center, wall
angle support Kits, or triangular support brackets to support the cable
runway over head (where required) as instructed.

3.1.5.3.  Ground each cable runway section to the next. Ground each cable runway
to the nearest grounding busbar located within the respective rooms.
Provide waterfall pieces for the gradual transition from end of cable
runway or whenever cables exit the cable runway.

3.1.6. FIRESTOP - PENETRATION SEALANT

3.1.6.1.  Provide fire-resistant materials of a type and composition necessary to
restore fire ratings to all wall or floor ceiling penetrations. Material must
be properly classified and meet all national and local codes.

3.1.6.2.  All penetrations through fire rated floors and walls shall be sealed to
prevent the passage of cold smoke, fire, toxic gas or water through the
penetrations, before, during or after a fire. The fire rating of the
penetration seal shall be at least that of the floor or wall into which it is
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installed, so that the original fire rating of the floor or wall is maintained
as required by Article 300-21 of the National Electrical Code.

3.1.6.3.  No flammable material may be used to line the chase or hole in which the

fire stop material is to be installed.

3.1.6.4.  All damming materials to be left in place after the seal is complete shall be

non-flammable.

3.1.6.5.  The sealant shall remain resilient and pliable to allow the removal and or

addition of cable without necessity of drilling holes. It shall adhere to
itself perfectly to allow any and all repairs to be made with the same
material. It shall allow for vibration, expansion and/or contraction of
anything passing through the penetration without affecting the seal, or
cracking, crumbling and spalling.

3.1.6.6.  When sealant is injected into a penetration, the material shall expand to

surround all the items within the penetration and maintain pressure against
the walls of the penetration as well as the pass-through items. The material
shall cure within five minutes and be fire resistant at that time. No heat
shall be required to further expand the material to prevent the passage of
fire and smoke or water.

3.1.6.7.  The materials shall have been subjected to fire exposure in accordance

with standard time-temperature curve in the Standard, UL ASTM E 119
and NFPA 251. The fire stop material shall have also been subjected to the
hose stream test in accordance with UL 10B.

3.1.6.8.  The following sealant shall be the standard for use in all County Facilities:

Hilti Flexible Firestop Sealant - Part Number: CP-606

3.2. COPPER CABLE TESTING AND VERIFICATION

3.2.1.

3.2.2.

3.2.3.

3.2.4.

3.2.5.

Verify and test all Category-5e and 6 cables with a Fluke DTX 1800 series Level
111 tester that has been properly calibrated by the manufacturer within the
recommended time frame for factory-certification. Verification and
documentation of latest factory certification must be provided by the Contractor
prior to testing.

The tester interface adapters shall be PMO06 universal permanent link adapters and
must be in new condition with the adapter cable and assembly not indication any
twisting or kinking resulting from coiling and storing of the tester interface
adapters.

Baseline accuracy of the copper test equipment must exceed TIA Level 1ll, as
indicated by independent laboratory testing.

Copper Test equipment must be capable of verifying Category 3, Category-5e and
Category-6 links or channels independent of termination hardware configuration
(IDC or 110-style) for levels of performance.

Copper Test equipment shall be capable of storing full frequency sweep data for
all tests and printing color graphical reports for all swept measurements.
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3.2.6. The testing device shall be provided by the Trade Contractor and approved by the
Designer, and Owner prior to use. It is the responsibility of the Trade Contractor
to get written authorization from the Designer and Owner to commence testing
with their proposed device. Failure to gain approval is at the Trade Contractor’s
risk and expense.

3.2.7. All Category-5e and 6 cables shall be tested for, and comply with, TIA/EIA 568-
B.2 standards related to the following:

3.2.7.1.
3.2.7.2.
3.2.7.3.
3.2.7.4.
3.2.7.5.
3.2.7.6.
3.2.7.7.
3.2.7.8.
3.2.7.9.

3.2.7.10.
3.2.7.11.
3.2.7.12.
3.2.7.13.
3.2.7.14.
3.2.7.15.
3.2.7.16.

Wire Map

Continuity

Length

Attenuation/Insertion Loss

Near End Cross Talk (NEXT)

Power Sum (PS) Next

PS Next to 100Mhz

Equal Level Far End Cross Talk (ELFEXT) Loss
PS ELFEXT Loss

Return Loss

Propagation Delay

Delay Skew

Attenuation to Cross Talk Ration (ACR)

PS ACR

Proper Labeling

Others as may be noted in the Contract Documents

3.2.8. Category-3 testing of every copper cable pair shall be tested for, and comply with,
TIA/EIA 568-B.2 standards and must include each of the following:

3.2.8.1.Wire Map
3.2.8.2.Length
3.2.8.3.0pens
3.2.8.4.Shorts
3.2.8.5.Continuity
3.2.8.6.Polarity, or Pair Reversals
3.3. FIBER CABLE TESTING AND VERIFICATION

3.3.1. All optical fiber cables/strands must be tested in the end-to-end, completed system
with a Fluke OpifiberTier-2 optical fiber testing device and appropriate fiber
mandrel that provides the following:

3.3.1.1.

Measuring insertion loss
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3.3.3.

3.3.4.

3.3.5.
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3.3.1.2.  Analyzing the OTDR trace
3.3.1.3.  Grading the connector end face

3.3.1.4.  End face image of connector(s) embedded into certification report.

All tested fiber strands must meet the FOTP requirements put forth by TIA/EIA
526, TIA/EIA-455 (method-B), TIA/EIA 492AAAC, TIA/EIA TSB-63, and
TIA/EIA TSB-140 requirements and the TIA/EIA 568-B.3 standard. Any optical
fibers failing to meet these standards or the more stringent performance
requirements stated above, must be removed and replaced, at no cost to the
Owner, with fibers that prove, in additional testing, to meet or exceed the
performance standards set forth.

Optical fiber splices, fusion or mechanical, shall not exceed a maximum optical
attenuation stated in section 2, above, when measured in accordance with field
testing procedures

The system loss measurements shall be provided at 850 and 1310 nanometers for
multimode fibers and 1310 and 1550 for single mode fibers.

The testing of all optical fiber cables shall include bi-directional, end-to-end tests
using both a hand-held Optical Time Domain Reflectometer (OTDR) and a light
power meter testing device. The signature trace of the cable must include each of
the following:

3.3.5.1.
3.3.5.2.
3.3.5.3.
3.3.54.
3.3.5.5.
3.3.5.6.

Attenuation per kilometer
Attenuation uniformity
End-to-end integrity

Total length of each strand
Total insertion light loss

Insertion loss at each incident throughout the cable path

3.3.6.  After Optical fiber verification testing in one (1) direction has been completed and
certified, all optical fiber strands are to be measured in the opposite direction. All
test parameters shall be indicated for both directions on each strand in the test
documentation.

3.3.7. Al fiber test results shall include an image of both connector end faces embedded
into the final test report (hard and soft copy) for a baseline reference of each
connector.

3.3.8.  The allowable loss budges shall be as follows:

3.3.8.1.

3.3.8.2.

3.3.8.3.

MME: (All cable loss per km)(km of fiber in link) + (.35dB
LOMMEF)(number of connectors) = maximum allowable loss

Loss numbers for the installed link shall be calculated by taking the sum
of the bi-directional measurements and dividing that sum by two.

Any link not meeting the requirements of the standard shall be brought
into compliance by the contractor, and no charge to the Owner.
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Any installed component in the TIA/EIA fiber-related and/or industry standard
verifications testing parameters found to be below performance standards for that
particular channel and/or link, testing procedure, and manufacturer specified
performance criteria shall be immediately replaced and retested by the Trade
Contractor at no additional cost to the Owner until all deficiencies are rectified to
the satisfaction off all testing procedures.

3.4. AS BUILT DRAWINGS AND CABLE LIST

The Contractor shall provide the following “As-Built” drawings to the owner. These as-
built drawings shall include all work described within this specification section,
including, but not limited to the following:

3.4.1.

3.4.2.

3.4.3.

3.4.4.

3.4.5.

A complete backbone connectivity diagram showing backbone interconnection
and cable routing. Each cable type and routing shall be noted.

Finalized, detailed elevations of the Voice and Data MDF illustrating all punch-
down locations and rack elevations.

Finalized, detailed elevations of the IDF(s) illustrating punch-down locations and
equipment rack locations

Finalized equipment rack elevations illustrating vertical location of termination
hardware (e.g. fiber boxes, patch panels, ect.) within all telecommunications
areas.

Finalized outlet layout floor plans including room/area numbers, outlet numbers
and the corresponding cable identification numbers.

3.5. MANUFACTURER’S LITERATURE

3.5.1.

3.5.2.

Where the Specifications and/or Project Drawings call for an installation to be
made in accordance with the Manufacturer’s recommendations, a copy of such
recommendations shall always be kept on the job site, and shall be available to the
Owner.

Contractor shall follow manufacturer’s instructions where they cover points not
specifically indicated on Project Drawings and Specifications. If said instructions
differ from the Project Drawings and Specifications, it is the responsibility of the
Contractor to obtain clarification from the County in writing before commencing
work.
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| PROPOSAL PACKAGE SECTION I
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SIGNATURE PAGE

COUNTY OF MONTEREY RFP # 10180
CONTRACTS/PURCHASING DIVISION ISSUE DATE: Wednesday December 2™, 2009

RFP TITLE: Low Voltage Cabling

ADDRESS:
PROPOSALS ARE DUE IN THE OFFICE OF THE CONTRACTS/PURCHASING CONTRACTS/PURCHASING
OFFICER BY 3:00 P.M., LOCAL TIME, ON Thursday January 7", 2010 OFFICER
COUNTY OF MONTEREY
QUESTIONS ABOUT THIS RFP SHOULD BE DIRECTED TO 168 W. ALISAL STREET, 3" FL.
Jaime Ayala, (831) 755 - 4998 SALINAS, CA 93901-2439

BIDDERS MUST INCLUDE THE FOLLOWING ITEMS WITH THEIR PROPOSAL:

[ ] PRICING IN ACCORDANCE WITH ATTACHMENT A ATTACHED HEREWITH IN AN ORIGINAL
AND THREE (3) COPIES

This Signature Page must be included with your submittal in order to validate your proposal.
Proposals submitted without this page will be deemed non-responsive.

|:| CHECK HERE IF YOU HAVE ANY EXCEPTIONS TO THIS RFP.

BIDDERS MUST COMPLETE THE FOLLOWING TO VALIDATE PROPOSAL

I hereby agree to furnish the articles and/or services stipulated in my proposal at the price quoted, subject to the instructions and
conditions in the Request for Proposal package. | further attest that I am an official officer representing my firm and authorized with
signatory authority to present this proposal package.

Company Name: Date:

Signature: Phone: Fax:
Printed Name: Title: E-mail:

Street Address/PO Box: City: State ZIP:
License No. (if applicable): License Classification (if applicable):
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