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REQUEST FOR QUOTATION

TO, RFQ No.: GAIL/JA/09/RS08/3300030975/RC/2009-10
GAIL WEBSITE VENDOR Dated : 03.06.2009
India

Vendor Code - 101019938

Kind Attn : Mr/Ms

Dear Sir/Madam,
GAIL (India) Ltd. invites you to submit your offer in sealed envelope superscribing RFQ No. & Due date for the
following servicesin complete accordance with enquiry documents/attachments:

Name of work : OPERATION & MAINTENANCE CONTRACT OF HVAC
SYSTEM ,WINDOW & SPILT AC SYSTEM, REFRIGERATORS
& WATER COOLERS AT GAIL JAMNAGAR (RIL DT, EOL

Bid DueDate & Time : 30.06.2009 at 14:00 Hrs

Opening of Bidson : 30.06.2009 at 15:00 Hrs (In case of Two Bid system
tender,unpriced bids shall be opened.)

Validity of Offer Upto : 01.11.2009

Date of Pre Bid Conference : 23.06.2009 at Hrs

Earnest Money:

Please submit an EMD of Rs.40000.00 (Rs.FORTY THOUSAND ONLY))either in the form of DEMAND DRAFT or
in the form of BANK GUARANTEE DRAWN ON ANY NATIONALISED BANK.The Earnest Money Deposit
(EMD) for theamount as mentioned above shall be submitted in the form of crossed Bank Demand Draft drawn on any
scheduled bank in favour of GAIL (India) Limited, payable at Jamnagar (Gujarat). Alternatively, Earnest Money
deposit may also be submitted through Bank Guarantee from any Indian Scheduled Bank or a branch of an International
Bank situated in India and registered with Reserve Bank of India as scheduled foreign bank in the proforma attached
with the Tender Document. However, other than the Nationalised Indian Banks, the banks whose BGs are furnished
must be commercia banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be made
by such commercial bank either in the bank guarantee itself or separately on aletter head.

Instruction to Bidders:

PRE-BID CONFERENCE:A Pre-bid conference shall be held on 23.06.2009 (TUESDAY) at 1100 hrs.Venuefor this,
shall be Conference Hall at RPL-DT, GAIL (INDIA) LIMITED, MOTIKHAVADI, JAMNAGAR. Interested bidders
may confirm their participation latest by 22.06.20009.



RFQ No.: GAIL/JA/09/RS08/3300030975/RC/2009-10
Dated : 03.06.2009

1)GAIL (India) Limited here-in-after called OWNER/COMPANY/GAIL invites you to submit your bids UNDER
TWO BID SY STEM for the subject work as detailed in complete accordance with tender documents enclosed.

PART-I--UN-PRICED BID (TECHNO-COMMERCIAL BID):

The Un-priced bid must be complete with all technical and commercial details other than rate (i.e. identical to Part-11
with rate blanked out) but along-with EMD/Bid bond and documentary evidences sought under this tender documents.
PART-II--PRICED BID:

It should contain only the Schedule of Rates complete with rates duly filled in and no terms & conditions should be put
in priced bid.

2)The two envelopes containing Part-1 & Part-11 of the bid separately should be enclosed in alarger envelope duly
sealed and super scribed with tender no., due date and item prominently along-with address of this office and sender's
name and address.

3)Bid must be submitted within the stipul ated date and time as indicated in the tender. The bid must be valid for 120
days from the final date of Tender closing.

4)Bid through Telex/Fax/Telegram will not be acceptable.

5)GAIL assumes no responsibility for delay, loss or non-receipt of bid sent by post.
6)SUBMISSION OF COPIES OF CERTIFICATES/ DOCUMENTARY EVIDENCES:

The bidders are required to submit the copies of following certificates’”documentary evidences :
6.1 Copy of PF certificate.

6.2  Copy(ies) of partnership deed (in case of partnership firm).

6.3  Copy of other documents viz. work orders, job completion certificates, Balance Sheet & P/ L Account duly
audited in support of turn over.

The bids submitted without the above documents and requisite EMD amount shall not be considered for evaluation
without further reference to the bidder.

The above documents shall be enclosed along with the techno-commercial bid.

Non-submission of the copies of the requisite certificates’documents shall render the bid non-responsive and shall be
liable for rejection.

Please note that thisis a zero deviation tender. Bidders are advised to strictly confirm compliance to tender conditions
and not to stipulate any deviation / conditionsin their offer. Subsequent to bid submission, GAIL may not seek
confirmations/ clarifications and any bid(s) not in line with tender conditions shall be liable for rejection. Bidders are
also requested to submit the documents / confirmations strictly as per the check list enclosed in the tender document.

7)EVALUATION METHODOLOGY::
BIDS SHALL BE EVALUATED ON THE LOWEST OFFER BASIS.

Delivery/Completion Scheduele:
As per Special Conditions of Contract.

Terms of Payment :
As per Special Conditions of Contract.

Price Reduction Schedule:
As per Special Conditions of Contract.

Performance Bank Gaurantee:
As per Special Conditions of Contract.



RFQ No.: GAIL/JA/09/RS08/3300030975/RC/2009-10
Dated : 03.06.2009

Other Contractual Stipulations:
As per Special Conditions of Contract.

General Conditionsof Contract :
Asenclosed (refer GCC booklet).

Special Conditions of Contract :
AS ENCLOSED SPECIAL CONDITION OF CONTRACT( 21 PAGESSCCA & B1TO 21)

Enclosures:

A complete set of tender document consisting of following:
1)Instruction to Bidders (10 pages, ITB 1 to 10).

2)Genera Conditions of Contract (BOOKLET).

3)Special Conditions of Contract(PART A&B 21 pages, SCC-1to0 21)

Bid Evaluation Criterion:

Bidders who intend to participate in the subject tender shall have to meet the following eligibility criterion:-

A) TECHNICAL CRITERION

1)The bidder should have an experince of similar work during the last seven years and have executed at least one single
work order valuing not less than Rs.9.50lacs of similar nature(i.e HVAC OPERATION & MAINTENANCE JOB) in
any one of the last seven preceding years(to be reckoned from the bid closing date) in any
government/semigovernment/reputed private organizations.Documentary proof (Work order copies and corresponding
completion certificates) duly attested by a gazetted officer/GAIL OFFICER(with proper stamp) or Notorized Public
must be submitted)

2)Bidders must have permanent EPF Account in its name whereever direct manpower isinvolved and for this
Certificate of Registration for P.F.Code with employees Provident Fund Scheme in name of bidder is required.

Bidders shall furnish documentary evidence by way of copies of work orders & complition certificates alongwith the
bid to establish his experience and track record meeting above qualification criteria.

B)FINANCIAL CRITERION
a) The annual turnover of the single bidder or leader of the joint venture/Consortium (in case of partnership firm) should
be equal to or more than Rs.5.0Lacs.during any one of the preceding three financia years ending 31st March 2009.

b)In case of consortium/Joint VVenture(in case of Partnership firm),the annual turnover of each partner should be equal
or more than Rs.2.50lacs.during any of each preceding three finaincia years ending 31st MArch 20009.

Documentary proof (audited financial resultsi.e. balance sheet & Profit & Loss Account for the year ending 31st March
2007,31st March 2008 & 31st march 2009) duly attested by a gazetted officer/GAIL officer(with proper stamp) or
notorized by Notary Public, must be submitted.

Bids completein all respects should reach office of Incharge (C&P), GAIL (India) Ltd., at the above address
on or before 14.00 hrs of the scheduled date. Bids received after the due date and time are liable to be rejected.

GAIL reservestheright to accept or reject any or all tenders received at its absol ute discretion without assigning
any reason whatsoever.

Thanking Y ou,
Yourstruly,

For & on behalf of
GAIL (India) Ltd.

(Authorised Signatory)



Tender No.: JA/09/RS08

SCHEDULE OF RATES

Out. lev.
[tem No. Service Description Qty. UOM Rate Amount

ITEM 00001 HYACO&M CONTRACT GAIL , JAMNAGAR (2009-11
Plant : 3811,LPG Transmission - Jamnagar

10 HVAC SYSTEM ,JS43 BLUESTAR 24 MON
HVAC SYSTEM ,MAKE : M/SBLUE STARLTD (BSL),MODEL :J543,COMPRESSOR: 2 NOS
AHU: 1 NO.

AHU MOTOR KW: 15 KW

Refrigerant  : R-22

CONDENSOR ( AIR COOLED): 2 NOS
Compressor Type: Reciprocating

20 AC PACKAGE UNIT,ADM BLDNG 24 MON

MAKE: BLUESTAR

MODEL: DPA-1803,

NO. OF COMPRESSORS-03(RECEPROCATING)
COMPRESSOR-RECIPROCATING
REFRIGERANT: R-22

Location- RIL DT ,JAMNAGAR

30 AC PACKAGE UNIT,MCR BLDNG 24 MON

AC PACKAGE UNIT

MAKE: BLUESTAR

MODEL: DPA-1202,

NO. OF CPMPRESSORS-03
COMPRESSOR-RECIPROCATING
REFRIGERANT: R-22

40 SPLIT AC ,ADM BLDNG 24 MON

SPLIT AC ,20TR
MAKE : M/S CARRIER,

50 WATER COOLER, 40 LTR/HR 24 MON
WATER COOLER 40LTRS/HR
MAKE : VOLTAS
Location- RIL DT ,JAMNAGAR

60 REFRIGERATOR ,210LTR 24 MON

REFRIGERATOR 210LTRS
MAKE: BPL
Location- RIL DT ,JAMNAGAR

70 SPLIT A.C 1.5TR ,SV-4,7 24 MON

SPLITA.C

MAKE :AMTREX,1.5TR Capacity

LOCATION -

SV-4: Village/ Tehsil / Distt -Shekhpat/jamnagar/Jamnagar
SV-7 :Village/ Tehsil / Distt -Kuntasi/Jodia/Rajkot

80 WINDOW AC ,1.5TR,SV-3 24 MON

WINDOW AC 1.5TON
Village/ Tehsil / Distt -Morkunda/Jamnagar/Jamnagar
LOCATION : SV-3

Page 1



Tender No.: JA/09/RS08

ITEM 00001 HYACO&M CONTRACT GAIL ,JJAMNAGAR (2009-11
Plant : 3811,LPG Transmission - Jamnagar

MAKE:AMTREX
90 WINDOW AC,1.5TR,RAIKOT 24 MON
AIR CONDITIONER (WINDOW TY PE) MAKE-AMTREX,VOLTAS15TR

LOCATION : GAILTEL OFFICE ,RAJKOT

100 AC PACKAGE UNIT ,EOL DT 18 MON

AC PACKAGE UNIT :

AC PACKAGE UNIT ,16.5TR

MAKE: BLUESTARLTD

MODEL: DPA-1983S(Microprocessor based)
NO. OF COMPRESSORS-03 No's(Scrall type)
REFRIGERANT: R-22

Location- EOL DT ,VADINAR

Quotation Item 00001 Total Value:

TOTAL QUOTATION VALUE:

Page 2
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INSTRUCTIONS TO BIDDERS

BIDDING DOCUMENT, CLARIFICATION AND ADDENDUM

BIDDING DOCUMENT

One set of Bidding document (Tender Document) are issued. Bidder shall submit the Tender Document duly signed
and stamped on each page of tender in token of his acceptance along with his bid

Transfer of Bidding document issued to one intending bidder to another is not permissible.

Bid shall remain valid for 120 days from the date of submission of Bid.

CLARIFICATION REQUESTS BY BIDDER

Although the details presented in this Bidding document consisting of conditions of contract, scope of work, technical
specifications and drawings have been compiled with all reasonable care, it is the Bidder's responsibility to ensure that
the information provided is adequate and clearly understood.

Bidder shall examine the bidding documents thoroughly in all respect and if any conflict, discrepancy, error or omission
is observed, Bidder may request clarification at any time upto the date 07 (seven) days prior to due date for submission
of bid. Such clarification requests shall be directed to Manager (C&P).

Any failure by Bidder to comply with the aforesaid requirement shall not excuse the Bidder, after subsequent award of
contract, from performing the work in accordance with the agreement.

AMENDMENT OF BIDDING DOCUMENT

GAIL may, for any reason whether at his own initiative or in response to the clarification requested by the prospective
Bidder, issue amendment in the form of addendum during the Bidding period and subsequent to receiving the bids.
Any addendum thus issued shall become part of Bidding document and Bidder shall submit ‘original’ addendum duly
signed and stamped in token of his acceptance.

For addendum issued during the Bidding period, Bidder shall consider the impact in his Bid. For addendum issued
subsequent to receiving the Bids, Bidder shall follow the instructions issued along with addendum with regard to
submission of impact on quoted price / revised price, if any.

CONFIDENTIALITY OF DOCUMENT
Bidder shall treat the Bidding document and contents thereof as confidential.

ACKNOWLEDGEMENT & CONFIRMATION OF BID
Within 7 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm his
intention to Bid for the Bidding work .

EARNEST MONEY DEPOSIT

The bid must be accompanied by earnest money (interest free) for the amount indicated in ‘Letter Inviting Tender’ in
the form of a Demand Draft drawn on any Nationalized/Scheduled Bank in favour of M/s. GAIL (India) Limited payable
at JAMNAGAR (GUJRAT) or in the form of Bank guarantee issued by Nationalized Bank for an equal amount valid for
six (06) months from the due date of submission of bid as per the format enclosed in bidding document. Bid not
accompanied by earnest money will not be considered unless the same is exempted as per ‘Letter Inviting Tender'.
Bank guarantee shall be revalidated for extended period as required by GAIL in writing.

If the bidder, after submission, revokes his bid or modifies the terms and conditions thereof during the validity of his bid
except where the GAIL has given opportunity to do so, the earnest money submitted by Bidder will, in such case, not
be refunded to him.

GAIL may at any time cancel or withdraw the invitation to bid without assigning any reason and the earnest money
submitted by Bidder will in such case be refunded to him.

The successful Bidder shall be required to deposit within 10 days of acceptance of his bid, security deposit @ 10% of
the total contract value with the GAIL in the manner indicated in General Conditions of Contract / Special Conditions of
Contract. Should the successful Bidder fail or refuse to sign the agreement or furnish the security deposit within the
period fixed by the GAIL as indicated above, the earnest money shall be forfeited without prejudice to his being liable
to any further loss or damage incurred in consequence by the GAIL.

Earnest money shall be returned to the successful Bidder after the security deposit has been furnished by him to the
GAIL.

ITB-1o0f10
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SCHEDULE OF RATES

The schedule of Rates shall be read in conjunction with all other sections of Bidding document.

The rates quoted by the bidder shall be firm and fixed for the completion period of the tendered works, unless stated
otherwise. The rates shall be quoted by the Bidder shall include all taxes, duties & levies.

Rates must be filled in format for ‘schedule of rates’ enclosed as part of bidding document. If quoted in separate typed
sheets and any variation in description, unit is noticed, the bid is liable to be rejected. In any case bidder shall be
presumed to have quoted against the description of work and the same shall be binding on the bidder.

In case any activity through specifically not covered in description of ‘Schedule of Rates’ but is required to complete the
work as per Scope of Work, Scope of Supply, Specifications , Standards, Drawings, General Conditions of Contract,
Special condition of contract or any other part of bidding document, the quoted rates will deemed to be inclusive of cost
incurred for such activity.

The rates shall include all expenditure incurred towards mobilization and demobilization.

Rates quoted shall be in Indian Rupees Only.

Bidder shall quote rates both in figures as well as in words.

Bidders are advised to include the Rebate / Discount, if any, in the Schedule of Rates ( SOR) itself and NOT to
mention the same separately.

In case, it is observed that any of the bidder(s) has/have mentioned the discount/ rebate separately, the same shall not
be considered for evaluation. However, in the event of the hidder emerging as the lowest bidder, the discount/ rebate
offered by the bidder shall be considered for Award of Work and the same will be binding on the bidder.

DOCUMENTS COMPRISING THE BID

Bidder is advised that GAIL intend to fully evaluate the technical and un-priced commercial submissions.

It is important that Bidder clearly demonstrates his experience and capability, giving to GAIL a high level of confidence
that if awarded, the Bidder will be able to perform the works within the stipulated Time Schedule and quoted price and
meeting all other requirements listed in the Bidding document.

Bidder is requested to furnish the complete and correct information required for evaluation of his Bid. If the information
with regard to resources and concurrent commitments or any other information / documentation forming basis of
evaluation is found in complete / incorrect the same may be considered adequate ground for rejection of the hid.

Bidder shall arrange his bid in the following order:

i) PART-I TECHNICAL AND UN-PRICED COMMERCIAL PART (TECHNO-COMMERCIAL BID)

Technical and un-priced commercial part shall comprise the attachments, specifying attachment number
arranged in the order as follows:

a) Submission of bid letter along with Bidding document (Tender document) ,Earnest Money Deposit
and its detalils.

b) Power of Attorney in favour of authorized signatory of the Bidding document.

C) Organization details

» In case of a proprietorship firm, the name and address of proprietor, and certified copy of
‘Certificate of registration of firm'.

» Incase Bidder is a partnership firm, certified copy of the partnership deed.

> In case of company (whether private or public), certified copy of the ‘Certificate of
Incorporation’ together with certified Memorandum / articles of Association.

d) Exception and Deviation statement as per Annexure | to “INSTRUCTIONS TO BIDDERS”
respectively.

e) Contents of price part "Schedule of Rates” without any prices (which will be left bank).

f) Technical offer and Engineering details, if any, required as per Bidding document.

g) Check list of submission of bid as per Annexure-Il to “INSTRUCTIONS TO BIDDERS".

h) Any other relevant document, Bidder desires to submit.

i) Details of PF & ESIC registration as per annexure — Il lNSTRUCTIONS TO BIDDERS”

ii) PART-II PRICED COMMERCIAL PART (PRICE BID)

a) Priced commercial Part shall contain “Schedule of Rates” duly filled in .Two copies i.e. one
ORIGINAL COPY and one DUPLICATE copy of “Schedule of Rates” shall be submitted.

b) No stipulation, deviation, terms & conditions, presumption, basis etc. shall be stipulated in Price

part of bid. GAIL shall not take cognizance of any such statement and may at their discretion reject
such price bids.

ITB - 2 of 10
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C) Bidders are advised to include the Rebate / Discount, if any, in the Schedule of Rates ( SOR)
itself and NOT to mention the same separately.

In case, it is observed that any of the bidder(s) has/have mentioned the discount/ rebate
separately, the same shall not be considered for evaluation. However, in the event of the bidder
emerging as the lowest bidder, the discount/ rebate offered by the bidder shall be considered for
Award of Work and the same will be hinding on the bidder

SUBMISSION OF BID
SUBMISSION IN TWO SEPARATE ENVELOPS:

Un-priced and priced part must be submitted in separate sealed envelopes in following 2 parts:
i) PART-| — TECHNICAL AND UN-PRICED COMMERCIAL PART

a) This part shall contain technical and commercial (Un-priced) bid. This envelope shall comprise the
signed copy of Bidding document (Tender document), drawings, addendum (if any), one original
and 1 copy of the information listed for submission in Part —I under Para 4.4. above.

b) The envelope shall have following information clearly written on the outside of the envelope, failing
which GAIL will assume no responsibility for the misplacement or premature opening of the bid.

Part-l Technical and Un-priced Commercial Part.
Name of Work :

Bidding document No. :
Due date & time of Opening :
From :[Name & Address of Bidder] :
C) Original earnest money deposit (EMD shall also be enclosed in this part.
ii) PART-II SEALED PRICED COMMERCIAL PART
a) This part of the bid shall contain the Schedule of Rates, duly filled in all respects and other

information specifically requested for submission in price part under Para 4.4 ii) above. The
envelope shall have the following information clearly written on outside of the envelope, failing
which GAIL will assume no responsibility for the misplacement or premature opening of the bid.
PART-Il - PRICE PART

Name of Work :

Bidding document No. :

From :[Name & Address of Bidder] :

b) This part of Bid will be submitted in original plus one copy.

DATE, TIME & PLACE OF SUBMISSION

Bid must be submitted by the due date and time mentioned in the Letter Inviting Tender or any extension thereof as
duly notified in writing by GAIL at the following address:

MANAGER (C&P)
GAIL (INDIA) LTD.
Clo. RPL-RRTF Area, Moti Khavadi, Post : Digvijayagram, Jamnagar — 361 140

Bid received after the time and date fixed for receipt of bid is liable for rejection.

CHECK LIST FOR SUBMISSION OF BID

To assist bidder in ensuring the completeness of bid, a checklist for submission of various documents / details in
‘technical & un-priced commercial part of bid has been enclosed to “INSTRUCTIONS TO BIDDERS". Bidder, in his
own interest, is requested to fill the checklist and submit along with his bid for ready reference.

ITB - 3 0f 10
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In case of incomplete submissions, GAIL will not be under any obligation to give the bidder an opportunity to make
good such deficiencies and GAIL may at its discretion treat such bids as incomplete and not consider for further
evaluation.

BID OPENING AND EVALUATION

CLARIFICATION & ADDITIONAL INFORMATION

During evaluation, GAIL may request Bidder for any clarification on the bid, additional or outstanding documents.
Bidder shall submit all additional documents in one original and one copy.

TECHNO-COMMERCIAL DISCUSSIONS
Bid of the bidder who submits the required EMD shall be taken up for detailed evaluation.

Techno-commercial discussions with bidder shall be arranged, if needed. Bidder shall depute his authorized
representative(s) for attending the discussion. The representative(s) attending the discussions shall produce
authorization from his organization to attend the discussions and sign the minutes of meeting on behalf of his
organization. The authorized representatives must be competent and empowered to settle all technical and commercial
issues.

BID EVALUATION CRITERIA

Bid is the responsibility of bidder and no relief or consideration can be given for errors and omissions made by the
bidder inadvertently or adherently. Bid with incomplete information is liable for rejection.

The techno-commercial part of bid shall be evaluated as per bid evaluation criteria, wherever indicated in the bidding
document. Techno-commercial Bid containing prices shall be summarily rejected.

Non-submission of details / documents as per Para (4.4.) above may lead to rejection of hid.
DEVIATIONS TO CRITICAL STIPULATIONS

) Deviations to critical stipulations of bidding document as mentioned below are not acceptable. Bidder taking
deviations to the following bid stipulations shall not be considered for price opening

Time schedule for completion of work

Total Scope of work

Security deposit / Performance Bank Guarantee.

Validity of bids

Mobilization advance

Schedule of Rates

Payment Terms

Arbitration clause

Force Majeure

Clause No. 6.4.2 & 6.6 of “Instructions to Bidders”

Requirement of P. F. Code No. with RPFC under EPF & M Provisions Act 1952 and ESIC code.

S8

Zeoszeseacg

DETERMINATION OF RESPONSIVENESS

i) Prior to the financial evaluation of bids, the GAIL will determine whether each bid is substantially responsible
to the requirements of the Bidding document.

ii) For the purpose of this clause, a substantially responsible bid is one, which conforms to all the terms and
conditions and specifications of the bidding document without material deviation or reservation. A material
deviation or reservation is one which affects in any substantial way the scope, quality, or performance of the
works or which limits in any substantial way, in consistent with the bidding document, the employer’s rights of
contractor's obligation would affect unfairly the competitive position of bidders presenting substantially
responsive bids.

i) If a bid is not substantially responsive to the requirements of the Bidding documents, it may be rejected by
the GAIL.

ITB - 4 of 10
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Bidders must submit the bid in line with bid stipulations without taking any deviation. However, in case it becomes
unavoidable and the Bidder seek some clarifications / queries with respect to technical / commercial part, the bidder
may stipulate the same strictly as per Annexure-| for the technical and commercial part.

Even the existing vendors / contractors who has / has been doing the job in GAIL shall also
comply with submission of documents as prescribed in the tender document, failing which
the bid is liable to be rejected.

UNSOLICITED POST BIDDING MODIFICATIONS:

Bidders are advised to quote strictly as per terms and conditions of the bidding document and not to stipulate any
deviations / exceptions. Once quoted, the bidder shall not make any subsequently changes, whether resulting or
arising out of any technical / commercial clarifications sought on any deviations or exceptions mentioned in the bid.
Any proposal price change is likely to render the bid liable for rejection.

Bidders must ensure that complete bid along with all details as sought are submitted as per provisions of the bidding
document. The checklist has been provided in the bidding document to ensure that any required details are not missed
by the bidders while submitting their offer.

Proposed deployment of resources like manpower, equipment, tools and tackles shall be looked into to ensure
performance of work within stipulated time period

The concurrent commitments of Bidder on various jobs under execution by the bidder will be taken into account to
assess the spare capacity available with the Bidder.

Performance of bidder on work executed / under execution shall be taken into consideration before selecting the bidder
for opening of his price bid.

MECHANIZED CONSTRUCTION

i) Bidder shall furnish construction methodology based on mechanized construction techniques for execution of
work along with details of plant & machinery to be deployed. The bidder shall assess the number and type of
plant and machinery for the scope of work and the completion schedule.

ii) Bidder will deploy the required numbers and types of plant & machinery applicable for different activities in
consultation with the Engineer-In-Charge after award and during execution of work with respect to actual
mobilization required.

OPENING OF PRICE PART OF BID

Priced commercial part of only those bidder, whose bids are considered techno-commercial acceptable, shall be
opened.

EVALUATION OF PRICE PART

The “Schedule of Rates” quoted by the bidder shall be taken up for evaluation on overall basis or as specified in the
RFQ part of the tender document. Price bids containing additional qualifications not mentioned in Techno-Commercial
part of the bid shall be summarily rejected.

PURCHASE PREFERENCE TO PUBLIC SECTOR ENTERPRISE

Owner reserves the right to grant purchase preference to Public Sector Enterprises in terms of the latest applicable
guidelines of the Government of India.

PROCESS TO BE CONFIDENTIAL

Information related to the examination, clarification, evaluation and comparison of bids recommendations for award of
contract shall not be disclosed to bidder or other person not officially concerned with such process. Any effort by bidder
to influence the GAIL processing of bid or award decisions may result in rejection of such Bids.

OWNER’S RIGHT TO ACCEPT OR REJECT ABID

GAIL reserves the right to accept a bid other than the lowest and to accept or reject any bid in whole or part, to annual
the bidding process or to reject all bids with or without notice or reasons. Such decisions by GAIL shall bear no liability
whatsoever consequent upon such decisions.

ITB -5 o0f 10
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AWARD OF WORK AND CONTRACT DOCUMENT
AWARD OF WORK

The bidder whose bid is accepted by GAIL shall be issued Letter of Intent / fax of Intent (LOI/FOI) prior to expiry of bid
validity. Bidder shall confirm acceptance by returning a signed copy of the LOI / FOI.

GAIL shall not be obliged to furnish any information / clarification / explanation to the unsuccessful bidders as regards
non acceptance of their bids. Except for refund of EMD to unsuccessful bidder, GAIL shall correspond only with the
successful bidders.

CONTRACT DOCUMENT

The successful bidder shall be required to execute a formal agreement in accordance with the ‘Form of Contract’
(Annexed to General Condition of Contract (GCC)), within 10 days of receipt of LOI/FOI/Detailed Letter of Award
specified period.

Contract Documents to be signed between GAIL & selected bidder shall consist of the following :

i) Agreement on stamp paper of appropriate value.

ii) Letter of Intent / Fax of Intent

i) Detailed letter of award / acceptance along with agreed variation and other enclosures.
iv) Original bidding document along with set of drawings

V) Addendum/Corrigendum issued to bidder, if any.

Stamp paper of appropriate value shall be provided by the successful bidder after ascertaining its value.

The statement of Agreed variation prepared based on the deviation if any, finally retained by the bidder and accepted
by GAIL, shall form part of detailed letter of award.

SERVICE TAX:

The rates quoted by the bidder shall be firm and fixed for the completion period of the tendered works, unless
stated otherwise. The rates quoted by the bidder shall include all taxes, duties & levies except Service Tax
which shall be payable extra and for which bidders are required to clearly mention the rate / amount of Service
Tax_applicable on the tendered works & services in both the parts of the bid i.e. unpriced & priced seperately.

For evaluation of the bids, the following methodology shall be adopted:

a) In case rate / amount of Service Tax is not specified or nothing is mentioned about the applicability of
Service Tax in both unpriced & priced bids (i.e. bidder is silent about the applicability of Service tax), it
would be conclusively considered that the quoted rates are inclusive of Service Tax at the full rate i.e. @
10.30% (prevailing). In this situation, if the bidder emerges as the lowest bidder on evaluation, the award
shall be made considering the Service Tax included in the quoted rates and the same shall be binding on
the bidder to raise the Cenvatable Invoice at this rate of Service Tax for the purpose of availing CENVAT
CREDIT by GAII.

b) In case rate / amount of Service Tax is not specified by the bidder and bidder clearly mention that Service
Tax is inclusive in any of the bid i.e. unpriced & priced bids, it would be conclusively considered that the
quoted rates are inclusive of Service Tax at the full rate i.e. @ 10.30% (prevailing). In this situation, if the
bidder emerges as the lowest bidder on evaluation, the award shall be made considering the Service Tax
included in the quoted rates and the same shall be binding on the bidder to raise the Cenvatable Invoice
at this rate of Service Tax for the purpose of availing CENVAT CREDIT by GAIL.

The bidder shall indicate in its bid the Service Tax registration no. and in case the Service Tax registration no. is not
available, the bidder will give confirmation for obtaining registration with a copy of application for registration.

The bidders who are ‘non- resident’ or are from outside India are requested to clearly state whether they have any
office in India or not. If they have any office in India, they are requested to give the address of their office situated in
India.

The Contractors liable to pay Service Tax for the work / services rendered to GAIL, shall specifically mention the
Service Tax registration No. in their Invoice(s). Further, the amount and rate of Service Tax shall be separately and
distinctly specified in the Invoice(s).
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EXCEPTIONS AND DEVIATIONS

ANNEXURE - |

SL.
NO.

REF OF BID DOCUMENT

PAGE NO.

CLAUSE NO.

SUBJECT

DEVIATIONS

NOTE : Bidders are advised not to stipulate any deviation(s) / condition(s) and to confirm compliance to
tender conditions in toto .However, in the event of bidder seeking any deviation(s), the same should be
submitted separately for commercial & technical sections strictly as per the format given above,
otherwise, the same shall not be considered and it will be presumed that the bidder has accepted all

terms & conditions of the tender.

SIGNATURE

NAME

BIDDER'S NAME

COMPANY SEAL
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ANNEXURE -l

CHECK LIST FOR SUBMISSION OF BID

Bidder is requested to fill this check list and ensure that all detail / documents have been furnished as called for in the
Bidding Document along with duly filled in, signed & stamped checklist with each copy of the “Un-priced bid (Part-1)".

Please tick the box and ensure compliance :

1.0

20

3.0

4.0

50

6.0

7.0

8.0

EMD of requisite amount is submitted in the form of DD/BG from any scheduled bank as mentioned in LIT, in
separate sealed envelop marked “Earnest Money Deposit”.

EMD Value : Rs.

Submitted in

The form of

DD/BG

BG No. Dated Valid upto
DD No. Dated Drawn on

Validity of Bank Guarantee towards Earnest Money Deposit enclosed with Techno-commercial Part of your offer
(if submitted in the form of BG) is 6 (montht) months from the date of submission of bid.

Yes / No

Validity of offer_is up to four

Yes / No

Valid up to

(04) months from the date of submission of Techno-commercial part.

Valid up to

Power of Attorney in favour of person who has signed the offer in stamp paper of appropriate value.

Submitted/ not submitted

Partnership Deed in case of

Submitted/ not submitted

partnership firm and Articles of Association in case of limited company.

Exception and Deviation Statement in the proforma enclosed at Annexure -I.

Submitted/ not submitted

Copy of the P. F. Registration certificate issued by the P. F. Authorities.

Submitted/ not submitted

Copy of the ESI Registration

Submitted/ not submitted

certificate issued by the ESIC.
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9.0 Original bidding document along with blank (un-priced) copy of price bid (Schedule of Rates) and addendum, if
any.

Submitted/ not submitted

10.0 All pages / documents are stamped and signed by the authorized signatory of the bidder:

Yes/No

11.0 Please confirm that all tools and tackles shall be provided by you for the job as per the requirement and you will
deploy adequate resources for smooth and timely execution of the job.

Yes/No

SIGNATURE OF BIDDER

NAME OF BIDDER

COMPANY SEAL
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ANNEXURE-III
DETAILS OF P. F. & ESIC REGISTRATION

Bidder to furnish details of Provident Fund (PF) & Employees State Insurance Corporation (ESIC) Registration :

1. PF REGISTRATION NO.
DISTRICT & STATE

2. ESIC REGISTRATION NO.
DISTRICT & STATE

We hereby confirm that the above PF account is under operation presently and shall be used for all PF & ESIC related
activities for the labour engaged by us in the present work (if awarded to us).

(SIGNATURE OF BIDDER)
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1.0
11

12

13

14

15

2.0

3.0

4.0

5.0

SPECIAL CONDITIONS OF THE CONTRACT

GENERAL:

The Special Conditon of Contract shall be read in conjunction with the General
Conditons of Contract, Schedule of rates, specifications, drawings and any other
documents  forming part  of  contract, wherever  the context  so requires.
Notwithstanding  the  sub-division of the documents into these separate  sections
and volumes, every part of each shall be deemed to be supplementary to and
complementary of every other part and shal be read with and into the
CONTRACT so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at variance with any provisions of
the Special Conditions of Contract, unless a different intention appears, the provisions of the Special
Conditions of Contract shall be deemed to over-ride the provisions of the General Conditions of Contract
and shall to the extent of such repugnancy, or variations, prevail.

Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or
provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF
CONTRACT shall be deemed to have included cost of such performance and provisions, so mentioned.

The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate
requirements in addition to those contained in the standard codes and specifications, these additional
requirements shall also be satisfied.

The intending bidder shall be deemed to have visited the site. Non-familiarity with site condition and
unawareness of General Condition of contract will not be considered a reason either for extra claim or for
not carrying out work in strict conformity with drawings and specifications.

LOCATION:

At GAIL,JAMNAGAR ,INSIDE RIL,RRTF AREA PO DIGVIJAYGRAM ,VILLAGE
MOTIKHAVDI,JAMNAGAR-361140

SCOPE OF WORK:

The Scope of work shall be as per Special Conditions of Contract Part-B

TIME OF COMPLETION/PERIOD OF CONTRACT:

The Time of Completion/Period of Contract shall be as per Special Conditions of Contract Part-B

The work shall be executed strictly as per time Schedule given in  Tender
Document. The period of completon given includes the time required for
mobilization as well as testing, rectifications, if any, re-testing and completion in
all respects to the entire satisfaction of the Engineer-in-Charge.

TERMS OF PAYMENT:

Payment will normally be made within 30 days of submission of bills to Engineer-in-charge after applicable
deduction of Income Tax and any other taxes and duties.
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6.0

7.0

8.0

Payment will be released preferably through electronic mode (e-banking) from HDFC Bank and accordingly
vendors / contractors are requested to provide details of their Account No. and Bank Branch Code in the
enclosed format (SCA - 10/10) to which payment will be released electronically. However, in case of
specific request from the contractor, payment will be made through crossed Cheques payable at HDFC
Bank, Jamnagar (Branch Code: 177) only, at the sole discretion of GAIL.

EARNEST MONEY:

The bidder must deposit the earnest money as given in the letter/notice inviting tenders failing which the
tender is liable to be rejected. Earnest Money can be paid by way of Demand Draft drawn on any
Scheduled/Nationalized Bank in favor of GAIL (India) Limited payable at HDFC BANK LIMITED, Jamnagar
(Gujarat).

Alternatively, Earnest Money may also be submitted in the form of Bank Guarantee from any
Nationalized/Schedule Bank of India. The Bank Guarantee so furnished by the bidder shall be in the
proforma prescribed by the OWNER attached with the Tender document. No interest shall be paid by the
OWNER on the Earnest Money deposited by the bidder. The Bank Guarantee furnished in lieu of Earnest
Money shall be kept valid for a period of (6) SIX MONTHS from the date of opening of tender.

GAIL will refund the Earnest Money of the unsuccessful bidders directly to the bidders within a reasonable
period of time. Correspondence in this regard may be addressed to GAIL directly by the BIDDERS.

INCOME TAX/ SALES TAX/WORKS CONTRACT TAX:

Income Tax deduction shall be made from all payments to the contractors as per rules and regulation in
force in accordance with the Income Tax Act prevailing
from time to time. Sales Tax, Works Contract Tax and other duties/ levies, as applicable shall be borne
by the contractor.

The GAIL will issue the necessary certificate for income tax deduction at source, however, the contractor
has to submit detail of their Permanent Account No. (PAN) before issue of such certificate. However, if
the contractor has not been allotted PAN and has applied for the same to Income Tax department / the
authorized agency nominated by Income Tax department, contractor shall submit the copy of application
filed for allotment of PAN No. In absence of any of these documents, no TDS certificate shall be issued by
GAIL.

SERVICE TAX:

The rates quoted by the bidder shall be firm and fixed for the completion period of the tendered works, unless stated
otherwise. The rates quoted by the bidder shall include all taxes, duties & levies except Service Tax which shall be
payable extra and for which bidders are required to clearly mention the rate / amount of Service Tax applicable on the
tendered works & services in both the parts of the bid i.e. unpriced & priced seperately.

For evaluation of the bids, the following methodology shall be adopted:

a) In case rate / amount of Service Tax is not specified or nothing is mentioned about the applicability of Service Tax
in both unpriced & priced bids (i.e. bidder is silent about the applicability of Service tax), it would be conclusively
considered that the quoted rates are inclusive of Service Tax at the full rate i.e. @ 10.30% (prevailing). In this
situation, if the bidder emerges as the lowest bidder on evaluation, the award shall be made considering the
Service Tax included in the quoted rates and the same shall be binding on the bidder to raise the Cenvatable
Invoice at this rate of Service Tax for the purpose of availing CENVAT CREDIT by GAll.

b) In case rate / amount of Service Tax is not specified by the bidder and bidder clearly mention that Service Tax is
inclusive in any of the bid i.e. unpriced & priced bids, it would be conclusively considered that the quoted rates are
inclusive of Service Tax at the full rate i.e. @ 10.30% (prevailing). In this situation, if the bidder emerges as the
lowest bidder on evaluation, the award shall be made considering the Service Tax included in the quoted rates and
the same shall be binding on the bidder to raise the Cenvatable Invoice at this rate of Service Tax for the purpose
of availing CENVAT CREDIT by GAIL.
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The bidder shall indicate in its bid the Service Tax registration no. and in case the Service Tax registration no. is not available,
the bidder will give confirmation for obtaining registration with a copy of application for registration.

The bidders who are ‘non- resident’ or are from outside India are requested to clearly state whether they have any office in India
or not. If they have any office in India, they are requested to give the address of their office situated in India.

The Contractors liable to pay Service Tax for the work / services rendered to GAIL, shall specifically mention the Service Tax
registration No. in their Invoice(s). Further, the amount and rate of Service Tax shall be separately and distinctly specified in the
Invoice(s).

INITIAL SECURITY DEPOSIT/SECURITY DEPOSIT:

Total Security deposit @ 10 % of contract value has to be deposited within ten days of receipt of LOA/LOI
by the contractor as per the provisions of General Conditions of Contract. EMD deposited with the tender
shall be adjusted towards security deposit/ISD provided it is deposited by Demand Draft.

No interest shall be payable by the Company to the contractor for the amount of
Security deposit.

Contractor ~ can  furnish ~ the  total  security  deposit  amount  through  bank
guarantee from any nationalized /Schedule bank in prescribed proforma which shall be valid for 90 days
beyond completion of the job or expiry of Defect Liability Period which ever is applicable.

Security Deposit shall be refunded after the expiry of 90 days beyond the completion of work or Defect
Liability Period which ever is applicable.

TECHNICAL SPECIFICATION:

As enumerated in Special Conditions of Contract/Scope of Work/attached Drawing/ Details/Schedule of
Rates.

TESTS AND INSPECTION:

The Contractor shall carry out the various tests as enumerated in the technical
specifications of this tender document and the technical documents that will be
furnished to him during the performance of the work and no separate payment
shall be made unless otherwise specified in schedule of rates.

All the tests either on the field or at outside laboratories concerning the execution
of the work and supply of materials by the Contractor shall be carried out by
Contractor at his own cost.

The Contractor shall provide for purposes of inspection access ladders, lighting
and necessary instruments at his own cost for inspection work.

Any work not conforming to execution drawings, specifications or codes shall be
rejected forthwith and the Contractor shall carryout the necessary rectification at his own cost.

Al results of inspection and tests will be recorded in the inspection reports,
Proforma of which will be approved by the Engineer-in-Charge. These reports
shall form part of the completion documents.

For materials supplied by Owner, Contractor shall carryout the tests, if required
by the Engineer-in-Charge, and the cost of such tests shall be reimbursed by the
owner at actual to the Contractor on production of documentary evidence.
Contractor ~ shall  inspect  carefully all  equipment  before  receiving them  from
Owner for installation purposes. Any damage or defect noticed shall be brought to
the notice of Engineer-in-Charge.
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Inspection and acceptance of work shall not relieve the Contractor from any of his
responsibilities under this Contract.

MEASUREMENT OF WORK:

Measurement of works shall be made in the units mentioned in the Schedule of
Rates as per details given in Technical/Standards specifications.

Wherever details are not available or inadequate in the execution drawings, physical measurements will be
taken by the contractor in the presence of the representative of the Engineer-in-Charge. In such cases
payment will be made on actual measurements.

DEFECT LIABILITY PERIOD:
The defect liability period shall be as per Special Conditions of Contract of Part-B.

CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION:

The Contractor shall without prejudice to his overall responsibility to execute and
complete the work as per specifications and time schedule, progressively deploy
adequate equipment and tools and tackles and augment the same as decided by
the Engineer-in-Charge depending on the exigencies of the work so as to suit the
work/construction  schedule  without any additional cost to owner. The bidder shall
submit a list of construction equipment he proposes to deploy for the subject
work along  with  deployment  schedule. No  Construction  Equipment  shall  be
supplied by the Owner.

Subject to the provisions in the tender document and without prejudice to
Contractor's  liabilites ~ and  responsibilites to  provide  adequate  qualified  and
skilled  personnel on the work, contractor shall deploy site  organization and
augment the same as decided by the Engineer-in-Charge depending on the
exigencies of work, without any additional cost to owner. The bidder shall
submit the details of minimum site organization proposed by him.

MOBILIZATION ADVANCE (M.A.):

No mobilization advance is payable for this work.
COMPENSATION FOR EXTENDED STAY:

No compensation for extended stay is payable to contractor.
ABNORMALLY HIGH RATED ITEMS (AHR ITEMS):

In items rate contract where the quoted rates for the items exceed 50% of the owners/estimated rates, such
items will be considered as Abnormally High Rates ltems (AHR) and payment of AHR items beyond the
SOR stipulated quantities shall be made at the least of the following rates:

(N Rates as per SOR, quoted by the contractor.
(1 Rate of the item, which shall be derived as follows:

a) Based on rates of machine and labor as available from the contract (which includes
contractor's supervision, profit, overheads and other expenses).
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b) In case rates are not available in the contract, rates will be calculated based on prevailing
market rates of machine, material and labor plus 15% to cover contractor's supervision
profit, overhead & other expenses.

MISCELLANEOQUS:

All obligations arising of labor deployment labor laws to meet the necessary statutory requirement would
solely lie on the contractor. Contractor would be solely responsible for safety and security of manpower and
materials.

SUBMISSION OF TENDER DOCUMENTS:

Over-writing should be avoided. Any overwriting or cutting should be signed by the bidder. All copies of
tender documents along with drawings should be signed and submitted by the bidder.

SCHEDULE OF RATES:

The quantities indicated in Schedule of Rates are just tentative. The rates quoted by the bidder shall remain
firm for any variation and will be inclusive of all taxes & duties except SERVICE TAX WHICH SHALL BE
PAYABLE EXTRA AT THE PREVAILING RATES AGAINST CENVATABLE INVOICE. AS PER W.O.

No escalation of whatsoever nature shall be paid to the contractor for the entire Contract Period.
COMPENSATION FOR DELAY:

In case of delay in mobilization or in completion of work in all respects and to the full satisfaction of
Engineer-In-Charge, the Engineer-In-Charge may at his discretion impose a penalty at the rate of 1/2% per
week or part thereof limited to 5% of the contract value.

Alternatively, in case the Engineer-In-Charge feels that the progress of work is dissatisfactory and the work
may be delayed beyond the scheduled or contractual completion date, he may at his discretion get the
work done through other agency at the risk and cost of the contractor without prejudice to other rights
available to owner under the contract. The decision of the Engineer-In-Charge shall be final and binding in
this regard.

REBATE, IF ANY:

In case bidder is desirous of offering any rebate, they are allowed to do so in the Price-Summary sheet or
schedule of rate submitted by them. Rebate offered at any other place shall be considered invalid.

TERMINATION OF CONTRACT:

The Owner/ Engineer-in-Charge reserve the right to terminate the contract on giving one-week notice
without assigning any reason.

CONTRACT AGREEMENT:

If the work is awarded the contractor shall enter into an agreement with GAIL in the prescribed Performa
with in 10 days of the issue of LOA/LOI whichever is earlier. The agreement shall be executed on non-
judicial stamp paper of RS. 100/- .The cost of stamp paper shall be borne by the contractor. The format of
agreement can be obtained from the office of the Manager (C&P), GAIL (India) Ltd., Jamnagar.

SUPERVISION OF WORK:

Contractor or his authorized representative shall be available at site all times, during the progress of the
work.

CLEARANCE OF SITE:
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As a part of the contract the contractor shall completely remove all temporary/disposable materials, while
execution of work at his own cost and initiative and dispose off the same as directed by Engineer-in-charge.

The works will not be considered as complete and taken over by the owner, until all the temporary works,
labor and staff colonies etc. constructed are removed and the work site cleared to the satisfaction of the
Engineer-in-charge, surplus materials and rubbish is cleared off the site completely and the work shall have
been measured by the Engineer-in-charge whose measurement shall be binding and conclusive.

If the contractor fails to comply with the requirements of this clause on or before the date fixed for the
completion of the work, the Engineer-in-charge may at the expenses of the contractor remove such, surplus
materials and rubbish and disposal off the same as he thinks fit and clean off such dirt as aforesaid, and
the contractor shall forthwith pay the amount of all expenses as incurred and shall have no claim in respect
of any such surplus materials as aforesaid except for any sum actually realized by the sale thereof.

ADHERENCE TO SAFETY REGULATIONS:

Contractor shall ensure that all safety precautions required one observed at all times during the execution
of the job.

NUISANCE:

The contractor or his representative shall not at any time cause any nuisance on the site or do anything
which shall cause unnecessary disturbance to the owners or tenants or occupants or their properties near
the site and to the public generally.

OWNER NOT BOUND BY PERSONAL REPRESENTATION:

The contractor shall not be entitled to any increases on the schedule of rates or any other right or claim
whatsoever by reason of any representation, explanation statement or alleged representation explanation
statement or alleged representation, promise or guarantees given or called to have been given to him by
any person.

CARE OF WORKS:

From the commencement to completion of the work, the contractor shall take full responsibility for the care
for all works including all temporary works any in case any damages, loss or injury shall happen to the work
or to a part thereof or to any temporary works from any reason.

DEFENCE OF SUITS:

If any action in court is brought against the owner or an officer or agent of the owner, for the failure,
omission or neglect on the part of the contractor to perform any acts, matters, convenient or things under
the contract or damage or injury caused by the alleged omission or negligence on the part of the contractor,
his agents, representative or his subcontractors or in connection with any claim based on lawful demand of
sub-contractor, shall in such cases indemnify and keep the owner and/or their representatives harmless
from all lesson, damages, expenses or decrease arising out of such action.

RESPONSIBILITIES OF THE CONTRACTOR AND COMPLIANCE WITH LABOUR/INDUSTRIAL
LAWS:

The contractor shall have his own PF code no. with the RPFC as required under employee PF &
Miscellaneous Provisions Act, 1952.

The contractors shall periodically submit the Challans / receipts / proof for the depositing PF contribution
with RPFC.
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The contractor is required to obtain labor license under the provisions of Contract Labor (R&A) Act, 1970
from the office of ALC (Central), Ministry of Labor, Govt. of India.

The contractor is liable to abide by all necessary licenses / permissions from the concerned authorities
as provided under the various labor legislations.

The contractor shall discharge obligations as provided under various statutory enactment including the
employees provident fund and Miscellaneous Provisions Act, 1952, Contract Labor (R&A) Act, 1970,
Minimum Wages Act, 1948, Payment of wages act 1936, workman compensation act and other relevant
acts, rules and regulations enforced from time to time.

The contractor shall be solely responsible for the payment of wages and other dues to the personnel, if
any, deployed by him latest by 7t day of the subsequent month.

The contractor shall be solely responsible and indemnify the GAIL against all charges, dues, claim etc.
arising out of the disputes relating to the dues and employment of personnel, if any, deployed by him.

The contractor shall indemnify GAIL against all losses or damages, if any, caused to it on account of acts of
the personnel, if any, deployed by him.

All personnel deployed by the contractor should be on the rolls of the contractor.

The contractor shall ensure regular and effective supervision and control of the personnel, if any, deployed
by him and give suitable direction for undertaking the contractual obligations.

The personnel to be deputed by the contractor shall observe all security, fire and safety rules of GAIL while
at the site. His work will be supervised by the supervisors of contractor. Contractor has to be strictly adhere
to guidance, instruction when required.

Contractor shall provide proper identification cards for his employees to be deputed by him for work, duly
signed by the contractor or authorized person on behalf of contractor. Also the contractor should obtain
entry passes from RIL, Jamnagar through engineer-in-charge for his employees.

Contractor has to deploy the personnel with no past criminal records. Reformed people, names of such
persons should be clearly indicated in case of. Also the contractor has to provide police verification for all
the persons deployed by him.

While confirming to any of these conditions, the contractor should ensure that no law of state regarding
labor, their welfare, conduct etc, is violated. The contractor shall indemnify GAIL for any action brought
against him for violation, non-compliance of any act, rules & regulation of center / state / local statutory
authorities.

All existing and amended safety / fire rules of GAIL (India) Ltd., Jamnagar are to be followed within the site
premises or service center.

Contractor shall ensure payment of wages to the person employed and meet all statutory obligation of
payment as per Minimum Wages act 1948 and payment of wages Act 1936.

Boarding and lodging facilities for contractor's personal for carrying out the work is to be made by the
contractor at his own cost outside the plant premises.

Special safety equipment e.g. breathing apparatus etc. if required will be provided by GAIL (India) Ltd.,
Jamnagar. Contractor will be responsible for accounting of the same.

Before undertaking jobs, contractor shall take work permit from engineer-in-charge and same shall be
returned after completion of job.
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All types of transport connected with the work shall be in the scope of the contractor.

Suitable site office space may be provided by GAIL (India) Ltd., Jamnagar if required and available.

GAIL will provide free water, steam, air and electricity at suitable points, if required, for under taking the job.

All personnel undertaking the job proposed to be deployed by the contractor shall be medically examined
and declared fit by qualified medical practitioner. It should be insured that no personnel engaged by the
contractor is suffering from communicable disease.

Technicians/ supervisors deployed by the contractor should be technically qualified for fulfilling the
contractual obligation.

In case of account, injury and death caused to the employee of the contractor while executing the work
under the contract, the contractor shall be solely responsible for payment of adequate compensation,
insurance money etc. to the next kith & kin of injured / diseased. Contractor shall indemnity GAIL from such
liabilities.

The contractor shall also undertake to obtain necessary insurance coverage covering all risks connected

with the job to be undertaken by him under the contract from insurance company and pay the premium
accordingly.

PHOTOGRAPHS/LABOUR PERMISSION/VEHICLE PERMISSION:

The contractor shall arrange to make photo gate passes/labor permissions/vehicle passes etc. for his
persons/labors/vehicles for working in site plant premises at his own cost as rules of the company.

ARBITRATION:

All disputes or differences, whatsoever, arising between the parties hereto pertaining to any part of the
contract including its execution or concerning the WORKS or maintenance thereof this CONTRACT or to
the rights or to liabilities of the parties or arising out or in relation thereto whether during or after completion
of the CONTRACT or whether before or after determination, foreclosure or breach of the CONTRACT
(other than those in respect of which the decision of any person is by the CONTRACT expressed to be final
and binding) shall after written notice by either party to the CONTRACT be referred for adjudication to a
sole arbitrator to be appointed by GAIL as hereinafter provided.

For the purpose of appointing the Sole Arbitrator referred to above, the Appointing Authority will send

with in thirty days of receipt of the notice, to the CONTRACTOR a panel of three names which are not
connected with the work in question.

The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the persons named to be
appointed as a sole Arbitrator and communicate his names to he Appointing Authority within thirty days of
receipt of names. The Appointing Authority shall thereupon without any delay appoint the said person as
the sole arbitrator. If the CONTRACTOR fails to communicate his choice for appointment of and Arbitrator,
the Appointing Authority shall do it on expiry of 30 days.

If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his office due to any
reason whatsoever, another sole Arbitrator shall be appointed as aforesaid.

The WORK under the CONTRACT shall however, continue during the Arbitration proceedings and no
payment due or payable to the CONTRACTOR shall be withheld on account of such proceedings.

The venue of arbitration shall be New Delhi.

The award of the Arbitrator shall be final and binding on both the parties.

Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 or any statutory
modification or re-enactment thereof and the rules made there under, and for the time being in force, shall
apply to the arbitration proceeding under this clause.
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35.0

JURISDICTION:

The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at JAMNAGAR for the purpose of
disputes, actions and proceedings arising out of the CONTRACT.

36.0 PRICE PREFERENCE:

Price Preference to Central/State Government/Public Sector, Enterprises (PSEs), Public Sector
Construction and Services Enterprises or joint ventures with PSEs shall be applicable as per directives of
Government of India.

370 SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE DOCUMENT:

37.1 Bidders are required to furnish the complete and correct information/documents required for evaluation of
their bids. If the information/documents forming basis of evaluation is found to be false/forged, the same
shall be considered adequate ground for rejection of the Bids and forfeiture of Earnest Money Deposit.

37.2  In case, the information/document furnished by the contractor forming basis of evaluation of his bid is found
to be false/forged after the award of the contract, GAIL shall have full right to terminate the contract and get
the remaining job executed at the risk & cost of such contractor without any prejudice to other rights
available to GAIL under the contract such as forfeiture of Security Deposit, withholding of payments efc.

37.3 In case the issue of submission of false document comes to the notice after execution of the work, GAIL
shall have full right to forfeit any amount due to the contractor along with forfeiture of Security Deposit
furnished by the contractor.

37.4  Further, such contractor/bidder shall be blacklisted for future business with GAIL.

38.0 SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY EVIDENCES

38.1 The bidders are required to submit the copy of PF & ESIC certificates duly attested by Guzzetted
Officer/Officer of Public Sector Enterprises.

38.2  Further, the bidders are required to furnish the attested copy(ies) of Power of Attorney/Partnership Deed.

38.3  Bidders are required to furnish the attested copy(ies) of documentary evidence in support of meeting the
Bidder's Eligibility Criteria.

38.4  Non-submission of the attested copies of the certificates/documents will render they bid non-responsive
and liable for rejection.

39.0 AFFIDAVIT

The bidder shall submit an affidavit duly notarized to the effect “that the document submitted by him are
true and genuine and in case of any discrepancy noticed or observed at any stage the bidder shall be
personally responsible not only for the damages or loss to GAIL, but also for criminal proceedings under
the relevant laws”.
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Sr. Officer (F&A)
GAIL (India) Ltd.
JAMNAGAR Date

Dear Sir,

Subject ; Consent for receiving Payments through Electronic Mode

This is to confirm that We ..........coiiiiiiiii (Name of the Organisation) are
having our Savings / Current Account NO.........ccccevvrivinennn. WIth oo
(Name of the Bank) .............ccccvvvvvnene. (Branch Code) to which payment can be released electronically.

Thanking You.

Yours truly,

Director/ Proprietor

This is to certify that A/C. NO..........ccvvvevvnrnnenn. Is maintained by M/S..........cooiiiiii
WIEN OUE e et (Name of the Bank & Branch Code).
(Signature with Seal)

Branch Manager

Note : The letter should be on letter head of the organization mentioning E-mail ID of the
contact person.
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1.0

11

SPECIAL CONDITIONS OF CONTRACT
PART -B

NAME OF WORK: OPERATION & MAINTENANCE CONTRACT FOR HEATING
VENTILATION AND AIR CONDITIONING SYSTEMS (HVAC), SPLIT & WINDOW TYPE
AIR CONDITIONERS, REFRIGERATORS AND WATER COOLERS OF JAMNAGAR
LONI PIPELINE LOCATIONS AT JAMNAGAR REGION - { RIL DT MOTI KHAVDI,EOL
DT VADINAR ,SV STATIONS, RAJKOT OFFICE-GAILTEL} [GUJARAT] .

LIST OF THE EQUIPMENTS INSTALLED AT GAIL JAMNAGAR HAS BEEN
MENTIONED IS AS MENTIONED BELOW:

SN EQUIPMENT INSTALLED CAPACITY  QTY.
NOS
1 HVACSYSTEM: 43 TR. EACH 1
MAKE : M/S BLUE STAR LTD (BSL) COMPRESSOR
MODEL : JS-43 INSET
COMPRESSOR: 2 NOS
AHU: 1 NO.

AHU MOTOR KW: 15 KW

Refrigerant : R-22
CONDENSOR ( AIR COOLED): 2 NOS
Compressor Type: Reciprocating
Location- RIL DT ,JAMNAGAR
2 ACPACKAGE UNIT : 15 TR EACH 4
MAKE: BLUESTAR
MODEL: DPA-1803,
NO. OF COMPRESSORS-03(RECEPROCATING)
COMPRESSOR-RECIPROCATING
REFRIGERANT: R-22
Location- RIL DT ,JAMNAGAR
3 AC PACKAGE UNIT 10TR EACH 5

MAKE: BLUESTAR
MODEL: DPA-1202,

NO. OF CPMPRESSORS-03
COMPRESSOR-RECIPROCATING
REFRIGERANT: R-22

Location- RIL DT ,JJAMNAGAR

4 SPLITAC 2TR 1
MAKE : M/S CARRIER,

Location- RIL DT ,JAMNAGAR

5 WATER COOLER 40 LTRS/HR 2
MAKE : VOLTAS

Location- RIL DT ,JAMNAGAR
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2.1

2.2

2.3

6 REFRIGERATOR 210 LTRS 3
MAKE: BPL
Location- RIL DT ,JJAMNAGAR

7 SPLITAC 15TR 2
MAKE :AMTREX,1.5TR Capacity
LOCATION -

SV-4: Village / Tehsil / Distt -
Shekhpat/jamnagar/Jamnagar
SV-7 :Village / Tehsil / Distt -Kuntasi/Jodia/Rajkot

8 WINDOW AC 1.5 TON 1
Village / Tehsil / Distt -Morkunda/Jamnagar/Jamnagar
LOCATION : SV-3
MAKE:AMTREX
9 AIR CONDITIONER (WINDOW TYPE) 15TR 2
MAKE-AMTREX
MAKE-AMTEX,VOLTAS
LOCATION : GAILTEL OFFICE ,RAJKOT
10 ACPACKAGE UNIT : 16.5TR EACH 3
MAKE: BLUESTAR LTD
MODEL: DPA-1983S(Microprocessor based)
NO. OF COMPRESSORS-03 No's(Scroll type)
REFRIGERANT: R-22

Location- EOL DT ,VADINAR

2.0 [A] SCOPE OF WORK FOR HVAC [Heating Ventilation and Air Conditioning]
SYSTEMS FOR JAMNAGAR, STATION

The scope of work shall include but not limited to Comprehensive Maintenance

of Heating Ventilation and  Air conditioning systems (HVAC) as given in brief in Annexure
for each locations. This shall include to ensure the smooth running & maintenance of the
plants, start-up of the plants, changeovers, shutdowns, inspection and record keeping of
maintenance activities, checking of refrigerant, Air distribution, purging operations,
adjusting fresh air, operating pumps/ blowers, valves, cooling towers, Air Handling Units
(AHU), humidity controlling systems , motor control centers etc., inspection of filters/
Cooling coils and their cleaning, topping up of oil, water, preventive maintenance &
cleaning of all the equipments etc. in the systems, checking of vacuums as per the
normal standards maintenance practice as specified by the manufacturer and as directed
by Engineer-In-Charge so as to maintain operating conditions of the system.

The Routine jobs / Preventive maintenance to be carried out shall include in general but
not be limited to the following items for maintenance work of HVAC .

systems. The preventive maintenance has to be carried out as per the recommendations of
the OEM ,ISO formats provided by GAIL.

Break down, Predictive & Corrective maintenance shall be done based on the feedback
received from other conditional monitoring & from O&M personnel.
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2.4

31

MAINTENANCE

If any problem of HVAC system is not attended within reasonable /stipulated period
of breakdown as specified by EIC , GAIL will be at liberty to get it rectified at the risk
& cost of contractor as soon as possible. The recovery on this account will be in
addition to the imposition of Penalty to the contractor as specified in the Penalty
Clause.

3.0 SCOPE OF WORK FOR HVAC SYSTEM

a) DAILY & WEEKLY MAINTENANCE / MONITORING SHALL BE DONE AS PER
GAIL LOG SHEETS & OEM / ISO REQUIREMENTS/ RECOMMENDATIONS.

b) MONTHLY MAINTENANCE

Maintenance of all filters, strainers, diffusers, cooling coils, oil level, Refrigerant Gas
make up.

Tightening of belts, foundation bolts of equipments, alignment of belt pulleys and
couplings.

Any other job required to be attended during course of Checking and to keep the plant
in perfectly working conditions.

YEARLY MAINTENANCE

Checking / setting / rectification of all safety and automatic controls.
Complete Overhauling of all Compressors, Pumps & AHU’s.
Maintenance of Air Blowers, Fresh Air Fans and their Balancing, if required.

Functional checks of all gauges, switches, thermostats, humidistats and other
instruments and its panels installed with the system.

Any other job required to be attended during course of Checking / as per OEM and to
keep the plant in perfectly working conditions.

Maintenance of all Electrical equipments [Feeders, Panels, Bus Bars, Cubicles,
Motors, Heaters, Circuit Breakers, Power Points, etc.] pertaining to HVAC, split unit,
package unit, window alc, refrigerators & water cooler system as per standard
electrical maintenance practice and as directed by concerned maintenance engineer.

Any other Operation & Maintenance activity not indicated above but remains to be
attended to keep plant in running conditions.

The Contractor will submit the detailed preventive maintenance schedules in
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3.2

3.3

3.4

3.5

3.6

3.7

3.8

accordance with the above-mentioned guidelines for the approval of Engineer-In-
Charge.

9  Checking and calibration of all installed gauges annually and as when required as
per instruction of Engineer in charge.

SCOPE OF WORK FOR PACKAGE AIR CONDITIONERS(RIL DT & EOL DT), SPLIT
TYPE AIR CONDITIONERS, WINDOW TYPE AIR CONDITIONERS,REFRIGERATORS
AND WATER COOLERS .

Monthly servicing of equipments as per the recommendation of Manufacturer like oiling,
checking & cleaning of all components, checking of electrical connections etc. and
removing impurities from air filters.

Comprehensive and all inclusive maintenance and repairs of package air conditioners, split
type air conditioner, window type air conditioners, water coolers & refrigerators at GAIL
LPG Pumping station (Jamnagar) Terminals (S.V. stations) ,Rajkot (GAILTEL office) as per
ISO and as and when required basis, inclusive of materials & labor.

This service shall include and cover replacement of defective compressors, fan, motors,
rewinding of burnt motors, relays and all other (mechanical/Electrical/Instrument) defective
components & charging of refrigerant(R-22) ,including all logistic supports(manpower, tools,
tackles ,etc. ). Contractor will supply all such materials required for replacement of
defective materials to maintain the Window/ Split Air conditioners, refrigerators and Water
Coolers in proper operating condition.

Personnel attending the HVAC system of the station will carry out routine maintenance of
these air conditioners. However, if contractor feels skilled personnel are required for
attending the breakdown, the same shall be arranged by the party at no extra claims to
GAIL. . In case HVAC system is not available at any station then manpower shall be kept
for maintenance of the equipments as per scope of work.

SCOPE OF WORK IN GENERAL

Besides above, the contractor will attend to all breakdowns promptly within the prescribed
time limits , failing which the Contractor is liable to attract Penalty as described in the
Penalty clause. All the technical details regarding air conditioning unit, operation details,
procedures of maintenance or any other clarification, can be taken from Engineer-in-
charge as and when required.

AT EOL DT Vadinar ,the maintenance of fire alarm sensors of the Package AC (16.5TR)
system will be in scope of party , while at RIL DT ,fire sensors/ panels shall be maintained
by GAIL.

Contractor shall monitor all the relevant parameters and maintain records/ log sheets in the
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3.9

4.0

format as specified by Engineer-in-charge. The contractor at his own cost shall arrange log
sheet / log book.

SCOPE OF SUPPLY:

A. GAIL will supply only CRANK SHAFT, CONNECTING ROD & PISTON
ASSEMBLY for HVAC [Heating Ventilation Air Conditioning] system, if it has been
damaged due to normal wears & tears. Any modification in the system /replacement
of critical parts due to aging shall be done by GAIL , but the party has to provide
logistic supports at no extra cost to GAIL , if required .

B . The scope of supply for contractor shall include but not limited to supply of
all materials, spares including refrigerant, Compressor oil (york oil-C / /other
equivalent oil),Replacement of Service grill, Lid Light cover, Thermostats, knobs,
Back cover & Front Grid repair/replacement , Sheet Metal parts
repair/maintenance , consumables, test equipments, tools & tackles and
manpower except those mentioned under clause-3.9.A , as the scope of supply of
GAIL. Following Minimum spares is to be maintained by the party at GAIL
Jamnagar site,

» Refrigerant (R-22) - 10 kg.
» V-belts(A-28, Make-Dunlop) -04 No’s
» H -type HRC Fuse(60amp) - 06 No’s
» H -type HRC Fuse(100amp) -03 No’s
» Compressor oil -18 Itr.
> Gasket set for JS 43 HVAC compressor - 01 set
» Relay (230Volt ,7 poles, Par-relay) -02 No.

> Liquid Line filter(3/8” x 3/8” ,Make- Danfuss eliminator) - 01 No.

If the above mentioned spares/other spares required for due maintenance are
not available at site , the spares shall be procured by GAIL with imposition
of 15% overhead to the party including the cost of item (as mentioned
above).
C. Package Air conditioners ,Window Air conditioners, Split Air conditioners, refrigerators
and Water Coolers are under complete comprehensive maintenance contract including
sheet metal body and all the items required during maintenance / breakdown shall be in
scope of contractor.

TERMS AND CONDITIONS:
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41

4.2

4.3

4.4

4.5

4.6

MINIMUM MANPOWER REQUIREMENT:

Total 05 (five)No’s of manpower is to deployed at GAIL,JAMNAGAR, out of which 03
(three)shift operators shall be deployed in round the clock operation at RIL DT
Motikhavdi, Jamnagar . 02 No’s of manpower shall report in _general duty
(09:15hrs-17:45hrs) at RIL DT. Motikhavdi /EOL DT Vadinar ,as per instruction
of Engineer-in-charge.

4.1.1 SUPERVISOR [Diploma 2 Year HVAC O&M Experience OR ITI With 5 Year HVAC
O&M Experience] - 01[ONE] AT MAINTENANCE BASE LOCATION [Jamnagatr],

4.1.2 ELECTRICIAN [ITI With 2 Year HVAC O&M Experience Of Electrical
System] -
01 [ONE] at [Jamnagar].

SHIFT OPERATOR [ITI With 2 Year HVAC O&M Experience] — One In Each Shift
[Jamnagar, ] total 03 shift in 24 hour (per day)

Additional Technician / Experts — Depending upon break down & other annual
maintenance job contractor shall arrange the additional technician / experts to complete
the job if he feels that manpower available are not competent enough to complete the job
as per satisfaction of Engineer-In-Charge.

At the appointed date, place and hours, the contractor shall make available persons to be
deployed. Contractor or its authorized representative shall visit monthly or as and when
conditions demands and meet the Engineer-In-Charge.

All the contractor’s personnel permitted inside the plant should strictly follow all safety rules
and regulations. They should be conversant with the safety precautions to be followed in
the plant. The contractor shall abide by the advice & guidance of the safety officers of the
plant. In addition, the contractor shall follow all safety codes framed from time-to-time.
Smoking inside the plant is strictly prohibited. The contractor shall provide cotton
dangri, safety shoes, Ear muff & helmet to all his personnel working inside the plant.
The contractor shall make his own arrangement to provide all facilities like boarding,
fooding, transportation facility and gate pass for M/s RIL Jamnagar & M/s EOL Vadinar to
his workmen at no extra cost to GAIL.

All the contractor's materials tools and tackles will be marked with a proper & permanent
identification mark. All  such materials will be shown at the plant main gate and certified
copy of the materials taken inside the plant premises will be submitted to the Engineer-in-
charge. No tools tackles and any material shall be taken outside the plant without
permission of Engineer-in- charge.

The Engineer-in-charge or his authorized representative shall approve the quality of all the
materials used by contractor from time to time.
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4.7

4.8

4.9

5.0

5.1

5.2

5.3

5.4

5.5

Most of the maintenance jobs shall have to be carried out inside the work site except
under special circumstances in which case permission of Engineer-in-charge will be
necessary.

The routine maintenance jobs are to be carried out during the timings from 09:15 Hrs. to
17:45 Hrs. on all working days. However, permission may be granted for

extending the timings/holidays for specific task on the request of the contractor ,if
required .

The execution of the works may entail working at the sites under all weather conditions
and no extra rate, what so ever, will be considered/applicable on this account. The
contractor may have to carry out maintenance jobs to make the plant operate/run round
the clock as per requirements to be decided by the Engineer-in-charge and the contractor
is deemed to have taken this aspect into consideration while quoting his rates. No extra
claim/overtime, whatsoever, will be paid on this account.

Under special circumstances if GAIL supplies refrigerant, spares for repairs and / or does
the repair jobs by own or from any other agency at the risk and cost of the contractor the
cost of the same will be deducted from the contractor's monthly bill at the prevailing market
rate / actual expenses plus 15% GAIL overheads.

The contractor shall keep the standby units ready in all respects, including charging of
refrigerant at all times. If the stand by units are not ready it will be liable to penalty as per
clause 7.0 .

Standard temperature, relative humidity and other conditions shall have to be maintained
throughout the year in  respective rooms/ places, as per requirement or specified by the
Engineer-In-  Charge. If the necessary operating conditions are not maintained, it will be
liable to penalty as per clause 7.0

The responsibility of GAIL will be to make power available up to MCC panel. To rectify the
control circuit or wiring problem related to the MCC panel of HVAC systems will be
responsibility of the contractor.

Contractor has to ensure the safety of man and machine all the times. Damaged of
equipments due to bad workmanship / negligence binding on contractor will be recovered
as per the decision of Engineer-in-charge which will be final.

The work area will be cleaned by the contractor .

The contractor will be responsible to run the units as required with due information to
EIC/GAIL Engineer.

In case of non-availability of spares, which are to be supplied by GAIL [as per Clause.
3.9.A] , penalty clause will not be applicable. In such cases, if GAIL decides that the
contractor should supply the spares, it will be binding on the contractor to supply all such
spares. The payment for these spares, which shall only be procured from OEM, authorized
dealers/genuine sources will be, 1.15 times of the cost of the spares. The cost includes
basic cost of the spares and duties & taxes as applicable and shall be supported by proper
documents/ bills/ delivery challans. This is liable to be cross-examined by GAIL based on
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5.6

5.7

5.7

5.8

59

6.0

manufacturer's price catalogue/ GAIL's purchase order/ market rates etc. at any time. No
other charges on this account will be payable.

On the expiry of the contract, the contractor will have to handover all the HVAC plants,
Split Type air conditioners, Window Type air-conditioner, Water Coolers, refrigerators and
associated accessories in good running condition, with all equipments charged with
refrigerant up to the required/ specified operating pressure failing which the same will be
performed by GAIL on its own or through any other agency and the cost of the same,
including transportation charges, overheads etc. will be deducted from the pending
bills/security deposit of the contract.

The contractor shall maintain proper record of his employee’s attendance and payment

made to them for inspection as per various statutory rule & regulations.
All the rules and regulations prevailing and applicable from time to time at the installations
or as directed by GAIL will be strictly adhered to by the contractor. It will be responsibility
of the contractor to pay wages as per minimum wages act 1948. The minimum wages
applicable shall be the wages prescribed by concerned state authority or central authority,
whichever is higher. In addition to the minimum wages, the contractor has to pay the
Bonus / gratuity( if applicable) as per the labour laws.

Time Period of Contract:
(A FOR RIL DT,SV. STATION,RAJKOT-02 years{from dt. 01stAug’2009 to
31st, July 2011}

(B) FOR EOL DT,VADINAR- 18 months {from dt. 01/02/2010 to 31/07/2011}
The maintenance contract at EOL DT., Vadinar will be from 01st.Feb’2010
to 31stJuly 2011 , with due information through EIC. Prior to that no
charges shall be claimed by the party.

The rates, mentioned in the schedule of rates, include the operation and maintenance of
units during contract execution period .

The rates quoted in schedule of rates are inclusive of all tools, contractor's supervision,
transportation, overheads, profits and all consumables and non-consumables including
contingencies during the period of contract, except of items mentioned under the GAIL's
scope of supply. These are inclusive of taxes, duties, levies, sales tax, statutory payments,
license fee etc imposed by Government of respective State Government on works contract
etc.

Contractor must have his office establishment so as to communicate / interact with him in
case any non-performance of the contract as per terms and conditions. The office address
with fax, phone number ,e-mail and contact personnel's for this contract shall be notified
separately before start of the contract.

DEFECT LIABILITY PERIOD: DLP for this contract shall be two months after the

completion of contract and security deposit will released after that affecting all due &
recoveries what so ever may be.
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7.0

7.1

711

7.1.2

7.1.3

1.2

7.2.1(A)

PENALTY:

In case of failure of any system / equipment the same has to be repaired within the
prescribed time. If the same is not repaired / rectified within the prescribed time, then no
O&M charges shall be released (except where ever mentioned) for the period during which
penalty has been imposed in addition to the penalty as detailed below.

HVAC SYSTEMS:

If the standby unit (in part or full) of HVAC system of any building fails, the contractor shall
repair the unit within 24 hours time and make the same ready for operation. For the
purpose of penalty clause, one unit will comprise of the compressor, condenser, chiller,
cooling water pump and chilled water pump. If the contractor fails to repair the standby unit
within 24 hours, the following penalty will be imposed.

15 %(fifteen percent) per day of the daily HVAC charges of corresponding item of schedule
of rates quoted by the contractor divided by number of compressor will be deducted for
delay of each day beyond 24 hours of breakdown.

When standby unit is not available and if any other running unit of the same system also
fails or due to common system problem none of unit is operative then the following penalty
will be imposed.

Twenty five percent (25%) per day of the daily HVAC charges of corresponding unit /
system of schedule of rates quoted by the contractor will be deducted for failure of working
unit per day including the day of failure.

For not maintaining the prescribed temperature & humidity limits:

For First 12 hours at the rate of 10 % per day of the daily charges of corresponding item of
schedule of rates quoted by the contractor for the particular system.

Beyond 12 hours at the rate of 20 % per day of the daily charges of corresponding item of
schedule of rates quoted by the contractor for the particular system.

PACKAGE AIR CONDITIONERS

At RIL DT . in case of breakdown of 10 TR /15 TR Package type air conditioners; the same
should be repaired within 24 hours failing which following penalty will be imposed.

20 % per day of the daily charges payable for 10 TR /15 TR Package type air conditioners
of schedule of rates will be deducted for delay of each day beyond 24 hours of
breakdown.

For not maintaining the prescribed temperature & humidity limits at RIL DT:

For First 12 hours at the rate of 10 % per day of the daily charges of corresponding item of
schedule of rates quoted by the contractor for the particular system.
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7.2.1(B)

7.3

7.3.1

7.4

7.5

751

Beyond 12 hours at the rate of 20 % per day of the daily charges of corresponding item of
schedule of rates quoted by the contractor for the particular system.

At EOL DT. in case of breakdown of 16.5 TR Package type air conditioners; the same
should be attended/ repaired within 24 hrs failing which following penalty will be imposed.

20% per day of the daily charges payable for 16.5 TR Package type air conditioners of
schedule of rates will be deducted for delay of each day beyond 24 hours of breakdown.

For not maintaining the prescribed temperature limits:

For First 12 hours at the rate of 10 % per day of the daily charges of corresponding item of
schedule of rates quoted by the contractor for the particular system.

Beyond 12 hours at the rate of 20 % per day of the daily charges of corresponding item of
schedule of rates quoted by the contractor for the particular system.

WINDOW / SPLIT TYPE TYPE AIR CONDITIONERS

If a window type air conditioner fails, the same should be repaired/ replaced on the same
day failing which the following penalty will be imposed:

20% per day of the daily charges payable for the window/split type air conditioners of
schedule of rates will be deducted for delay of each day.

WATER COOLERS & REFRIGERATORS

If a water cooler system and Refrigerators fails; the same should be repaired within 24 hrs
failing which the following penalty will be imposed :

20 % per day of the daily charges payable for the water coolers of schedule of rate will be
deducted for delay of each day beyond one days of break down.

NON-AVAILABILTY OF PERSONNEL AT SITE:

IF ELECTRECIAN , SUPERVISOR is not present at the respective location / maintenance
base during normal working days except prior permission of Engineer in charge deduction
of Rupees 200/- per day shall be made from the monthly bill for each supervisor/
Electrician, but O&M charges will be paid in this case.
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7.5.2

8.0

9.0

If the shift operator is absent from the duty then rupees 200/- per shift shall be deducted
from the monthly bill and no O&M charges shall be paid for that shift.

FINALISATION AND AWARD:

The subject Operation & Maintenance Contract For Heating Ventilation And Air
Conditioning Systems (HVAC), Split & Window Type Air Conditioners, Refrigerators And
Water Coolers Of Jamnagar Loni Pipeline Locations At Jamnagar], contract shall be
evaluated and finalized on the basis of overall rate quoted by the bidder for Jamnagar
station as mentioned in the scope of work and schedule of rates.

PAYMENT TERMS:

The contractor will submit monthly running bills (in triplicate copy) to the engineer in
charge with maintenance report in standard specified format of each equipment like
HVAC system , A.C package units , water coolers , window and split air conditioners
with identification numbers for keeping in records. The payment will be released by
finance after certification of bills by the engineer in charge of the maintenance base.

Claim of bill should be with in three months; late claim can be made only with the prior
permission of EIC.

After awarding of contract Party should have account in HDFC / ICICI
ISBI bank for E- Payments.
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Failure by the Contractor to comply with the provisions of the Contract.
Contractor remains liable to pay compensation if action not taken under Clause 29.
Change in Constitution

Termination of Contract for Death

Members of the Owner not individually liable

Owner not bound by personal representations

Contractor’s office at site

Contractor’s subordinate staff and their conduct

Sub letting of works

0] Sub Contracts for Temporary works etc.

(ii) List of Sub-contractors to be supplied

(i) Contractor’s Liability not limited by contractors
(iv) Owner may terminate sub contracts

(v) No remedy for action taken under this clause

Power of Entry

Contractor’s responsibility with Mechanical, Electrical, Intercommunication System, Air
Conditioning Contractors

and other Agencies

Other agencies at site

Notices

To the Contractor

To the Owner

Rights of Various Interests

Patents and Royalties

Liens

Delays by Owner & his authorized agents
Payments if Contract is terminated

No waiver of Rights

Certificate not to affect Right of Owner and
Liability of contractor

Languages & Measures

Transfer of Title

Release of Information

Brand Names

Completion of Contract

Spares

SECTION -V (PERFORMANCE OF WORK)

Execution of work

Co-ordination and Inspection of work

Work in Monsoon & dewatering

Work on Sundays & Holidays

General Conditions for construction & Erection Work
Alternations in specified, Design & Extra work
Drawings to be supplied by the Owner

Drawings to be supplied by the Contractor

Setting out works

Responsibility for Levels and Alignment

Materials to be supplied by Contractor

Stores supplied by Owner

Condition for issue of material

Materials Procured with assistance of Owner/Return of surplus
Materials obtained from Dismantling

Articles of Value found

Discrepancies between instructions
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72.0 Action where no specification is issued

73.0 Inspection of Works

74.0 Tests for Quality of Works

75.0 Samples for approval

76.0 Action and Compensation in case of bad work

77.0 Suspension of Work

78.0 Owner may do part of work

79.0 Possession prior to completion

80.0 Twelve months period of liability from the date of
issue of completion certificate

81.0 Care of Works

81.1 Defects prior to taking over

81.2 Defects after taking over

82.0 Guarantee/Transfer of Guarantee

83.0 Training of Owner’s personnel

84.0 Replacement of Defective parts & materials

85.0 Defense of Suits

86.0 Construction Aids, Equipments, Tools & Tackles

SECTION — VI (CERTIFICATES AND PAYMENTS)
87.0 Schedule of Rates and Payments

0] Contractor's Remuneration
(ii) Schedule of Rates to be inclusive
(i) Schedule of rates to cover construction
equipment, materials, labour etc.
(iv) Schedule of Rates to cover Roaylities; Rents and claims
(v) Schedule of Rates to cover taxes & duties
(vi) Schedule of Rates to cover risks of delay
(vii) Schedule of Rates cannot be altered

88.0 Procedure for Measurement and billing of works in progress
88.1 Billing Procedure
88.2 Secured Advance on materials
88.3 Dispute in mode of measurement
88.4 Rounding of Amounts
89.0 Lumpsum in tender
90.0 Running Account Payments to be regarded as advances
91.0 Notices of Claims for Additional Payments
92.0 Payment of contractor’s bills
93.0 Receipt for Payment
94.0 Completion Certificate
94.1 Application for Completion Certificate
94.2 Completion Certificate
94.3 Completion Certificate documents
95.0 Final Decision & Final Certificate
96.0 Certificate and Payments on evidence of completion
97.0 Deduction from Contract Price
SECTION — VII (TAXES AND INSURANCE)
98.0 Taxes, Duties, Octroi etc.
99.0 Sales Tax/Turnover tax
100.0 Excise duty (one works contract only)
101.0 Insurance
101.1  General

0] Employees State Insurance Act

(i) Workmen Compensation and Employee’s Liability Insurance

(iii) Any other insurance required under law or regulations or by Owner
(iv) Accident or injury to workmen

(v) Transit Insurance

102.0 Damage to property or to any person or any third party
SECTION - VIl (LABOUR LAWS & ARBITRATION)
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103.0
104.0
105.0
106.0
107.0
108.0

109.0
110.0
111.0
112.0
113.0
114.0
115.0
116.0
117.0
118.0
119.0
120.0
121.0
122.0
123.0
124.0

el N =

Labour Laws

Implementation of Apprentices act 1961
Contractor to indemnify the Owner

Health and Sanitary agreement for Worker
Arbitration

Jurisdiction

SECTION - IX (SAFETY CODES)
General

Safety Regulations

First-aid and Industrial Injuries
General Rules

Contractor’s barricades
Scaffolding

Excavation and Trenching
Demolition/General Safety

Care in Handling Inflammable Gas
Temporary Combustible structures
Precautions against Fire
Explosives

Mines Act

Preservation of Places

Outbreak of Infectious diseases
Use of intoxicants

ANNEXURES

Proforma of Agreement

Proforma for Bank Guarantee for Earnest Money Deposit
Proforma for Bank Guarantee for Security Deposit
Proforma for Indemnity Bond for Advance against material
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From :

M/s

To:

SUBMISSION OF TENDER

M/s GAIL (India) Limited
Clo. RIL-RRTF Area, Moti Khavadi,
P.O. Digvijayagram, Jamnagar — 361 140 (Gujarat)

@

(b)

(©

(d)

I/We hereby tender for execution of the WORKS of
as per TENDER DOCUMENT within the
Time Schedule of completion of work for jobs, as separately signed and accepted by
me/us, at the schedule of Rates quoted by me/us for the whole work in accordance
with Notice/Letter Inviting Tender, General Conditions of Contract. Special Conditions
of Contract, Schedule of Rates Specifications for materials and workmanship,
Drawings, Time Schedule of Completion of job, and other documents and papers, all
as detailed in the tender documents.

It has been explained to me/us that the time stipulated for jobs and completion of
WORKS in all respects and in different stages mentioned in the “Time Schedule” of
completion of jobs and signed and accepted by me/us is the essence of the
CONTRACT. I/We agree that in the case of failure on my our part to strictly observe
the Time of Completion mentioned for jobs or any of them and to the final Completion
of WORK in all respects according to the schedule set out in the said “Time Schedule”
of completion of jobs, I/We shall pay compensation to the OWNER as per provisions
and stipulations contained in General Conditions of Contract and I/We agree to
recovery being made as specified therein. In exceptional circumstances, extension of
time which shall always be in writing may, however, be granted by ENGINEER-IN-
CHARGE at his entire discretion for some items of work, and I/We agree that such
extension of time will not be counted for the extension of completion dates stipulated
for job and for the Final Completion of WORK as stipulated in the said “Time
Schedule” of completion of jobs.

I/We agree to pay the Earnest Money and Security Deposit and accept the terms and
conditions laid down in the memorandum below in this respect.

MEMORANDUM

General Description of Work

Earnest Money Rs.

(Rupees)

The Earnest Money is payable in the
manner set out in para 5 below.

The Earnest Money, if the tender is
accepted, will be adjusted against the
Security Deposit, when Earnest Money
is paid by demand draft only.

Security deposit 10% of the CONTRACT amount,
which will be paid in the manner set out
in the General Conditions of Contract /
Special Conditions of Contract.

Time allowed for starting work Twenty-one days from the date of issue
of Letter of Acceptance of the Tender.
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Witness :

Should this tender be accepted, I/We hereby agree to abide by and fulfill all terms and
conditions referred to above and in default thereof, to forfeit and pay to the OWNER or its
successors or its authorized nominees such sums of money as are stipulated in conditions
contained in General Tender Notice and other Tender Documents.

I/We herby pay the Earnest Money of Rs.

(Rupees in Bank Demand
Draft/Bank Guarantee No. issued by
(name and office of the State Bank of India or any nationalized Bank) in favour of GAIL (INDIA)
LIMITED, JAMNAGAR

If I/We fail to commence the work specified in the Memorandum in Para (3) above, or I/We
agree that the said OWNER or its successors without prejudice to any other right or remedy be
at liberty to forfeit the said Earnest Money in full, otherwise the said earnest Money shall be
retained by OWNER towards the security Deposit specified in (3) above. The said OWNER
shall also be at liberty to cancel the Notice of Acceptance of Tender if I/We fail to deposit the
Security Deposit as aforesaid or to execute and Agreement or to start WORK as stipulated in
the Tender Documents.

I/we enclosed herewith evidence of my/ our experience of execution of works of similar nature

and magnitude carried out by me/us in the prescribed performa and also the income-Tax and
sales Tax Clearance/Certificates.

Dated the day of 2002

Name in Block Letters :

Address :

Yours faithfully,

Signature of Bidder (s)with the seal of the Firm

Name and Designation of authorized person
signing the tender on behalf of the Bidder (s)
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1

2)

3)

4)

5)

6)

7

8)

9)

10)

11)

12)

13)

14)

15)

SECTION -1

GENERAL CONDITIONS OF CONTRACT
DEFINITION OF TERMS:

In this CONTRACT (as here-in-after defined) the following words and expressions shall have the
meanings hereby assigned to them except where the context otherwise required.

The OWNER/COMPANY/GAIL mean GAIL (INDIA) LIMITED, A Government of India Undertaking
having its Registered office at 16, Bhikaji Cama Place, New Delhi and includes its successors and
assigns.

The “CONTRACTOR” Means the person or the persons, firm or Company or corporation whose tender
has been accepted by the OWNER and includes the CONTRACTOR'’s legal Representatives his
successors ad permitted assigns.

The “ENGINEER/ENGINEER-IN-CHARGE” shall mean the person designated from time to time by the
GAIL and shall include those who are expressly authorized by him to act for and on his behalf for
operation of this CONTRACT.

The “WORK?” shall mean and include all items and things to be supplied/done and services and activities
to be performed by the CONTRACTOR in pursuant to and in accordance with CONTRACT or part there
of as the case may be and shall include all extra, additional, altered or substituted works as required for
purpose of the CONTRACT.

The “PERMANENT WORK” means and includes works, which will be incorporated in and form a part of
the work to be handed over to the OWNER by the CONTRACTOR on completion of the CONTRACT.

“CONSTRUCTION EQUIPMENT” means all appliances/equipment and things whatsoever nature for the
use in or for the execution, completion, operation, or maintenance of the work or temporary works (as
hereinafter defined) but does not include materials or other things intended to form or to be incorporated
into the WORK, or camping facilities.

“CONTRACT DOCUMENTS” means collectively the Tender Documents, Designs, Drawings,
Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if any, and
such other documents constituting the tender and acceptance thereof,

The “SUB-CONTRACTOR” means any person or firm or Company (Other than the CONTRACTOR) to
whom any part of the work has been entrusted by the CONTRACTOR, with the written consent of the
ENGINEER-IN-CHARE, and the legal personal representatives, successors and permitted assigns of
such person, firm or company.

The “CONTRACT” shall mean the Agreement between the OWNER and the CONTRACTOR for the
execution of the works including there in all contract documents

The “SPECIFICATION" shall mean all directions the various technical specifications, provisions attached
and referred to the Tender Documents which pertain to the method and manner of performing the work
or works to the quantities and qualities of the work or works and the materials to be furnished under the
CONTRACT for the work or works, as may be amplified or modified by the GAIL or ENGINEER-IN-
CHARGE during the performance of CONTRACT in order to provide the unforeseen conditions or in the
best interests of the work or works, It shall also include the latest edition of relevant Standard
Specifications including all addenda/corrigenda published before entering into CONTRACT.

The “DRAWINGS” shall include maps, plans and tracings or prints or sketches thereof with any
modifications approved in writing by the ENGINEER-IN-CHARGE and such other drawings as may,
from time to time, be furnished or approved in writing by the ENGINEER-IN-CHARGE.

The “Tender” means the proposal along with supporting documents submitted by the CONTRACTOR
for consideration by the OWNER.

The “ALTERATION ORDER” means an order given in writing by the ENGINEER-IN-CHARGE to effect
additions to or deletions from and alteration in the works.

The “COMPLETION CERTIFICATE” shall mean the certificate to be issued by the ENGINEER-IN-
CHARGE when the works have been completed in accordance of CONTRACT DOCUMENT to his
satisfaction.

The “FINAL CERTIFICATE” in relation to a work means the certificate regarding the satisfactory
compliance of various provision of the CONTRACT by the CONTRACTOR issued by the ENGINEER-
IN-CHARGE/OWNER after the period of liability is over.
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16)

17)

18)

19)

20)

21)

22)

23)

24)

25)

26)
27)

28)

29)

30)

29)

The “PERIOD OF LIABILITY” in relation to a work means the specified period from the date of
COMPLETION CERTIFICATE, up to the date of issue of FINAL CERTIFICATE during which the
CONTRACTOR stands responsible for rectifying all defects that may appear in the works executed by
the CONTRACTOR in pursuance of the CONTRACT and includes warranties against
Manufacturing/Fabrication defects covering all materials plants, equipment, components, and the like
supplied by the CONTRACTOR, works executed against workmanship defects.

The “APPOINTING AUTHORITY” for the purpose of arbitration shall be the CHAIRMAN and
MANAGING DIRECTOR or any other person so designated by the OWNER.

“TEMPORARY WORKS” shall mean all temporary works of every kind required in or about the
execution, completion or maintenance of works.

“PLANS” shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in order to
define broadly the scope and specifications of the work or works, and all reproductions thereof.

“SITE” shall mean the lands and other places on, under, in or through which the permanent works are to
be carried out and any other lands or places provided by the OWNER for the purpose of the
CONTRACT.

“NOTICE IN WRITING OR WRITTEN NOTICE” shall mean a notice in written, typed or printed
characters sent (unless delivered personally or otherwise proved to have been received by the
addressee by registered post to the latest known private or business address or registered office of the
addressee and shall be deemed to have been received in the ordinary course of post it would have been
delivered.

“APPROVED” shall mean approved in writing including subsequent written confirmation of previous
verbal approval and “APPROVAL” means approval in writing including as aforesaid.

“TELEX/LETTER OF INTENT” shall mean an intimation by a Telex/Letter to Tenders that the tender has
been accepted in accordance with the provisions contained in the letter.

“DAY” means a day of 24 hours from midnight to midnight irrespective of the number of hours worked in
that day

“WORKING DAY” means any day which is not declared to be holiday or rest day by the OWNER.

“WEEK” means a period of any consecutive seven days.

“METRIC SYSTEM” — All technical documents regarding the construction of works are given in the
metric system and all work in the project should be carried out according to the metric system; all
documents concerning the work shall also be maintained in the metric system.

“VALUE OF CONTRACT” shall mean the sum accepted or the sum calculated in accordance with the
prices accepted in tender and/or the CONTRACT rates as payable to the CONTRACTOR for the entire
execution and full completion of the work..

“LANGUAGE FOR DRAWINGS AND INSTRUCTION” All the drawings, tiles, notes, instruction,
dimensions, etc. shall be in English Langue.

“MOBILIZATION” shall mean establishment of sufficiently adequate infrastructure by the
CONTRACTOR at “SITE” comprising of construction equipments, aids, tools tackles including setting of
site offices with facilities such as power, water, communication etc. establishing manpower organization
comprising or Resident Engineers, Supervising personnel and an adequate strength of skilled, semi-
skilled and un-skilled workers, who, with the so established infrastructure shall be in a position to
commence execution of work at site (s), in accordance with the agreed Time Schedule of Completion of
Work. “MOBILIZATION” shall be considered to have been achieved, if the CONTRACTOR is able to
establish infrastructure as indicated above to begin work at all site (s)/locations as per Time Schedule,
where so warranted in accordance with agreed schedule of work implementation to the satisfaction of
ENGINEER-IN-CHARGE/OWNER.

“COMMISSIONING” shall mean pressing into service of the system including the plant (s), equipment
(s), vessel (s), pipeline, machinery (ies), or any other section or sub-section of installation (s) pertaining
to the work of the CONTRACTOR after successful testing and trial runs of the same.

“COMMISSIONING” can be either for a completed system or a part of system of a combination of
systems or subsystems and can be performed in any sequence as desired by OWNER and in a manner
established to be made suited according to availability of pre-requisites. Any such readjustments made
by OWNER in performance of “COMMISSIONING” activity will not be construed to be violating
CONTRACT provisions and CONTRACTOR shall be deemed to have provided for the same.
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2.2

2.3

2.4
241

24.2

243

2.4.4

245

2.4.6

SECTION - I
GENERAL INFORMATION

LOCATION OF SITE
The proposed location of Project site is GAIL, JAMNAGAR.
SCOPE OF WORK :

The scope of WORK is defined in the Special Conditions of Contract and Specifications. The
CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and
maintenance of the WORK till completion unless otherwise mentioned in the Tender Document.

Water Supply :

Contractor will have to make his own arrangements for supply of water to his labour camps and for
works. All pumping installations, pipe network and distribution system will have to be carried out by the
Contractor at his own cost.

Alternatively the OWNER at his discretion may endeavor to provide water to the Contractor at the
OWNER'’s source of supply provided the Contractor makes his own arrangement for the water meter
which shall be in custody of the Owner and other pipe net works from source of supply and such
distribution pipe network shall have the prior approval of the Engineer-in-Charge, so as not to interfere
with the layout and progress of the other construction works. In such case, the rate for water shall be 40
Paise per kilo liter, which will be deducted from the running account bills.

POWER SUPPLY :

Subject to availability, OWNER will supply power at 400/440V at only one point at the nearest sub-
station from where the CONTRACTOR will make his own arrangement for temporary distribution. The
point of supply will not be more than 500 Metres away from the CONTRACTOR'S premises. All the
works will be done as per IEA regulations and passed by the ENGINEER-IN-CHARGE. The temporary
line will be removed forthwith after the completion of work or if there is any hindrance caused to the
other works due to the alignment of these lines, the CONTRACTOR will re-route or remove the
temporary lines at his own cost. The CONTRACTOR at his cost will also provide suitable electric
metres, fuses, and switches etc. for purpose of payment to the OWNER which should be in the custody
and control of the OWNER. The cost of power supply shall be payable to the OWNER every month at
Rs. 2.00 per Kwh for Construction Works power which would be deducted from the running account
bills. The OWNER shall not, however, guarantee the supply of electricity and no compensation for any
failure or short supply of electricity will be entertained.

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on
the load side of the supply with due regard to safety requirement at site. All cabling, equipment,
installations etc. shall comply in all respects with the latest statutory requirements and safety provisions
i.e. as per the Central/state Electricity Acts and Rules etc. The CONTRACTOR will ensure that his
equipment and Electrical Wiring etc. are installed, modified, maintained by a licensed
Electrician/Supervisor. A test certificate is to be produced to the ENGINEER-IN-CHARGE for his
approval, before power is made available.

At all times, IEA regulations shall be followed failing which the OWNER has a right to disconnect the
power supply without any reference to the CONTRACTOR. No claim shall be entertained for such
disconnection by the ENGINEER-IN-CHARGE. Power supply will be reconnected only after production
of fresh certificate from authorized electrical supervisors.

The OWNER is not liable for any loss or damage to the CONTRACTOR’S equipment as a result of
variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR
arising there from.

The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that average
power factor does not fall below 0.90 at his premises. In case power factor falls below 0.90 in any
month, he will reimburse to the OWNER at the penal rate determined by the OWNER for all units
consumed during the month.

The power supply required for CONTRACTOR'S colony near the plant site be determined by the
OWNER and shall be as per State Electricity Board’s Rules and other Statutory provisions applicable for
such installations from time to time. In case of power supply to CONTRACTOR'S colony, the power will
be made available at a single point and the CONTRACTOR shall make his own arrangement at his own
cost for distribution to the occupants of the colony as per Electricity Rules and Acts. The site area and
colony shall be sufficiently illuminated to avoid accidents.
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247

2.4.8

2.4.9

2.4.10

The CONTRACTOR will have to provide and install his own light and power meters which will be
governed as per Central/State Government Electricity Rules. The meters shall be sealed by the
OWNER

In case of damage of any of the OWNER'’S equipment on account of fault, intentional or unintentional on
the part of the CONTRACTOR, the OWNER reserves the right to recover the cost of such damage from
the CONTRACTOR'S bill. Cost of HRC Fuses replaced at the OWNER'S terminals due to any fault in
the CONTRACTOR'’S installation shall be to CONTRACTOR'’s account at the rates decided by the
ENGINEER-IN-CHARGE.

Only motors up o 3 HP will be allowed to be started direct on line. For motors above 3 HP and upto 100
HP slip ring induction motors with suitable starting devices as approved by the ENGINEER-IN-CHARGE
shall be provided by the CONTRACTOR.

The CONTRACTOR shall ensure at his cost that all electric lines and equipment and all installations are
approved by the State Electricity Inspector before power can be supplied by the OWNER.

2.4.11 The total requirement of power shall be indicated by the Bidder alongwith his tender.

2.5

2.6

LAND FOR CONTRACTOR’S FIELD OFFICE, GODOWN AND WORKSHOP:

The OWNER will, at his own discretion and convenience and for the duration of the execution of the
work make available near the site, land for construction of CONTRACTOR'’S Temporary Field Office,
godowns workshops and assembly yard required for the execution of the CONTRACT. The
CONTRACTOR shall at his own cost construct all these temporary buildings and provide suitable water
supply and sanitary arrangement and get the same approved by the ENGINEER-IN-CHARGE.

On completion of the works undertaken by the CONTRACTOR, he shall remove all temporary works
erected by him and have the SITE cleaned as directed by ENGINEER-IN-CHARGE. If the
CONTRACTOR shall fail to comply with these requirements, the ENGINEER-IN-CHARGE may at the
expenses of the CONTRACTOR remove such surplus, and rubbish materials and dispose off the same
as he deems fit and get the site cleared as aforesaid; and CONTRACTOR shall forthwith pay the
amount of all expenses so incurred and shall have no claim in respect of any such surplus materials
disposed off as aforesaid. But the OWNER reserves the right to ask the CONTRACTOR, any time
during the currency of the CONTRACT to vacate the land by giving 7 days notice on security reasons or
on national interest or otherwise. A token rent of Rs. 2/- per hectare or part thereof per annum or part
thereof shall be charged for the land so occupied.

The CONTRACTOR shall put up temporary structures as required by them for their office, fabrication
shop and construction stores only in the area allocated to them on the project site by the OWNER or his
authorized representative. No tea stalls/canteens should be put up or allowed to be put up by any
CONTRACTOR in the allotted and or complex area without written permission of the OWNER.

No unauthorized buildings, constructions or structures should be put up by the CONTRACTOR
anywhere on the project site.

For uninterrupted fabrication work. The CONTRACTOR shall put up temporary covered structures at his
cost within Area in the location allocated to them in the project site by the OWNER or his authorized
representative.

No person except for authorized watchman shall be allowed stay in the plant area/CONTRACTOR'’S
area after completion of the day’s job without prior written permission from ENGINEER-IN-CHARGE.

LAND FOR RESIDENTIAL ACCOMMODATION :

No land shall be made available for residential accommodation for staff and labour of contractor.
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3.0

3.1

3.2

3.3

3.4

3.5

4.0
4.1

SECTION -1l

GENERAL INSTRUCTIONS TO BIDDERS
SUBMISSION OF TENDER:

Tender must be submitted without making any additions, alterations, and as per details given in other
clauses hereunder. The requisite details shall be filled in by the BIDDER in page 1,2 and 3 of Tender
Document. The rate shall be filled only in the scheduled given in this Tender Document.

Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted along with the
Tender Document. The Bidder should write clearly the revised quantities in Schedule of Rates of Tender
Document and should price the WORK based on revised quantities when amendments of quantities are
issued in addenda.

Covering letter along with its enclosures accompanying the Tender Document and all further
correspondence shall be submitted in Twos sets.

Bidders are advised to submit quotations based strictly on the terms and conditions and specifications
contained in the Tender Documents and not to stipulate any deviations.

Tenders should always be placed in double sealed covers, superscripting “QUOTATION DO NO OPEN"
Tender for Project, GAIL (INDIA) LIMITED due for opening on-----------

The full name, address, and telegraphic address of the Bidders shall be written on the bottom left hand
corner of the sealed cover.

DOCUMENTS:
GENERAL

The tenders as submitted, will consist of the following :

i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the Bidder as
prescribed in different clauses of the Tender Documents.

ii) Earnest money in the manner specified in clause 6 hereof.

iii) Power of attorney or a true copy thereof duly attested by a Gazetted Officer in case an

authorized representative has signed the tender, as required by Clause 4.5 hereof.

iv) Income tax clearance certificates (ITCC) and sales tax clearance certificate in original or true
copies duly attested by Government Gazetted Officer in the Performa prescribed in the Govt. of
India should accompany the tender. The ITCC should be in the name of the firm/individual
quoting for the work. In the absence of ITCC Bidder may not be awarded the work tendered for,
in light of Central Government directive/instructions.

V) Information regarding Bidders in the proforma enclosed.

Vi) Details of work of similar type and magnitude carried out by the Bidder in the proforma given in
the end of this booklet.

vii) Organization chart giving details of field management at site, the Bidder proposes to have for
this job.

viii) Details of construction plant and equipments available with the tender for using in this work in

the proforma enclosed under the head information regarding equipments which the Bidder
proposes to use for this work”

iX) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work
tendered for.

X) Latest Balance Sheet and Profit & Loss Account duly audited.

Xi) Details of present commitment as per proforma enclosed to tender

Xii) Data required regarding SUB-CONTRACTOR (s) Suppliers/Manufacturers and other technical

informations the Bidder wish to furnish.

Xiii) List showing all enclosures to tender.
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4.2

4.3

4.4

4.5

451

4.5.2

4.6

4.7

5.0

6.0

ALL PAGES ARE TO BE INITIALED :

All signatures in Tender Documents shall be dated, as all the pages of all sections of Tender Documents
shall be initialed at the lower right hand corner and signed wherever required in the tender papers by the
BIDDER or by a person holding power of attorney authorizing him to sign on behalf of the Bidder before
submission of tender.

RATES TO BE IN FIGURES AND WORDS :

The Bidder should quote in English both in figures as well as in words the rates and amounts tendered
by him in the Schedule of Rates of Tender submitted by the CONTRACTOR for each item and in such a
way that interpolation is not possible. The amount for each item should be worked out and entered and
requisite total given of all items, both in figures and in words. The tendered amount for the work shall be
entered in the tender and duly signed by the Bidder.

If some discrepancies are found between the RATES in FIGURES and WORDS or the AMOUNT shown
in the tender, the following procedure shall be followed :

a) when there is difference between the rates in figures and words, the rate which corresponds to
the mount worked out by the tender shall be taken as correct.

b) When the rate quoted by the Bidder in figures and words tally but the amount is incorrect the
rate quoted by the Bidder shall be taken as correct.

C) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted
in words shall be taken as correct.

CORRECTIONS AND ERASURES :

All correction (s) and alternation (s) in the entries of tender paper shall be signed in full by the BIDDER
with date. No erasure or over righting is permissible.

SIGNATURE OF BIDDER :

The TENDER shall contain the name, residence and place of business of person or persons making the
tender and shall be signed by the BIDDER with his usual signature. Partnership firms shall furnish the
full names of all partners in the tender. It should be signed | the partnership’s name by all the partners or
by duly authorized representatives followed by he name and designation of the person signing. Tender
by a corporation shall be signed by and authorized representative, and a Power of Attorney in that
behalf shall accompany the tender. A copy of the constitution of the firm with names of all partners shall
be furnished.

When a Bidder signs a tender in a language other than English, the total amount tendered should in
addition, be written in the same language. The signature should be attested by at least one witness.

WITNESS :

Witness and sureties shall be persons of status and property and their names, occupation and address
shall be stated below their signature.

DETAILS OF EXPERIENCE :

The Bidder should furnish, along with his tender, details of previous experience in having successfully
completed in the recent past works of this nature, together with the names of OWNERS, location of sites
an value of contract, date of commencement and completion of work, delays if any, reasons of delay ad
other details along with documentary evidence (s).

TRANSFER TO TENDER DOCUMENTS :

Transfer of Tender Documents purchased by one intending Bidder to another is not permissible.

EARNEST MONEY :

The Bidder must pay Earnest Money as given in the letter/notice inviting tenders and attach the official
receipt with the tender failing which the tender is liable to be rejected and representatives of such
tenders will not be allowed to attend the tender opening, Earnest Money can be paid in Demand Drafts,
or Bank Guarantee of State Bank of India or any Nationalized Bank in favour of GAIL (INDIA) LIMITED.
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NOTE : The Bank Guarantee so furnished by the Bidder shall be in the proforma prescribed by the
OWNER. No interest shall be paid by the OWNER on the Earnest Money deposited by the
Bidder. The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for a period
of “SIX MONTHS’ from the dated of opening of tender.

The Earnest Money deposited by successful Bidder will be retained towards the Security
Deposit for the fulfilment of the CONTRACT, but shall be forfeited if the Bidder fails to deposit
the requisite Initial Security Deposit as per clause 10 hereof and/or fails to start work within a
period of 21 days or fails to execute the AGREEMENT with in 10 days of the receipt by him of
the Notification of Acceptance of Tender.

NOTE : The Earnest Money of the unsuccessful Bidders will be refunded by GAIL directly to the
Bidder's within a reasonable period of time. Correspondence in this regard may be addressed
to GAIL directly by the BIDDERS.

VALIDITY :

Tender submitted by Bidders shall remain valid for acceptance for a period of “SIX MONTHS” from the
date of opening of the tender. The Bidders shall not be entitled during the said period of four months,
without the consent in writing of the OWNER, to revoke of cancel his tender or to vary the tender given
or any term thereof. In case of tender revoking or canceling his tender or varying any term in regard
thereof without the consent of OWNER in writing, the OWNER shall forfeit Earnest Money paid by him
along with tender.

ADDENDA/CORRIGENDA

Addenda/Corrigenda to the Tender Documents will be issued in duplicate prior to the date of opening of
the tender to clarify documents or to reflect modification in design or CONTRACT terms.

Each addenda/corrigendum issued by the project manager will be distributed in duplicate to each person
or organization to whom a set of Tender Documents has been issued. Recipient will retain Bidder'/s
copy of each Addendum/Corrigendum and attach original copy duly signed along with his offer. All
Addenda/Corrigenda issued by the Project Manager shall become part of Tender Documents.

RIGHT OF OWNER TO ACCEPT OR REJECT TENDER :

The right to accept the tender will rest with the OWNER. The OWNER, however, does not bind himself
to accept the lowest tender, and reserves to itself the authority to reject any or all the tenders received
without assigning any reason whatsoever. The whole work may be split up between more than one
CONTRACTORS or accept in part (not entirely) if considered expedient. Quoted rates should hold good
for such eventualities.

Tenders in which any of the particulars and prescribed information are missing or are incomplete in any
respect and/or the prescribed conditions are not fulfilled are liable to be rejected. The Tender containing
uncalled for remarks of any additional conditions are liable to be rejected.

Canvassing in connection with tenders is strictly prohibited and tenders submitted by the Bidders who
resort to canvassing will be liable to rejection.

TIME SCHEDULE :

The WORK shall be executed strictly as per the TIME SCHEDULE given in Appendix-lI. The period of
construction given in Time Schedule includes the time required for mobilization as well as testing,
rectifications if any, retesting and completion in all respects to the entire satisfaction of the ENGINEER-
IN-CHARGE.

A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE and
CONTRACTOR based on priority requirement of this project. This programme will take into account the
time of completion mentioned in 10.1 above and the time allowed for the priority works by the
ENGINEER-IN-CHARGE.

Monthly/weekly construction-programme will be drawn up by the ENGINEER-IN-CHARGE jointly with
the CONTRACTOR, based on availability of works fronts and the joint construction programme as per
10.2 above. The CONTRACTOR shall scrupulously adhere to these targets/programmes by deploying
adequate personnel, construction — tools and tackles and he shall also supply himself all materials of his
scope of supply in good time to achieve the targets/programmes. In all matters concerning the extent of
targets set out in the weekly and monthly programmes and in degree of achievement, the decision of the
ENGINEER-IN-CHARE will be final and binding on the CONTRACTOR.
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BIDDER’'S RESPONSIBILITY :

The intending Bidders shall be deemed to have visited the SITE and familiarized themselves thoroughly
with the site conditions before submitting the tender. Non-familiarity with the site conditions will not be
considered a reason either for extra claims or for not carrying out the works in strict conformity with the
DRAWINGS and SPECIFICATIONS.

RETIRED GOVERNMENT OR COMPANY OFFICERS :

No Engineer of Gazetted rank or other Gazetted Officer, employed in Engineer or Administrative duties
in an Engineering Department of the States/Central Government or of the OWNER is allowed to work as
a CONTRACTOR for a period of two years after his retirement form Government Service or from the
employment of the OWNER without the previous permission of the OWNER. The CONTRACT, if
awarded is liable to be cancelled if either the CONTRACTOR or any of his employees is found at any
time to be such a person, who had not obtained the permission of the State/Central Government or of
the OWNER as aforesaid before submission of tender, or engagement in the CONTRACTOR'’S service
as the case may be.

SIGNING OF THE CONTRACT :

The successful Bidder shall be required to execute an AGREEMENT in the proforma attached with
Tender Document within 21 days of the receipt by him of the Notification of Acceptance of Tender. In the
event of failure on the part of the successful Bidder to sign the AGREEMENT within the above stipulated
period, the Earnest Money or his initial deposit will be forfeited and the acceptance of the tender shall be
considered as cancelled.

FIELD MANAGEMENT & CONTROLLING/COORDINATING AUTHORITY :

The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be nominated
by the OWNER. The ENGINEER-IN-CHARGE may also authorize his representatives to assist in
performing his duties and functions.

The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to ensure
minimum disruption of work carried out by different agencies. It shall be the responsibility of the
CONTRACTOR to plan and executed the work strictly in accordance with site instructions to avoid
hindrance to the work being executed by other agencies.

NOTE TO SCHEDULE OF RATES :
The Schedule of Rates should be read in conjunction with all the other sections of the tender.

The Bidder shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details of WORK
to be done within TIME SCHEDULE and to have acquainted himself of the conditions prevailing at site.

Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate typed
sheets, no variation in item description or specification shall be accepted. Any exceptions taken by the
Bidder to the Schedule of Rates shall be brought out in the terms and conditions of offer.

The quantities shown against the various items are only approximate. Any increase or decrease in the
guantities shall not form the basis of alternation of the rates quoted and accepted.

The OWNER reserves the right to interpolate the rates for such items of work falling between similar
items or lower and higher magnitude.

POLICY FOR TENDERS UNDER CONSIDERATION :

Only those Tenders which are compete in all respects and are strictly in accordance with the Terms and
Conditions and Technical Specifications of Tender Document, Shall be considered for evaluation. Such
Tenders shall be deemed to be under consideration immediately after opening of Tender and until such
time an official intimation of acceptance/rejection of Tender is made by GAIL to the Bidder.

GAIL if necessary, will obtain clarifications on the tender by requesting for such information/clarifications
from any or all Tenders, either in writing or through personal contact, as may be necessary, and the
Bidders are advised to refrain form contacting by any means GAIL or their employee (s)/representative
(s) on their own, on matters related to Tenders under consideration. Bidders will not be permitted to
change the substance of the Tenders after opening of Tenders.

AWARD OF CONTRACT :

The Acceptance of Tender will be intimated to the successful Bidder by GAIL either by
Telex/Telegram/Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF TENDER.
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GAIL will be the sole judge in the matter of award of CONTRACT and the decision of GAIL shall be final
and binding.

CLARIFICATION OF TENDER DOCUMENT :

The Bidder is required to carefully examine the Technical Specifications. Conditions of contract,
Drawings and other details relating to WORK and given in Tender Document and fully inform himself as
to all conditions and matters which may in any way affect the WORK or the cost thereof. In case the
Bidder is in doubt about the completeness or correctness of any of the contents of the tender Document
he should request in writing for an interpretation/clarification to GAIL. GAIL will then issue
interpretation/clarification or Bidder in writing. Such clarifications and or interpretations shall form part of
the Specifications and documents and shall accompany the tender which shall be submitted by Bidder
within time and date as specified in invitations to tender.

Verbal clarification and information given by GAIL or its employee (s) or its representatives shall not in
any way be binding on GAIL.

LOCAL CONDITIONS :

It will be imperative on each Bidder to inform himself of all local conditions and factors which may have
any effect on the execution of WORK covered under the Tender Document. In their own interest, the
Bidder are requested to familiarize themselves with the Indian Income Tax-Act 1961, Indian companies
act 1956. Indian Customs Act 1962 and Other related Acts and Laws and Regulations of India with their
latest amendments, as applicable GAIL shall not entertain any requests for clarifications from the Bidder
regarding such local conditions.

It must be understood and agreed that such factors have properly been investigated and considered
while submitting the tender. No claim for financial or any other adjustments to VALUE OF CONTRACT,
on lack of clarify of such factors shall be entertained.

ABNORMAL RATES :

The Bidder is expected to quote rate for each item after careful analysis of cost involved for the
performance of the completed item considering all specifications and conditions of Contract. This will
avoid loss of profit or gain in case of curtailment or change of specification for any item. In case it is
noticed that the rates quoted by the Bidder for any item are unusually high or unusually low, it will be
sufficient cause for the rejection of the tender unless the OWNER is convinced about the
reasonableness after scrutiny of the analysis for such rate s) to be furnished by the Bidder (on demand).
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SECTION - IV
GENERAL OBLIGATIONS

INTERPRETATION OF CONTRACT DOCUMENTS :
GENERAL

Except if and the extent otherwise provided by the contract, the provisions of the General
conditions of Contract and Special Conditions shall prevail over those of any other documents
forming part of the CONTRACT. Several documents forming the CONTRACT are to be taken
as mutually explanatory. Should there be any discrepancy inconsistency, error or omission in
the CONTRACTS or any of them the matter may be referred to ENGINEER-IN-CHARGE who
shall give his decisions and issue to the CONTRACTOR instructions directing in what manner
the work is to be carried out, The decision of the ENGINEER-IN-CHARGE shall be final and
conclusive and the CONTRACTOR shall carry out work in accordance with this decision.

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or described in the
SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed to
be included in the same manner as if they had been specifically shown upon the DRAWINGS
and described in the SPECIFICATIONS.

HEADINGS AND MARGINAL NOTES :

All headings and marginal notes to the clauses of these General Conditions of Contract to the
SPECIFICATIONS or to any other Tender Document are solely for the purpose of giving a
concise indication and not a summary of the contents thereof, and they shall never be deemed
to be part thereof be used in the interpretation or construction thereof the CONTRACT.

SINGULAR AND PLURAL :

IN CONTRACT DOCUMENTS unless otherwise stated specifically, the singular shall include
the plural and vice versa wherever the context so requires. Words implying ‘Persons’ shall
include relevant ‘Corporate Companies/registered Associations/Body of Individuals/Firm or
Partner ship’ as the case may be.

SPECIAL CONDITIONS OF CONTRACT :

Special conditions of contract shall be read in conjunction with the General Conditions of
Contract specification of Work, Drawings and any other documents forming part of this
CONTRACT wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate sections and volumes
even part of each shall be deemed to be supplementary to and complementary of every other
part and shall be read with and into the CONTRACT so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at variance with any
provisions of the Special Conditions of Contract the, unless a different intention appears the
provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions of
the General Conditions of Contract and shall to the extent of such repugnancy, or variations,
prevail.

Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain
WORK or provide certain facilities, it is understood that the CONTRACTOR shall do so at his
cost and the VALUE OF CONTRACTOR shall do so at his cost and the VALUE OF
CONTRACT shall be deemed to have included cost of such performance and provisions, so
mentioned.

The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the
JOB SPECIFICATIONS contained herein and CODES referred to. Where the job specification
stipulate requirements in addition to those contained in the standard codes and specifications,
these additional requirements shall also be satisfied.

CONTRACTOR TO OBTAIN HIS OWN INFORMATION :

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be deemed
to have himself independently obtained all necessary information for the purpose of preparing
his tender and his tender as accepted shall be deemed to have taken into account all
contingencies as may arise due to such information or lack of same. The correctness of the
details, given in the Tender Document to help the CONTRACTOR to make up the tender is not
guaranteed.
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The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to
have generally obtained his own information in all matters whatsoever that might affect the
carrying out of the works at the scheduled rates and to have satisfied himself to the sufficiency
of his tender. Any error in description of quantity or omission there from shall not vitiate the
CONTRACT or release the CONTRACTOR from executing the work comprised in the
CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is
deemed to have known the scope, nature and magnitude of the WORKS and the requirements
of materials and labour involved etc., and as to what all works he has to compete in
accordance with the CONTRACT documents whatever be the defects, omissions or errors that
may be found in the CONTRACT DOCUMENTS. The CONTRACTOR shall be deemed to have
visited surroundings, to have satisfied himself to the nature of all existing structures, if any, and
also as to the nature and the conditions of the Railways, Roads, Bridges and culverts, means
of transport and communication, whether by land, water or air, and as to possible interruptions
thereto and the access and egress from the site, to have made enquiries, examined and
satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, the sites
for disposal of surplus materials, the available accommodation as to whatever required, depots
and such other buildings as may be necessary for executing and completing the works, to have
make local independent enquiries as to the sub-soil, soil water and variations thereof, storm,
prevailing winds, climatic conditions and all other similar matters effecting these works. He is
deemed to have acquainted himself as to his liability of payment of Government Taxes,
Customs Duty and other charges, levies etc.

Any neglect of omission or failure on the part of the CONTRACTOR in obtaining necessary and
reliable information upon the foregoing or any other matters affecting the CONTRACT shall not
relieve him from any risks or liabilities or the entire responsibility from completion of the works
at the schedule rates and times in strict accordance with the CONTRACT.

It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of
any portion of the CONTRACTOR DOCUMENT he shall set forth the particulars hereof in
writing to OWNER in duplicate, before signing the CONTRACT. The OWNER will provide such
clarification as may be necessary in writing to CONTRACT, such clarifications as provided by
OWNER shall form part of CONTRACT DOCUMENTS.

No verbal agreement or inference from conversation with any effect or employee of the
OWNER either before, during or after the execution of the CONTRACT agreement shall in any
way affect or modify and of the terms or obligations herein contained.

Any change in layout due to site conditions or technological requirement shall be binding on the
CONTRACTOR and no extra claim on this account shall be entertained.

SECURITY DEPOSIT:

A sum of 10% of the accepted value of the tender or the actual value of work done whichever is
applicable due to any additional work or any other reasons shall be deposited by the
person/persons (here after called the CONTRACTOR) as Security Deposit with the GAIL which
will be refunded after the expiry of DEFECTS LIABILITY PERIOD. This may be deposited
initially at 2-1/2% of the VALUE OF CONTRACT (referred as INITIAL SECURITY DEPOSIT)
within 10 days of receipt by him of the Notification of Acceptance of Tender and the balance 7-
1/2% will be recovered in installments through deductions at the rate of 10% of the value of
each running account bill till the total Security Deposit amount 10% of value of
CONTRACT/actual value of work done is collected. After which no further deductions from bills
will be made on this account, subject to Clause 24.3 below.

CONTRACTOR can furnish the initial or total security deposit amount (a) in Demand Draft or
(b) through a Bank Guarantee from any Nationalised Bank in the prescribed proforma.

If the CONTRACTOR/SUB-CONTRACTOR or their employees shall damage, break, deface or
destroy any property belonging to the OWNER or others during the execution of the
CONTRACT, the same shall be made good by the CONTRACTOR at his own expenses and in
default thereof the ENGINEER-IN-CHARGE may cause the same to be made good by other
agencies and recover expenses from the CONTRACTOR (for which the certificate of the
ENGINEER-IN-CHARGE shall be final).

All compensation or other sums of money payable by the CONTRACTOR to the OWNER
under terms of this CONTRACT may be deducted from or paid by the on casement or sale of a
sufficient part of his Security Deposit or from any sums which may be due or may become due
to the CONTRACTOR by the OWNER of any account whatsoever and in the event of his
Security Deposit being reduced by reasons of any such deductions or sale of aforesaid, the
CONTRACTOR shall within ten days thereafter make good in cash, bank drafts as aforesaid
any sum or sums which may have been deducted from or realized by sale or his Security
Deposit, or any part thereof. No interest shall be payable by the OWNER for sum deposited as
security Deposit.
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Half of the Security Deposit for the job concerned may, however, be refunded after the expiry
of the half the period of liability for that particular job and the balance half on the expiry of the
full period of liability.

TIME OF PERFORMANCE
TIME FOR MOBILIZATION

The work covered by this CONTRACT shall be commenced within twenty one days after the
receipt of the LETTER OF ACCEPTANCE OF TENDER and be completed in stages on or
before the dates as mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. The
CONTRACTOR should bear in mind that a time is the essence of this agreement. Request for
revision of construction time after tenders are opened will not receive consideration. The above
period of twenty one days is included within the overall COMPLETION SCHEDULE, not over
and above the completion time to any additional work or any other reasons.

TIME SCHEDULE OF CONSTRUCTION :

The general Time Schedule of construction is given in the TENDER DOCUMENT.
CONTRACTOR should prepare a detailed monthly or weekly construction programme
jointly with the ENGINEER-IN-CHARGE within one month of receipt of LETTER OF
INTENT or ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per
the Time Schedule given in the CONTRACT Document. The period of construction
given includes the time required for mobilization testing, rectifications, if any retesting
and completion in all respects in accordance with CONTRACT DOCUMENT to the
entire satisfaction of the ENGINEER-IN-CHARGE.

The CONTRACTOR shall submit a detailed PERT network within the time frame
agreed above consisting of adequate number of activities covering various key
phases of the WORK such as design, procurement, manufacturing, shipment and field
erection activities within fifteen (15) days from the date of LETTER OF ACCEPTANCE
OF TENDER. This network shall also indicate the interface facilities to be provided
by the OWNER and the dates by which such facilities are needed.

CONTRACTOR shall discuss the network so submitted with the OWNER and the
agreed network which may be in the form as submitted with the OWNER or in revised
form in line with the outcome of discussions shall form part of the CONTRACT, to be
signed within thirty (30) days from the date opinion of the OWNER proper progress is
not maintained suitable changes shall be made in the CONTRACTOR'’S operation to
ensure proper progress.

The above PERT network shall be reviewed periodically and reports shall be
submitted by the CONTRACTOR as directed by GAIL.

FORCE MAJEURE :
CONDITIONS FOR FORCE MAJEURES :

In the event of either party being rendered unable by Force Majeure to perform any obligations
required to be performed by them under the CONTRACT the relative obligation of the party
affected by such Force Majeure shall upon notification to the other party be suspended for the
period during which Force Majeure event lasts. The cost and loss sustained by the either party
shall be borne by respective parties.

The term “Force Majeure” as employed herein shall mean acts of GOD, earthquake, war
(declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, sabotage
civil commotions and acts and regulations of respective Government of the two parties, namely
the OWNER and the CONTRACTOR.

Upon the occurrence of such cause (s) and upon its termination, the party alleging that it has
been rendered unable as aforesaid there by, shall notify the other party in writing immediately
but not later than 72 (Seventy-two) hours of the alleged beginning and ending thereof, giving
full particulars and satisfactory evidence in support of its claim.

Time for performance of the relative obligation suspended by the Force Majeure shall then
stand extended by the period for which the cost last.

If delivery of bought out item and/ or works to be executed by the contractor are suspended by
Force Majeure conditions lasting for more than two months the OWNER shall have the option
to terminate the contract.
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OUTBREAK OF WAR:

26.2.1 If during the currency of the contract there shall be an out break of war
whether declared or not, in that part of the world which whether financially or
otherwise materially effect execution of the WORK the contractor shall
unless and until the CONTRACT is terminated under the provisions in this
Clause continue to use his best endeavour to complete the execution of the
WORK, provided always that the OWNER shall be an titled, at any time after
such out break of war to terminate the contract by giving notice and writing to
the contractor and upon such notice being given the contract shall, save as
to the rights of the parties under this clause and to the operations of the
clauses entitled settlement of dispute and arbitration hereof, be terminated
but without prejudice to the right of either party in respect of any antecedent
breach thereof .

26.2.2 If the contract shall be terminated under the provisions of the above clause,
the contractor shall with all reasonable diligence remove from site all the
contractor’s equipments and shall give similar facilities of his sub-contractor’s
to do so.

COMPENSATION FOR DELAY (LIQUIDATED DAMAGES)

Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the work
within the stipulated period, then, unless such failure is due to Force Majeure as defined in
Clause 26 here above or due to OWNER'S defaults, the CONTRACTOR shall pay to the
OWNER, by way of compensation for delay and not as penalty, a sum @ 1% (One Percent) of
the VALUE Of CONTRACT for delay per week on pro-rata for part there of subject to a
maximum of 10% (Ten percent of the VALUE OF CONTRACT. The parties agree that this is a
genuine pre-estimate of the loss/damage which will be suffered on account of delay/breach on
the part of the CONTRACTOR and the said amount will be payable on demand without there
being any proof of the actual loss or damages caused by such delay/breach.

The decision of the ENGINEER-IN-CHARGE in regard to applicability of Compensation for
Delay shall be final and binding on the CONTRACTOR.

All sums payable by way of compensation under any of the conditions shall be considered as
reasonable compensation without reference to the actual loss or damage which shall have
been sustained.

RIGHTS OF THE OWNER TO FORFEIT SECURITY DEPOSIT:

Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out
or under the CONTRACT, the GAIL shall be entitled to recover such sum by appropriating in
part or whole the Security Deposit of the CONTRACTOR. In the event of the security being
insufficient or if no security has been taken from the CONTRACTOR, then the balance or the
total sum recoverable, as the case may be shall be deducted from any sum then due or which
at any time thereafter may become due to the CONTRACTOR. The CONTRACTOR shall pay
to the GAIL on demand any balance remaining due.

FAILURE BY THE CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE
CONTRACT:

If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with
such diligence as will ensure its completion within the time specified in the CONTRACT of
extension thereof or fails to perform any of his obligation under the CONTRACT or in any
manner commit a breach of any of the provision of the CONTACT it shall be open to the GAIL
at its option by written notice to the CONTRACTOR :

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand
terminate and shall cease to be in force and effect on and from the date appointed by
the GAIL on that behalf, whereupon the CONTRACTOR shall stop for the with any of
the CONTRACTOR'S work then in progress, except such WORK as the GAIL may, in
writing, require to be done to safeguard any property or WORK, or installations from
damage, and the OWNER, for its part, may take over the work remaining unfinished
by the CONTRACTOR and complete the same through a fresh contractor or by other
means, at the risk and cost of the CONTRACTOR, and any of his sureties if any, shall
be liable to the GAIL for any excess cost occasioned by such work having to be so
taken over and competed by the GAIL over and above the cost at the rates specified
in the schedule of quantities and rate/prices.
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b) WITHOUT DETERMINING THE CONTRACT to take over the work of the
CONTRACTOR or any part thereof and complete the same through a fresh contractor
or by other means at the risk and cost of the CONTRACTOR. The CONTRACTOR
and his any of his sureties are liable to the GAIL any excess cost over and above the
cost at the rates specified in the Schedule of Quantities/rates, occasioned by such
works having been taken over and competed by the GAIL

In such events of Clause 29.1 (a) or (b) above

a) The whole or part of the Security Deposit furnished by the CONTRACTOR s liable to
be forfeited without prejudice to the right of the GAIL to recover from the
CONTRACTOR the excess cost referred to in the sub-clause aforesaid, the GAIL
shall also have the right of taking possession and utilizing in completing the works or
any part thereof, such as materials equipment and plants available at work site
belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall
not be entitled for any compensation for use or damage to such materials, equipment
and plant.

b) The amount that may have become due to the CONTRACTOR on account of work
already executed by him shall not be payable to him until after the expiry of six (6)
calendar months reckoned from the date of termination of CONTRACT or from the
taking over of the WORK or part thereof by the GAIL as the case may be, during
which period the responsibility for faulty materials or workmanship in respect of such
work shall, under the CONTRACT, rest exclusively with the CONTRACTOR. This
amount shall be subject to deduction of any amounts due from the CONTRACTOR to
the GAIL under the terms of the CONTRACT authorized or required to be reserved or
retained by the GAIL.

Before determining the CONTRACTOR as per Clause 29.1 (a) or (b) provided in the judgment
of the OWNER, the default or defaults committed by the CONTRACTOR is/are curable and can
be cured by the CONTRACTOR if an opportunity given to him, then the GAIL may issue Notice
in writing calling the CONTRACTOR to cure the default within such time specified in the Notice.

The OWNER shall also have the right to proceed or take action as per Clause 29.1 (a) or (b)
above, in the event that the CONTRACTOR becomes bankrupt, insolvent, compounds with his
creditors, assigns the CONTRACT in favour of his creditors or any other person or persons, or
being a company or a corporation goes into voluntary liquidation, provided that in the said
events it shall not be necessary for the GAIL to give any prior notice to the CONTRACTOR.

Termination of the CONTRACT as provided for in sub-clause 29.1 (a) above shall not prejudice
or affect their rights of the GAIL which may have accrued upto the date of such termination.

CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN
UNDER CLAUSE 29 :

In any case in which any of the powers conferred upon the GAIL BY Clause 29.0 thereof shall
have become exercisable and the same had not been exercised, the non-exercise thereof shall
not constitute a waiver of any of conditions hereof and such powers shall notwithstanding be
exercisable in the event of any further case of default by the CONTRACTOR for which by any
clause or clauses hereof he is declared liable to pay compensation amounting to the whole of
his Security Deposit, and the liability of the CONTRACTOR for past and future compensation
shall remain unaffected. In the event of the GAIL putting in force the power under above sub-
clause (a), (b) or (c) vested in him under the preceding clause he may, if he so desired, take
possession of all or any part thereof paying or allowing for the same in account at the
CONTRACT rates or in case of these not being applicable at current market rates to be
certified by the ENGINEER-IN-CHARGE whose certificate thereof shall final, otherwise the
ENGINEER-IN-CHARGE may give notice in writing to the CONTRACTOR or his clerk of the
works, foreman or other authorized agent requiring him to remove such tools, plant materials or
stores from the premises (within a time to be specified in such notice), and in the event of the
CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-CHARGE may
remove them at the CONTRACTOR'S expense or sell them by auction or private sale on
account of the CONTRACTOR and at his risk in all respects without any further notice as to the
date, time or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the
expenses of any such removal and the amount of the proceeds and expenses of any such sale
shall be final and conclusive against the CONTRACTOR.

GCC - 21 of 53



29.0

32.0

33.0

34.0

35.0

36.0

36.1

CHANGE IN CONSTITUTION:

Where the CONTRACTOR is a partnership firm, the prior approval of the GAIL shall be
obtained in writing, before any change is made in the constitution of the firm. Where the
CONTRACTOR is an individual or a Hindu undivided family business concern, such approval
as aforesaid shall, likewise be obtained before such CONTRACTOR enters into any agreement
with other parties where under, the reconstituted firm would have the right to carry out the work
hereby undertaken by the CONTRACTOR. In either case if prior approval as aforesaid is not
obtained, the CONTRACT shall be deemed to have been allotted in contravention of Clause 37
hereof and the same action may be taken and the same consequence shall ensure as provided
in the said clause.

TERMINATION OF CONTRACT FOR DEATH :

If the CONTRACTOR is an individual or a proprietary concern and the individual or the
proprietor dies or if the CONTRACTOR is a partnership concern and one of the partner dies
then unless, the GAIL is satisfied that the legal representative of the individual or the
proprietary concern or the surviving partners are capable of carrying out and completing
CONTRACT, he (the OWNER) is entitled to cancel the CONTRACT for the uncompleted part
without being in any way liable for any compensation payment to the estate of the diseased
CONTRACTOR and/or to the surviving partners of the CONTRACTOR'S firm on account of the
cancellation of CONTRACT. The decision of the GAIL in such assessment shall be final and
binding on the parties. In the event of such cancellation, the GAIL shall not hold the estate of
the diseased CONTRACTOR and/or the surviving partners of the CONTRACTOR'S firm liable
for any damages for non-completion of CONTRACT.

MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE :

No Director, or Official or employee of the GAIL shall in any way be personally bound or liable
for the acts or obligations of the GAIL under the CONTRACT or answerable for any default or
omission in the observance or performance of any of the acts, matters or things which are
herein contained.

OWNER NOT BOUND BY PERSONAL REPRESENTATION :

The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other
right or claim whatsoever by reason of any representation, explanation statement or alleged
representation, promise or guarantees given or alleged to have been given to him by any
person.

CONTRACTOR'S OFFICE AT SITE :

The CONTRACTOR shall provide and maintain an office at the site for the accommodation of
his agent and staff and such office shall be open at all reasonable hours to receive instructions,
notice or other communications. The CONTRACTOR at all time shall maintain a site instruction
book and compliance of these shall be communicated to the ENGINEER-IN-CHARGE from
time to time and the whole document to be preserved and handed over after completion of
works.

CONTRACTOR’'S SUBORDINATE STAFF AND THEIR CONDUCT:

The CONTRACTOR, on or after award of the WORK shall name and depute a qualified
engineer having sufficient experience in carrying out work of similar nature, to whom the
equipments, materials, if any, shall be issued and instructions for works given. The
CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN-CHARGE sufficient
and qualified staff to superintend the execution of the WORK, competent sub-agents, foremen
and leading hands including those specially qualified by previous experience to supervise the
types of works comprised in the CONTRACT ins such manner as will ensure work of the best
quality, expeditious working. Whenever in the opinion of the ENGINEER-IN-CHARGE
additional properly qualified supervisory staff is considered necessary, they shall be employed
by the CONTRACTOR without additional charge on accounts thereof. The CONTRACTOR
shall ensure to the satisfaction of the ENGINEER-IN-CHARGE that SUB-CONTRACTORS, if
any, shall provide competent and efficient supervision, over the work entrusted to them.
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36.2

36.3

36.4

37.0

If and whenever any of the CONTRACTOR'S or SUB-CONTRACTOR'S agents, sub-agents,
assistants, foremen, or other employees shall in the opinion of ENGINEER-IN-CHARGE be
guilty of any misconduct or be incompetent or insufficiently qualified or negligent in the
performance of their duties of that in the opinion of the OWNER or the ENGINEER-IN-
CHARGE, it is undesirable for administrative or any other reason for such person or persons to
be employed in the work, the CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE,
shall at once remove such person or persons from employment thereon. Any person or
persons so removed from the works shall not again be employed in connection with the
WORKS without the written permission of the ENGINEER-IN-CHARGE. Any person so
removed from the WORK shall be immediately placed at the expense of the CONTRACTOR by
a qualified and competent substitute. Should the CONTRACTOR be requested to repartiate
any person removed from the works he shall do so and shall bear all costs in connection
herewith.

The CONTRACTOR shall be responsible for the proper behavior of all the staff, foremen,
workmen and others, and shall exercise a proper degree of control over them and in particular
and without prejudice to the said generality, the CONTRACTOR shall be bound to prohibit and
prevent any employees from trespassing or acting in any way detrimental of prejudicial to the
interest of the community or of the properties or occupiers of land and properties in the
neighborhood and in the event of such employees so trespassing, the CONTRACTOR shall be
responsible therefore and relieve the OWNER of all consequent claims or actions for damages
or injury or any other grounds whatsoever. The decision of the ENGINEER-IN-CHARGE upon
any matter arising under this clause shall be final. The CONTRACTOR shall be liable for any
liability to OWNER on account of deployment of CONTRACTOR'’S staff etc. or incidental or
arising out of the execution of CONTRACT.

If an when required by the OWNER and CONTRACTOR’S personnel entering upon the
OWNER'’S premises shall be properly identified by badges of a type acceptable to the OWNER
which must be worn at all times on OWNER'’S premises. CONTRACTOR may be required to
obtain daily entry passes for his stafffemployees from OWNER to work within operating areas.
These being safety requirements, non relaxations on any account shall be given to
CONTRACTOR.

SUB-LETTING OF WORKS:

No part of the CONTRACT nor any share or interest therein shall in any manner or degree be
transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm
or corporation whosoever without the consent in writing, of the OWNER except as provided for
in the succeeding sub-clause.

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.:

The OWNER may give written consent to Sub-contract for the execution of any part of
the WORK at the site, being entered in to by CONTRACTOR provided each individual
Sub-contract is submitted to the ENGINEER-IN-CHARGE before being entered into
and is approved by him.

i) LIST OF SUB-CONTRACTORS TO BE SUPPLIED:

At the commencement of every month the CONTRACTOR shall furnish to the
ENGINEER-IN-CHARGE list of all SUB-CONTRACTORS or other persons or firms
engaged by the CONTRACTOR and working at the SITE during the previous month
with particulars of the general nature of the Subcontract or works done by them.

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB-CONTRACTORS:

Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding
that the ENGINEER-IN-CHARGE shall have received copies of any Subcontracts, the
contractor shall be and shall remain solely responsible for the quality, proper and
expeditious execution of the WORK and the performance of all the conditions of the
CONTRACT in all respects as if such sub-letting or Subcontracting had not taken
place, and as if such work had been done directly by the CONTRACTOR.
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38.0

iv)

v)

OWNER MAY TERMINATE SUB-CONTRACTS:

If any SUB-CONTRACTOR engaged upon the works at the site executes any works
which in the opinion of the ENGINEER-IN-CHARGE is not in accordance with the
CONTRACT documents, the OWNER may by written notice to the CONTRACTOR
request him to terminate such subcontract and the CONTRACTOR upon the receipt of
such notice shall terminate such subcontract and dismiss the SUB-CONTRACTOR
(S) and the later shall forthwith leave the works, failing which the OWNER shall have
the right to remove such SUB-CONTRACTOR(S) from the site.

NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE :

No action taken by the OWNER under the clause shall relieve the CONTRACTOR of
any of his liabilities under the CONTRACT or give rise to any right or compensation,
extension of time or otherwise failing which the OWNER shall have right to remove
such SUB-CONTRACTOR(S) from the site.

POWER OF ENTRY:
IF the CONTRACTOR shall not commence the WORK in the manner previously described in
the CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-IN-

CHARGE.

(vi) Fail to carry out the WORK in conformity with the CONTRACT documents.

(vii) Fail to carry out the WORK in accordance with the Time Schedule, or.

(viii) Substantially suspend work or the WORK for a period of fourteen days without
authority form the ENGINEER-IN-CHARGE or.

(ix) Fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-
CHARGE, or

x) Fail to supply sufficient or suitable construction plant, temporary works, labour
materials or things, or.

(xi) Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT
on his part to be performed or observed or persist in any of the above mentioned,
breaches of the CONTRACT for fourteen days, after notice in writing shall have been
given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such breach to
be remedied, or.

(xii) If the CONTRACTOR shall abandon the WORK or.

(xiii) If the CONTRACTOR during the continuance of the CONTRACT shall become

bankrupt, make any arrangement or composition with his creditors, or permit any
execution to be levied or go into liquidation whether compulsory or voluntary not being
merely a voluntary liquidation for the purpose of amalgamation or reconstruction then
in any such case, the OWNER shall have the power to enter upon the WORK and
take possessive thereof and of the materials, temporary WORK, construction plant,
and stock thereon, and to revoke the CONTRACTOR's license to use the same, and
to complete the WORK by his agents, other CONTRACTORS or workmen or to relate
the same upon any terms and to such other person, firm or corporation as the
OWNER OWNER in his absolute discretion may think proper to employ and for the
purpose aforesaid to use or authorize the use of any materials, temporary work,
CONSTRUCTION PLANT, and stock as aforesaid, without making payment or
allowance to the CONTRACTOR for the said materials other than such as may be
certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and without
making any payment or allowance to the CONTRACTOR for the use of the temporary
said works construction plant and stock or being liable for any loss or damage thereto,
and if the OWNER shall by reason of his taking possession of the WORK or of the
WORK being completed by other CONTRACTOR (due account being taken of any
such extra work or works which may be omitted) then the amount of such excess as
certified by the ENGINEER-IN-CHARGE shall be deducted from any money which
may be due for work done by the CONTRACTOR under the CONTRACT and not paid
for. Any deficiency shall forthwith be made good and paid to the OWNER by the
CONTRACTOR and the OWNER shall have power to sell in such manner and for
such price as he may think fit all or any of the construction plant, materials etc.
constructed by or belonging to and to recoup and retain the said deficiency or any part
thereof out of proceeds of the sale.
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39.0

40.0

41.0
411

41.2

42.0

43.0
43.1

CONTRACTOR'S RESPONSIBILITY WITH THE MECHANICAL, ELECTRICAL, INTER
COMMUNICATION SYSTEM, AIR-CONDITIONING CONTRACTORS AND OTHER AGENCIES:
Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR executing
the work of civil construction, to work in close cooperation and coordinate the WORK with the
mechanical, Electrical, Air-conditioning and Intercommunication Contractor’'s and other agencies or their
authorized representatives, in providing the necessary grooves, recesses, cuts and opening etc., in wall,
slabs, beams and columns etc. and making good the same to the desired finish as per specifications, for
the placement of electrical, intercommunication cables, conduits air-conditioning inlets and outlets grills
and other equipments etc., where required. For the above said requirements in the false ceiling and
other partitions, the CONTRACTOR before starting-up the work shall in consultation with the Electrical,
Mechanical, Intercommunication, Air-conditioning contractor and other agencies prepare and put-up a
joint scheme, showing the necessary openings grooves, recesses, cuts, the methods of fixing required
for the WORK of the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the
approval. The CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE,
before communicating his approval to he scheme, with any required modifications, shall get the final
agreement of all the agencies, which shall be binding. No claim shall be entertained on account of the
above.

The CONTRACTOR shall confirm in all respects with provision of any statutory regulations, ordinances
or byelaws of any local or duly constituted authorities or public bodies which may be applicable from
time to time to the WORK or any temporary works. The CONTRACTOR shall keep the OWNER
indemnified against all penalties and liabilities of every kind, arising out of non- adherence to such
stains, ordinances, laws, rules, regulations etc.

OTHER AGENCIES AT SITE :

The CONTRACTOR shall have to execute the WORK in such place and conditions where other
agencies will also be engaged for other works such as site grading, filling, and leveling, electrical and
mechanical engineering works, etc. No claim shall be entertained due to WORK being executed in the
above circumstances.

NOTICE :

TO THE CONTRACTOR :

Any notice hereunder may be served on the CONTRACTOR or his duly authorized representative at the
job site or may be served by registered mail direct to the address furnished by the CONTRACTOR.
Proof of issue of any such notice could be conclusive of the CONTRACTOR having been duly informed
of all contents therein.

TO THE OWNER :

Any notice to be given to the OWNER under the terms of the CONTRACT shall be served by sending
the same by Registered mail to or delivering the same at the respective site offices of M/s GAIL (INDIA)
LIMITED addressed to the HEAD/SITE-IN-CHARGE.

RIGHT OF VARIOUS INTERESTS :

i) The OWNER reserves the right to distribute the work between more than one agency (ies). The
CONTRACTOR shall cooperate and afford other agency (ies) reasonable opportunity for
access to the WORK for the carriage and storage of materials and execution of their works.

i) Wherever the work being done by any department of the OWNER or by other agency (ies)
employed by the OWNER is contingent upon WORK covered by this CONTRACT, the
respective rights of the various interests involved shall be determined by the ENGINEER-IN-
CHARGE to secure the completion of the various portions of the work in general harmony.

PATENTS AND ROYALTIES :

The CONTRACTOR, if licensed under any patent covering equipment machinery, materials or
compositions of matter to be used or supplied or methods and process to be practiced or employed in
the performance of this CONTRACT, agrees to pay all royalties and license fees which may be due with
respect thereto. If any equipment, machinery, materials, composition of matters, be used or supplied or
methods and processes to be practiced or employed in the performance of this CONTRACT, is covered
by a patent under which the CONTRACTOR is not licensed then the CONTRACTOR before supplying
or using the equipment, machinery materials, composition method or processes shall obtain such
licenses and pay such royalties and license fees as may be necessary for performance of this
CONTRACT. In the event of the CONTRACTOR fails to pay any such royalty or obtain any such license,
any suit for infringement of such patents which is brought against the CONTRACTOR or the OWNER as
result such failure will be defended by the CONTRACTOR at his own expense and the CONTRACTOR
will pay any damages and costs awarded in such suit. The CONTRACTOR shall promptly notify the
OWNER if the CONTRACTOR has acquired knowledge of any plant under which a suit for infringement
could be reasonably brought because of the use by the OWNER of any equipment, machinery,
materials, process, methods to be supplied hereunder. The CONTRACTOR agrees to and does hereby
grant to OWNER, together with the right to extend the same to any of the subsidiaries of the OWNER as
irrevocable, royalty free license to use in any country, any invention made by the CONTRACTOR or his
employee in or as result of the performance of the WORK under the CONTRACT.
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44.4

45.0
45.1

45.2

46.0
46.1

All charges on account of royalty, tollage, rent, octroi terminal or sales tax and/or other duties or any other leavy
on materials obtained for the work or temporary work or part thereof (excluding materials provided by the
OWNER) shall be borne by the CONTRACTOR.

The CONTRACTOR shall not sell or otherwise dispose of or remove except for the propose of this
CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials obtained from any
excavation made for the purpose of the WORK or any building or produce upon the site at the time of delivery
of the possession thereof, but all such substances, materials, buildings and produce shall be the property of the
OWNER provided that the CONTRACTOR may with the permission of the ENGINEER-IN-CHARGE, use the
same for the purpose of the work by payment of cost of the same at such a rate as may be determined by the
Engineer-in-Charge.

The OWNER shall indemnify and save harmless the CONTRACTOR from any loss on account of claims
against CONTRACTOR for the contributory infringement of patent rights arising out and based upon the claim
that the use of the OWNER of the process included in the design prepared by the OWNER and used in the
operation of the plant infringes on any patent right. With respect ---any subcontract entered into by
CONTRACTOR pursuant to the provisions of the relevant clause hereof, the CONTRACTOR shall obtain from
the SUB-CONTRACTOR an undertaking to provide the OWNER with the same patent protection that
CONTRACTOR is required to provide under the provisions of this clause.

LINES :

If, at any time there should be evidence or any lien or claim for which the OWNER might have become liable
and which is chargeable to the CONTRACTOR, the OWNER shall have the right to retain out of any payment
then due or thereafter to become due an amount sufficient to completely indemnify the OWNER against such
lien or claim and if such lien or claim be valid the OWNER may pay and discharge the same and deduct the
amount so paid from any money which may be or may become due and payable to the CONTRACTOR shall
refund or pay to the OWNER all money that the latter may be compelled pay in discharging such lien or claim
including all costs and reasonable expenses. OWNER reserves the right to do the same.

The OWNER shall have lie on all materials, equipments including those brought by the CONTRACTOR for the
purpose of erection, testing and commissioning of the WORK.

The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-CHARGE
complete release or waiver of all liens arising or which may arise out of his agreement or receipt in full or
certification by the CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all invoices for labour,
materials, services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in any case
an affidavit that so far as the CONTRACTOR has knowledge or information the releases and receipts include
all the labour and material for which a lien cold be filled.

CONTRACTOR will indemnify and hold the OWNER harmless, for a period of two years after the issue of
FINAL CERTIFICATE, from all liens and other encumbrances against the OWNER on account of debts or
claims alleged to be due from the CONTRACTOR or his SUB-CONTRACTOR to any person including SUB-
CONTRACTOR and on behalf of OWNER will defend at his own expense, any claim or litigation in connection
therewith. CONTRACTOR shall defend or contest at his own expense any fresh claim or litigation brought
against the OWNER or the CONTRACTOR by any person including his SUB-CONTRACTOR, till its satisfactory
settlement even after the expiry of two years from the date of issue of FINAL CERTIFICATE.

DELAYS BY OWNER OR HIS AUTHORIZED AGENTS:

In case the CONTRACTOR'’S performance is delayed due to any act or omission on the part of the OWNER or
his authorized agents, then the CONTRACTOR shall be given due extension of time for the completion of the
WORK, to the extent such omission on the part of the OWNER has caused delay in the CONTRACTOR’'S
performance of his WORK.

No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions granted
except as provided in TENDER DOCUMENT, where in the OWNER reserves the right to seek indulgence of
CONTRACTOR to maintain the agreed Time Schedule of completion.

In such an event the CONTRACTOR shall be obliged to arrange for working by CONTRACTOR'’S personnel for
additional time beyond stipulated working hours as also on Sundays and Holidays and achieve the completion
date/interim targets.

PAYMENT IF THE CONTRACT IS TERMINATED:

If the CONTRACT shall be terminated as per Tender, the CONTRACTOR shall be paid by the OWNER in so
far as such amounts or items shall not have already been covered by payments of amounts made to the
CONTRACTOR for the WORK executed and accepted by ENGINEER-IN-CHARGE prior to the date of
termination at the rates and prices provided for in the CONTRACT and in addition to, the following :

a) The amount payable in respect of any preliminary items, so far as the WORK or service comprised
therein has been carried out or performed and an appropriate portion as certified by ENGINEER-IN-
CHARGE of any such items of the work or service comprised in which has been partially carried out or
performed.

b) Any other expenses which the CONTRACTOR has expended for performing the WORK under the
CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and approved by
OWNER for payment, based on documentary evidence of his having incurred such expenses.
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50.1

50.2

51.0

52.0

53.0

54.0
54.1

54.2

The CONTRACTOR will be further required to transfer the title and provide the following the manner and as
directed by the OWNER.

a) Any and all completed works.

b) Such partially completed WORK including drawings, informations and CONTRACT rights as the
CONTRACTOR has specially performed, produced or acquired for the performance of the
CONTRACTOR.

47.0 NO WAIVER OF RIGHTS:

Neither the inspection by the OWNER any or their officials, employees, or agents nor any order by the
OWNER for payment of money or any payment for or acceptance of the whole or any part of the Work
by the OWNER nor any extension of time, nor any possession taken by OWNER shall operate as a
waiver of any provision of the CONTRACT or of any power herein reserved to the OWNER, or any
right to damages herein provided, nor shall any waiver of any breach in the CONTRACT be held to be
a waiver of any other or subsequent breach.

48.0 CERTIFICATE NOT AFFECT RIGHT OF OWNER AND LIABILITY OF CONTRACTOR:

No interim payment certificates of the OWNER, nor any sum paid on account by the OWNER, nor any
extension of time for execution of the Work granted by OWNER shall affect or prejudice the rights of
the OWNER against the CONTRACTOR or relieve the CONTRACTOR of his obligations for the due
performance of the CONTRACT, or be interpreted as approval of the WORK done or of the equipment
supplied and no certificate shall create liability for the OWNER to pay for alterations, amendments,
variations or additional works not ordered, in writing, by OWNER or discharge the liability of the
CONTRACTOR for the payment of damages whether due, ascertained, or certified or not or any sum
against the payment of which he is bound to indemnify the OWNER

LANGUAGE AND MEASURES:

All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, Correspondence,
Operating and maintenance Instructions, DRAWINGS, or any other writing shall be written in English language.
The Metric System of measurement shall be used in the Contract unless otherwise specified.

TRANSFER OF TITLE:

The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the OWNER for all
Supplies till the same are finally accepted by the OWNER after the successful completion of PERFORMANCE
TEST and GUARANTEE TEST and issue of FINAL CERTIFICATE.

However, the OWNER shall have the lien on all such works; performed as soon as any advance or progressive
payment is made by the OWNER to the CONTRACTOR and the CONTRACTOR shall not subject these works
for use other than those intended under this contract.

RELEASE OF INFORMATION

The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any other
medium, photographs, or other reproduction of the Work under this CONTRACT or descriptions of the site
dimensions, quantity or other information, concerning the Work unless prior written permission has been
obtained from the OWNER.

BRAND NAMES:

The specific reference in the SPECIFICATIONS and documents to any material by trade name, make or
catalogue number shall be construed as establishing standard or quality and performance and not as limited
competition. However, BIDDER may offer other similar equipments provided it meets the specified standard
design and performance requirements.

COMPLETION OF CONTRACT:
Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT shall be

deemed to have been completed at the expiration of the PERIOD OF LIABILITY as provided for under the
CONTRACT.

SPARES:

The CONTRACTOR shall furnish to the OWNER all spares required for COMMISSIONING of the plants,
recommendatory and/or mandatory spares, which are required essential by the manufacturer/supplier. The
same shall be delivered at SITE. 3(Three) months before COMMISSIONING.

Also the CONTRACTOR should furnished the manufacturing drawings for fast wearing spares.

The CONTRACTOR guarantees the OWNER that before the manufacturers of the equipments, plants and
machineries go out of production of spare parts for the equipment furnished and erected by him, he shall give
at least twelve (12) months advance notice to the OWNER, so that the latter may order his requirement of
spares in one lot, if he so desires.
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50.1.1

59.1.2

59.1.3

60.0
60.1

SECTION -V

PERFORMANCE OF WORK
EXECUTION OF WORK:

All the works shall be executed in strict conformity with the provisions of the CONTRACT Documents and with
such explanatory detailed drawings, specifications and instructions as may be furnished from time to the
CONTRACTOR by the ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The
CONTRACTOR shall be responsible for ensuring that works throughout are executed in the most substantial,
proper and workmanlike manner with the quality of material and workmanship in strict accordance with the
SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR shall
provide all necessary materials equipment labour etc. for execution and maintenance of WORK till completion
unless otherwise mentioned in the CONTRACT.

CO-ORDINATION AND INSPECTION OF WORK :

The coordination and inspection of the day-to-day work-under the CONTRACT shall be the responsibility of the
ENGINEER-IN-CHARGE. The written instruction regarding any particular job will normally be assed by the
ENGINEER-IN-CHARGE or his authorized representative. A work order book will be maintained by the
CONTRACTOR for each sector in which the aforesaid written instructions will be entered. These will be signed
by the CONTRACTOR or his authorized representative by way of acknowledgment within 12 hours.

WORK IN MONSOON AND DEWATERING :

The execution of the WORKS may entail working in the monsoon also. The CONTRACTOR must maintain a
minimum labour force as may be required for the job and plan and execute the construction and erection
according to the prescribed schedule. No extra rate will be considered for such work in monsoon.

During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the construction
work site free from water at his own cost.

WORK ON SUNDAYS AND HOLIDAYS :

For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER-IN-
CHARGE or his representative at least tow days in advance and obtain permission in writing. The
CONTRACTOR shall observe all labour laws and other statutory rules and regulations in force. In case of any
violation of such laws, rules and regulations, consequence if any, including the cost thereto shall be exclusively
borne by the CONTRACTOR and the OWNER shall have no liability whatsoever on this account.

GENERAL CONDITIONS FOR CONSTRUCTION AND ERECTION WORK :

The working time at the site of work is 48 hours per week, Overtime work is permitted in cases of need and the
OWNER will not compensate the same. Shift working at 2 or 3 shifts per day will become necessary and the
CONTRACTOR should take this aspect into consideration for formulating his rates for gquotation. No extra
claims will be entertained by the OWNER on this account. For carrying out work beyond working hours the
CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized representative and obtain his prior
written permission.

The CONTRACTOR must arrange for the placement of workers in such a way that the delayed completion of
the WORK or any part thereof for any reason whatsoever will not affect their proper employment. The OWNER
will not entertain any claim for idle time payment whatsoever.

The CONTRACTOR shall submit to the GAIL /ENGINEER-IN-CHARGE reports at regular intervals regarding
the state and progress of WORK. The details and proforma of the report will mutually be agreed after the award
of CONTRACT. The CONTRACTOR shall provide display boards showing progress and labour strength at
worksite, as directed by the ENGINEER-IN-CHARGE.

ALTERNATIONS IN SPECIFICATIONS, DESIGNS AND EXTRA WORKS:

The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lump sum firm
price/item rate quoted by him, the OWNER will not accept any proposals for changes in VALUE OF
CONTRACT or extension in time on account of any such changes which may arise to the CONTRACTOR’S
scope of WORK as a result of detailed Engineering and thereafter during the execution of WORK. The only
exception to this will be a case where the OWNER requests in writing to the CONTRACTOR to upgrade the
specifications or the size of any major pieces of equipments, plant or machinery beyond what is normally
required to meet the scope of WORK as defined in the CONTRACT DOCUMENT.

In such cases, a change order will be initiated by the CONTRACTOR at the appropriate time for the OWNER’S
prior approval giving the full back-up data for their review and for final settlement of any impact on price within
30 (thirty) days thereafter.
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b)

c)

The ENGINEER-IN-CHARGE shall have power to make any alterations in, omission from additions to or
substitutions for, the Schedule of Rates, the original specifications, drawings designs and instructions that may
appear to him to be necessary or advisable during the progress of the WORK and the CONTRACTOR shall be
bound carryout the such altered/extra/new items of WORK in accordance with any instructions which may be
given to him in writing signed by the ENGINEER-IN-CHARGE, and such alterations, omission additions or
substitutions shall not invalidate the CONTRACT and any altered, additional or substituted work which the
CONTRACTOR may be directed to do in the manner above specified as part of the WORK shall be carried out
by the CONTRACTOR on the same conditions in all respects on which he agreed to do the main WORK. The
time of completion of WORK may be extended for the part of the particular job at the discretion of the
ENGINEER-IN-CHARGE, for only such alterations, additions or substitutions of the WORK, as he may consider
as just and reasonable. The rates for such additional, altered or substituted WORK under this clause shall be
worked out in accordance with the following provisions.

For Item Rate Contract:

If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for the WORK,
the CONTRACTOR is bound to carry out the additional, altered or substituted WORK at the same rates as
are specified in the CONTRACT.

If the rates for the additional, altered or substituted WORK are not specifically provided in the CONTRACT
for the WORK, the rates will be derived from the rates for similar class of WORK as are specified in the
CONTRACT for the WORK. The opinion of the ENGINEER-IN-CHARGE, as to whether or not the rates
can be reasonably so derived from the items in this CONTRACT will be final and binding on the
CONTRACTOR.

If the rates of the altered, additional or substituted WORK can not be determined in the manner specified in
sub-clause (a) and (b) above, then the CONTRACTOR shall, within 7 days of the date of receipt of order to
carry out the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention to charge for
such class of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE
shall determine the rate or rates on the basis of the prevailing market rates, labour cost at schedule of
labour rates plus 15% to cover contractor’s supervision, overheads and profit and play the CONTRACTOR
accordingly. The opinion of the ENGINEER-IN-CHARGE as to current market rates of materials and the
guantum of labour involved per unit of measurement will be final and binding on the CONTRACTOR.
Where the item of work will be executed through nominated specialist agency as approved by the
ENGINEER-IN-CHARGE, then the actual amount paid to such nominated agency supported by
documentary evidence and as certified by ENGINEER-IN-CHARGE shall be considered plus 15% (fifteen
percent) to cover all contingencies, overhead, profits to arrive at the rates.

Provisions contained in sub-clause (a) to (d) above shall, however, not apply for the following :

Where the value of additions of new items together with the value of alterations, additions/deletions or
substitutions does not exceed by or is not less than plus/minus (+) 25% of the VALUE of CONTRACT. The
item rates in the Schedule of Rates shall hold good for all such variations between the above mentioned
limits, irrespective of any increase/decrease of quantities in the individual items of Schedule of Rates.
Where the value of addition of new items together with the value of alterations, additions/deletions or
substitutions reduces more than 25% of the contract value but is within the following limits the Bidder shall
be paid compensation for decrease in the value of work, as follows :

S. No. Range of Variation Percentage compensation for decrease in
the value of work in the respective range.
a) Beyond (+) 25% upto &  No increase and/or decrease shall be
inclusive of (+) 50% applicable for the Schedule of Rates (The
rates quoted for this increase shall be valid)
b) Beyond (-) 25% upto & For reduction beyond 25%, contractor shall be
inclusive of (-) 50% compensated by an amount equivalent to 10% of the reduction in

value of the contract as awarded. For example if the actual
contract value is 70% of awarded value then compensation shall
be 10% of (75-70)i.e. 0.5% of awarded contract value.
For Lump sum Contracts
CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the WORK, inform the
ENGINEER-IN-CHARGE of the rates which it is his intention to charge for such class of WORK, supported by
analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the
basis of the prevailing market rates, labour cost at schedule of labour rates plus 15% to cover contractor's
supervision, overheads and profit and pay the CONTRACTOR accordingly. The opinion of the ENGINEER-IN-
CHARGE as to current market rates of materials and the quantum of labour involved per unit of measurement
will be final and binding on the CONTRACTOR.
DRAWINGS TO BE SUPPLIED BY THE OWNER
The drawings attached with tender are only for the general guidance to the CONTRACTOR to enable him to
visualize the type of work contemplated and scope of work involved. The CONTRACTOR will be deemed to
have studied the DRAWINGS and formed an idea about the WORK involved.
Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will be furnished
from time to time during the progress of the work.. The CONTRACTOR shall be deemed to have gone through
the DRAWINGS supplied to him thoroughly and carefully and in conjunction with all other connected drawings
and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein before actually carrying out
the work.
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Copies of all detailed working drawings relating to the WORK shall be kept at the CONTRACTOR'’S office on
the site and shall be made available to the ENGINEER-IN-CHARGE at any time during the CONTRACT. The
drawings and other documents issued by the OWNER shall be returned to the OWNER on completion of the
WORK.

DRAWINGS TO BE SUPPLIED BY THE CONTRACTOR:

The drawings/data which are to be furnished by the CONTRACTOR are enumerated in the special conditions of
contract, and shall be furnished within the specified time.

Where approval/review of drawings before manufacture / construction/fabrication has been specified, it shall be
CONTRACTOR'S responsibility to have these drawings prepared as per the directions of ENGINEER-IN-
CHARE and got approved before proceeding with manufacture/construction/fabrication as the case may be.
Any change that may have become necessary in these drawings during the execution of the work shall have to
be carried out by the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final
drawings shall bear the certification stamp as indicated below duly signed by both the CONTRACTOR and
ENGINEER-IN-CHARGE.

Certified true for (Name of Work)
Agreement No.

Signed :

(CONTRACTOR) (ENGINEER-IN-CHARGE)

The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-CHARGE as far as
practicable within 3 (Three) weeks and shall be modified by the CONTRACTOR if any modifications and/or
corrections are required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such
modifications and/or corrections and submit the final drawings for approval. Any delays arising out of failure by
the CONTRACTOR to rectify the drawing in good time shall not alter the Contract Completion Time

As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR in six
copies and one transparent for record purposed to the OWNER.

SETTING OUT WORKS:

The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of Works site and a
level bench mark and the CONTRACTOR shall set out the Works and shall provide an efficient staff fro the
purpose and shall be solely responsible for the accuracy of such setting out.

The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, templates, level
marks, profiles and other similar things and shall take all necessary precaution to prevent their removal or
disturbance and shall be responsible for the consequences of such removal or disturbance should the same
take place and for their efficient and timely reinstatement. The CONTRACTOR shall also be responsible for the
maintenance of all existing survey marks boundary marks, distance marks and centre line marks, either existing
or supplied and fixed by the CONTRACTOR. The work shall be set out to the satisfaction of the ENGINEER-IN-
CHARGE. The approval there of joining with the CONTRACTOR by the ENGINEER-IN-CHARGE in setting out
the work, shall not relieve the CONTRACTOR of any of his responsibility.

Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary reference and
level posts, pegs, bamboos, flags, ranging rods, string and other materials for proper layout of the work in
accordance with the scheme for bearing marks acceptable to the ENGINEER-IN-CHARGE. The centre,
longitudinal or face lines and cross lines shall be marked by means of small masonry pillars. Each pillar shall
have distinct mark at the centre to enable theodolite to be set over it. No work shall be started until all these
points are checked and approved by the ENGINEER-IN-CHARGE in writing but such approval shall not relieve
the CONTRACTOR of any of his responsibilities. The Contractor shall also provide all labour, material and
other facilities, as necessary, for the proper checking of layout and inspection of the points during construction.
Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be protected
and fenced by the CONTRACTOR.

On completion of WORK, the CONTRACTOR must submit the geodetic documents according to which the
WORK was carried out.

RESPONSIBILITY FOR LEVEL AND ALIGNMENT :

The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical alignment, the
levels and correctness of every part of the WORK and shall rectify effectively any errors or imperfections
therein, such rectifications shall be carried out by the CONTRACTOR, at his own cost, when instructions are
issued to that effect by the ENGINEER-IN-CHARGE.

MATERIALS TO BE SUPPLIED BY CONTRACTOR :

The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the materials
required for the construction including steels, cement and other building materials, tools, tackles, construction
plant and equipment for the completion and maintenance of the WORK except the materials which will be
issued by the OWNER and shall make his own arrangement for procuring such materials and for the transport
thereof. The OWNER may give necessary recommendation to the respective authority if so desired by the
CONTRACTOR but assumes no further responsibility of any nature. The OWNER will insist on the procurement
of materials which bear ISI stamp and/or which are supplied by reputed suppliers.

The CONTRACTOR shall properly store all materials either issued to him or brought by him to the SITE to
prevent damages due to rain, wind direct exposure to sun, etc. as also from theft, pilferage, etc. for proper and
speedy execution of his works. The CONTRACTOR shall maintain sufficient stocks of all materials required by
him.

No material shall be dispatched from the CONTRACTOR'S stores before obtaining the approval in writing of the
ENGINEER-IN-CHARGE.

STORES SUPPLIED BY THE OWNER :
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If the SPECIFICATION of the WORK provides for the use of any material of special description to be supplied
from the OWNER'S stores or it is required that the CONTRACTOR shall use certain stores to be provided by
the ENGINEER-IN-CHARGE, such materials and stores, and price to be charged therefore as hereinafter
mentioned being so far as practicable for the convenience of the CONTRACTOR, but not so as in any way to
control the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to purchase ad shall be
supplied such materials and stores as are from time to time required to be used by him for the purpose of the
CONTRACT only. The sums due from the CONTRACTOR for the value of materials supplied by the OWNER
will be recovered from the running account bill on the basis of the actual consumption of materials in the works
covered and for which the running account bill has been prepared. After the completion of the WORK, however,
the CONTRACTOR has to account for the full quantity of materials supplied to him as per relevant clauses in
this document.

The value of the stores/materials as may be supplied to the CONTRACTOR by the OWNER will be debited to
the CONTRACTOR'’S account at the rates shown in the schedule of materials and if they are not entered in the
schedule, they will be debited at cost price, which for the purpose of the CONTRACT shall include the cost of
carriage and all other expenses whatsoever such as normal storage supervision charges which shall have been
incurred in obtaining the same at the OWNER'S stores. All materials so supplied to the CONTRACTOR shall
remain the absolute property of the OWNER and shall not be removed on any account from the SITE of the
WORK, and shall be at all times open for inspection to the ENGINEER-IN-CHARGE. Any such materials
remaining unused at the time of the completion or termination of the CONTRACT shall be returned to the
OWNER'S stores or at a place as directed by the ENGINEER-IN-CHARGE in perfectly good condition at
CONTRACTOR'S cost.

CONDITIONS FOR ISSUE OF MATERIALS:

Materials specified as to be issued by the OWNER will be supplied to the CONTRACTOR by the OWNER
from his stores. It shall be responsibility of the CONTRACTOR to take delivery of the materials and arrange
for its loading, transport and unloading at the SITE of WORK at his own cost. The materials shall be issued
between the working hours and as per the rules of the OWNER as framed from time to time.

The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials at site
after these have been issued to him.

Materials specified as to be issued by the OWNER shall be issued in standard sizes as obtain from the
manufacturers.

The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the materials safe
against damage by rain, dampness, fire, theft etc. he shall also employ necessary watch and ward
establishment for the purpose.

It shall be duty of CONTRACTOR to inspect the materials supplied to him at the time of taking delivery and
satisfy himself that they are in good condition. After the materials have been delivered by the OWNER, it
shall be the responsibility of the CONTRACTOR to keep them in good condition and if the materials are
damaged or lost, at any time, they shall be repaired and/or replaced by him at his own cost according to
the instructions of the ENGINEER-IN-CHARGE.

The OWNER shall not be liable for delay in supply or non-supply of any materials which the OWNER has
undertaken to supply where such failure or delay is due to nature calamities act of enemies, transport and
procurement difficulties and any circumstances beyond the control of the OWNER. In no case, the
CONTRACTOR shall be entitled to claim any compensation or loss suffered by him on this account.

It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the WORK other
than those to be supplied by the OWNER. If, however, in the opinion of the ENGINEER-IN-CHARGE the
execution of the WORK is likely to be delayed due to the CONTRACTOR'’S inability to make arrangements
for supply of materials which normally he has to arrange for, the ENGINEER-IN-CHARGE shall have the
right at his own discretion to issue such materials, if available with the OWNER or procure the materials
from the market or elsewhere and the CONTRACTOR will be bound to take such materials at the rates
decided by the ENGINEER-IN-CHARGE. This, however, does not in any way absolve the CONTRACTOR
from responsibility of making arrangements for the supply of such materials in part of in full, should such a
situation occur nor shall this constitute a reason for the delay in the execution of the WORK.

None of the materials supplied to the CONTRACTOR will be utilized by the CONTRACTOR for
manufacturing item which can be obtained as supplied from standard manufacturer in finished form.

The CONTRACTOR shall, if desired by the ENGINEER-IN-CHARGE, be required to execute an Indemnity
Bond in the prescribed from for safe custody and accounting of all materials issued by the OWNER.

The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE sufficiently in advance a statement
showing his requirement of the quantities of the materials to be supplied by the OWNER and the time when
the same will be required by him for the works, so as to enable the ENGINEER-IN-CHARGE to make
necessary arrangements for procurement and supply of the material.

Account of the materials issued by the OWNER shall be maintained by CONTRACTOR indicating the daily
receipt, consumption and balance in hand. This account shall be maintained in a manner prescribed by the
ENGINEER-IN-CHARGE along with all connected papers viz requisitions, issues, etc., and shall be always
available for inspection in the CONTRACTOR'’S office at SITE.

The CONTRACTOR should see that only the required quantities of materials are got issued. The
CONTRACTOR shall not be entitled to cartage and incidental charges for returning the surplus materials, if
any, to the stores where from they were issued or to the place as directed by the ENGINEER-IN-CHARGE.
Materials/Equipment(s) supplied by OWNER shall not be utilized for any purpose(s) than issued for.
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MATERIAL PROCURED WITH ASSISTANCE OF OWNER/ RETURN OF SURPLUS:

Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT where any
materials for the execution of the CONTRACT are procured with the assistance of the OWNER either by issue for
OWNER'S stock or purchases made under order or permits or licenses issued by Government, the
CONTRACTOR shall hold the said materials as trustee for the OWNER and use such materials economically and
solely for the purpose of the CONTRACT and not dispose them off without the permission of the OWNER and
return, if required by the ENGINEER-IN-CHARGE, shall determine having due regard to the condition of
materials. The price allowed to the CONTRACTOR, however shall not exceed the amount charged to him
excluding the storage charges, if any. The decision of the ENGINEER-IN-CHARGE shall be final and conclusive
in such matters. In the event of breach of the aforesaid condition, the CONTRACTOR shall, in terms of the
licenses or permits and/or criminal breach of trust, be liable to compensate the OWNER at double rate or any
higher rate, in the event of those materials at that time having higher rate or not being available in the market,
then any other rate to be determined by the ENGINEER-IN-CHARGE and his decision shall be final and
conclusive.

MATERIALS OBTAINED FROM DISMANTLING :

If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part for reasons
other than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK of dismantling
etc. will be considered as the OWNER'S property and will be disposed off to best advantage of the OWNER.
ARTICLES OF VALUE FOUND :

All gold, silver and other minerals of any description and all precious stones, coins, treasure relics, antiquities and
other similar things which shall be found in, under or upon the SITE, shall be the property of the OWNER and the
CONTRACTOR shall duly preserve the same to the satisfaction of the ENGINEER-IN-CHARGE and shall from
time to time deliver the same to such person or persons indicated by the OWNER.

DISCREPANCIES BETWEEN INSTRUCTIONS :

Should ad discrepancy occur between the various instructions furnished to the CONTRACTOR, his agent or staff
any doubt arise as to the meaning of any such instructions or should there be any misunderstanding between the
CONTRACTOR'S staff and the ENGINEER-IN-CHARGE'S staff, the CONTRACTOR shall refer the matter
immediately in writing to the ENGINEER-IN-CHARGE whose decision thereon shall be final and conclusive and
no claim for losses alleged to have been caused by such discrepancies between instructions, doubts, or
misunderstanding shall in any event be admissible.

ACTION WHERE NO SPECIFICATION IS ISSUED :

In case of any class of WORK for which there ins no SPECIFICATION supplied by the OWNER as mentioned in
the Tender Documents such WORK shall be carried out in accordance with Indian Standard Specifications and if
the Indian Standard Specifications do not cover the same, the WORK should be carried out as per standard
Engineering Practice subject to the approval of the ENGINEER-IN-CHARGE.

INSPECTION OF WORKS :

73.1.1 The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any time wherever in

progress either on the SITE or at the CONTRACTOR’'S premises/workshops wherever situated,
premises/workshops of any person, firm or corporation where WORK in connection with the CONTRACTOR may
be in hand or where materials are being or are to be supplied, and the CONTRACTOR shall afford or procure for
the ENGINEER-IN-CHARGE every facility and assistance to carry out such inspection. The CONTRACTOR shall,
at all time during the usual working hours and at all other time at which reasonable notice of the intention of the
ENGINEER-IN-CHARGE or his representative to visit the WORK shall have been given to the CONTRACTOR,
either himself be present to receive orders and instructions or have a responsible agent duly accredited in wA4iting,
present for the purpose. Orders given to the CONTRACTOR'’S agent shall be considered to have the same force
as if they had been given to the CONTRACTOR himself. The CONTRACTOR shall give not les than seven days
notice in writing to the ENGINEER-IN-CHARGE before covering up or otherwise placing beyond reach of
inspection and measurement of any work in order that the same may be inspected and measured. In the event of
breach of above the same shall be uncovered at CONTRACTOR’S expense for carrying out such measurement
or inspection.

73.1.2 No material shall be dispatched from the CONTRACTOR’S stores before obtaining the approval in writing of the

ENGINEER-IN-CHARGE. The CONTRACTOR is to provide at all time during the progress of the WORK and the
maintenance period, proper means of access with ladders, gangways etc. and the necessary attendance to move
and adopt as directed for inspection or measurements of the WORK by the ENGINEER-IN-CHARGE.

73.1.3 The CONTRACTOR shall make available to the ENGINEER-IN-CHARGE free cost al necessary instruments and

74.0
74.1

74.2

assistance in checking or setting out of WORK and in the checking of any WORK made by the CONTRACTOR
for the purpose of setting out and taking measurements of WORK.

TEST FOR QUALITY OF WORK:

All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and in accordance
with the instructions of the ENGINEER-IN-CHARGE and shall be subjected from time to time to such test at
CONTRACTOR'S cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or fabrication or
on the site or at all or any such places. The CONTRACTOR shall provide assistance, instruments, labour and
materials as are normally required for examining, measuring and testing any workmanship as may be selected
and required by the ENGINEER-IN-CHARGE.

All the tests that will be necessary in connection with the execution of the WORK as decided by the ENGINEER-
IN-CHARGE shall be carried out at the field testing laboratory of the OWNER by paying the charges as decided
by the OWNER from time to time. In case of non-availability of testing facility with the OWNER, the required test
shall be carried out at the cost of CONTRACTOR at Government or any other testing laboratory as directed by
ENGINEER-IN-CHARGE.
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If any tests are required to be carried out in conjunction with the WORK or materials or workmanship not supplied
by the CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions of ENGINEER-
IN-CHARGE and cost of such tests shall be reimbursed by the OWNER.

SAMPLES FOR APPROVAL:

The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested or if required by
the specifications, adequate samples of all materials and finished to be used in the WORK. Such samples shall
be submitted before the WORK is commenced and in sample time to permit tests and examinations thereof. All
materials furnished and finishes applied in actual WORK shall be fully equal to the approved samples.

ACTION AND COMPENSATION IN CASE OF BAD WORK:

If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, imperfect or
unskilled workmanship, or with materials of any inferior description, or that any materials or articles provided by
the CONTRACTOR for the execution of the WORK are unsound, or of a quality inferior to that contracted for, or
otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on demand in writing from the
ENGINEER-IN-CHARGE or his authorized representative specifying the WORK, materials or articles complained
of notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify or
remove and reconstruct the WORK so specified and provide other proper and suitable materials or articles at his
own cost and in the event of failure to do so within the period specified by the ENGINEER-IN-CHARGE in his
demand aforesaid, the CONTRACTOR shall be liable to pay compensation at the rate of 1% (one percent) of the
estimated cost of the whole WORK, for every week limited to a maximum of 10% (ten percent) of the value of the
whole WORK, while his failure to do so shall continue and in the case of any such failure the ENGINEER-IN-
CHARGE may on expiry of notice period rectify or remove and re-execute the WORK or remove and replaced
with others, the materials or articles complained of to as the case may be at the risk and expense in all respects
of the CONTRACTOR. The decision of the ENGINEER-IN-CHARGE as to any question arising under this clause
shall be final and conclusive.

SUSPENSION OF WORKS :

Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in writing by the
ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS or any part thereof for such
written order, proceed with the WORK therein ordered to be suspended until, he shall have received a written
order to proceed therewith. The CONTRACTOR shall not be entitled to claim compensation for any loss or
damage sustained by him by reason of temporary suspension of the WORKS aforesaid. An extension of time for
completion, corresponding with the delay caused by any such suspension of the WORKS as aforesaid will be
granted to the CONTRACTOR should he apply for the same provided that the suspension was not consequent to
any default or failure on the part of the CONTRACTOR.

In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a period of more than
two months, the CONTRACTOR shall have the option to terminate the CONTRACT.

OWNER MAY DO PART OF WORK :

Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the provisions of this
CONTRACT the OWNER has the alternative right, instead of assuming charge of entire WORK, to place
additional labour force, tools, equipments and materials on such parts of the WORK, as the OWNER may
designate or also engage another CONTRACTOR to carry out the WORK. In such cases, the OWNER shall
deduct from the amount which otherwise might become due to the CONTRACTOR, the cost of such WORK and
materials with ten percent (10%) added to cover all departmental charges and should the total amount thereof
exceed the amount due to the CONTRACTOR, the CONTRACTOR shall pay the difference to the OWNER.

POSSESSION PRIOR TO COMPLETION :

The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or partially
completed WORK or part of the WORK. Such possession or use shall not be deemed to be an acceptance of any
work completed in accordance with the CONTRACT agreement. If such prior possession or use by the
ENGINEER-IN-CHARGE delays the progress of WORK, equitable adjustment in the time of completion will be
made and the CONTRACT agreement shall be deemed to be modified accordingly.

DEFECT LIABILITY :

The CONTRACTOR shall guarantee the installation /work for a period of 12 months from the date of completion
of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in the completion certificate. Any
damage or defect that may arise or lie undiscovered at the time of issue of Completion Certificate, connected in
any way with the equipment or materials supplied by him or in the workmanship, shall be rectified by the
CONTRACTOR AT his own expense as deemed necessary by the Engineer — in-Charge or in default ,the
Engineer-in —Charge may carry out such works by the other work and deduct actual cost incurred towards labour,
supervision and materials, consumables or otherwise 100% towards overheads(of which certificate of
ENGINEER-IN-CHARGE shall be final) from any sums that may be then or at any time thereafter ,become due to
the CONTRACTOR or from his security deposit, or the proceeds of sale thereof or a sufficient part thereof.

If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions would be beneficial
or necessary to fulfill the guarantees called for, he shall bring this to the notice of the ENGINEER-IN-CHARGE in
writing.

If during the period of liability any portion of the WORK/equipment, is found defective and is rectified /replaced
,the period of liability for such rectification/replacement are carried out and Contract Performance Guarantee
shall be furnished separately for the extended period of liability for that portion of WORK/equipment only
.Notwithstanding the above provisions the supplier ‘s, guarantee /warrantees for the replaced equipment shall
also be passed to the OWNER.

GCC - 33 of 53



81.0 CARE OF WORKS:

811

81.2

82.0

83.0

84.0

a)

b)

From the commencement of work, the Contractor shall take full responsibility for the care of all the works

including all temporary works and in case any damages, loss or injury shall happen to the WORK or to any part

thereof or to any temporary works from any cause whatsoever, shall at his own cost repair and make good the

same so that at completion of the WORK shall be in good order and in conformity in every respect s with the

requirements of the CONTRACT and the Engineer-in- charge ‘s instructions.

DEFECTS PRIOR TO TAKING OVER :

If at any time ,before the work is taken over, the ENGINEER-IN-CHARGE shall :
Decide that any work done or materials used by the CONTRACTOR or by any SUB-CONTRACTOR is
defective or not in accordance with the CONTRACT, or that the works or any portion thereof are defective, or
donot fulfil the requirements of CONTRACT ,and
As soon as reasonably practicable ,gives to the CONTRACTOR notice in writing of the said decision ,specifying
particulars of the defects alleged to exist or to have occurred ,then the CONTRACTOR shall at his own
expenses and with all speed make good the defects so specified.
In case CONTRACTOR shall fail to do so ,the OWNER may take, at the cost of CONTRACTOR ,such steps as
may in all circumstances, be reasonable to make good such defects. The expenditure so incurred by the
OWNER will be recovered from the amount due to the CONTRACTOR .The decision of the ENGINEER —IN-
CHARGE with regard to the amount to be recovered from the CONTRACTOR will be final and binding on the
CONTRACTOR. As soon as the WORK has been completed in accordance with the CONTRACT (except in
minor respects that do not affect their use for which they are intended and except for maintenance there of
provided in clause 80.1 of GCC) and have passed the tests completion ,the ENGINEER-IN-CHARGE shall
issue a certificate (hereinafter called COMPLETION CERTIFICATE) in which he shall certify the date on which
the WORK have been so completed and have been so completed and have passed the said tests and the
OWNER shall be deemed to have taken over the WORK on the date so certified .If the WORK have been
divided in to various groups in the CONTRACT , the OWNER shall be entitled to take over any group or groups
before the other or others and there upon the ENGINEER —IN-CHARGE shall issue a Completion Certificate
which will, however ,be for such group or groups so taken over is related to the integrated system of the work,
not withstanding date of grant of Completion Certification for group/section/part. The period of liability in
respect of such group/section /part shall extend 12(twelve) months from the date of completion of WORK.
DEFECTS AFTER TAKING OVER :
In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he shall make good, with all
possible speed ,any defect arising from the defective materials supplied by the CONTRACTOR or workmanship
or any act or omission of the CONTRACT or that may have been noticed or developed ,after the works have
been taken over ,the period allowed for carrying out such WORK will be normally one month. If any defect be
not remedied within a reasonable time, the OWNER may proceed to do the WORK at CONTRACTOR'S risk
and expense and deduct from the final bill such amount as may be decided by the OWNER.

If by reason of any default on the part of the CONTRACTOR a COMPLETION CERTIFICATE has been issued
in respect of any portion of the WORK within one month after the date fixed by the CONTRACT for the
completion of the WORK ,the OWNER shall be at liberty to use the WORK or any portion thereof in respect of
which a completion certificate has not been issued ,provided that the WORK or the portion thereof so used as
aforesaid shall be afforded reasonable opportunity for completing these works for the issue of Completion
Certificate.
GUARANTEE/TRANSFER OF GUARANTEE :
For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment against termite
or any other specialized works etc. the CONTRACTOR shall invariably engage SUB-CONTRACTORS who are
specialists in the field and firms of repute and such a SUB-CONTRACTOR shall furnish guarantees for their
workman ship to the OWNER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/firm is not
prepared to furnish a guarantee to the OWNER, the CONTRACTOR shall give that guarantee to the OWNER
directly.

TRAINING OF OWNER’S PERSONNEL :

83.1 The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the
OWNER at the works of the CONTRACTOR without any cost to the OWNER. The period and the
nature of training for the individual personnel shall be agreed upon mutually between the
CONTRACTOR and the OWNER. These engineering personnel shall be given special training at the
shops, where the equipment will be manufactured and/or in their collaborator’'s works and where
possible, in any other plant where the equipment manufactured by the CONTRACTOR or his
collaborators is under installation or test to enable those personnel to become familiar with the
equipment being furnished by the CONTRACTOR. OWNER shall bear only the to and fro fare of the
said engineering personnel.

REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS :

84.1 If during the progress of the WORK; OWNER/GAIL shall decide and inform in writing to the
CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant unsound or
imperfect or has furnished plant inferior to the quality specified, the CONTRACTOR on receiving
details of such defects or deficiencies shall at his own expenses within 7 (seven) days of his receiving
the notice, or otherwise within such time as may be reasonably necessary for making it good, proceed,
to alter, re-construct or remove such work and furnish fresh equipments upto the standards of the
specifications. In case the CONTRACTOR fails to do so, OWNER may on giving the CONTRACTOR 7
(seven) day’s notice in writing of his intentions to do so, proceed to remove the portion of the WORK
so complained of and at the cost of CONTRACTOR’S perform all such works or furnish all such
equipments provided that nothing in the clause shall be deemed to deprive the OWNER of or effect
any rights under the CONTRACT, the OWNER may otherwise have in respect of such defects and
deficiencies.
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86.0

84.2

The CONTRACTOR'S full and extreme liability under this clause shall be satisfied by the payments to
the OWNER of the extra cost, of such replacements procured including erection/installation as
provided for in the CONTRACT; such extra cost being the ascertained difference between the price
paid by the OWNER for such replacements and the CONTRACT Price portion for such defective
plants and repayments of any sum paid by the OWNER to the CONTRACTOR in respect of such
defective plant. Should the OWNER not so replace the defective plant the CONTRACTOR'’S extreme
liability under this clause shall be limited to the repayment of all such sums paid by the OWNER under
the CONTRACT for such defective plant.

DEFENSE OF SUITS :

If any action in court is brought against the OWNER or GAIL or an officer or agent of the OWNER. For the
failure, omission or neglect on the part of the CONTRACTOR to perform any acts, matters, covenants or things
under the CONTRACT, or damage or injury caused by the alleged omission or negligence on the part of the
CONTRACTOR, his agents, representatives or his SUB-CONTRACTOR'S, or in connection with any claim
based on lawful demands of SUB-CONTRACTOR’'S workmen suppliers or employees, the CONTRACTOR,
shall in such cases indemnify and keep the OWNER, and GAIL and/or their representatives harmless from all
losses, damages, expenses or decrees arising out of such action.

CONSTRUCTION AIDS, EQUIPMENTS, TOOLS & TACKLES :

86.1

CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite
CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tolls, Tackles and
Testing Equipment and Appliances, including imports of such equipment etc. as required. In case of
import of the same the rates Applicable for levying of Custom Duty on such Equipment, Tools &
Tackles and the duty drawback applicable thereon shall be ascertained by the CONTRACTOR from
the concerned authorities of Government of India. It shall be clearly understood that OWNER shall not
in any way be responsible for arranging to obtain Custom Clearance and/or payment of any duties
and/or duty draw backs etc. for such equipments so imported by the CONTRACTOR and the
CONTRACTOR shall be fully responsible for all taxes, duties and documentation with regard to the
same. Bidder in his own interest may contact, for any clarifications in the matter, the office of Chief
Controller of Imports and Exports, Ministry of Commerce, Govt. of India, Udyog Bhawan, Maulana
Azad Road, New Delhi — 110001. All clarifications so obtained and interpretations thereof shall be
solely the responsibility of the CONTRACTOR.
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87.0

SECTION - VI

CERTIFICATES AND PAYMENTS

SCHEDULE OF RATES AND PAYMENTS :

i)

ii)

i)

iv)

vi)

vii)

CONTRACTOR'S REMUNERATION :

The price to be paid by the OWNER to CONTRACTOR for the whole of the WORK to be done and for
the performance of all — the obligations undertaken by the CONTRACTOR under the CONTRACT
DOCUMENTS shall be ascertained by the application of the respective Schedule of Rates (the
inclusive nature of which is more particularly defined by way of application but not of limitation, with the
succeeding sub-clause of this clause) and payment to the made accordingly for the WORK actually
executed and approved by the ENGINEER-IN-CHARGE. The sum so ascertained shall (excepting
only as and to the extent expressly provided herein) constitute the sole and inclusive remuneration of
the CONTRACTOR under the CONTRACT and no further or other payment whatsoever shall be or
become due or payable to the CONTRACTOR under the CONTRACT.

SCHEDULE OF RATES TO BE INCLUSIVE:

The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of FINAL CERTIFICATE
and shall not be subject to escalation. Schedule of Rates shall be deemed to include and cover all
costs, expenses and liabilities of every description and all risks of every kind to be taken in executing,
completing and handling over the WORK to the OWNER by the CONTRACTOR. The CONTRACTOR
shall be deemed to have known the nature, scope, magnitude and the extent of the WORK and
materials required through the CONTRACT DOCUMENT may not fully and precisely furnish them.
Bidder'S shall make such provision in the Schedule of Rates as he may consider necessary to cover
the cost of such items of WORK and materials as may be reasonable and necessary to complete the
WORK. The opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are necessary
and reasonable for COMPLETION of WORK shall e final and binding on the CONTRACTOR, although
the same may not be shown on or described specifically in CONTRACT DOCUMENTS.

Generality of this present provision shall not be deemed to cut down or limited in any way because in
certain cases it may and in other cases it may not be expressly stated that the CONTRACTOR shall
do or perform a work or supply articles or perform services at his own cost or without additional of
payment or without extra charge or words to the same effect or that it may be stated or not stated that
the same are included in and covered by the Schedule of Rates.

SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS MATERIALS, LABOUR ETC:
Without in any way limiting the provisions for the proceeding sub-clause the Schedule of Rates shall
be deemed to include and cover the cost of all construction equipment, temporary WORK (except as
provided for herein), pumps material, labour, insurance, fuel, consumables, stores, and appliances to
be supplied by the CONTRACTOR and all other matters in connection with each item in the Schedule
of Rates and the execution of the WORK or any portion thereof finished, complete in every respect
and maintained as shown or described in the CONTRACT DOCUMENTS or as may be ordered in
writing during the continuance of the CONTRACT.

SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS :

The Schedule of rates (i.e. VALUE OF CONTRACT) shall be deemed to include and cover the cost of
all royalties and fees for the articles and processes, protected by letters, patent or otherwise
incorporated in or used in connection with the WORK, also all royalties, rents and other payments in
connection with obtaining materials of whatsoever kind for the WORK and shall include and indemnity
to the OWNER which the CONTRACTOR hereby gives against all actions, proceedings, claims,
damages, costs and expenses arising from the incorporation in or use on the WORK of any such
articles, processes, or materials octroi or other municipal or local Board Charges, if levied on
materials, equipment or machineries to be brought to site for use on WORK shall be borne by the
CONTRACTOR.

SCHEDULE OF RATES TO COVER TAXES AND DUTIES :

No exemption or reduction of Custom Duties, Excise Duties, sales Tax. Sales Tax on works Contract
quay or any port dues, transport charges, stamp duties or Central or State Government or local Body
or Municipal Taxes or duties, taxes or charges (from or of any other body, whatsoever, will be granted
or obtained, all of which expenses shall be deemed to be included in an covered by the Schedule of
Rates. The contractor shall also obtain and pay for all permits or other privileges necessary to
complete the work.

SCHEDULE IF RATES T O COVER RISKS OF DELAY :

The Schedule of Rates shall be deemed to include and cover the risk of all possibilities of delay and
interference with the CONTRACTOR’S conduct of WORK which occur from any causes including
orders of the OWNER in the exercise of his power and on account of extension of time granted due to
various reasons and for all other possible or probable causes of delay.

SCHEDULE OF RATES CANNOT BE ALTERED :

For WORK under unit rate basis, no alteration will be allowed in the Schedule of Rates by reason of
works or any part of them being modified altered , extended, diminished or committed. The Schedule
of Rates are fully inclusive of rates which have been fixed by the CONTRACTOR and agreed to by the
OWNER and cannot be altered.
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88.0

88.1

88.1.1

88.1.2

88.1.3
88.1.4

88.1.5

88.1.6

88.1.7

88.2

88.3

88.4

89.0

90.0

91.0

For lumpsum CONTRACTS the payment will be made according to the WORK actually carried out, for
which purpose an item wise, or work wise Schedule of Rates shall be furnished, suitable for evaluating
the value of WORK done and preparing running account bill.

PROCEDURE FOR MEASUREMENT AND BILLING OF WORK IN PROGRESS :

BILLING PROCEDURE :

Following procedures shall be adopted for billing of works executed by the CONTRACTOR.

All measurement shall be recorded in quadruplicate standard measurement sheets duly approved by
GAIL and submitted to GAIL for scrutiny and passing.

GAIL shall scrutinized and checked the measurements recorded on the sheets and shall certify
correctness of the same on the measurement sheets. Distribution of the checked measurement sheets
as follows:

One copy to be retained by ENGINEER-IN-CHARGE.

Three copies to be forwarded to GAIL F&A deptt. out of which one copy shall be returned to the
contractor after passing of the bill.

GAIL shall make all endeavor to make payments of undisputed amount of the bills submitted based on
the joint measurement within 21 (twenty one) days from the date of certification by the ENGINEER-IN-
CHARGE.

Measurements shall be recorded as per the methods of measurement spelt out in SPECIFICATIONS /
CONTRACT DOCUMENT.

While preparing the final bills overall measurements will not be taken again. Only volume of work
executed since the last measured bill along with summary of final measurements will be considered for
the final bill. However, a detailed check shall be made as to missing measurements and in case there
are any missing items or measurements the same shall be recorded.

SECURED ADVANCE ON MATERIAL:

No secured advance ‘on security of materials brought to site for execution of contracted items(s) shall

be paid to the Contractor whatsoever.

DISPUTE IN MODE OF MEASUREMENT:

In case of any dispute as to the mode of measurement not covered by the CONTRACT to be adopted

for any item of WORK, mode of measurement as per latest Indian Standard Specifications shall be

followed.

ROUNDING OF AMOUNTS:

In calculating the amount of each item due to the CONTRACTOR in every certificate prepared for

payment, sum of less than 50 paise shall be omitted and the total amount on each certificates shall be

rounded off to the nearest rupees., i.e. sum of less than 50 paise shall be omitted and sums of 50

paise and more upto one rupee shall be reckoned as one rupee.

LUMPSUM IN TENDER :

For the item in tender where it includes lump-sum in respect of parts of WORK, the CONTRACTOR

shall be entitled to payment in respect of the items at the same rates as are payable under this

CONTRACT for such items or if the part of the WORK in question is not, in the opinion of the

ENGINEER-IN-CHARGE capable of measurement or determination, the OWNER may at his own

discretion pay the lump-sum amount entered in the tender or a percentage there of and the certificates

in writing of the ENGINEER-IN-CHARGE shall be final and conclusive against the CONTRACTOR
with regards to any sum or sums payable to him under the provisions of this clause.

RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCE :

All running account payments shall be regarded as payment by way of advance against the final

payment only and not as payments for WORK actually done and completed and shall not preclude the

requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and
reconstructed or re-erected or be considered as an admission of the due performance of the

CONTRACT, or any part thereof, in this respect, or of the accruing of any claim by the

CONTRACTOR, nor shall it conclude, determine or affect in any way the powers of the OWNER under

these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise,

or in any other way vary or affect the CONTRACT. The final bill shall be submitted by the

CONTRACTOR within one month of the date of physical completion of the WORK. Otherwise the

ENGINEER-IN-CHARGE certificate of the measurement and of total amount payable for the WORK

accordingly shall be final and binding on all parties.

NOTICE OF CLAIMS FOR ADDITIONAL PAYMENTS:

91.1 Should the CONTRACTOR consider that he is entitled to any extra payment or compensation
or to make any claims whatsoever in respect of the WORK he shall forthwith give notice in
writing to the ENGINEER-IN-CHARGE “ Registered post with Acknowledgement” within ten
days from the ordering of any work or happening of any event upon which the
CONTRACTOR bases such claim and such notice shall contain full particulars of the nature
of such claim with full details and amounts claimed. Further, contractor shall quantify the
claim within 30 days of such notice, clearly indicating the extent of liability on the part of the
GAIL. Failure on the part of the CONTRACTOR to put forward any claim with the necessary
particulars as above within the time above specified shall be an absolute waiver thereof. No
omission by the OWNER to reject any such claim and no delay in dealing therewith shall be
waiver by the OWNER of any rights in respect thereof.
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92.0

93.0

94.0

91.2

OWNER shall review such claims within a reasonable period of time and cause to discharge
these in a manner considered appropriate after due deliberations thereon. However
CONTRACTOR shall be obliged to carry on with the WORK during the period in which his
claims are under consideration by the OWNER, irrespective of the outcome of such claims.
Where additional payments for WORK considered extra are justifiable in accordance with the
CONTRACT provision, OWNER shall arrange to release the same in the same manner as for
normal WORK payments. Such of the extra works so admitted by OWNER shall be governed
by all the terms, conditions, stipulations and specifications as are applicable for the
CONTRACT. The rates for extra works shall generally be the unit rates provided for in the
CONTRACT. In the event unit rates for extra works so executed are not available as per
CONTRACT, payments may either be released on day work basis for which daily / hourly
rates for workmen and hourly rates for equipment rental shall apply, or on the unit rate for
WORK executed shall be derived by Interpol ration/extrapolation of unit rates already existing
in the CONTRACT. In all the matters pertaining to applicability of rate and admittance of
otherwise of an extra work claim of CONTACTOR the decision of ENGINEER-IN-CHARGE
shall be final and binding.

PAYMENT OF CONTRACTOR’S BILL:

92.1

92.2

92.3

No payment shall be made for works estimated to cost less than Rs. 10,000/- till the whole of
the work shall have been completed and a certificate of completion given. But in case of
works estimated to cost more than Rs. 10,000/- that CONTRACTOR on submitting the bill
thereof be entitled to receive a monthly payment proportionate to the part thereof approved
and passed by the ENGINEER-IN-CHARGE, whose certificate of such approval and passing
of the sum so payable shall be final and conclusive against the CONTRACTOR. This
payment will be made after making necessary deductions as stipulated elsewhere in the
CONTRACT DOCUMENT for materials, Security Deposit taxes etc.

Payment due to the CONTRACTOR shall be made by the OWNER by Account Payee
cheque forwarding the same to registered office or the notified office of the CONTRACTOR.
In case will OWNER be responsible if the cheque is mislaid or mislaid or misappropriated by
unauthorized person/persons. In all cases, the CONTRACTOR shall present his bill duly pre-
receipted on proper revenue stamp shall be made in Indian Currency.

In general payment of final bill shall be made to CONTRACTOR within 120 days of the
submission of bill on joint measurements, after completion of all the obligations under the
CONTRACT.

RECEIPT FOR PAYMENT :

Receipt for payment made on account of work when executed by a firm, must be signed by a person
holding due power of attorney in this respect on behalf of the CONTRACTOR except when the
CONTRACTOR'’S are described in their tender as a limited company in which case the receipts must
be signed in the name of the company by one of its principal officers or by some other person having
authority to give effectual receipt for the company.

COMPLETION CERTIFICATE :

94.1

94.2

APPLICATION FOR COMPLETION CERTIFICATE :

When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be eligible to apply
for COMPLETION CERTIFICATE. The CONTRACTOR may apply for separate
COMPLETION CERTIFICATE in respect of each such portion of the WORK by submitting the
completion documents along with such application for COMPLETION CERTIFICATE.

The ENGINEER-IN-CHARGE, shall normally issue to the CONTRACTOR the COMPLETION
CERTIFICATE within one month after receiving an application therefore from the
CONTRACTOR after verifying from the completion documents and satisfying himself that the
WORK has been completed in accordance with and as set out in the construction and
erection drawings, and the CONTRACT DOCUMENTS.

The CONTRACTOR after obtaining the COMPLETION CERTIFICATE, is eligible to present
the final bill for the WORK executed by him under the terms of CONTRACT.

COMPLETION CERTIFICATE :

Within one month of the completion of the WORK in all respects, the CONTRACTOR shall be
furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, but no
certificate shall be given nor shall the WORK be deemed to have been executed until all
scaffolding, surplus materials and rubbish is cleared off the SITE completely nor until the
WORK shall have been measured by the ENGINEER-IN-CHARGE whose measurement
shall be binding and conclusive. The WORKS will not be considered as compete and taken
over by the OWNER, until all the temporary works, labour and staff colonies etc., constructed,
are removed and the worksite cleared to the satisfaction of the ENGINEER-IN-CHARGE.

If the CONTRACTOR fail to comply with the requirements of this clause on or before the date
fixed for the completion of the WORK, the ENGINEER-IN-CHARGE may at the expenses of
the CONTRACTOR remove such scaffolding, surplus materials and rubbish and dispose off
the same as he thinks fit and clean off such dirt as aforesaid, and the CONTRACTOR shall
forthwith pay the amount of all expenses so incurred and shall have no claim in respect of
any such scaffolding of surplus materials as aforesaid except for any sum actually realized by
the sale thereof.
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96.0

97.0

94.3 COMPLETION CERTIFICATE DOCUMENTS :
For the purpose of Clause 94.0 the following documents will be deemed to form the
completion documents :

i) The technical document s according to which the WORK was carried out.

i) Six (6) sets of construction drawings showing therein the modification and
corrections made during the course of execution and signed by the ENGINEER-IN-
CHARGE.

iii) COMPLETION CERTIFICATE for ‘embedded’ and ‘covered’ up work.

iv) Certificates of final levels as set out for various works.

V) Certificates of test performed for various WORKS.

Vi) Material appropriation Statement for the materials issued by the OWNER for the

WORKS and list of surplus materials returned to the OWNER'’S store duly supported
by necessary documents.

FINAL DECISION AND FINAL CERTIFICATE :

Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that
the WORKS have been duly maintained by the CONTRACTOR during monsoon or such period as
hereinbefore provided in Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-up
any subsidence and performed all his obligations under the CONTRACT, the ENGINEER-IN-CHARGE
shall (without prejudice to the rights of the OWNER to retain the provisions of relevant Clause hereof)
otherwise give a certificate herein referred to as the FINAL CERTIFICATE to that effect and the
CONTRACTOR shall not be considered to have fulfiled the whole of his obligations under
CONTRACT until FINAL CERTIFICATE shall have been given by the ENGINEER-IN-CHARGE
notwithstanding any previous entry upon the WORK and taking possession, working or using of the
same or any part thereof by the OWNER.

CERTIFICATE AND PAYMENTS ON EVIDENCE OF COMPLETION :

Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on general
account shall be taken to be an admission by the OWNER of the due performance of the CONTRACT
or any part thereof or of occupancy or validity of any claim by the CONTRACTOR.

DEDUCTIONS FROM THE CONTRACT PRICE :

All costs, damages or expenses which OWNER may have paid or incurred, which under the provisions
of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the OWNER. All such
claims shall be billed by the OWNER to the CONTRACTOR regularly as and when they fall due. Such
claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding
bills and if not paid by the CONTRACTOR within the said period, the OWNER may, then deduct the
amount from any moneys due i.e. Security Deposit or becoming due to the CONTRACTOR under the
CONTRACT or may be recovered by actions of law or otherwise, if the CONTRACTOR fails to satisfy
the OWNER of such claims.
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99.0

100.0

101.0
1011

SECTION - VI

TAXES AND INSURANCE

TAXES, DUTIES, OCTROI ETC:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of any and all
Taxes, Duties, including Excise duty, octrois etc. now or hereafter imposed, increased, modified, all the sales
taxes, duties, octrois etc. now in force and hereafter increased, imposed or modified, from time to time in
respect of WORKS and materials and all contributions and taxes for unemployment compensation, insurance
and old age pensions or annuities now or hereafter imposed by any Central or State Government authorities
which are imposed with respect to or covered by the wages, salaries, or other compensations paid to the
persons employed by the CONTRACTOR and the CONTRACTOR shall be responsible for the compliance with
all obligations and restrictions imposed by the Labour Law or any other law affecting employer-employee
relationship and the CONTRACTOR further agrees to comply, to secure the compliance of all SUB-
CONTRACTORS, with all applicable Central, State, Municipal and local law and regulation and requirement of
any Central, State or local Government agency or authority. CONTRACTOR further agrees to defend,
indemnify and hold OWNER harmless from any liability or penalty which may be imposed by the Central, State
or Local authorities by reason or any violation by CONTRACTOR or SUB-CONTRACTOR of such laws,
regulations or requirements and also from all claims suits or proceedings that may be brought against the
OWNER arising under, growing out of, or by reason of the work provided for by this CONTRACT, by third
parties, or by Central or State Government authority of any administrative sub-division thereof.

Tax deductions will be made as per the rules and regulations in force in accordance with acts prevailing from
time to time.

SALES TAX/TURNOVER TAX :

Bidder should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether on the works
contract as a whole or in respect of bought ot components used by the CONTRACTOR in execution of the
CONTRACT. OWNER shall not be responsible for any such liability of the CONTRACTOR in respect of this
CONTRACT.

Excise Duty on items fabricated at site, if applicable at a later date will be paid by GAIL; at actuals, on
production of documentary evidence (S)

Bidder should quote prices inclusive of excise duty applicable on finished product. However, any variations in
Excise Duty on finished product shall be, to the owner's account and Contractor will furnish documentary
evidence (s) in support of their claims to GAIL.

INSURANCE :

GENERAL
Contractor shall at his own expense arrange secure and maintain insurance with reputable insurance
companies to the satisfaction of the OWNER as follows:

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and to its full
value for all such amounts to protect the WORKS in progress from time to time and the interest of OWNER
against all risks as detailed herein. The form and the limit of such insurance, as defined here in together with
the under works thereof in each case should be as acceptable to the OWNER. However, irrespective of work
acceptance the responsibility to maintain adequate insurance coverage at all times during the period of
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR failure in this regard shall not relieve him of
any of his responsibilities and obligations under CONTRACT.

Any loss or damage to the equipment, during ocean transportation, port/custom clearance, inland and port
handling, inland transportation, storage, erection and commissioning till such time the WORK is taken over by
OWNER, shall be to the account of CONTRACTOR. CONTRACTOR shall e responsible for preferring of all
claims and make good for the damage or loss by way of repairs and/or replacement of the parts of the Work
damaged or lost. CONTRACTOR shall provide the OWNER with a copy of all insurance policies and
documents taken out by him in pursuance of the CONTRACT. Such copies of documents shall be submitted to
the OWNER immediately upon the CONTRACTOR having taken such insurance coverage. CONTRACTOR
shall also inform the OWNER at least 60 (sixty) days in advance regarding the expiry cancellation and/or
changes in any of such documents and ensure revalidation/ renewal etc., as may be necessary well in time.

Statutory clearances if any, in respect of foreign supply required for the purpose of replacement of equipment
lost in transit and/or during erection, shall be made available by the OWNER. CONTRACTOR shall, however,
be responsible for obtaining requisite licences, port clearances and other formalities relating to such import. The
risks that are to be covered under the insurance shall include, but not be limited to the loss or damage in
handling, transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of all kinds, fire, war risk
(during ocean transportation only) etc. The scope of such insurance shall cover the entire value of supplies of
equipments, plants and materials to be imported form time to time.

All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and
will be included in VALUE OF CONTRACT. However, the OWNER may from time to time, during the currency
of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk and in such a case,
the parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT to the
extent of reduced premium amounts.
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iv)

v)

102.0
i)

ii)

CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies, including marine
Insurance during ocean transportation.

i) EMPLOYEES STATE INSURANCE ACT :

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the compliance
with all obligations imposed by the Employee State Insurance act 1984 and the CONTRACTOR
further agrees to defend, indemnify the hold OWNER harmless for any liability or penalty which may
be imposed by the Central, State or Local authority by reason of any asserted violation by
CONTRACTOR or SUB-CONTRACTOR of the Employees State Insurance Act, 1948, ad also from all
claims, suits or proceeding that may be brought against the OWNER arising under, growing out of or
by reasons of the work provided for by this CONTRACTOR whether brought by employees of the
CONTRACTOR, by third parties or by Central or State Government authority or any political sub-
division thereof.

The CONTRACTOR agrees to fill in with the Employee’s State Insurance Corporation, the declaration forms,
and all forms which may be required in respect of the CONTRACTOR’s or Sub-CONTRACTOR'’s employees,
who are employed in the WORK provided for or those covered by ESI from time to time under the Agreement.
The CONTRACTOR shall deduct and secure the agreement of the SUB-CONTRACTOR to the deduct the
employee’s contribution as per the first schedule of the Employee’s State Insurance act from wages and affix
the Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit and secure the
agreement of the SUB-CONTRACTOR to remit to the Sate Bank of India, employee’s State Insurance
Corporation Account, the Employee’s contribution as required by the Act. The CONTRACTOR agrees to
maintain all Cards and Records as required under the Act in respect of employees and payments and the
CONTRACTOR shall secure the agreement of the SUB-CONTRACTOR to maintain such records. Any
expenses incurred for the contributions, making contributions or maintaining records shall be to the
CONTRACTOR's or SUB-CONTRACTOR'’s account.

The OWNER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until the
CONTRACTOR shall furnish satisfactory proof that all contributions as required by the Employees State
Insurance Act, 1984, have been paid. This will be pending on the CONTRACTOR when the ESI Act is extended
to the place of work.

i) WORKMEN COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE :
insurance shall be effected for all the CONTRACTOR'’s employees engaged in the performance of this
CONTRACT. If any of the work is sublet, the CONTRACTOR shall required the SUB-CONTRACTOR
to provide workman’s Compensation and employer’s liability insurance for the later's employees if
such employees are not covered under the CONTRACTOR's insurance.

iii) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY OWNER :
CONTRACTOR shall also carry and maintain any and all other insurance (s) which he may be
required under any law or regulation from time to time without any extra cost to OWNER. He shall also
carry and maintain any other insurance which may be required by the OWNER.

ACCIDENT FOR INJURY TO WORKMEN :

The OWNER shall not be liable for or in respect of any damages or compensation payable at law in respect or
in consequence of any accident or injury to any workman or other person in the Employment of the
CONTRACTOR or any SUB-CONTRACTOR save and except an accident or injury resulting from any act or
default of the OWNER, his agents or servants and the CONTRACTOR shall indemnify and keep indemnified
the OWNER against all such damages and compensation (save and except and aforesaid and against all
claims, demands, proceeding, costs, charges and expenses, whatsoever in respect or in relation thereto.

TRANSIT INSURANCE :
In respect of all items to be transported by the CONTRACTOR to the SITE of WORK the cost of transit
insurance should be borne by the CONTRACTOR and the quoted price shall be inclusive of this cost.

DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY :

CONTRACTOR shall be responsible for making good to the satisfaction of the OWNER any loss or any
damage to structures and properties belonging to the OWNER or being executed or procured or being
procured by the OWNER or of other agencies with in the premises of all the work of the OWNER, if such
loss or damage is due to fault and/or the negligence or willful acts or omission of the CONTRACTOR, his
employees, agents, representatives or SUB-CONTRACTOR.

The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from one
place to another so that they do not cause any damage to any person or to the property of the OWNER or
any third party including overhead and underground cables and in the event of any damage resulting to the
property of the OWNER or of a third party during the movement of the aforesaid plant, equipment or
materials the cost of such damages including eventual loss of production, operation or services in any plant
or establishment as estimated by the OWNER or ascertained or demanded by the third party shall be
borne by the CONTRACTOR. Third party liability risk shall be Rupees One Lakh for single accident and
limited to Rupees Ten lakhs.

The CONTRACTOR shall indemnify and keep the OWNER harmless of all claims for damage to property
other than OWNER’s property arising under or by reason of this agreement, if such claims result from the
fault and/ or negligence or willful acts or omission of the CONTRACTOR, his employees, agents,
representative of SUB-CONTRACTOR.
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SECTION - VIiI
LABOUR LAWS AND ARBITRATION

LABOUR LAWS :

i)
i)

i)
iv)

v)

Vi)

vii)

viii)

X)

No labour below the age of 18 (eighteen) years shall be employed on the WORK.

The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him
on the WORK.

The CONTRACTOR shall at his expense comply with all labour law and keep the OWNER indemnified
in respect thereof.

The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour
laws.

If the CONTRACTOR is covered under the CONTRACT labour (Regulation and Abolition) Act, he shall
obtain a licence from licensing authority (i.e. office of the labour commissioner) by payment of
necessary prescribed fee and the deposit, if any, before starting the WORK under the CONTRACT.
Such fee/deposit shall be borne by the CONTRACTOR.

The CONTRACTOR shall employ labour in sufficient numbers either directly or through SUB-
CONTRACTOR to maintain the required rate of progress and of quality to ensure workmanship of the
degree specified in the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.

The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE. The distribution return of the
number and description, by trades of the work people employed on the works. The CONTRACTOR
shall also submit on the 4" and 19" of every month to the ENGINEER-IN-CHARGE a true statement
showing in respect of the second half of the preceding month and the first half of the current month (1)
the accidents that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them and (2) the number of female workers
who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 or rules made
there under and the amount paid to them.

The CONTRACTOR shall comply with the provisions of the payment of Wages Act 1936 Minimum
Wages Act 1948. Employers liability act 1938, Workmen’s Compensation Act1923, Industrial Disputes
Act 1947, the Maternity Benefit Act 1961 contract labour Regulation and Abolition Act 1970,
Employment of Children Act 191938 or any modifications thereof or any other law relating thereto and
rules made there under from time to time.

The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting officer as defined
in Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct from the money due
to the CONTRACTOR any sum required or estimated to be required for making good the loss suffered
by a Worker or Workers by reason of non-fulfillment of the Conditions of the Contract for the benefit of
workers, non-payment of wages or of deductions made from his or their wages which are not justified
by the terms of the Contract or non-observance of the said regulations.

The CONTRACTOR shall indemnify the OWNER against any payments to be made under and for the
observance of the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity
form his SUB-CONTRACTOR'S. In the event of the CONTRACTOR committing a default or breach of
any of the provisions of the aforesaid Acts as amended from time to time, of furnishing any information
or submitting or filing and Form/Register/Slip under the provisions of these Acts which is materially
incorrect then on the report of the inspecting officers, the CONTRACTOR shall without prejudice to
any other liability pay to the OWNER a sum exceeding Rs. 50.00 as liquidated Damages for every
default, beach or furnishing, making, submitting filling materially incorrect statement as may be fixed
by the ENGINEER-IN-CHARGE and in the event of the CONTRACTOR'S default continuing in this
respect, the liquidated Damages may be enhanced to Rs. 50.00 per day for each day of default
subject to a maximum of one percent of the estimated cost of the WORKS put to tender. The
ENGINEER-IN-CHARGE shall deduct such amount from bills or Security deposit of the
CONTRACTOR and credit the same to the Welfare fund constituted under these acts. The decision of
the ENGINEER-IN-CHARGE in this respect shall be final and binding.

IMPLEMENTATION OF APPRENTICES ACT, 1961 :

The CONTRACTOR shall comply with the provisions of the Apprentices Act. 1961 and the Rules and
Orders issued there under form time to time. If he fails to do so, his failure will be a breach of the
CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. The
CONTRACTOR shall also be liable for any pecuniary liability arising on account of any violation by him
of the provisions of the Act.

CONTRACTOR TO INDEMNIFY THE OWNER :

i) The CONTRACTOR shall indemnify the OWNER and every member, office and employee of
the OWNER, also the ENGINEER-IN-CHARGE his staff against al actions, proceedings,
claims, demands, costs and expenses whatsoever arising out of or in connection with the
matters referred to in Clause 102.0 and elsewhere and all actions, proceedings, claims,
demands, costs and expenses which may be made against the OWNER for or in respect of
or arising out of any failure by the CONTRACTOR in the performance of his obligations under
the CONTRACT DOCUMENT. The OWNER shall not be liable for or in respect of any
demand or compensation payable by law in respect or in consequence of any accident or
injury to any workmen or other person in the employment of the CONTRACTOR or his SUB-
CONTRACTOR the CONTRACTOR shall indemnify and keep indemnified the OWNER
against all such damages and compensations and against all claims, damages, proceedings,
costs, charges and expenses whatsoever in respect thereof or in relation thereto.
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ii) PAYMENT OF CLAIMS AND DAMAGES :

Should the OWNER have to pay any money in respect of such claims or demands as
aforesaid the amount so paid and the costs incurred by the OWNER shall be charged to and
paid by the CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute or
question the right of the OWNER to make such payments notwithstanding the same may
have been made without the consent or authority or in law or otherwise to the contrary.

iii) In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen’s
compensation Act 1923 or other applicable provision of Workmen Compensation Act or any
other Act. The OWNER is obliged to pay compensation to a workman employed by the
CONTRACTOR in execution of the WORK, the OWNER will recover from the
CONTRACTOR the amount of the compensation so paid, and without prejudice to the rights
of OWNER under Section 12, sub-section (2) of the said act, OWNER shall be at liberty to
recover such amount or any part thereof by deduction it from the Security deposit or from any
sum due to the CONTRACTOR whether under this CONTRACT or otherwise. The OWNER
shall not be bound to contest any claim made under Section 12, Sub-section (i) of the said
ac, except on the written request of the CONTRACTOR and upon his giving to the OWNER
full security for all costs for which the OWNER might become liable in consequence of
contesting such claim.

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS :

106.1

106.2.1

In respect of all labour directly or indirectly employed in the WORKS for the performance of the
CONTRACTOR'S part of this agreement, the CONTRACTOR shall comply with or cause to be
complied with all the rules and regulations of the local sanitary and other authorities or as framed by
the OWNER from time to time for the protection of health and sanitary arrangements for all workers.
The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and
other sanitary and health arrangements. The CONTRACTOR shall also provide necessary surface
transportation to the place of work and back to the colony for their personnel accommodated in the
labour colony.

ARBITRATION :

107.1

107.2

All disputes of difference whatsoever which shall at any time arise between the parties hereto touching
or concerning the WORKS or the execution or maintenance thereof of this CONTRACT or the rights
touching or concerning the WORKS or the execution effect thereof or to the rights or to liabilities or the
construction meaning operation or effect thereof or to the rights or liabilities of the parties or arising out
or in relation thereto whether during or after completion of the CONTRACT or whether before or after
determination, foreclosure or breach of the CONTRACT (other than those in respect of which the
decision of any person is by the CONTRACT expressed to be final and binding) shall after written
notice by either party to the CONTRACT to the other of them and to the Appointing Authority
hereinafter mentioned be referred for adjudication to a sole arbitrator to be appointed as herein after
provided.

For the purpose of appointing the sole arbitrator referred to above, the appointing authority will send
within thirty days of receipt of the notice, to the CONTRACTOR a panel of three name persons who
shall all the presently unconnected with the organization for which the WORK is executed.

The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the persons named
to be appointed as a sole Arbitrator and communicate his name to the Appointing Authority within thirty
days of receipt of names. The Appointing Authority shall thereupon without any delay appoint the said
person as the sole Arbitrator. If the CONTRACTOR fails to communicate such selection and appoint
the selected person as the Sole Arbitrator.

If the Appointing Authority fails to send to the CONTRACTOR the panel of three nhames of persons
who shall all be unconnected with either party. The Appointing Authority shall on receipt of the names
as aforesaid select any one of the persons named and appoint him as the sole arbitrator. If the
Appointing Authority fails to select the person and appoint him as the sole Arbitrator within 30 days of
receipt of the panel and inform the CONTRACTOR accordingly, the CONTRACTOR shall be entitled
to appoint one of the persons from the panel as the sole Arbitrator and communicate his name to the
Appointing Authority.

If the Arbitrator so appointed is unable to or unwilling to act or resigns his appointment or vacates his
office due to any reason whatsoever, another sole Arbitrator shall be appointed as aforesaid.

The WORK under the CONTRACT shall, however continue during the Arbitration proceedings and no
payment due or payable to the CONTRACTOR shall be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both
the parties fixing the date of the first hearing.

The Arbitrator may, from time to time, with the consent of the parties, enlarge the time for making and
publishing the award.

The venue of arbitration shall be JAMNAGAR (GUJARAT).

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and published,
be paid half and half by each of the parties. The costs of the reference and of the award including the
fees, if any, of the Arbitrator shall be in the discretion of the Arbitrator who may direct to and by whom
and in what manner, such costs or any part thereof shall be paid and may fix or settle the amount of
costs to be so paid.

The award of the Arbitrator shall be final and binding on both the parties.
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Subject to aforesaid the provisions of the Arbitration Act, 1940 or any statutory modification or
reenactment thereof and the rules made there under, and for the time being in force, shall apply to the
arbitration proceeding under this clause.

FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND AN-
OTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC
ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS :

“In the event of any dispute or difference between the parties hereto, such dispute or difference shall
be resolved amicable by mutual consultation or through the good offices of empowered agencies of
the Government. If such resolution is not possible, then, the unresolved dispute or difference shall be
referred to arbitration of an arbitrator to be nominated by Secretary, Department of Legal Affairs (“Law
Secretary”) in terms of the Office Memorandum No. 55/3/1/75-CF, dated the 19" December 1975
issued by the Cabinet Secretariat (Department of Cabinet Affairs), as modified from time to time. The
Arbitration act 1940 (10 of 1940) shall not be applicable to the arbitration under this clause. The award
of the Arbitrator shall be binding upon parties to the dispute. Provided, however, any party aggrieved
by such award may make a further reference for setting aside or revision of the award to Law
Secretary whose decision shall bind the parties finally and conclusively.

JURISDICTION:

The CONTRACTOR shall be governed by and constructed according to the laws in force in INDIA.
The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at DELHI for the
purposes of disputes, actions and proceedings arising out of the CONTRACT, the courts at DELHI
only will have the jurisdiction to hear and decide such disputes, actions and proceedings.
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SECTION - IX

SAFETY CODE
GENERAL:
CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and unsafe
working conditions and shall comply with OWNER'S safety rules as set forth herein. Prior to start of
construction, CONTRACTOR will be furnished copies of OWNER'’S “Safety Code” for information and
guidance, if it has been prepared.

SAFETY REGULATIONS:

i) In respect of all labour, directly or indirectly employed in the WORK for the performance of
CONTRACTOR’S part of this agreement, the CONTRACTOR shall at his own expense
arrange for all the safety provisions as per safety codes of C.P.W.D, Indian Standards
Institution. The Electricity Act, The Mines Act and such other acts as applicable.

i) The CONTRACTOR shall observe and abide by all fire and safety regulations of the
OWNER. Before starting construction work CONTRACTOR shall consult with OWNER’S
safety Engineers or ENGINEER-IN-CHARGE and must make good to the satisfaction of the
OWNER any loss or damage due to fire to any portion of the work done or to be done under
this agreement or to any of the OWNER'S existing property.

FIRST AID AND INDUSTRIAL INJURIES:

i) Contractor shall maintain first aid facilities for its employees and those of its SUB-
CONTRACTOR.
i) CONTRACTOR shall make outside arrangements for ambulance service and for the

treatment of industrial injuries. Names of those providing these services shall be furnished to
OWNER prior to start of construction and their telephone numbers shall be prominently
posted in CONTRACTOR'S field office.

iii) All critical industrial injuries shall be reported promptly to OWNER, and a copy of
CONTRACTOR'’S report covering each personal injury requiring the attention of a physician
shall be furnished to the OWNER.

GENERAL RULES:
Smoking within the battery area, thank farm or dock limits is strictly prohibited. Violators of the no
smoking rules shall be discharge immediately.

CONTRACTOR’'S BARRICADES :

i) CONTRACTOR shall erect and maintain barricades required in connection with operation to
guard or protect.
a) Excavations
b) Hosting Areas
c) Areas adjudged hazardous by CONTRACTOR'’S or OWNER'S inspectors.
d) OWNER'’S existing property subject to damage by CONTRACTOR'S Operations.
e) Rail road unloading spots.
i) CONTRACTOR'S employees and those of his SUB-CONTRACTOR'S shall become
acquainted with OWNER'’S barricading practice and shall respect the provisions thereof.
i) Barricades and hazardous areas adjacent to, but not located in normal routs of travel shall

be marked by red flasher lanterns at nights.

SCAFFOLDING :

i) Suitable scaffoldings should be provided for workmen for all works that cannot safely be done
from the ground or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding
the ladder and if the ladder is used for carrying material as well, suitable footholds and
handholds shall be provided on the ladder and the ladder shall be given an inclination not
steeper than 1 in 4 (1 horizontal and4 vertical).

i) Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from
an overhead support or erected with stationary support shall have a guard rail properly
attached, bolted, braced and otherwise retarded at least one meter high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside
and ends thereof with only such openings as may be necessary for the delivery of materials.
Such, scaffolding or staging shall e so fastened as to prevent it from swaying from the
building or structure.

iii) Working platform, gangways and stairways should be so constructed that they should not sag
unduly or unequally and if the height of the platform of the gangway or the stairway is more
than 4 metres above ground-level or floor level, they should be closely boarded, should have
adequate width and should be suitably fastened as described in (ii) above.

iv) Every opening in the floor of a building or in working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing of railing
whose minimum height shall be 1 metre.
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V) Safe-means of access shall be provided to all working platforms and other working places,
every ladder shall be securely fixed. No portable single ladder shall be over 9 metres in
length while the width between side rails in rung a ladder shall in no case be less than 30
cms for ladder upto and including 3 metres in length, For longer ladder this widths should be
increased at least 5 mm for each additional foot of length. Uniform steps spacing shall not
exceeding 30cms. Adequate precautions shall be taken to prevent danger from electrical
equipment. No materials on any of the sites of work shall be so stacked or placed to cause
danger or inconvenience to any person or public. The CONTRACTOR shall also provide all
necessary fencing and lights to protect the workers and staff from accidents, shall be bound
to bear the expenses of defense of every suit, action or other proceeding of law that may be
brought by any person for injury sustained owing to neglect of the above precautions and pay
any damages and costs which may be awarded in any such suit or action or proceedings to
any such person or which may with the consent of the CONTRACTOR be paid to
compromise any claim by any such person.

EXCAVATION AND TRENCHING :

All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for
each 50 metres length or fraction thereof.

Ladder shall be extended from bottom of the trench to at least 1 metre above the surface of the
ground. The sides of the trenches which are 1.5 metres in depth shall be stepped back to give suitable
slope or securely held by timber bracing, so as to avoid the danger of sides to collapse. The excavated
materials shall not be placed within 1.5 metres of the edge of the trench or half of the trench width
whichever is more. Cutting shall be done from top to bottom. Under no, circumstances undermining or
under-cutting shall be done.

116.0 DEMOLITION/GENERAL SAFETY :

D)

i)

i)

iv)

Before any demolition work is commenced and also during the progress of the demolishing work.

a) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

b) No electric cable or apparatus which is liable to be a source of danger shall remain
electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with
debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE
should be kept available for the use of the persons employed on the SITE and maintained in condition
suitable for immediate use, and the CONTRACTOR shall take adequate steps to ensure proper use of
equipment by those concerned.

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective gloves.

b) Those engaged in white washing and mixing or stacking or cement bags or any materials
which are injurious to the eyes shall be provided with protective goggles.

c) Those engaged in welding and cutting works shall be provided with protective face and eye
shields, hand gloves etc.

d) Stone breakers shall be provided with protective goggles and protective clothing, and seated
at sufficiently safe intervals.

e) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR

shall ensure that the manhole covers are opened and are ventilated at least for an hour
before the workers are allowed to get into the manholes, and the manholes so opened shall
be cordoned off with suitable railing and provided with warning signals or board to prevent
accident to the public.

f) The CONTRACTOR shall not employ men below the age 18 years and women on the work
of painting with products containing lead in any form. Wherever men above the age of 18
years are employed on the work of lead painting, the following precautions should be taken.

1) No paint containing lead or lead product shall be used except in
the form of paste or ready made paint.
2) Suitable face masks should be supplied for use by the workers when paint is applied in the

form of spray or a surface having lead paint dry
rubbed and scrapped.

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities
shall be provided to enable the working painters to wash them during and on cessation work.

When the work is done near any place where there is a risk of drowning, all necessary safety
equipment should be provided and kept ready for use and all necessary steps taken for prompt rescue
of any person in danger and adequate provision should be made for prompt first a treatment of all
injuries likely to be sustained during the course of the work.

Use of hoisting machines and tackles including their attachments, anchorage and supports shall
conform to the following standards or conditions :
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a) These shall be of good mechanical construction, sound materials and adequate strength and
free from patent defect and shall be kept in good working order.

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of
durable quality and adequate strength and free from patent defects.
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person

under the age 21 years should be in charge of any hoisting machine including any
scaffolding, winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley
block used in hoisting or lowering or as means of suspension, the safe working load/shall be
ascertained by adequate means. Every hoisting machine and all gears referred to above shall
be plainly marked with the safe working load of the conditions under which it is applicable
which shall be clearly indicated. No part of any machine or any gear referred to above in this
paragraph shall be loaded beyond safe working load except for the purpose of testing.

e) In case of departmental machine, the safe working load shall be notified by the ENGINEER-
IN-CHARGE. As regards CONTRACTOR’S machines, the CONTRACTOR shall notify the
safe working load of the machine to the ENGINEER-IN-CHARGE whenever he brings any
machinery to SITE of WORK and get it verified by the Engineer concerned.

V) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliance should be provided with such means
as to reduce to minimum the accidental descent of the load, adequate precautions should be taken to
reduce the minimum risk of any part or parts of a suspended load becoming accidentally displaced.
When workers are employed on electrical installations which are already energized, insulating mats,
wearing apparel, such as gloves, sleeves, and boots as may be necessary should be provided. The
workers shall not wear any rings, watches and carry keys or other materials which are good
conductors of electricity.

Vi) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe conditions and no scaffolds, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work.

Vii) These safety provisions should be brought to the notice of all concerned by displaying on a notice
board at a prominent place at the work-spot. The person responsible for compliance of the safety code
shall be named therein by the CONTRACTOR.

viii) To ensure effective enforcement of the rules and regulations relating to safety precautions, the
arrangements made by the CONTRACTOR shall be open to inspection by the welfare Officer,
ENGINEER-IN-CHARGE or safety Engineer of the Administration or their representatives.

iX) Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the
operations of any other Act or rules in force in the Republic of India. The work throughout including
any temporary works shall be carried out in such a manner as not in interfere in any way whatsoever
with the traffic on any roads or footpaths at the site or in the vicinity thereto or any existing works
whether the property of the Administration or of a third party.

In addition to the above, the CONTRACTOR shall abide by the safety code provision as per C.P.W.D.

Safety Code and Indian Standard Safety Code from time to time.

CARE IN HANDLING INFLAMMABLE GAS :

The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling the
inflammable gas cylinders /liquids/paints etc. as required under the law and /or as advised by the fire Authority
of the OWNER.

TEMPORARY COMBUSTIBLE STRUCTURES :
Temporary combustible structures will not be built near or around work site.

PRECAUTIONS AGAINST FIRE:

The CONTRACTOR will have to provide Fire Extinguishers/Fire Buckets and drums at worksite as
recommended by the ENGINEER-IN-CHARGE. They will have to ensure all precautionary measures and
exercise utmost care in handling the inflammable gas cylinders/inflammable liquids/paints etc. as advised by
ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near or around the work site.

EXPLOSIVES:

Explosives shall not be stored or used on the Work or on the SITE by the CONTRACTOR without the
permission of the ENGINEER-IN-CHARGE in writing and then only in the manner and to the extent to which
such permission is given. When explosives are required for the works they will be stored in a special magazine
to be provided at the cost of the CONTRACTOR in accordance with the Explosives Rules. The CONTRACTOR
shall obtain the necessary licence for the storage and the use of explosives and all operations in which or for
which explosives are employed shall be at sole risk and responsibility of the CONTRACTOR and the
CONTRACTOR shall indemnify the OWNER against any loss or damage resulting directly or indirectly there
from.

MINES ACT:

SAFETY CODE The CONTRACTOR shall at his own expense arrange for the safety provision as required by
the ENGINEER-IN-CHARGE in respect of all labour directly employed for performance of the WORKS and
shall provide all facilities in connection therewith. In case the CONTRACTOR fails to make arrangements and
necessary facilities as aforesaid ,the ENGINEER-IN-CHARGE shall be entitled to do so and recover the costs
thereof from the CONTRACTOR.
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122.0
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benefits to female workers shall make the CONTRACTOR liable to pay Company Liquidated Damages an
amount not exceeding Rs.50/- for each default or materially incorrect statement. The decision of the
ENGINEER-IN-CHARGE in such matters based on reports from the Inspecting Office or from representatives of
ENGINEER-IN-CHARGE shall be final and binding and deductions for recovery of such Liquidated damages
may be made from any amount payable to the CONTRACTOR from the provisions of the MINES ACT,1952 or
any statutory modifications or re-enactment thereof the time being in force and any Rules AND regulations
made there under in respect of all the persons employed by him under this CONTRACT and shall indemnify
the OWNER from and against any claim under the Mines Act or the rules and regulations framed there under
by or on behalf of any person employed by him or otherwise.

PRESERVATION OF PLACE:

The CONTRACTOR shall take requisite precautions and use his best endeavors to prevent any riotous or
unlawful behavior by or amongst his workmen and others employed on the works and for preservation of peace
and protection of the inhabitants and security of property in the neighborhood of the work.. In the event of the
OWNER requiring the maintenance of a special police force at or in the vicinity of the site during tenure of the
works, the expenses thereof shall be borne by the CONTRACTOR and if paid by the OWNER shall be
recoverable from the CONTRACTOR.

OUTBREAK OF INFECTIOUS DISEASES:

The CONTRACTOR shall remove from his camp such labour and their families as refuse protective inoculation
and vaccination when called upon to do so by the ENGINEER-IN-CHARGE. Should Cholera, Plague or any
other infectious diseases breakout the CONTRACTOR shall burn the huts, clothes, and other belongings or
used by the infected parties and promptly erect new huts on healthy sites as required ,failing which the work
may be done by the OWNER and the cost thereof recovered from the CONTRACTOR.

USE OF INTOXICANTS :

The unauthorized sale of spirits or other intoxicating beverages upon the work in any of the buildings,
encampments or tenements owned, occupied by or within the control of the CONTRACTOR or any of his
employee is forbidden and the CONTRACTOR shall exercise his influence and authority to the utmost extent to
secure strict compliance with this condition.

In addition to the above ,the CONTRACTOR shall abide by the safety code provision as per C.P.W.D. safety
code and Indian Standard Safety Code framed from time to time.
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ANNEXURE-I
PERFORMA OF AGREEMENT

CONTRACT AGREEMENT FOR THE WORK OF
2002 (TWO THOUSAND

AND TWO) BETWEEN M/S
in the town of hereinafter.

Called the CONTRACTOR (which term shall unless excluded by or repugnant to the subject or context include its
successors and permitted assignees) of the one part and the GAIL (INDIA) LIMITED hereinafter called the
OWNER(which term shall, unless excluded by or repugnant to the subject or context include its successors and
assignees) of the other part.

WHEREAS

A. The OWNER being desirous of having provided and executed certain work mentioned ,enumerated or
referred to in the Tender Documents including Letter Inviting Tender General Tender Notice, General
Conditions of Contract, Special Conditions of Contract, Specifications ,Drawings, Plans, Time
Schedule of Completion of jobs, Schedule of Rates, Agreed Variations, other documents has called for
Tender.

B. The CONTRACTOR has inspected the SITE and surroundings of the WORK specified in the
TENDER documents and satisfied himself by careful examination before submitting his tender as to
the nature of the surface, strata, soil, sub-soil and the ground, the form and the nature of SITE and
local conditions, the quantities, nature and magnitude of the work, the availability of labour and
materials necessary for the execution of WORK, the means of access to SITE ,the supply of power
and water there to and the accommodation he may require and has made things referred to ,or implied
in the tender documents or having any connection therewith ,and has considered the nature and
extent of all probable and possible situations, delays, hindrances or interferences to or with the
execution and completion of the WORK to be carried out under the CONTRACT ,and has examined
and considered all other matters, conditions and things and probable contingencies, and generally all
matters incidental thereto and ancillary thereof affecting the execution and completion of the WORK
and which might have influenced him in making his tender.

C. The Tender Documents including the Notice Inviting Tender, General Conditions of Contract, Special
Conditions of Contract, Schedule of Rates, General Obligations. Specifications, Drawings, Plans, The
Time Schedule of Completion of Jobs, Letter of Acceptance of Tender and any statement of agreed
variations with its enclosures copies of which are hereto annexed form part of this CONTRACT
through separately set out herein and are included in the expression CONTRACT wherever herein
used.

AND WHEREAS

The OWNER accepted the TENDER of the CONTRACTOR for the provision and the execution of the said WORK at the
rates stated in the Schedule of Quantities of WORK and finally approved by OWNER (herein after called Schedule of
Rates) upon the terms and subjects to the conditions of CONTRACT.

NOW THIS AGREEMENT WITNESSESTH & IT IS HEREBY AGREED AND DECLARED AS FOLLOWS:

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by
him, the CONTRACTOR hereby covenants with the OWNER that the CONTRACTOR shall and will
duly provide ,execute and complete the said WORK and shall do and perform all other acts and things
in the CONTRACT mentioned or described or which are to be implied there from or may be
reasonably necessary for the completion of the said WORK and at the said times and in the manner
and subject to the terms and conditions or the stipulations mentioned in the CONTRACT.

2. In consideration of the due provision execution and completion of the said WORK, the OWNER does
agree with the CONTRACTOR that the OWNER will pay to the CONTRACTOR the respective
amounts for the WORK actually done by him and approved by the OWNER at the Schedule of Rates
and such other sum payable to the CONTRACTOR under provision of CONTRACT ,such payment to
be made at such times in such manner as provided for in the CONTRACT.

AND

3. In consideration of the due provision, execution and completion of the said WORK the CONTRACTOR
does hereby agree to pay such sums as may be due to the OWNER for the services rendered by the
OWNER to the CONTRACTOR ,such as power, water supply and others as set for in the said
CONTRACT and such other sums as may become payable to the OWNER towards loss, damage to
the OWNER'’S equipments, materials, construction plants and machinery, such payments to be made
at such time and such manner as is provided in the CONTRACT.

It is specifically and distinctly understood and agreed between the OWNER and the CONTRACTOR that the
CONTRACTOR shall have no right Ltitle or/interest in the SITE made available by the OWNER for execution of the works
or in the building ,structures or work executed on the said SITE by the CONTRACTOR or in goods, articles, materials
etc. brought on the said SITE (unless the same specifically belongs to the CONTRACTOR) and the CONTRACTOR
shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be entitled to assume or retain
possession or control of the SITE or structures and the OWNER shall have an absolute and unfetted right to take full
possession of SITE and remove the CONTRACTOR, their servants, agents and materials belonging to the
CONTRACTOR and lying on the SITE.
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The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK only as a licensee simpliciter
and shall not have any claim ,right, title or interest in the SITE or the structures erected thereon and the OWNER shall
be entitled to terminate such license at any time without assigning any reason.

The materials including sand, gravel, stone, loose, earth, rock etc. dug up or excavated from the said SITE shall, unless
otherwise expressly agreed under this CONTRACT, exclusively belong to the OWNER and the CONTRACTOR shall
have no right to claim over the same and such excavation and materials should be disposed off on account of the
OWNER according to the instruction in writing issued from time to time by the ENGINEER-IN-CHARGE.

In witness whereof the parties have executed these presents in the day and year first above written.

Signed and Delivered for and Signed and Delivered for and
on behalf of OWNER. on behalf of CONTACTORS.

(GAIL (INDIA) LIMITED)

DATE: DATE:

PLACE: PLACE:

IN PRESENCE OF TWO WITNESSES

1. 1.
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ANNEXURE - 1l
PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT
(To be stamped in accordance with the Stamp Act)
I Bank Guarantee NO.---------------------

Date

To

M/s GAIL (India) Limited,

Clo. RIL-RRTF Area, Moti Khavadi,

P.O. Digvijayagram, Jamnagar — 361 140 (Gujarat)
Dear Sir (s),

In accordance with Letter inviting Tender under your reference No.

M/s having their Registered/Head Office at------------------
(hereinafter called the Bidder) wish to participate in the said tender for

As an irrevocable Bank Guarantee against Earnest Money Deposit for an amount of --------- is required to be submitted
by the Bidder as a condition precedent for participation in the said Tender which amount in liable to be for forfeited on
the happening of any contingencies mentioned in the Tender Document.

We, the Bank at

having our Head Office

(Local Address) guarantee and undertake to pay immediately on demand by GAIL ( India ) Limited., the amount -------
without any reservation, protest, demur and recourse. Any such
demand made by GAIL, shall be conclusive and binding on us irrespective of any dispute or difference raised by the
Bidder.

This guarantee shall be irrevocable and shall remain, valid upto (This date should be 180 days
(One hundred & eighty days) after the date finally set out foe closing of tender). If any further extension of this guarantee
is required the same shall be extended to such required period on receiving instructions from M/s
on whose behalf this guarantee is issued.

In Witness whereof the Bank, through its authorized officer, has set its hand and stamp on this

-day of 2003 at

WITNESS :

(SIGNATURE) (SIGNATURE)

(NAME) (NAME)

(OFFICIAL ADDRESS) Designation with Bank Stamp

Attorney as per
Power of Attorney No.
Date :
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ANNEXURE - IlI
PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE)
To:
M/S GAIL (INDIA) LIMITED,

Clo. RIL-RRTF Area, Moti Khavadi,
P.O. Digvijayagram, Jamnagar — 361 140 (Gujarat)

Dear Sirs,
M/s have been awarded the work
of for GAIL (India) Limited, JAMNAGAR — 361 008,

(GUJARAT). The Contracts conditions provided that the CONTRACTOR shall pay a sum of Rs
(Rupees as Initial / full Security Deposit in the form therein mentioned). The form of payment of Security Deposit
includes guarantee executed by Nationalized Bank, undertaking full responsibility to indemnify GAIL (India) Limited, in
case of default.

The said has approached us and at their request and in consideration of the premises we
having our office at have agreed to give such guarantee as hereinafter mentioned.

1. We hereby undertake and agree with
you that if default shall be made by M/s ---- in performing any of
the terms and conditions of the tender or in payment of any money payable to GAIL (India) Limited, we shall on
demand pay to you in such manner as you may direct the said amount of Rupees---------------------- only or such
portion thereof not exceeding the said sum as you may from time to time require.

2. You will have the full liberty without reference to us and without affecting this guarantee, postpone for any time
or from time to time the exercise of any of the powers and rights conferred on your under the contract with the
said and to enforce or to forbear from endorsing any powers or rights or by
reason of time being given to the said which under law relating to the sureties
would but for provision have the effect of releasing us.

3. your right to recover the said sum of Rs (Rupees
-------- ) from us in manner aforesaid will not be affected or suspended by reason of the fact that any dispute or
disputes have been raised by the said M/s and/or that any dispute or

disputes are pending before any officer, tribunal or court.

4. The guarantee herein contained shall not be determined or affected by the liquidation or winding up dissolution
or changes of constitution or insolvency of the save said but shall in all respects and for all purpose be binding
and operative until payment of all money due to you in respect of such liabilities is paid.

5. This guarantee shall be irrevocable and shall remain valid upto----------------- If any further extension of this
guarantee is required the same shall be extended to such required period on receiving instructions from M/s-----
on whose behalf this guarantee is issued.

6. We have power to issue this guarantee in your favour under Memorandum and Articles of Association and the
undersigned has full power to do under the Power of Attorney dated granted to him by the
Bank.

Yours faithfully,

Bank

By its Constituted Attorney Signature of a
person duly authorized to sign on behalf of the
Bank.
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ANNEXURE - IV
PERFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY OWNER
(To be executed on no-judicial stamped paper of appropriate value)

WHEREAS GAIL (INDIA) LIMITED (hereinafter referred to as “GAIL”") which expression shall unless repugnant
to the context includes their legal representatives, successors and assigns having their registered office at 16,
Bhikaji Cama Place, R. K. Puram, New Delhi has entered into a CONTRACT with
(hereinafter referred to as the “CONTRACTOR” which expression shall unless
repugnant to the Context include their legal representatives, Successors and assigns) for ------------------------ on
the terms and conditions as set out, inter-alia, in the CONTRACT No. dated
and various documents forming part thereof hereinafter collectively referred to as the “CONTRACT” which
expression shall include all amendments, modifications and / or variations thereto.

AND WHEREAS :

i) GAIL has agreed to supply to the CONTRACTOR, equipment, plants and materials (finished semi-
finished and raw) for the purpose of EXECUTION of the said CONTRACT by the CONTRACTOR (the
equipment, plants and materials to be supplied by GAIL to the CONTRACTOR, hereinafter for the
sake of brevity referred to as the “said materials”) and pending execution by the CONTRACTOR of the
CONTRACT incorporating the said materials, the said materials shall be under the custody and charge
of the CONTRACTOR and shall be kept, stored, altered, worked upon and/or fabricated at the sole
risk and expense of the CONTRACTOR.

i) As a pre-condition to the supply of the said materials by GAIL to the CONTRACTOR , GAIL has
required the CONTRACTOR to furnish to GAIL an Indemnity Bond in the manner and upon terms and
conditions hereinafter indicated.

NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR hereby irrevocably and
unconditionally undertakes to indemnify and keep indemnified GAIL from and against all loss, damage and destruction
(inclusive but not limited to any or all loss or damage or destruction to or of the said materials or any item or part thereof
by theft, pilferage, fire, flood, storm, tempest, lightning, explosion, storage, chemical or physical action or reaction,
binding, warping, exposure, rusting, faulty workmanship, faulty fabrication, or faulty method or technique of fabrication,
strike, riot, civil commotion, or other act or omission or commission whatsoever within or beyond the control of the
CONTRACTOR, misuse and misappropriation (inclusive but not limited to the misuse or misappropriation by the
CONTRACTOR and the Contractor's servants and/or agents) whatsoever to, or of in the said materials or any part of
them thereof from the date that the same or relative part of item thereof from the date that the same or relative part of
them thereof was supplied to the CONTRACTOR upto and until the date or return to GAIL of the said material or relative
part of item thereof or completed fabricated works work (s) incorporating the said material and undertake to pay to GAIL
forthwith on demand in writing without protest or demur the value as specified by GAIL of the said material or item or part
thereof, lost, damaged, destroyed, misused and/or misappropriated, as the case may be, together with GAIL'S costs and
expenses (inclusive of but not limited to handling, transportation, cartage, insurance, freight, packing and inspection
costs/or expenses upto an aggregate limit of Rs. (Rupees

AND THE CONTRACTOR hereby agrees with GAIL that :

i) This Indemnity / Undertaking shall be a continuing Indemnity / Undertaking and shall remain valid and
irrevocable for all claims of GAIL arising hereunder upto and until the midnight of
However, if the CONTRACT for which this Indemnity / Undertaking is given is not completed by this date,
the CONTRACTOR hereby agrees to extend the Indemnity/Undertaking till such time as is required to fulfill
the CONTRACT.

i) This indemnity/undertaking shall not be determined by any change in constitution or upon insolvency of the
CONTRACTOR but shall be in all respects and for all purposes be binding and operative until payment of
all moneys payable to GAIL in terms of hereof.

iii) The mere statement of allegation made by or on behalf of GAIL in any notice or demand or other writing
addressed to the CONTRACTOR as to an of the said material or item of part thereof having been lost,
damaged, destroyed, misused or misappropriated while in the custody of the CONTACTOR and/or prior to
completion of the completed fabricated work (s) and delivery to job site thereof incorporating the said
materials shall be conclusive of the factum of the said material or item or part thereof having been supplied
to the CONTRACTOR and/or the loss, damage, destruction, misuse or misappropriation thereof, as the
case may be, while in the custody of the CONTRACTOR and/or prior to the completion of the completed
fabricated works) and delivery to job site thereof incorporating the said materials without necessity on the
part of GAIL to produce any documentary proof or other evidence whatsoever in support of this.

iv) The amount stated in any notice of demand addressed by GAIL to the CONTRACTOR a to the value of
such said materials lost, damaged, destroyed, misused or misappropriated, inclusive relative to the costs
and expenses incurred by GAIL in connection therewith shall be conclusive of the value of such said
materials and the said cost and expenses as also of the amount liable to be paid to GAIL to produce any
voucher, bill or other documentation or evidence whatsoever in support thereof and such amount shall be
paid without any demur and on demand and no dispute shall be raised concerning the same.

The undersigned has full power executer this Indemnity Bond on Behalf of the CONTRACTOR under the Power of
Attorney dated

(SIGNED BY COMPETENT AUTHORITY)
Place :

Dated :
Official Seal of the CONTRACTOR
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