CHICAGO TRANSIT AUTHORITY
Advertisement for Professional Services

Proposals will be received for the following by Chicago Transit
Authority at the Bid Office - 2™ Floor, 567 W. Lake St.,

Chicago, Illinois, 60661-1498, until 3:30 P.M. on Monday, March
19, 2007:

Reg. C060P100420781

Request For Proposals (RFP) for Real Estate Management
Services.

A Pre-Proposal Conference has been scheduled for 10:00
AM, Thursday, March 1, 2007 at 567 W. Lake St., -
Conference Room 2B. Please contact John R. Scumaci to
confirm your attendance and the number of attendees.
John may be reached via Fax (312)681-2497, by e-mail at

jscumaci@transitchicago.com, or by phone at (312)681-
2404.

For additional information please contact, John
Scumaci, Manager of Technology procurement and
Professional Services, at (312)681-2404.

The contractor will be required to furnish certified copies of
any and all Insurance Policies required in relation to this
contract prior to CTA's execution.

Chicago Transit Authority hereby gives notice that it will
affirmatively ensure that in regard to any contract entered into
pursuant to this advertisement, Disadvantaged Business Enterprise
and Women's Business Enterprise will be afforded full opportunity
to submit responses to this invitation and will not be
discriminated against on the grounds of race, color or national
origin in consideration for an award.

PLEASE NOTE: Where proposals are sent by mail, delivery service
or delivered in-person to the CTA Bid Office, the bidders shall
be responsible for their delivery only to the Bid Office before
the advertised due date and hour for the proposals. The Bid
Office hours are Monday through Friday from 8:00 a.m. to 4:30
p.m. Chicago time, except holidays.

The right is reserved to accept any proposal or to reject any and
all proposals.

All inquiries should be directed to and copies of the documents
obtained from the Bid Office - 2™ Floor, 567 W. Lake St.,
Chicago, Illinois 60661-1498.

CHICAGO TRANSIT AUTHORITY

By: Robert Conlin
General Manager, Purchasing

February 12, 2007



CHICAGO TRANSIT AUTHORITY

567 West Lake Street
Chicago, liincis B0661-1498

TEL 312 664-7200
www.trangitchicago.com

February 12, 2007

Subject: Requisition No. C060P100420781
Request for Proposals (RFP) for Real Estate Management Services

Dear Proposer:

The Chicago Transit Authority is seeking proposals for the subject project. Proposal packages are to be

delivered to:
Delivery Service or Drop Off or Mail to
Chicago Transit Authority Chicago Transit Authority
Bid Office - 2nd Floor Bid Office
567 W. Lake Street P.O. Box 7554
Chicago, IL 60661-1498 Chicago, IL. 60680-7554

Due Date; March 19, 2007

Proposals must be received before 3:30 p.m. Chicago time

Where proposals are sent by delivery service or delivered in-person to the CTA Bid Office, the bidders shall
be responsible for their delivery to the Bid Office before the advertised date and hour for the opening of
bids. Ifthe delivery of the proposal is delayed beyond the date and hour set for the bid opening, proposals
thus delayed will not be considered and will be returned unopened. The Bid Office hours are Monday
through Friday from 8:00 am to 4:30 pm Chicago time, except holidays.

Ten (10) copies of the Téchnical section,
Four (4) copies of the DBE section, and
Ten (10) copies of the Price section are to be provided

A pre-proposal conference has been scheduled for 10:00 A.M., Thursday, March 1, 2007 at 567 W.
Lake Street, Chicago - Conference Room 2B. Please contact John R. Scumaci to confirm your
attendance and the number of attendees. John may be reached via FAX (312)681-2497, by E-Mail at
iscumaci@transitchicago.com, or by phone at (312)681-2404.

Your response should identify the requisition number, the name of the project, the name and address of your
firm, a contact person and phone number on the cover page in each section.

Since ely,

obert Conlin
General Manager, Purchasing

cc: File COBOP 100420781



CHICAGO TRANSIT AUTHORITY

Requisition No. C060P1 00420781

Request for Proposals (RFP)
For

Real Estate Management Services

Confidentiality and Non-Disclosure: Firms requiring additional assistance shall only contact John R.
Scumaci, Manager, Purchasing at (312) 681-2404, Robert Conlin, General Manager, Purchasing at (312)
681-2420, or Reginald B. Lovelace, Vice President, Purchasing & Warehousing. Firms, including all
team sub-consultants, who contact any CTA personnel, either verbally or in writing, conceming this

Statement Consultant” (Exhibit K) with the proposal and to require alf sub-consultants to submit signed
copies of the “RFP Non-Disclosure Statement Sub-Consultant” (Exhibit K) with the proposal.

ISSUED BY
Purchasing Department, Chicago Transit Authority
567 W. Lake Street, P.O. Box 7560, Chicago, IL 60680-7560
Reginald B. Lovelace, Vice President, Purchasing & Warehousing
Frank Kruesi, President
Carole L. Brown, Chairman
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REQUEST FOR PROPOSALS (RF P) FOR REAL ESTATE
MANAGEMENT SERVICES

SECTION I: OVERVIEW OF THE REQUEST FOR PROPOSALS (RF P)
A. INTRODUCTION

enormous value of their rea] estate portfolios. Equally important, agency officials recognize that
many of their real estate assets are underutilized. A large portion of these underutilized
properties are strategically located among successful privately-owned commercial developments.
Using the public/private partnership approach, these properties could be commercially developed

B. OVERVIEW OF THE CTA

l. The Chicago Transit Authority (CTA) is the nation’s second largest transit
operator. The CTA estimates system ridership at 458.2 million in 2006. This annual ridership

design and delivery, higher fuel prices and changing demographics.

2. The CTA service area includes 220 square miles in Chicago and 40 suburban
communities. The service area includes 3.9 million people.

3. Management of CTA real estate has been consolidated in the Real Estate Asset
Management unit which js currently organized as follows:

a. Reporting Structure — Property and Real Estate Asset Management is
currently composed of three main areas and a building manager which are
overseen by a Director. The Director reports to the Executive Vice President,
Management & Performance who, in turn, reports to the CTA's President. An
administrative assistant also reports to the Director.

two leased properties (at IIT and 350 N. Orleans). 567 West Lake contains CTA
office and retail space leased out by CTA. 120 Racine is also an office building.
Among other things, staff monitors the activities of its building management firm,
represents the CTA in lease negotiations in the aforementioned buildings,
Mmanages office moves, responds to CTA personnel for office services. It is also
responsible for the CTA mailroom located in 567 West Lake.
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c. Real Estate Revenue — This area focuses on CTA revenue property activities.
Among other things, staff oversees the day-to-day property management of
concessions and retail storefronts, administers and monitors leases, enforces CTA
regulations concerning CTA leased property, ensures accurate budgeting
information, administers CTA's contractors that provide automatic teller
machines, yard and garden, vending, billboards and under el parking programs
and manages the companies who operate CTA's park and ride program.

d. Real Estate Services — This area has the most contact with CTA employees
and persons outside CTA. Among other things, staff manages, analyzes,
negotiates and administers transactions needed to support CTA operations, such
as licenses and rights of entry. Staff also works with the Engineering Department
to identify potential property problems with a real estate project or transaction,
maintains and updates CTA's real estate directory and PIN numbers, is
responsible for ordering and analyzing, appraisals, title commitments and surveys.
Staff also answers freedom of information requests, interrogatory answers for
litigation, and general real estate ownership questions.

C. THE CTA TRANSIT MISSION

The CTA delivers quality, affordable transit services that link people, jobs and communities.

The CTA will accomplish its mission with a diverse workforce that is:

1. Courteous— CTA will create a pleasant environment for their employees and our
customers.

2. Innovative—CTA will seek out and encourage employees who initiate change,
improvement, learning and advancement of our goals.

3. Motivated——CTA will meet each task with spirit, enthusiasm and a sense of pride
to be second to none.

4. Professional —CTA will provide transit service with the highest standards of
quality and safety for their customers and CTA employees.

5. Reliable—CTA will be dependable for their customers and fellow employees, and
will maintain the highest standards of trust.

6. Results-Oriented —CTA will focus on getting the job done and will derive
personal satisfaction from the service they provide.

D. CTA COMMITMENTS

CTA will accomplish its mission by:

1. Setting clear goals, standards and priorities.
2. Communicating openly with customers and employees.

3. Helping all CTA employees develop to their fullest potential through enhanced
training and education.
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4. Being accountable to fellow employees and customers.
5. Supporting employees so that they can serve customers.

6. Engaging employees in decisions that affect them and their work and creating a
stronger sense of ownership among CTA employees.

E. BACKGROUND OF THE CTA MANAGEMENT AND OPERATIONS
TRANSFORMATION PROCESS

1. Overview of RFP - Since 1997, CTA has reduced operating costs by over $760
million, while increasing both bus and rail service. The CTA is now reviewing operations
throughout the CTA to determine how additional operating efficiencies can be achieved.

The CTA has a vast portfolio of real estate assets ranging from railroad rights-of-way,
bus turnarounds, power supply facilities, office buildings, surplus parcels that remain unused at a
project site after completion of transit facilities, and properties that are rendered surplus by
changing uses.

To enhance internal controls, increase the economic performance and decrease operating
expenses, the CTA is considering outsourcing all or part of the management and operations of CTA-
owned real estate portfolio properties. In a manner consistent with the CTA’s on-going Transit Mission,
effective, efficient, state-of-the- art real estate asset management is the expected result of this
unique public/private initiative.

2. Summary of the CTA Real Estate Directory

a. In April 2006, CTA issued an updated real estate inventory. This mventory is
organized into ten sections:

Section 1: Rail System Right-of-Way

Section 2:  Rail Vehicle Service Facilities/Yards

Section 3:  List of Rapid Transit Stations by Specific Address
Section 4: Electrical Substations

Section 5:  Park & Ride Lots

Section 6: Bus Garage & Maintenance Facilities

Section 7:  Bus Turnarounds

Section 8: Miscellaneous Facilities

Section 9:  Rental Properties

Section 10: Unused Property

b. The complete inventory is contained in Exhibit N to this RFP. While it is
substantially correct, its accuracy is not guaranteed. Particular attention is called
to the extent and nature of the CTA’s control over each of these properties; the
nature and extent of the control will govern the real estate management actions
and must be determined for each parcel from the history, documents and law.
Attention is drawn to these specific contractual limits on CTA'’s interests:
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1) CTA's electrical substations are subject to certain contractual agreements
with CTA's utility, Commonwealth Edison.

2) For properties funded by the Federal Transit Administration (FTA), the
contractor must follow FTA procurement and revenue contracting rules,
including FTA Circular 4220.1E, as amended from time to time. You can
visit FTA's web site at www.fta.dot.gov for further information regarding the
circular.

3) Certain brokerage and building management contracts are already in
existence. Any contracts awarded pursuant to this request for proposals will be
subject to these agreements.

F. PURPOSE OF THE REQUEST FOR PROPOSALS

1. Overview of the Needed Real Estate Management Services

contracts.

b. The CTA seeks proposals for professional real estate management services
(REMS) for the properties within the portfolio of CTA-owned and leased property
located throughout the Chicago metropolitan area.

¢. CTA may award one or more contracts, more fully described below. The
selected proposer(s), hereinafter called the REMS contractor(s), will be required
to provide full-service, industry-standard real estate management services
necessary to lease, operate, and maintain the assigned CTA-owned real property,
buildings, leaseholds, concessions and appurtenant improvements, on behalf of
the CTA, subject to any applicable collective bargaining agreement with CTA's
unions. The REMS may be provided by one firm, which provides comprehensive
services, or a multi-disciplinary team, possessing or able to deliver the following
areas of expertise, as appropriate to each service package:

1) financial analysis

2) real estate law

3) market demand analysis

4) master planning

5) civil engineering

6) soils testing

7) public/private finance and development
8) community outreach specialist

9) media relations

10) real estate appraisal

11) real-estate information system technology
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e. The REMS contractor(s) will at all times strive to enhance customer
service and convenience, cost effectiveness and operational efficiency that
supports and/or expands the Transit Mission of the CTA. Because the CTA
requires cost effective services and operational efficiency, the REMS
contractor(s) must be headquartered, or have a branch office located within
Cook County; quick response times to communications with personnel at 567
West Lake and knowledge of the relevant real estate markets are
advantageous to CTA.

Organization of Real Estate Management Services to be Outsourced

a. Overview - While continuing to improve its accomplishment of its
primary mission as well as maintaining open and positive community relations
with local government officials and their constituents, the primary objectives
of outsourcing REMS are to increase operational efficiency and enhance
revenues through the resourceful utilization of CTA-owned land and
buildings.

b. Five Baseline Contract Packages and Alternative Proposals - CTA wishes
to award one or more contracts to outsource the REMS. To maximize the
mutual benefit from the public/private partnerships represented by the
contract(s) and to offer free rein to the capabilities, insights, and creativity of
proposers, CTA wishes to afford proposers flexibility with regard to the
number and scope of the contract(s). However, to give proposers as much
information as possible about CTA’s needs as well as to facilitate expeditious
negotiation of REMS contract(s), CTA has packaged the REMS in five types
of services (packages); the concession property management package is
further allocated among three portfolios of properties for up to three
concession property managers. These five packages as defined in this RFP
are the baseline service packages. CTA is requesting proposals for one or
more of the baseline packages. If proposers submit offers on one or more of
the baseline packages, CTA will also consider alternative packages of the
REMS suggested by proposers, and may discuss these alternatives and may
negotiate contracts based on these alternatives with one or more proposers
following submission of proposals.

¢. Proposals for each of the packages should be separated and formatted as
described in the submittal instructions, below.

The real estate functions have been organized into five baseline Service
Packages:

Package 1: Real Estate Management Oversight

Package 2: Operating and Support Property Management

Package 3: Concession Property Management (three contract
portfolios)

Package 4: Real Estate Information Management

Package 5: Transit-Oriented Development (TOD) Representation
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d. The real estate functions to be outsourced include:

1) Package 1: Real Estate Management Oversight (REMO)
a) Planning to optimize value (for example, through continuously
applying knowledge of development practices to position CTA’s
assets in the most advantageous status)

b) Manage revenue and non-revenue producing development
¢) Acquisition of real estate
d) Disposition of real estate

¢) Comprehensive oversight (including technical direction and
recommendation regarding all payments and contract changes and
collecting all revenues) of the other REMS contractor(s)

2) Package 2: Operating and Support Property Management (O&SPM)
a) Manage CTA owned assets listed as non-concession assets

b) Structure and negotiate land leases
¢) Manage leases where CTA is the lessee (“lessee leases™)

d) Maintain properties listed as support properties (CTA’s Facilities
Maintenance Department will be responsible for maintaining or
outsourcing maintenance of properties listed as operating properties)

3) Package 3: Concession Property Management for one or more of the
three portfolios (i.e., up to three contractors) listed as concession
properties (CPM):

a) Manage lease-outs (including concessions)

b) Manage lessor leases
¢) Maintain (or require lessor to maintain) leased space

4) Package 4: Real Estate Information Management (RIM)
a) Automate, add to, improve, and operate a real estate information
system, including document management and real estate database
incorporating geographic information system capabilities

5) Package 5: Transit-Oriented Development (TOD) Representation
(TODR)
a) ldentify and Explore Transit-Oriented Development opportunities

3. The REMS Contract Terms

a. Whether one or more contract(s) is/are awarded, each contract term shall
be for five years with options to extend the term at the sole discretion of CTA
for up to three additional years.

Based on the organization of this solicitation into five service packages, the
CTA reserves the right to award one or more contracts for these services.
Based in part on the responses, CTA may also consider staggering the
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effective dates of the contracts, and may invite one or more proposers to
extend the terms of their offers or may subsequently request new offers to
permit CTA to gain experience administering a portion of the REMS before
proceeding with other portions. If it is in its best interest, CTA also reserves
the right not to award a package or packages to any Proposer.

G. DESCRIPTION OF THE ASSIGNED CTA REAL PROPERTY ASSETS

1. The complete inventory is contained in Exhibit N to this RFP. While it is
substantially correct, its accuracy is not guaranteed. It is summarized in the following
paragraphs. If the properties assigned to a property manager are increased or decreased during
the term of the contract, the property manager will have the same responsibility for any
additional property as for the property in this inventory. In addition, in the event of poor
performance or default, properties may be reassigned among the Operating and Support Property
Manager and the Concession Property Managers at CTA’s discretion. An equitable adjustment
will be made in the terms of compensation if necessary to reflect the addition or deletion of
assets. The Real Estate Management Oversight, Real Estate Information Management, and
Transit Oriented Development Representative contracts include these expectable increases and
decreases and will not require adjustment.

2. Section 1: Rail System Right-of-Way

All of the right-of-way owned by the CTA extends for 45.1 linear miles. The right-
of-ways leased by the CTA extends for 3.5 miles. Other right-of-ways owned by entities other
than the CTA extends for 44.68 miles.

3. Section 2: Rail Vehicle Service Facilities/Yards

The CTA has an interest in 12 rail yards, which include 5,146,303 square feet, or
118.14-acres of land.

4. Section 3: Rapid Transit Stations by Specific Address

The CTA has an interest in 179 rapid transit stations, which are located along the
transit system. Most real estate professionals are aware that Transit-Oriented Developments
(TODs) are gaining national attention as major opportunities for mixed-use developments on, or
adjacent to transit stations. There is a growing demand to live, work and shop near transit
stations. As specified in the inventory, some of these stations include non-transit uses that
generate revenue for CTA. The ownership of CTA's rapid transit stations is contained in Exhibit
M.

5. Section 4: FElectrical Substations

The CTA has an interest in 60 electrical substations located throughout the transit
system. The total land area under the 60 substations is 439,932 square feet, or 10.1-acres.

6. Section 5: Park & Ride Lots

The CTA also has an interest in 18 Park & Ride Lots. The smallest lot includes 31
parking spaces and the largest lot includes 1,633 parking spaces. The 18 lots include a total of
6,289 parking spaces. Assuming 325 square feet per parking space, the land area included in the
18 lots would be 2,043,925 square feet, or 46.92-acres. If several of the larger Park & Ride Lots
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were converted from surface parking lots to a market-driven commercial development with one,
or more garages, the CTA could realize new streams of income.

7. Section 6: Bus Garage & Maintenance Facilities

The CTA owns eight bus garages and one overhaul shop. The land area under the
eight bus garages totals 5,145,444 square feet, or 118.1-acres. The land area under the smallest
bus garage is 274,810 square feet. The largest bus garage includes 1,179,189 square feet, or 27-
acres. Like many assets owned by stable businesses or public agencies, over decades of time, the
land under some of these facilities has become extremely valuable and in high demand by
developers. Depending on factors such as the availability of less expensive land in an
operationally efficient location where a CTA facility would be accepted, market demand for
commercial uses, and deal structure, the CTA is considering relocating one or more of these bus
garages to generate income from the commercial development of the land under selected CTA
assets.

8. Section 7: Bus Turnarounds

The CTA has an interest in 111 bus turnarounds. There are several turnarounds that
include one or more acres of land but the land area included in most of the turnarounds is less
than one-half an acre. Consequently, most of these sites do not lend themselves to traditional
commercial development.

9. Section 8: Miscellaneous Facilities

The 20 miscellaneous facilities owned or operated by the CTA are organized into four
categories: 1) warehouse; 2) training facilities; 3) storage facilities; and 4) maintenance shops.
As in the case of the overhaul facility and bus garages, where the operational function can be
economically relocated in a manner acceptable to the affected communities, these facilities
represent potential public/private development opportunities.

10. Section 9: Rental Properties

This category of real estate assets owned by the CTA includes 126 retail and
concession areas and 21 other rental properties. See Exhibit M for further detail

11. Section 10: Unused Property

The CTA also has an interest in 14 properties currently not being used for operation
and maintenance of the transit system. Most of these properties are vacant and range in size
from 3,000 square feet to 203,866 square feet. The total land area included in these 14 properties
equals 345,997 square feet, or 7.94-acres.

SECTION II: SCOPE OF WORK
A. OVERVIEW

The REMS are to be of a scope and quality generally performed by experienced real estate
managers responsible for a diverse portfolio of property types and uses. Each prime contractor
should have been operating for a minimum of five years. The assigned Principal-in-Charge and
Project Manager should each have a minimum of 15 years of experience in the management of
real estate portfolios. Services shall be provided in accordance with the highest industry

C060P100420781.doc 8 Rev. 2/5/07 Final #2



standards of professionalism and practice. All services, trade practices, programs, and initiatives
shall conform to all applicable codes and regulations and fully comply with and complement the
CTA Transit Mission. Experience with the real estate division at other transit properties is
desired by CTA.

The Basic Scopes of Real Estate Management Services (“Basic Scopes™) are included in this
Request for Proposals for each of the five service packages, but offerors are encouraged to also
offer alternative proposals with improvements in the scope of services.

The REMS contractors may represent CTA or speak on CTA’s behalf in a range of settings.
CTA’s real property and contractual rights should not be diminished by this representation or
agency, and many substantial decisions will require advance approval or action by CTA. Each
proposal shall state the delegation of authority from CTA to the contractor that is proposed. A
uniform and coordinated delegation of authority will be negotiated with the selected
contractor(s).

B. PACKAGE 1: REAL ESTATE MANAGEMENT OVERSIGHT

1. CTA’s own staff and public officials will approve all acquisitions and dispositions
based on CTA’s public mission. The Real Estate Management Oversight contractor (“REMO”)
will be responsible for continual detailed review of CTA’s projected requirements, the current
portfolio of real assets, and the opportunities for better utilization of existing and projected
assets. The REMO will submit annually a recommended real estate plan and monthly updates to
the plan. The annual action plan will include all recommended actions to be taken in the next
year. All recommended actions will be organized into the five Service Packages.

2. The REMO will oversee the other REMS contractors under the supervision of
CTA. The REMO will make recommendations regarding all payments to REMS contractors and
all changes in REMS contracts. The REMO, in cooperation with the CTA Finance Department,
will be responsible for the collection of all revenues from REMS contractors and from all CTA
lessees.

3. More specifically, the REMO will:

a. Review and analyze the regulations and processes that govern the acquisition,
use, management, lease, concession and disposal, etc., of CTA real property
assets.

b. Work closely with appropriate CTA personnel to estimate and plan the CTA’s
building and property needs over the next ten years. This estimate and plan will
be utilized to forecast the CTA’s occupancy requirements, schedule for
modifications or expansion, capital requirements, own vs. lease analysis, and
other similar information useful in planning for the future CTA occupancy
requirements.

¢. Perform an opportunity assessment of the assigned CTA properties. At a
minimum, this objective shall include:

1) Develop and prioritize methods to reduce operating costs.

2) Evaluate assigned CTA properties with the objective of maximizing
revenue potential and/or savings, by utilizing a higher and better use, potential
commercial transit oriented development, public/private partnerships, and/or
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other alternative acquisition or disposition strategies. This will include
developing revenue enhancing strategies for any assigned property that is
deemed underutilized or surplus. This will also include sale of advertising
space, if approved by CTA, at properties other than rail stations and sale of
naming rights for any CTA assets or services if approved by CTA. The
REMO will coordinate with the administrator of the CTA contract(s) for sale
of vehicle and station advertising to ensure no obligation to another contractor
is impaired.

3) Develop and analyze the economic feasibility, cost estimates, pro formas
and other financial analysis of the current and proposed property uses and
recommended development opportunities.

4. The REMO will also review CTA procedures and policies related to real estate.
The REMO would be responsible for tasks such as:

a. Recommend procedural changes that make CTA more responsive to CTA
tenants and potential real estate customers.

b. Identify ways to standardize CTA property documents

c. Identify and implement new collection procedures with the objective of
reducing outstanding receivables and maintain annual aged receivables at better
than industry standards.

d. Update existing out-of-date documents to current market standards.

€. Begin a program of identifying and curing encroachments on CTA right-of-
ways in cooperation with the Operating and Support Property Manager and the
Concession Property Manager.

5. If CTA awards a REMO contract and also awards other REMS contracts to other
firms, the REMO will be responsible for coordination with the other contractors. The REMO
will represent CTA's interest in all dealings with other contractors and will act on behalf of CTA
in directing the other contractors. A CTA employee may be assigned to supervise the REMO
contractor. If any REMS contract believes that its contract does not obligate it to comply with
the direction of the REMO or otherwise believes that the direction of the REMO is not in CTA's
best interest, or is otherwise aggrieved by the direction of the REMO, the aggrieved contractor
may bring the facts in writing to the CTA project manager and may request remedial direction to
the REMO. In no case will the terms of any REM contract be changed unless the change is in
writing approved by CTA.

6. If CTA does not award package 5 in its entirety, CTA reserves the right to award
phase I (Identify and Prioritize TOD Opportunities) of Package 5 (TOD) to the successful
proposer for Package 1, if it is in CTA's best interest. However, to be considered for award of
phase 1, Package 5 in this manner, the Proposer must submit separate pricing for phase 1 of
Package 5.

C. PACKAGE 2: OPERATING AND SUPPORT PROPERTY MANAGEMENT

1. The Operating and Support Property Manager (O&SPM) will manage buildings
and other properties leased by CTA as lessee, including administration of the lease agreements.
Unlike the REMO, the O&SPM will deal with the day-to-day management issues, but only of a
subset of CTA properties. The O&SPM will coordinate with the REMO on the longer range
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programs and planning tasks. Operating properties include vehicle and component storage
facilities; bus garages; rail car storage and repair facilities; vehicle and facility maintenance and
overhaul shops; electrical substations, traction power supply system, signals, train control and
train communication system; rail system rights-of-way; track and track structures; station areas
excluding concession properties; and turnarounds, all as enumerated in Exhibit D. Support
facilities include non-operating office buildings and training facilities owned and occupied by the
CTA as enumerated in Exhibit D. Facilities whose use is for both operating and support
functions will be assigned according to their primary use. The O&SPM will manage all these
facilities but will be responsible for maintenance of only Support facilities. In the Basic Scope
CTA will provide for the maintenance of the operating facilities. In alternative proposals,
proposers are encouraged to specify the operating facilities for which O&SPM maintenance
would serve CTA’s transportation mission, would be economical, and would preserve or enhance
CTA’s relationships with affected unions.

2. The O&SPM will be subject to all existing policies, procedures and utilization of
the various CTA operating departments and affiliated labor unions for services. The O&SPM
will at all times abide by and incorporate these policies and procedures into the implementation
of O&SPM’s day-to-day responsibilities and services. The specific responsibilities of the
O&SPM will include:

a. Day-to-day management of the assigned CTA-owned property to ensure the
properties are operated and (in the case of Support Properties) maintained in
accordance with CTA objectives in an efficient and safe environment;

b. Manage and operate all assigned CTA properties, whether owned, leased, or
operational properties, in a manner that maximizes revenue and reduces costs.
Revenue producing facilities include retail space, Park & Ride lots and revenue
generators such as: bill boards and vending machines.

. Monitor the accurate and appropriate collection and disbursement of funds,
rents, deposits, accounts receivable/payable, and other funds owing from third
parties to CTA shall be payable to CTA and deposited directly into a CTA
account by the third party, but the O&SPM shall have responsibility for timely
and complete receipt by CTA,; arrangements for the O&SPM to have ready access
to the transaction history of these accounts should be discussed in the proposal;

d. Manage leasing and other marketing related inquiries from prospective
tenants;

e. Serve as primary point of contact between the CTA and the various CTA
departmental occupants, and third party tenants;

f. Negotiate and manage lease, license or other real estate transactions;

g Maintain recurring occupancy and regulatory permits necessary for the
assigned CTA-owned property, including construction permits;

h. Inspect as appropriate and secure property against encroachment or trespass or
any unauthorized use, recommend and participate in any necessary legal
proceedings or negotiations; and particularly identify and remove or resolve by
agreement (with appropriate revenue) any encroachments on Operating Properties
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1.

Formulate a safety plan for the assigned properties that identifies safety and

emergency procedures and policies.

j-

Review and analyze the regulations and processes that govern the acquisition,

use, management, lease, concession and disposal, etc., of CTA real property
assets.

k.

Within 90 days of the effective date of the contract for Real Estate Property

Management Services, the O&SPM shall provide the following:

C060P100420781.doc

1) In April 2006, the CTA completed a “Real Estate Directory” (Exhibit N),
which includes all real estate owned, leased or used by the CTA. The
O&SPM will complete a review of the Real Estate Directory and submit
recommendations to improve this important document.

2) Assess the conditions of the assigned properties and appurtenances,
including a review of existing operations, maintenance programs, deferred
maintenance, service contracts, etc.

3) Work closely with the CTA and the Real Estate Information Management
Contractor to research, recommend, establish and implement a Data Base
System for inventory and cataloguing all CTA-owned properties, relevant data
and documents. This data base should include property identification, title
and ownership status, physical description and data, graphics, lease and
concession documents, legal and financial information, GIS data and other
specific property details. The database shall be in a form and format that will
centralize the information, improve management and modification of the
information and facilitate preparation of detailed reports and analyses.
Additionally, all legal documents relating to the CTA properttes should be
incorporated into a centralized document retention system with appropriate
filing and tracking elements.

For support properties only, the O&SPM will:

a. Formulate a preventive maintenance plan with schedule and cost estimates
1n accordance with property needs, code requirements, upgrades, etc. The
preventative maintenance plan will be submitted to the CTA for review,
modification and/or approval.

b. Supervise employees, contractors and/or subcontractors engaged in
property management, lease-related administrative functions, maintenance and
repairs of support facilities

c. Engage or hire, compensate and supervise, all persons necessary to
properly maintain and operate the properties and buildings. These persons
shall be the O&SPM's employee(s) or subcontractor(s). The O&SPM needs
to be aware that the CTA has contracts and agreements with certain unions.

d. Maintain the buildings and properties in such condition as required by the
CTA pursuant to a preventative maintenance plan, prepared by the O&SPM
and approved by the CTA. This plan shall include routine and preventative
service and maintenance of all assigned properties and appurtenances, and
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other repairs or alterations as may be required in the course of day-to-day
maintenance and care of the properties. The O&SPM shall schedule and
perform (or cause to be performed) supervise and ensure timely and
acceptable completion of all building repair and maintenance services.

e. Ensure that all buildings and properties are maintained to provide for the
highest level of life safety for all persons, lessees, employees, visitors users,
and transit patrons, and for the physical protection of the properties from
casualty damage, neglect and dangerous conditions. The policies and
procedures for safety shall be documented in a Safety Plan prepared by the
O&SPM, approved by the CTA, and subsequently updated by the O&SPM on
an as-needed basis.

f. Ensure that the properties and improvements are in compliance with all
applicable codes, regulations, laws, etc. at all times.

g Ensure that maintenance and repairs are performed by properly trained,
qualified and duly licensed technicians.

h. Solicit, bid and enter into maintenance and/or service contracts for any
necessary HVAC, mechanical, elevator, janitorial, window cleaning, trash
removal, landscape maintenance, vermin extermination, fire alarm
testing/inspection and other such services as shall be necessary for the
convenience, comfort and safety of the CTA, it’s patrons, general public,
tenants and concessionaires. The O&SPM needs to be aware that if the CTA
is a party to any contract then the O&SPM should comply with CTA Purchase
and Sale Regulations.

1. Maintain detailed records of all work completed by all employees and
subcontractors for each CTA property.

J. Physically inspect each property on a monthly basis and determine
maintenance, repair and/or upgrade needs and arrange for those services.

k. Establish and maintain detailed records and files of all documents,
receipts, contracts, service and maintenance logs, etc. pertaining to each
property and the day-to-day operation and maintenance. All information
maintained by the O&SPM relevant to the CTA and the assigned properties
shall be available for the CTA to review at any time.

1. Maintain regular, periodic and emergency teleconferences, on-site or off-
site meetings and/or written communication as necessary with assigned CTA
staff regarding all CPM services, building and property related issues and
assignments.

m. Conduct regular meetings with the CTA at a minimum on a monthly basis,
(or other schedule as may be determined and agreed by the CTA and CPM).

n. Provide written monthly reports to the CTA within ten (10) working days
of the end of each month including:
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1) a precise description of services provided to each property, including
all systems and equipment,

2) number of employees/subcontractors involved,

3) costs incurred ,

4) areconciliation of the monthly and annual operating budgets,

5) leasing activity, and

6) other information as required to keep the CTA fully informed.

D. PACKAGE 3: CONCESSION PROPERTY MANAGEMENT

1. The Concession Property Manager (CPM) will provide property management for
the concession properties, which are defined as the properties listed as concession properties in
Exhibit N. The CPM will provide day-to-day management of the assigned CTA-owned property
to ensure the properties are operated and maintained in accordance with CTA objectives in an
efficient and safe environment

2. Generally, the CPM will:

a. Manage and operate all assigned CTA properties, whether lease, concession or
operational other properties, in a manner that maximizes revenue and reduces
costs. Concession properties are defined in Exhibit N and include retail space,
concessions, Park & Ride Lots and revenue generators such as: bill boards and
vending machines.

b. Provide industry standard accounting systems and procedures and act as
fiduciary on behalf of the CTA, administering the accurate and appropriate
collection and disbursement of funds, rents, fees, deposits, accounts
receivable/payable, etc;

c. Supervise employees, contractors and/or subcontractors engaged in property
management, lease-related administrative functions, maintenance and repairs;

d. Determine need for maintenance, repairs and upgrades and arranging for those
services;

e. Manage leasing, sales and other marketing related inquiries from prospective
tenants, and concessionaires or buyers;

f. Serve as primary point of contact between the CTA and the various CTA
departmental occupants of adjoining or interacting space, third party tenants and
concessionaires;

g. Negotiate and manage lease, concession, sale and/or other real estate
transactions;

h. Maintain recurring occupancy and regulatory permits necessary for the
assigned CTA-owned property;
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1.

Inspect as appropriate and secure property against encroachment or trespass or

any unauthorized use, recommend and participate in any necessary legal
proceedings or negotiations.

3. More specifically, categories of responsibility of the CPM are

a.

C060P100420781.doc

Provide marketing of assigned CTA-owned properties.

1) Provide complete leasing services to lease available properties to third
party users. Any tenant leasing property must be in conformance with the
applicable regulatory requirements, including zoning, and other use standards
as may be established by the CTA and other regulatory agencies. The leasing
criteria of any CTA-owned property must be approved in advance in writing
by the CTA prior to the property being offered for lease. The CTA, as Lessor,
must be continuously kept informed of the status of any proposed lease that is
being marketed or in negotiation with any third-party tenant. All proposed
lease documents must be submitted to CTA for review, modification, approval
and/or final negotiation prior to acceptance and execution. The CTA will be
particularly sensitive to proposed land uses and development scope, both of
which must be responsive to local government comprehensive plans, zoning
and development regulations. Any development of land leased from the CTA
must also be responsive to local community goals and objectives, and if the
local government has completed design guidelines, the proposed development
must be in compliance.

2) Leasing practices should consider all opportunities to:

a) enhance revenue sources including base rent, percentage or other
incentive rents, escalations, etc.,

b) increase operational efficiencies,

¢) decrease expenses, and

d) enhance the CTA Transit Mission.

3) Provide the capabilities and licensure to act as commercial real estate
broker on behalf of the CTA in order to offer property for sale or lease at such
time as the CTA deems it appropriate to sell or lease any assigned property.

4) Negotiate leases, agreements, financial transactions and/or contracts with
prospective tenants according to CTA policy and practices.

5) Work closely with CTA counsel to draft commercial leases, rental
agreements, sales contracts and other similar documents and oversee and
manage timely delivery of and response to such documents. The CTA views
licenses as a core essential function. Consequently, licenses are not included
in the scope of work for the CPM with the exception of reviewing and
presenting ways to improve licensing procedures. The primary objective
would be to reduce the response time.

6) Manage the advertising, signage, and/or posting of notices as necessary, or
as required by law, for the leasing, sale, or other real property disposition.
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7) On an on-going basis, develop creative approaches, ideas or initiatives that
utilize CTA-owned property, increase revenue, improve operational
efficiencies and/or enhance the CTA Transit Mission. This may include new
opportunities for lease or concession revenue, marketing CTA properties for
special events, or other revenue enhancing innovations.

8) Work closely with the CTA marketing department to identify
underutilized, new and/or expanded opportunities to sell advertising space(s),
naming rights, pouring rights that exclude competitors’ products from being
promoted or served or sold, and other similar practices, on or within CTA
properties.

b. Administer Leases, Concessions and Contracts.

1) Ensure the maximum timely receipt by CTA of all rents, fees,
deposits, expense payments and other sums due and payable to the
CTA for all assigned leased and concession properties pursuant to any
terms and amounts as specified in the lease and concession
agreement(s); all rents, fees, and other funds owing from third parties
to CTA shall be payable to CTA and deposited directly into a CTA
account by the third party, but the CPM shall have responsibility for
timely and complete receipt; arrangements for the O&SPM to have
ready access to the transaction history of the accounts should be
discussed in the proposal;

2) Evaluate, respond to, and implement requests from tenants
concerning repairs, improvements, modifications to existing leasehold
spaces and new tenant improvements.

3) Physically inspect property on a monthly basis to ensure
conformation to lease and concession terms and property use.

4) Review and ensure that all lease and concession terms are met by
the tenants, including insurance and risk management provisions. The
CTA will establish the insurance requirements for each agreement. In
all instances, the REM shall endeavor to minimize the exposure to loss
or risk of the CTA.

5) Upon termination or expiration of any lease or concession
agreement, reconcile tenant reimbursements for deposits, calculate
pro-rated rent(s), charges, offsets, etc., and fully itemize and document
such reconciliations for approval of the CTA.

¢. Provide Day-to-Day Financial Management of the CTA Properties
Assigned to the CPM.

1) The CPM will provide all necessary financial services, including
accounting, annual budget preparation and administration, and annual
and monthly operating and budget variance reporting for properties
assigned to the CPM. The CPM will implement comprehensive
financial and accounting systems for the assigned CTA properties
consistent with industry standard systems and procedures.
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2) Account for and deposit all revenue receipts, immediately as
received.

3) Implement an accounts receivable and payable system that ensures
timely and secure receipts and payments on behalf of the CTA.
Reconcile all accounting on a monthly basis and provide the CTA with
supporting monthly reports and documentation.

4) Review, analyze, approve and account for, pursuant to the
approved operating budget, all invoices for services, work, and
supplies used in connection with maintaining and operating the
property.

5) Maintain accurate and thorough property management records
pursuant to accepted industry standards.

Provide Day-to-Day Physical Asset Management of all Assigned
CTA-owned Properties.

1) Engage or hire, compensate and supervise, all persons necessary to
properly maintain and operate the properties and buildings. These
persons shall be the CPM's employee(s) or subcontractor(s). The CPM
needs to be aware that the CTA has contracts and agreements with
certain unions.

2) Maintain the buildings and properties in such condition as required
by the CTA pursuant to a preventative maintenance plan, prepared by
the CPM and approved by the CTA. This plan shall include routine
and preventative service and maintenance of all assigned properties
and appurtenances, and other repairs or alterations as may be required
in the course of day-to-day maintenance and care of the properties.
The CPM shall schedule and perform (or cause to be performed)
supervise and ensure, timely and acceptable completion of all building
repair and maintenance services.

3) Ensure that all buildings and properties are maintained to provide
for the highest level of life safety for all persons, lessees, employees,
visitors users, and transit patrons, and for the physical protection of the
properties from casualty damage, neglect and dangerous conditions.
The policies and procedures for safety shall be documented in a safety
plan prepared by the CPM, approved by the CTA, and subsequently
updated by the CPM on an as-needed basis.

4) Ensure that the properties and improvements are in compliance
with all applicable codes, regulations, laws, etc. at all times.

5) Ensure that maintenance and repairs are performed by properly
trained, qualified and duly licensed technicians.

6) Solicit, bid and enter into maintenance and/or service contracts for
any necessary HVAC, mechanical, elevator, janitorial, window
cleaning, trash removal, landscape maintenance, vermin extermination,
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fire alarm testing/inspection and other such services as shall be
necessary for the convenience, comfort and safety of the CTA, it’s
patrons, general public, tenants and concessionaires. The CPM needs
to be aware that if the CTA is a party to any contract then the CPM
should comply with CTA Procurement Guidelines.

7) Maintain detailed records of all work completed by all employees
and subcontractors for each CTA property.

8) Physically inspect each property on a monthly basis to determine
maintenance, repair and/or upgrade needs.

9) Establish and maintain detailed records and files of all documents,
receipts, contracts, service and maintenance logs, etc. pertaining to
each property and the day-to-day operation and maintenance. All
information maintained by the CPM relevant to the CTA and the
assigned properties shall be available for the CTA to review at any
time.

10) The CPM will be subject to all existing policies, procedures and
utilization of the various CTA Operating Departments and affiliated
Labor Unions for services. The CPM will at all times abide by and
incorporate these policies and procedures into the implementation of
CPM’s day-to-day responsibilities and services,

€. Communicate with the CTA.

1) Maintain regular, periodic and emergency  teleconferences, o
property related issues and assignments. n-site or off-site meetings
and/or written communication as necessary with assigned CTA staff
regarding all CPM services, building and

2) Conduct regular meetings with the CTA at a minimum on a
monthly basis, (or other schedule as may be determined and agreed by
the CTA and CPM).

3) Provide written monthly reports to the CTA within ten (10)
working days of the end of each month including:

a) a precise description of services provided to each property,
including all systems and equipment,

b) number of employees/subcontractors involved,

¢) costs incurred ,

d) areconciliation of the monthly and annual operating budgets,
¢) leasing activity, and

) other information as required to keep the CTA fully informed

f.  Conduct “Strategic Planning” for the efficient operation, maintenance
and use of assigned properties.

8- Within 90 days of the effective date of the contract for Concession
Property Management Services, the CPM shall provide the following:
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1) In April 2006, the CTA completed a “Real Estate Directory”,
which includes all rea] estate owned, leased or used by the CTA. The
REM will complete a review of the Real Estate Directory and submit
recommendations to improve this important document.

2) Assess the conditions of the assigned properties  and
appurtenances, including a review of existing operations, maintenance
programs, deferred maintenance, service contracts, etc.

3) Work closely with the CTA and Real Estate Information
Management contractor to research, recommend, establish and
implement a Data Base System for inventory and catalo guing all CTA-

information, Improve Mmanagement and modification of the information
and facilitate preparation of detailed feports and analyses.

4) Formulate a Preventive Maintenance Plan with schedule and cost
estimates in accordance with property needs, code requirements,
upgrades, etc. The Preventative Maintenance Plan will be submitted to
the CTA for review, modification and/or approval.

5) Formulate a Safety Plan for the assigned properties that 1dentifies
safety and emergency procedures and policies.

E. SERVICE PACKAGE 4: REAL ESTATE INF ORMATION MANAGEMENT

1. This contractor shall maintain CTA real estate records in cooperation with the
tors and CTA. Provide formal and informaj communications with the CTA
Real Estate, CTA IT, REMS contractors, tenants, concessionaires, other public agencies,

2. Th
services, licenses, software, and equipment necessary to provide a fully functioning RIM
capability (“Real Estate Information System”) to CTA and to operate that capability for the term
of the contract. The scope includes, but is not limited to:

a. Preparation of a design specification for the Real Estate Information System
for review, revision, and approval by CTA

b. Acquiring in CTA’s nhame all additional licenses and equipment required for
the system; the proposal shall detail the organization for operating and
maintaining the system, the number of users or licenses, and shalj warrant the
adequacy of the licenses and equipment proposed;
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¢. Configuring, customizing, and completing required interfaces for CTA’s
Oracle financial software, CTA’s ESRI ArcGIS system, and Interwoven’s
iManage/Worksite document management system, including any supplemental
proprietary software required and any required additional licenses for all of the
software, all in accordance with CTA IT architecture, software development,
system documentation and applicable IT standards

d. Collecting and entering all data, including transaction histories, that are cost-
effective for the initiation and operation of the system (proposals shall state
precisely the extent of the history that will be entered into the system)

e. Training all CTA and REMS contractors users of the system and providing
documentation adequate for CTA or a successor contractor to efficiently continue
operation of the system after the RIM contractor ceases to do so

f.  Operating and maintaining the system for the term of the contract.

3. The three principal areas of information technology systems are real estate
database, document management, and GIS (Geographic Information Systems).

Each of the CTA real properties as described above is subject to maintenance requirements and
the related need for maintenance records. CTA receives inquiries from public officials (both
elected and staff from other city agencies) and private parties regarding these properties,
resulting in time-consuming investigations. Many properties offer the potential for revenues
from tenants and concessionaires, necessitating property management recordkeeping. Some may
hold potential for redevelopment and the related need for ready access to all relevant property
information.

4. Each of these real estate assets is associated with extensive and diverse
information including legal documents related to its acquisition and subsequent use, easements
and licenses, financial performance data and tracking, contact information, relationships with
adjoining neighbors, and physical status and condition. Original documents now stored in a file
room, while carefully filed, are time-consuming to retrieve and refile. Many are vital historical
documents, the loss of which could have serious consequences. The access to and use of the
information contained in these paper documents is inefficient.

5. With improved document management and related systems in place, all of the
useful information could be on the computer screen while the relevant documents remain
securely in storage.

6. Real Estate Database

Real estate management (database) systems (Oracle 9 DBMS) will provide for storing
current and historical data on each property so that managerial decisions can be made efficiently
with all relevant file information readily available. The system must enable quick and interactive
research and resolution of inquiries. The system will:

a.  About each property or group of properties such as location by address, type, use,
PIN, ward, associated transit line, physical size, occupancy history, environmental and
remediation status, funding sources and history, encumbrances.

b. Provide timely response to inquiries from CTA management, public officials,
potential buyers and tenants, and the public. These inquiries relate to ownership,
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occupancy and use, availability, physical condition and dimensions, and historical
transactions and events.

c. Facilitate the process of regularly reviewing each property and its potential by
enabling easy extraction from the database in a useful format.

d.  Provide financial information (capital investment and source of funds,
amortization, rental income, operating expenses) for concise presentation and
analysis.

e. Facilitate analysis of comprehensive and concise information to identify areas of
opportunity for increased revenue and/or reduced expense.

f. Provide cross-indexing with bent numbers or other right-of-way identification,
utility easements, related signage, or identification of interested sister agencies.

g Allow the creation of additional data fields to accommodate information not
contemplated when the system is set up initially.

7. Document Management

With the CTA’s large real estate portfolio, paper records accumulate over time to a
burdensome level. Further, needed information may be Inconveniently available in a file room
rather than at one’s fingertips. Document security, retention, and accessibility are vital to
prudent management. The real estate document management system will:

a. Provide for secure, economical storage of original documents and substitute
electronic information for routine reference to real estate documents.

b. Make retrieval and refilling of the electronic records efficient and accessible to
more than one user at the same time.

¢. Provide that original documents are scanned and then stored off-site. Scanned
versions must be readily available to authorized users.

d. Use, optical character recognition to convert a “picture” of the document into a
text document that can be edited for future use where cost-effective.

e. Utlize bar-coding documents or an equally cost-effective method for
inventory and retrieval.

£ Provide for use of the documents in word processing or publication
applications

g Facilitate fast and more accurate responsiveness to inquiries.

h. Facilitate more productive analysis and decision-making by easier access to
information managed by the systems, with less effort devoted to related clerical
work.

i. Provide dashboard technology, so that various levels of management have
access to needed document information without the burden of unnecessary detail.

J- Facilitate finding a specific document,

k. Coordinates sharing of documents,
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. Track multiple versions of the same document and its history including
1dentification of those editing it and dates of edits, and

m. Establish archiving protocol.

n. Meet customary standards of electronic document management in the real
estate industry

8. Geographic Information System

Utilizing CTA’s ArcGIS, ArcIMS (web based mapping) and special database (Oracle
9) so that CTA service facility (rail line, station, and bus stop) data can be integrated, the real
estate GIS module will incorporate the following for CTA’s entire real estate inventory:

a. Lot lines, tax parcels, utility lines and connections, curbs, demographic data,
topography, ward boundaries, etc.

b. Each CTA parcel in relationship to adjacent properties with their physical
relationships, boundaries, easements and potential or actual encroachments.

c. Through the use of aerial photography currently conducted annually for the
City of Chicago, changes in use and physical attributes, and accurate comparisons
to CTA lot lines and easements.

F. SERVICE PACKAGE 5: TRANSIT-ORIENTED-DEVELOPMENT (TOD)
REPRESENTATION

1. The CTA has an interest in 179 transit stations, 111 bus turnarounds and 18 Park
& Ride Lots. In conjunction with the CTA staff, the TOD Representative (TODR) will analyze
all existing transit stations to identify any TOD opportunities. For many of the transit stations,
the existing development within 1,500 feet of the station will be vacant or underutilized. For
many stations, CTA owns land within 1,500 feet of the station. (Federal funding programs use
1,500 feet as part of their criteria to fund projects). Depending on location, market demand and
cost of demolition, the redevelopment of these properties could represent a substantial amount of
non-tax income for CTA. The tax revenue generated by the commercial development of these
station areas will also be substantial and serve as the basis to form “Public-Public” Partnerships
between the CTA and the cities and county with jurisdiction over these sites. Based on the
amount of tax revenue generated, the city and/or county receiving that tax revenue may construct

needed infrastructure and/or provide a capital investment, as well as facilitate implementation of
the TOD.

The TODR will also explore the potential commercial development of the 18 Park & Ride areas
and the 111 bus turnarounds, with the assumption that any new development would be required
to accommodate the current number of CTA parking spaces and buses. Any future expansion by
CTA of its bus or rail system and/or its facilities shall be included as part of the Package 5
contract.

2. The REM Scope of Work for this Service Package should be completed in two
phases. Phase 1 should be focused on identifying and prioritizing TOD opportunities throughout
the CTA transit system and including the 179 transit stations. The focus of Phase 2 should be on
completing the pre-development process for a select number of TODs identified as priority
opportunities.
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3. Phase 1: Identify and Prioritize TOD Opportunities

a. Review all existing and proposed transit stations as the first step in
determining the priority opportunities which proceed to Phase 2. Evaluation
criteria would include factors such as: development density, allowed density, land
ownership, zoning, etc.

b. Overlay CTA owned land and facilities located within 1,500 feet of a station.
c. Identify potential sites to be acquired by the CTA
d. Identify the ten highest priority TOD opportunities

4. Phase 2: Complete the Pre-Development Process for each of the ten TODs

The driving force behind the suggested pre-development process described below is
to place the CTA in a position of strength to solicit developers and to negotiate the most
advantageous Land Lease or Development Agreement. In other words, place the CTA on a level
playing field with developers responding to the TOD RFQs and RFPs. The CTA needs to know
the answer before they ask the question. If the CTA and REM do not follow this approach and
simply issue developer RFQs and/or RFPs, the CTA will be totally dependent on developers to
submit a fair and reasonable sharing of costs, risks, responsibilities and economic rewards. Most
developers will not offer that without pressure from the public partner.

Complete a market demand study

o

Prepare a building program for the TOD site
Complete a master plan for the TOD

g o

Complete a total development budget (TDB) for the proposed TOD

o

Complete a developer pro forma for the TOD

f. Develop a public/private finance plan, which may include one, or more
“public-public” partnerships between the CTA and a city, county, or other public
entities.

g Determine the optimum amount of land lease payments that a to-be-selected
developer can make to the CTA, yet meet the requirements of the current equity
and debt capital markets.

h. Prepare a tax revenue analysis. The commercial developments included in the
TOD will generate a significant amount of tax revenue, which may include
property tax, sales tax and hotel occupancy tax.

1. Determine the amount of a revenue bond that can be supported by the non-
contingent land lease payment made to the CTA by the developer of the TOD.

J-  Determine the amount of a TIF-backed revenue bond that can be supported by
the tax increment generated by the TOD.

k. Manage the developer solicitation process.

1. Assist the CTA to negotiate the land lease and/or development agreement.
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5. CTA reserves the right to not award Package 5 in its entirety. Based on the
responses it receives, CTA reserves the right to incorporate Phase 1 of Package 5 as part of
Package 1.

SECTION III: MISCELLANEOUS REQUIREMENTS

A. NONDISCRIMINATION

1. As a major provider of public transportation and whose thousands of employees
have extensive daily contact with the public, the Chicago Transit Authority (CTA) recognizes its
responsibility to the community which it serves and is committed to a policy of
nondiscrimination. It is the policy and commitment of CTA not to discriminate on the basis of
race, color, national origin, or sex in the award and performance of any CTA contract or in the
administration of its Disadvantaged Business Enterprise (DBE) Program.

2. During the performance of the contract, the successful contractor must agree as
follows: it will not discriminate against any employee or applicant for employment because of
race, religion, color, sex, national origin, ancestry or handicap. The contractor will examine all
job classifications to determine if minority persons or women are underutilized and will take
appropriate affirmative action to rectify any such underutilization. If the successful contractor
hires additional employees in order to perform its contract(s), or any portion hereof, the
successful contractor will determine the availability (in accordance with the Human Rights
Commission's Rules and Regulations for Public Contracts) of minorities and women in the
area(s) from which it may reasonably recruit and it will hire for each job classification for which
employees are hired in such a way that minorities and women are not underutilized. It will take
affirmative action to ensure that applicants are employed and that employees are treated during
employment without regard to their race, religion, color, sex, national origin, ancestry or
handicap. Such action shall include, but not be limited to, the following: employment,
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination,
rates of pay or other forms of compensation; and selection for training, including apprenticeship.
The successful contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided setting forth the provisions of this
nondiscrimination clause.

ol

3. The contractor will, in all solicitations or advertisements for employees placed by
or on behalf of the contractor, state that all qualified applicants will receive consideration for
employment, without regard to race, religion, color, sex, national origin, ancestry or handicap.

B. DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (DBE)

L. In connection with the performance of this agreement, the successful contractor
will co-operate with the CTA in meeting its commitments and 30% goal with regard to the
maximum utilization of Disadvantaged Business Enterprises maximum practicable opportunity
to compete for contractor or subcontractor work under this agreement. Substitution of a DBE
subcontractor by the contractor both before and/or after the award requires that the replacement
be a DBE subcontractor. CTA, solely, will determine the acceptance or rejection of any
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justification for failure to meet established goals or any request for DBE substitution. The DBE
goal shall apply as follows:

2. The Real Estate Management Oversight (REMO) will be responsible for receiving
the DBE submittals for the redevelopment of any property.

a. Construction, (i.e., carpentry, plumbing, electrical, etc.)
b. Architectural engineering
¢. Excavation

3. The REMO will be responsible for allowing DBE firms to participate in the
maintenance of facilities:

a. Janitorial services
b. Snow removal

c. Painting
d. HVAC, etc.

4. The REMO will be responsible for the solicitation of DBE firms to participate in
the leasing of concessions:

a. DBE lease holders

b. DBE contractors for the build out
DBE suppliers of products

d. DBE architects.

o

5. the REMO will be responsible for ensuring DBE participation in the
administration of the project:

Accounting services
Temporary personnel services
Surveying

Estimating, etc.

Property manager

o0 o

6. The REMO will be responsible for ensuring DBE participation on all revenue
generated projects, (i.e., vending machine.) The DBE goal applies to all operating expenses and
the cost of all capital improvements.

See Exhibit B regarding Special Conditions for DBE commitment.

C. INSURANCE AND BOND

Insurance will be required of the successful contractor. F idelity and professional liability
insurance are the minimum insurance types necessary under the contract. Other types of
insurance may also be required. Exhibit [ sets forth the minimum insurance requirements. The
final type and amount of necessary insurance will be negotiated between the parties.
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In addition to insurance, a performance bond (for package #2 only) and a fidelity bond will be
required of the contractor. The amount and types of bonds will be negotiated between the
parties.

SECTIONIV: PROPOSAL REQUIREMENTS

A. INTRODUCTION Firms are invited to submit proposals to perform the work as
described in Section IV, Scope of Work. Issuance of this RFP does not commit the CTA to pay
any costs incurred in the preparation of this proposal. The CTA reserves the right to reject any
or all proposals or parts thereof, to negotiate with any or all Proposers, and to award a contract to
that Proposer whose initial proposal is most advantageous to the CTA, without further discussion
or negotiations.

Submittals shall be prepared on standard size paper (8 %" x 11") with removable binding on the
left hand side. The proposal shall contain sufficient detail to enable the CTA to evaluate it
according to the criteria outlined in Section IV. Proposal Evaluation and Award Process.

B. ELEMENTS OF THE PROPOSAL _Each proposal is to consist of three parts, each
to be bound separately, with removable binding or stapled in the upper left hand comer, as
follows:

Part 1 - Technical Proposal (10 copies)
Include examples of services provided to similar clients, preferably
government entities, in managing their real estate needs.

Part 2 - Price Proposal (10 copies)
Include Proposal Sheet and completed Certifications Regarding Debarment
for Primary and Lower Tier Participants, Drug Free Workplace
Certification, Lobbying Certification, History of Your Company,
Disclosure of Ownership, and Non-Disclosure Statements forms.

Part 3 - DBE Proposal (4 copies)
Including completed schedules B, C, and D as appropriate.

Each part shall contain a cover page which identifies the firm’s name, the requisition number, the
project name (“Real Estate Management Services”), and the name and phone number of a
representative of the firm authorized to negotiate with the Authority.

Proposers should refrain from using expensive materials for their submittals. All submittals
become the property of the CTA and will not be returned. Additional documents describing the
Firm should be submitted as separate items.

The cover letter of this RFP lists the due date and address on which the proposals must be
returned. Proposals received after the due date and time will be returned unopened.

C. TECHNICAL PROPOSAL (PART I)

1. Firm’s Skill Set, Experience, and History
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The Proposer must list and describe those skills that will assure the delivery of greatest value to
the CTA. It must also describe its experience in successfully employing these skills along with
specific examples of how its clients have benefited from these. The cited examples should
address experience with entities similar to the CTA (preferably with transit or municipal
accounts) and pertain to properties comparable in size and type those referenced in this RFP.

Company history in terms of mission, stability, quality, growth, innovation, and distinction in the
real estate industry, should be described in terms of how the Proposer has built brand recognition
that will attract potential tenants to CTA’s properties.

Names and phone numbers of contact person(s) at five companies who may be contacted for
reference in connection with the cited services shall also be included.

2. Company Description, History, Experience, Financial and References

a. Briefly describe the company and its history, and provide all relevant
information, including the location of office(s) and a narrative describing how the
requested services in this RFP are compatible with the firm’s primary services.

b. Provide a brief description of five similar assignments performed by the firm,
specifically portfolios with diverse property types and services as described
herein. Identify any assignments of the firm located in the Chicago area.

3. Strategy to Be Followed In Fulfilling the Scope of Work

Each proposer shall provide a project plan. The project plan should include a detailed
description of the methodology to be used in achieving the objectives of the CTA, maintaining the
CTA Transit Mission, and accomplishing the tasks described in the basic scope. Describe the
methodologies that have been successfully employed in other engagements of similar size and
complexity. Include specific information, including day-to-day implementation strategies, for each
plan and schedule subsection. The project plan should include:

a. Business Plan
b. Financial Management Plan
c. Property Management Plan
d. Strategic Plan
Schedule
4. Staffing

a. Each Proposer shall provide a description of its existing overall organizational
structure and a detailed description of the proposed organizational structure
(including resumes of all key personnel) and listing of subcontractors to be used
in the handling of this project. The proposed organizational structure must clearly
indicate all areas of responsibility and qualifications for all key personnel.

b. A Project Manager, intricately involved in providing the contracted services,
will be among those identified as key personnel and who will be contractually
committed to providing service. This person will be responsible for reporting to
the CTA will serve as a single point of responsibility between the firm and the
CTA.
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c. Identify any professional real estate industry designations of key personnel:
1) Professional Certifications
2) Valid lllinois Real Estate Broker’s/Sales License
3) Other professional real estate or trade designations or affiliations.

d. Key employees whose positions require licensing by any governmental
agency must hold current licenses. Additional training or membership in
professional organizations should be noted in key employees’ resumes.
Replacements for key employees must have equivalent or better qualifications.

CTA will not pay for training of the contractor’s employees or agents as it relates
to this RFP.

5. Firm's Financial Resources and Stability

Documents supporting firm’s financial ability shall be included as well. These are to
include:

a. Audited financial statements for the past two (2) years.

b. Disclosure of any prior or ongoing contract failures, bankruptcies, contract
breaches, any civil or criminal litigation or investigation pending which involves
the Proposer or its subcontractor, and a list of all judgments, claims, and/or
lawsuits to which the Proposer has been a party during the five-year period
preceding this RFP.

c. At least two (2) accounts lost during the last three years and the reason why.
Please include contact name, title, and phone numbers.

d. Names of your top three (3) competitors and a description of your competitive
advantage over those competitors.

¢. Describe the business structure of the firm (i.e.: corporation, partnership, joint
venture, etc.). List the name, titles and provide the resumes of the principals.
Provide at least three financial and banking references that may be contacted to
verify the financial condition and history of the firm.

6. Describes how the firm will interact with CTA should it be awarded a contract
with CTA.

D. PRICE PROPOSAL (PART II)

1. The CTA is interested in assuring that the selected Proposers will perform the
work under the contemplated contract in a manner that is cost effective for the CTA. The CTA
will make the award to the responsible Proposer whose proposal 1s most advantageous to it.
Accordingly, the CTA may not necessarily make an award to the Proposer with the highest
technical ranking nor award to the Proposer with the lowest Price Proposal if doing so would not
be in the overall best interest of the CTA.

2. Price Proposal

a. CTA urges REMS proposers to structure their fee so that all, or a significant
portion of the fee is based on performance. The performance based fee should be
based on net cash generated for CTA, reduced by as many of the costs that are
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controlled or influenced by the contractor as is possible. Proposals will be
evaluated in part by how effectively the proposal serves these objectives.

b. Proposals should set out separate fee proposals for each service package for
which a proposal is submitted. If an award for more than one Package would
affect the proposer’s offer for another Package, the relationship should be briefly
described as part of the cost proposal.

¢. CTA invites proposers to develop creative fee structures. For example,
proposers should consider fees for Service Packages 3 and 5, which are a
percentage of the non-tax income (contingent and non-contingent Land Lease
payments) paid by developers to CTA. Note — Formal Price Proposal may be
required of all Proposers in the competitive range prior to the submission of a best
final offer.

d. For each of the fee proposals, the following components of fee should be
submitted, with a clear definition of the basis of each computation required:

e. Detailed presentation of fees for Basic Scope of Real Estate Asset and
Property Management Services and services to be rendered for each fee category

1) Base Management Fee

2) Percentage-based Management Fee

3) Commissions

4) Incentive Fee based on Achieved Savings
Hourly Fee for additional services

f.  Additional Services which are not included in Basic Scope and the applicable
cost and fee rates.

g. Identification of specific excluded services and costs
E. DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROPOSAL (PART III)

Complete the DBE requirements as required by Exhibit B — DBE Requirements. Submit
separately sealed from Technical Proposal and Price Proposal. Describe your firm’s policy and
approach to utilize disadvantaged firms in order to comply with the DBE Requirements. The
CTA encourages any team arrangements that will work to the benefit of this project. If such
arrangements are made, the contractor must assume full responsibility for the work performed
buy all sub-contractors.

SECTION V: PROPOSAL EVALUATION AND AWARD PROCESS
A. PRIME OBJECTIVE & AWARD

The CTA’s prime objective is to obtain a qualified Contractor or Contractors that
have the experience, skills and resources to develop an effective plan to best represent CTA’s
interest in the management of its real estate resources.
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If awarded, the Authority will an award contracts to one or more responsible Proposers whose offers
best conform to the requirements of this solicitation and provide the best value to the Authority.

B. EVALUATION CRITERIA

All proposals will be evaluated by the CTA which reserves the right to make an
award or choose not to award to any Proposer, on the basis of greatest benefit to the CTA. The
evaluation will be based primarily on the written proposal. However, the CTA may also require
oral presentations by those Proposers in the competitive range. All responses will be evaluated
by one or more evaluation committee(s). Following the evaluation process the CTA may select
Proposers in the competitive range for negotiations.

The CTA reserves the right to reject any or all proposals or parts thereof as it deems necessary
for any reason. In addition, the CTA reserves the right to make an award to the responsible
Proposer(s) whose offer best conforms to the requirements of this solicitation and is most
advantageous to the CTA.

If awarded, the Authority will an award contracts to one or more responsible Proposers whose
offers best conform to the requirements of this solicitation and provide the best value to the
Authority. In reviewing and evaluating the responses to this RFP, the CTA will consider the
following factors, listed below in the order of their relative importance, beginning with the most
important. As Proposals are considered by CTA to be more equal in their technical merit, the
price proposal becomes more important. When technical proposals are valued as essentially
equal, price is the deciding factor.

Evaluation Criteria

ScoredCriteria

1. Soundness, completeness and feasibility of strategies proposed for achieving the
Scope of Work;

The Proposing firm’s experience, with similar projects, skill, and history;

Experience of the key personnel responsible for the Scope of Work;

Firm’s financial resources and stability;

Proposed working relationship with CTA; and

NIAENININS

References

The CTA retains the right to require additional information including revised pricing information
from any Proposer, and to determine the veracity of the information provided in the proposal. A
proposal found to be based on inaccurate or misrepresented information will be dismissed from
further consideration.

Firms in the competitive range, in contention for negotiations or award of the contract, may be
required to make oral presentations. A Proposer’s failure to report for an oral presentation will
be cause for that Proposer to be dismissed from further consideration, provided that the CTA has
given adequate notice for the Proposer to prepare for the oral presentation. However, the CTA
is not required to hear a presentation from any Proposer and reserves the right to issue a
contract based upon the initial submittal without providing any firm an opportunity for
oral presentation or negotiations.

C060P100420781.doc 30 Rev. 2/5/07 Final #2



After determining which Proposers are in the competitive range, the CTA may conduct
negotiations with those Proposers to discuss any deficiencies and to insure that the Proposers
fully understand all the requirements of this RFP and have, or can obtain, the required
equipment, personnel, materials, insurance, software, hardware or services. Should negotiations
occur, the CTA will issue to those Proposers remaining in the competitive range an invitation to
submit a Best and Final Offer (BAFO). The BAFO will reflect the Proposer’s final cost/price
proposal to the CTA based on all the clarifications to the proposed Scope of Services included in
the oral presentation and/or negotiations.

SECTION VI: EXHIBITS
The exhibits set forth in the table of contents are hereby incorporated into this RFP.
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EXHIBIT A

Sample Agreement — Not for Execution
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MODEL CONTRACT - NOT FOR EXECUTION

PROFESSIONAL SERVICES
CONTRACT DOCUMENT

for the

CHICAGO TRANSIT AUTHORITY

LD0001
102904 v. 4 56440-4



1.1

1.2

2.1

CTA PROFESSIONAL SERVICES CONTRACT

PART A
Contract Number:
Contract $ Value:
This Contract is made and entered into as of the , day of 20 by and between ,a
corporation/partnership/company having its principal place of business at (hereinafter referred to as

the “Consultant”), and Chicago Transit Authority, a political sub-division, body politic and separate
municipal corporation having its prinicipal place of business at 567 West Lake Street, Chicago, IL 60661
(hereinafter referred to as the “Authority™).

WHEREAS, the Authority requires certain professional services as hereinafter defined; and

WHEREAS, the Consultant represents and warrants that it is ready, willing, and able to perform such
professional services in accordance with the terms and conditions set forth herein;

NOW THEREFORE, in consideration of the mutual covenants and agreements contained herein, the
parties agree as follows:

PART A, ARTICLE 1. RECITALS AND DEFINITIONS

Incorporation of Recitals.

The above recitals are hereby expressly incorporated herein and made a part of this Contract.

Definitions.

Except as otherwise specified, the abbreviations and definitions applicabie to this Contract are provided in
PART B, Article 1.

PART A, ARTICLE 2. SCOPE OF SERVICES

Services and Deliverables.

The Authority hereby retains Consultant to provide the Scope of Services described in PART C, Exhibit 1.
The Consultant will perform all tasks, responsibilities and submittals identified in the Scope of Services in
a satisfactory form and manner, as reasonably determined by the Project Manager.

When the Scope of Services of this Contract requires the Consultant to prepare Deliverables, the Consultant
understands that such items must receive the Authority’s review and approval prior to usage and payment
thereof. Partial or incomplete Deliverables may be provided to the Authority only when required for a
specific and well-defined purpose and when consented to in advance by the Authority. In no event will
partial or incomplete Deliverables be considered as satisfying the specific submittal requirements set forth
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herein. The delivery of Partial or incomplete Deliverables to the Authority will in no way relieve the
Consultant of its schedule or cost commitments hereunder.

Because the Scope of Services is not intended to cover every detail of the Services and Deliverables, the
Consultant will furnish all labor, materials, equipment, and incidentals as well as all additional, collateral,
and incidental work, as required and necessary to complete the Scope of Services, whether or not these
details are specified in this Contract, all at no additional cost to the Authority.

In the event the Consultant fails to comply with the standards specified in the Contract, the Consultant will
perform again, at its own expense, any and all of the Scope of Services, which were directly or indirectly
affected by such failure. Notwithstanding any review, approval, acceptance, or payment for any or all of
the Scope of Services by the Authority, the Consultant will be and remain responsible for the professional
and technical accuracy of the full Scope of Services required under this Contract. This provision will in no
way be considered as limiting the rights of the Authority against the Consultant either under this Contract,
in law, or in equity.

Delivery Schedule.

All Scope of Services must be delivered in a timely manner consistent with the established time
requirements set forth in the Scope of Services as described in PART C, Exhibit 1.

Site.

The Location(s) for delivery of the Scope of Services under this Contract are as identified in PART C,
Exhibit 1. The Consultant must maintain an office located in the Chicago, Illinois metropolitan area at all
times during the term of this Contract

Meetings.

The Consultant will meet with the Authority’s representatives via teleconference, videoconference, or in
person, on a regular basis throughout the term of the Contract but no less than __ (_) times per month, to
inform the Project Manager of the status of performance, including without limitation, resolved and
unresolved issues, schedules, costs, recommendations and any other appropriate items.

The Consultant will further meet with representatives of the Authority and other interested parties as may
be required in connection with the provision of the Scope of Services hereunder. The Consultant will be
responsible for the preparation of minutes documenting the Consultant's understanding of all such
meetings. Copies of such minutes will be distributed by the Consultant to interested parties in accordance
with directions of the Project Manager.

Term.

The term of this Contract will commence as of date on which both parties have executed this Contract and
continue for a period of one (1) year, with two potential one (1) year options at the election of the Authornity
in its sole discretion (the “Term”). The Authority shall elect to exercise each option year by providing
written notice to the Consultant no less than {__) days prior to expiration of the Term. Consultant -
will commence its performance of the Scope of Services under the Contract as of the first day of the Term
hereof.

PART A, ARTICLE 3. FEES AND PAYMENT SCHEDULE

Consultant’s Fee.

The Consultant will be entitled to receive for satisfactory performance of the Scope of Services the fee set
forth below and as described in more detail in PART C, Exhibit 2:
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Most Favored Customer.

The Consultant will treat the Authority as the Consultant’s most favored customer. The Consultant
represents that the prices for the Scope of Services furnished to the Authority under this Contract and all of
the terms of this Contract are not less favorable than the prices and terms offered to any of the Consultant’s
other customers under similar quantities, terms and conditions. If the Consultant offers to any customer
lower prices or more favorable terms than are offered to the Authority under this Contract for similar Scope
of Services, the Consultant agrees to notify the Authority in writing and concurrently extend such prices,
and terms to the Authority, and this Contract, at the Authority’s option, will be deemed amended to provide
such more favorable prices and terms to the Authority. Any amounts charged to the Authority in excess of
prices charged by the Consultant to any other customer for similar Scope of Services will promptly be
refunded or credited to the Authority by the Consultant.

PART A, ARTICLE 4. CONSULTANT PERSONNEL

Key Personnel.

The Consultant will, immediately upon execution of this Contract, assign and maintain a staff of competent
personnel who are fully equipped, available as needed, licensed as appropriate, and qualified to perform the
Scope of Services required by this Contract. Consultant’s Key Personnel under the Contract will be the
persons and/or positions as set forth as such in PART C, Exhibit 3. The Consultant agrees not to reassign
or replace any Key Personnel assigned to the performance of this Contract until such time as the Scope of
Services is satisfactorily completed unless such reassignment or replacement would not materially affect
the quality or progress of the Scope of Services; provided further that all replacement personnel shall be
equally or better qualified than the originally assigned Key Personnel as determined by the Authority.
Consultant must request, in writing, the consent of the Authority for each such proposed reassignment or
replacement and such reassignment or replacement shall only be permitted if it is agreed to in writing by
the General Manager, Purchasing. The Authority also reserves the right to reject any personnel from the
Consultant for any reason, in which case Consultant shall immediately remove such rejected personnel
from performing under this Contract and assign appropriate replacement personnel as described above.

Consultant’s Manager.

The Consultant will assign a Manager for the Contract, qualified to act in a liaison capacity, and to be
available at all imes, on matters pertinent to the Scope of Services. The name and address for Consultant’s
Manager assigned to this Contract is as set forth in PART C, Exhibit 3.

Authority’s Project Manager.

The name and address of the Authority’s representative assigned to act as Project Manager for the
Authority is as set forth in PART C, Exhibit 3.

PART A, ARTICLE 5. SPECIAL CONDITIONS — INSURANCE, DBE AND OTHER REQUIREMENTS

5.1

52

Disadvantaged Business Enterprise Commitment.

Consultant will comply -with all requirements set forth in PART C, Exhibit 7, and the Disadvantaged
Business Enterprise Commitment included in the Authority’s Request for Proposals, in PART C, Exhibit 5.

Insurance.

The Consultant will take out and maintain, during the entire Term of this Contract, insurance that meets
with the requirements, if any, set forth in the attached in PART C, Exhibit 8. Consultant shall submit to the
Authority proof of insurances meeting the standards set forth in PART C, Exhibit 8.
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6.1

6.2

7.1

Other Special Conditions.
Consultant will comply with all other Special Conditions, if any, set forth in PART C, Exhibit 7.

PART A, ARTICLE 6. CONTRACT DOCUMENTS AND ORDER OF PRECEDENCE

Documents Incorporated by Reference.

The Consultant understands and agrees that the documents listed in PART A, Section 6.2, copies of which
are attached hereto and marked, are hereby incorporated in and made a part of this Contract by this
reference as though they were set forth herein at length.

Order of Precedence.

In case of any conflict or inconsistency that cannot otherwise be resolved, the goveming order of
precedence of the component parts of the Contract is as follows:

1. Executed Change Orders to the Contract.

2. Professional Services Contract, and any Special Conditions in PART A, Article 5 and PART C,
including without limitation Contractor’s DBE Proposal and Insurance Certificate.

3. PART C, Exhibits 1 (Scope of Services), 2 (Payment Schedule), and 3 (Consultant’s Key

Personnel and Authority Project Manager).

4. General Conditions in PART B.

5. Consultant's Best and Final Offer, attached as PART C, Exhibit 4.

6 The Authority’s Request for Proposals and any addenda thereto, and the Authority’s Insurance
Requirements attached as PART C, Exhibit 5, and Exhibit 8, respectively.

7. Consultant's Technical and Price Proposals, attached as PART C, Exhibit 6.
8. Consultant’s Completed Certifications, attached as PART C, Exhibit 6.
9. Supplemental Materials, if any, attached as PART C, Exhibit 9.

All Change Orders executed will be a part of the Contract and will take precedence over any other part of
the Contract wherever they conflict therewith. A Change Order more recently executed will take
precedence over any prior Change Order wherever it conflicts therewith.

PART A, ARTICLE 7. ENTIRE AGREEMENT AND EXECUTION

Entire Contract.

This Contract, including all documents that are expressly incorporated into the Contract, constitutes the
entire agreement between the Consultant and the Authority with regard to its subject matter, and no other
oral or written understandings, representations, inducements, consideration, promises, or interpretations are
part of the Contract. This Contract may not be modified or altered except by written instrument executed
by a duly authorized representative of each party.

Authority to Execute Contract.

Execution of this Contract by the Consultant is authorized and signature(s) of each person signing on behalf
of the Consultant have been made with complete and full authority to commit the Consultant to all terms
and conditions of this Contract, including each and every representation and certification contained herein,
attached hereto, and collectively incorporated by reference herein, or as may be required by the terms and
conditions hereof. If the Consultant is a corporation, the president or vice-president must sign the Contract.
In the event that the Contract is executed by someone other than the president or vice president, a certified
copy of the section of the corporate by-laws or resolution of the corporation that permits the person to
execute the Contract for the corporation must be furnished by Consultant prior to execution by the
Aathority.
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If the Consultant is a partnership or a joint venture, all partners or participants in the joint venture must sign
all copies of the Contract unless one partner or joint venture participant is authorized to sign for the
partnership or joint venture, in which case evidence of such authority, satisfactory to the General Manager,
Purchasing, must be submitted by the Consultant prior to execution by the Authority.

If the Consultant is a sole proprietor, the sole proprietor must sign all copies of the Contract. If other than a
sole proprietorship, the Consultant must provide satisfactory evidence that the execution of the Contract is
authorized in accordance with the business entity’s rules and procedures.

A partnership, joint venture, or sole proprietor operating under an assumed name must be registered with
the Ilinois County in which it is located, as provided in the Assumed Business Name Act, 805 ILCS 405 et
seq., as amended.

Illinois Criminal Cede Certification.

Further, the undersigned Consultant, being duly sworn, deposes and states on oath that the undersigned has
not entered into any agreement with any other proposer or prospective proposer or with any other person,
firm or corporation relating to the price or prices named within the undersigned’s proposal or any other
proposal, nor any agreement or arrangement under which any person, firm or corporation is to refrain from
proposing, nor any agreement or arrangement for any act or omission in restraint of free competition among
proposers, and has not disclosed to any person, firm or corporation the terms of the undersigned’s proposal
or the price or prices named herein.

As required by Section 33E-11 of the Illinois Criminal Code of 1961, as amended (the “Act”), the
undersigned certifies that the Consultant or any agent, partner, employee, or officer of the Consultant is not
barred from contracting with any unit of state or local government as a result of engaging in or being
convicted of either bid-rigging in violation of Section 3 of Article 33E or bid-rotating in violation of
Section 4 of Article 33E of the Act or any similar offenses of any state or the United States that contain the
same elements as the offenses of bid-rigging or bid-rotating.



Coutract No.

SIGNATURES

IN WITNESS WHEREOF, the parties hereto have executed this Contract in triplicate on the day and year first

above written.

CONSULTANT
By:

Signatire)
Name
Title

{If a corporation and signed by any person other than
the president or vice-president, a certified copy of the
resolution or by-law authorizing such person to sign
must be attached to this Contract. Refer to PART A,
Section 7.2 for additional instructions aad
requirements. |

State of

County of

Signed and sworn before me by the signatory whose
name appears above on this:

day of

, 20
&y

{momi®) el

My Commission expires:

(Signature of Notary Public)

CHICAGO TRANSIT AUTHORITY

By:

{Signature)

Vice President, Purchasing & Warehousing

Dated:

Authorized by Ordinance No.:
of the Chicago Transit Board

Assistant Secretary

Approved as to form and legality for the sole benefit of the
Authority. Subject to proper authorization and execution
thereof.

Attorney
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CTA PROFESSIONAL SERVICES CONTRACT
PART B

PART B, ARTICLE 1. ABBREVIATIONS AND DEFINITIONS

CFR. Code of Federal Regulations
DOT. Department of Transportation
EPA. Environmental Protection Agency
FTA. Federal Transit Administration
RFP. Request for Proposal

U.S. United States

USC. United States Code

Addendum. The written or graphic documents issued prior to the submission of proposals that clanify,
correct, or change the Authority’s Request for Proposals. Each Addendum is uniquely numbered.
The plural form, Addenda, refers to all uniquely numbered Addendum.

Authority. The Chicago Transit Authority, an Illinois municipal corporation. Also referred to as CTA.

Change Order. A written order to the Consultant issued by the Authority in accordance with the Contract.
A fully executed Change Order must be approved by the Authonity’s Board, where required, and
have the signatures of all required parties. Also referred to as an Amendment.

Changed Services. A material change (either an increase or decrease) in the quality, quantity, or
programmatic requirements of the Scope of Services specified in the Contract as determined by
the Authority. Changed Services do not include those items that are reasonably inferable from the
Contract as being necessary for the proper, timely, and orderly completion of the specified
Services and Deliverables as set forth in the Scope of Services and other requirements of the
Contract.

Consultant. The individual, partnership, firm, corporation, joint venture, or other entity identified in the
Contract. Also referred to as Contractor.

Consultant’s Expenses. Those expenses incurred by the Consultant and its Subconsultants related to the
performance of the Scope of Services, including without limitation, telephone charges, copying
charges, travel expenses, computer usage charges, and the like. Except to the extent that the

..Contract expressly provides otherwise, all Consultant’s Expenses will be borne by the Consultant
as part of the Contract Price.

Contract. The several writings that evidence the Contract, including the Professional Services Contract in
Part A and any Change Order thereto, these General Conditions (Part B) any Special Conditions in
Part C and all Exhibits in Part C, attached or referred to by any of the foregoing, and other
documents, if any, made a part of the Contract.

Contract Price. The compensation eamed by Contractor pursuant to Part C, Exhibit 2 of this Contract.



Contract Time. The Period of Time allowed for completion of the Scope of Services as provided in the
Contract. The Contract Time may also include progress or milestone deadlines as specified in the
Scope of Work in PART C, Exhibit 1 of the Contract.

Day, day, Days or days. Calendar day or days. A day contains 24 hours, begins at midnight, and includes
every day shown on the calendar including all days Monday through Friday, and all Saturdays,
Sundays, and all Holidays on which the Authority’s central offices are closed.

Deliverables. All submittals required to be delivered by the Consultant to the Authority in connection
with the Scope of Services, including materials, documents, drawings, magnetic media and
reports, and all underlying information, data research, and statistics as either expressly noted in the
Contract or as may be required from time to time by the Authority.

General Manager, Purchasing. The Authority’s General Manager, Purchasing, or his/her authornized
representative.

Notice. A written communication between the Authority and the Consultant, either of which may be the
originator, that provides information or gives direction related to the Contract.

Notice-to-Proceed. If provided, the written notice issued by the Authority to the Consultant authorizing
the Consultant to begin providing the Scope of Services on a certain date. If provided, the Notice-
to-Proceed date is the first day of Contract Time.

Project Manager. The Authority’s representative designated to provide general contract administration
and oversight duties under the Contract, or his/her designee or successor. The Project Manager’s
responsibilities do not include responsibilities specifically reserved for the General Manager,
Purchasing exclusively.

Regulation. Any law, ordinance, statute, or lawful order issued by authorities having jurisdiction over the
Scope of Services or parties to this Contract.

Requests for Proposal. The Authority’s solicitation for the Scope of Services which are the subject of this
Contract, including all Addenda thereto.

Services. The professional services to be provided under the Contract by the Consultant for which special
qualification, training, licensing, or certification may be a prerequisite.

Scope of Services. Services and Deliverables required to be performed and provided by the Consultant and
described in this Contract. o

Subconsultant. An individual, firm, partnership, corporation, or business entity other than an employee of
the Consultant that contracts with the Consultant to furnish the Scope of Services under this
Contract. The word “Subconsultant” is referred to as if singular in number and means each
Subconsultant and any authorized representative of each Subconsultant.

Subcontract. A contract between Consultant and a Subconsultant.

Working Day. A Working Day is a Calendar Day, exclusive of Saturdays, Sundays, or Holidays on which
the Authority’s central offices are closed.
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PART B, ARTICLE 2. GENERAL

Contract Interpretation.

Any headings of this Contract are for convenience of reference only and do not define or limit the terms or
provisions. Words importing persons will include firms, associations, partnerships, trusts, corporations,
Joint ventures, and other legal entities, including public bodies, as well as natural persons. Words of gender
will be deemed and construed to include correlative words of other genders. Words importing the singular
number will include the plural and vice versa, unless the context otherwise indicates. All references to any
exhibit or document will be deemed to include all supplements, addenda, and Amendments to any such
exhibits or documents entered into in accordance with the terms and conditions of this Contract. All
references to any person or entity will be deemed to include any person or entity succeeding to the ri ghts,
duties, and obligations of such persons or entities in accordance with the terms and conditions of this
Contract.

Severability.

If any provision of this Contract is held or deemed inoperative or unenforceable because it conflicts with
any other provision or provisions hereof, or any Regulation, constitution, public policy, or any other reason.
the circumstances will not render the provision in question inoperative or unenforceable in any other case
or circumstances, or render any other provision herein contained invalid, inoperative, or unenforceable to
any extent. The invalidity of any one or more phrases, sentences, clauses, or sections contained in this
Contract will not affect the remaining portions of this Contract or any part thereof.

No Waiver of Legal Right.

Neither the acceptance by the Authority, or any representative of the Authority, nor any payment for, or
acceptance of, the whole or any part of the Scope of Services, nor any extension of time, nor any
possession taken by the Authority, will operate as a waiver by the Authority of any portion of the Contract,
or of any power herein reserved, or any right of the Authority to damages herein provided. A waiver of any
breach of the Contract will not be held to be a waiver of any other or subsequent breach. The Authority
may only waive its rights in a writing executed by the General Manager, Purchasing.

Whenever, under this Contract, the Authority by a proper power waives the Consultant’s performance in
any respect, or waives a requirement or condition to either the Authority’s or the Consultant's performance,
the waiver so granted, will only apply to the particular instance and will not be deemed a waiver forever or
for subsequent instance of the breach of the performance, requirement, or condition. No such waiver will
be construed as a modification of this Contract; regardless of the number of times the Authority may have
waived the performance, requirement, or condition.

Counterparts.
This Contract may be comprised of several identical counterparts, each to be fully executed by the parties
and each to be deemed an original having identical legal effect.

Assigns.

Subject to PART B, Articles 12.1 and 12.2, all of the terms and conditions of this Contract will be binding
upon and inure to the benefit of the parties hereto and their respective legal representatives, successors,
transferees, and assigns.

Co-operation by Parties.

The parties hereby agree to use their best efforts and good faith in the performance of this Contract and to
co-operate with each other in the completion of the Scope of Services hereunder. The Consultant further
agrees to implement such measures as may be necessary to ensure that its employees, agents and
representatives and its Subconsultants will be bound by all applicable provisions of this Contract.

No Third Party Beneficiaries.
The parties agree that this Contract is solely for the benefit of the parties and nothing herein is intended to
create any third party beneficiary rights for Subconsultants or other third parties.
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Independent Consultant.

The Consultant will perform the Scope of Services under this Contract as an independent consultant, and
nothing herein is intended or will be construed to create any partnership, agency, or joint venture
relationship between the Authority and the Consultant or any Subconsultant. Neither the Consultant nor its
Subconsultants, or the employees or agents of any of them, will be deemed for any purpose to be
employees of the Authority. The Consultant will be solely responsible for the withholding or payment of all
applicable Federal, State, and local personal income taxes, social security taxes, unemployment and
sickness disability insurance, and other payroll taxes with respect to the Consultant's employees.

Consents and Approvals.
Unless otherwise expressly stated herein, any consents and approvals to be given by the Authority will be
made n writing by the Project Manager.

Notices.

All notices under this Contract must be in writing, delivered personally, by U. S. mail, first class and
registered or certified, return receipt requested, with postage prepaid or by overnight delivery service and
addressed to the Consultant, as provided in PART A, Article 4.2 of the Contract, or to the Authority at the
following address: 567 W. Lake Street, Chicago, Illinois 60661-1498. Mail address: P.O.B. 7598,
Chicago, Illinois 60680-7598, Attention: General Manager, Purchasing with a copy to: The Authority’s
Project Manager at the address set forth in PART A, Article 4.3.

Notices delivered by the U.S. mail will be deemed effective 3 days after mailing in accordance with this
Section. Notices delivered personally or by overnight delivery services will be deemed effective upon
dehivery. The addresses stated herein may be revised without need for Change Order of this Contract,
provided written notification is given in accordance with this provision.

PART B, ARTICLE 3. PROFESSIONAL STANDARDS AND CORRECTIONS

Standard of Performance.

The Consultant will perform the full Scope of Services required under the terms and conditions of this
Contract with the degree of skill, care, and diligence normally exercised by professionals performing
similar types of services in projects of a scope and magnitude comparable to Scope of Services described
herein. The Consultant must at all times act in the best interest of the Authority, consistent with the
professional and fiduciary obligations assumed by it in entering into this Contract. The Consultant must
perform the full Scope of Services under this Contract in accordance with the terms and conditions of this
Contract and to the reasonable satisfaction of the Authority.

All Services to be performed or Deliverables to be prepared by the Consultant which require the exercise of
professional skills or judgment, must be accomplished by professionals holding all training, education,
certificates, and licenses required to practice in the applicable professional discipline(s) in the State of
Illinois.

Errors and Omissions.

The Consultant will be responsible for the professional quality, technical accuracy, and coordination of all
Scope of Services under this Contract. The Consultant will be liable for the Authority’s costs resulting
from errors or deficiencies in the Scope of Services furnished under this Contract. If at any point the
Authority determines that the Consultant is reasonably liable for any error or deficiency, the General
Manager, Purchasing will notify the Consultant in writing of the liability. Within 30 days of said
notification, the Consultant will remit the amount of the liability to the Authority or notify the Authority of
its disagreement. Any disagreement must be resolved pursuant to PART B, Article 7.

Correction of Services.
The Consultant will promptly correct or re-perform all Scope of Services identified by the Authority as
failing to conform to the Contract requirements at no additional expense to the Authority. If the Consultant
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fails or refuses to correct or re-execute the Scope of Services identified as failing to conform to Contract
requirements, the Authority may comect or re-execute with similar Scope of Services and charge the
Consultant for any cost to the Authority or make an equitable adjustment to the Contract Price.

Neither final payment nor any provision in the Contract will relieve the Consultant of responsibility for
deficiencies in Scope of Services and, unless otherwise specified in the Contract, the Consultant must
remedy any such deficiencies at no additional expense to the Authority. All questions arising under this
Section 3.3 shall be decided by the General Manager, Purchasing subject to PART B, Article 7.

PART B, ARTICLE 4. PAYMENTS

4.1 Payment.

1. Consultant shall be compensated for services as described in the Scope of Services in
accordance with the Payment Schedule set forth in Part C, Exhibit 2.

4.2 Prompt Payment to Subconsultants.

1. The Consultant is required to pay all Subconsultants, for all work that the Subconsultant has
satisfactorily completed, no later than 5 working days after the Consultant has received payment
from the Authority.

2. In addition, all retainage amounts, if any, must be paid by the Consultant to the Subconsultant no
later than 14 working days after the Subconsultant has satisfactorily completed its portion of the
Scope of Services whether or not the Authority has paid the Consultant for that portion of the
Scope of Services.

3. A delay in or postponement of payment to the Subconsultant by Consultant requires good cause
and prior written approval of the General Manager, Purchasing.

4. The Consultant is required to include, in each subcontract, a clause requiring the use of
appropriate arbitration mechanisms to resolve all payment disputes.

5. The Authority will not pay the Consultant for Services performed or Deliverables submitted unless
and until the Consultant certifies that the Subconsultants have been promptly paid for the work or
Services they have performed under all previous payment requests, as evidenced by the filing with
the Authority of lien waivers, canceled checks, and the Consultant’s swomn statement that it has
complied with the prompt payment requirements.

6. Failure to comply with prompt payment requirements is a breach of the Contract, which may lead
to any remedies permitted under law, including, but not limited to Consultant debarment.

Overpayment.

If, at any point, the Authority determines that the Consultant has been overpaid, the General Manager,
Purchasing will provide written notice to the Consultant of the overpayment. The Consultant must remit
the amount of overpayment to the Authority within 30 days of said notification or notify the Authority of
its disagreement. Any disagreement will be resolved pursuant to the Disputes provision in PART B,
Article 7.
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Taxes.

Federal Excise Tax does not apply to materials purchased for the Authority by virtue of Exemption
Certificate No. 36-73-0234K. 1illinois Retailers Occupation Tax, Use Tax, and Municipal Retailers’
Occupational Tax do not apply to materials or services purchased by the Authority by virtue of Chapter 70
Illinois Compiled Statutes Section 3605, 33 as amended. These taxes must not be included in any of the
prices quoted in the Consultant’s Proposal. The Authority’s Illinois Tax Exemption Identification number
is E9978-2987-04.

Disputed Invoices or Charges.

In the event of a dispute between the Consultant and the Authonty as to whether any particular invoice or
charge will be paid, or as to whether the amount of such charge is reasonable, allocable, or allowable under
this Contract, the Authority and the Consultant will, jontly or individually, refer such dispute to the
General Manager, Purchasing for resolution in accordance with PART B, Article 7.

Payment for Changes. )
Any revisions to the Contract Price made necessary by Changed Services will be made in accordance with
PART B, Article 5.

PART B, ARTICLE 5. CHANGES IN THE SERVICES OR DELIVERABLES

Right to Change Services.

The Authority may at any time or from time to time, order additions, deletions, or revisions to the Scope of
Services (“Changed Services”). If the Consultant does not have written authorization from the Authority
to proceed with Changed Services, as specified in PART B, Section 5.3 or 5.4, then the Consultant will not
be compensated for any Changed Services.

All Changed Services must be executed under applicable Conditions of the Contract. It is agreed by the
Consultant that any Change resulting in Changed Services will be paid at the applicable rates set forth in
the compensation provisions of this Contract for equivalent items as determined by the General Manager,
Purchasing or as otherwise agreed to by the parties and set forth in the terms of the Change Order.

In the event of a decrease in the Scope of Services, the Authority will not pay for lost or anticipated profits
resulting from partial or complete deletions of the Scope of Services and an equitable decrease of the
Contract Price and Delivery Schedule will be made to reflect the terms of the Change Order as determined
by the Authority.

Proposed Changes in Service.

The process for Changed Services is as follows. The Project Manager will request the Consultant to submit
a proposal for Changed Services. The Consultant shall submit a proposal within fourteen (14) days after
receipt of the Project Manager’s request or such shorter time as the Project Manager may set forth in the
request for Changed Services.

In the alternative, if the Consultant chooses to propose Changed Services, the Consultant must submit
notice of such request to the Authority for its prior written approval. The Authority may choose to request
Consultant to submit a Proposal within a specified time period after receiving Consultant’s notice.

The Consultant’s proposal shall set forth any changes to the Contract Price or the Contract Time required,
in the opinion of the Consultant, to perform the Changed Services. The Authority may or may not choose
to authorize the Consultant to perform the Changed Services as identified in the Proposal.

Proceed Orders and Change Orders.

1. Proceed Order - If the Authority orders Changed Services, and the Consultant and the Authority
agree on an adjustment, if any, to the Contract Price and/or Contract Time, the Authority will issue
a Proceed Order or Change Order. The General Manager, Purchasing’s agreement as to a price or
time adjustment is subject to final approval as required by the Authority’s ordinances, regulations,
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and rules. The General Manager, Purchasing may issue a Proceed Order to direct the Consultant
to proceed with the Changed Services for which the Consultant and the General Manager,
Purchasing propose in writing a price and time adjustment, if applicable. Proceed Orders will not
entitle the Consultant to compensation or an adjustment to the Contract Time until the Proceed
Order 1s incorporated into a Change Order(s).

Change Order - The Authority may issue a Change Order as authorization for the Changed
Services and/or for payment or time extension, or both. The Authority may also issue a Change
Order to modify the terms of the Contract. A Change Order may include future Scope of Services
to be performed under the Contract or Scope of Services performed in accordance with previously
authorized Proceed Orders. The Consultant cannot be compensated for any Scope of Services
authorized through a Proceed Order until a Change Order is executed.

Directive Order.

If the Authority orders Changed Services, and the Consultant and the Authority have not agreed on an
adjustment to the Contract Price and/or Contract Time, the General Manager, Purchasing will issue a
Directive Order directing Consultant to perform the Changed Services. The General Manager, Purchasing,
may determine an adjustment to Contract Price and/or Contract Time for the Changed Services. The
decision of the General Manager, Purchasing, will be final and binding, subject only to PART B, Article 7,
Disputes. The Consultant shall perform the Changed Services as directed in the Directive Order. The
Consultant's refusal or failure to'proceed promptly with the Changed Services as directed shall constitute an
event of default.

Claims by Consultant.

1.

All claims made by Consultant under this Contract shall be made in accordance with the
requirements stated below. The Consultant shall provide immediate oral notification to the Project
Manager upon discovering any conditions or circumstances that may require an adjustment to the
Contract Price and/or Contract Time. Upon notification, the Project Manager will attempt to
resolve the identified issue as promptly as possible. The Consultant shall deliver written notice of
such Claim to the Project Manager and the General Manager, Purchasing within fourteen (14)
days of oral notice. All additional correspondence from the Consultant concerning the Claim must
be sent to both the Project Manager and the General Manager, Purchasing. The written notice
shall include the following information:

a. Documents to substantiate Consultant’s proposed cost for Changed Services. The
Consultant’s proposed cost for Changed Services must meet the limitations and requirements set
forth in PART B, Section 5.1.

b. Accounting records and statements and any other applicable documentation to support
the claimed costs.

c. Data and information used to assemble the Proposal, if Proposal preparation is relevant to
the disputed issue.

d. Each Claim shall include a swom certification signed by the Consultant. The Consultant
must certify that it has fully reviewed the Claim and has determined that the supporting data is
current, accurate, and complete and, to the best of the Consultant’s knowledge and belief, the
amount requested reflects the Contract adjustment for which the Consultant believes the Authority
to be responsible under the terms of the Contract. In addition, the certification must include a
statement that the signatory is authorized to certify the Claim on behalf of the Consultant and must
be signed by the Consultant’s president, vice-president, or other officer who is authorized to bind
the Consultant.

The Project Manager or the General Manager, Purchasing will respond to the Claim in writing
within thirty (30) days of receipt. The response will be either a determination of the Claim or a
determination that additional time or documentation is needed to evaluate the Claim. If the Project
Manager or General Manager, Purchasing determines that additional documentation is required to
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evaluate the Claim, he or she will advise the Consultant of claimed costs for which insufficient
documentation has been provided to support the claimed costs, and will state the time for
providing additional documentation. If the Project Manager or General Manager, Purchasing
requires additional time to evaluate the Claim, the Consultant will be advised in writing of the
additional time that will be required. Failure to provide any of the required information may result
in denial of the Claim. The determination of the Claim will be sent to the Consultant in writing by
the General Manager, Purchasing. [f the determination of the Claim requires an adjustment to
Contract Price or Contract Time, a Change Order must be issued in accordance with PART B,
Section 5.3 before that change becomes effective.

If the Consultant accepts the Authority’s determination of the Claim, then the Claim will be
handled in accordance with PART B, Section 5.3. If the Consultant does not accept the decision
with respect to the Claim, then the Consultant may submit a dispute to the General Manager,
Purchasing in accordance with PART B, Article 7, within thirty (30) days after receipt of the
response to the Claim unless the General Manager, Purchasing extends the time, in writing. By
failing to meet the time limits spectified in this PART B, Section 5.5, the Consultant waives the
right to seek an adjustment to Contract Price or Contract Time. The Consultant’s compliance with
this process is a condition precedent to filing suit.

The Consultant further understands and agrees that, regardless of any case law decision to the
contrary, the notice requirements of this PART B, Section 5.5, shall not be subject to or
diminished by any claim on the part of the Consultant that the Authority or any person acting on
behalf of the Authority, directed the Consultant to make changes in the Scope of Services or had
actual or constructive knowledge of any changes in the Scope of Services. The Consultant further
acknowledges that the time requirements and notice content requirements of this Section have the
purpose, among others, of allowing the Project Manager and the General Manager, Purchasing, to
evaluate claims related to changes in the Scope of Services contemporaneously with the Scope of
Services that is the subject of the Claim and to be able to make decisions that may mitigate the
cost of such changes.

PART B, ARTICLE 6. ACCESS AND RECORDS

Right of Entry.

1.

Both the Consultant and the Authority will, upon reasonable notice, permit access to the other's
facilities in connection with the performance under the Contract. Each party agrees to remove any
of its representatives from the other's premises immediately upon request. Each party's
representatives will, while on the premises of the other, comply with all of the other party's:
secunity and facility rules and regulations. Consent granted by the Authority to enter a facility will
not create, nor be deemed to imply the creation of any additional responsibilities on the part of the
Authority.

“The Consultant will, while on the premises of the Authority, comply with all of the Authority’s

security, safety, and facility rules and regulations, including completing all required training.
During any visit to the Authority’s facilities, the Consultant will not interfere with the Authority’s
business operations. -

Audit, Inspection, and Retention of Records.

The Consultant agrees to cooperate with the authorized representatives of the Authority including but not
limited to, the Authority’s Inspector General and auditors, the U.S. Department of Transportation, the
Comptroller General of the United States, and the State of Illinois, who may inspect and audit all data and
records of the Consultant relating to the Consultant’s performance and its Subcontracts under this Contract
from date of this Contract through and until the expiration of 5 years after termination of this Contract. In
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the event of litigation or settlement of claims arising from the performance of this Contract, the Consultant
agrees to maintain the same until the Authority, the FTA Administrator, the Comptroller General, or any of
their duly authorized representatives, have disposed of all such litigation, appeals, claims, or exceptions
related thereto.

The Consultant must maintain its books, records, documents, and other evidence, and adopt accounting
procedures and practices sufficient to properly reflect all costs of whatever nature, claimed to have been
incurred and anticipated to be incurred for or in connection with the performance of the Contract for 5
years after the final payment made in connection with this Contract. This system of accounting must be in
accordance with generally accepted accounting principles and practices, consistently applied throughout.

No provision in this Contract granting the Authority a right of access to records and documents is intended
to impair, limit, or affect any right of access to such records and documents that the Authority would have
had in the absence of such provisions.

Obligation to Comply with the Authority’s Inspector General Ordinance.

The Consultant agrees to comply with all of the requirements of Authority Ordinance No. 99-173, as it may
be amended from time to time, the provisions of which are incorporated into this Contract to the same force
and effect as if set forth in full herein. As required by Ordinance No. 99-173, as amended, the Consultant
agrees to cooperate fully and expeditiously with the Authority’s Inspector General in all investigations or
audits. This obligation applies to all officers, directors, agents, partners, employees, and Subconsultants of
the Consultant.

PART B, ARTICLE 7. DISPUTES

Disputes.

Any dispute concerning an adjustment to Contract Price or Contract Time or concerning other matters,
which under the terms of the Contract are to be resolved pursuant to this Article 7, that is not resolved by
the execution of a Change Order by both the Authority and the Consultant will be decided by the General
Manager, Purchasing. In addition, Consultant may initiate the dispute process by sending a Notice of
Dispute to the General Manager, Purchasing. The General Manager, Purchasing will reduce the decision to
writing and send a copy of it by certified mail, return receipt requested, to the Consultant. The decision of
the General Manager, Purchasing will be final and binding on the Consultant unless, within 30 days after
receipt of a copy of a decision, the Consultant sends by certified mail, return receipt requested, a written
appeal to the Authority’s Vice President, Purchasing and Warehousing. In connection with such an appeal,
the Consultant will have an opportunity to be heard and to offer evidence in support of its appeal. The
decision of the Vice President, Purchasing and Warehousing will be final and binding on the Consultant
unless the Consultant files an action to challenge the decision in a court of competent jurisdiction in
Chicago, llinois and the court determines the decision to be arbitrary and capricious or obtained by fraud.
If the Consultant does not commence such an action for judicial review within 60 days after the Consultant
receives a copy of the decision of the Vice President, Purchasing and Warehousing, the Consultant waives
all right to seek judicial review. Nothing in this Section relieves the Consultant from diligently proceeding
with performance of the Scope of Services under the Contract, as directed by the Authority.

PART B, ARTICLE 8. EVENTS OF DEFAULT AND TERMINATION

Termination for Cause and Notice of Default.

1. If the Consultant fails to perform any of its obligations under the Contract, the General Manager,
Purchasing, may immediately terminate this Contract by issuing a notice of termination for cause
to Consultant.
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2. If the Consultant fails to perform any of its obligations under the Contract, the General Manager,
Purchasing may also, at his or her sole discretion, notify the Consultant, in writing, that the
Consultant is in default and provide the Consultant a cure period of up to 14 days. If the default
cannot be cured within the cure period and the Consultant requests additional time to cure, the
General Manager, Purchasing may extend the cure period in writing. If the Consultant fails to
cure within the cure period (or if extended, the extended cure period), the General Manager,
Purchasing may terminate the Contract by sending a notice of termination for default.

3. Termunation of the Contract under this PART B, Section 8.1 will be effective upon the delivery of
the written notice of termination. The General Manager, Purchasing’s declaration and issuance of
a notice of termination will be final.

Authority’s Remedies upon Default.
Upon issuance of a notice of default to the Consultant, the Authority may invoke any or all of the following
remedies, in addition to any other remedies available under the Contract, at law or in equity, or otherwise:

I. The right to stop payment to the Consultant.
2. The right to terminate the Contract.
3. The right to collect monetary damages, including but not limited to, all expert witness or other

consultant fees, court costs, and reasonable attorney’s fees that the Authority may incur in
connection with any claim, suit, or action based upon, related to, or arising from, directly ot
indirectly, an event of default.

4. The right to deem the Consultant non-responsible in future contracts to be awarded by the
Authority.

Authority’s Remedies upon Termination.
Upon termination of the Contract, the Authority may invoke any or all of the remedies set forth in PART B,
Section 8.2 and the following remedies:

1. In the event of a termination for cause, the Authority may hire a new consultant to complete the
Scope of Services and the Consultant will be liable for all additional costs and changes incurred by
the Authority because of the termination, including the excess cost of completing the Scope of
Services. If the costs of completing the Scope of Services and the amounts paid to the Consultant
by the Authority as part of the Contract exceeds the Contract Price (the “Additional Costs”), the
Consultant will be hable for the Additional Costs and will pay such sum to the Authonty
immediately upon demand. In the event of termination, all Additional Costs incurred by the
Authority, together with the cost of completing the Scope of Services, will be deducted from any
moneys due or which may become due to the Consultant.

2 The right to setoff against any payments due or to become due to the Consultant under any other
contract that the Consultant may have with the Authority.

Nonexclusivity.

Unless otherwise expressly stated, the remedies under the terms of this Contract are not exclusive of any
other remedy. Each and every remedy is cumulative and in addition to any other remedy, existing now or
hereafter, at law, or in equity.

Court Determination.

If the Contract is terminated by the Authority for default, and it is subsequently determined by a court that
the termination was not justified, such termination will be deemed a termination for convenience, effective
as of the date the Contractor received the original notice of termination and the provisions applicable to
termination for convenience will apply.
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Discretion of General Manager, Purchasing.

Whether to declare the Consultant in default and/or to terminate for cause is within the sole discretion of
the General Manager, Purchasing and neither that decision nor the factual basis for it is subject to review or
challenge under PART B, Article 7.

Termination for Convenience.

The Authority may terminate this Contract, in whole or in part, at any time by written notice to the
Consultant when it is in the Authority’s best interest. Upon delivery of written notice of termination, all
requested Scope of Services and any performance hereunder by the Consultant will cease to the extent
spectfied in the notice of termination. In the event of termination in whole, the Consultant will submit a
final invoice, within 30 days of such termination, reflecting the Scope of Services actually performed
pursuant to this Contract. This final invoice will be to the satisfaction of the Authority and for items for
which no previous invoice was submitted.

The Consultant will be paid its costs, including Contract closeout costs, and any agreed to profit on Scope
of Services performed up to the time of termination. The Consultant will promptly submit its termination
Claim to the Authority, in accordance with PART B, Section 5.5. The parties will negotiate a termination
settlement to be paid to the Consultant. If the Consultant has any property in its possession belonging to
the Authority, the Consultant will account for the same, and dispose of it in the manner the Authority
directs.

Unless otherwise provided for in the Contract or by applicable statute, the records retention provisions of
PART B, Section 6.2 apply to the Scope of Services terminated hereunder.

The Consultant must also include the requirements of this PART B, Article 8 in each subcontract
exceeding $10,000.

PART B, ARTICLE 9. INDEMNITY AND LIABILITY

Indemnity.

The Consultant must indemnify and hold harmless to the maximum extent permitted by law the Authority,
its agents, Board members, officials, and employees (the “Authonty Parties™) against all injuries, death,
losses, damages, claims, suits, liabilities, judgments, costs, and expenses that may in any manner accrue
against the Authority as a consequence of the execution and award or performance of this Contract or
which may in any way result therefrom whether or not it is alleged or determined that any loss for which
the Authority seeks indemnity is caused or contributed to or was caused in whole or in part through the
negligent act or omission of the Consultant or its employees Board members, officials or agents or any of
its Subconsultants or any of their Board members, employees, officials, agents, or subconsultants
(collectively the “Consultant Parties™); provided that this indemnity will not extend to circumstances where
the loss, injury, death or damage is determined to be caused solely by the negligence of the Authority. The
Consultant must, at its own expense, appear, defend, and pay all charges of attorneys and all costs and other
expenses arising in connection with this indemnity. If any judgment is rendered against the Authority
Parties, the Consultant must at its own expense satisfy and discharge the judgment. If the indemnity
pursuant to this Section is not permitted by the applicable law, then, to the maximum extent permitted by
law, the Consultant will make full contribution to the Authority for its percentage share of any liability that
is attributable to the Consultant Parties’ acts or omissions. The Consultant expressly waives any legal
limitations on its liability to the Authority Parties for contribution, including but not limited to limitations
related to the payment of workers compensation benefits. The Consultant expressly understands and agrees
that any bond or insurance protection required by this Contract or otherwise provided by the Consultant,
must in no way limit the Consultant’s responsibility to indemnify and defend the Authority Parties pursuant
to this Section. The indemnification contained herein will survive the termination of this Contract.
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10.1

10.2

11.1

Limitation of Liability.

In carrying out any of the provisions of this Contract or in exercising any power or authority granted to
them thereby, there will be no liability upon the board members, officials, agents or employees of the
Authority, including without limitation the General Manager, Purchasing, and the Project Manager, either
personally or as officials of the Authority, it being understood that in such matters they act as
representatives of the Authority.

Joint and Several Liability.

In the event that the Consultant, or its successors or assigns, if any, is comprised of more than one
individual or other legal entity (or a combination thereof) then and in that event, each and every obligation
or undertaking herein stated to be fulfilled or performed by the Consultant will be the joint and several
obligation or undertaking of each such individual or other legal entity.

PART B, ARTICLE 10. TIME

Time is of the Essence.

It is understood and agreed that TIME IS OF THE ESSENCE OF THIS CONTRACT, and the
Consultant agrees to provide the Scope of Services in conformity with the provisions set forth herein and to
prosecute the same with all due diligence, so as to complete the Scope of Services in accordance with the
time requirements specified in this Contract.

Time for Changes.
Any revisions to the Contract Time that result from Changed Services will be made in accordance with
PART B, Article 5.

PART B, ARTICLE 11. OWNERSHIP OF DOCUMENTS, INTELLECTUAL PROPERTY,
CONFIDENTIALITY

Ownership of Documents.

All documents and other media, data studies, designs, intellectual property and reports, including without
limitation, the Deliverables, developed in the performance of this Contract or provided as instruments of
the Scope of Services are agreed to be the sole property of the Authority. During the performance of the
Scope of Services, the Consultant will be responsible for any loss or damage to the materials herein
enumerated while they are in its possession, and any such item lost or damaged will be restored at the
expense of the Consultant. At any time, upon demand by the Authority, the Consultant must furnish to
Authority, at the Authority’s expense, a complete set of all such materials prepared by the Consultant and
its Subconsultants as of the date of such demand. In the event of the Consultant’s failure to comply with
the Authority’s demand hereunder, the parties hereby agree that any remedy at law would be inadequate
and that the Authority will be entitled to appropriate injunctive and other equitable relief, including without
limitation, the remedy of specific performance.

The Consultant agrees not to assert or authorize others to assert any rights or make any claim under the
patent or copyright laws, or otherwise to any such documents and other materials referenced in this Section
Il.1.

The Consultant, for a period of 5 years after the completion of the Contract, agrees to furnish all retained
materials at the request of the Authority; provided that the Consultant will be permitted to retain a copy of
such materials for the purpose of maintaining its records.
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Confidential Information.

I The Consultant, each Subconsultant, and its and their Board members, employees, officials,
Subconsultants and agents (“Consultant Parties”) will keep confidential all information furnished
to it by the Authority or otherwise learned by it in the performance of the Scope of Services
hereunder, as well as information prepared by or on behalf of the Consultant.

2. To the extent that the Authority specifically designates, orally or in writing, any information
furnished by the Authonty as confidential information (“Authority Confidential Information™)
such Authority Confidential Information and all information prepared by or on behalf of the
Consultant based on Authority Confidential Information shall be subject to the provisions of this
subparagraph 11.2.2. The Consultant will ensure the confidentiality of this information in a
manner using at least as great a degree of care as the manner used to maintain the confidentiality
of the Consultant's own most confidential information. All Consultant Parties with access to the
Authonity Confidential Information must sign a Confidentiality Statement certifying that such
person or entity will not disclose, publish, or otherwise make available to any person or party the
Authority Confidential Information protected by the Contract. The Consultant acknowledges that
the disclosure of any Authority Confidential Information will give rise to ureparable injury to the
Authority, which cannot be adequately compensated in damages. Accordingly, the Consultant
agrees that the Authority may obtain injunctive relicf against disclosure or threatened disclosure of
the Authority Confidential Information, in addition to such other remedies that may be available to
the Authority in law or at equity. This paragraph of the Contract will survive the termination of
this Contract.

3. Without limiting the generality of the foregoing, Consultant shall not require any of Authority's
vendors to produce any records or information. To the extent, Consultant needs any additional
information relative to any of the Authority's vendors or vendor accounts, Consultant shall notify
the Authority and the Authority shall request such records or information in accordance with the
applicable contracts between the Authority and its vendors and the Authority's regulations. Under
no circumstances shall the Consultant establish or otherwise have a physical presence on the
property or premises of any of the Authority's vendors for the purpose of performing under this
Contract. Consultant shall not use or share any records or information obtained by Consultant in
the course of its duties under this Contract with any other person, except to the extent that such
tecords or information have been released for use by the general public and to the extent necessary
to perform its duties to the Authority under this Contract. Consultant shall not disclose any
information that identifies an individual, or reasonably can be used to identify an individual, for
any other purpose other than performing its duties to the Authority under this Contract

PART B, ARTICLE 12. SUBCONTRACTING & ASSIGNMENT

No Assignment of Contract.

The Consultant must not assign or sublet this Contract, in whole or in part, without the prior written
approval of the General Manager, Purchasing. In no case will such written approval relieve the Consultant
from its obligations or change the terms of the Contract.

No Assignment of Contract Funds.
The Consultant must not transfer or assign any Contract funds or claims due, or to become due, without
first obtaining the written approval of the General Manager, Purchasing.

Subconsultants.

The Consultant must submit for approval a detailed breakdown of its Subconsultants under the Contract by
name and costs. The Consultant may replace or substitute a Subconsultant only with the prior written
approval of the Project Manager and General Manager, Purchasing.

B-14



The Consultant must require each Subconsultant to comply with all applicable provisions of this Contract
but will not make this entire Contract part of any subcontract.

The Consultant must incorporate the following provisions into each agreement with a Subconsultant and
require the same to be incorporated into all agreements with lower-tier Subconsultants:

PART B, Section 2.1 “Contract Interpretation”

PART B, Section 3.1 “Standard of Performance”

PART B, Section 4.5 “Taxes”

PART B, Article 6 “Access and Records™

PART B, Article 8 “Events of Default and Termination” (in all subcontracts in excess of

$10,000)

PART B, Article 9 “Indemnity and Liability”

PART B, Article 11 “Ownership of Documents, Intellectual Property, Confidentiality”

PART B, Article 13 “Advertising and Publicity”

9. PART B, Section 15.3 “Civil Rights”

10. PART B, Section 15.4 “Illinois Human Rights Act”

1L PART B, Section 15.7 “Authority Ethics Ordinance”

12. PART B, Section 15.8 “Program Fraud and False or Fraudulent Statements and Related
Acts”

13. PART B, Section 15.9 “Foreign Trade Restrictions”

14. PART B, Section 15.10 “Conflict of Interest”

i5. PART B, Section 15.12 “No Federal Obligation to Consultant or Others”

16. PART B, Section 15.13 “Obligation to Comply with Changes in Federal Laws and

Rl el e

o« N

Regulations™
17. PART B, Section 15.14 “Incorporation of Federal Transit Administration (FTA) Terms”
18. PART B, Section 15.15 “Environmental Requirements”

19. PART B, Section 15.16 “Fly America”

20. PART B, Section 16.1 “Governing Law”

21. PART B, Section 16.2 “Jurisdiction”

22. All other provisions required by Regulations to apply to Subconsultants.

This provision does not and will not operate to relieve the Consultant of any duty or hability under the
Contract nor does it create any duty or liability on the part of the Authority.

PART B, ARTICLE 13. ADVERTISING AND PUBLICITY

The Consultant must not disclose, use or refer to this Contract or any of its terms, or the name of the
Authority in any advertising, publicity releases, promotional materials or materials distributed to existing or
prospective customers, without the prior written consent of the Project Manager. Notwithstanding the
above, Consultant may identify the Authority as a customer or client in a general customer reference list.

PART B, ARTICLE 14. REPRESENTATIONS OF CONSULTANT

In connection with the execution of this Contract, the Consultant represents and warrants:

1. That it, each of its joint venture members if a joint venture, and its Subconsultants, are not in
default at the time of the execution of this Contract, or deemed by the General Manager,
Purchasing to have, within 3 years immediately preceding the date of this Contract, been found to
be in default, in connection with any contract awarded by the Authority.
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That this Contract is feasible of performance in accordance with all of its provisions and
requirements and that the Consultant can and will perform, or cause to be performed, the Scope of
Services in accordance with the provisions and requirements of this Contract.

That, except only for those representations, statements, or promises expressly contained in this
Contract, and any exhibits attached hereto and incorporated by reference herein, no representation,
Statement or promise, oral or in writing, or of any kind whatsoever, by the Authority, its officials,
Board members, agents, or employees, has induced the Consultant to enter into this Contract or
has been relied upon by the Consultant, including any with reference to: (i) the meaning,
correctness, suitability or completeness of any provisions or requirements of this Contract: (ii) the
general conditions which may in any way affect the performance of this Contract; (iii) the
compensation provisions of the Contract; or (iv) any other matters, whether similar to or different
from those referred to in (i) through (iv) immediately above, affecting or having any connection
with this Contract, the negotiation thereof, any discussions thereof, the performance thereof or
those employed therein or connected or concerned therewith.

That, Consultant acknowledges that the Authority, in its selection of the Consultant to perform the
Scope of Services hereunder, matenially relied upon the Consultant’s response(s) to the
Authority’s solicitation which is attached hereto as part of PART C, Exhibit 6 to the Contract, and
the Consultant’s oral presentation(s), if any.

PART B, ARTICLE 15. COMPLIANCE WITH ALL LAWS

Consultant’s Compliance with All Laws.

The Consultant will at all times observe and comply with all laws, ordinances, Regulations, and codes of
the Federal, State, City, Authority and other local government agencies that may in any manner affect the
contents of the RFP or the performance of the Contract.

Permits and Licenses.

Unless otherwise expressly provided, the Consultant is fully responsible for identifying, requiring and
obtaining, at its own expense, all permits and licenses necessary to provide the Scope of Services described
in this Contract.

Civil Rights.

1.

Nondiscrimination. In accordance with Title VI of the Civil Rights Act, as amended, 42 USC §
2000d, Section 303 of the Age Discrimination Act of 1975, as amended, 42 USC § 6102, Section
202 of the Americans with Disabilities Act of 1990, 42 USC §12132, and Federal Transit Law at’
49 USC § 5332, the Consultant agrees that it will not discriminate against any employee or
applicant on the basis of race, color, creed, national origin, sex, age, or disability. In addition, the
Consultant agrees to comply with applicable Federal implementing regulations and other
implementing requirements FTA may issue.

Equal Employment Opportunity. The following equal employment opportunity requirements
apply to this Contract: '

a. Race, Color, Creed, National Origin, Sex. In accordance with Title VII of the Civil
Rights Act, as amended, 42 USC § 2000e, and Federal Transit Laws at 49 USC § 5332, the
Consultant agrees to comply with all applicable equal employment opportunity requirements of
U.S. Department of Labor (U.S. DOL) regulations, “Office of Federal Contract Compliance
Programs, Equal Employment Opportunity, Department of Labor,” 41 CFR Parts 60 et seq.,
(which implement Executive Order No. 11246, “Equal Employment Opportunity,” as amended by
Executive Order No. 11375, “Amending Executive Order 11246 Relating to Equal Employment
Opportunity,” 42 USC § 2000e note), and with any applicable Federal statutes, executive orders,
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regulations, and Federal policies that may in the future affect Services provided under this
Contract. The Consultant agrees to take affirmative action to ensure that applicants are employed,
and that employees are treated during employment, without regard to their race, color, creed,
national origin, sex, or age. Such action will mclude, but not be limited to, the following:
employment, upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. In addition, the Consultant agrees to comply with all implementing requirements
FTA may issue.

b. Age. In accordance with Section 4 of the Age Discrimination in Employment Act of
1967, as amended, 29 USC § 623 and Federal Transit Law at 49 USC § 5332, the Consultant
agrees to refrain from discrimination against present and prospective employees for reason of age.
In addition, the Consultant agrees to comply with any implementing requirements FTA may issue.

C. Disabilities. In accordance with Section 102 of the Americans with Disabilities Act, as
amended, 42 USC § 12112, the Consultant agrees that it will comply with the requirements of US
Equal Employment Opportunity Commission, “Regulations to Implement the Equal Employment
Provisions of the Americans with Disabilities Act,” 29 CFR Part 1630, pertaining to employment
of persons with disabilities. In addition, the Consultant agrees to comply with any implementing
requirements FTA may issue.

During the performance of this Contract, the Consultant agrees as follows:

a. The Consultant will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin. The Consultant will take affirmative action
to ensure that applicants are employed and that employees are treated during employment, without
regard to their race, color, religion, sex, or national origin. Such action will include, but not be
limited to the following: employment, upgrading, demotton, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation and selection for
training, including apprenticeship. The Consultant agrees to post in conspicuous places, available
to employees and applicants for employment, notices to be provided by the Contracting Officer
setting forth the provisions of this nondiscrimination clause.

b. The Consultant will, in all solicitations or advertisements for employees placed by or on
behalf of the Consultant, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex or national origin.

c. The Consultant will send to each labor union or representative of workers with whom the
representative has a collective bargaining agreement or other contract or understanding, a notice,
to be provided by the Authority’s General Manager, Purchasing, advising - the labor union or
workers’ representative of the Consultant's commitments under Section 202 of Executive Order
No, 11246 of September 24, 1965, and will post copies of the notice in conspicuous places
available to employees and applicants for employment.

d. The Consultant will comply with all provisions of Executive Order No. 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

€. The Consultant will furnish all information and reports required by Executive Order No.
11246 of September 24, 1965, and by the rules, regulations, and orders of the Secretary of Labor,
or pursuant thereto, and will permit access to its books, records, and accounts by the Authority and
the Secretary of Labor for purposes of investigation to ascertain compliance with such rules,
regulation, and orders.

f. In the event of the Consultant's noncompliance with the nondiscrimination clauses of this
Contract or with any of such rules, regulations, or orders, this Contract may be canceled,
terminated, or suspended in whole or in part and the Consultant may be declared ineligible for
further Government contracts in accordance with procedures authorized in Executive Order No.
11246 of September 24, 1965, and such other sanctions may be imposed and remedies applied as
provided in Executive Order No. 11246 of September 24, 1965, or by rule, regulation, or order of
the Secretary of Labor, or as otherwise provided by law.
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g The Consultant must include the provisions of the above Paragraphs (1) through (6) in
every subcontract or purchase order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to Section 204 of Executive Order No. 11246 of
September 24, 1965, so that such provisions will be binding upon each Subconsultant or vendor.
The Consultant will take such action with respect to any subcontract or purchase order as the
Authority may direct as a means of enforcing such provisions including sanctions for
noncompliance, provided, however, that in the event the Consultant becomes involved in, or is
threatened with, litigation with a Subconsultant or vendor as a result of such direction by the
Federal Government contracting agency, the Consultant may request the United States to enter
into such litigation to protect the interests of the United States.

The Consultant also agrees to include these requirements in each subcontract financed in whole or
in part with Federal assistance provided by FTA, modified only if necessary to identify the
affected parties.

15.4 IHinois Human Rights Act.
During the term of this Contract, the Consultant must:

1.

Refrain from unlawful discrimination and discrimination based on citizenship status in
employment and undertake affirmative action to assure equality of employment opportunity and
eliminate the effects of past discrimination.

Comply with the procedures and requirements of the Illinois Department of Human Rights’
regulations concerning equal employment opportunities and affirmative action.

Provide such information, with respect to its employees and applicants for employment, and
assistance as the Department may reasonably request from time to time.

Have written sexual harassment policies that must include, at a minimum, the following
information: (i) the illegality of sexual harassment; (ii) the definition of sexual harassment under
State law; (iii) a description of sexual harassment, utilizing examples; (iv) Consultant’s internal
complaint process including penalties; (v) the legal recourse, investigative and complaint process
available through the Illinois Department of Human Rights and the Illinois Human Rights
Commission; (vi) directions on how to contact the Illinois Department of Human Rights and the
Illinots Human Rights Commussion; and (vii) protection against retaliation as provided in Section
6-101 of the Illinois Human Rights Act (775 ILCS 5/2-105). A copy of the policies must be
provided to the Illinois Department of Human Rights upon request.

The Consultant must include verbatim or by reference, the provisions of this Section 15.4 in every
subcontract it awards under which any portion of its obligations under this Contract are
undertaken or assumed, so that such provisions will be binding upon such Subconsultant. In the
same manner as with other provisions of this Contract, Consultant will be liable for such
Subconsultant’s compliance with applicable provisions of this clause; and further it will promptly
notify the Authority and the Hlinois Department of Human Rights in the event that any
Subconsultant fails or refuses to comply therewith. In addition, the Consultant must not utilize
any Subconsultant declared by the Illinois Human Rights Commission to be ineligible for
contracts or subcontracts with the State of Illinois or any of its political subdivisions or municipal
corporations.

155 Disclosure of Ownership.
Any person, business entity, or agency that submits a proposal for the purpose of contracting with the
Authority is required to complete all certifications, forms and statements contained in the Authority’s RFP.
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15.8

15.9

State Energy Conservation Plan.

The Consultant must comply with all current standards and policies relating to energy efficiency which are
contained 1n the State of Itlinois Energy conservation plan issued in compliance with the Energy Policy and
Conservation Act, which are incorporated in this Contract by reference.

Authority Ethics Ordinance.

The Consultant must comply with Authority Ordinance No. 89-88, as amended, the Authority Ethics
Ordinance, the provisions of which are hereby incorporated into this Contract. The Consultant agrees that,
as provided by Section 5.3 of the Ethics Ordinance, any Contract negotiated, entered into, or performed in
violation of the Ethics Ordinance is void as to the Authority.

Program Fraud and False or Fraudulent Statements and Related Acts.

I. The Consultant acknowledges that the provisions of the Program Fraud Civil Remedies Act of
1986, as amended, 31 USC § 3801 ef seq. and United States Department of Transportation
regulations, “Program Fraud Civil Remedies,” 49 CFR Part 31, apply to its actions pertaining to
the Scope of Services. Upon execution of this Contract, the Consultant certifies or affirms the
truthfulness and accuracy of any statement it has made, it makes, it may make, or causes to be
made, pertaining to this Contract or the FTA assisted project for which Scope of Services are
being performed. In addition to other penalties that may be applicable, the Consultant further
acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent claim,
statement, subrssion, or certification, the Federal Government reserves the right to impose the
penalties of the Program Fraud Civil Remedies Act of 1986 on the Consultant to the extent the
Federal Government deems appropriate.

2. The Consultant also acknowledges that if it makes, or causes to be made, a false, fictitious, or
fraudulent claim, statement, submission, or certification to the Authority or to the Federal
Govermnment under a contract connected with a project that is financed in whole or in part with
Federal assistance originally awarded by FTA under the Authority of 49 USC § 5307, the
Government reserves the right to impose the penalties of 18 USC § 1001 and 49 USC § 5307
(n)(1) on the Consultant to the extent the Federal Government deems appropriate.

3. The Consultant agrees to include the above 2 clauses in each subcontract financed in whole or in
part with Federal assistance provided by the FTA. 1t is further agreed that the clauses must not be
modified, except to identify the Subconsultant that will be subject to the provisions.

Foreign Trade Restrictions.
The Consultant, and each Subconsultant certifies that it:

1. Is not owned or controlled by one or more citizens of a foreign country included in the list of
countries that discriminate against U.S. firms published by the Office of the United States Trade
Representative (USTR);

2. Has not knowingly entered into any Contract or Subcontract for the Scope of Services with a
person that is a citizen or national of a foreign country on said list, or is owned or controlled
directly or indirectly by one or more citizens or nationals of a foreign country on said list; or

3. Has not procured any product nor subcontracted for the supply of any product for use on this
Contract that is produced in a foreign country on said list.

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 49
CFR Part 30.17, no Contract will be awarded to a Subconsultant who is unable to certify to the above. If
the Consultant knowingly procures or subcontracts for the supply of any product or service of a foreign
country on said list for use on this Contract, the FTA may direct, through the Authority, cancellation of the
Contract at no cost to the Government or the Authority. Further, Consultant agrees that it will incorporate
this provision for certification without modification in ¢ach subcontract. The Consultant may rely on the
certification of a prospective Subconsultant unless the Consultant has knowledge that the certification is
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15.10

15.11

erroncous. The Consultant will provide immediate written notice to the Authority if it learns that its
certification or that of a Subconsultant was erroncous when submitted or has become erroneous by reason
of changed circumstances.

Further, the Consultant must provide immediate written notice to the Authority if the Consultant leams that
its certification or that of a Subconsultant was erroncous when submitted or has become erroneous by
reason of changed circumstances.

Each Subconsultant must agree to provide written notice to the Consultant if at any time it learns that its
certification was erroneous by reason of changed circumstances.

This certification is a material representation of fact upon which reliance was placed when making the
Contract award. If it is later determined that the Consultant or any Subconsultant of any tier knowingly
rendered an erroneous certification, the FTA may direct, through the Authority, cancellation of the Contract
or Subcontract for default at no cost to the Federal Government or the Authority.

Nothing contained in the foregoing will be construed to require establishment of a system of records in
order to render, in good faith, the certification required by this provision. The knowledge and information
of a Consultant is not required to exceed that which is normally possessed by a prudent person in the
ordinary course of business dealings.

This certification concerns a matter within the jurisdiction of an agency of the United States of America,
and making of a false, fictitious, or fraudulent certification may render the maker subject to prosecution
under Title 18 USC § 1001.

Conflict of Interest.

1. No Board member, officer or employee of the Authority or other unit of local government, who
exercises any functions or responsibilities in connection with the carrying out of the Scope of
Services or the carrying out of the Scope of Services to which this Contract pertains, may have any
personal interest, direct or indirect, in this Contract or the proceeds thereof.

2. In accordance with 41 USC § 22, the Consultant agrees that no member of or Delegate to the
Congress of the United States, or the Illinois General Assembly and no members of the Chicago
Transit Board or Authority employees, may be admitted to any share or part of this Contract or to
any private financial interest, profit, or benefit arising herefrom.

3. The Consultant covenants that it, its officers, directors and employees, and the officers, directors,
and employees of such of its members if a joint venture, and Subconsultants presently have no
interest and will not acquire any interest, direct or indirect, in the Scope of Services to which this
Contract pertains, which would conflict in any manner or degree with the performance of the
Services hereunder. The Consultant further covenants that, in the performance of this Contract, no
person having any such interest will be employed by the Consultant.

4. An organizational conflict.of interest exists when the nature of work to be performed under a
proposed third party contract or subcontract may, without some restriction on future activities,
result in an unfair competitive advantage to the third party contractor or subcontractor or impair its
objectivity in performing the Contract. The Consultant is prohibited from performing any work or
services for_the Authority that conflict with work or services that the Consultant performs under
any other contract' with the Authority. The restrictions in this paragraph are applicable to all
Subconsultants. The Consultant has sole responsibility for compliance with this provision. Any
violation of this provision is a material breach of the Contract, which is cause for termination.

No Exclusionary or Discriminatory Specifications.

Apart from inconsistent requirements imposed by Federal statute or regulations, the Consultant agrees to
comply with the requirements of 49 USC § 5323 (h)(2) by refraining from using any Federal assistance
awarded by FTA to support procurements using exclusionary or discriminatory specifications.
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No Federal Government Obligation to Consultant or Others.

L. The Consultant acknowledges and agrees that, notwithstanding any concurrence by the Federal
Government in or approval of the award of this Contract, the Federal Government is not a party to
this Contract and will not be subject to any obligations or liabilities to the Consultant, or any other
person (whether or not a party to this Contract) in connection with this Contract or pertaining to
any matter resulting from this Contract or the Scope of Services.

2. The Consultant agrees to include the above clause in each subcontract financed in whole or in part
with Federal assistance provided by the FTA. It is further agreed that the clause must not be
modified, except to identify the Subconsultant who will be subject to its provisions.

Obligation to Comply with Changes in Federal Laws and Regulations.

The Consultant will at all times comply with all applicable FTA regulations, policies, procedures, and
directives, including without limitation those listed directly or by reference in the “Master Agreement”
(Form FTA MA (8) dated October 2001) between the Authority and FTA, as they may be amended or
promulgated from time to time during the term of this Contract. The Consultant’s failure to so comply will
constitute a material breach of this Contract.

Incorporation of Federal Transit Administration (FTA) Terms.

The preceding provisions include, in part, certain Standard Terms and Conditions required by the US DOT,
whether or not expressly set forth in the preceding Contract provision. All requirements of the DOT, as set
forth in the most recent effective version of FTA Circular 4220.1, and as amended from time to time, are
hereby incorporated by reference. Anything to the contrary herein notwithstanding, all FTA mandated
terms will be deemed to control in the event of a conflict with other provisions contained in this Contract.
The Consultant must not perform any act, fail to perform any act, or refuse to comply with any Authority
requests that would cause the Authority to be in violation of the FTA terms and conditions.

Environmental Requirements.

For all contracts exceeding $100,000 in Contract Value, the Consultant must comply with all applicable
standards, orders, or regulations issued pursuant to the Federal Water Pollution Control Act, as amended,
33 USC § 1251 et seq, and the Clean Air Act, as amended, 42 USC § 7401 et seq. The Consultant also
must report each violation to the Authority and understands and agrees that the Authority will, in tarn,
report each violation as required, to the FTA and the appropriate US EPA Regional Office.

The Consultant must also include these requirements in each subcontract exceeding $100,000 financed in
whole or in part with Federal assistance provided by FTA.

Fly America.

The Consultant agrees to comply with 49 USC § 40118 (the “Fly America” Act) in accordance with the US
General Services Administration’s regulations at 41 CFR Part 301-10, which provide that recipients and
subrecipients of Federal funds and their contractors are required to use US Flag air carriers for US
Government-financed international air travel and transportation of their personal effects or property, to the
extent such service is available, unless travel by foreign air carrier is a matter of necessity, as defined by the
Fly America Act. The Consultant must submit, if a foreign air carrier was used, an appropriate certification
or memorandum adequately explaining why service by a US flag air carrier was not available or why it was
necessary to use a foreign air carrier and must, in any event, provide a certificate of compliance with the
Fly America requirements. The Consultant agrees to include the requirements of this Section in all
subcontracts that may involve international air transportation.
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PART B, ARTICLE 16. GOVERNING LAW AND JURISDICTION

Governing Law. i
This Contract will be governed in accordance with the laws of the State of Illinois, without regard to choice
of law principles.

Jurisdiction.

The Consultant hereby irrevocably submits, and will require and cause its Subconsultants to submit, to the
original jurisdiction of those State or Federal courts located within the County of Cook, State of Illinois,
with regard to any controversy arising out of, relating to, or in any way conceming the execution or
performance of this Contract. The Consultant agrees that service of process on the Consultant may be
made, at the option of the Authority, either by registered or certified mail addressed to the applicable office
as provided for in this Contract, by registered or certified mail addressed to the office actually maintained
by the Consultant, or by personal delivery on any officer, director, or managing or general agent of the
Consultant
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SPECIAL CONDITIONS
DISADVANTAGED BUSINESS ENTERPRISE COMMITMENT
(Professional and Consultant Services)

1. POLICY AND TERMS

A. ltis the policy of the Chicago Transit Authosity (CTA) that Disadvantaged Business Enterprises (DBE) as defined in United States
’ 1

0

Actordingly, the Contractor (hereinafter relerred to as “Consultant” or “bidder/ Proposer”) agrees ta expend not less than the follow-
ing percentages of the total contract price (inclusive of any and all modifications and amendments), if awarded, for contract participa-
tion by DBEs (Refer 1o ftem VI, Page 9):

Disadvantaged Business Enterprise Goal: Jox

D. For purposes ol evaluating bidders' fesponsiveness, the contract DBE participation goal shall be a percentage of the Total Base Bid
by the Contractor. However, the DBE participation goal shall apply to the total dollar value of this contract, indusive of af amend-
ments, modificatons and change orders, and the Consultant agrees 10 make their best effort to include DBE Pparticipation in any
contract modification work. '

one or more DBEs or by any combination of the above.

F. The Consultant, after exhausting all required efforts to Involve DBEs directly and with pdor approval by CTA, may also meet alt
or part of the DBE commitment by contracting with DBEs for the provision of goods and services not directly related to the perfor-
mance of this contract. However, the Consuhant shall, in determinging the manner of DBE participation, first consider involvement
of DBE fums as Joint venture partners, subcontractors and suppliers of goods and services direcdy related to the performance of
this contract. In all cases CTA requires the Consultant to demonstrate the specific efforts undertaken by it to involve DBE firms
directly in the pefformance of this contract.

G. The Consultant who fails to meet the DBE goal and fails to demonstrate sufficient “Good Faith™ efforts shall not be eligible 10 be
awarded the Contract. .

sultants are prohibited.

d. Consultants and their subconsultants agree {0 ensure that DBEs as defined in U.S.DOT Regulation 49 CFR, Part 23 and Section
106(c) (STURAA) have the maxtmum OPpostunity to participate in the performance of contracts and subcoatracts financed in whole
o in part with federal funds provided under this agreement. ln this regard, consukants and their subconsultants shall take all necessary
and reasonable steps in accordance with 49 CFR, Part 23 and Section 106{c) (STURAA) to ensure that DBEs have the maximum
opportunity to compete for and pedorm contracts. Consultants and their subconsultants shall not discziminate on the basis of race,
color, national origin of sex in the award and performance of contracts assisted by the U.S. Department of Transportation.

Il. DEFINITIONS

A. “Disadvantaged Buslaese Enterprise” or "DBE” means a small business concern awarded certification by the CTA as a business
owned and controlled by sodally and economically disadvantaged individuals in accordance with U.S.DOT Regulation 49 CFR,
TURAA).

Past 23 and Section 106(d) (S

“Soclally and Economically Disadvantaged Individuals™ means those individuals who are citizens of the United States {or
lawfully admitted permanent residents) and who are Black Americans, Hispanic Americans, Native Americans, Astan-Pacfic Americans.
Aslan-lndian Americans or women regardless of ethnicity, and any other minorities or individuals found to be disadvantaged by
the Small Business Administration pursuant to Section Bla) of the Smafl Business Adt.

The Mamg«. DBE Program/Convaq Compliance shall make a rebuttable Presumption that individuals in the {ollowing groups are
socially and economically dissdvantaged. The Manager. DBE Program/Contract Comphance may ako determine, on » case-by-case
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basis, that individuals who ate ot a member of one of the following groups are s.clally and economically disadvantaged:

L. “Black Americane,” which includes persons having odgins in sny of the Black racial groups of Africa;

2. “Hispanic Americans,” which includes persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish
ot Portuguese culture or odgin, regardless of race;

3. “Native Americane,” which Includes persons who are American Indians, Eskimos, Aleuts, or Native Hawallans;

4. “Aslan-Pacific Americans,” which includes persons whose origins are from Japan, China, Talwan, Korea, Vietnam, Laos,
Cambodia, the Philippines, Samoa, Guam, the U.S. Trust Territories of the Pacific, and the Northern Maranas; and

S. “Astan-Indlan Americans.” which includes persons whose origins are from India, Pakistan and Bangladesh.

C. “Small Business Concern” means a small business as defined pursuant to Section 3 of the Small Business Act and relevant regula-
tions promulgated pursuant thereto except that a small business concem shall notinclude any concern or groups of concemns controll-
ed by the same soclally and economically disadvantaged individual or individuals which has annual average gross receipts in excess
of $14 million over the three previous fiscal years.

D. “Directory” means the Directory of Certified Disadvantaged Business Enterprises maintained and published by the DBE Program/Con-
tract Compliance Department. The Directory Identifies firms that have been certified as DBEs, and indudes both the date of thelr
last certification and the area of specialty in which they have been certified. Conslants are responsible for verifying the current cer-
tification status of all proposed DBE firms.

E. “Asrea of Speclalty” means mmamw&&mwmmmmwmw,mwcw
tract Compliance 10 be most reflective of the DBE firm’s claimed specialty or expestise. Each DBE fetter of certification containg a
description of their Area of Specdialty. This Information &s also contained in the Dicectory. Credit toward this contract’s DBE pasticipa-
tion goaks shall be Iimited to the participation of firms performing within their Area of Specialty. CTA reserves the right to investigate
and determine active DBE participation and applicable DBE credit specificaly identified for this contract prior to award.

NOﬂCE:TheOﬂcagoTnnthutbomydoan«mkcanytepunnudomooncemhg&eabmtyolanyDBEtopafaka
within their Area of Specialty. It is the responsibility of all consultants to determine the capability and capacity of the DBE firms to
satisfactorily perform the work proposed. ,

F. “Joint Venture™ means an assoclation of two or more businesses o carry out a single business enterprise for profit, and for which

- purpose they combine thelr expertise, property, capital, efforts, skifl and knowledge. Consultants may develop joint venture agreements
as an instrument (o provide participation by DBEs in contract wotk. A joint venture seeking to be credited foc DBE participation
may be formed among DBE firms or between DBE firm(s) and non-DBE firmi(s).

A jolnt venture Is eligible for DBE credit if the DBE partner(s) share in the ownership, control, management responsibilities, risks
and profits of the joint venture, and are responsible for a clearly defined portion of the work to be performed, In proportion with

the DBE ownership percentage.
HL. THIRD PARTY CHALLENGES TO ELIGIBILITY OF DBE FIRMS

A. Any third party may challenge the sodially and economically disadvantaged status of any individual presumed to be soclally and
economically disadvantaged pursuant to Tide 49 CF.R., Pact 23.62 provided that the challenged individual i an owner of a frm
- cextfied by or seeking cestification from CTA as & disadvantaged business. Aa individual who has a current 8 (a) cergfication from
the Smal Business Administration may not be challenged through this procedure.

B. mchalcngc:hallbchMfthgandshallhdudeali\lotmaﬁonavallableloﬂncbalenglngpaﬂyulevmﬂodndﬂumﬁu&on
dwbeth«thechalengedhdmdudkhfadwdalymdmmmlydisadvmged.Tbewdﬂendulmged\albeﬁkdwﬂl
CTA’s Manager, DBE Program/Coatract Compliance Depariment. )

C. C'I'A.duld«umlm.onlhcbaslso(tluNmﬂonwoﬂdedbmm&mkmtokknhwnwww
k.hhct,notsodalymdmnomlanydlsadvanuged.llCTAdmmﬂnaMMeknoréasoMobelcthd\aleoged
individual s not soclally and economically disadvantaged, CTA shall so inform the challenging party in writing. The dectsion is final
and terminates the proceedings as hereinalfier provided. i CTA determines that there is reason to believe that the challenged party
is aot socially and economically disadvantsged, CTA shal begin a proceeding as follows: .

1. CTA shall nokify the challenged party that his or her status as a soclally and economically disadvantaged individual has been
MMMM&MMWNWWMWNM&WWWWMM
require the challenged individual 1o provide CTA, withia ten (10) business days, information sufficient to permit CTA 30 evahiate
his or her status as a soclally snd economically disadvantaged individual. Failure to provide the requested Information will result
in decertification oc dental of certificption.

2. CTA shall evaluate the information avallable to &, conduct such lavestigation is deemed necessaty and make a proposed deter-
mmdumawmmm«mdnwmaAmwmmdww
posed determination In watting, setting forth the reason(s) fos its proposal. CTA shall also provide an opportunity to the parties

- loc an Informal hearing at which §me each party shall have the opportunly to respond 10 this proposed determination in wilting

-

CA 715.4¢ 11901 00€ Program & Cowacr Comptonce Poge 2ot 10
-

L~ .



and In person. The rules 0.  dence shall not apply; there shall be no prese.  n of withesses or cross-examination.

3. Following the informal hearing, CTA shall make a final determination. CTA shall inform the parties, In writing, of the finsl deter-
mination, setting forth the reasons for its decision. In making its determination, CTA shall be guided by the sodal and economic

eligibifity standards of Tide 49 C.FR., Part 23. _

D. During the pendency of a challenge under this office. the presumption that the challenged party Is a socially and economically disad-
vantaged individual shall remain in eflect.

E. Once CTA has made a final decision on a challenge matter, that determination goes into effect immediately with tespect to CTA's
Federally-assisted contracts. Except as provided in Title 49 C.F.R., Part 23.55, the decision by CTA shall be final for all contracts

being let at the time of the final determination.

F. The final determination by CTA may be appealed by the adversely affected party to the Secretary, United States Department of
Transportation under the procedures set forth in 49 C.F_R. Section 23.55. Any firm which believes that it has been wrongly denled
certification as a DBE or joint venture may file an appeal In writing, signed snd dated with the Secretary, United States Department

- ol Transportation, no later than 180 days after the date of CTA's final determination. Third parties who have reason to believe that
another firm has been wrongly denled or granted certification may advise the Secretary of the United States Department of Transpor-

tation.
V. JOINT VENTURES

Consultants may develop joint venture agreements as an instrument to provide participation by DBEs in contract work. A joint venture
seeking to be credited for DBE participation may be formed among DBE firms or between a DBE firm and a noa-DBE firm.

A joint venture Is eligible if, and only if, all of the following requirements are satisfled:

e the DBE venturer(s) share In the (1) ownership, (2) control, (3) management tespomlbllidn. (4) risks and (5) profits
of the jolnt veature Ia proportion with the DBE ownership percentage; and

¢ the DBE venturer(s) are responsitble for a clearly defined portion of work to be performed, In propoction with the
DBE ownership percentage. .

The Manager, DBE Program/Contract Compliance will evaluate the proposed joint venture agreement, Schedule B submitted on behalf
of the proposed joint venture, and all related documents to determine whether these requirements have been satisfied. In addition, the
Manager, DBE Program/Contract Complance shall consider the record of the joint venturers as joint venturers on CTA contracts. The
decision of the Manager, DBE Program/Contract Compliance, regarding the eligibility of the Joint Venture shall be final.

NOTE: Credit for pasticipation by DBEs in joint venture with non-DBEs does not require a minimum participation of 51% venture ownership
and contral on the past of the DBE. A junior ownership interest only in the venture by the DBE can be aredited soward the contract
DBE goal in a pro rata fashion as indicated below, V. COUNTING DBE PARTICIPATION TOWARD THE CONTRACT GOAL.

DBE/non-DBE joint ventures are creditable at any tier. (Notice: CTA requires that, whenever a Joint venture is proposed as
the prime contractor, each jolat venturer must sign the proposal to CTA.). ,

V. COUNTING DBE PARTICIPATION TOWARD THE CONTRACT GOAL

The inclusion of any DBE in the Consultant’s DBE Utilization Plan shall not condusively establich the Consultant’s eligibiity for full DBE
credit for the firm’s participation in the contract. A '

The Manager, DBE Program/Contract Compliance reserves the right to deny or limit DBE credit to the Consultant where any DBE
1s found to be engaged In substantial subcontracting or pass-through activities with others. ln this regard, a Consuliant may count toward
#ts DBE goal only expenditures to firms that are currently certified with the CTA and perform a commercially useful function. A firm
is considered (0 perform a commerclally useful function when it Is resporsible for the performance of a distinct element of the work
and in cantying out its responsibilities by actually performing, managing, and supervising the work involved. To determine whether a
fiem s performing a commercially useful function, the Manager, DBE Program/Contract Compliance shall evaluate the amount of work
subcontracied, industry practicescand other relevant factors. The amount of DBE participation credit shall be based upon an analysts
by the Manager, DBE Program/Contract Comphliance of the specific duties that will be performed by the DBE. Each DBE will be ex-
pected to pedorm all of the work contemplated foc & by any subcontract or agreement through the use of its own employees and equipment.

Credit for the participation of DBE fiems as Joint venture partners shall be based upon a detailed analysis of the duties, sesponsibilities
and tisks undertaken by the DBE as spedified by the joint venturer’s executed joint venture agreement. The Manager, DBE Program/Contract
Compliance reserves the right to deny or kmit DBE credi to the Consultant where any DBE joint venture partner is found o have duties,
responsibilities, risks of loss and management control over the joint venture that is not commensurate with or in proportion 1o its joint

venture ownership.
DBE participation shall be counted toward the DBE goal set in the contract as lollows:

A. Once a DBE is determined to be eligible tn accordance with these rules, the total dollar value of the contract awarded to the DBE
may be counted toward the DBE goal, except as indicated below. )
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8. AConsu‘lmlmaycounuowud«tDBEgodapoﬂionb(d\cmldolluvohuola _untract with a joint venture eligible under the
. standards of the Special Conditlons equal to the percentage of the ounership and control of the DBE venturer.

B o AConsulaMmaycoumm«dusDBEgododycxpendaahfkmMpdmammlymddmhduwkd
aconcnct.Allrmkcomkktedtomdmacommhmhmmnlktmsﬁefaumdamm
of the wock of a contract and caries out its responsibilities by actually perform , managing, and supervising the work involved.
To determine whether a firm is performing a commercially useful function the Manager, DBE Program/Contract Compliance shall
evaluate the amount of work subcontracted, industry practices and other relevant factors.

.Conslstent with normal industry practices. a DBE may enter into subcontracts. i a DBE Consultant subcontracts a significanty greater
portion of the work of the contract than would be expected on the basis of normal industry practices, the DBE shall be presumed
- not to be pedforming a commercially useful function. Evidence may be presented by the contractors involved to rebut this presumption.

D. A contracior may count towards its DBE goal sixty percent {60%) of its expenditures for materials and supphies required under the’
contract and oblained from a DBE regular dealer, and one-hundred percent (100%) of such expenditures to a DBE manufacturer.

For purposes of this section, a manulacturer ts a firm that operates or maintains a factory or establishment that produces on the
premises the materials or supplies obtained by the contractor. .

For purposes of this section, a regular dealer ts a firm that owns, operates, or maintains a store, watehouse, or other establishment
in which the materials or supplies required for performance of the contract are bought, kept in stock, and regularly sold to the public
n lhcusualoourseolbudncss.Tobeeons!daedanguludulct,meﬂrmmmtengageh.asltpdndpdhsh&.mdhbwn
name, the purchase and sale of the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, f & owns or operates distribution equipment. Brokers and packagers
shall not be considered as monufacturers or regular dealers within the meaning of this section.

E. AcontudormayooummndsltsDBEgoald\e(ol!owmgupmdkumloDBEﬁrmﬂmuenotmanulaamorngdudedm:

1. ‘ﬂ\ekeso:oommkmdmgedlorprovungabomﬁdesetvke,mdnasptolm«\d.kdmkd.conw«mmgamm

and assistance in the procurement of essential personnel, fadilities, equipment, materials or supplies required for perforrnance

of the contract, provided that the fee or commission s determined by the Manager, DBE Program/Contract Compliance to be
reasonable and not excessive as compared with fees customarily allowed for similar services. ]

2. Tlgkudwged(«de!vaydmwhkmdsupp&suqmdmabbmmmwmdhmatexhlsmdmppiumetmdved

when the hauler, trucker, or delivery service s not also the manufacturer of ot a regular dealer in the materials and supplies

provided that the fee is determined by the Manager, DBE Program/Contract Compliance to be reasonable and not excessive
as compared with fees customarily allowed for similar services.

3. The feés or commissions charged for providing any bonds ot insurance specifically required for the pafonuance of the contract,
provided that the fee or commission is determined by the Manager, DBE Program/Contract Compliance 10 be reasonable and
not excessive as compared with fees customarily allowed for similar services.

V1. GRANT OF RELIEF FOR BIDDERS: WAIVER OF DBE GOALS _
In the event the Consultant finds it impossible 1o fully meet the DBE goal of this contract, the Consultant must submit asigncdpeﬂbn
for grant of relief from this Spedial Condition on the Consukant’s letterhead, acoompanied by documentation demonstrating that all reasonable
~good faith" efforts were made toward fulfilting the goal.

To demonstrate sufficient reasonable efforts to meet the DBE contract goal, s Consultant shall document the steps it has taken 1o obtain
DBE participation, indluding but not limited to the following: - )

A. Ntendamcaapte-bldmﬁng.lmy.sdwddedbydnﬂAbhl«mDB&dnbconumoppmmm;Mm.

B. Advertisement in general circulation media, trade associstion publications, and minority-focus media for at least 20 days before bids
or proposals are due. i 20 days are not available, publication for a shorter reasonable time i acceptable.

C. Whitten notification to DBEs that their interest in the contract is solicited.

D. Eﬂo::muosekdpaﬂomdduwdptopoudbbepcﬂamedwoﬂﬁshwdawhacmduﬂwﬂwoddndkmdw
stat .

E. Efforts to negotiate with DBEs for specific subbids including at a minimum:
1. The names, addresses, and telephone numbers ol DBEs that were contacted;
2. Adesaiption of the information provided to DBEs regarding the plans and specifications for portions of the wark o be performed; and
3. A ststement of why addifonal agreements with DBEs were not reached:

F. Conceming each DBE the competitor contacted but rejected as unqualified, the reason for the competitor’s conclusion;
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G. Efforts made to assist the DBEs contacted that needed assistance in obtaining bondu.y or insurance required by Consultant or CTA.

Consuhtants that {ail o meet DBE goals and fall to demonstrate sufficient reasonable efforts will be deemed in non-compliance and shall
not be eligible to be awarded the contract.

To ensure that all obligations under contracts awarded to DBEs are met, CTA shall review the contractor’s DBE involvement efforts
duting the performance of the contract. The Consultant shall bring to the attention of CTA, any situation In which regularly scheduled
progress payments are not made to DBE subcontractors. .

Uf the bidder/proposer does not meet the DBE goal, price alone shall not be an acceptable basis for which the bidder may reject the
DBE sub-bid unless the bidder/proposer can show to the satisfaction of CTA that no reasonable price can be obtained from a DBE.
A determination of reasonable price ks based on such factors as CTA's estimate for work under a specific subcontract, the bidder/pro-
paser’s own estimate for the specific subcontracts, and the average of bona fide prices quoted for the specific subcontract. A DBE bid
for subcontract will be presumed t0 be unreasonable ¥ the DBE's price exceeds the average price quoted by more than fteen {15) percent.

VII. PROCEDURE TO DETERMINE BID COMPLIANCE

The following Schedules and desciibed documents constitutes the Consultant’s DBE proposal, and must be submitted
with the Consultant’s bid at time of bid opening. Fallure to submit completed Schedules and described documents with
Coansultant’s bid will cause the bid to be considered non-responsive and will be cause to reject the bid in its entirety.

A. Schedule B: Affidavit of DBE/Non-DBE Joint Ventute

Where the bidder's DBE praposal indudes the participation of any DBE as a joint venturer. on any ter, the bidder must submit,
together with their bid, & Schedele B: Affidavit of DBE/Noa-DBE Joint Venture with an attached copy of the joint venture

agreement proposed among the parties. ’

The Schedule B, in conjunction with the Joint venture agreement must dleady evidence that the DBE venturer will be responsible
for a clearly defined portion of the work to be performed, and that the DBE firm's respoasibilities are in propoction with their owner-
dﬁppmnugc.haduhdcmauﬂnDBEmMuhmhd\eownashb.oonhd,mmagemaﬁtcpamm
and profits of the joint venture, the proposed Joint venture agreement shall taclude specific detalls related to (1) the
contributions of capital snd equipmeant; (2) work ltems to be performed by the DBE's own forces; (3) work items
to be performed under the supervision of the DBE venturer: and (4) the commitment of management, supervisory
and operating persoane! employed by the DBE to be dedicated to the performance of the project.

B. Schedule C: Letter of Intent from DBE to Perform as Subconsultant/ Subcontnctot/Suppiler.

A Schedule C, executed by the DBE firm {or Joint Venture Subcontractor} must be submitted by the consultant with its bid at
time of bid opening for each DBE included on thelr Schedule D. Each schedule must accurately detail the work to be performed
by the DBE firm and the agreed rates and prices to be paid. _

C. Letters of Certification.

1. A copy of each proposed DBE firm's cument Letter of Certification or Recertification from CTA must be submitied with the
proposal (LIQ or RFP).

2. All Letters of Certification oc Recertification tssued by CTA include a statement of the DBE firm’s area of specialization and ap-
propriate DBE gosl credit {see Section V. COUNTING DBE PARTICIPATION TOWARD THE CONTRACT GOAL). The DBE

- firm’s scope of work, as detalled by their Schedule C must conform to their stated area of speialization. Where a DBE is propos-
ed 10 perform work not covered by their area of spedalization, they must request in writing, an expansion of their area of specialization
prior o their being proposed 10 perform such work. The DBE firm's request 10 expand the scope of their area of specialization,
together with all documentation required by CTA 10 process that request, must be received by the Manager, DBE Program/Con-
tract Compliance prlor to the bid opening.

INOTE: In order for a non-certified DBE firm to be considered as a proposed DBE by the Consultant, a Schedule A, Certifica-
tion Affidavit oc Recestification Affidavit must be received by the DBE Program/Contract Compllance Department prioc

to the bid opening.
3. Al Letters of Certification or Recertification ate dated and are vald for one (1) year from the date of kssue by CTA.
D. Joiat Venture Agreements. .
1. HlinComM':DBEpmposﬂhduduﬂupaWﬁondDBEﬁmNubwmmmmmylkt(d!hcusd\ccomdww
gda:la“s:ebcgz::“?‘s,.&mm must provide a fully executed and notarized copy of the joint venture agreement, with thelr

2. In order to demonstrate the DBE partner’s share in the ownership, control, management responstbilities, tisks and profits of the
joint venture, the agreement must contaln spedlkdeuﬂ_sulated to: ‘
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a. Contributlons of capital and equipment;

b. Woek responstifies or other performance to be undertaken by the DBE firm; I

¢. The commitment of management, supervisory and oparating personnel employed by the DBE to be dedicated to the per
formance of the contract. The Joint venture agreement must also deady define each partner’s authority to contractually

obiigate the joint venture and each partner's authority to expend joint venture funds {e.g. check signing authority).

E. Schedule D: DBE Utllization Plan
1. Consultant must submit, togetier with the tid, a completed Schedule D committing them to the utilzation of each lsted DBE fm.

2. Exceptin cases where the consultant has recelved a complete waiver of the DBE goal in accordance with Section VI hereln,
the consullant must commit to the expenditure of a specific dollar amount of participation by each DBE fir included on their
Schedule D. The total dollar.commitment to proposed DBE firms must at least equal the DBE goal. Consultants are responst-
ble for cakculating the dollar equivalent to the DBE goal as a percentage of their total base bid, or, in the case of annual unit
price, in conjunction with total estimated annusl usage/expenditures.

3. All commitments made by the Consultan(s Schedule D must conform to those presented in the submitted Schedule C. Ex-
cept in cases where substantial and documented justification is provided, consulants will not be allowed to reduce the dollar
commitment made to.any DBE in order to achieve conformity between the Schedules C and D. .

4. The submittals must have all spaces on the Schedule pages comectly filled in.

S. During the period before award, the submitted documentation will be evaluated. Furthermore, the bidder agrees to give upon
request, eamest and prompt cooperation fo the Manager, DBE Program/Contract Compliance in:

a. Submitting to interviews that may be necessary;

b. Allowing entry fo places of business;

<. Providing further documentation; or : -
d. Soliciting the cooperation of a proposed DBE in providing such assistance.

6. A bid may be treated as non-responsible by reason of the determination that:

. A bidder’s propasal contains an insuffident level of DBE participation; i
. The bidder was found to be unresponsive or uncooperative when asked for further information relative to the proposal; oc

False statements wese made in the Schedules. . -
. The DBE subsmitted ts not certified by the CTA or has not submitted a Schedule A to the DBE Department procto bid opening.

an oo

7. Bidders will not be perruitied to modify their DBE proposal. All terms and conditions stipulated for prospective DBE subcon-
tractors or suppliers must be sadsfactorily negotiated prior to submission of the bidder’s proposed DBE commitment. i cir-
cumstances should arise, however, where a proposed DBE becomes no longer available, the process described below in the

section entitled IX. DBE SUBSTITUTIONS should be followed.

8. It the CTA determines that the DBE submitted is not certifiatle, the CTA will treat the bid as noa-responstve,
and will not grant any time for a bldder to replace or substitute the named DBE.

Viil. REPORTING REQUIREMENTS DURING THE TERM OF THE CONTRACT

A. The consultant shall, within five (5)Mcsdmdmckhgtﬁeawudedmnﬁad‘apd«toa&ywrkmpdmd.uxlm
. formal subcontracts or purchase orders with the DBE firms included In their proposed Schedules. These written agreements shall
be made avalable to the Manager, DBE Program/Contract Compliance Department upon request. :

B. During the term of anaual contracts, the Consultant shall submit regular “Status Reports of DBE Subcontract Payments.” The fre-
quency with which these reports are 10 be submitied will be determined by the Manager, DBE Program/Contract Compliance Depast-
ment, bt In no case will reports be required less often than on & quarterdy basis. In the absence of writtea notice from the
Manager, DBE Program/Contract Compliance, the Consultant’s first Status Report of DBE Subcontract Payments
will be due ninety (90) days aftes the date of contract award, and reports will be due quarterly thereafter.

C. In the case of one-8me procurements with either single or multiple deliveries, a “Status Report of DBE Subcontract Payments,”
indicating final DBE payments shall be submitted dicectly to the Manager, DBE Program/Contract Complance Departrvent, so
as 10 assure receipt either at the same time, or before the using department receives contractor’s final Invokce. (NOTICE: Do not
submit original involces with “Status Report of DBE Subcontract Payments.”) ' ) o

D. Status Report of DBE Subcontract Payments are to be submitted directly to:
I y to: Manager, DBE Program/Contract
Compliance Department, P.O. Box 7562, Chicago, 1L 60680-7562.
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1X. DBE SUBSTITUTIONS

A. Asbitrary changes by the Coasullant of the commitments earfier certified in the Schedule D are prohibited. F-#txT. alvr once
o entering into each approved DBE subsgreement, the consultant shall, thereafier, aeither lerminate the subagreerrert. noe reduce
the scope of the work to be performed by the DBE, nor decrease the price to the DBE, without in each zvande receiving

prior written approval of the Manager, DBE Program/Contract Compliance Department.

B. In some cases, however, k may become necessary (o substitute a new DBE in order to actually (ullill the DEE requirements.
In such cases, the Manager, DBE Program/Contract Compliance must be given reasons justifying the release by CTA of prioc
specific DBE commitments established in the consultant’s bid proposal. The substitution procedure wil be as Seious:

1. The Consultant must notify the Manager, DBE Program/Contract Compliance immediately in writing of an apparent necessity
to reduce or terminate a DBE subcontract and to propose a substitute fiem for some phase of work, in order to sustain

the fulliliment of the DBE contract goals.

2. The Consultant's notification to CTA should include the spedific reasons for the proposed substitution. Stated reasons which

would be acceptable include any of the following examples: A previously committed DBE was found not to be able to
perform, or not to be able to perform on time; a committed DBE was found not to be able to produce acceptable work;

a DBE previously committed to a given price later demands an unreasonable escalation of price.

The Consultant’s position in these cases must be fully explained and supported with adequate documentation. Stated reasons
which will not be acceptable include: A replacement firm has been recruited to perform the same work under terms more
advantageous to the consultant; kssues sbout performance by the committed DBE were disputed {unless every reasonable
effort has already been taken 1o have the issues resolved or mediated satisfactorily); a DBE has requested reasonable price
escalation which may be justified due 10 unforeseen circumstances {i.¢., a change in scope of DBE's wodk].

3. The Consukant's notification should include the name, address, and prindpal offidial of any proposed substitute DBE and
the dollar value and scope of work of the proposed subcoatract. The same DBE affidavits and documents, which are re-
quired of consultants, as enumerated above in Section VII, “Procedure to Determine Bid Compliance™ shall be attached.

4. CTA will evaluate the submitted documentation and respond within fifteen (15) working days to the request for approval
of a substitution. The response may be in the form of requesting mote information, oc requesting an Interview. 4o dlarify
ot mediate the problem. The response may also be in the form of a rejection of the proposed DBE substitution with the
reasons therefor included tn CTA's response. In the case of an expressed emergency need 1o receive the necessary dect-
sion for the sake of Job progress, CTA will instead respond as soon as practicable.

5. Actual substitution of a DBE to fulfill contract requirernents should not be made prior to CTA approval. Once notified
of CTA approval, the substitute DBE subcontract must be executed within five (5) working days.-and a copy of the DBE
subcontract, with signatures of both parties to the agreement, should be submitted to CTA.

C. CTA will not approve extra payment for escalated costs incurred by the Consultant when a substitution of subcontractors becomes
necessary in order to comply with DBE contract requirements.

D. Alter award of contract, nio retief of the DBE requirements will be granted by CTA except in exceptional circumstances. Re-
quests for complete or partial walver of the DBE requirements of the contract must be made in writing, stating all details of
the request, the circumstances, and all relevant information. The request must be accompanied by a record of all efforts taken
by the Consultant 1o locate specific firms, solick DBE bids, seek assistance from technical assistance agencies, eic., as outined
above ln Section V1. “Grant of Relief for Bidders: Waiver of DBE Goals.” : '

E. In a case where an enterprise under contract was previously considered to be a DBE but fs later found not to be, oc whose
work is found not 10 be-creditable toward the DBE goal fully as planned, CTA will consider the following spedal criteria in

evaluating a waiver request:

1. Whether the consukant was reasonable in believing the enterprise was a DBE or that eligibility or “counting” standards
were not being violated;

2. The adequacy of unsuccessful efforts taken 10 obtain a substitute DBE as outined in Section V1 above, “Geant of Relief
for Bidders: Waiver of DBE Goal.”

F. The Manager, DBE Program/Contract Compliance has sole authority regarding all matters of DBE complance, including the
granting ol waivers or aother relief to Consultants.

X. NON-COMPUIANCE -~

A. The Manager, DBE Program/Contract Compliance shall have the discretion 10 apply suitable sanction(s) to the Consultant
#f the Consuktant is found (o be in non-compliance with the DBE requiements. Fallure to comply with the DBE terms of this
contract or fallure 10 use DBEs as stated in the Consultan(’s submitted schedules constitutes a matestal breach of this contract,
and may lead 10 the suspenston snd/ox termination of this contract n whole or In part; furthermore, contnued elighiity 1o
eniet Inio future contracting arrangements with CTA may bé jeopardized as a resukt of non-compliance. In some cases, payments
may be withheld until comrective action is taken.
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B. When work is completed, in the event that CTA has determined that the Consulta..« was not compliant in the fulliliment of the
tequired DBE goal, and a grant of relief of the requirement was not oblained, CTA will thereby be damaged in the failure to provide
the benefit of participation to Disadvantaged Business Enterprises to the degree set forth tn this SPECIAL CONDITION.

C. Therefore.  CTA has determined, before the contract has been completed, the contractor is In non-compliance with the DBE
goal, CTA wiRk deduct part of the total contract amount, In cumulative amounts computed as folows:

For each one (1) percent (or fraction thereol) of shortfall towarde the DBE goal, one (1) pescent of the total
contract amount shall be withheld from the Contractor as a means of satisfying the DBE goal shortfall.

XI. RECORD KEEPING

The Contractor shall maintain records of alt relevant data with respect to the utilization of DBEs, retaining these records for a perod
of at least three (3) years after final acceptance of the work. Full access to these records shall be granted to the Chicago Transit Authod-
ty. Federal or State suthorities in this project, the U.S. Department of Justice, the U.S. Department of Transportation, or any duly
authorized representatives thereof.

XII. ASSISTANCE AGENCIES
The lollowing agencles are available to the prospective bidders for assistance:
A. Management and technical assistance to minority and women contractors; inkage betwecn‘ major_firms and DBEs:

U.S. Department of Transportation
Minority Business Resource Center
400 7th Street SW, Room 9410
Washington, DC 20590

Atun: Wendell K. Harbour

(202) 366-2852

Cosmopolitan Chamber of Commerce

1326 South Michigan Avenue, Suite 100

Chicago, lllinols 60605

Attn: Jerome Peters . ) .
(312) 786-0212 -

lliinois Department of Commerce and Community Affairs Small Business Office
100 West Randolph, Suite 3-400

Chicago, fllinols 60601

Attn: LaMar Green

312) 917-3073 or 2082

National Assoclation of Women Business Owners
414 Plaza Drive, Suite 209

Westmont, Iflinots 60559

Attn: Judith Keel

(312) 655-0081

Grant Thomton Minority Business Development Center
600 One Prudential Plaza

Chicago, llfinots 60601

Attn: Ken Robinson

{312) 856-0200

Chicago Minority Business Development Center

Burgos & Assoclates, Inc.
35 East Wacker Drive, Suite 790
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8. Minority contractor assocla...as; lnkage major fkms and DBEs:

Assodation of Aslan Construction Enterprises
¢/0 Liaval Chung, President

333 North Ogden Avenue

Chicago, (llinols 60607

Q12 4214771

Black Contractors United {BCU)
. /o Glenn M. Harston, President

1641 North Milwaukee Avenue

Chicago, Winols 60647

{312) 342-8484 or 373-0020

Hispanic-American Construction Industry Association (HACIA)
c/0 Peter Martinez, Executive Director

222 West Adans, Suite 954

Chicago, Ilinols 60606

{312) 641-2907

Midwest Contraciors of Progress
¢/0 Cleveland

340 West 110th Place

Chicago, {linols 60628 .
(312) 264-2700

C. Small business guaranteed loans; surety bond guarantees; 8{a) certification:

U.S. Small Business Adminstration
219 South Dearbom Street, Suite 437
Chicago, Binois 60604

Atn: Howard R. Nomis

312} 353-4528

Bond Guarantee Program

Surety Bond )

230 South Deatbom Street, Sth Floor

Aita: Tony Zanetello : h . e -
312) 353.7331 :

Procurement Assistance

230 South Dearbom Street, Sth Floor
Chicago, liinots 60604

Attn: Sam Gentile

(12) 353-1395

D. Propect information, general DBE information; Directory of local and out-of-state construction and design DBEs:

Project Information

Chicago Transit Authority
Purchasing Department

567 W. Lake Street

Chicago, IL 60661-1498

Attn: General Manager, Purchasing
(312) 681-2420

DBE information
Chicago Transit Authority ' :
DBE/EEO Prograny Contract Compliance
' 567 W. Lake Street
Chicago, IL 60661-1498
Attn: Pamela J. Beavers
(312) 681-2600
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€. Information on DBE availability wi the manufacturing, sales of supphies, and relateo welds (direct assistance from 42 regional af-
Hliates Jocated throughout the U.S):

National Minority Sugpliers Development Council, Inc.
1412 Broadway - 11th Floor

New York, NY 10018

Attn: Anne Astrion

(212) 944-2430

Chicago Reglonal Puschasing Council
36 South Wabash, Suite 925

Chicago, IL 60602
Attn: Mae Foster Thompson
(312) 263-0105

Xill. EQUAL EMPLOYMENT OPPORTUNITY

Compliance with DBE requirements will not diminish or supplant Equal Employment Oppottunity and Civil Rights provisions as specified
elsewhere in this contract and as they relate o Prime Contractor and Subcontractor abligations.

XIV. MINORITY FINANCIAL INSTITUTIONS/INSURANCE AGENCIES
The prime contractor is encouraged 1o use the services of banks and insurance agencies owned and controlled by minorities or women.
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Schedule B ‘
AFFIDAVIT OF DBE/NON-DBE JOINT VENTURE

This form need not be submitted if all joint venturers are DBEs. In such a case, however, a written joint venture agre.ement among
the DBE venturers must be submitted. In all proposed joint ventures, each DBE venturer must submit a copy of their current Let-
ter of Certfication.

ALL INFORMATION REQUESTED BY THIS SCHEDULE MUST BE ANSWERED IN THE SPACES PROVIDED. DO NOT
REFER TO YOUR JOINT VENTURE AGREEMENT EXCEPT TO EXPAND ON ANSWERS PROVIDED ON THIS FORM. IF
ADDITIONAL SPACE IS REQUIRED, ADDITIONAL SHEETS MAY BE ATTACHED.

I. Name of joint venture:
Address of joint venture:

Phone number of joint venture:
Il. ldentify each non-DBE venturer(s):
Name of Firm:
Address:

Phone:

Contact person for matters concerning DBE compliance:
. ldentify each DBE veaturer(s):

Name of Firm:

Address:

Phone:

Contact person for matters concerning DBE compliance:
IV. Describe the role(s) of the DBE venturer(s) in the joint venture:

V. Attach a copy of the joint venture agreement. In order to demonstrate the DBE venturer's share in the ownership,
control management responsibilities, risks and profits of the joint venture, the proposed jaint venture agreement must in-
clude specific details related to: (1) the contributions of capital and equipment; (2) work items to be performed by the
DBE'’s own forces; (3) work items to be performed under the supervision of the DBE venturer; and (4) the commitment
of management, supervisory and operative personnel employed by the DBE to be dedicated to the performance of the
project.

VI. Ownership of the Joint Venture.
A. What are the percentage(s) of DBE ownership of the joint venture?

DBE ownership percentage(s)

Non-DBE ownership percentage(s)
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" Schedule B
AFFIDAVIT OF DBENON-DBE JOINT VENTURE

V1. Ownership of the Joint Venture (continued):

B. Specify DBE/non-DBE percentages for each of the following {provide narrative descriptions and other detail as ap-
plicable):

1. Profit and loss sharing:

2. Capital contributions:
{a) Dollar amounts of initial contribution:

(b) Dollar amounts of anticipated on-going contributions:

3. Contributions of equipment (specify types, quality and quantities of equipment to be provided by each venturer}:

4. Other applicable ownership interests, including ownership options or other agreements which restrict or limit
ownership and/or control:

5. Provide copies of all written agreements between venturers concerning this project.

Identify each current Chicago Transit Authority contract and each contract completed during the past two (2)
years by a joint venture of two or more firms participating in this joint venture:

VII. Control of and Participation in the Joint Venture. Identify by name and firm those individuals who are, or will be,
responsible for, and have the authority to engage in the following management functions and policy decisions. (Indicate
any limitations to their authority such as dollar limits and co-signatory requirements. )

A. Joint venture check signing:

B.  Authority to enter contracts on behalf of the joint venture:
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Schedule B
AFFIDAVIT OF DBE/NON-DBE JOINT VENTURE

C. Signing, co-signing and/or collateralizing loans:

D. Acquisition of lines of credit:

E. Acquisition and indemnification of payment and performance bonds:

F. Negotiating and signing labor agreements:

G.. Management of contract performance. (Identify by name and firm only):

1. Supervision of field operations:

2. Major purchases:

3. Estimating:

4. Engineering:

VIII. Financial Controls of joint venture:
A. Which firm and/or individual will be responsible for keeping the books of account?

B. Identify the “managing partner,” if any, and describe the means and measure of their compensation:

C. What authority does each venturer have to commit or obligate the other to insurance and bonding companies,
financing institutions, suppliers, subcontractors, and/or other parties participating in the performance of this con-
tract or the work of this project?
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Schedule B
AFFIDAVIT OF DBE/NON-DBE JOINT VENTURE

IX. State the approximate number of operative personnel {by trade) needed to perform the joint venture's work under this
contract. Indicate whether they will be employee of the majority firm, DBE firm, or the joint venture.

Non-DBE Flrm DBE Jolnt Venture
Trade (number) {rumben) {number)
Professions!
Administrative/Clerical
Unskiiled Labor

If any personnel proposed for this project will be employees of the joint venture:

A. Are any proposed joint venture employees cumrently employed by eitherventurer? ___
Currently employed by non-DBE {(number) EmployedbyDBE _____

B. ldentify by name and firm the individual who will be responsible for hiring joint venture employees:

X.  Please state any material facts of additional information pertinent to the control and structure of this joint venture.
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Schedule B
AFFIDAVIT OF DBE/NON-DBE JOINT VENTURE

The undersigned affirms that the foregoing statements are correct and include all material information necessary to identify and
explain the terms and operations of our joint venture and the intended participation of each venturer in the undertaking. Further,
the undersigned covenant and agree to provide to CTA current, complete and accurate information regarding actual joint venture
work and the payment therefore, and any proposed changes in any provision of the joint venture, or those of each venturer rele-
vant to the joint venture by authorized representatives of CTA or the Federal funding agency.

Any material misrepresentation will be grounds for terminating any contract which may be awarded and for initiating action under
federal or state laws concerning false statements.

NOTE: U, after filing this Schedule B and before the completion on the Joint venture’s work on the project, there Is any change in the informa-
tion submitted, the Joint venture must Inform the Chicago Transit Authority directly or through the prime contractor if the joint ocen-
ture is a subcontractor.

Name of DBE Partner R Nemas of Non-DBE Partner Fimn
Signature of Affiant Signaturs of Affant
Name and Title of Afflant ‘ Name and Title of Afflant
Date - Date
On this day of , 19 the above-signed officers
Nemes of Affianta) !

personally and, known to me be the persons described in the foregoing Affidavit, acknowledged that they executed the same in
the capacity therein stated and for the purpose therein contained.

IN WITNESS OF, | hereunto set my hand and offical seal.

Signature of Notary Public

My Commission Expires:

SEAL
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Schedule C:
LETTER OF INTENT FROM DBE TO PERFORM AS
SUBCONTRACTOR, SUPPLIER AND/OR CONSULTANT
Blidder’s or Proposer’s failure to submit this form with their bid
wlll result in their bid being rejected in its entirety

Name of Project/Contract:

Regquisition No.:
Job Order No.:
From:
(Name of DBE Firm)
To: and the Chicago Transit Authority
(Name of Prime Contractor)
The DBE status of the undersigned is confirmed by the attached Letter of Certification from the Chicago Transit Authority
dated - (it proposing to perform as a DBE/non-DBE Joint Venture, then Letter of Certification from

DBE venturer is attached along with completed Schedule B and joint venture agreement)

The undersigned is prepared to pravide the following described services or supply the following described goods in con-
nection with the above named project/contract:

Pay item No./Description Quantity/Unit Price ~ Total

Sub (or Grand) Total: $

Partial Pay ltems. (For any of the above items that are partial pay items, specifically describe the work and subcontract
dollar amount):

" Grand Total: §

If more space is needed to fully describe the DBE firm’s (or DBE/non-DBE joint venture’s) proposed scope of work and/or
payment schedule, attach additiona! sheets. .
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Schedule C:
LETTER OF INTENT FROM DBE
Sub-Contracting Levels
% of the dollar value of the DBE’s subcontract will be sublet to non-DBE contractors.

% of the dollar value of the DBE's subcontract will be sublet to DBE contractors.

NOTICE: IF DBE WILL NOT BE SUB-SUBCONTRACTING ANY OF THE WORK DESCRIBED (N THIS SCHEDULE, A
ZERQO (0) MUST BE SHOWN IN EACH BLANK ABOVE.

NOTICE: IF MORE THAN TEN PERCENT (10%) OF THE VALUE OF THE DBE's SCOPE OF WORK WILL BE SUBLET,
A BRIEF EXPLANATION AND DESCRIPTION OF THE WORK TO BE SUBLET MUST BE ATTACHED TO THIS
SCHEDULE. :

The undersigned will enter into a formal written agreement for the above work with you as a Prime Contrag:tor, conditioned
upon your execution of a contract with the Chicago Transit Authority, and will do so within (5) five working days of your
receipt of a signed contract from the Chicago Transit Authority.

NOTICE: THIS SCHEDULE (AND ACCOMPANYING ATTACHMENTS TO BE SUBMITTED IN TRIPLICATE. ORIGINAL
SIGNATURES REQUIRED ON ALL THREE (3) COPIES.

{Signature of Owner, President or Authorized Agent of DBE)

Name/Title (Print)

Date

It propasing to perform as a DBE/non-DBE Joint Venture:

(Signature of Owner, Prasident or Authorized Agent of non-DBE)

Name/Title (Print)

Date
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Schedule D:
DBE UTILIZATION PLAN
Bidder’s or Proposer’s failure to submit this form with their bid
will result in their bid being rejected in its entirety.

Project Name:
Requisition No.:
Job Order No.:
State of
County (City) of

- In connection with the above captioned contract, | HEREBY DECLARE AND AFFIRM that | am the

and duly authorized representative of

(Title of Affiant)

{Name of Prime Confractor)

and that | have personally reviewed the material and facts set forth in and submitted with the attached Sched}:les of
Disadvantaged Business Enterprises (DBE), Schedule Cs and Schedule Bs (if applicable), being such information.

Names of DBE Firm(s) (""f mmg :v?tltr” Sz:g:ur::egsj Contract Amount
$
$
$
Total DBE Credit: §.

AFFIDAVIT OF PRIME CONTRACTOR

To the best of my knowledge, information and belief the facts and representations contained in the afformentioned attach-
ed Schedules are true, and no material facts have been omitted.

The undersigned will enter into formal agreements with all listed DBE firms for work as indicated by this Schedule D and
accompanying Schedules, and will enter into such agreements within five (5) business days after receipt of the contract
executed by the Chicago Transit Authority.

The Prime contractor designated the following person as their DBE Liaison Officer:

(Name - Please Print or Type) {Phone)

1 do solemnly declare and affirm under penalties of perjury that the contents of the foregoing document are true and cor-
rect, and that | am authorized on behalf of the Prime Contractor to make this affidavit.

(NamolPtirmOonmuof-PrunorType)

(Signature)

{Name of Affiant)
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EXHIBIT C

Bid Protest Procedures
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BID PROTEST PROCEDURES

SECTION | - AUTHORITY BID PROTEST PROCEDURE

A. The Chicago Transit Authority (CTA/ Authority) will hear and consider a bona fide bid protest regarding its
procurement actions. It is anticipated that the majority of protests will be evaluated and finally decided by the
Authority. Accordingly, the Authority intends to provide a thorough review of all bona fide bid protests. The
Authority’s primary concern, however, is the timely procurement of needed capital equipment, supplies or
services. It does not intend to allow the filing of bid protests to unnecessarily delay the procurement process,
especially if the protest involved is vexatious or frivolous in nature.

Notwithstanding the availability of these protest procedures, any interested party is encouraged to exhaust all
methods described in the Contract Documents of resolving a procurement issue before filing a formal protest
with the Authority. In its consideration of a bid protest, the Authority reserves the right to give due
consideration to the good faith efforts of the protestor to resolve the issue involved through informal methods.

Note — The Federal Transit Administration (FTA) will be notified by the Authority of all formal, written
protests, when FTA funds are involved.

B. Definitions for purposes of this section -
1. The term “days” refers to working days of the Authority.

2. The term “interested party” means any person (a) who is an actual bidder or prospective bidder in the
procurement involved, and (b) whose direct economic interest would be affected by the award of the
contract or by a failure to award the contract.

C. Submission of Protest

Any interested party may file a bid protest with the Authority on the basis that the Authority has failed to
comply with applicable Federal or State law or with the Authority’s Procurement Regulations. The protest
must be filed in accordance with the timing requirements set forth in subsection D. “Types of Protests and
Timing” of this section, and must include:

1. The name and address of the protestor.
2. The number of the contract solicitation.

3. A statement of the grounds for the protest, and in particular the Federal or State law or Authority
Reguilation alleged to have been violated. This statement should be accompanied by any supporting
documentation the protesting party desires the Authority to consider in making its decision.

Protest should be submitted to: General Manager Purchasing
Chicago Transit Authority
P.O. Box 7560
Chicago, IL 60680-7560

D. Types of Protests and Timing

The requirement for timely filing of a bid protest with the Authority will depend upon the type of protests
involved. The Authority will consider the following three types of protest by interested parties: :

1. Protest regarding solicitation )
Any bid protest regarding the solicitation by the Authority must be filed no later than five (5) days before
the opening of bids. Any protest filed after that date which raises issues regarding the solicitation will
not be considered by the Authority.

This type of protest would include any claim that the bid solicitation contained exclusionary or
discriminatory specifications, any challenge to the basis of -award, or any claim that the solicitation
documents or the solicitation process violated applicable Federal or State law, or that the Authority failed
to follow its Procurement Regulations in the solicitation of bids.
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2. Protests regarding bid evaluation
Any bid protest regarding the evaluation of bids by the Authority must be filed with the Authority no later

than twenty (20) days after the opening of bids. Any protest filed after such date which raises issues

regarding the bid evaluation will not be considered by the Authority.

This type of protest would include any challenge to determinations by the Authority of the responsiveness
of a bid or the responsibility of a bidder, or any claim that the evaluation of bids violated federal or State
law or the Authority’s Procurement Regulations.

3. Protests Regarding Award of Contract

Any protest regarding the award of the contract must be filed no later than ten (10) days after_the date
of award. Any protest regarding the award of the contract filed after that date will not be considered by
the Authority.

This type of protest will only be entertained by the Authority if the protestor is able to demonstrate that the
party awarded the contract fraudulently represented itself as a responsible bidder or that the Authority
violated Federal or State law or its Procurement Regulations in the award of the contract.

E. Authority Response
1. Types of Protests

The Authority will notify the protestor upon timely receipt of a bid protest and may, where appropriate,
request additional information from the protestor. The Authority may, at its discretion, meet with the
protestor to review the matters raised by the protest. The Authority’s consideration of the particular types
of protests will, except as otherwise provided in subsection 2. “Decisions by Authority” of this section, be
in accordance with the following provisions:

a. Protest regarding solicitation )
Upon receipt of a timely filed protest regarding the solicitation, the Authority will postpone the opening
of bids until resolution of the protest. No additional bids will be accepted during the period of
postponement.

If the protest regarding the solicitation involves a claim of unduly restrictive or exclusionary
specifications, the Authority will, in evaluation of the protest, consider both the specific need of the
Authority for the feature or item challenged and any effects on competition of including the
specification regarding that feature or item. If the Authority determines that such feature or item was
included in the specification in order to meet justified and valid transit needs of the Authority, and was
not unduly restrictive of competition or designed to exclude a particular competitor, then the Authority
will have grounds to deny the protest.

b. Protests regarding bid evaluation
Upon receipt of a timely filed protest regarding the evaluation of bids, the Authority will suspend its
evaluation of all bids submitted until resolution of the protest if the Authority determines that the
protestor has established that there are reasonable doubts regarding the responsiveness of a bid or
the responsibility of a bidder or regarding the Authority’s compliance with Federal or State law or its
Procurement Regulations.

c. Protests after award
Upon receipt of a timely filed protest regarding the award of a contract, the Authority will issue a stop
work order, if necessary, until the resolution of the protest if the Authority determines that the
protestor has established a prima facie case that the contract was awarded fraudulently or in violation
of that Federal or State law or the Authority’s Procurement Regulations.

20f3
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2. Decisions by Authority

As indicated above, in most instances the Authority will suspend the procurement process upon receipt of
a bona fide bid protest. However, the Authority reserves the right, notwithstanding the pendency of a
protest, to proceed with the appropriate action in the procurement process or under the contract in the
following cases:

a. where the item to be procured is urgently required;
b. where the Authority determines that the protest was vexatious or frivolous; and

c. where delivery or performance will be unduly delayed, or other undue harm will occur, by failure to
make the award promptly.

After review of a bid protest submitted under this section, the Authority will issue a written decision of the basis of
the information provided by the protestor, the results of any meetings with the protestor, and the Authority’s own
investigation. If the protest is upheld, the Authority will take appropriate action to correct the procurement process
and protect the rights of the protestor, including resolicitation of bids, revised evaluation of bids or Authority
determinations, or termination of the contract. If the protest is denied, the Authority will lift any suspension
imposed and proceed with the procurement process or the contract, as the case may be.

The availability of review of bid protest by FTA is described in Section Il. As noted in that section, under FTA's
revised procurement guidelines the role of the Federal government in bid protest review is quite limited.

SECTION Ii - FTA BID PROTEST PROCEDURE

Reviews of protests by FTA will be limited to claims that the CTA failed to have or follow protest
procedures, or claims that CTA failed to review a complaint or protest. A protestor must exhaust all
administrative remedies with the CTA before pursuing a protest with FTA. An appeal to FTA must be
received by the cognizant FTA regional or Headquarters Office within five (5) working days of the date the
protester knew or should have known of the violation.

Violations of Federal law or regulation will be handled by the complaint process stated within that law or
regulation. Violations of State or local law or regulations will be under the jurisdiction of State or local
authorities.

3of3
415.62 rev 09/04 Purchasing



EXHIBIT D

Certification — Debarment — Primary Participant

C060P100420731.doc Rev. 2/5/07 Final #2



CERTIFICATION OF PRIMARY PARTICIPANT
REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS

, Certifies to the best of our knowledge and belief that it and

{Company’s name)
its principles:

1. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

2. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State, or local) transaction or
contract under a public transaction; violation of Federal or State antitrust statutes or commission
of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property.

3. Are not presently indicated for or otherwise criminally or civilly charged by charged by a
government entity (Federal, State, or local) with commission of any of the offenses enumerated in
paragraph (2) of this certification; and

4. Have not within a three-year period preceding this application/proposal had one or more public
transactions (Federal, State, or local) terminated for cause or default.

THE PRIMARY PARTICIPANT (APPLICANT OR POTENTIAL CONTRACTOR FOR A MAJOR THIRD

PARTY CONTRACT) CERTIFIES OR
{Company name)
AFFIRMS THE TRUTHFULNESS AND ACCURACY OF THE CONTENTS OF THE STATEMENTS

SUBMITTED ON OR WITH THIS CERTIFICATION AND UNDERSTANDS THAT THE PROVISIONS OF

31 U.S.C. SECTIONS 3801 ET SEQ. ARE APPLICABLE THERETO.

- . (Signature and Title of Authorized Official)

If you are unable to certify to any of the statements in this certification, the participant shall attach an
explanation to this certification.

CTA 415 67 (03/90) Purchasing .
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CERTIFICATION OF LOWER TIER PARTICIPANT
REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS

. certifies to the best of our knowledge and belief that it and

(Company’s name)

its principles:

1.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of frauds or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State, or local) transaction or
contract under a public transaction; violation of Federal or State antitrust statutes or commission
of embezzlement, theft, forgery, bribery, faisification or destruction of records, making false
statements, or receiving stolen property.

Are not presently indicated for or otherwise criminally or civilly charged by charged by a
government entity (Federal, State, or local) with commission of any of the offenses enumerated in
paragraph (2) of this certification; and

Have not within a three-year period preceding this application/ proposal had one or more public
transactions (Federal, State, or local) terminated for cause or default.

THE LOWER TIER PARTICIPANT (APPLICANT OR POTENTIAL CONTRACTOR FOR A MAJOR

THIRD PARTY CONTRACT) - CERTIFIES

{Company name)

OR AFFIRMS THE TRUTHFULNESS AND ACCURACY OF THE CONTENTS OF THE STATEMENTS

SUBMITTED ON OR WITH THIS CERTIFICATION AND UNDERSTANDS THAT THE PROVISIONS OF

31 U.S.C. SECTIONS 3801 ET SEQ. ARE APPLICABLE THERETO.

(Signature and Title of Authorized Official)

If you are unable to certify to any of the statements in this certification, the participant shall attach an
explanation to this certification.

CTA 415 68 {03/90) Purchasing
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CERTIFICATION REGARDING A DRUG FREE WORKPLACE

Pursuant to the definitions regarding a Drug Free Workplace provided in the Drug-Free Workplace Act of 1988,
the lllinois Drug Free Workplace Act, 30 ILCS 580/1 et seq., the Federal Acquisition Regulation System (“FAR"),
Procedures for Transportation Workplace Drug & Alcohol Testing Programs, 49 CFR 40, and Prevention of
Alcohol Misuse & Prohibited Drug Use in Transit Operation, 49 CFR 655, (“Contractor”)
certifies to the best of its knowledge and belief that it and its principals:

1.

Maintain a workplace(s) (i.e. the site(s) for the performance of work done by the Contractor in connection
with this contract) safe and free from “controlled substances” as described in the Controlled Substances
Act (21 U.S.C. 812) and as further described in regulations 21 CFR 1308.11 — 1308.15.

Have neither been convicted, including entering a plea of ‘nolo contendere,’ nor had sentence imposed by
any judicial body charged with the responsibility to determine violations of Federal or State criminal drug
statutes.

Publish and give notice to its employees and sub-contractors that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlied substance is prohibited in the Contractor's workplace, and
also that actions will be taken against any and all employees and sub-contractors found to be in violation
of same.

Provide that ali employees engaged in the performance of the contract receive a copy of the above
statement, that the employee will abide by the terms of this statement, and that the employee will notify
the employer in writing of the employee’s conviction no later than five (5) calendar days after such
conviction.

Provide for appropriate action against an employee for violation of any and all of these rules and that an
employee convicted of drug abuse must satisfactorily participate in a drug abuse assistance or
rehabilitation program approved for such purposes by Federal, State, or local health or law enforcement
or other appropriate agency.

Comply with all drug and alcohol policies, testing programs and reporting requirements set forth in 49
CFR 40 and 49 CFR 655 whenever the Contractor, its employees, or sub-contractor(s) perform one or
more of the following functions considered “safety-sensitive”, as defined in 49 CFR 655:

(1) Operating a revenue service vehicle, including when not in revenue service;

(2) Operating a non-revenue service vehicle, when required to be operated by a holder of a
commercial Driver's License;

(3) Controlling dispatch or movement of a revenue service vehicle:

(4) Maintaining (including repairs, overhaul and rebuilding) a revenue service vehicle or equipment
used in revenue service; or A

(5) Maintaining (including repairs, overhaul and rebuilding) a revenue service vehicle or equipment
used in revenue service; or

(6) Carrying a firearm for security purposes.

Will otherwise comply with all drug and alcohol policies set forth in applicable Federal, State and local
laws and regulations, including, but not limited to the Drug-Free Workplace Act of 1988, FAR, illinois Drug
Free Workplace Act, 49 CFR 40 and 49 CFR 655 in such version, prior or subsequent to amendment or
revision, as is currently enforced or enforceable at and during the execution and performance of this
Contract.

In addition to other remedies, the Contractor’s failure to comply with any part of the requirements of the Drug-Free
Workplace Act of 1988, FAR, Illinois Drug Free Workplace Act, 49 CFR 40 or 49 CFR 655, may render the
Contractor subject to any or all of the following: suspension of payments, termination of contract for default,
suspension or debarment.

(Signature and Title of Authorized Official) ‘ (Date)

Certificate revised to conform with proposed revised 43 CFR 40 7/2/01
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LOBBYING CERTIFICATION

Certification for Contracts, Grants, Loans
and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
an agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal contract, the making of
any Federal grant, the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or modification of any
Federal contract, grant, loan, or cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the award
documents for all sub awards at all tiers (including subcontracts, sub grants, and contracts
under grants, loans and cooperative agreements) and that all sub recipients shall certify and

disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to
file the required certification shall be subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

Executed this day of

By:

{Type or print name of contractor)

(Signature of authorized officer)

(Title of authorized officer)
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BRIEF HISTORY OF YOUR COMPANY

Tell us about your company:

Company Name:

Address:

City: State: Zip:

Local Contact Person:

Title:

Phone Number: ( ) - Fax Number: ( ) -

How many years has your company been in business?

How many employees? Annual Sales?

Is your business a (an): (check one)

Manufacturer Supplier Distributor Other (explain)

Have you provided goods or services to city government, state, county, Board of
Education, municipality, etc.?

Please provide a list of references including the three (3) largest companies your firm has
done business with in the past two (2) years, and a person and a telephone at that firm
which CTA may conftact.

Firm Name Contact Person Telephone

History (rev 09/04)
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CHICAGO TRANSIT AUTHORITY

INSURANCE AND BOND REQUIREMENTS
[Short Form rev. 12/04/02]

REQUISITION NUMBER: C060P100420781
SPECIFICATION NUMBER CTA:

PART I GENERAL INSTRUCTIONS AND REQUIREMENTS

A. WAYS TO COMPLY WITH CTA INSURANCE REQUIREMENTS.

1. HOW TO COMPLY IF CGL, OWNERS PROTECTIVE LIABILITY, BUILDER’S RISK
INSURANCE AND/OR PROFESSIONAL LIABILITYARE REQUIRED BY PART III OF
THIS DOCUMENT.

There are three ways to satisfy the CTA’s insurance requirements for Comprehensive General
Liability, Owners Protective Liability, Builder’s Risk and Professional Liability. For Comprehensive
General Liability, Owners Protective Liability, Builder’s Risk and Professional Liability the
Contractor must provide the CTA with one of the following insurance documents:

a) certified copy of the insurance policy,

b) an insurance binder, or

c) the CTA Certificate of Coverage on the CTA approved form. The CTA Certificate of
Coverage may be completed only by an authorized representative of the insurance
company, an agent, broker, or underwriter.

2. HOW TO COMPLY IF RAILROAD PROTECTIVE INSURANCE 1S REQUIRED BY
PART III OF THIS DOCUMENT.

There are two ways to satisfy the CTA’s insurance requirements for Railroad Protective. The
Contractor must provide the CTA with one of the following insurance documents:

a) certified copy of the insurance policy or
b) an insurance binder

Method b is a temporary method that is valid only for 90 days. A certified copy of the railroad
protective insurance policy must be furnished prior to the expiration of this 90 day period.

3. HOW TO COMPLY FOR ALL OTHER TYPES OF REQUIRED INSURANCE.
For all other insurance required by Part III of this document, an ACORD™ certificate is acceptable.

B. DEADLINE FOR INITIAL SUBMITTAL OF CONTRACTOR’S INSURANCE AND BOND
DOCUMENTS.

The Contractor must furnish all required insurance and performance and payment bond documents
within fourteen days of the date that the Contractor receives a letter (the “Insurance Submittal Letter”) from the
CTA’s General Manager of Purchasing requesting the Contractor to submit the documents required by these
Insurance and Bond Requirements. CTA will not execute the Contract until the required insurance and bond
documents are delivered to CTA and approved by CTA. Failure to deliver the required documents within

Special Conditions — Insurance And Bond Requirements 1



fourteen days of receipt of the Insurance Submittal Letter is 2 material failure to comply with the specifications
and may result in any or all of the following at the CTA’s sole discretion:

1. debarment or suspension, and
2. determination of Contractor non-responsibility.

C. CTA ADDRESS.
All notices and documents must be mailed to the CTA at:

Chicago Transit Authority
General Manager Purchasing
P.O. Box 7560

Chicago, IL 60680-7560

D. OBLIGATION TO MAINTAIN CONTINUOUS COMPLIANCE

1. The Contractor expressly agrees that failure to comply and maintain compliance with all
insurance and bond requirements shall constitute a material breach of the Contract which may result in default
and, if uncured, termination for default under the contract. In addition, such failure, if uncured, may result in
debarment and suspension.

2. The Contractor is prohibited from performing any work if Contractor has allowed any of the
required insurance policies to expire.

PARTIl. INSURANCE REQUIREMENTS

A. The CTA must be named as an Additional Insured and Certificate Holder. When the CTA is an
additional insured, the coverage shall be primary.

B. The CTA must be the Named Insured on the Owners Protective Liability, Railroad Protective Liability,
or Builders Risk Insurance policies.

C. The Commercial General Liability and Owners Protective Liability, General Aggregate Limit of
Liability, if any, must apply on a per location, per project basis by endorsement to the policy.

D. All insurance carriers must be acceptable to the CTA. All insurance companies shall have at least a B+
VII POLICY HOLDER RATING, or better, by the A.M. Best Co., Inc. Insurance companies with
lower ratings will not be accepted. Carriers licensed to do business in the State of Illinois must issue all
insurance, with the exception of Railroad Protective.

E. To the extent permitted by the Contractor's insurance policies required by the CTA, the Contractor and
its insurers waive all rights of subrogation against the CTA.

F. The insurance to be carried shall in no way be subject to limitations, if any, expressed in the indemnity
section of the General Conditions (or any statutory, judicial or common law limitations).
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PART lll. INSURANCE COVERAGES

A. WORKERS COMPENSATION

Coverage A: In form and in accordance with the laws of the State of Illinois.
Coverage B: Employers Liability:

STATUTORY Bodily Injury by Accident

STATUTORY Bodily Injury by Disease, Policy Limit

B. COMPREHENSIVE OR COMMERCIAL GENERAL LIABILITY:

$2,000,000 General Aggregate (Per Location)
$2,000,000 Products/Completed Operations Aggregate
$1,000,000 Personal Injury and Advertising Injury
$1,000,000 Per Occurrence

The Commercial General Liability policy shall include, without limitation: (i) Broad Form Contractual Liability, (ii)
Products/Completed Operations to be maintained in full force and effect for a period of two (2) years following final
completion of the work under the Contract, (iii) Independent Contractors’ Protective Liability, (iv) Premises/Operations,
including deletion of explosion, collapse and underground (XCU) exclusions, (v) Broad Form Property Damage, including
Products/Completed Operations, (vi) Personal Injury Liability, with employee and contractual exclusions deleted, (vii)
Severability of Interest and Cross Liability endorsement and (viii) Contractor expressly agrees to waive, and will require
its insurer to waive, its rights, benefits and entitlement under the “Other Insurance” clause of its Commercial General
Liability policy, with respect to the CTA.

If any work is to be performed within fifty (50) feet of rail right-of-way and the Contractor is not requlred
to provide Railroad Protective Insurance by the other provisions of these Insurance and Bond
Requirements, then an additional requirement applies which can be satisfied in either of the two following
ways: 1) the CGL policy exclusion for coverage of work within fifty (50) feet of rail right-of-way must be
deleted by endorsement to the CGL policy, or 2) in the alternative, railroad protective insurance may be
provided.

C. AUTOMOBILE LIABILITY

$1,000,000 Combined Single Limit (Bodily Injury and Property Damage)

Uninsured/Underinsured Motorist Including Owned, Non-
Owned, Hired and Borrowed Vehicles and Equipment
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D.

UMBRELLA LIABILITY

N/A  Each occurrence and in the aggregate, excess of the underlying policies.

The Umbrella Liability Policy shall specifically identify each of the policies described in A, B, and C
above on the Schedule of Underlying Coverages, and shall provide coverage at least as broad as each of
the underlying policies.

E.

OWNERS PROTECTIVE LIABILITY

N/A General Aggregate (Per Location)
N/A Per Occurrence

N/A  Combined Single Limit (Bodily Injury and Property Damage Per Location)

The definition of designated contractor must be amended to include contractors of every tier.

F.

RAILROAD PROTECTIVE LIABILITY

N/A  Bodily Injury per Occurrence
N/A  Bodily Injury Aggregate
N/A Property Damage per Occurrence

N/A Property Damage Aggregate

The definition of designated contractor must be amended to include contractors of every tier.

G.

H.

VALUABLE PAPERS INSURANCE

N/A

PROFESSIONAL LIABILITY

$2.000,000 Claim N/A Annual Aggregate N/A Deductible (Maximum Permissible Deductible)

L

PART IV

OTHER INSURANCE: CTA ADDITIONAL INSURED ON THE GENERAL LIABILITY
AS A LESSOR.

BOND REQUIREMENTS

The Contractor shall furnish the following bond(s) for this contract:

Type of bond required: Amount:

Type of bond required: Amount:
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Issue Date

INSURANCE CERTIFICATE OF COVERAGE

Named Specification #:
Insured:
RFP #:
Address:
(NUMBER & STREET) Project #:
(CITY) (STATE) (Z1IP) Contract #:
Description of
Operation/Location
The insurance policies and endorsements indicated below have been issued to the designated named insured with the policy limits as set forth herein

covering the operation described within the contract involving the named insured and the Chicago Transit Authority. The Certificate issuer agrees that
in the event of cancellation, non-renewal or material change involving the indicated policies, the issuer will provide at least sixty (60) days prior written
notice of such change to the Chicago Transit Authority at the address shown on this Certificate. This certificate is issued to the Chicago Transit Authority

in consideration of the contract entered into with the named insured, and it is mutually understood that the Chicago Transit Authority relies on this

certificate as a basis for continuing such agreement with the named insured.

~ Pollution

Type of insurance Limits of Liability
Insurer Name Policy Number Expiration Date All Limits in Thousands
Commercial General Liability Each
~ Occurrence Occurrence
~ Claims made $
~ Premise-Operations
~ Explosion/Collapse General
Underground Aggregate
~ Products/Completed Operations $
~ Blanket Contractual
~ Broad Form Property Damage g;oedrggtsr/l Somp]eted
~ Independen.t Contractors Aggregate
~ Personal Injury $

Automobile Liability (Any Auto)

Each Occurrence

$

Excess Liability Each Occurrence
~ Umbrella Liability $

, . Statutory/Illinois
Workers ?orppe_qsatmn and Employers Liability
Employer’s Liability $
Builders’ Risk/Course of Amount of
Construction Contract
Professional Liability $
Owner Contractors Protective $

Other

a) Each insurance policy required by this agreement, except policies for workers’ compensation and professional liability, will read:
“The Chicago Transit Authority is an additional insured as respects to operations and activities of, or on behalf of the named insured,

performed under contract with or permit from the Chicago Transit Authority”.

b) The General, Automobile and Excess/Umbrella Liability Policies described provide for separation of insureds applicable to the named insured and

the CTA.

¢) Workers Compensation and Property insurer shall waive all rights of subrogation against the Chicago Transit Authority.
d)  The receipt of this certificate by the CTA does not constitute agreement by the CTA that the insurance requirements in the contract have
been fully met, or that the insurance companies indicated by this certificate are in compliance with all contract requirements.

Name and Address of Certificate Holder and Receipt of Notice Signature of

Authorized Rep.
Certificate Holder/Additional Insured
Agency/Company
Chicago Transit Authority
Dept. of Purchasing Address

P.O. Box 7560

Chicago, IL 60680-7560 Telephone
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DISCLOSURE OF OWNERSHIP

All businesses submitting proposals are required to complete the appropriate portion of this form.
If more space is needed attach additional pages. In signing and submitting its proposals, of
which this Disclosure of Ownership form is a part, the business certifies that the information
submitted on this Disclosure of Ownership form is correct as of the date of the submittal of the
proposal.

1.

IF THE BUSINESS IS A CORPORATION, check this box| and complete:

If the shares of the Corporation are not listed on the New York Stock Exchange or any
regional exchange, list then name of each person who possesses either nominal or beneficial
ownership or 5% or more of the Corporation’s stock (list below). If none, type or print
“NONE" in space below.

Is the Corporation listed on the New York Stock Exchange? I Yes M No

If the corporation is listed on an exchange other than the New York Stock Exchange, the
name of the exchange is

TYPED OR PRINTED NAME %INTEREST

IF THE BUSINESS IS A PARTNERSHIP, check this box and complete:

The name of each general, limited or individual partner entitled to receive 5% or more of the
profit derived from partnership activities (list below). If none, type or print “NONE” in space
below.

TYPED OR PRINTED NAME %INTEREST

IF THE BUSINESS IS A SOLE PROPRIETORSHIP, check this box| and complete:

The name of each person other than the owner entitled to receive 5% or more of the profits
derived from the activities of the business (list below). If none, type or print “NONE” in space
below.

TYPED OR PRINTED NAME %INTEREST

CTA 415.04 (01/93)
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RFP NON-DISCLOSURE STATEMENT CONSULTANT

In connection with the Proposal submitted herewith in response to the Chicago Transit
Authority’s (“CTA") Request for Proposal (‘RFP"), Requisition No. C060P100420781
Request for Proposal (RFP) for Real Estate Management Services:
{“Company”) acknowledges and agrees that the
evaluation process conducted by the CTA on all Proposals submitted is confidential and
sensitive. Company further agrees not to take any action(s) that would frustrate the
process, provide any unfair advantage to itself, or provide any advantage or
disadvantage to any other proposer in connection with the RFP. Therefore, Company
states as follows:

All substantive details of the Proposal submitted by Company and all materials and
information provided, discussed, disclosed or otherwise conveyed, whether in writing or
orally, by the CTA or Company or between Company and CTA during demonstrations,
presentations, meetings or negotiations in connection with the CTA's evaluation of
Company’s Proposal, including cost or price information, technical information or any
other proposal information or conditions with respect to the possible procurement
transaction contemplated by the RFP (the “Transaction”), the identity of the CTA’s
evaluation committee, the name of the proposers, or any sub-contractor, and the number
of proposers are hereby referred to as “Confidential Evaluation Material” for purposes of
this Statement. Confidential Evaluation Material shall also include all communications
regarding the Transaction with Authorized CTA Personnel, including: (i) requests for
additional information, (ii) requests for tours or management meetings, (iii) discussions
or questions regarding the Transaction, (iv) the occurrence, existence, or lack thereof, of
any such communication, discussion or negotiation, (v) the status of discussions or
negotiations and (vi) the fact that any Confidential Evaluation Material has been made
available to Company. The term Confidential Evaluation Materials does not include
statements informing another of the submission or existence of the Proposal.

Company will limit knowledge of and access to the Confidential Evaluation Materials to
only those of its principals, directors, officers, employees and representatives, who have
a need to know such information (collectively the “Company Parties”) and such
Confidential Evaluation Materials shall be used solely in connection with negotiations with
Authorized CTA Personnel regarding the Transaction. When the Company discloses
Confidential Evaluation Material to any of the Company Parties, it shall be the Company’s
responsibility to ensure that all Company Parties recognize the confidential nature of
such information, together with the restrictions on use and disclosure contained herein.

Company will not disclose any Confidential Evaluation Material to any employee, officer
or Board member of the CTA who is not named as Authorized CTA Personnel.
Additionally, Company will not contact any employee, officer or Board member of the
CTA other than the Authorized CTA Personnel on any matter involving this Transaction.
Authorized CTA Personnel shall mean only the CTA Procurement Administrator for the
Transaction, the General Manager — Purchasing, the Vice President — Purchasing and
Warehousing and any other CTA person or position specifically authorized in writing by
either the CTA’s Procurement Administrator, General Manger - Purchasing, or Vice
President — Purchasing and Warehousing.



4. The Company shall not disclose any Confidential Evaluation Material to, or use any such
information for the advantage or disadvantage of, any third person. The term “third
person” shall be broadly interpreted to include without limitation any corporation,
company, group, partnership or an individual other than the Company Parties and
Authorized CTA Personnel.

5 Notwithstanding the above, the obligations of Company regarding the Confidential
Evaluation Material do not apply to information which in the opinion of Company’s
counsel is otherwise required to be disclosed by law. In such event, Company shall
provide CTA with written notice of such a determination, and a supporting statement from
its counsel, prior to disclosure.

6. Company shall advise the CTA in writing if it learns of any unauthorized use or disclosure
of Confidential Evaluation Material.

7. The CTA shall be entitled to equitable relief, including injunction, if any provision of this
Statement is breached. Additionally, the CTA reserves the right to disqualify the
Company from further consideration for the Transaction in the event of a breach of the
terms of this Statement.

8. This Statement is governed by the laws of the State of lllinois and any lawsuits involving
this Statement shall be filed in courts of competent jurisdiction located in Cook County,
{llinois.

9. This Statement shall be effective as of the date signed and shall continue in fulf force and
effect until the date on which a contract award for the Transaction is made by the CTA’s
Board.

Agreed to and Accepted:

Company

By:

Name:

Title:

Date:

Rev. 3/02



RFP NON-DISCLOSURE STATEMENT SUB-CONTRACTOR

In connection with the Proposal submitted herewith in response to the Chicago Transit Authority’s
("CTA") Request for Proposal (“RFP”), Requisition No. C060P100420781 Request for
Proposal (RFP) for Real Estate Management Services:
(“Company”) acknowledges and agrees that the evaluation process conducted by the CTA on all
Proposals submitted is confidential and sensitive. Company further agrees not to take any
action(s) that would frustrate the process, provide any unfair advantage to itself, or provide any
advantage or disadvantage to any other proposer in connection with the RFP. Therefore,
Company states as follows:

1. All substantive details of the Proposal submitted by Company and all materials and
information provided, discussed, disclosed or otherwise conveyed, whether in writing or orally, by
the CTA or Company or between Company and CTA during demonstrations, presentations,
meetings or negotiations in connection with the CTA's evaluation of Company’s Proposal,
including cost or price information, technical information or any other proposal information or
conditions with respect to the possible procurement transaction contemplated by the RFP (the
“Transaction”), the identity of the CTA's evaluation committee, the name of the proposers, or any
sub-contractor, and the number of proposers are hereby referred to as “Confidential Evaluation
Material” for purposes of this Statement. Confidential Evaluation Material shall also include all
communications regarding the Transaction with Authorized CTA Personnel, including: (i) requests
for additional information, (i) requests for tours or management meetings, (i) discussions or
questions regarding the Transaction, (iv) the occurrence, existence, or lack thereof, of any such
communication, discussion or negotiation, (v) the status of discussions or negotiations and (vi)
the fact that any Confidential Evaluation Material has been made available to Company. The
term Confidential Evaluation Materials does not include statements informing another of the
submission or existence of the Proposal.

2. Company will limit knowledge of and access to the Confidential Evaluation Materials to
only those of its principals, directors, officers, employees and representatives, who have a need
to know such information (collectively the “Company Parties”) and such Confidential Evaluation
Materials shall be used solely in connection with negotiations with Authorized CTA Personnel
regarding the Transaction. When the Company discloses Confidential Evaluation Material to any
of the Company Parties, it shall be the Company’s responsibility to ensure that all Company
Parties recognize the confidential nature of such information, together with the restrictions on use
and disclosure contained herein.

3. Company will not disclose any Confidential Evaluation Material to any employee, officer
or Board member of the CTA who is not named as Authorized CTA Personnel. Additionally,
Company will not contact any employee, officer or Board member of the CTA other than the
Authorized CTA Personnel on any matter involving this Transaction. Authorized CTA Personnel
shall mean only the CTA Procurement Administrator for the Transaction, the General Manager —
Purchasing, the Vice President — Purchasing and Warehousing and any other CTA person or
position specifically authorized in writing by either the CTA’s Procurement Administrator, General
Manger - Purchasing, or Vice President — Purchasing and Warehousing.

4. The Company shall not disclose any Confidential Evaluation Material to, or use any such
information for the advantage or disadvantage of, any third person. The term “third person” shall
be broadly interpreted to include without fimitation any corporation, company, group, partnership
or an individual other than the Company Parties and Authorized CTA Personnel.

5 Notwithstanding the above, the obligations of Company regarding the Confidential
Evaluation Material do not apply to information which in the opinion of Company’s counsel is
otherwise required to be disclosed by law. In such event, Company shall provide CTA with



written notice of such a determination, and a supporting statement from its counsel, prior to
disclosure.

6. Company shall advise the CTA in writing if it learns of any unauthorized use or disclosure
of Confidential Evaluation Material.

7. The CTA shall be entitied to equitable relief, including injunction, if any provision of this
Statement is breached. Additionally, the CTA reserves the right to disqualify the Company from
further consideration for the Transaction in the event of a breach of the terms of this Statement.

8. This Statement is governed by the laws of the State of Winois and any lawsuits involving
this Statement shall be filed in courts of competent jurisdiction located in Cook County, lllinois.

9. This Statement shall be effective as of the date signed and shall continue in full force and
effect until the date on which a contract award for the Transaction is made by the CTA’s Board.

Agreed to and Accepted:

Company

By:

Name:

Title:

Date:

FRev. 3/02
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Ownership Information

C060P100420781.doc Rev. 2/5/07 Final #2



EXHIBIT M

Rapid Transit Stations

Purple Line - Linder

Station Ownership Street Address City Code
349 West Linden
1. Linden CTA (1) Ave. Wilmette 60091
1022 West
2. Central CTA (1) Central Ave. Evanston 60201
901 West Noyes
3. Noyes CTA (1) St. Evanston 60201
900 West Foster
4. Foster CTA(1) St Evanston 60201
1612 North :
5. Davis CTA (D) Benson Ave. Evanston 60201
1316 North
6. Dempster CTA (1) Sherman Ave. Evanston 60201
836 North
7. Main CTA (1) Chicago Ave. Evanston 60202
601 West South
8. South Bivd. CTA (1) Bivd. Evanston 60202
' Yellow Line
Skokie Swift
Station Ownership Street Address City Code
5005 West )
9. Dempster CTA/Skokie Dempster Ave. Skokie 60077

Station Ownership Street Address City Code
1649 West
10. Howard CTA (1) Howard St. Chicago 60626

1523-25 West
11. Jarvis CTA (1) Jarvis St. Chicago 60626

C060P100420781.doc M- 1 Rev. 2/5/07 Final #2



12. Morse

13.  Morse (Lunt Entrance)

14. Loyola

15. Granville

16. Thorndale

17.  Bryn Mawr

18. Berwyn

19. Argyle

20. Lawrence

21. Wilson

22. Sheridan

23. Addison

24. Belmont

25. Fullerton

CTA (1)

CTA (1)

CTA (1)

CTA (1)

CTA (1)

CTA (1)

CTA (1)

CTA (1)

CTA (1)

CTA(2)

CTA (2)

City, CTA

(2.3.11)

CTA (2)

CTA (2)

1358 West Morse
Ave.

1359 West Lunt
Ave.

1200-08 West
Loyola Ave.

1119 W. Granville
Ave.

1118 W.
Thorndale Ave.

1119 West Bryn
Mawr Ave.

1121 W. Berwyn
Ave.

1118 W. Argyle
St.

1117 W.
Lawrence Ave

4620 N.
Broadway Ave

3940 N. Sheridan
Ave.

940 W. Addison
St.

945-49 W.
Belmont Ave.

943-47 W.
Fullerton Ave.

Chicago 60626
Chicago 60626
Chicago 60626
Chicago 60660
Chicago 60660
Chicago 60660
Chicago 60640
Chicago 60640
Chicago 60640
Chicago 60640
Chicago 60613
Chicago 60613
Chicago 60657
Chicago 60614

Station Ownership Street Address City Code
1599 N. Clybourn
26. North/Clybourn City (4) Ave. Chicago 60622
27. Clark/Division City (4) 1200 N. Clark St. Chicago 60610
28. Chicago/State City (4) 800 N. State St. Chicago 60610
29. Grand/State City (4) 521 N. State St. Chicago 60610
M- 2 Rev. 2/5/07 Final #2
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30. Lake City (4) 188 N. State St. Chicago 60601

Washington (Randolph

31. Entrance) City (4) 128 N. State St. Chicago 60602
Washington (Madison
32. Entrance) City (4) 20 S. State St. Chicago 60603
33. Monroe (Madison Entrance) City (4) 26 S. State St. Chicago 60603
34. Monroe (Adams Entrance) City (4) 126 S. State St. Chicago 60603
35. Jackson (Adams Entrance)  City (4) 230 S. State St. Chicago 60604
Jackson (Van Buren
36. Entrance) City (4) 312 S. State St. Chicago 60604
37. Congress City (4) 403 S. State St. Chicago 60605
38. Harrison/State City (4) 608 S. State St. Chicago 60605
39. Roosevelt/State Subway City (4) 1167 S. State St. Chicago 60605
e 0 (NumberSreferto
Line — Dan Ryan ached notes) -
Station Ownership Street Address City Czo'ge
138 W. Cermak
40. Cermak City (5) Rd. Chicago 60616
41. Sox-35th City (5,6) 142 W. 35th St. Chicago 60616
42. 47t City (5,6) 220 W. 47th St. Chicago 60609
220 W. Garfield
43. Garfield City (5,6) Blvd. Chicago 60609
44. 63rd City (5,6) 220 W. 63rd St. Chicago 60621
45. 69th City (5,6) 15 W. 69th St. Chicago 60621
46. 79th City (5,6) 15 W. 79th St Chicago 60620
47. 87th City (5.6) 15 W. 87th St. Chicago 60620
48. 95th City (5,6) 15 W. 95th St. Chicago 60620
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o ,,ggéjlu,e Lme -Cermak

49.

50.
51.
53.
54.
55.
56.
57.

58.
59.

60.

61.

62.

63.

64.

64.

65.

{Numbers refer to

attached noles)

Station Ownership Street Address City Code

54/Cermak CTA (2) 5309 W. 21st PI. Cicero 60604

Cicero CTA (2) 2133 S. 48th Ave. Cicero 60604
2019 S. Kostner

Kaostner CTA(2) Ave. Chicago 60623
2005-21 S.

Pulaski CTA(2) Pulaski Ave. Chicago 60623
1906-08 S.

Central Park CTA(2) Central Park Ave. Chicago 60623
1944 S. Kedzie

Kedzie CTA (2) Ave. Chicago 60623
2011 S. California

California CTA(2) Ave. Chicago 60608
2009 S. Western

Western CTA(2) Ave. Chicago 60608
2010 S. Damen

Damen CTA(2) Ave. Chicago 60608

18th Street CTA(2) 1710 W. 18th St. Chicago 60608

Polk CTA(2) 1713 W. Polk St. Chicago 60612

Station Ownership Street Address City Code

Clinton/Congress City (4) 426 S. Clinton St. Chicago 60607
150 W. Congress

LaSalle/Congress City (4) Pkwy Chicago 60605
219 S. Dearborn

Jackson City (4) St. Chicago 60604
114 S. Dearborn

Monroe City (4) St. Chicago 60603
127 N. Dearborn

Washington City (4) St. Chicago 60602

Clark/Lake City (4) 117 W. Lake St. Chicago 60601

M- 4 Rev. 2/5/07 Final #2
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66.

67.

68.

69.

70.

71.

72.

73.

74.

75.

76.

77.

78.

79.

Grand/Milwaukee

Chicago/Milwaukee

Division/Milwaukee

City (4)

City (4)

City (4)

' (Numbers refer to

502 N. Milwaukee
Ave.

800 N. Milwaukee
Ave.

1200 N.
Milwaukee Ave.

Chicago

Chicago

Chicago

60610

60622

60622

attached notes}
Ownership Street Address City Code

711 S. Desplaines

Forest Park CTA(7) Ave. Forest Park 60130
701 S. Harlem

Harlem CTA(7) Ave. Forest Park 60130
950 S. Oak Park

Oak Park CTA(7) Ave. Oak Park 60304
1050 S. Austin

Austin CTA(7) Ave. Oak Park 60304
720 S. Cicero

Cicero CTA(7) Ave. Chicago 60644
530 S. Pulaski

Pulaski CTA(7) Rd. Chicago 60624
530 S. Kedzie

Kedzie-Homan CTA(7) Ave. Chicago 60612
430 S. Western

Western CTA(7) Ave. Chicago 60612

Medical Center CTA(7) 431 S. Paulina St. Chicago 60612
430 S. Racine

Racine CTA(7) Ave. Chicago 60607

UIC-Halsted CTA(7) 430 S. Halsted St. Chicago 60607

M- 5 Rev. 2/5/07 Final #2
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80.

81.

82.

83.

84.

85.

86.

87.

88.

89.

90.

91.

92.

Numbers refer to:

attached notesy: - -

Station Ownership Street Address City Code
1588 N. Damen

Damen CTA (2) Ave. Chicago 60622
1909-11 N.

Western CTA(2) Western Ave. Chicago 60647

California CTA (2) 2211 N. California Chicago 60647
2610 N.

Logan Square City (8) Milwaukee Ave. Chicago 60647
3355 W. Belmont

Belmont City (8) Ave. Chicago 60618
3622 W. Addison

Addison City (8,9) Ave. Chicago 60618
4131 W. Irving

Irving Park City (8,9) Park Rd. Chicago 60613
4600 W. Montrose

Montrose City (8,9) Ave. Chicago 60641
4917 N.

Jefferson Park City (8,9) Milwaukee Ave. Chicago 60630
5550 N. Harlem

Harlem City (9,10) Ave. Chicago 60656
5800 N.

Cumberland City (9,10) Cumberland Ave. Chicago 60631

Rosemont City (9,10) 5701 N. River Rd. Rosemont 60018

O'Hare City (10) 1000 O'Hare Dr. Chicago 60666

93.

94.

95.

Zip

Station Ownership Street Address City Code
4755-57 N.

Kimball CTA(2) Kimball Ave. Chicago 60625
4648 N. Kedzie

Kedzie CTA(2) Ave. Chicago 60625
4648 N. Francisco

Francisco CTA(2) Ave. Chicago 60625

M- 6 Rev. 2/5/07 Final #2
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4648 N. Rockwell

96. Rockwell CTA(2) Ave Chicago 60625
4645-49 N.
97. Western CTA(2) Western Ave. Chicago 60625
4643-47 N.
98. Damen CTA(2) Damen Ave. Chicago 60625
1814-16 W.
99. Montrose CTA(2) Montrose Ave. Chicago 60613
1816-18 W. lrving
100. lrving Park CTA(2) Park Rd. Chicago 60613
1818-20 W.
101. Addison CTA(2) Addison St. Chicago 60613
3411 N. Paulina
102. Paulina CTA (2) St. Chicago 60613
3411 N. Southport
103. Southport CTA(2) Ave. Chicago 60657
945 W. Wellington
104. Wellington CTA(2) Ave. Chicago 60657
940-44 W.
105. Diversey CTA(2) Diversey Ave. Chicago 60657
944-46 W.
106. Armitage CTA(2) Armitage Ave. Chicago 60614
1536-40 N.
107. Sedgwick CTA(2) Sedgwick Ave. Chicago 60610
300-02 W.
108. Chicago CTA(2) Chicago Ave. Chicago 60610

222 Merchandise
109. Merchandise Mart City/CTA (2,11) Mart Plaza Chicago 60654

Station Ownership Street Address City Code

22 E. Roosevelt
110. Roosevelt Elevated Station  City/CTA 2,11) Rd Chicago 60605

C060P100420781.doc M- 7 Rev. 2/5/07 Final #2



Station

111. 35—Br0nzevi|le-nT

112. Indiana
113. 43rd Street
114. 47th Street

115. 5ist Street

116. 55th Street
117. King Drive

118. Cottage Grove-East 63rd

119. Halsted

120. Ashland/63

Station
121. Harlem/Lake

123. Oak Park

124. Ridgetand

125. Austin

126. Central

127. Laramie

128. Cicero

Co60P! 00420781 .doc

. (uumbersreferto
o attached notesy - ‘

ownership
CTA(2)

CTA(2)
CTA(2)
CTA(2)

CTA(2)

CTA(2)
CTA(2)

CTA(2)

CTA(2)

oOwnership
CTA(13)

CTA (13)

CTA(13)

CTA (13)

CTA(13)

CTA(13)

CTA(2)

M- 3

Street Address
16 E. 35th St.

4003 S. Indiana
Ave.

314 E. 43rd St.

314 E. 51st St.

319 E. 51st St.

320 E. Garfield
Bivd.

400 E. 63rd St.

800 E. 63rd St.

6321-25S.
Halsted St.

6315 S. Ashland
Ave.

Street Address

1 S. Harlem Ave.

100 S. Oak Park
Ave.

36 S. Ridgeland

351 N. Austin
Ave.

350 N. Central
Ave.

5148 W. Lake
Street

4800 W. Lake
Street

'\Zip\

City Code

Chicago 60616
Chicago 60653
Chicago 60653
Chicago 60653
Chicago 60615
Chicago 60637
Chicago 60637
Chicago 60637
Chicago 60621
Chicago 60636

- Zip
City Code

Forest Park 60130
Oak Park 60304
Oak Park 60302

Chicago 60644
Chicago 60644
Chicago 60644
Chicago 60644

Rev. 2/5/07 Final #2




129. pulaski CTA(2) 4000 W. Lake St Chicago 60624

130. Conservatory CTA(2) 3631 W. Lake St Chicago 60624
131. Kedzie CTA(2) 3200 W. Lake St Chicago 60624
132. California CTA(2) 2800 W. Lake St Chicago 60612
133. Ashland CTA(2) 1601 W. Lake St Chicago 60612
134. Clinton CTA(2) 540 W. Lake St Chicago 60606

e
aﬁachednoteS} o

ownership Street Address City
135. Midway City (14) 4612 W. 59th St Chicago 60629
5106 S. pulaski
136. pulaski City (14) Ave. Chicago 60632
4900 S. Kedzie
437. Kedzie City (14) St Chicago 60632
4901 S. Western
138. Western City (14) Ave. Chicago 60609
139. 35/Archer City (14) 3528 S. Leavitt St. Chicago 60609
3011 S. Ashiand
140. Ashtand City (14) Ave. Chicago 60608
2520 S. Archer
141. Halsted City (14) Ave. Chicago 60608
- Nurbers refer o
o -faﬁaé:hédino,tes}" .
Station ownership street Address

142. Washington/W ells City/lCTA 21 100 N. Wells Chicago 60606

143. Quincy/Wells CTA(2) 220 S. wells Chicago 60606
121 W.Van Buren

144. LaSalle/Van Buren CTA(2) St Chicago 60605
26 W. Van Buren

145. Library—StateNan Buren City/lCTA 2. St Chicago 60604
201-23 S.

146. Adams/\WV abash CTA(2) Wabash Ave. Chicago 60603

147. Madison/W abash CTA(2) 2 N. Wabash Ave. Chicago 60602

C()6OP100420781 doc M- 9 Rev. 2/5/07 Final #2




148.

149.

150.

151.

Notes:

10.

11.

12.

151 N. Wabash

Randolph/Wabash CTA(2) Ave. Chicago 60602
200 N. State

State/Lake CTA(2) Street Chicago 60601

Clark/Lake (Thompson City/CTA

Center Entrance.) (2,11,15) 117 W. Lake St. Chicago 60601

Clark/Lake City/CTA

(203 N. LaSalle Entrance) (2,11,16) 203 N. LaSalle St. Chicago 60601

1953 Warranty Deed— From Chicago, Milwaukee, St. Paul and Pacific Railroad
Company to CTA. (Operated under leasehold acquired in 1947 until 1953)

1947 Trustee’s Conveyance and Special Master’s Deed to CTA.

1995 City - CTA Agreement for Operation and Maintenance of the Howard - Dan
Ryan Rapid Transit Facilities.

City of Chicago, City Council Ordinance dated April 23, 1945.

1968 City — CTA Agreement for the Operation and Maintenance of the Dan Ryan
Rapid Transit Facility.

1967 Permit from State of Illinois to the City of Chicago for use of the Dan Ryan
Expressway Median.

1951, 1953 and 1954 — City, County, State and CTA Agreements for the
Construction, Operation and Maintenance of the West Route of the Comprehensive
Super Highway System.

1967 City — CTA Agreement for the Operation and Maintenance of the Kennedy
Rapid Transit Facility.

1967 Permit from the State of Illinois to the City of Chicago for use of the Kennedy
Expressway Median.

1991 CITY — CTA Agreement for the Operation and Maintenance of the O’Hare
Rapid Transit Extension.

City of Chicago constructed new rapid transit station(s) that replaced CTA station or
stations.

1998 — City of Chicago Quit Claim Deed to CTA for Englewood Extension of Green
Line.

C060P 100420781 .doc M-10 Rev. 2/5/07 Final #2



13.

14.

15.

16.

1959-60 Lease Agreements between Chicago and North Western — Railway Company
(now Union Pacific Railroad Company) and CTA.

City of Chicago acquired property and constructed rapid transit stations required for
the Orange Line.

A portion of this facility is located in the Thompson Center and is subject to
agreements with the State of Illinois.

A portion of this facility is located in the 203 N. LaSalle building and is subject to
agreements with the building owner.

Additional note: This list covers stations only. It does not include Park n’ Ride facilities.
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Property and Real Estate Asset Management i

Real Estate Directory _Revised June 2006 '

The Property and Real Estate Asset Management Department is pleased to
present to you an updated CTA real estate directory. It contains a summary
of CTA properties. It can be useful as you conduct business at CTA. This
version supersedes the last revision that was issued in 2000. Since 2000,
CTA has made some additions to its inventory, including new substations, a
few more park and ride lots and some additional rental properties. If you
need more information regarding these locations, please contact a member
of the Property and Real Estate Asset Management group.

operty & Real Esta
set Managemen

COVER PHOTOGRAPH

After many years of conducting its administrative functions at the
Merchandise Mart, CTA found a new home for its general office. In October,
2004, CTA moved these functions to a newly constructed building located at
567 West Lake Street, Chicago (the corner of Jefferson and Lake). The
building contains 12 floors, includes retail space and has a total area of
394,000 square feet. It is adjacent to CTA's Clinton (Green Line) el stop,
which makes the building easily accessible to both customers and
employees alike.



TABLE OF CONTENTS

Real Estate Directory Revised June 2006

Page #
1 Rail System Right of Way 1-4 *
2 Rail Vehicle Service 5-6
Facilities/Yards
3 List of Rapid Transit Stations by 7-16
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5 Park & Ride Lots 23-24
6 Bus Garage & Maintenance 25-26
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7 Bus Turnarounds 27-38
8 Miscellaneous Facilities 39-42
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*The Pink Line, as denoted on the right-of-way, is an experimental route
that was established by the Chicago Transit Board on February 15, 2006 by
ordinance no. 006-30. The experiment went into effect on June 25, 2006.
It is subject to further review by the Board.
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Rail Vehicle Service Facilities/Yards

Real Estate Directory -~ -Revised June 2006

Approx. Approx
Shop Area Yard Area
Raif Yards Street Address City Zip Code InSq.Ft. InSq. Ft

1. Des Plaines 711 S. Des Plaines Avenue  Forest Park 60130 27, 361 203,750

2. Harlem 1 S. Harlem Avenue Forest Park 60130 37,570 148,200
3. Howard 1825 W. Juneway Terrace Chicago 60626 95,000 653,400
4. Kimball 3365 W. Lawrence Avenue Chicago 60625 60,923 299,700
5. Linden Linden Avenue & 4th Street Wilmette 60091 13,690 131,100
6. Midway 5601 S. Kilpatrick Avenue Chicago 60629 88,000 806,676
7. Racine 6320 S. Racine Avenue Chicago 60636 8,872 140,000
8. Rosemont 5700 N. River Road Rosemont 60091 88,000 523,000
9. Skokie Shops 3701 W. Oakton Street Skokie 60076 236,700 1412625
10. 54th 2134 S. 54th Avenue Cicero 60650 27,350 231,700
11. 61st 329 E. 61st Street Chicago 60637 47,373 206,392
12. 98th 9800 S. State Street Chicago 60628 35,230 389,760
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10.

1.

12.

13.

14.

156.

16.

17.

18.

19.

Rapid Transit Stations

" Revised June 2006 |

13

~ Real Estate Directory

PURPLE
Linden
Station Street Address City Zip Code

. Linden 349 West Linden Ave. Wilmette 60091

. Central 1022 West Central Ave. Evanston 60201

. Noyes 901 West Noyes St. Evanston 60201

. Foster 900 West Foster St. Evanston 60201

. Davis 1612 North Benson Ave. Evanston 60201

. Dempster 1316 North Sherman Ave. Evanston 60201

. Main 836 North Chicago Ave. Evanston 60202

. South Bivd. 601 West South Bivd. Evanston 60202

. Howard 1649 West Howard St. Chicago 60626
YELLOW
Skokie Swift
Station Street Address City Zip Code
Dempster 5005 West Dempster Ave. Skokie 60077
Howard 1649 West Howard St. Chicago 60626
RED
Howard
Station Street Address City Zip Code
Howard 1649 West Howard St. Chicago 60626
Jarvis 1523-25 West Jarvis St. Chicago 60626
Morse 1358 West Morse Ave. Chicago 60626
Morse (Lunt Entrance) 1359 West Lunt Ave. Chicago 60626
Loyola 1200-08 West Loyola Ave. Chicago 60626
Granville 1119 W. Granville Ave. Chicago 60660
Thorndale 1118 W. Thorndale Ave. Chicago 60660
Bryn Mawr 1119 West Bryn Mawr Ave. Chicago 60660



20.

21.

22

23.

24

25.

26.

27.

28.

29.

30.

31

32.

33.

34.

35.

36.

37.

38.

39.

40.

Rapid Transit Stations

Berwyn
Argyle
Lawrence
Wilson
Sheridan
Addison
Belmont
Fullerton

State Street Station
Station

Real Estate Directory

1121 W. Berwyn Ave.
1118 W. Argyle St.

1117 W. Lawrence Ave.
4620 N. Broadway Ave.
3940 N. Sheridan Rd.
940 W. Addison St.
945-49 W. Belmont Ave.

943-47 W. Fullerton Ave.

Street Address

- -Revised June 42006:

Chicago 60640
Chicago 60640
Chicago 60640
Chicago 60640
Chicago 60613
Chicago 60613
Chicago 60657

Chicago 60614

City Zip Code

North/Clybourn

Clark/Division

Chicago/State

Grand/State

Lake

Washington (Randolph Entrance)
Washington (Madison Entrance)
Monroe (Madison Entrance)
Monroe (Adams Entrance)
Jackson {Adams Entrance)
Jackson (Van Buren Entrance)
Harrison/State

Roosevelt/State

1599 N. Clybourn Ave.
1200 N. Clark St.
800 N. State St.
521 N. State St.
188 N. State St.
128 N. State St.
20 S. State St.
26 S. State St
126 S. State St.
230 S. State St
312 S. State St
608 S. State St.

1167 S. State St.

14

Chicago 60622
Chicago 60610
Chicago 60610
Chicago - 60610
Chicago 60601
Chicago 60602
Chicago 60603
Chicago 60603
Chicago 60603
Chicago 60604
Chicago 60604
Chicago 60605

Chicago 60605



41.

42.

43.

44,

45.

46.

47.

48.

49.

50.

51.

52.

53.

54.

55.

56.

57.

58.

59.

60.

61.

62.

Rapid Transit Stations

Real Estate Directory

Revised June 2006

DAN RYAN

Station Street Address City Zip Code
Cermak 138 W. Cermak Rd. Chicago 60616
Sox-35th 142 W. 35th St. Chicago 60616
Sox-35th (33rd Entrance) 143 W. 33rd St Chicago 60616
47th 220 W 47th St Chicago 60609
Garfield 220 W. Garfield Bivd. Chicago 60609
63rd 220 W 631d St Chicago 60621
69th 15 W. 69th St. Chicago 60621
79th 15 W. 79th St. Chicago 60620
87th 15 W. 87th St. Chicago 60620
95th 15 W. 95th St. Chicago 60620
PINK

Cermak

Station Street Address City Zip Code
54/Cermak 5309 W. 21st PL Cicero 60804
54/Cermak (Laramie Entrance) 2130 S. Laramie Ave. Cicero 60804
Cicero 2133 S. 48th Ave. Cicero 60804
Kostner 2019 S. Kostner Ave. Chicago 60623
Kostner (Kildare Entrance) 2020 S. Kildare Ave. Chicago 60623
Pulaski 2005-21 S. Pulaski Ave. Chicago 60623
Central Park 1906-08 S. Central Park Ave. Chicago 60623
Kedzie 1944 S. Kedzie Ave. Chicago 60623
California 2011 S. California Ave. Chicago 60608
Western 2009 S. Western Ave. Chicago 60608
Damen (Hoyne Entrance) 2011 S. Hoyne Ave. Chicago 60608
Damen 2010 S. Damen Ave. Chicago 60608

15



Rapid Transit Stations

Real Estate Directory -

Revised June 2006

63. 18th Street 1710 W. 18th St. Chicago 60608
64. Polk 1713 W. Polk St Chicago 60612

BLUE LINE

Dearborn-Mitwaukee Subway

Station Street Address City Zip Code
65. Clinton/Congress 426 S. Clinton St. Chicago 60607
66. LaSalle/Congress 150 W. Congress Pkwy Chicago 60605
67. Jackson (Van Buren (S) Entrance) 328 S. Dearborn St. Chicago 60604
68 Jackson (Van Buren (N) Entrance) 314 S Dearborn St. Chicago 60604
69. Jackson (Adams Entrance) 219 S. Dearborn St. Chicago 60604
70. Monroe (Adams Entrance) 114 S. Dearborn St. Chicago 60603
71. Monroe (Madison Entrance) 30 S. Dearborn St. Chicago 60603
72. Washington (Madison Entrance) 19 N. Dearborn St. Chicago 60602
73. Washington (Randolph Entrance) 127 N Dearborn St. Chicago 60602
74 Clark/Lake (Thompson Center Entrance) 117 W. Lake St. Chicago 60601
75. Clark/l.ake (Lake/Welis Entrance) 191 N. Wells St. Chicago 60606
76. Clark/Lake (203 N. LaSalle Entrance) 203 N. LaSalle St Chicago 60601
77. Grand/Milwaukee 502 N. Milwaukee Ave. Chicago 60610
78. Chicago/Milwaukee 800 N. Milwaukee Ave. Chicago 60622
79. Division/Milwaukee 1200 N. Mitlwaukee Ave. Chicago 60622

Forest Park

Station Street Address City Zip Code
80. Forest Park 711 S. Des Plaines Ave. Forest Park 60130
81. Harlem (Circle Exit) 701 S. Harlem Ave. Forest Park 60130
82. Harlem 701 S. Harlem Ave. Forest Park 60130
83. Oak Park 950 S. Oak Park Ave. Oak Park 60304

16



Rapid Transit Stations

Real Estate Directory . Revised June 2006

. Oak Park {(East Avenue Entrance) 951 S. East Ave. Oak Park 60304
85. Austin 1050 S. Austin Ave. Oak Park 60304
86. Austin (Lombard Entrance) 1050 S. Lombard Ave. Oak Park 60304
87. Cicero 720 S. Cicero Ave. Chicago 60644
88. Pulaski 530 S. Pulaski Rd. Chicago 60624
89. Kedzie-Homan (Kedzie Entrance}) 530 S. Kedzie Ave. Chicago 60612
90. Kedzie-Homan (Homan Entrance) 530 S. Homan St Chicago 60612
91. Western 430 S. Western Ave. Chicago 60612
92. Medical Center (Ogden Entrance) 430 S. Ogden Ave. Chicago 60612
93. Medical Center (Damen Entrance) 430 S. Damen Ave Chicago 60612
94. Medical Center (Paulina Entrance) 431 S. Paulina St. Chicago 60612
95. Racine 430 S. Racine Ave. Chicago 60607
96. Racine (Loomis Entrance) 431 S. Loomis St. Chicago 60607
97. UIC-Halsted (Morgan Entrance) 430 S. Morgan St. Chicago 60607
98. UIC-Halsted (Peoria Entrance) 430 S. Peonia St Chicago 60607
99. UIC-Halsted (Halsted Entrance 430 S Halsted St Chicago 60607

O'Hare

Station Street Address City Zip Code
100. Damen 1588 N. Damen Ave. Chicago 60622
101. Western 1909-11 N. Western Ave. Chicago 60647
102. California 2211 N. California Chicago 60647
103. Logan Square 2610 N. Milwaukee Ave. Chicago 60647
104. Logan Square (Kedzie Entrance) 2620 N. Kedzie Ave. Chicago 60647
105. Logan Square (Spaulding Entrance) 2620 N. Spaulding Ave. Chicago 60647
106. Belmont 3355 W. Belmont Ave. Chicago 60618

17



107.

108.

109.

110.

11,

112.

113.

114.

115.

116.

117.

118.

119.

120.

121.

122.

123.

124.

125.

126.

128.

129.

130.

Real Estate Directory

Rapid Transit Stations

Revised June 2006

Addison 3622 W. Addison Ave. Chicago 60618
lrving Park 4131 W Irving Park Rd. Chicago 60641
lrving Park (Putaski Entrance) 3900 N. Pulaski Ave. Chicago 60641
Montrose 4600 W. Montrose Ave. Chicago 60641
Jefferson Park 4917 N. Milwaukee Ave Chicago 60630
Harlem 5550 N. Harlem Ave. Chicago 60656
Cumberiand 5800 N. Cumberland Ave. Chicago 60631
Rosemont 5701 N. River Rd. Rosemont 60018
O'Hare 1000 O'Hare Dr. Chicago 60666
BROWN LINE

Ravenswood

Station Street Address City Zip Code
Kimbalt 4755-57 N. Kimball Ave. Chicago 60625
Kedzie 4648 N Kedzie Ave. Chicago 60625
Francisco 4648 N. Francisco Ave. Chicago 60625
Rockwell 4648 N. Rockwell Ave Chicago 60625
Western 4645-49 N. Western Ave. Chicago 60625
Damen 4643-47 N. Damen Ave. Chicago 60625
Montrose 1814-16 W. Montrose Ave. Chicago 60613
lrving Park 1816-18 W. Irving Park Rd. Chicago 60613
Addison 1818-20 W. Addison St Chicago 60613
Paulina 3411 N. Paulina St. Chicago 60657
Southport 3411 N. Southport Ave. Chicago 60657
Belmont 945-49 W. Belmont Ave. Chicago 60657
Wellington 945 W. Wellington Ave. Chicago 60657
Diversey 940-44 W. Diversey Ave. Chicago 60657

18



131.

132.

133.

134

135.

136.

137.

138.

139.

140.

141.

142.

143.

144.

145.

146.

147.

148.

149.

150.

151

Rapid Transit Stations

Real Estate Directory

_Revised June 2006

19

Fullerton 943-47 W. Fullerton Ave. Chicago 60614
Armitage 944-46 W. Armitage Ave. Chicago 60614
Sedgwick 1536-40 N. Sedgwick Ave. Chicago 60610
Chicago 300-02 W. Chicago Ave. Chicago 60610
Merchandise Mart 222 Merchandise Mart Plaza Chicago 60654
GREEN
East 63rd & Ashland/63
Station Street Address City Zip Code
35-Bronzeville-IT 16 E. 35th St. Chicago 60616
35-Bronzeville-HIT (34th Street Entrance) 16 €. 34th St Chicago 60616
indiana 4003 S. indiana Ave. Chicago 60653
43rd Street 314 E. 43rd St. Chicago 60653
47th Street 314 E. 47th St. Chicago 60653
51st Street 319 E 51st St. Chicago 60615
Garfield 320 E. Garfield Bivd. Chicago 60637
King Drive 400 E. 63rd St. Chicago 60637
Cottage Grove-East 63rd 800 E. 63rd St. Chicago 60637
Halsted 6321-25 S. Halsted St. Chicago 60621
Ashland/63 6315 S. Ashland Ave. Chicago 60636
Lake
Station Street Address City Zip Code
Harlem/Lake 1S. Harlem Ave. Forest Park 60130
Harlem/Lake (Marion Entrance) 1S. Marion St. Oak Park 60302
Oak Park 100 S. Oak Park Ave. Oak Park 60304
Ridgetand 36 S. Ridgeland Ave. Oak Park 60302
. Austin 351 N. Austin Ave. Chicago 60644



152.

153.

154.

155.

156.

157.

168.

159.

160.

161.

162.

163.

164.

165.

166.

167.

168.

169.

170.

171.

172.

173.

Rapid Transit Stations

Real Estate Directory -

Revised June. 2006

Central 350 N. Central Ave. Chicago 60644
Laramie 5148 W. Lake Street Chicago 60644
Cicero 4800 W. Lake Street Chicago 60644
Pulaski 4000 W. Lake St. Chicago 60624
Conservatory- Central Park Drive 3631 W. Lake St. Chicago 60624
Kedzie 3200 W. Lake St. Chicago 60624
California 2800 W. Lake St. Chicago 60612
Ashland 1601 W Lake St. Chicago 60612
Ashiand (Justine Entrance) 1532 W Lake St. Chicago 60612
Clinton 540 W. Lake St. Chicago 60606
ORANGE

Midway

Station Street Address City Zip Code
Midway 4612 W._59th St. Chicago 60629
Pulaski 5106 S. Pulaski Ave. Chicago 60632
Kedzie 4900 S. Kedzie Ave. Chicago 60632
Western 4901 S. Western Ave. Chicago 60609
35/Archer 3528 S. Leavitt St. Chicago 60609
Ashland 3011 S. Ashland Ave. Chicago 60608
Halsted 2520 S. Archer Ave. Chicago 60608
Roosevelt 22 E. Roosevelt Rd. Chicago 60605
Loop Elevated

Station Street Address City Zip Code
Washington/Wells 100 N. Wells St. Chicago 60606
Quincy/Wells 220 S. Wells St. Chicago 60606
taSalle/Van Buren 121 W. Van Buren St. Chicago 60605
Library-State/Van Buren 26 W. Van Buren St. Chicago 60604

20



Rapid Transit Stations

Real Estate Directory _ Revised June 2006-

174. Adams/MWabash 201-23 S. Wabash Ave Chicago 60603
175. Madison/Wabash 2 N. Wabash Ave. Chicago 60602
176. Randolph/Wabash 151 N. Wabash Ave. Chicago 60602
177. State/l.ake 200 N. State Street Chicago 60601
178. Clark/Lake (Thompson Center Entrance) 117 W. Lake St Chicago 60601
179. Clark/take (203 N. LaSalle Entrance) 203 N. LaSalle St. Chicago 60601

21
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Electrical Substations

Real Estate Directory " Revised June 2006

Approx. Area

Location Street Address City Zip in Sq. Ft.
1. Archer 3750 S. Archer Ave. Chicagoe 60632 3,450
2. Ashland 3055 S. Ashland Ave. Chicago 60608 3,540
3. Broadway 5847 N. Broadway Ave. Chicago 60660 5,335
4. Bryn Mawr 7300 W. Higgins Ave. Chicago 60656 3,731
5. Calvary 200 N. Chicago Ave. Evanston 60202 4,945
6. Cermak 2213 S. Canal St. Chicago 60616 3,540
7. Clark 3360 N. Clark St. Chicago 60657 3,828
8. Clifton 1058 W. Montrose Ave. Chicago 60640 6,750
9. Cottage Grove 862 E. 63rd St. Chicago 60637 13,142
10. Cumberland 8400 W. Seminole St. Chicago 60631 3,731
11. Des Plaines 711 S. Des Plaines Ave. Forest Park 60130 4,939
12. Douglas 2011 S. Western Ave. Chicago 60608 4,696
13. East Lake 10 E. Lake St. Chicago 6060t 3,480
14. East 63rd 6249 S. Prairie Ave. Chicago 60637 9,760
15. Edmunds 5500 W. Edmunds St. Chicago 60630 4,368
16. Franklin 321 S. Franklin St. Chicago 60606 11,781
17. Gage 9579 W. Gage St. Rosemont 60018 4,667
18. Hamiin 3701 W. Oakton St. Skokie 60076 2,852
19. Harding 1926 S. Harding Ave. Chicage 60623 2,926
20. Harlem 1 S. Harlem Ave. Forest Park 60130 4,500
21. Haymarket 127 N. Des Plaines Ave. Chicago 60606 3,400
22. Hermitage 619 S. Hermitage Ave. Chicago 60612 6,600
23. Hlinois 152 W. lllinois St. Chicago 60610 7,007
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24,

25.

26.

27.

28.

29.

30.

31

32.

33.

34.

35.

36.

37.

38.
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46.

Electrical Substations

_ Real Estate Directory

~ Revised June2 006

Approx. Area

Location Street Address City Zip in Sq. Ft.
Kedvale 4120 W. lrving Park Rd. Chicago 60641 21,318
Kedzie 3210 W. Harrison St. Chicago 60624 6,517
Kimball 4755 N. Kimball Ave. Chicago 60625 2,616
Kolmar 614 S. Kolmar Ave. Chicago 60624 6,251
Lincoln 2560 N. Lincoln Ave. Chicago 60614 9,746
Linden 349 Linden Ave. Wilmette 60091 2,948
Loomis 6320 S Loomis Bivd. Chicago 60620 2,581
Lotus 342 N. Lotus Ave. Chicago 60644 7,770
Midway 4642 W. 59th St. Chicago 60629 4,525
Milwaukee 1078 N. Milwaukee Ave. Chicago 60622 7,073
Nagle 6223 W. Bryn Mawr Ave. Chicago 60646 3,731
Noyes 837 Noyes St. Evanston 60201 3676
Oakley 2311 W. 48th PI. Chicago 60609 3,540
QO'Hare 11601 W. Touhy Ave , Bldg. 474 Terminal Area Chicago 60666 3,731
Princeton 258 W 63rd St. Chicago 60621 10,080
Pulaski 5159 S. Keeler Ave. Chicago 60630 3,540
Ravenswood 4650 N. Lincoln Ave. Chicago 60625 11,229
Ridgeland 328 Garfield St. Oak Park 60304 12,980
Sacramento 2420 N. Sacramento Ave. Chicago 60647 18,831
Sedgwick 1537 N. Hudson Ave. Chicago 60610 9,300
Skokie 4859 Lee St. Skokie 60076 24 518
Springfield 3910 W. Lake Street Chicago 60624 23,187
State 1235 S. State Street Chicago 60605 5,760
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47.

48.
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50.

51,

52.

53.

54.

55.
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58.

59.

60.

Electrical Substations

Real Estate Directory .

Revised June 2006‘.

Approx. Area

Location Street Address City Zip in Sq. Ft.
Western 201 N. Western Avenue Chicago 60612 9,676
17th 1717 W. 17th Street Chicago 60608 3,000
18th 1706-12 S. Wabash Avenue Chicago 60616 11,700
27th 127 W. 27th Street Chicago 60616 9,200
35th 3519-23 S. State Street Chicago 60609 7,700
42nd 4200 S. Wabash Avenue Chicago 60653 9,660
47th 4710-12 S. Calumet Avenue Chicago 60615 6,400
49th 4838 S. Kedzie Avenue Chicago 60632 3,540
54th 2134 S. 54th Avenue Cicero 60804 3,426
59th 5909 S. Prairie Avenue Chicago 60637 5,500
79th 102 W. 79th Street Chicago 60620 4640
95th 9540 S. Lafayette Avenue Chicago 60628 16,896
3938-44 S. Wentworth Avenue Chicago 60609 12,239
5008-14 S Wells Sttreet Chicago 60609 7.939
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Park & Ride Lots

Real Estate Directory . Revised June 2006

Name Street Address Owned By Operated By Spaces
1. Ashland/63 6315 S. Ashland Ave. CTA Standard Parking 235
2. Cumbenrand 5800 N. Cumberland Ave. State of tllinois and Standard Parking 1,633
Cock County
3. Forest Park 711 S. DesPlaines Ave. CTA Village of Forest Park 648
4. Halsted/Archer 2520 S. Archer Ave. City of Chicago Standard Parking 31
5. KedziefLawrence 4648 N. Kedzie Ave. City of Chicago Standard Parking 50
6. Kimball/Lawrence 4755-57 N. Kimball Ave. CTA Standard Parking 73
7. Linden 349 Linden Ave. CTA Village of Wilmette 328
8. Midway 4612 W. 59th St. City of Chicago Standard Parking 299
9. 51/Pulaski 5106 S. Pulaski Rd. City of Chicago Standard Parking 390
10. Rosemont 5801 N. River Rd State of Hllinois, Cook  Village of Rosemont 798
County and Toll
Authority
11. Skokie 5005 W. Dempster St. CTA, Commonwealth  Village of Skokie 441
Edison, & Skokie
12. 49/Western 4901 S. Western Ave. City of Chicago Standard Parking 200
13. 35/Archer 3528 S. Leavitt St. City of Chicago Standard Parking 69
14. 48/Kedzie 3243 W. 48th PI. CTA Standard Parking 157
15. 54/Cermak Cermak & Central Ave. CTA Standard Parking 175
16. Garfield 5419-49 S. Prairie Ave. CTA Standard Parking 117
17. Howard Gateway 7474 N. Rogers Ave. CTA Standard Parking 592
18. Harlem/Higgins 5550 N. Harlem Ave. CTA Standard Parking 53
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Bus Garage & Maintenance Facilities

Real Estate Directory -~ Revised June 2006
Bus Garages

Approx. Approx.
Building Area Land Area
Location Address Zip in Sq. Ft. in Sq. Ft.
1. Archer 2600 W. Pershing Rd. 60632 224 910 274,810
2. Chicago 4301 W. Chicago Ave. 60651 343,640 1,179,189
3. Forest Glen 5419 W. Armstrong Ave. 60646 64,215 451,788
4. Kedzie 358 S. Kedzie Ave. 60612 322,000 472,761
414-26 S. Kedzie Ave. 60612
5. North Park 3112 W. Foster Ave. 60625 77,794 581,109
6. 74th 1715-1907 W. 74th St. 60636 370,640 645,560
7. 77th 210 W. 79th St. 60620 437,177 730,665
8. 103rd 10201 S. Stony island Ave. 60617 384,704 809,562
Major Overhaul Shops
Location Address Zip Shop Area Yard Area
9. South Shops 210 W. 79th St. 60620 290,065sf 750,658 s f.

Note: 77th-79th/Vincennes property includes approximately 2,000,000 square feet.
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Bus Turnarounds

‘Real Estate Directory - Revised June 20062

Approx,
Areain Employee
Location Status City Sq. Ft. Restroom
1. Addison/Pontiac SW CTA Chicago 13,400 Yes
2. Archer/Neva, NE CTA Chicago 17,500 Yes
3. Archer/35th OMA Chicago 53,300 Yes
4. Ashiand/Archer OMA Chicago 31,400 Yes
5. Ashland south of 63rd, E CTA Chicago 17,500 Yes
6. Ashland south of 95th, W CTA/Public Way Chicago Driveway Yes
7. Avenue O/118th St. Leased Chicago Drniveway Yes
8. BelmontCumberland, SE CTA Chicago 12,800 Yes
9. Beimont/Halsted, NE CTA Chicago 12,780 Yes
10. Belmont/Kimball, SE OMA Chicago 14,884 Yes
11. Belmont/Octavia, SE CTA Chicago 12,420 Yes
12. Caldwell/Central, SW Leased Chicago 13,486 Yes
13. California south of Addison, W Leased Chicago 8,820 No
14. Cermak/Clark, NW OMA Chicago 1,950 No
15. Cermak/North Riverside (7500 W)  Leased North Riverside 2,060 No
16. Cermak/54th Ave., NW CTA Cicero 31,000 No
17. Chicago/Austin, NE CTA Chicago 21,000 Yes
18. Cicero/Pensacola, NW CTA Chicago 22,400 Yes
19. Cicero south of Archer, W CTA Chicago 17,980 Yes
20. Cicero/24th Pi., SW CTA Cicero 19,750 Yes
21. Clark/Arthur, SE CTA Chicago 30,510 Yes
22. Cumberiand/O'Hare Ext. OMA Chicago 103,000 Yes
23. Damen/87th, NW CTA Chicago 13,677 Yes

OMA- Operation Maintenance Agreement
IGA- Inter Governmental Agreement
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Bus Turnarounds

Real Estate Directory ~  Revised June 2006

Approx,
Areain Employee
Location Status City Sq. Ft. Restroom
24. Delphia/Catalpa, W Leased Chicago Driveway No
25. Dempster west of Bronx, S CTA Skokie 10.000 Yes
26. Des Plaines/Congress, NW CTA Chicago 22,500 Yes
27. Devon/Kedzie, NW Leased Lincolnwood 25,675 Yes
28. Diversey/Neva, NW CTA Chicago 14,500 Yes
29. Division/Austin, SE CTA Chicago 9,402 Yes
30. Fairbanks/Ontario, NE Leased Chicago 13.852 Yes
31. Grand/Latrobe, NE CTA Chicago 29812 Yes
32. Grand/Navy Pier IGA Chicago Driveway Yes
33. Grand/Nordica, NE CTA Chicago 20016 Yes
34. Halsted/Archer OMA Chicago 24,500 Yes
35. Halsted north of Waveland CTA Chicago 7,475 Yes
36. Harlem south of 64th, W Leased Chicago 6,600 No
37. Halsted south of 79th, E CTA Chicago 40,500 Yes
38. Harlem/O'Hare Ext. OMA Chicago 42.000 Yes
39. Harrison/Central, SW Leased Chicago 18,300 Yes
40. Howard/Paulina, SE Leased Chicago Driveway Yes
41. Howard/McCormick, SE Leased Chicago 9,300 No
42 Irving Park/Cumberland, NW Leased Chicago 6,954 No
43. Irving Park/Kedvale, NE Leased/CTA Chicago 6,481 Yes
44. Jackson/Austin, SE Leased Chicago 11,900 Yes
45 Des Plaines/Harrison, NW iIGA Chicago 17,500 Yes
46. Kedzie/Milwaukee, NW OMA Chicago 28,176 Yes

OMA- Operation Maintenance Agreement
IGA- Inter Governmental Agreement
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Bus Turnarounds

Real Estate Directory Revised June 2006

Approx,
Areain Employee
Location Status City Sq. Ft. Restroom
47. Kedzie/36th CTA Chicago 23,488 Yes
48. Kedzie/49th OMA Chicago 43,700 Yes
49. Kedzie/63rd Place, NW CTA Chicago 6,000 Yes
50. Madison/Austin, NE CTA Chicago 25,760 Yes
51. Milwaukee/Gale, NW OMA Chicago 121,115 Yes
52. Milwaukee/lmlay NE Leased Chicago 28,860 Yes
53. Montrose/Narragansett, SW Leased Chicago Driveway No
54. Narragansett/Wrightwood, SE Leased Chicago Driveway No
55. Narragansett/63rd, SW CTA Chicago 38,675 Yes
56. North/Clark, NE Leased Chicago 1.800 No
57. North/Clybourn, SE OMA Chicago 1.750 No
58. North/Narragansett, NE CTA Chicago 10,890 Yes
59. North/Lakefront IGA Chicago Driveway Yes
60. Oak Park Ave. at 4200 North {eased Chicago 6,262 No
61. Pratt east of Kedzie, N Leased Chicago 18,000 No
62. Pulaski/Peterson, SE Leased Chicago 12,500 No
63. Pulaski/49th OMA Chicago 39,500 Yes
64. Pulaski/81st, E Leased Chicago 2,941 No
65. Pulaski/100th, NE Leased Chicago Driveway No
66. Pulaski/104th, NE CTA Chicago 7,087 Yes
67. Racine north of 87th, E CTA Chicago 15,625 Yes
68. Randolph/Harbor Point Drive Leased Chicago Driveway No

OMA- Operation Maintenance Agreement
IGA-  Inter Governmental Agreement
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Bus Turnarounds

Real Estaté Directory = Revised June 2006

Approx,
Area in Employee
Location Status City Sq. Ft. Restroom
69. River Road/O'Hare Ext. OMA Rosemont 119,000 Yes
70. Roosevelt/Monitor, NW Leased/CTA Chicago 6,485 No
71. Skokie Bivd /Simpson Leased Skokie Driveway No
72 Torrence/112th, SW Leased Chicago 9,075 No
73. Touhy/McCormick Leased Lincolnwood Driveway Yes
74. Touhy/Overhill, SE CTA Chicago 12,000 Yes
75 Western/Leland, SE CTA Chicago 12,575 Yes
76. Western north of Berwyn, W CTA Chicago 23,628 Yes
77. Western north of Birchwood, E CTA Chicago 13,500 No
78. Western north of 79th, E CTA Chicago 35,912 Yes
79. Western/49th OMA Chicago 29,750 Yes
80. Western/119th, NE CTA Chicago 10,975 No
81 Wilson/Ravenswood, NW Leased Chicago 4,190 Yes
82. Woodiawn/100th, NE Leased Chicago Driveway No
83. 16th St/47th Ct., Sw CTA Cicero 11,500 Yes
84. 26th/Berry Dr., NE Leased Chicago Driveway Yes
85. 31st/Komensky, SW CTA Chicago 11,500 Yes
86. 47th & Lake Park Avenue Leased Chicago 21,340 Yes
87. 55th/St. Louis, NW Leased Chicago 10,250 Yes
88. 5600 W. Old Orchard Rd. {eased Skokie Driveway Yes
89. 59th/Kilpatrick OMA Chicago 54,750 Yes
90. 63rd/Archer, SE IGA Chicago Driveway No
91. 67th/Oglesby, NE Leased Chicago 6,285 Yes

OMA- Operation Maintenance Agreement
IGA- Inter Governmental Agreement
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Bus Turnarounds

Real Estate Directory .‘ Revised June 20.0'6‘
Approx,
Areain Employee
Location Status City Sq. Ft. Restroom
92. 69th/Dan Ryan, S OMA Chicago 10,471 Yes
93. 74th/Damen, NW CTA Chicago 9,300 Yes
94. 75th/lLake Front (2900 East) Public Way Chicago 21,310 No
95. 75th/Kostner Leased Chicago Driveway Yes
96. 76th/Central Leased Chicago Driveway No
97. 76th/Cicero, NE Leased Chicago Driveway No
98. 79th/Lake Front (3300 East) Leased Chicago 5,225 No
99. 79th/Perry, NW CTA Chicago 30,750 Yes
100. 87th/Cicero, SE Leased Chicago 5,850 No
101. 87th east of Kedzie, N Leased Chicago Driveway No
102. 87th east of Western, S Leased Chicago 5,500 No
103. 95th/Dan Ryan, N OMA Chicago 45,000 No
104. 95th/St Lawrence, SE Leased Chicago Driveway Yes
105. 95th/Western, SW Leased Chicago Driveway No
106. 103rd/Vincennes, SW CTA Chicago Driveway No
107. 111th/Harding, SW Leased Chicago 12,100 Yes
108. 115th/Cottage Grove, NW Leased Chicago Driveway No
109. 115th/Keeler, NW Leased Chicago Driveway No
110. 115th/Springfield, NE Leased Chicago 7,500 No
111. 132nd/Evans On-Street Chicago Driveway No

OMA- Operation Maintenance Agreement
IGA- Inter Governmental Agreement
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10.

11.

12.

13.

14

15.

Miscellaneous Facilities

Real Estate Directory

'Revised June 2006 -

43

Warehouse
Approx. Yard Approx. Building
Location Zip Used/Occupied By Areain Sq.Ft. Areain Sq. Ft.
- 31363rd St. 60637 Materials Control 480,000 3,000
. 7801 S. Vincennes Ave. 60620 Materials Control N/A 120,000
- 901 W. Division St. 60622 Materials Control N/A 235,000
Training Facilities
Approx. Yard Approx. Building
Location Zip Used/Occupied By Areain Sq. Ft. Areain Sq. Ft.
- 3125 S Federal St. 60616  Bus Training N/A 23,662
. 4301 W. Chicago Ave. 60651 Bus Training N/A 2nd Floor
Storage Facilities
Approx. Yard Approx. Building
Location Zip Used/Occupied By Area in Sq. Ft.  Areain Sq. Ft.
. 210 E. 63rd St. 60637  Facilities Maintenance 618,894 36,600
. 329 E. 61st St 60637 Facilities Maintenance 100,000 N/A
- 3920 W. Lake St. 60624  Facilities Maintenance 570,040 254,000
Maintenance Shops
Approx. Yard Approx. Building
Location Zip Used/Qccupied By Areain Sq. Ft.  Areain Sq. Ft.
- 1044 W. Newport Ave. 60657 Facilittes Maintenance N/A 3,640
1117 W_Wilson Ave. 60640 Buitding and Grounds N/A 4,000
1343 W 103rd St. 60643 Building and Grounds N/A 20,000
1345 W. 103rd St. 60643  Facilities Maintenance N/A 101,813
264 N. Harding Ave. 60624  Facilities Maintenance N/A 12,384
311 W. Institute PI. 60610  Facilities Maintenance N/A 12,971
329 E. 61st St. 60637  Building and Grounds N/A 21,685
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‘Miscellaneous Facilities

Real Estate Directory ~ Revised June 2006

Approx. Yard Approx. Building
Location Zip Used/Occupied By Areain Sq. Ft.  Area in Sq. Ft.
16. 3900 W. Maypole St. 60624  Facilities Maintenance HQ N/A 150,596
17. 4401 N. Clifton Ave. 60640 Facilities Maintenance N/A 26,327
18 5210 W. Cermak Rd. 60650 Facilities Maintenance N/A 7,704
19. 6405 W. School St. 60634  Buildings and Grounds N/A 3,983
20. 403 S. State St. 60605 Facilities Maintenance N/A
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10.

11

12.

13.

14

15

16.

17.

18.

19.

20.

21

22.

Rental Property

Real Estate Directory .

RETAIL AND CONCESSIONS

__Revised June 2006 -

Approx. Rental

47

Station Street Address City Zip Code Area in Sq. Ft.
Blue
- Rosemont 5800 N_ River Rd. Rosemont 60018 460/105
. Cumberland 5800 N. Cumberland Ave. Chicago 60631 445
. Cumberland 5800 N. Cumberland Ave. Chicago 60631 700
. Harlem 5550 N. Harlem Ave. Chicago 60631 125
. Jefferson Park 4917 N. Milwaukee Ave. Chicago 60630 300
- Jefferson Park 4917 N. Milwaukee Ave. Chicago 60630 210
-Arving Park 4131 W. Irving Park Rd. Chicago 60613 54
. Belmont 3355 W. Belmont Ave. Chicago 60618 214
- Logan Square 2610 N. Mitwaukee Ave. Chicago 60647 250
California 2211 N. California Ave. Chicago 60647 199
Western 1909-11 N. Western Ave. Chicago 60647 100
Damen 1588 N. Damen Ave. Chicago 60622 80
Division 1200 N. Milwaukee Ave. Chicago 60622 165
Chicago 800 N. Milwaukee Ave. Chicago 60622 50
Randolph/Washington 127 N. Dearborn St Chicago 60602 272
Randolph/Washington 127 N. Dearborn St. Chicago 60602 200
Washington/Madison 19 N. Dearborn St. Chicago 60603 270
Monroe/Madison 30 S. Dearborn St. Chicago 60603 164
Monroe/Adams 114 S. Dearborn St. Chicago 60603 216
Adams/Jackson 219 S. Dearborn Chicago 60603 205
Adams/Jackson 219 S. Dearborn St. Chicago 60604 149
Jackson/Van Buren 328 S Dearborn St. Chicago 60604 50
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~ Rental Property

Real Estate Directory

RETAIL AND CONCESSIONS

Revised June 2006 -

Approx. Rental

Station Street Address City Zip Code Areain Sq. Ft.
LaSalle/Congress 150 W. Congress Pkwy. Chicago 60605 126
Clinton 426 S. Clinton St. Chicago 60607 50
uic 430 S. Halsted St. Chicago 60607 97
Polk 1713 W. Polk St. Chicago 60612 252
18th Street 1710 W. 18th St. Chicago 60608 205
Damen 2010 S. Damen Chicago 60608 288
Pulaski 2005-21 S. Pulaski Ave. Chicago 80623 270
Central Park 1915 S. Central Park Chicago 60623 476
54th/Cermak 2134 S. 54th St Cicero 60650 345
Forest Park 711 S. Des Plaines Ave. Forest Park 60130 640
Brown

Western 4648 N. Western Ave. Chicago 60625 1,900
Western 4645 N. Western Ave. Chicago 60625 400
Green

Halsted 6321 S. Halsted St. Chicago 60621 1,144
63rd/Cottage 6322 S. Cottage Grove Ave. Chicago 60621 90
King Drive 400 E. King Dr. Chicago 60637 106
63rd/Ashland 6315 S. Ashland Ave. Chicago 60636 82
Garfield 319 E. Garfield Bivd. Chicago 60637 711
Harlem/Marion 1'S. Marion Ave. Oak Park 60302 690
Cicero 4800 W. Lake St. Chicago 60624 511
Cicero 4800 W. Lake St. Chicago 60624 595
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Rental Property

Real Estate Directory

RETAIL AND CONCESSIONS

o Revised June 2006 -

Approx. Rental

Station Street Address City Zip Code Areain Sq. Ft.
Orange

Midway 4612 W. 59th St Chicago 60629 237
Midway 4612 W. 59th St Chicago 60629 200
Pulaski 5106 S. Pulaski Ave. Chicago 60632 189
Kedzie 4900 S. Kedzie Ave. Chicago 60632 222
Western 4901 S Western Ave., Chicago 60609 180
35th/Archer 3528 S. Leavitt St. Chicago 60609 250
Ashland/Archer 3011 S. Ashland Ave. Chicago 60608 324
Halsted/Archer 2520 S_Archer Ave. Chicago 60608 180
Roosevelt 22 E. Roosevelt Rd. Chicago 60605 347
Purple

Linden 349 N. Linden Ave. Wilmette 60091 252
Central 1022 W. Central Ave. Evanston 60201 1,029
Central 1024 W. Central Ave. Evanston 60201 1,048
Davis 1612 W. Benson Ave. Evanston 60201 144
Main 836 W. Chicago Ave. Evanston 60202 78
South Boulevard 601 South Bivd. Evanston 60202 210
Red

Howard 1645 W. Howard St. Chicago 60626 300
Howard 1647 W. Howard St. Chicago 60626 462
Howard 1649 W. Howard St Chicago 60625 145
Jarvis 1521 W. Jarvis Ave Chicago 60626 560
Jarvis 1527 W._ Jarvis Ave. Chicago 60626 940
Morse/lunt 1355 W. Lunt Ave. Chicago 60626 1,980
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Rental Property

Real Estate Directory  Revised June 2006 -

RETAIL AND CONCESSIONS Approx. Rental
Station Street Address City Zip Code Areain Sq. Ft.
64. Morse/lLunt 1401 W. Lunt Ave. Chicago 60626 1,020
65. Morse/tunt 1405 W. LuntAvéi Chicago 60626 832
66. Morse 1355-57 W. Morse Ave. Chicago 60626 1,852
67. Morse 1356 W. Morse Ave. Chicago 60626 702
68. Morse 1358 W. Morse Ave. Chicago 60626 240
69. Morse 1400 W. Morse Ave. Chicago 60626 917
70. Morse 1401 W. Morse Ave Chicago 60626 1,267
71. Morse 1405 W. Morse Ave. Chicago 60626 622
72. Loyola 1200 W. Loyola Ave. Chicago 60626 738
73. Loyola 1200 W. Loyola Ave. Chicago 60626 600
74. Granville 1111 W. Granville Ave. Chicago 60660 946
75. Granville 1113 W. Granville Ave Chicago 60660 748
76. Granvilie 1115 W. Granville Ave, Chicago 60660 702
77. Granville 1116 W. Granville Ave. Chicago 60660 1,110
78. Granville 1117 W. Granville Ave. Chicago 60660 556
79. Granville 1121 W Granville Ave. Chicago 60660 169
80. Granville 1120-W. Granville Ave. Chicago 60660 1.119
81. Thorndale 1116 W. Thorndale Ave. Chicago 60640 759
82. Thorndale 1118 W. Thorndale Ave. Chicago 60660 164
83. Thorndale 1120 W. Thorndale Ave. Chicago 60660 571
84. Bryn Mawr 1111 W. Bryn Mawr Ave. Chicago 60660 1,793
85. Bryn Mawr 1116 W. Bryn Mawr Ave. Chicago 60660 1,095
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Real Estate Directory N . -Revised June 2006

RETAIL AND CONCESSIONS Approx. Rental
Station Street Address City Zip Code Areain Sq. Ft.
86. Bryn Mawr 1116 172 W. Bryn Mawr Ave. Chicago 60640 1,108
87. Bryn Mawr 1119 W. Bryn Mawr Ave. Chicago 60640 407
88. Berwyn 1118 W. Berwyn Ave. Chicago 60640 642
89. Berwyn 1119 W. Berwyn Ave. Chicago 60640 613
90. Berwyn 1120 W. Berwyn Ave. Chicago 60640 676
91. Berwyn 1121 W. Berwyn Ave. Chicago 60640 760
92. Argyle 1116 W. Argyle St. Chicago 60640 839
93. Argyle 1117 W. Argyle St. Chicago 60640 1,033
94. Argyle 1118-20 W. Argyle St. Chicago 60640 2,551
95. Argyle 1119 W. Argyle St. Chicago 60640 1.116
96. Argyle 1122 W. Argyle St. Chicago 60640 1,066
97. Argyle 1124 W. Argyle St. Chicago 60640 868
98. Wilson 4604 N. Broadway Ave. Chicago 60640 3.065
99. Wilson 4608 N. Broadway Ave. Chicago 60640 3.081
100. Wilson 4612 N. Broadway Ave. Chicago 60640 2,467
101. Wilson 4620 N. Broadway Ave. Chicago 60640 1,558
102. Wilson 4626 N. Broadway Ave. Chicago 60640 1,549
103. Wilson 1110 W. Wilson Ave. Chicago 60640 578
104. Wilson 1111 W. Wilson Ave. Chicago 60640 550
105. Wilson 1114 W. Wilson Ave. Chicago 60640 8,445
106. Sheridan 3938 N. Sheridan Rd. Chicago 60613 1,037
107. Sheridan 3939 N. Sheridan Rd. Chicago 60613 1,029
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‘Revised June 2006

Approx. Rental

Station Street Address City Zip Code Areain Sq. Ft.
Sheridan 3940 N. Sheridan Rd. Chicago 60613 131
Sheridan 3941 N. Sheridan Rd. Chicago 60613 2,178
Sheridan 3942 N. Sheridan Rd. Chicago 60613 2,529
Addison 940 W. Addison St. Chicago 60613 385
North/Clybourn 1599 N. Clybourn Ave. Chicago 60622 650
Clark/Division 800 N Clark St. Chicago 60610 80
Chicago/State 800 N State St. Chicago 60610 350
Chicago/State 800 N. State St. Chicago 60610 100
Lake/Randolph 188 N. State St. Chicago 60601 120
Randolph/Washington 128 N. State St. Chicago 60602 195
Madison/Monroe 26 S. State St. Chicago 60603 164
Monroe/Adams 128 S. State St Chicago 60604 276
Adams/Jackson 230 S. State St. Chicago 60604 200
Jackson/Van Buren 312 S. State St. Chicago 60616 175
79th 15 W. 79th St. Chicago 60620 280
95th Street 15 W. 95th St. Chicago 60620 303
95th Street 15 W. 95th St. Chicago 60620 200
95th Street 15 W. 95th St. Chicago 60620 245
Yellow

Skokie 5005 W. Dempster Ave. Skokie 60076 201
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Rental Property

: Real Estate Directory Revised June 2006
Other Rental Properties Approx. Rental
Location City Zip Code Areain Sq. Ft.
1. West Side of Benson Avenue between
Church Street and University Place Evanston 60201 23,750

3. West Side of Chicago Avenue, South of
Madison Street Evanston 60202 19,125

4. Between Church and Clark Streets,

adjacent to Evanston Service Evanston 60201 18,000
5. 711 S. Des Plaines Road Forest Park 60130 101,700
6. Division/Scott/Goethe Chicago 60610 34,548
7. 429 N. Franklin St. Chicago 60810 8,000
8. 2523-31 N. Kedzie Avenue and 2529-59 N.
Linden Place Chicago 60623 43,154
9. North/Halsted/Clyboum Chicago 60614 10,010
10. 2019 W. North Avenue Chicago 60610 8,062
11. East side of North Orleans St between
Schiller St. and North Ave. Chicago 60610 4410
12. N. Ravenswood Ave. and W. Newport St.  Chicago 60632 7,312
13. 3945-53 N. Seminary Ave. Chicago 60640 6,500
14.6505-17 N. Sheridan Rd. Chicago 60613 8.500
15. 412 N. Wells St. Chicago 60612 11,000
16. Wilson/Broadway/Montrose Chicago 60610 142 578
17. Wolfram/Sheffield Chicago 60640 6,820
18. Pershing/State Chicago 60653 7.755
19. 35th/State Chicago 60616 21,840
20. 32nd/State Chicago 60616 20,800
21. Roosevelt\Wabash Chicago 60616 4,560
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Real Estate Directory -~ Revised June 2006

Other Rental Properties Approx. Rental

Location City Zip Code Area in Sq. Ft.
22. 6449-59 W. Montrose Ave Chicago 60634 14,280
23. Halsted at North Ave. Chicago 60614 20,440
24.609-51 W. North Ave. Chicago 60610 20,000
25, Altgeld/Lincoln Chicago 60614 17,380
26. Central St. South Side Evanston 60201 5,670
27. Sheridan/Dakin Chicago 60613 12,200
28. 120 N. Racine Ave Chicago 60607 71482
29. Foster St. Evanston 60201 9,000
30. Noyes St. Evanston 60201 12,800
31. 1900 S. Dearborn Chicago 60616 26,000

54
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Real Estate Directory . Revised June 2006 -

Location Address Zip Land Area Description
1. Breaker Room (Central) 1210 W. Chancelior St 60201 6,240 Former substation building
2. llinois Garage 152 W. lllinois St. 60610 4,300 Vacant
3. Lawndale Garage 3925 W. Cermak Rd. 60623 203,866 Vacant
4. 412 W. 66th PI. 412 W. 66th PL. 60621 3,861 Vacant
5. 414 W. 65th PI. 414 W_65th PI. 60621 4,560 Vacant
6. 415 W 65th PI. 415 W. 65th PI. 60621 3,175 Vacant
7. 415-17 W. 65th St. 415-17 W 65th St. 60621 5,250 Vacant

8. 52nd & Cottage Grove 5201 S. Cottage Grove Ave. 60615 81,340  Vacant

9 614 S Keeler 614 S. Keeler Ave. 60624 4,000 Vacant
10. 615 S. Keeler 615 S. Keeler Ave. 60624 4,237 Vacant
11. 63rd/King 6313 S. King Drive & 60637 9,300 Vacant
6312-14 S Vernon Ave.
12. 8203 S. Halsted 8203 S. Halsted St. 60620 3,000 Vacant
13. Haymarket Substation 125 N. Des Plaines St. 60601 3,400 Former substation building
14. Harding Substation 1920 S. Harding Ave 60623 9,468 Former substation building
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