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  IINNVVIITTAATTIIOONN  FFOORR  BBIIDD  ((  IIFFBB))--  LLIIMMIITTEEDD  DDOOMMEESSCCTTIICC  CCOOMMPPEETTIITTIIVVEE  BBIIDDDDIINNGG  BBAASSIISS 
 

FOR  
TOPOGRAPHIC, GEO-TECHNICAL AND HYDROLOGICAL SURVEY FOR KOCHI 

KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
Bid Document No. 05/51/23M3(PH-1)/GAIL/001A-i)    Date : 15.03.2010 
 
 
1.0 INTRODUCTION: 
 
 M/s GAIL(I) Ltd. proposes to lay a an 30” NB x 25.77 Km pipeline from PLL Terminal to Periyar 

River ( Karmallur in Paravur Taluk in Ernakulam District )  and 16” x 17.29 Km Spurline from 
TOP on Mainline Phase – I to FACT Cochin Division, Ambalamedu 

 
2.0 BRIEF SCOPE OF BID: 
 
 The Scope of Work under this tender (refer Part E)  is to carry out Topographic survey and 

Geo-technical Survey of Plots for various terminals, SV stations, and it’s approaches and 
Geotechnical investigations with Hydrological & Topographical survey of Major Water bodies en 
route of pipeline and Geotechnical investigations along the National Highway corridor. 

 
3.0  SALIENT FEATURES OF BIDDING DOCUMENT 
 

a)  Bidding Document No  : 05/51/23M3(PH-1)/GAIL/001A-i) 
       E-Tender no. 80000001789 
 

b)  Bidding Document on Website : From  15.03.2010  to 07.04.2010 
 

c)  Bid Security  : Rs.  1,72,000/-  (Rupees One lakhs Seventy 
Six Thousand only) 

    
d)  Pre-Bid Conference   :  1130 Hrs. IST on 23.03.2010 at  

MECON Limited, 
15th Floor, Scope Minor, 
Laxmi Nagar District Center  
Delhi - 110092 

 
e)  Last Date and time of   :  1400 Hrs. IST on 07.04.2010 

submission of Bids 
 

f)  Opening of Unpriced Bids : 1500 Hrs. IST on  07.04.2010 
 In presence of authorised representative of 

attending bidders. 
 

 
3.1  Bids to be submitted on GAIL’s E-Tendering website (https://etender.gail.co.in). Bidders shall 

submit their bids i.e. UN-PRICED Bid in Collaboration Folders of e-tendering system and Price 
Bid in SRM as attachment. We have enclosed Price Schedule Formats as an excel attachment in 
Bid Document. Bidders are requested to download the same and quote their prices strictly as 
per the format without altering the content of it. The bid will be submitted in two parts as 
follows: 

 
3.1.1  PART-I (UN-PRICED Bid) :- To be submitted on Collaboration Folders of e-tendering 

system. Unpriced bid must be complete with all technical details along with all other required 

3



 
 

D:\23M3\Survey\Vol comm Rev\IFB-etender.doc                           

documents including price schedule WITH PRICE BLANKED OUT. In addition documents as 
mentioned under Clause 8 below shall also be submitted in physical form.  

 
3.1.2  PART-II (PRICED Bid) :- To be submitted as an SRM attachment. Price bid should contain 

only the prices, without any condition whatsoever. Bids complete in all respects should be 
submitted on or before last date and time of Bid submission. The Bids submitted on line in 
GAIL’s E-tendering system will only be considered for evaluation. Physical Bids sent 
through Fax/E-mail/Courier/Post will not be accepted.  

 
4.0  BID EVALUATION CRITERIA: 
 
4.1 TECHNICAL 
 The Bidder should have executed the work as defined below: 
 

A. The Bidder should have Completed Topographic Survey work for a minimum 
cumulative area of 4 hectares for setting up a terminal / stations or industrial unit in the 
last seven years reckoned from bid due date in a single work order.  

 
B. Undertaken  soil investigation by drilling of 20 m deep exploratory bore holes, and 

conducting field and Laboratory tests in last seven years reckoned from bid due date.  
 
C. Completed Hydro-graphical and Hydrological survey of rivers / water bodies and 

collected Historical data for rivers / water bodies from Statutory Authorities along with 
conducting Geotechnical Investigation inside the river bed by drilling up to 20m deep 
boreholes and prepared reports as specified in the tender 

 
Document Required 
 
Sr. 
No. 

Criteria Required Documents 

1 Documents in support of 
BEC Technical 

a. Copy of Purchase order/Work Order along with 
the Bill of Quantity. 

b. Inspection release note/Completion certificate/ 
commissioning report linked with PO No. 

c. In case of variance in name or address of the 
bidder as compared to PO, substantive 
documentary evidence. 

 
4.2 Financial  
 
 4.2.1 Turnover 
 

  The minimum annual turnover achieved by the bidder as per their audited financial results in 
any one of the last three preceding financial years i.e. 2006-2007, 2007-2008 and 2008-2009 
shall be as under :-  

                     

Description Minimum Annual Turnover Requirement 
(In Indian Rupees) 

Complete Scope of work 4,300,000/- 

 
4.2.2 Net worth  
 

Net Worth of the bidder should be positive as per the audited financial statement for the year 
2008-09. 
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4.2.3  Working Capital 
 

The minimum working capital of the bidder as per the audited financial statement for year 2008-
09 shall be as under: 

 

Description Minimum Working Capital Requirement 
(In Indian Rupees) 

Complete Scope of work 860,000/- 

 
 
4.2.3.1If the bidder's working capital is inadequate, the bidder should supplement this with a letter from 

the bidder's Bank, having net worth not less than Rs. 100 Crores confirming the availability of 
line of credit to cover the inadequacy of working capital required as above. 
 

4.2.5 Bidders for whom financial year is calendar year, shall submit financial results for year ending 
2006, 2007 and 2008 instead of 2006-07, 2007-08 and 2008-09, respectively. 

 
5.0  Bidder can download the Bid Document from MECON’s website http://www.meconlimited.co.in 

; GAIL’s website http://www.gailtenders.in and GAIL’s  e-tendering website 
(http://etender.gail.co.in). However, bidders have to submit their bids only through e-
tendering website of GAIL i.e. http://etender.gail.co.in. Only silent details of the bid 
document shall be on GAIL’s website http://www.gailtenders.in as the same is information 
only. For detailed bid document bidder shall refer GAIL’s e-tender website. 

 
 Corrigenda/Addenda, if any, shall also be available on the referred web sites. Further, bidder 

shall give an undertaking on their letter head that the contents of the bidding document have 
not been altered or modified. 

  
6.0 No extension in the bid due date/time shall be considered on account of delay in receipt of any 

document by mail.  

7.0  The following documents in addition to up-loading the bid on GAIL’s e-tender portal shall also 
submitted in Original (in physical) form: 
 
i)  EMD/Bid Bond 
ii)  Power of Attorney. 
 
However, the copies of these documents must be uploaded on E tender.  

 
8.0  The Bidder shall furnish documentary evidence by way of copies of work order, completion 

certificate, equipment deployment details and Balance Sheet or Audited Financial Statements 
including Profit & Loss Account etc. along with the Bid to establish his experience and track 
record meeting qualification criteria. Bidders should ensure submission of complete 
information/ documentation in the first instance itself. Qualification may be completed based 
on the details so furnished without seeking any subsequent additional information. 

 
9.0  Small scale Industries registered with NSIC and Central Government PSUs are not required to 

pay the bid document Fee. However, Industries registered with NSIC shall provide necessary 
documentary evidence, whereas PSUs shall submit declaration to this effect that they are 
Central PSU and are eligible for getting bid documents free of cost.  

 
10.0 GAIL/MECON will not be responsible or liable for cost incurred in preparation & delivery of bids, 

regardless of the conduct or outcome of the bidding process 
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.  
11.0  Bid document is non-transferable.  
 
12.0  Bids received after stipulated last date and time, due to any reasons what-so-ever, including 

postal delays, will not be considered.  
 
13.0 GAIL/MECON will follow purchase preference policies in line with the instructions of the Govt. 

from time to time. 
  
14.0 Bidder should not be under liquidation, court receivership or similar proceedings.  
 
15.0    Bidder should not be black listed with any PSU and should not be on holiday list of GAIL.  
 
16.0 GAIL/MECON reserves the right to reject any or all the bids received at its discretion without 
 assigning any reason whatsoever.  
 
17.0  Fax and Telephone numbers of MECON,  Delhi are: Fax: +91-11-22041214/22421310;  

Telephone: +91-11-22401129/22401143; E-mail: mecondly@bol.net.in  
 

Dy. GENERAL MANAGER I/c (Contracts) 
MECON Limited  

 15th Floor, SCOPE Minar,  
 North Tower 
 Laxmi Nagar, Distrcit Center  

Delhi – 110 092 
 
This Invitation of Bids (IFB) is an integral and inseparable part of the Bid Document.  
 
 
 
Thanking you, 
 

Yours faithfully 
For & on behalf of  

GAIL (India) Limited 
 
 

(S S Roy) 
Dy. GENERAL MANAGER I/c (Contracts) 

MECON Limited  
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DO NOT OPEN - THIS IS A QUOTATION 
                                                      (Original Bid Security) 
 
Owner   : GAIL (INDIA) LIMITED   
 
Project                                   : KOCHI KOOTTANAD BANGALORE MANGALORE 

PIPELINE PROJECT  
     
Bid Document No. : 05/51/23M3(PH-I)/GAIL/001A-i) (E-tender no.8000001789) 
 

    Item                                      : TOPOGRAPHIC, GEO-TECHNICAL AND HYDROLOGICAL 
SURVEY 

 
Due Date& Time  : Upto 1400 Hrs. (IST) on 07.04.2010 
                          
From :                      To : 
 
 The Deputy General Manager  I/c (Contracts) 

MECON LIMITED 
15TH FLOOR, NORTH TOWER, 
SCOPE MINAR,  
LAXMI NAGAR DISTRICT CENTRE 
DELHI – 110092 
Ph No.: 91-11-22401144/22401143/22401129 
Fax No.: 91-11-22041214/22401203 
Email: mecondly@bol.net.in  

(To be pasted on the physical envelope containing Original Bid Security) (Part III) 
================================================================= 
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DO NOT OPEN - THIS IS A QUOTATION 
 

(POWER OF ATTORNEY) 
 
Owner   : GAIL (INDIA) LIMITED   
 
Project                                   : KOCHI KOOTTANAD BANGALORE MANGALORE 

PIPELINE PROJECT  
     
Bid Document No. : 05/51/23M3(PH-I)/GAIL/001A-i) (E-tender no.8000001789) 
 

    Item                                      : TOPOGRAPHIC, GEO-TECHNICAL AND HYDROLOGICAL 
SURVEY 

 
Due Date& Time  : Upto 1400 Hrs. (IST) on 07.04.2010 
                          
From :                      To : 
 
 The Deputy General Manager I/c (Contracts) 

MECON LIMITED 
15TH FLOOR, NORTH TOWER, 
SCOPE MINAR,  
LAXMI NAGAR DISTRICT CENTRE 
DELHI – 110092 
Ph No.: 91-11-22401144/22401143/22401129 
Fax No.: 91-11-22041214/22401203 
Email: mecondly@bol.net.in 

  
        (To be pasted on the Physical  envelope containing Original Power of Attorney 
(PART-IV) 
 

======================================= 
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Addendum to Instruction to Bidders   
 

Instructions to Bidders for participation in E-Procurement  
 
GAIL (India) Ltd., has developed a secured and user friendly system which will enable  
Vendors/Bidders to Search, View, Download tenders directly from GAIL (India) Ltd. secured 
website and also enables them to participate and submit Online Bids/Offers in the E-
Procurement site  directly from the website in secured and transparent manner maintaining 
confidentiality and security throughout the tender evaluation process and award. 
 
Bidders are requested to read following conditions in conjunction with various conditions, 
wherever applicable appearing with this bid invitation for e-Procurement. The conditions 
mentioned here in under shall supersede and shall prevail over the conditions enumerated 
elsewhere in the Bid Document.  
 

1)         How to submit On-line Bids/Offers electronically against E-Procurement tenders? 
 
Vendor/Bidder who wish to participate for E-tenders which are uploaded on GAIL (India) Ltd. 
Website  should follow the following steps which shall permit them to Search, Display/View, 
Download and Submit their electronic Bids/Offers online in a  secured manner ensuring 
confidentiality. 
 
Vendors/Bidders are advised to read the following instructions for participating in the 
electronic tenders directly through Internet: 
 

i) No Late and delayed Bids/Offers after due date/time shall be permitted in e-Tendering 
system. Time being displayed on our e-Tendering System shall be final binding on 
bidder and bids have to be submitted by bidder(s) considering this time only and not 
the time as per their location / country. No bid can be submitted after the last date and 
time of submission has reached, however if bidder intends to change the bid already entered 
may change/revise the same on or before the last date and time of submission deadline .The 
system time (IST) that will be displayed on e-Procurement webpage shall be the time and no 
other time shall be taken into cognizance. 
 

ii)  Bidders are advised in their own interest to ensure that bids are uploaded in e-Procurement 
system well before the closing date and time of bid. 
 

iii)        No bid can be modified after the dead line for submission of bids. 
 

iv)        No Manual Bids/Offers shall be permitted. The offers submitted through e-tendering 
system shall only be considered for evaluation. 
 

2)         HOW TO SEARCH, VIEW AND DOWNLOAD E-TENDER? 
 
Vendors/Bidders must go to e-tender website https://etender.gail.co.in  and logon using their 
user-id and password. In the case of  vendors not possessing the User Id and Password , 
they can access through Guest Login as guest. This facilitates viewing of tenders in display 
mode in Collaboration folder (C Folder). If the vendor desires to download the NIT and 
attached e-tender at this stage, he may download the same for viewing free of cost. 
           
Note: All e-tender notices and Bid Documents are available only in soft copies such as 
Microsoft Word, Excel ,PDF files. For downloading / viewing PDF files use Adobe 6 
Software utility which can be installed free of cost from Vendors home page link by any 
vendor onto his own computer.  
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3)         PARTICIPATION IN BID, REQUEST FOR USER ID and PASSWORD: 
 
To participate in Bid submission, it is Mandatory on the part of Vendor(s) to have User ID 
and Password.  To obtain User ID and Password Vendor/Bidder must open 
https://etender.gail.co.in  site and perform the following steps: 

i) Click on button Request User ID (For new Bidders)  
ii) Fill the on line form and submit. Ensure that the email address given in the form is valid and 

active. If you have already been provided with the Vendor Code of GAIL , please mention 
the 10 digit Vendor code in specified field , Otherwise leave blank. 

iii)        Ensure that all the mandatory fields( identified with a star mark) are filled in application form 
for  User ID creation. 

 
e-Procurement administrator would take possible care to allot an User id and Password  
within 4 working days .An Email ( system generated) shall be sent to your email – Id ( 
mentioned by you in the Registration form) giving details of your User- ID and password. On 
Receipt of User Id, Please reset the password immediately by logging to our E-tendering 
site.  
User Id and passwords are unique to each vendor and the vendor can use the same to 
view/download/participate in all e-tenders of GAIL.  

 
Note: Without login registration I.D vendor cannot participate in e-tender. There will be 
single login I.D permission for one single vendor. There can be more than one I.D for the 
same vendor at different location address.  

 
Obtaining User Id is an on-going process and is not linked to any particular Bid Invitation 
(tender). Any vendor willing to participate in GAIL tenders can obtain User Id as described 
above. Each vendor will get one user id. Vendors are requested to designate one officer 
from their organization who will submit bids on line.  

  
Vendors are advised to apply for user id at least 7 days prior to the last date of bid 
submission in their own interests. User ids shall be given within 4 days subject to condition 
that information furnished by the bidder is complete in all respect. GAIL shall not be 
responsible for any delays in allocation of user id/password and the ensuing consequences 
including but not limited to timely submission of bids.   
  

4)         WHAT IS A DIGITAL SIGNATURE? 
 
This is a unique digital code which can be transmitted electronically and primarily identifies a 
unique sender. The objective of digital signature is to guarantee that the individual sending 
the message is who he or she really claims to be just like the written signature. The 
Controller of Certifying Authorities of India (CCA) has authorized certain trusted Certifying 
Authorities(CA) who in turn allot on a regular basis Digital Certificates. Documents which are 
signed digitally are legally valid documents as per the Indian I T Act (2000).    
 

5)         WHY IS A DIGITAL SIGNATURE REQUIRED?  

In order to bid for GAIL e-tenders all the vendors are required to obtain a legally valid Digital 
Certificate  as per Indian IT Act from the licensed Certifying Authorities (CA) operating under 
the Root Certifying Authority of India (RCAI), Controller of Certifying Authorities (CCA) of 
India.  

6)         HOW TO OBTAIN DIGITAL CERTIFICATE FROM CERTIFYING AUTHORITY (CA)? 
 
Vendors/Bidders cannot submit online Bids/Offers under e-tenders without obtaining valid 
Digital Certificate  from Certifying Agency(C.A). A hyperlink on Vendor/Bidder home page 
gives link to Controller of Certifying Agency’s (C.C.A.) website from there the bidder can 
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access web sites of various CA sites, using the links provided. One Digital Certificate is valid 
for specified period and can be used for signing any number of quotations against enquiries 
issued by GAIL during such validity period. 
 
Note: In terms of I.T Act 2000, only a digitally signed document will be considered as valid 
signed document. 
 
The Digital Certificate is issued by C. A. in the name of a person authorized for filing 
Bids/Offers on behalf of his Company. The certificate is installed / stored in his computer or 
preferably received by him (his authorized person) in form as USB token. a Vendor/Bidder 
can submit their Bids/Offers On-line only after digitally signing the bid/documents with the 
above allotted Digital Signatures. 
 
7)         STEPS FOR OBTAINING DIGITAL CERTIFICATE  :                                         

Digital Certificate can be obtained by the following steps: 

i) Visit the site of the licensed CA* using internet browser.  
ii) Apply for a class 3 Digital Certificate for the designated individual with the name of 

Organization. Ensure the Digital Certificate is legally valid in India.  
iii) For making payment and submission of documents required for issue of the Digital 

Certificate , follow the instructions on the CA's website.  
iv) Use the class 3 Digital Certificate thus obtained for online bidding on GAIL e-Procurement 

site.                  
*Links to some licensed CA's are provided below 
1. http://www.ncodesolutions.com 
2. http://www.safescrypt.com/  
3. http://www.tcs-ca.tcs.co.in/  
4. http://www.mtnltrustline.com/  

 
8)         PRE-BID MEETING:  

 
Subsequent to opening of bids, GAIL may not seek clarifications. Therefore, clarifications, if 
any, are to be sought by the bidders during the pre-bid meeting.  
 
During the pre-bid meeting, GAIL may also arrange demonstration of the e-Procurement 
portal to the interested vendors. 
 

9)         BID SECURITY:   
 

Bidders are required to submit the Bid Security amount in original as per clause 14 of 
Instruction to Bidders either in person or through courier in Sealed Envelope super scribing 
the description of Bid Document , Bid Document No. etc. as per clause 11 below.  
 

10)       BID DOCUMENT FEE  : As per IFB 
 

11)       SUBMISSION OF DOCUMENTS: 
 
Bidders are required to upload all Tender forms and supporting documents which form part 
of the bid/tender in the e-Procurement (COLLABORATION ,C-Folders) site only. However, 
documents specified to be submitted physically viz: Bid Document Fees, Bid Security, Power 
of Attorney submitted in a sealed envelope and the same should reach MECON Limited,15th 
Floor, Scope Minor, Laxmi nagar District Centre, Delhi – 110092, India (cut -out slip attached 
in Bid Document) on or before the Bid due date & time fixed for receipt of bids. Bidder shall 
ensure that all the documents relevant to bid are uploaded in time and failure to upload the 
same before bid submission date is the sole responsibility of bidder. Under no 
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circumstances, GAIL shall entertain any request for acceptance of bid documents in physical 
form, which were required to be uploaded in e-form.  Bidders are required to submit the Bid 
Security in original in the prescribed formats and in the manner prescribed in the bid 
document in sealed envelope on or before the time of bid submission. However, if the bidder 
is unable to submit Bid Security in original on the due date, he should upload a scanned 
copy of the Bid Security while submitting the bid electronically, provided the original 
Bid Security, copy of  which has been uploaded, is received within 7 days from the date of 
unpriced bid opening, failing which the bid will be rejected irrespective of their status/ranking 
in tender and notwithstanding the fact that a copy of Bid Security was earlier loaded by the 
bidder.  
 
Note: 

i)         Bidder is required to save/store their bid documents for each item into their computers before 
submitting their bid into e-tendering system by pressing the Hold Button. 
 

ii)          Bidder is required to fill up the price/rate strictly in the Schedule of Rate(SOR) attached with 
the tender. 
Inadvertently, if a document is uploaded in Collaboration Folder (C Folder) by the bidders, 
such document can be deleted by the Bidder and in it’s place a new/modified document can 
be uploaded. The new/modified document will be required to be signed digitally. Where two 
similar documents are existing in the folder, the latest version of the document shall only be 
taken into cognizance for evaluation and earlier versions shall be ignored.   
Bidders are requested to upload small sized documents preferably ( upto 2 MB) at a time  to 
facilitate easy uploading into e-Procurement site. GAIL does not take any responsibility in 
case of failure of the bidder to upload the documents within specified time of tender 
submission. 
 

12)       PRICES, OTHER DOCUMENTS AND DIGITAL SIGNATURE: 
 
The Prices are to be submitted online strictly as per the Schedule of Rates (SOR). GAIL 
shall not be responsible for any failure on the part of the bidder to follow the instructions.  
 
Un-priced techno-commercial bid document should be placed in the private area earmarked 
in the C-folder.  
 
Before the bid is uploaded, the bid comprising of all attached documents should be digitally 
signed using digital signatures issued by an acceptable Certifying Authority (CA) in 
accordance with the Indian IT Act 2000. If any modifications are required to be made to a 
document after attaching digital signatures, the digital signature shall again be attached to 
the modified documents before uploading the same. 
 
The Authenticity of above digital signatures shall be verified through authorized CA after bid 
opening and in case the digital signature is not authorized/valid, the bid will be rejected. 
Bidder shall be responsible for ensuring the validity of digital signatures and proper usage of 
the same by responsible persons who can bind the bidder. Scanned copy of Power of 
Attorney of the signatory issued by the bidding company should be submitted on line along 
with other documents as per tender conditions. 
 
BIDDERS SHALL OBTAIN THE DIGITAL CERTIFICATE DIRECTLY FROM CERTIFYING 
AUTHOIRITY ( CA) ONLY AND DIGITAL CERTIFICATE ISSUED BY SUB CA / AGENT 
WILL NOT BE COMPATATIBLE WITH OUR e-TENDERING SYSTEM. 
FOREIGN BIDDERS SHALL ALSO HAVE TO OBTAIN DIGITAL CERTIFICATE FROM 
CERTIFYING AUTHORITIES IN INDIA AS APPROVED BY CCA. DIGITAL CERTIFICATE 
OBTAINED FROM FOREIGN COUNTRIES ARE NOT ACCEPTABLE. 

*Links to some licensed CA's IN India  
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 are provided below. Foreign Bidders may obtain the Digital certificate from these 
CAs. 
1http://www.ncodesolutions.com 
2http://www.safescrypt.com/  
3http://www.tcs-ca.tcs.co.in/  
4http://www.mtnltrustline.com/  

 
13)    PRICES: The bidder needs to enter the prices on line strictly as per the SOR format 

provided in our E-Tender. No new conditions shall be added by the bidder. 
 

14)    SUBMISSION AND OPENING OF BIDS: 
 
The bid along with all the copies of documents should be submitted in e-form only through 
GAIL e-Procurement portal.  

 
15)    LAST DATE  FOR  SUBMISSION / RECEIPT OF BIDS: 

 
System does not allow for submission / receipt of bids beyond the deadline for bid 
submission. However, if the bidder for some reason intends to change the bid already 
entered, he may change/revise the same on or before the last date and time of submission. 
The system time displayed on GAIL’s e-Procurement webpage shall be final and binding on 
the bidders for all purposes pertaining to various events of the subject tender and no other 
time shall be taken into cognizance. 
 
Bidders are advised in their own interest to ensure that bids are uploaded in e-Procurement 
system well before the closing date and time of bid. 
 
Bidders must use any computer having Windows 2000 or Windows XP versions or higher 
of Window operating system and an internet Web Browser version Internet explorer V6.0 or 
higher recommended. 
 

16)    Proxy: If any bidder is unable to access GAIL’s e-Procurement site or Bid Documents, the 
bidder may please check whether they are using proxy to connect to internet or their PC is 
behind any firewall and may contact their system administrator to enable connectivity. 
Please note that Port 443 and Port 8443 should be enabled on proxy/firewall for HTTPS 
connectivity.  Dial-up internet connectivity without Proxy settings is another option. 
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2.2 READY RECKONER FOR E-PROCUREMENT 
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Revison:3 
                                                                                                       4.8.2008 
 
 

 
 

1

READY RECKONER FOR VENDORS : 
 
I.   ACCESSING THE SYSTEM THROUGH guest user 
     

THROUGH guest user LOGIN, VENDORS CANNOT PARTICIPATE IN BIDDING PROCESS. 
ONLY TENDERS CAN BE DISPLAYED FOR VIEWING AND DOWNLOADING. 
 
IN THE HOME PAGE OF ETENDER SITE OF GAIL ( https://etender.gail.co.in ), CLICK ON 
Guest User. 
 
• SYSTEM DISPLAYS  PROCESS BID AND HELP DOCUMENT ON LEFT SIDE OF SCREEN 
• CLICK ON THE  PROCESS BID FOR DOWNLOADING / VIEWING OF TENDERS 
• FIND THE BID INVITATIONS AND CURRENT BIDS PUBLISHED AND DUE FOR OPENING. 
• KEEP THE COLUMNS (NUMBER OF DOCUMENT, NAME, STATUS, PROCESSED BY ME ) 

BLANK AND CLICK ON START. 
• THE BID INVITATIONS APPEAR. 
 
CLICK ON THE INTERESTED BID INVITATION NUMBER (80000……..)  , UNDER NUMBER 
COLUMN. 
 
FOR DOWNLOADING/VIEWING TENDERS, REFER STEPS MENTIONED UNDER III. 
 

II. PRE-REQUISITES TO PARTICIPATE IN BID: 
 
• OBTAIN /POSSESS DIGITAL SIGNATURE CLASS 3B FROM CAs (CERTIFYING 

AUTHORITIES-NOT FROM  THEIR SUB-CAs)  
• MUST POSSESS THE VALID EMAILID AND TELEPHONE NO. 
• TO OBTAIN USERID AND PASSWORD: FILL UP THE APPLICATION FORM IN ADVANCE IN 

(REQUEST FOR USERID) https://etender.gail.co.in.YOU WILL RECEIVE THE USER ID 
PASSWORD FROM SYSTEM OF GAIL IN YOUR EMAIL ADDRESS PROVIDED IN 
APPLICATION. 

• SET YOUR SYSTEM CONFIGURATION AS PER THE INSTRUCTIONS PROVIDED IN FAQS 
AND ITB. 

 
III. HOW TO DOWNLOAD TENDER & SOR DOCUMENTS: 
 

• IN THE HOME PAGE OF ETENDER SITE OF GAIL ( https://etender.gail.co.in ), ENTER 
YOUR LOGIN USER ID AND PASSWORD AND PRESS LOGON. 

• IN CASE USER ID & PASSWORD ARE NOT RECEIVED, SYSTEM CAN BE ACCESSED 
THROUGH Guest User Logon for downloading of documents. 

• AFTER SUCCESSFUL LOGON, SYSTEM DISPLAYS  PROCESS BID AND HELP DOCUMENT 
ON LEFT SIDE OF SCREEN 

• CLICK ON THE  PROCESS BID FOR DOWNLOADING 
• FIND THE BID INVITATIONS AND CURRENT BIDS PUBLISHED AND DUE FOR OPENING. 
• KEEP THE COLUMNS (NUMBER OF DOCUMENT, NAME, STATUS, PROCESSED BY ME ) 

BLANK AND CLICK ON START. 
• THE BID INVITATIONS APPEAR. 
• CLICK ON THE INTERESTED BID INVITATION NUMBER (80000……..)  , UNDER NUMBER 

COLUMN. 17
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 FOR VIEWING THE DETAIL OF TENDER  
 

• CLICK ON BASIC DETAILS AS FOLLOWS, SYSTEM DISPLAYS  THE  DETAILS OF TENDER 
 

Basic Data | Information from Purchaser | My Notes | Partner/Delivery Address
 
• GO TO INFORMATION FROM PURCHASER AS SHOWN ABOVE TO VIEW SCHEDULE OF 

RATES AND TENDER DOCUMENTS. 
 

Overview of Attachments (for Price Bid)  

 Description  Category  Version Processor Typ File Size 
(Kb)  Changed By  Changed on  

 
testing 
SOR050507.xls.p7sec  Standard 

Attachment  1   p7sec 16  EMPLOYEE1 09.05.2007 
17:01:13   

 
• CLICK ON SOR FILE UNDER THE COLUMN ‘Description’ AS ABOVE TO VIEW SOR. THE 

SAME CAN BE DOWNLOADED BY SAVING THE FILE ON YOUR SYSTEM. 
 

• SIMILARLY, TO VIEW THE TECHNICAL DOCUMENTS, CLICK ON “Collaboration Bid 
Invitation” AS BELOW.  A SMALL WINDOW WITH MESSAGE ‘Application is starting’ 
APPEARS WITH OK BUTTON.  CLICK ON OK BUTTON. A NEW POPUP WINDOW ‘Public 
Area – C Folder’ APPEARS ON THE SCREEN. INCASE THE SAME IS NOT APEARING 
DIRECTLY ON THE SCREEN, PRESS ALT+TAB SIMULTANEOUSLY TO GET THE SAID 
WINDOW DISPLAYED ON THE SCREEN. 

                   
                                               
Collaboration-Tender/Tech Spec 

  Collaboration Bid Invitatn 8000000089  
 
 

• THE SCREEN APPEARS AS FOLLOWS: 

 
Collaboration Bid Invitatn 50000... 
Public Area 

 Case Folder for Bid Invitation 
 Shared Documents 

 Tender documents 
 Amendment to Tender documents 

 EMD 
 

 
• EXPAND ON Case Folder for Bid Invitation AS SHOWN ABOVE, THE Shared Documents 

NODE APPEARS UNDER IT AND FURTHER EXPAND IT TO SEE THE Tender documents. 
CLICK ON Tender documents. 

• RIGHT HAND SIDE OF THE SCREEN FOLLOWING APPEARS. 
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Folder Contents Copy

Copy as
Bookmar

k All None
 

 Name  Current Version  Status Changed by Changed on

 Tender document
Tender.doc.p7sec 
(982KB) released Rajiv Kumar 31.05.2007 

20:01:07  
 
• CLICK ON DOCUMENTS UNDER current version AS ABOVE TO VIEW THE TECHNICAL 

DETAILS OF TENDER. THE SAME CAN BE DOWNLOADED BY SAVING THE FILE ON YOUR 
SYSTEM. 

 
IV HOW TO UPLOAD PRICE BID AND TECHNICAL TENDER DOCUMENTS OF BIDDER FOR 

SUBMISSION OF BID: 
 

• AFTER ENTERING INTO THE SITE WITH THE USERID AND PASSWORD OF BIDDER, 
CLICK ON Process bid APPEARING ON THE LEFT SIDE OF THE SCREEN. 

   
  Process Bid 
 

• ENTER THE APPLICABLE BID INVITATION NUMBER UNDER THE HEAD Number of 
Document AS PER BELOW AND CLICK ON START. 

Number of Document   Name   Status    Processed by Me   

800000………     
 
   

 
 Start   

• CLICK ON BID INVITATION NUMBER, FOLLOWING  SCREEN APPEARS  
• CLICK ON REGISTER ( ONLY FOR BIDDERS WHO ARE  BIDDING FIRST TIME) 
• AND THEN  CLICK ON CREATE BUTTON AS BELOW 
•  

  Register     Create    Hold     Change    Refresh   Pay Tender Fees   Verify BI Sign    
 
• CLICK ON  MY NOTES TAB AS SHOWN BELOW 
 

 General Data   Item Data    
Basic Data | Information from Purchaser | My Notes | Partner/Delivery Address 

 
• ATTACHMENT FIELDS APPEAR AS BELOW(ATTACH ONLY PRICE BID HERE) 
• NOTE: FILE TO BE ATTACHED SHOULD NOT HAVE SPECIAL CHARACTERS IN FILE 

NAME. 
 
  Attachments (for Price Schedule) 

Attach only PRICE BID here. Go to ‘Collaboration’ link below to attach Technical Documents.
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Description 
   

Path                                          browse     
 Add     Sign   

 
 
• THEN ENTER AS price bid ETC. UNDER DESCRIPTION FIELD. 
 
NOTE: YOU MUST HAVE ALREADY DOWNLOADED THE PRICE SCHEDULE 
ATTACHMENT PROVIDED BY PURCHASER & KEPT READY WITH FILLED IN PRICES. 
 
• GO TO BROWSE AS ABOVE UNDER Path, SELECT THE FILE (filled in SOR file) TO 

BE ATTACHED. SIGN IT FIRST WITH YOUR DIGITAL SIGNATURE BY CLICKING ON 
“SIGN 

• ANOTHER FILE WITH EXTENSION “P7.SEC” GETS CREATED JUST BELOW THE 
ORIGINAL FILE IN THE SAME FOLDER. 

 
• CLICK browse AGAIN AND SELECT THE “P7.SEC” FILE ATTACHMENT  AND ADD 
• HERE YOUR FILE (FILLED IN SOR-PRICES) GETS ADDED THAT IS YOUR PRICE 

BID.(CHECK THE SAME-BY CLICKING IT) 
 
• GO TO THE HOLD BUTTON ON TOP LEFT AND CLICK ON IT FOR SAVING YOUR BID. IN 

ORDER TO CONTINUE FURTHER PRESS CHANGE BUTTON. 
 

• THIS WAY YOU CAN ADD ANY NUMBER OF PRICE SCHEDULES. 
 

• CAUTION: AT THIS STAGE YOU HAVE NOT YET SUBMITTED THE BID , UNTIL YOU 
PRESS THE SUBMIT BUTTON) 

 
 
 
 
 
 
SIMILARLY FOR ADDING TENDER DOCUMENTS IN COLLOBORATION FOLDER. 
 
 Collaboration-Tender/Tech Spec 

 Bid 4000000973 RAJ INDUSTRIES  
 

• CLICK ON COLLOBORATION FOLDER. 
 

• A SMALL WINDOW WITH MESSAGE ‘Application is starting’ APPEARS WITH OK BUTTON.  
CLICK ON OK BUTTON. A NEW POPUP WINDOW ‘Work Area’ APPEARS ON THE SCREEN. 
INCASE THE SAME IS NOT APEARING DIRECTLY ON THE SCREEN, PRESS ALT+TAB 
SIMULTANEOUSLY TO GET THE SAID WINDOW DISPLAYED ON THE SCREEN. 

 
Collaboration Bid Invitatn 50000... 
Public Area 
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 Case Folder for Bid Invitation 
 Shared Documents 

 Tender documents 
 Amendment to Tender documents 

 EMD 
 

 
 
• EXPAND ON Case Folder for Bid Invitation AS SHOWN ABOVE, THE Shared Documents 

NODE APPEARS UNDER IT AND FURTHER EXPAND IT TO SEE THE Tender documents. 
CLICK ON Tender documents. 

 
• ON THE RIGHT HAND SIDE, FOLLOWING SCREEN APPEARS, PRESS ON Create. 

 

Folder Contents Create Copy  

Copy as
Bookmar
k   Paste Delete    

 Name Current Version Status Changed by  Changed on 
Empty 

 
• CLICK ON DOCUMENT  

 
 
 
 
 
  Cancel  
 

Bookmark A bookmark can be linked to any Web site. 

Document A document can contain any file in different versions. 
 

• UNDER NAME FIELD, ENTER THE NAME OF THE DOCUMENT TO BE UPLOADED. 
 

Create Document  
Name  xxxxxxxxx* 
 
Description  
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Upload Local File 

Create File Later  
   
Continue  Cancel  

  
 

• THEN CLICK ON CONTINUE, 
• FOLLOWING SCREEN APPEARS 

 

To select the required file, choose Browse and then Save.  
   
                                                   Browse 

Sign Save Cancel  
 
• CLICK ON BROWSE  AS ABOVE , SELECT THE FILE TO BE ATTACHED/UPLOADED 

(NOTE: YOUR UPLOAD FILE NAME SHOULD NOT CONTAIN ANY SPECIAL CHARACTERS 
LIKE @#$%^&* ) 

• SIGN IT FIRST WITH YOUR DIGITAL SIGNATURE BY CLICKING ON “SIGN 
• ANOTHER FILE WITH EXTENSION “P7.SEC” GETS CREATED JUST BELOW THE 

ORIGINAL FILE IN THE SAME FOLDER. 
• CLICK browse AGAIN AND SELECT THE “P7.SEC” FILE  AND SAVE  
• HERE YOUR FILE GETS ADDED THAT IS YOUR TECHNICAL BID.(CHECK THE SAME-BY 

CLICKING IT) 
• THIS WAY YOU CAN ADD ANY NUMBER OF TECHNICAL BID FILES SUCH AS SCANNED 

COPIES ETC.  
• AFTER ADDING/ATTACHING/UPLOADING ALL TECHNICAL FILES, THEN CLOSE THIS 

SCREEN/WINDOW BY CLICKING  (X) IN TOP RIGHT CORNER, AND GO TO MAIN 
ETENDER  SITE (SRM) SCREEN 

 
 
 
 
 
 
 
NOTE: VERY IMPORTANT: NOW YOU NEED TO SUBMIT THE BID  
 
IN CASE THE SCREEN IS IN DISPLAY MODE, MAKE IT TO “change mode” BY CLICKING ON 
change BUTTON 

  Change     Delete    Check     Refresh   Verify BI Sign   Verify Quot Sign  

 
Back to Initial Screen  

 
FOLLOWING SCREEN OPENS 22
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   Submit     Hold     Delete     Check     Refresh   Verify BI Sign   

 
• BEFORE, CLICKING on SUBMIT BUTTON, ENSURE THAT ALL DOCUMENTS ARE ATTCHED 

/ADDED. THEN CHECK THAT YOUR DOCUMENTS ARE PROPERLY UPLOADED BY 
CLICKING ON CHECK. 

•  FINALLY CLICK SUMBIT.THIS COMPLETES YOUR UPLOADING OF TENDER DOCUMENTS 
AND PRICE BID. 

• AFTER SUBMISSION, YOU MAY CHECK THE STATUS OF YOUR BID BY RELOGGING INTO 
THE SYSTEM.  Bid Submitted UNDER Bid Status COLUMN MEANS BID SUBMITTED 
SUCCESSFULLY. Held UNDER Bid Status COLUMN MEANS BID IS NOT YET SUBMITTED 
AND IN HELD POSITION (UNDER PROCESS STATUS). 

 
NOTE:  
 

1. DURING BIDDING PROCESS, YOU MAY SAVE THE BID BY PRESSING ON Hold BUTTON. 
FOR FURTHER CONTUNUING BIDDING PROCESS, ENSURE THAT THE BID IS IN Process 
Response BY CLICKING Change BUTTON. BIDDING PROCESS CANNOT BE CARRIED OUT 
INCASE THE BID IS IN Display Response. FURTHER ENSURE THAT YOU COMPLETE 
YOUR ENTRIES BEFORE DUE DATE AND TIME. 

2. IN ORDER TO SUCCESSFULLY CLOSE /LOG OUT THE E-TENDERING SYSTEM, CLICK ON 
Log off ON TOP LEFT CORNER OF THE E-TENDER HOME PAGE. 

3. IN CASE YOU DO NOT LOG OUT PROPERLY AS ABOVE, YOUR TRANSACTION MAY GET 
LOCKED FOR SOMETIME. IN THIS CASE, YOU MAY NOT BE ABLE TO PROCESS THE BID. 
THE TRANSACTION GETS AUTOMATICALLY UNLOCKED AFTER 10 MINUTES 
APPROXIMATELY. HENCE LOG-OFF AS EXPLAINED ABOVE AND RE-LOGIN AFTER 10 
MINUTES (INCASE OF LOCKED STATUS) TO FURTHER PROCES THE BID. 

4. YOU NEED TO HAVE BROADBAND CONNECTIVITY. 
5. PL. READ FAQ’S AND HELPDOCUMENT. 

 
DISCLAIMER: 
 
 (IT MAY BE NOTED THAT THIS IS AN EFFORT TO HELP BIDDERS WITH SHORT READY 
RECKONER FOR UPLAODING OF BIDS DURING BIDDING PROCESS. FOR DETAILS YOU MAY 
READ HELP DOCUMENT AVAILABLE IN SYSTEM. GAIL DO NOT STAND RESPONSIBLE ON 
FAILURE TO UPLOAD THE BIDS SUCCESSFULLY BASED ON THESE INSTRUCTIONS) 
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INSTRUCTIONS TO BIDDERS (ITB)  

 
GENERAL 

 
This Instruction to Bidders is to be read in conjunction with Addendum to Instruction to Bidders, 
attached with the bid document and in case of contradiction, Addendum to Instruction to Bidders 
shall prevail to the extent applicable.  
 
1.  SCOPE OF BID:  
     
1.1. The Employer/Purchaser/Owner/GAIL/PMC as defined in the General Conditions of 

Contract, hereinafter “the Employer” wishes to receive bids as described in the Bidding 
Documents.  

 
1.2. SCOPE OF BID: The scope of work shall be as defined in the bidding document.  
 
1.3. The successful bidder will be expected to complete the Scope of Bid within the period 

stated in special conditions of contract.  
 
1.4. Throughout this bidding documents, the term “bid” and “tender” and their derivatives 

(“bidder/tenderer”, “Bid/tendered/tender”, “bidding/tendering”, etc.) are synonymous, and 
day means calendar day. Singular also means plural.  

 
2. ELIGIBLE BIDDERS:  
 
2.1  Documents Establishing Bidder’s Qualification  
 
2.1.1   Bidder shall, as part of their bid, submit a written power of attorney authorizing   the 

signatory of the bid to commit the bidder.  
 
2.1.2   Pursuant to qualification criteria specified in Invitation for Bids (IFB) the bidder shall 

furnish all necessary supporting documentary evidence to establish the bidder’s claim of 
meeting qualification criteria.  

 
2.1.3  The bidder shall furnish, as part of his bid, documents establishing the bidder’s eligibility 

to bid and his qualifications to perform the contract if his bid is accepted.  
 
2.1.4  The documentary evidence of the bidder’s qualifications to perform the contract if his bid 

is accepted, shall establish to the OWNER’S/CONSULTANT’S satisfaction that, the 
bidder has the financial, technical and productions capacity necessary to perform the 
contract.  

 
2.1.5 VOID 
 
2.2  The invitation of bid is open to any bidder.  
 
2.3  A bidder shall not be affiliated with a firm or entity:  
 

i) that has provided consulting services related to the work to the EMPLOYER 
during the preparatory stages of the works or of the project of which the works 
form a part, or  

ii) that has been hired by the Employer as engineer/consultant for the contract.  
 
2.4  The bidder shall not be under a declaration of ineligibility by EMPLOYER for corrupt or 
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fraudulent practices as defined in ITB.  
 
2.5  The bidder is not put on holiday/ blacklisted by GAIL/MECON or by any Government 

Department/ Public Sector on due date of submission of bid. If the documents were 
issued inadvertently / downloaded from website, offers submitted by such bidders shall 
not be considered for opening / evaluation / award.  

 
2.6 While evaluating the bids, pursuant to bid evaluation criteria (BEC) as specified in the 

Global Notice for Invitation for Bids (IFB), bidder’s past performance shall also be 
assessed for ascertaining the responsiveness of the bid. In such a case, the decision of 
the Purchaser/consultant shall be final and binding on the contractor. 

 
2.7 Any job executed by bidder for its own concern, shall not be considered as experience for 

meeting Bid Evaluation Criteria. 
 
3. ONE BID PER BIDDER  
 
3.1. A Bidder shall submit only one bid in the same bidding process. A Bidder who submits or 

participates in more than one bid will cause all the proposals in which the bidder has 
participated to be disqualified.  

 
4. COST OF BIDDING  
 
4.1 The bidder shall bear all costs associated with the preparation and submission of the bid, 

and EMPLOYER (GAIL)/Consultant (MECON), will in no case be responsible or liable for 
this cost, regardless of the conduct or outcome of the bidding process.  

 
5. SITE VISIT  
 
5.1. The bidder is advised to visit and examine the site or / locations of Warehouse/storage 

yard and its surroundings and obtain for itself, at its own responsibility, all the information 
that may be necessary for preparing the bid and entering into the Contract. The cost of 
visiting the site shall be at the bidder’s own expense.  

 
5.2. The bidder or any of its personnel or agents will be granted  permission by the Employer 

to enter upon its premises and land for the purpose of such visits, but only upon the 
express condition that the bidder, its personnel, and agents will indemnify the Employer 
and its personnel and agents from and against all liabilities in respect thereof, and will be 
responsible for death or personal injury, loss of or damage to property, and any other 
loss, damage, costs, and expenses incurred as a result of the inspection. 

 
BIDDING DOCUMENTS 

 
6.  CONTENT OF BIDDING DOCUMENT  
 
6.1 The Bid Documents hosted on GAIL and MECON’s Website are as stated below and 

should be read in conjunction with any addenda issued/hosted in accordance with clause 
8 of ITB:  

 
Volume I of I  

 
6.2 The bidder is expected to examine IFB, e-bidding guidelines on GAIL website, all 

instructions, form/formats, terms, specifications and drawings etc., enclosed in the bid 
documents.  The invitation for bid (IFB) together with all its attachment thereto, shall be 
considered to be read, understood and accepted by the bidder. Failure to furnish all 
information required by the Bid Documents or submission of a bid not substantially 
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responsive to the Bidding Documents in every respect will be at bidder’s risk and may 
result in the rejection of the Bid.  

 
7. CLARIFICATION ON BID DOCUMENTS   
 
7.1 A prospective bidder requiring any information or clarification of the Bidding Documents, 

may notify the Employer/Consultant in writing by e-mail/fax at Consultant’s mailing 
address indicated in the Bid Document. MECON will respond in writing to any request for 
clarification of the bidding documents, which it receives at least 03 (three) days before 
scheduled date of pre-bid meeting. Written copies of GAIL/MECON response (including 
an explanation of the query but without identifying the source of the query) will be hosted 
on the website www.gailtenders.in, http://etender.gail.co.in and www.meconlimited.co.in, 
before bid due date.   

 
8. AMENDMENT OF BID DOCUMENTS   
 
8.1. At any time prior to the deadline for submission of bids, the Employer/Consultant may, for 

any reason, whether on its own requirement or in response to a clarification requested by 
prospective bidders, modify the Bidding Documents by issuing addenda.  

 
8.2. Any addendum/corrigendum/clarifications thus issued shall be part of the Bidding 

Documents pursuant  to ITB clause 6.1 and shall be hosted on the websites as 
mentioned in clause 7.1 above before the bid due date. All the prospective bidders who 
have attended the pre bid meeting/submitted Bid document fee till date shall be informed 
by e-mail/Fax about the addendum/corrigendum/clarifications to bidder’s query for their 
reference. Bidders desirous to submit its bid have to take into consideration of all the 
addendum(s) / corrigendum (s) / clarifications issued/ web hosted, before submitting the 
bid.   

 
8.3. The Employer/Consultant may, at its discretion, extend the date of submission of Bids in 

order to allow the bidders a reasonable time to furnish their most competitive bid taking 
into account the amendments issued.  

 
PREPARATION OF BIDS 

 
9. LANGUAGE OF BID  
 
9.1. The Bid prepared by the bidder, all correspondence/drawings and documents relating to 

the bid exchanged by the bidder with the Employer/Consultant shall be in English 
Language alone provided that any printed literature furnished by the bidder may be 
written in another language so long as accompanied by an English translation, in which 
case, for the purpose of interpretation of the bid, the English translation shall govern.  

 
9.2. In the event of submission of any document/ certificate by the Bidder in a language other 

than English, the English translation of the same duly authenticated by Chamber of 
Commerce of Bidder’s country shall be submitted by the Bidder. Metric measurement 
system shall be applied. 

 
10 VOID 
 
11. DOCUMENTS COMPRISING THE BID  
 
11.1. The e-bid prepared  by the bidder shall comprise the following:  
 
11.2. E-Envelope-I: Superscribing Techno-Commercial Un-Price Bid (PART-I)  
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11.2.1 Part – I: Techno-commercial/Un-priced bid and shall contain the following duly e-singed 

on each page.  
 
a.  Covering letter.  
b.  Bidder’s General Details/information as per FORM F-1.  
c. Power of Attorney in favour of person (s) signing the bid that such person (s) is/are 

authorised to sign the bid on behalf of the bidder and any consequence resulting due to 
such signing shall be binding on the bidder.  

d. Bid Form and Appendix to Bid form as per FORM F-2.  
e. Bid security/EMD in accordance with Clause 15 of “ITB” shall be furnished in Original 

in physical form either in the form of Banker’s Cheque/Bank Draft payable to GAIL at 
New Delhi or Bank Guarantee as per FORM F-3.  

f. Details of similar work done during past seven years as per FORM F-4.  
g. Specific experience and annual turnover details as called for in qualifying requirements 

as per FORM F-5. Bidder shall submit complete copy of audited Annual Reports for the 
last three years (as indicated in IFB).  

h. Concurrent Commitment as per FORM F-6  
i. Compliance to Bid Requirement as per Proposal FORM F-7.  
j. Certificate Indemnifying Govt. of India as per Proposal FORM 8.  
k. Details of PF Registration No. as per proposal FORM F-9  
l. Reply to Commercial Questionnaire FORM F-10.  
m. Letter of authority in original physical form in favour of any one of bidder’s executive 

having authority to attend the un-priced and price bid opening on specified dates and 
venue as per FORM F-11.  

n. List of Enclosures as required in FORM F-12.  
o. Check list duly filled in as per FORM F-13.  
p. Bidder’s queries for pre-bid discussion as per FORM F-14.  
q. Undertaking of Not Being Banned / Delisted FORM F-15 
r. Undertaking of Not Being Related FORM F-16 
s. Undertaking FORM F-17 
t. List of Consultants/ Sub-contractors, if any, and Memorandum of Understanding (MOU) 

clearly defining their involvement and responsibility in this work.  
u. Copies of documents defining constitution or legal status, place of registration and 

principal place of business of the Company.  
v. Bidder’s declaration that they are not under any liquidation, court receiver ship or similar 

proceedings.  
aa.  Project Schedule in the form of Bar Chart 
bb.  Technical details/documents as per bidding document. 
cc.  A confirmation that prices are quoted in requisite format strictly complying with the 

requirement in envelope-II (price bid). However, copy of complete price schedule for 
both the parts (with prices blanked out) shall be enclosed in techno-commercial bid 
mentioning, “quoted” against each item.  

dd.  Master Index duly signed and stamped on each page.  
ee.  Any other information/ details required as per requirement of bidding documents.  

 
Note:  All pages of the e-bid are to be digitally signed. 

 
11.3 E-Envelope II: Superscribing  “Price Bid – Not to Open with Techno – Commercial 

Un Priced Bid”-(PART-II)  
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11.3.1 Part – II : PRICE BIDS 
 
11.3.1.1 Bidder shall download the schedule of rates, which is uploaded on website as an excel 

attachment. Bidder shall submit schedule of rates duly filling in and e-signed strictly as 
per format without altering the content of it. The duly filled schedule of rates shall be 
uploaded by the bidder on website as per e-tendering procedure.      

 
11.4. Envelope III; Superscribing “Bid Security”-PART-III in physical form.  
 
11.4.1 Part-III: shall contain Bid Security in original physical form.  
 
11.5. Envelope IV; Superscribing “Power of Attorney”-PART-IV in physical form.  
 
11.5.1 Part-IV : shall contain original Power of Attorney in the name of signatory of bid.  
 
12. BID PRICES  
 
12.1. The bidder shall e-quote bid prices on the appropriate format for “Schedule of Rates” 

enclosed as part of bidding document.   
 
12.2. The bidder shall e-quote the prices for items in the Schedule of Rates after careful 

analysis of cost involved for the performance of complete work considering all parts of 
the bidding documents. In case, any activity though specifically not covered but is 
required to complete the work as per scope of work, scope of supply, specifications, 
standards, drawings, GCC, SCC or any other part of bidding document, the prices quoted 
shall deemed to be inclusive of cost incurred for such activity.  

 
12.3. Unless stated otherwise in the bidding documents, the Contract shall be for the total 

works as described in Bidding Document for the specified Sections (as specified in the 
IFB) for which bidder intends to quote based on the prices in Schedule of Rates 
submitted by the bidder and accepted by the Employer/Consultant. Bid for part scope of 
work quoted sections shall be rejected. 

 
12.4. Prices must be filled in format for `Schedule of Rates' enclosed as part of bidding 

document.  If quoted in separate typed sheets and any variation in item description, unit 
or quantity is noticed, the bid is liable to be rejected.  

 
12.5. All duties and taxes including Custom duty, CVD, additional CVD, Service Tax, Works 

Contract tax, Turnover Tax and other levies or any other statutory payment payable by 
the Contractor under the Contract, or for any other cause, shall be included in the 
Schedule of Rates.  

 
12.6. The bidder shall provide break-up of Service tax and Excise duty and mention the rate of 

Service tax and Excise duty (in percentage) in un-priced SOR as well as priced SOR. 
Bidder shall provide Cenvatable bills so that GAIL can claim the Cenvat benefit as per 
rule.  

 
12.7. Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the 

Contract and will not be subject to variation on any account.  
 
12.8. Bidder may note that Employer/Consultant will not issue any concessional form for 
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CST/LST.  
 
12.9. Alternative bids shall not be considered.  
 
12.10. Discount, if any, must indicate in the column provided in Schedule of Rates only.  

Conditional discount, if offered, shall not be considered for evaluation.  
 
13.  BID CURRENCY:  
 
13.1. Indian bidders shall submit bid in Indian Rupees and receive payment in such currency.  
 
14. PERIOD OF VALIDITY OF BIDS  
 
14.1. The bid shall remain valid for acceptance for four (4) months from the bid due date. A 

bid valid for a shorter period shall be rejected being non-responsive.  
 
14.2. In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer/ Consultant may request that the bidder extend the period of validity for a 
specified additional period. The requests and the responses thereto shall be made in 
writing (by e-mail/fax/post).  A bidder may refuse the request without forfeiture of its bid 
security. A bidder agreeing to the request will not be required or permitted to modify his 
bid, but will be required to extend the validity of its bid security for the period of the 
extension and in accordance with ITB clause 15 in all respects.  

 
15. BID SECURITY  
 
15.1. The bidder shall furnish, as part of its Bid, a Bid Security in the amount specified in the 

IFB.  
 
15.2. The bid security is required to protect the Employer against the risk of bidder’s conduct 

which would warrant the bid security’s forfeiture, pursuant to clause 15.7 of ITB.  
 
15.3. The bid security in Indian Rupees for bidders quoting in Indian Rupees shall be in the 

form of Demand Draft/ Banker’s Cheque in favour of GAIL (India) Ltd., payable at New 
Delhi (issued by Indian Nationalised/Scheduled bank or first class international bank) or 
in the form of an irrevocable Bank Guarantee in favour of GAIL (India) Ltd. as per 
format enclosed at F-3.  

 
GAIL shall not be liable to pay any bank charges, commission or interest on the amount 
of bid security.  

 
In case, bid security is in the form of irrevocable Bank Guarantee the same shall be from 
any Indian scheduled Bank or a branch of an International bank situated in India and 
registered with the Reserve Bank of India as scheduled foreign bank in case of Indian 
Bidder. However, in case of Bank Guarantee from banks other than the Nationalized 
Indian bank, the bank must be a commercial bank having net worth in excess of Rs. 100 
Crores and a declaration to this effect should be made by such commercial bank either in 
the bank guarantee itself or separately on its letterhead.  

 
The bid security shall be valid for two (02) months beyond the validity of the bid as 
specified in Clause 14 of ITB i.e. 6 (Six) months beyond deadline for bid submission..  
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15.4. Any bid not secured in accordance with clause 15.1 and 15.3 shall be rejected by GAIL 

as non-responsive.  
 
15.5. Unsuccessful bidder’s bid security will be discharged or returned, as promptly as possible 

but not later than 30 days after the expiration of period of bid validity prescribed by 
GAIL pursuant to clause 14.  

 
15.6. The successful bidder’s bid security will be discharged upon the bidder’s accepting the 

order, pursuant to clause 34 of ITB and furnishing the Contract Performance Guarantee 
pursuant to clause 38 of ITB.  

 
15.7. The bid security may be forfeited:  
 
15.7.1. If a bidder withdraws its bid during the period of Bid validity.  
 
15.7.2. In case of a successful bidder, if the bidder fails:  
 

i) to accept the award in accordance with clause 34 of ITB or  
ii) if a Bidder withdraws its bid during the period of Bid validity specified by the bidder on 

the bid Form, or  
iii) if a Bidder modifies his bid during the period of Bid Validity except if such modification 

is solicited by GAIL/MECON in writing, or  
iv) to accept the arithmetic corrections pursuant to clause 31 of ITB and/or  

 
v) in case of a successful Bidder, if the Bidder fails, within the specified period  

 
a) to sign the Contract and  
b) to furnish the performance guarantee in accordance with Clause 38 of ITB.  

 
15.8. Bid security should be in favour of GAIL (India) Limited, New Delhi and addressed to 

GAIL. Bid security must indicate the bid document and the work for which the bidder is 
quoting. This is essential to have proper co-relation at a later date. The bid security shall 
be in the format provided at Form F-3  

 
15.9. For Indian Bidders : Central Public Sector Undertakings of Government of India and 

firms registered with NSIC are exempted from furnishing Bid Security, provided they are 
registered for the quoted items upto the monitory limit, they intend to quote and subject 
to their enclosing with their bid a copy of latest and current registration certificate.  

 
15.10 Small Scale Industries units registered with NSIC , under its Single Point Registration 

Scheme, shall be exempted from submission of EMD/Bid Bond. 
 
16. PRE-BID MEETING  
 
16.1. The bidder (s) or his designated representative, who have downloaded the bid document 

and have confirmed their intention to bid are invited to attend a pre-bid meeting which 
will take place at MECON Limited, 15th Floor, Scope Minor, District Center Laxmi 
Nagar, Delhi – 110 092, India.  

 
16.2. The purpose of meeting will be to clarify issues and to answer queries on any matter that 
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may be raised at that stage.  
 

Session will also be arranged for bidders to demonstrate the e-Tendering system to 
facilitate bidders to submit the Bid Online.  

 
16.3. The bidder is requested, as far as possible, to submit any queries by courier or by fax to 

reach Consultant’s office not later than 3 days before the meeting. It may not be 
practicable at the meeting to answer queries received late, but queries and 
responses/clarifications will be transmitted in accordance with the following sub-clause.  

 
16.4. The text of the queries raised and the responses given, together with any responses 

prepared after the meeting will be transmitted without delay (without identifying the 
sources of the questions) to all the purchasers of the bidding documents .Any 
modifications of the bidding documents listed in clause 6.1 of ITB that may become 
necessary as a result of the pre-bid meeting shall be made by the Employer exclusively 
through the issue of an addendum pursuant to clause 8 of ITB and not through the 
minutes of the pre-bid meeting  

16.5. Non-attendance of the pre-bid meeting will not be a cause for disqualification of the 
bidder.  

 
17. FORMAT AND SIGNING OF BID  
 
17.1. The bidder shall submit e-bid as per Clause 10 of this ITB on GAIL’s e-tender website: 

(https://etender.gail.co.in). as per guidelines given therein.  
 
17.2. The e-bid shall be signed by the person or persons duly authorised to sign on behalf of 

the bidder. The name and position held by each person signing must be stated below the 
signature. All pages of the bid except any catalogues / literatures shall be signed and 
sealed by the person or persons signing the bid.  

 
17.3. The bid shall contain no alterations, omissions or additions, unless such corrections are 

initialled by the person or persons signing the bid.  
 
18. ZERO DEVIATION:  
 
18.1 Bidder to note that this is a ZERO deviation bidding document. Employer/Consultant will 

appreciate submission of offer based on the terms and conditions in the enclosed GCC, 
SCC, ITB, Scope of Work, and Technical Specification etc. to avoid wastage of time and 
money in seeking clarifications on technical/ commercial aspect of the offer. Bidders may 
note that no technical and commercial clarifications will be sought for after the receipt of 
the bid.  

 
18.2 Not withstanding to the above, bids with the following deviation(s) to the bid conditions 

shall be liable for rejection without any post bid reference to the bidder:  
 
18.2.1. Firm prices  
18.2.2. Earnest money deposit (EMD) / Bid bond  
18.2.3. Scope of work  
18.2.4. Specifications  
18.2.5. Price schedule  
18.2.6. Delivery / Completion Schedule.  
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18.2.7. Period of validity of bid  
18.2.8. Price Reduction Schedule (PRS).  
18.2.9. Performance Bank Guarantee (PBG) / Security Deposit.  
18.2.10. Guarantee  
18.2.11. Arbitration / Resolution of dispute  
18.2.12. Force Majeure.  
18.2.13. Applicable laws  
18.2.14. EPF registration in case of Domestic bidder  
18.2.15. Any other condition specifically mentioned in the tender documents elsewhere that non-

compliance of the clause lead to rejection of the bid.  
18.2.16. In case Bidder stipulate deviations, Owner/ MECON have the right to reject such bid at 

its absolute discretion without giving any opportunity for such Bidder to make good such 
deficiency.  

 
19. E-PAYMENTS  
 
19.1. GAIL (India) Limited has initiated payments to suppliers and Contractors electronically 

and to facilitate the payments electronically, the bidder should have an account with 
HDFC Bank or ICICI Bank or State Bank of India so that the payment through e-banking 
be made to the bidder, in case work is awarded to him. The bidder should give their 
account number and other details in any one of the above banks to facilitate payment 
through E-banking.    

 
20. VOID 
 

SUBMISSION OF BIDS 
 
21. SEALING AND MARKING OF BIDS  
 
21.1 E-Bid shall be submitted in the following manner in separate e-envelopes duly super 

scribed as below:  
 
Part-I – Techno-commercial / un-priced bid  
 
Part-II -Priced Bid  
 
Part-III -Original Bid security in physical form with the scanned copy of same uploaded 
in e-bid.  
 
Part-IV-Power of Attorney in physical form with the scanned copy of same uploaded in 
e-bid.  

 
21.2. Techno Commercial Un-priced Bid: (Part I) Original Bid of Techno–commercial Un-

priced Bid shall be submitted in Collaboration Folder of e-tender site. 
 
21.3. Price Bid: (Part II) Original Price Bid shall be submitted as SRM attachment of e-tender 

site  
 
21.4.  Bid Security: (Part III) in physical form : Original of bid security and one copy of the 

same shall be sealed in an envelope clearly super scribing “Bid Security. 
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21.5.  Power of Attorney (Part-IV) in physical form: Original of Power of Attorney and one 

copy of the same shall be sealed in an envelope clearly super scribing “Power of 
Attorney”. 

 
21.6. All envelopes containing the documents in physical form required to be submitted by the 

bidder shall have Bid Document Number and shall be submitted at address mentioned in 
Cl.21.7 below.  

 
 The documents i) EMD / Bid Security ii) Power of Attorney  required in physical form as 

mentioned in IFB/ITB must be received within 7 days from the date of unpriced opening 
subject to the conditions that the scanned copies of the same have been loaded in e-
Tender within the due date and time indicated in the e-Tender. In case, EMD not 
received in physical form within 7 days from the date of unpriced bid opening, the 
bid will be rejected irrespective of their status/ ranking in tender and not 
withstanding the fact that a copy of EMD was earlier uploaded by the bidder. 

 
21.7 Bids must be received online by GAIL through their e-tendering website and documents 

in other envelopes containing Physical Forms must be received by MECON at the 
following address:  
 
DGM I/C (Contracts) 
MECON Limited 
15th Floor, Scope Minor, 
District Centre , Laxmi Nagar 
Delhi - 110092 
Attn.: Mr. S S Roy  

 
21.8 Each envelope shall indicate name and address of the bidder to enable the bid to be 

returned unopened, if required.  
 
21.9. If the envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid.  
 
22. DEADLINE FOR SUBMISSION OF BID  
 
22.1. The bid must be submitted on line at GAIL e-tender site (http://etender.gail.co.in) within 

due date and time for bid submission and all envelopes containing the documents in 
physical form as specified in clause no 21.1 can be submitted within 7 days from the bid 
due date as mentioned in clause no. 21.6. 

 
22.2. The Employer/Consultant may, in exceptional circumstances and at its discretion, on 

giving reasonable notice by e-mail/fax or any written communication to all prospective 
bidders who have downloaded the bid document extend the deadline for the submission 
of bids in which case all rights and obligations of the Employer/Consultant and bidders, 
previously subject to the original deadline will thereafter be subject to deadline as 
extended.  
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23. LATE BIDS / UNSOLICITED BIDS / BID SUBMISSION AT OTHER PLACE  
 
23.1. E-system of GAIL shall close immediately after the deadline for submission of bid 

prescribed by the Consultant pursuant to clause 22 of ITB.  
 
23.2. Unsolicited bids or bids being submitted in physical form/to address other than one 

specifically stipulated in the bid document will not be considered for opening / evaluation 
/ award and will be returned to such bidders.  

 
24. MODIFICATION AND WITHDRAWAL OF BIDS  
 
24.1. The bidder may modify, re-submit or withdraw its e-bid after the bid submission, but, 

before the due date of submission as per provision of e-tendering system of GAIL.  
 
24.2. Deleted  
 
24.3. No bid shall be modified after the deadline for submission of bid.  
 
24.4. No bid shall be allowed to be withdrawn in the interval between the deadline for 

submission of bids and the expiration of the period of bid validity specified by the bidder 
on the bid form. Withdrawal of a bid during this interval shall result in the bidder’s 
forfeiture of its bid security, pursuant to clause 15.7 of ITB.  

 
BID OPENING AND EVALUATION 

 
25. BID OPENING  
 
25.1. Un-Priced Techno – Commercial bid opening:  
 
25.2. The Employer/Consultant will open the un-priced techno – commercial bids in the 

presence of bidders’ designated representatives at date & time as stipulated in IFB at 
MECON Limited, Delhi address. The bidder’s representatives who are present shall sign 
bid-opening statement evidencing their attendance.  

 
25.3. VOID 
 
26. PROCESS TO BE CONFIDENTIAL  
 
26.1. Information relating to the examination, clarifications, evaluation and comparison of 

bids, and recommendations for the award of a Contract shall not be disclosed to bidders 
or any other person officially concerned with such process. Any effort by a bidder to 
influence the Employer/Consultant in any manner in respect of bid evaluation or award 
will result in the rejection of that bid.  

 
27. CONTACTING THE EMPLOYER/CONSULTANT  
 
27.1. From the time of the bid opening to the time of the Contract award, if any bidder wishes 

to contact the Employer for any matter relating to the bid it should do so in writing.  
 
27.2. Any effort by a bidder to influence the Employer/Consultant in any manner in respect of 

bid evaluation or award will result in the rejection of that bid.  
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28. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS  
 
28.1. Techno-Commercial Bid Evaluation.  
 
28.2. The Employer/Consultant will examine the bids to determine whether they are complete, 

whether any computational errors have been made, whether required securities have been 
furnished, whether the documents have been properly signed, and whether the bids are 
generally in order.  

 
28.3. Prior to the detailed evaluation, the Employer/Consultant will determine whether each bid 

is of acceptable quality, is generally complete and is responsive to the Bidding 
Documents. For the purposes of this determination, a responsive bid is one that conforms 
to all the terms, conditions and specifications of the Bidding Documents without 
deviations, objections, conditionality or reservations.  

 
28.4. No deviation, whatsoever, is permitted in the Bidding Documents and the price bids of 

those bidders whose technical and commercial bids contain any exception to the 
conditions and stipulations of the Bidding Documents shall not be opened and rejected. 

 
28.5. The Employer/Consultant’s determination of a bid’s responsiveness is to be based on the 

contents of the bid itself without recourse to extrinsic evidence. If a bid is not responsive, 
it will be rejected by the Employer/Consultant, and may not subsequently be made 
responsive by the bidder by correction of the nonconformity.  

 
28.6. The Employer/Consultant will carry out a detailed evaluation of the bids previously 

determined to be responsive in order to determine whether the technical aspects are in 
accordance with the requirements set forth in the Bidding Documents. In order to reach 
such a determination, the Employer/Consultant will examine and compare the technical 
aspects of the bids on the basis of the information supplied by the bidders, taking into 
account the following factors:  

 
(a)  Overall completeness and compliance with the Technical Specifications; quality, function 

and operation of any process control concept included in the bid. The bid that does not 
meet minimum acceptable standard of completeness/ specifications defined in the bid 
document, consistency and detail will be rejected as non-responsive.  

 
(b)  Any other relevant factor, if any that the Employer/Consultant deems necessary or 

prudent to be taken into consideration.  
 
28.7. Requisite forms contains all necessary information including those required for meeting 

qualifying criteria stipulated in IFB, etc.  
 
29. DELETED  
 
30. PRICE BID OPENING  
 
30.1. The Employer/Consultant shall inform the time, date and venue for price bid opening to 

all such bidders who qualify pursuant to techno-commercial bid evaluation. Bidders may 
be required to attend price bid opening at a short notice of 24 hours.  
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30.2. The Employer/Consultant will open price bids of all bidders notified to attend price bid 
opening in presence of authorised bidders’ representatives present at the time of priced 
bid opening. The bidder’s representatives who are present shall sign bid-opening 
statement evidencing their attendance.  

 
30.3. The bidder’s name, prices, and such other details as the Employer/Consultant, at its 

discretion, may consider appropriate will be announced and recorded at the time of bid 
opening.  

 
31. ARITHMETIC CORRECTIONS  
 
 The bids will be checked for any arithmetic errors as follows: 
 
31.1  When there is a difference between the rates in figures and words, the rate which 

corresponds to the amount worked out by the contractor (by multiplying the quantity and 
rate) shall be taken as correct. 

 
31.2 When the rate quoted by the contractor in figures and words tallies but the amount is 

incorrect, the rate quoted by the contractor shall be taken as correct and not the amount 
and the amount corrected. 

 
31.3  When it is not possible to ascertain the correct rate, in the manner prescribed above, the 

rate as quoted in words shall be adopted and the amount worked out, for comparison 
purposes. 

 
31.4  If the bidder does not accept the correction of errors, its bid will be rejected and the bid 

security will be forfeited.    
 
32. CONVERSION TO SINGLE CURRENCY - VOID 
 
33. EVALUATION AND COMPARISON OF BIDS  
 
33.1  The “Schedule of Rates” quoted for complete scope of work  shall be taken up for  
  evaluation. 
  
33.2.  Work for complete scope of work shall be awarded on least cost basis. 
 

AWARD OF CONTRACT 
 
34. AWARD OF WORK.  
 
34.1. The Employer/ Consultant will award the Contract to the successful bidder (s) whose bid 

has been determined to be substantially responsive, meets the technical & financial 
criteria and/or have been determined as a lowest bid on least cost basis to Employer and 
capacity of Bidders is as per qualification criteria based on IFB and is determined to be 
qualified to satisfactorily perform the Contract.  

 
34.2. Employer also reserves the right to negotiate the quoted prices before award of work.  
 
35. EMPLOYER/CONSULTANT’S RIGHT TO ACCEPT ANY BID AND TO 

REJECT ANY BID  
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35.1. The Employer/Consultant reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all bids at any time prior to award of the contract without 
thereby incurring any liability to the affected bidder or bidders or any obligations to 
inform the affected bidder or bidders of the ground for Employer/Consultant’s action.  

 
36. NOTIFICATION OF AWARD  
 
36.1. Prior to the expiration of period of bid validity GAIL/MECON will notify the successful 

bidder in writing by fax/e-mail to be confirmed in writing, that his bid has been accepted. 
The notification of award / Fax of Acceptance will constitute the formation of the 
Contract.  

 
36.2. The Progressive Delivery / Completion period shall commence from the date of 

notification of award / Fax of Acceptance (FOA).  
 
36.3. The notification of award will constitute the formation of a Contract, until the Contract 

has been effected pursuant to signing of Contract as per Clause 4 of ITB.  
 
37. CONTRACT AGREEMENT  
 
37.1. Contract documents for agreement shall be prepared after the acceptance of bid. Until the 

final contract documents are prepared and executed this bid document together with the 
annexed documents, modifications, deletions agreed upon by the Employer/Consultant 
and bidders acceptance there of shall constitute a binding contract between the successful 
Bidder and the Employer/Consultant based on terms contained in the aforesaid 
documents and the finally submitted and accepted prices.  

 
37.2. The Contract document shall consist of the following:  
 

a) Original Bidding Document along with its enclosures issued.  
 

b) Amendment/Corrigendum to original Bidding Document issued, if any.  
 

c) Fax of Acceptance.  
 

d) Detailed letter of Award/Acceptance along with Statement of Agreed Variation (if any) 
and enclosures attached therewith.  

 
37.3. After the successful bidder has been notified for acceptance of his bid, the bidder is 

required to execute the Contract Agreement within 15 days of receipt of Fax of 
Acceptance in the form provided in the Bidding Documents. The Contract Agreement is 
to be executed on the non-judicial paper of appropriate value (the cost of stamp paper 
shall be borne by the Contractor).  

 
37.4. In the event of failure on the part of the successful bidder to sign the Agreement within 

the above-stipulated period, the Bid Security shall be forfeited and the acceptance of the 
tender shall be considered as cancelled.  

 
38. PERFORMANCE GUARANTEE  
 
38.1 Pursuant to clause no. 24 of GCC-Works bidder will provide Performance Guarantee of 
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appropriate value within 15 days of receipt of FOA from the Employer. The Performance 
Guarantee shall be in form of either Demand Draft or Banker’s Cheque or irrevocable 
Bank Guarantee and shall be in the currency of Contract.  

 
Failure of the successful bidder to comply with the requirement of this clause shall 
constitute a breach of contract, cause for annulment of the award, forfeiture of the bid 
security and any such remedy the Employer may take under the Contract pursuant to 
Clause 32 (C) of GCC-Works and the Employer may resort to awarding the Contract to 
the next ranked bidder. 

 
  SSI Units registered with the NSIC, under its single point Registration Scheme shall be 

exempted from submission of Security Deposit/ Contact Performance Guarantee to the 
Monetary Limit for which the unit is registered.  

In partial modification to Clause No. 24 of GCC-Works, Performance Guarantee 
for 10% of total order/Contract value shall be exclusive of taxes & duties.    

 
39. CORRUPT AND FRAUDULENT PRACTICES  
 
39.1 The Employer requires that Bidders/Contractors observe the highest standard of ethics 

during the execution of Contract. In pursuance of this policy, the Employer defines, for 
the purposes of this provision, the terms set forth below as follows:  

 
i) “Corrupt Practice” means the offering, giving, receiving, or soliciting of anything of 

value to influence the action of public official in contract execution; and  
 

ii) “Fraudulent Practice” means a misrepresentation of facts in order to influence the 
execution of a Contract to the detriment of the Employer, and includes collusive practise 
among bidders (prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the Employer of the benefits of free and 
open competition.  

 
39.2. The Employer will reject a proposal for award if it determines that the bidder 

recommended for award has engaged corrupt or fraudulent practices in competing for the 
Contract in question:  

 
39.3. The Employer will declare a firm ineligible for a period pursuant to clause 32 (C) of 

GCC.  
 
39.4. The bidder(s) are required to execute the “Integrity Pact” attached in the bid document .  

In case a bidder does not sign the Integrity Pact, his bid shall be liable for rejection.  
 
40. WAIVER OR TRANSFER OF THE AGREEMENT  
 
40.1. The successful bidder shall not waive the Agreement or transfer it to third parties, 

whether in part or in whole, nor waive any interest that is included in the Agreement 
without the prior written permission of the Employer.  

 
41. ORDER OF PRESCEDENCE  
 
41.1. The Articles contained in this Section shall supplement to the Special Conditions of 
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Contract, General Conditions of Contract – Works. Where any portion of Special 
Conditions of Contracts, and General Conditions of Contract – Works is repugnant or at 
variance with any provisions of Instructions to Bidders. Instructions to Bidders shall be 
deemed to over-ride the provision(s) of Special Conditions of Contract, and General 
Conditions of Contract – Works only to the extent that such repugnancies of variations in 
Instructions to Bidders are not possible of being reconciled with the provisions of Special 
Conditions of Contract, General Conditions of Contract – Works.  

 
42. UNSOLICITED POST TENDER MODIFICATIONS  
 
42.1 Bidders are advised to quote as per terms and conditions of the Bidding Document and 

not to stipulate deviations/ exceptions. Once quoted, the bidder shall not make any 
subsequent price changes, whether resulting or arising out of any technical/ commercial 
clarifications and details sought on any deviations, exceptions or stipulations mentioned 
in the bid unless any amendment to Bidding Document is issued by GAIL/ MECON. 
Similarly, no revision in quoted price shall be allowed should the deviations stipulated by 
him are not accepted by GAIL and are required to be withdrawn by him in favour of 
stipulation of the Bidding Document. Any unsolicited proposed price change is likely to 
render the bid liable for rejection.  
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

FORM F-1  
 

BIDDER’S GENERAL INFORMATION 
 
To 
GAIL (India) Limited 
GAIL Bhavan, 
16, Bhikaiji Cama Place, 
R.K. Puram, New Delhi -110066 
India 
  
1-1 Bidder Name:  ________________________________________ 
1-2 Number of Years in Operation:  ________________________________________ 
1-3 Address of Registered Office:     ________________________________________ 

  
     City________________ District _________ 

State _______________ PIN/ZIP__________      
                                                                             

1-4 Operation Address 
          if different from above: ________________________________________ 
      

 ________________________________________ 
 

                                                        City________________ District _________ 
     State _______________ PIN/ZIP__________      
      

1-5 Telephone Number:                   _______________________________________ 
 (Country Code)       (Area Code)      (Telephone Number) 
    
1-6 E-mail address: ________________________________________ 
1-7 Website: ________________________________________ 
1-8 Fax Number: ________________________________________  
  (Country Code)       (Area Code)       (Telephone Number) 
1-9 ISO Certification, if any  {If yes, please furnish details} 
1-10 Bid Currency      __________________________________ 
1-11 Port of shipment     __________________________________ 
1-12 Whether Supplier / Manufacturer       _____________________________________  
          Dealer/Trader/Contractor         
 
1-13 Type of Material Supplies :                _____________________________________ 
  
1-14 Banker’s Name :                               _____________________________________  
 
1-15 Branch :                                            _____________________________________  
 
1-16 Branch Code :                                 _____________________________________  
 
1-17 Bank account number :                    _____________________________________  
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ONLY FOR INDIAN BIDDERS 
 
1-18 Excise Registration number :          _____________________________________  
 
1-19 Excise Range :                                _____________________________________  
 
1-20 Excise Division :                             _____________________________________  
 
1-21 Excise Collectorate :                       _____________________________________  
 
1-22 Local ST No. :                                 _____________________________________  
 
1-23 CST No. :                                        _____________________________________  
 
1-24 PAN No. :                                        _____________________________________  
 
1-25 Whether SSI Registrant Or not :     _____________________________________  
               
 

 
 

(SIGNATURE OF BIDDER WITH SEAL) 
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 
 
 

FORM F-2 
 

BID FORM AND APPENDIX TO BID FORM 
To 
GAIL (India) Limited 
GAIL Bhavan, 
16, Bhikaiji Cama Place, 
R.K. Puram, New Delhi -110066 
India 
Dear Sir, 
 
Having examining/reviewing the Bidding Documents for the above Contract, including Conditions of 
Contract, Specification and Schedule of Rates the receipt of which is hereby duly acknowledged, we, 
the undersigned, are pleased to e-bid to execute, complete and maintain the whole of the works as 
described in, conformity with, the said Bidding Documents, including Addenda Nos. ____________. 
 
We undertake, if our Bid is accepted, to commence the Works within ( ) days, and to complete and 
deliver the Works in accordance with the Contract within ( ) months  calculated from the date of issue 
of Notification of Award of Works and in accordance with the Time Schedule provided in the bid 
document. 
 
If our bid is accepted, we will provide the performance guarantee equal to 10% (ten per cent) of the 
Contract Price, for the due performance of Contract. 
 
We agree to abide by this Bid for a period of 120 ( One Hundred Twenty) days from the date fixed for 
Bid closing / submission and it shall remain binding upon us and may be accepted by any time before 
the expiration of that period. 
 
We have attached the Appendix to the Bid Form duly signed. Until a final 
contract is prepared and executed, the Bid together with your written acceptance thereof in your 
notification of award shall constitute a binding Contract between us. 
  
We understand that you are not bound to accept the lowest priced or any bid that you may receive. 
 

 
SEAL AND SIGNATURE 

DATE:  
  

Duly authorized to sign bid for and on behalf of ____________________________________ 
 

(SIGNATURE OF WITNESS) 
WITNESS NAME: 
ADDRESS: 
 
 
Notes: 
 
1. This certificate should be issued in the Letter Head of the Bidder. 
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APPENDIX -I 

PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE 
GUARANTEE 

 (ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 
 
 
TO: 
M/S. GAIL (India) LTD. 
16, Bhikaiji Cama Place, 
NEW DELHI-110066 
 
 
Dear Sirs, 
 
M/s __________________________________________________________________ have 
been 
awarded the work of ___________________________________________________________ 
for GAIL ( INDIA) LTD. , 16, Bhikaiji Cama Place, R.K. Puram, NEW DELHI. 
 
The Contracts conditions provide that the CONTRACTOR shall pay a sum of _____________ ( 
as full Contract Performance Guarantee in the form therein mentioned.  The form of payment of 
Contract Performance Guarantee includes guarantee executed by Nationalised Bank, 
undertaking full responsibility to indemnify GAIL (INDIA) LTD., in case of default. 
 
The said_______________________________________________ has approached us and at 
their request and in consideration of the premises we having our office at 
______________________________ have agreed to give such guarantee as hereinafter 
mentioned. 
 
1. We ___________________________________________________________________ 

hereby undertake and agree with you that if default shall be made by 
M/s__________________________________ in performing any of the terms and 
conditions of the tender or in payment of any money payable to GAIL ( INDIA) LTD.,  we 
shall on demand pay without any recourse to the contractor  to you in such manner as 
you may direct the said amount of _____________________________ only or such 
portion thereof not exceeding the said sum as you may from time to time require. 

 
2. You will have the full liberty without reference to us and without affecting this guarantee, 

postpone for any time or from time to time the exercise of any of the powers and rights 
conferred on you under the contract with the said 
_____________________________________ and to enforce or to forbear from 
endorsing any powers or rights or by reason of time being given to the said 
__________________________ which under law relating to the sureties would but for 
provision have the effect of releasing us. 

 
3. Your right to recover the said sum of ____________________________________ 

(_______________________________________) from us in manner aforesaid will not 
be affected or suspended by reason of the fact that any dispute or disputes have been 
raised by the said M/s.___________________________ and/or that any dispute or 
disputes are pending before any officer, tribunal or court. 

 
4. The guarantee herein contained shall not be determined or affected by the liquidation or 

winding up dissolution or changes of constitution or insolvency of the said but shall in all 
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respects and for all purposes be binding and operative until payment of all money due to 
you in respect of such liabilities is paid. 

 
5. This guarantee shall be irrevocable and shall remain valid upto______________, If any 

further extension of this guarantee is required, the same shall be extended to such 
required period on receiving instruction from 
M/s.___________________________________________________ on whose behalf 
this guarantee is issued. 

 
 6.        The Bank Guarantee’s payment of an amount is payable on demand and in any case 

within 48 hours of the presentation of the letter of invocation of Bank Guarantee. 
Should the banker fail to release payment on demand, a penal interest of 18% per 
annum shall become payable immediately and any dispute arising out of or in relation 
to the said Bank Guarantee shall be subject to the jurisdiction of Delhi Courts. 

  
7. We have power to issue this guarantee in your favour under Memorandum and Articles of 

Association and the undersigned has full power to do under the Power of Attorney dated 
___________ granted to him by the Bank. 

 
         Yours faithfully, 

       ___________________________Bank 
           By its Constituted Attorney 
                                                                         Signature of a person duly 
         authorised to sign on behalf of  
          the Bank. 
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 
 
 
 

INSTRUCTIONS FOR FURNISHING CONTRACT PERFORMANCE GUARANTEE   
 

1. The Bank Guarantee by successful bidder(s) will be given on non-judicial 
stamp paper as per stamp duty applicable.  The non-judicial stamp paper 
should be in name of the issuing bank. In case of foreign bank, the said bank 
guarantee to be issued by its correspondent bank in India on requisite non-
judicial stamp paper and place of bid to be considered as Delhi. 

2. The bank guarantee by bidders will be given from bank as specified in ITB. 

3. A letter from the issuing bank of the requisite Bank Guarantee confirming that 
said bank guarantee and all future communication relating to the Bank 
Guarantee shall be forwarded to Employer  

4. If a bank guarantee is issued by a commercial bank, then a letter to Owner 
confirming its net worth is more than Rs. 1,000,000,000/- (Rupees one hundred 
Crores) or its equivalent in foreign currency along with a documentary 
evidence.  
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
FORM F-3 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY 
 (To be stamped in accordance with the Stamp Act) 
 
Ref............... Bank Guarantee No......... 
 Date...................... 
To 
GAIL (India) Ltd., 
16, Bhikaiji Cama Place 
R.K. Puram, 
NEW DELHI -110066. 
 
Dear Sir(s), 
 
In accordance with Invitation for e-Bid under your reference No___________ 
M/s.______________________________ having their Registered / Head Office at 
_________________________(hereinafter called the Bidder) wish to participate in the said   e-
bidding for _________________________________________________________________ 
As an irrevocable Bank Guarantee against Earnest Money for the amount of ______________ is 
required to be submitted by the Bidder as a condition precedent for participation in the said        
e-bidding which amount is liable to be forfeited on the happening of any contingencies mentioned 
in the Bidding Document. 
 
We, the ____________________________________ Bank 
at_____________________________ 
having our Head Office ________________________________________________________ 
(Local Address) guarantee and undertake to pay immediately on demand without any recourse 
to the bidder by GAIL (India) Ltd., the amount________________ ____________________ 
without any reservation, protest, demur and recourse.  Any such demand made by GAIL, shall be 
conclusive and binding on us irrespective of any dispute or difference raised by the Bidder. 
 
This guarantee shall be irrevocable and shall remain valid upto ____________ [2 months beyond 
the bid validity].  If any further extension of this guarantee is required, the same shall be extended 
to such required period on receiving instructions from 
M/s._________________________________________________________________________ 
whose behalf this guarantee is issued. 
 
In witness whereof the Bank, through its authorised officer, has set its hand and stamp on this 
___________day of ____________2010_  at____________. 
 
WITNESS: 
 
(SIGNATURE)     (SIGNATURE) 
(NAME)      (NAME) 
      Designation with Bank Stamp 
 
(OFFICIAL ADDRESS)    Attorney as per 
      Power of Attorney No.________ 
     Date: ________________________ 
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 
 
 
 
 
 

INSTRUCTIONS FOR FURNISHING BANK GUARANTEE FOR EMD/BID SECURITY 

 

1. The Bank Guarantee by bidders will be given on non-judicial stamp paper as per 

stamp duty applicable.  The non-judicial stamp paper should be in the name of the 

issuing bank. In case of foreign bank, the said banks guarantee to be issued by its 

correspondent bank in India on requisite non-judicial stamp paper. 

2. The expiry date as mentioned in bid document should be arrived at by adding 2 

months to the date of expiry of the bid validity unless otherwise specified in the 

Bidding Documents. 

3. The bank guarantee by bidders will be given from bank as specified in ITB 

4. A letter from the issuing bank of the requisite Bank Guarantee confirming that said 

bank guarantee /all future communication relating to the Bank Guarantee shall be 

forwarded to the Employer at its address as mentioned at ITB under intimation to 

GAIL. 

5. Bidders must indicate the full postal address of the bank along with the bank’s         

e-mail/ Fax no.  from where the earnest money bond has been issued. 

6. If a bank guarantee is issued by a commercial bank, then a letter to Employer 

confirming its net worth is more than Rs. 1,000,000,000/- (Rupees one hundred 

crore) or its equivalent in foreign currency along with a documentary evidence under 

intimation to GAIL. 
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
FORM F-4 

 
DETAILS OF SIMILAR WORK DONE DURING PAST SEVEN YEARS 

 
Sr. 
No. 

Description of   the work Location 
of the 
work 

Full Postal Address 
and phone nos. of 
Client & Name of 
Officer-in-Charge 

Value of 
Contract 

Date of 
Commence-

ment of Work 

Scheduled 
Completion 

Time 
(Months) 

Date of 
Actual 

Completion 

Reasons for 
delay in project 
completion, if 

any 
         
         
         
         
         
         
         
         
         
         

 
Note: Copies of Letter of awards and completion certificate for the above works to be enclosed. The Work completed earlier than seven years need not be 

indicated here  
 The list of work, not of similar nature need not be indicated here Failing to comply aforementioned instructions may lead to rejection of bid. 
                                                                                             
 
SIGNATURE OF BIDDER :  _____________________________ 
 
 
NAME OF BIDDER :  ___________________________________ 
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
FORM F-5 

 
PROFORMA FOR SUBMISSION OF DETAILS OF SPECIFIC EXPERIENCE 

 
Bidder shall furnish their experience details with reference to the Work, which pre-qualify them in line 
with Bid Evaluation Criteria mentioned in IFB. 
 
Sl. 
No. 

Description Details 

DETAILS OF Similar works EXECUTED BY BIDDER (Complying the requirement of IFB) 
 Basis of Bid Submission 

 
Individual       Consortium  

 In case of Single Bidder 
 

 Name of project, location 
 

 

 Description of work 
 

 

 Name of Owner, Postal Address, 
Phone/ Fax No./ E-mail Address 
 

 

 Name of Consultant, Postal 
Address, Phone/ Fax No../ E-mail 
Address 
 

 

 Details of Work executed 
 

- Diameter of Pipeline ---------------------- 
- Total length of Pipeline------------------ 
- ANSI Rating ------------------------ 
 Total length of Pipeline installed in a single 

stretch having minimum dia 30” ---------- 
- Above Pipeline is buried hydrocarbon gas 

pipeline  
 
  Yes      No  
 
- The above pipeline project involved the 

following 
 
 i)  Construction Management 
   
  Yes      No  
 
 ii)  Installation & Testing 
   
  Yes      No  
 

 Completion Dates 
 

- Date of award : _______________ 
- Starting date :_______________ 
- Scheduled Completion Date : ________ 
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Sl. 
No. 

Description Details 

- Actual Completion Date : ________ 
- Reasons for delay, if any : ________ 
 

 Supporting Document 
 

Whether copy of Work Order/ Contract Agreement 
enclosed 
 
 Yes      No  
 
Whether Completion Certificate 
 
 Yes      No  
 
Annual Turnover Statement 
 
 Yes      No  
 

 
 
Note: Bidder should indicate details of similar experience separately for each work, which they 
consider suitable in line with Bid evaluation criteria, stipulated in IFB. Detail of more Projects may be 
furnished in the same format. Bidder to note that non-submission of relevant documents may lead to 
rejection of their bid. Owner reserves the right to evaluate the bids on the details furnished without 
seeking any subsequent additional information. 
 
 
SIGNATURE OF THE BIDDER : ________________________________ 
 
 
NAME OF THE BIDDER : ________________________________ 

53



                         
   

BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
FORM  F– 5a 

 
ANNUAL TURNOVER 

         
 
Annual Turnover data for the last 3 years: 
 
Year Currency Amount 
Year 1: 2008  - 09   
Year 2: 2007 – 08   
Year 3: 2006 – 07   

 
 
1. The information supplied should be the Annual Turnover of the bidder 
 
2. A brief note should be appended describing thereby details of turnover as per audited results. 
 
 
 
SIGNATURE OF THE BIDDER  : ____________________________________ 
 
 
NAME OF THE BIDDER    : ___________________________________ 
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
FORM F-5b 

 
FINANCIAL SITUATION 

 
Bidder’s Name  :        Date :  
Bidding Document No. : 
 

FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR 
 

Description Year 

 Amount (Currency) 

1. Current assets   
2. Current Liabilities   
3. Working Capital (Current Assets-Current 
liabilities) 

 

4. Net Worth 
Owners funds (Paid up share capital  and Free 
Reserves & Surplus) (NW) 

 

5. Profits before taxes (PBT)  
6. Return on Equity (PBT/NW) x 100  

 
1. Attached are copies of the audited balance sheets including all related notes and income 

statement for the last Audited Financial year, as indicated above, complying with the following 
conditions. 

1.1 All such documents reflect the financial situation of the bidder  
1.2 Historic financial statements must be audited by a certified chartered accountant. 
1.3 Historic financial statements must be complete, including all notes to the financial statements. 
1.4 Historic financial statements must correspond to accounting periods already completed and 

audited (no statement for partial periods shall be requested or accepted)  
 
 
SIGNATURE OF THE BIDDER  : ____________________________________ 
 
 
NAME OF THE BIDDER   : ___________________________________ 
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
F-6 

DETAILS OF SIMILAR WORK DONE DURING PAST FIVE YEARS 
 
 

Description of the 
work 

Location of 
the work 

Full Post Address and 
Phone nos. of Client & 

Name of Officer-in-
charge 

Value of 
Contract 

Date of 
Commencemen

t of work 

Scheduled 
Completion Time 

(Months) 

Date of Actual 
Completion 

Reasons for delay in 
project completion, if 

any 

 
 
 
 
 
 
 
 
 
 
 

       

Note: Copies of letter of award and completion certificate for the above works to be enclosed. 
 
 The work completed earlier than three years need not be indicated here. 
 The list of work, not of similar nature need not be indicated here. 
 Failing to comply aforementioned instructions may lead to rejection of bid. 
 
SIGNATURE OF BIDDER : _____________________________ 
 
NAME OF BIDDER : _____________________________ 
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
FORM F-7 

 
CONCURRENT COMMITMENTS 

 
 

Sl. 
No. 

Full postal address 
of officer-in-charge 

/contract person 
With fax/telephone 

/contact person 
With fax/telephone 

Nos. 
 

Description 
of the work 

 

Value of 
Contract 

Date of 
Commenceme

nt of work 

Schedule  
Completion Period 

% 
completion 
as on date 

Expected 
date or 

Actual Date 
of 

Completion 

Remark 

         
         
         
         
         
         
         
         
         
         
 
 
SIGNATURE OF BIDDER : _____________________________ 
 
NAME OF BIDDER : _____________________________ 
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
FORM F-8 

 
COMPLIANCE TO BID REQUIREMENT 

 
 
M/s. GAIL (India) Limited, 
16, Bhikaiji Cama Place , 
New Delhi- 110066 
India 
 
 
Dear Sir(s), 
 
 
We confirm that our Bid complies with the total Techno-Commercial requirements of Bidding Document 
and its amendment (if any) without any deviation.  
 
 
 
 
 
SIGNATURE OF THE BIDDER : ________________________________ 
 
 
 
NAME OF THE BIDDER  : ________________________________ 
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
FORM F-9 

 
CERTIFICATE INDEMNIFYING GOVERNMENT OF INDIA 

 
M/s. GAIL (India) Limited, 
16, Bhikaiji Cama Place , 
New Delhi- 110066 
India. 
 
Dear Sir(s), 
 
It is expressly understood and agreed by and between the Contractor and the Owner that the Owner is 
entering into this agreement solely on its own behalf and not on behalf of any other person or entity. In 
particular, it is expressly understood and agreed that the Government of India is not a party to this 
agreement and has no liabilities that the Owner is an independent legal entity with power and authority to 
enter into contracts, solely in its own behalf under the applicable laws of India and general principles of 
Contract Law. The Contractor expressly agrees, acknowledges and understands that the Owner is not an 
agent, representative or delegate of the Government of India. It is further understood and agreed that the 
Government of India is not and shall not be liable for any acts, omissions, commissions, breaches or 
other wrongs arising out of the contract. Accordingly, contractor hereby expressly waives, releases and 
foregoes any and all actions or claims, including cross claims, impleader claims or counter claims against 
the Government of India arising out of this contract and covenants not to sue to Government of India as 
to any manner, claim, cause of action or things whatsoever arising of or under this agreement. 
 
 
SIGNATURE OF THE BIDDER  : ________________________________ 
 
 
 
NAME OF THE BIDDER   : ________________________________ 
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
FORM F-10 

 
DETAILS OF P.F. REGISTRATION  

 
M/s. GAIL (India) Limited, 
16, Bhikaiji Cama Place , 
New Delhi- 110066 
India. 
 
 
Dear Sir(s), 
 
We confirm that the following PF account is under operation and shall be used for all PF related activities 
for the labour engaged by us for the work (awarded to us). 
 
 
PF REGISTRATION NO.    :  
 
DISTRICT & STATE     : 
 
 
SIGNATURE OF THE BIDDER : ________________________________ 
 
 
NAME OF THE BIDDER : ________________________________ 
 

60



 

D:\23M3\Survey\Vol comm Rev\Forms-etender.doc 

 
 

BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
FORM F-11 

 
COMMERCIAL QUESTIONNAIRE  

 
 

SL. NO. MECON’S QUERY BIDDER’S REPLY/ 
CONFIRMATION 

1.0 Confirm that Bid Security as per bid stipulations have 
been furnished along with bid  

 

2.0 Confirm that Bid is valid for a period of four months 
from the date of submission of Bid. 

 

3.0 Confirm that all details, in un-priced part i.e. Part-I has 
been submitted in etendering as described in bidding 
document. 

 

4.0 Confirm that Prices have been submitted in e-tendering 
as described in bidding document. 

 

5.0 Confirm your compliance to critical stipulations of bid 
document as mentioned in ITB. 

 

6.0 Confirm your compliance to scope of work mentioned 
in the Bidding Document 

 

7.0 Confirm that all materials shall be supplied as per 
standards & specifications given in the Bidding 
Document. Please note that scope of supply mentioned 
in the Bidding Document is not limitative. Except for 
the material specifically identified as that to be issued 
by Employer/Consultant, Contractor's scope shall 
include supply of all materials required for completion 
of Work irrespective of whether such materials are 
mentioned in the Bidding Document or not. 

 

8.0 Confirm your acceptance for Time Schedule as 
mentioned in Bidding Document. 

 

9.0 Confirm that your quoted prices includes the cost for 
carrying out complete work as per drawing/specific 
requirement / schedule of price/ scope of work, scope 
of supply mentioned in the bidding document whether 
expressly mentioned in the item description of SOR or 
not. 

 

10.0 Confirm that the quoted prices include all taxes, duties 
and other levies as specified in General conditions of 
contract 

 

11.0 Confirm that adequate numbers of construction 
equipments, tools, tackles, etc. have been proposed 
which will be sufficient to complete the work as per the 
time schedule. 

 

12.0 Confirm that you have proposed adequate Project/Site 
organization with qualified supervisory personnel 
having 
sufficient experience and the chart is enclosed. 

 

13.0 Confirm your acceptance to the minimum construction  
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SL. NO. MECON’S QUERY BIDDER’S REPLY/ 
CONFIRMATION 

equipments mentioned in the Bidding document. 
14.0 Confirm your acceptance to the minimum construction 

manpower mentioned in the bidding document. 
 

15.0 Confirm that there is no terms & conditions mentioned 
in the Price part and in case any terms and conditions is 
mentioned, the same shall be treated as null & void. 

 

16.0 Please confirm that all safety rules & regulations as 
mentioned in bidding document or notified at later date 
by Employer/Consultant during execution shall be 
adhered by Contractor within quoted Prices. 

 

17.0 Detailed planning schedule developed by Contractor 
after Contract award may be subject to fluctuations 
depending upon actual progress of the project and 
available Work front. Co-ordination and making 
available by Contractor of all staff, manpower, 
construction equipment, tools, cranes, etc. and materials 
as required for a timely Completion of all Work as per 
Employer/Consultant's construction and priority 
schedule and in accordance with the available Work 
front are to be included in the pricing". 
Notwithstanding the above provision, the bidder shall 
submit these details in accordance with the volume of 
work, which may be reviewed and commented by us 
during pre award stage/ post award stage 

 

18.0 Confirm that all the forms are filled and submitted 
along with un-price part of offer, strictly as per 
proforma given in the bidding document. 

 

19.0 Confirm that your price is fixed till completion of work 
in all respect as specified in Special conditions of 
contract. 
 

 

20.0 Confirm that the bidder has not been banned or de-
listed by any Govt. or quasi Govt. agencies or PSU.  

 

21.0 Confirm that the contents of bidding document have not 
been altered or modified.  

 

22.0 Please confirm the following  
 
A bidder shall not be affiliated with a firm or entity 
 
i) that has provided consulting services related-to 

the Works to the Employer during the 
preparatory stages of the Works or of the 
Project of which the Works form a part, or 

 
(ii) that has been hired (or is proposed to be hired) 
by the Employer as Engineer/  Consultant for the 
contract. 

 

23.0 Please confirm that the bidder shall not be under a 
declaration of ineligibility by Employer for corrupt or 
fraudulent practices as defined in ITB. 

 

24.0 Please confirm the following:   
a) Price reduction schedule as per cl. no. 27.0 of GCC  
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SL. NO. MECON’S QUERY BIDDER’S REPLY/ 
CONFIRMATION 

b) Payment terms as per SCC   
c) Force Majeure as per cl. No. 26.0 of GCC  
d) Arbitration as per cl. No. 107.0 of GCC  
e) Defect Liability Period as per cl. No. 80 of GCC   

25.0 Please confirm that Contract-cum-Equipment-
Performance Bank Guarantee (CPBG) for 10% of 
order/contract value shall be furnished as per provision 
of bid document 

 

 
 
SIGNATURE OF THE BIDDER : ________________________________ 
 
 
NAME OF THE BIDDER : ________________________________ 
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
FORM F-12 

 
LETTER OF AUTHORITY  

 
PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT 

NEGOTIATIONS/CONFERENCES 
 
 
No.            Date: 
 
GAIL (India) Limited 
GAIL Bhavan, 
16, Bhikaiji Cama Place, 
R.K. Puram, New Delhi -110066 
India 
 
Dear Sir, 
 
We _____________________________________ hereby authorize following representative(s) to attend 
un-priced bid opening and price bid opening and for any other correspondence and communication 
against above Bidding Document: 
 
 
Name & Designation _______________________ Signature _________________ 
 
Name & Designation _______________________ Signature _________________ 
 
We confirm that we shall be bound by all commitments made by aforementioned authorized 
representatives. 
 
 

Yours faithfully, 
Signature 
Name & Designation 
For and on behalf of 
 

Note:  This letter of authority should be on the letterhead of the bidder and should be signed by a person 
competent and having the power of attorney to bind the bidder. 

 
Not more than two persons are permitted to attend techno –commercial un-priced and price bid 
opening. 
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
FORM F-13 

 
LIST OF ENCLOSURES  

 
 
 
GAIL (India) Limited 
GAIL Bhavan, 
16, Bhikaiji Cama Place, 
R.K. Puram, New Delhi -110066 
India 
 
Dear Sir, 
 
A.  We are enclosing the following documents in Physical form as part of the e-bid: 
 

1.  Power of Attorney of the Signatory to the Bidding Document. 
 
2.  Bid Security 

 
B.  We are enclosing the following documents on line as part of the e-bid: 

1.  Documentary evidence required for meeting the stipulated experience and financial 
criteria(s) as stipulated in IFB. 

 
2.  Organisation chart of the bidder and the structure assigned for execution of the work 

under this bid. 
 
3.  Methodology of execution of work 
 
4.  Execution schedule with interlinking of various activities in the form of bar chart 

meeting the progressive delivery / completion schedule. 
 
5.  Copy of Bidding Documents along with addendum/corrigendum no. .. duly signed and 

sealed on each page, in token of confirmation that Bid Documents are considered in full 
while preparing the bid and in case of award, work will be executed in accordance with 
the provisions detailed in Bidding Documents. 

 
6.  QA/QC Manuals. 
 
7.  Health Safety and Environment (HSE) Policy and HSE Manual 

 
 
SIGNATURE OF THE BIDDER : ________________________________ 
 
 
NAME OF THE BIDDER : ________________________________ 
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FORM F-14 
 

CHECK LIST 
Bidders are requested to duly fill in the checklist. This checklist gives only certain important items to 
facilitate the bidder to make sure that the necessary data/information as called for in the bid document has 
been submitted by them along with their offer. This, however, does not relieve the bidder of his 
responsibilities to make sure that his offer is otherwise complete in all respects. 
 
Please ensure compliance and tick (√) against following points: 

S. NO. DESCRIPTION STATUS 

1.0 Signing and stamping each sheet of offer, original e-bid document 
including drawings, addendum (if any) 
 

 

2.0 Confirm that the following details have been submitted in the Un-
priced part of e-bid 

 

 a) Covering Letter, Letter of Submission   

 b) Letter of Authority (Form F-12) in physical form  

 c) Signed and stamped original copy of bidding document along 
with drawings and addendum (if any) 

 

 d) Power of Attorney in the name of person signing the bid, in 
Physical form. 

 

 e) Detailed activity schedule proposed to be adopted for execution 
of work and completion in the form of Bar Chart 

 

3.0  Confirm that all forms duly filled in are enclosed with the bid 
duly signed by authorised person(s) 

 

4.0  Confirm that the price part of e-bid as per Price Schedule format 
enclosed with Bidding Document has been duly filled in for each 
item, signed and stamped on each page separately  
 

 

5.0  Confirm that proper page nos. have been given in sequential way 
in all the documents submitted along with your offer with Index. 

 

6.0  Confirm that any correction in documents submitted in Physical 
form alongwith Un-priced part of e-bid has been initialled and 
stamped by the authorized person. 

 

7.0  Confirmation that no deviations are taken against commercial and 
technical specifications of the bid document.    

 

8.0  Confirm that annual reports for last three financial years & duly 
filled in Form 5a & 5b are enclosed in the offer for financial 
assessment. 

 

9.0  Confirm that all the documents as specified under IFB required 
for meeting the Bidder Qualification Criteria are enclosed in the 
bid separately. 

 

 
(Seal and Signature of Bidder) 
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
 

F-15 
 

UNDERTAKING OF NOT BEING BANNED / DELISTED. 
 
 
We confirm that  M/s ………………………………………………  has not been banned or de-listed by 
any Govt. or quasi Govt. agencies or PSU. 
 
 
 
 
 
 
 

_________________________________ 
(SEAL AND SIGNATURE OF BIDDER) 

 
 
Note : To be submitted on Company’s letter head
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
F-16 

 
UNDERTAKING OF NOT BEING RELATED. 

 
 
We confirm the following :- 
 
M/s …………………………………………………………….  shall not be affiliated with a firm or entity 
 
ii) that has provided consulting services related-to the Works to the Employer during the 

preparatory stages of the Works or of the Project of which the Works form a part, or 
 

(ii) that has been hired (or is proposed to be hired) by the Employer as Engineer/  Consultant for the 
contract. 
 
 
 
 
 
 
 

_________________________________ 
(SEAL AND SIGNATURE OF BIDDER) 

 
 
Note : To be submitted on Company’s letter head
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
F-17 

 
UNDERTAKING     

 
 
We confirm that  M/s …………………………………………………………….  shall not be under 
declaration of ineligibility by employer for corrupt or fraudulent practices as defined in ITB. 
 
 
 
 
 
 
 
 

_________________________________ 
(SEAL AND SIGNATURE OF BIDDER) 

 
 
 
Note : To be submitted on Company’s letter head
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BID DOCUMENT NO. 05/51/23M3(PH-1)/GAIL/001A-i) 
PROJECT : KOCHI KOOTTANAD BANGALORE MANGALORE PIPELINE PROJECT 

 
FORM F-18 

  
For Bidder’s Queries For Pre-Bid Discussion  

 
Reference of bidding document Sl. 

No. Part/Vol. Page No. Clause 
No. 

Subject  
Bidder’s Query Owner Reply 

       
       
       
       
       
       
       
       
       
 
 
NOTE: The Pre-Bid Queries may be sent on fax numbers 0091-11- 22041214/22421310  and also by e-mail to mecondly@bol.net.in  
 
 
SIGNATURE OF BIDDER : ___________________________ 
 
 
NAME OF BIDDER : __________________________ 
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INTEGRITY PACT 
 

                                                       
 
INTRODUCTION: 
 
GAIL as one of its endeavour to maintain and foster most ethical and corruption free business environment, 
have decided to adopt the Integrity Pact, a tool developed by the Transparency International, to ensure that all 
activities and transactions between the Company (GAIL) and its Counterparties (Bidders, Contractors, Vendors, 
Suppliers, Service Providers/Consultants etc.) are handled in a fair and transparent manner, completely free of 
corruption. Accordingly, an MOU on Integrity Pact has been signed on 23.07.2007 by GAIL with Transparency 
International India.  
 
Considering the above, the details mentioned at attached Annexure-1 are applicable as stated in Instruction to 
Bidders of Bid Document in addition to the existing stipulation regarding Corrupt and Fraudulent Practices.  
 
The attached copy of the Integrity Pact at Annexure- 2 shall be included in the Bid submitted by the bidder (to 
be executed by the bidder for all tenders of value Rs. 1 (One) crore and above). In case a bidder does not sign 
the Integrity Pact, his bid shall be liable for rejection.  
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ANNEXURE-1 
Bidder is required to sign the Integrity Pact with GAIL as per format & terms and conditions enclosed 
with tender. In case a bidder does not sign the Integrity Pact, his bid shall be liable for rejection. 
 
I COMMITMENTS AND OBLIGATIONS OF THE “COUNTERPARTY” 
 

a) The Counterparty, directly or indirectly (through agent, consultant, advisor, etc.), shall not pay any 
bribe/ influence or give undue/ unlawful benefit to anyone to gain undue advantage in dealing with 
GAIL. 

b) The Counterparty will not engage in collusion of any kind including price fixation etc. with other 
Counterparts. 

c) The counterparty will not pass GAIL’s confidential information to any third party unless 
specifically authorized by GAIL in writing.  

d) The Counterparties shall promote and observe best ethical practices within their respective 
organizations.  

e) The Counterparty shall inform the Independent External Monitor. 
i) If it received any demand, directly or indirectly, for a bribe/ favour or any illegal gratification/ 

payment / benefit; 
 ii)   If it comes to know of any unethical or illegal payment / benefit;  
 iii)  If it makes any payment to any GAIL associate.  

f) The Counterparty shall not make any false or misleading allegations against GAIL or its associates. 
 
II VIOLATIONS & CONSEQUENCES: 
 

a) If a Counterparty commits a violation of its Commitments and Obligations under the Integrity Pact 
Programme during bidding process, their entire Earnest Money Deposit/ Bid Security, would be 
forfeited and in addition, they may be blacklisted from the GAIL business in future. 

b) In case of violation of the Integrity pact by Counterparty after award of the Contract, GAIL shall be 
entitled to terminate the Contract. GAIL would forfeit the security deposits, encash the bank 
guarantee (s) and other payments payable to Counterparty in such cases, 

c) Subject to satisfaction of the Independent External Monitor, GAIL may ban/ blacklist/ put on 
holiday and exclude the Counterparty from future dealings until GAIL is satisfied that the 
Counterparty shall not commit any such violation in future.  

d) In addition to above, GAIL reserves its right to initiate criminal proceedings against the violating 
Counterparty, if the allegations by Counterparty are found frivolous, untrue and misleading and 
may also impose exemplary cost for the same.  

e) The Counterparty will be entitled to claim as determined by the Independent External Monitor, if 
the above (d) is found incorrect.   

 
INDEPENDENT EXTRNAL MONITORS (IEMS) 

The following three Independent External Monitors (IEMs) have been appointed by GAIL, in terms of Integrity 
Pact(IP) which forms part of GAIL Tenders / Contracts. 

i) Dr. A.K. Kundra, 
ii) Shri S.C. Tripathi 
iii) Shri U. Sundarajan 

This panel is authorised to examine / consider all references made to it under this tender. The bidder(s) , in case 
of any dispute(s) / complaint(s) pertaining to this tender may raise the issue either with the designated tender 
issuing officer in GAIL or directly with the IEMs on the panel c/o Chief Vigilance Officer, GAIL ( India) 
Limited, GAIL Bhawan, 16, Bhikaiji Cama Place, R.K. Puram, New Delhi – 110066. 
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                                                                                                           ANNEXURE-2 
 

INTEGRITY PACT 
(To be executed on plain paper and applicable to all tenders of the value of Rs. one crore and above) 

 
                        Between GAIL (India) Limited, a Government of India Public Sector, (here-in-after referred to as "Principal 

"). 
AND 

……………………… ..................………………… (here-in-after referred to as "The Bidder/Contractor"). 
 

          (Principal and the Bidder/Contractor are here-in-after are referred to individually as "Party" or collectively as "Parties"). 
 

PREAMBLE 
 
The Principal intends to award under laid down organizational procedures, contract/s for 
………………………………………………….. The Principal values full compliance with all relevant laws 
and regulations, and the principles of economic use of resources, and of fairness and transparency in its 
relations with its Bidder/s and Contractor/s. 
 
In order to achieve these goals, the Principal co-operates with the renowned International Non-Governmental 
Organisation 'Transparency International' (TI). Following TI's national and international experience, the 
Principal will appoint an Independent External Monitor who will monitor the tender process, the execution of 
the contract etc. for compliance with the principles mentioned above. 
 

Section 1 - Commitments of the Principal 
 
1. The Principal commits itself to take all measures necessary to prevent corruption and to observe the 

following Principles in this regard:- 
 

i) No employee of the Principal, either in person or through family members, including relatives, will in 
connection with the tender for or the execution of a contract, demand or accept a promise for or accept 
for him/herself or for a third person, any material or immaterial benefit to which he/she is not legally 
entitled. 

 
ii) The Principal shall, during the tender process treat all Bidders with equity. The Principal undertakes 

and ensures that before and during the tender process shall provide and share 'the same information to 
all Bidders and will not provide to any Bidder confidential/additional information through which one 
particular Bidder could take an advantage in relation to the tender process or the contract execution. 

 
iii) The Principal will exclude from the process all known prejudiced persons. 

 
2. If the Principal obtains information on the conduct of any of its employees which is a criminal offence 

under the Anti-Corruption Laws of India, or if there be a substantive suspicion in this regard, the Principal 
will inform its Vigilance Office and in addition can initiate disciplinary actions. 

 
Section 2 - Commitments and Undertakings by the Bidder/Contractor 

 
1. The Bidder / Contractor commits and undertakes to take all measures necessary to prevent malpractices & 

corruption. He commits himself to observe the following principles during his participation in the tender 
process and during the contract execution: 

 
i) The Bidder / Contractor undertakes not to, directly or through any other person or firm offer, promise or 

give or influence to any employee of the Principal associated with the tender process or the execution of 
the contract or to any other person on their behalf any material or immaterial benefit to which he / she is 
not legally entitled in order to obtain in exchange any advantage of any kind whatsoever during the 
tender process or during the execution of the contract. 
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ii) The Bidder / Contractor undertakes not to enter into any undisclosed agreement or understanding, 

whether formal or informal with other Bidders. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids or any other action to restrict 
competitiveness or to introduce cartelisation in the bidding process. 

 
iii) The Bidder / Contractor undertakes not to commit any offence under the relevant Anti-corruption Laws 

of India. Further, the Bidder / Contractor will not use improperly any information or document provided 
by the Principal as part of the business relationship regarding plans, technical proposals and business 
details, including information contained or transmitted electronically for the purposes of competition or 
personal gain and will not pass the information so acquired on to others. 

 
iv) The Bidder / Contractor will, when presenting his bid undertakes to disclose any and all payments 

made, is committed to or intends to make to agents, brokers or any other intermediaries in connection 
with the award of the contract. 

 
2. The Bidder / Contractor will not instigate and allure third persons / parties to commit offences outlined 

above or be an accessory to such offences. 
 

Section 3 - Disqualification from tender process and exclusion from future contracts 
 

If the Bidder, before the award of contract, has committed a transgression through a violation of any provisions 
of Section 2 or in any other form so as to put his reliability or credibility as Bidder into question, the Principal 
shall be entitled to disqualify, put on holiday or blacklist the Bidder including from the future tender process or 
to terminate the contract, if already signed, on that ground. 
 
1. If the Bidder / Contractor has committed a transgression through a violation of any provisions of Section 2 

so as to put his reliability or credibility into question, the Principal shall be entitled to exclude including 
blacklist and put on holiday the Bidder / Contractor from entering into any GAIL future contract tender 
processes. The imposition and duration of the exclusion will be determined by the severity of the 
transgression. The severity will be determined by the Principal taking into consideration the full facts and 
circumstances of each case particularly taking into account the number of transgressions, the position of the 
transgressors within the company hierarchy of the Bidder and the amount of the damage. The exclusion 
may be imposed for a minimum period of 6 months and maximum of three years. 

 
2. A transgression is considered to have occurred if the Principal after due consideration of the available 

evidence, concludes that no reasonable doubt is possible. 
 
3. The Bidder with its free consent and without any influence agrees and undertakes to respect and uphold the 

Principal's absolute rights to resort to and impose such exclusion and further accepts and undertakes not to 
challenge or question such exclusion on any ground, including the lack of any hearing before the decision to 
resort to such exclusion is taken. This undertaking is given freely and after obtaining independent legal 
advice. 

 
4. Subject to the full satisfaction of the Principal, the exclusion of the Bidder / Contractor could be revoked - 

by Principal prematurely if the bidder / contractor can prove that he has restored / recouped the damage 
caused by him and has installed a suitable corruption prevention system in his organization. 

 
Section 4 - Forfeiture of EMD / Security Deposits 

 
1. If the Principal has disqualified the Bidder from the tender process prior to the award in terms of Section 3, 

and during the execution of the contract, the Principal shall forfeit earnest money deposit / bid security 
money, encash the bank guarantee including due payments in addition to blacklisting or putting on holiday 
the bidder and terminating the contract. 

 
2. If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate 
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the contract according to Section 3, the Principal shall be entitled to demand and recover from the 
Contractor liquidated damages equivalent to Earnest Money Deposit / Security Deposit / Performance Bank 
Guarantee. 

 
3. The bidder agrees and undertakes to pay the said amounts without protest or demur subject only to 

condition that if the Bidder / Contractor can prove and establish that the exclusion of the Bidder from the 
tender process or the termination of the contract after the contract award has caused no damage or less 
damage than the amount of the liquidated damages, the Bidder / Contractor shall compensate the Principal 
only to the extent of the damage in the amount proved. 

 
Section 5 - Previous transgression 

 
1. The Bidder swears on oath that no previous transgression has occurred during the last three years with any 

other Company in any country conforming to the TI approach or including with any other Public Sector 
Enterprise / Undertaking in India that could justify his exclusion from the tender process. 

 
2. If the Bidder makes incorrect statement on this subject, he shall be disqualified from the tender process or 

the contract, if already awarded, could be liable to be terminated on this ground. 
 
 

Section 6 - Equal treatment to all Bidders / Contractors / Subcontractors 
 
1. The Bidder / Contractor undertakes to demand from all its sub-contractors, if any, an undertaking and 

commitment in conformity with this Integrity Pact, and to submit it to the Principal before signing of the 
contract. 

 
2. The Principal will enter into agreements with similar conditions, as stipulated herein, with all Bidders, 

Contractors and Subcontractors. 
 
3. The Principal shall disqualify from the tender process all Bidders who do not sign this Pact or violate any of 

its provisions. 
 

Section 7 - Criminal charges against violating Bidders / Contractors / Sub-contractors 
 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee or a 
representative or an associate of a Bidder, Contractor or Subcontractor which constitutes corruption, or if the 
Principal has substantive suspicion in this regard, the Principal will inform the Vigilance Office / Department 
for initiating appropriate action for above. 
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Section 8 -Independent External Monitor / Monitors 
(Three in number depending on the size of the contract) 

(To be decided by the Chairperson of the Principal) 
  

1. The Principal appoints competent and credible external independent Monitor for this Pact. The task of the 
Monitor is to review independently and objectively, whether and to what extent the parties comply with the 
obligations under this agreement. 

 
2. The Monitor is not subject to any instructions by the representatives of the parties and performs his 

functions neutrally and independently. He reports to the Chairperson of the Board of the Principal. 
 
3. The Contractor accepts that the Monitor has the right to access without restriction to all Project 

documentation of the Principal including that provided by the Contractor. The Contractor will also grant the 
Monitor, upon his request and demonstration of a valid interest, unrestricted and unconditional access to his 
project documentation. The same is applicable to Sub-contractors. The Monitor is under contractual 
obligation to treat the information and documents of the Bidder / Contractor / Sub-contractor with 
confidentiality. 

 
4. The Principal will provide to the Monitor sufficient information about all meetings among the parties 

related to the Project provided such meetings could have an impact on the contractual relations between the 
Principal and the Contractor. The parties offer to the Monitor the option to participate in such meetings. 

 
5. As soon as the Monitor notices, or believes to notice, a violation of this agreement he will so inform the 

Management of the Principal and request the Management to discontinue or heal the violation or to take 
other relevant action. The monitor can in this regard submit non-binding recommendations. Beyond this, 
the Monitor has no right to demand from the parties that they act in a specific manner, refrain from action 
or tolerate action. However, the Independent External Monitor shall give an opportunity to the bidder / 
contractor to present its case before making its recommendations to the Principal. 

 
6. The Monitor will submit a written report to the Chairperson of the Board of the Principal within 8 to 10 

weeks from the date of reference or intimation to him by the 'Principal' and should the occasion arise, 
submit proposals for taking corrective measures. 

 
7. Monitor shall be entitled to compensation by the Principal on the same terms & conditions as being 

extended to/provided to Outside Expert Committee Members of ONGC. 
 
8. If the Monitor has reported to the Chairperson of the Board a substantiated suspicion of an offence under 

relevant Anti-Corruption laws of India, and the Chairperson has not, within reasonable time, taken visible 
action to proceed against such offence or reported it to the Vigilance Office, the Monitor may also transmit 
this information directly to the Central Vigilance Commissioner, Government of India. 

 
9. The word 'Monitor' would include both singular and plural. 
 
10. Independent External Monitor shall be required to maintain confidentiality of the information  acquired and 

gathered during their tenure / role as Independent Monitor. Any breach in this regard would be subject to 
the legal judicial system of India. 

 
11. The Independent External Monitors - shall be responsible to oversee the implementation of Integrity Pact 

Program to prevent corruption, bribes or any other unethical practices in the GAIL. However, Monitor(s) 
shall be personally and severally be liable for any action or suit brought by Bidder / Contractor / against the 
Monitor, in case the findings of Independent Monitor is / are found incorrect or biased or prejudiced. 

 
12. Independent External Monitor(s) shall be required to furnish an Undertaking and shall disclose before 

taking any assignment that he / she has no interest in the matter or connected with the party (bidder / 
contractor) in any manner. 
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Section 9 - Pact Duration 

 
The provisions of this Pact shall come into effect from the date of signing of this Pact by the both parties. It 
expires for the Contractor 12 months after the last payment under the respective contract, and for all other 
Bidders 6 months after the contract has been awarded. 
 
If any claim is made / lodged by either party during this time, the same shall be binding and continue to be valid 
despite the lapse of this pact as specified above, unless it is discharged/determined by the Chairperson of the 
Principal. 
 

Section 10 - Miscellaneous Provisions 
 
1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of 

the Principal, i.e. New Delhi. The Arbitration clause provided in main tender document / contract shall not 
be applicable for any issue / dispute arising under Integrity Pact. 

 
2. Changes and supplements as well as termination notices, if any, need to be made in writing. Side 

Agreements have not been made. 
 
3. If the Contractor / Bidder is a partnership concern or a consortium, this agreement must be signed by all 

partners or consortium members. 
 
4. In case any or several of the provisions of this agreement turn out to be void, the remainder of this pact shall 

remain valid. The parties to this pact however, shall strive to come to an agreement to their original 
intentions in such a case. 

 
 
______________________                                 _________________________ 
(Name & Designation)     (Name & Designation) 
 For the Principal    For the Bidder/Contractor 

 
 

 
Place :________________   Witness 1: ____________________________ 
 
Date :_________________   Witness 2: ___________________________ 
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PART C 

 
1. General Condition of Contract (GCC) 

 2. Anenxures to GCC
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68.0   Materials Procured with assistance of 
   Employer/Return of surplus     
69.0   Materials obtained from dismantling  
70.0   Articles of Value found    
71.0   Discrepancies between instructions  
72.0   Action where no specification is issued  
73.0   Inspection of Works    
74.0   Tests for Quality of Works    
75.0   Samples for approval    
76.0   Action and Compensation in case of bad work  
77.0   Suspension of Work     
78.0   Employer may do part of work    
79.0   Possession prior to completion    
80.0   Twelve months period of liability from the 
   date of issue of completion certificate 
80.3   Limitation of Liability   
81.0   Care of Works      
81.1   Defects prior to taking over    
81.2   Defects after taking over     
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82.0   Guarantee/Transfer of Guarantee    
83.0   Training of Employer's personnel    
84.0   Replacement of Defective parts & materials  
85.0   Indemnity      
86.0                         Construction Aids, Equipments, Tools & Tackles 
 
SECTION-VI (CERTIFICATES AND PAYMENTS) 
 
87.0   Schedule of Rates and Payments                       
   i) Contractor's Remuneration   
   ii) Schedule of Rates to be inclusive   
   iii) Schedule of Rates to cover construction 
    equipment, materials, labour etc. 
   iv) Schedule of Rates to cover Royalties, Rents 
    and claims. 
   v) Schedule of Rates to cover taxes & duties 
   vi) Schedule of Rates to cover risks of delay 
   vii) Schedule of Rates cannot be altered  
88.0   Procedure for Measurement and billing 
   of works in progress 
88.1   Billing Procedure      
88.2   Secured Advance on materials    
88.3   Dispute in mode of measurement    
88.4   Rounding of Amounts     
89.0   Lumpsum in Tender      
90.0   Running Account Payments to be regarded  
   as advances 
91.0   Notices of Claims for Additional Payments 
92.0   Payment of Contractor's bills   
93.0   Receipt for Payment    
94.0   Completion Certificate                      
94.1   Application for Completion Certificate  
94.2   Completion Certificate    
94.3   Completion Certificate Documents  
95.0   Final Decision & Final Certificate   
96.0   Certificate and Payments No evidence of completion 
97.0   Deduction from Contract Price   
 
SECTION-VII (TAXES AND INSURANCE) 
 
98.0   Taxes, Duties, Octroi etc.    
99.0   Sales Tax/Turnover Tax    
100.0   Statutory Variations   
101.0   Insurance 
101.1   General       
    i) Employees State Insurance Act  
    ii) Workmen Compensation and Employee's Liability Insurance  
    iii) Accident or injury to workmen  

 iv) Transit Insurance    
v) Automobile 
vi) General Liability 

84



 

Page 5 of 82 

    vii) Any other Insurance required under law or regulations by Employer 
102.0   Damage to Property or to any Person or any Third Party 
 
SECTION-VIII (LABOUR LAWS) 
 
103.0    Labour laws        
104.0    Implementation of Apprentices Act 1961  
105.0    Contractor to indemnify the Employer   
106.0    Health and Sanitary Arrangement for worker  
 
SECTION-IX (APPLICABLE LAWS AND SETTLEMENT OF DISPUTES) 
 
107.0    Arbitration       
108.0    Jurisdiction       
 
SECTION-X (SAFETY CODES) 
 
109.0    General      
110.0    Safety Regulations     
111.0    First Aid and Industrial Injuries   
112.0    General Rules     
113.0    Contractor's barricades    
114.0    Scaffolding      
115.0    Excavation and Trenching    
116.0    Demolition/General Safety    
117.0    Care in Handling Inflammable Gas  
118.0    Temporary Combustible Structures  
119.0    Precautions Against Fire    
120.0    Explosives      
121.0    Mines Act      
122.0    Preservation of Places    
123.0    Outbreak of Infectious diseases   
124.0    Use of intoxicants     
 
ANNEXURES TO GCC 
 

1. Proforma for Indemnity Bond for Advance against material  
2. Proforma of Agreement  
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General Conditions of Contract 
 
 

Section- I.   Definitions 
 
1. Definition of Terms:  1.1 In this CONTRACT (as here-in-after defined) the following words and 

expressions shall have the meanings hereby assigned to them except where the 
context otherwise required. 

 
1.1.1 The EMPLOYER/COMPANY/GAIL means GAIL (INDIA) LTD.,  a public 

limited company, incorporated under the Company’s act 1956 and having its 
Registered office at 16, Bhikaji Cama Place, New Delhi 110066 and includes 
its successors and assigns. 

 
1.1.2 The "CONTRACTOR" means the person or the persons, firm or Company or 

corporation whose tender has been accepted by the EMPLOYER and includes 
the CONTRACTOR's legal Representatives his successors and permitted 
assigns. 

 
1.1.3 The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person 

designated from time to time by the GAIL and shall include those who are 
expressly authorized by him to act for and on his behalf for operation of this 
CONTRACT. 

 
1.1.4 The "WORK" shall mean and include all items and things to be supplied/ done 

and services and activities to be performed by the CONTRACTOR in 
pursuant to and in accordance with CONTRACT or part thereof as the case 
may be and shall include all extra, additional, altered or substituted works as 
required for purpose of the CONTRACT. 

 
1.1.5 The "PERMANENT WORK" means and includes works which will be 

incorporated in and form a part of the work to be handed over to the 
EMPLOYER by the CONTRACTOR on completion of the CONTRACT. 

 
1.1.6 "CONSTRUCTION EQUIPMENT" means all appliances/equipment  and 

things whatsoever nature for the use in or for the execution, completion, 
operation, or maintenance of the work or temporary works (as hereinafter 
defined) but does not include materials or other things intended to form or to 
be incorporated into the WORK, or camping facilities. 

 
1.1.7 "CONTRACT DOCUMENTS" means collectively the Tender Documents, 

Designs, Drawings, Specification, Schedule of Quantities and Rates, Letter of 
Acceptance and agreed variations if any, and such other documents  
constituting the tender and acceptance thereof. 

 
1.1.8 CONSULTANT:  means ------------------------------- who are the consulting 

engineer to the Employer for this project and having registered office at --------
-----------------------------------------------------------------------------------------------
------------------------------------------------------- 

 
1.1.9 The "SUB-CONTRACTOR" means any person or firm or Company (other  

than the CONTRACTOR) to whom any part of the work has been entrusted 
by the CONTRACTOR, with the written consent of the 
ENGINEER-IN-CHARGE, and the legal representatives, successors and 
permitted assigns of such person, firm or company. 
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1.1.10 The "CONTRACT” shall mean the Agreement between the EMPLOYER and 

the CONTRACTOR for the execution of the works including therein all 
contract documents. 

 
1.1.11 The "SPECIFICATION" shall mean all directions the various technical 

specifications, provisions attached and referred to the Tender Documents 
which pertain to the method and manner of performing the work or works to 
the quantities and qualities of the work or works and the materials to be 
furnished under the CONTRACT for the work or works, as may be amplified 
or modified by the GAIL or ENGINEER-IN-CHARGE during the 
performance of CONTRACT in order to provide the unforseen conditions or 
in the best interests of the work or works.  It shall also include the latest 
edition of relevant Standard Specifications including all addenda/corrigenda 
published before entering into CONTRACT. 

 
1.1.12 The "DRAWINGS" shall include maps, plans and tracings or prints or 

sketches thereof with any modifications approved in writing by the 
ENGINEER- IN-CHARGE and such other drawing as may, from time to 
time, be furnished or approved in writing by the ENGINEER-IN-CHARGE. 

 
1.1.13 The "TENDER" means the proposal along with supporting documents 

submitted by the CONTRACTOR for consideration by the EMPLOYER. 
 
1.1.14 The "CHANGE ORDER" means an order given in writing by the 

ENGINEER-IN-CHARGE to effect additions to or deletion from and 
alteration in the works. 

 
1.1.15 The "COMPLETION CERTIFICATE" shall mean the certificate to be issued 

by the ENGINEER-IN-CHARGE when the works have been completed 
entirely in accordance with CONTRACT DOCUMENT to his satisfaction. 

 
1.1.16 The "FINAL CERTIFICATE" in relation to a work means the certificate 

regarding the satisfactory compliance of various provision of the 
CONTRACT by the CONTRACTOR issued by the ENGINEER-IN- 
CHARGE/EMPLOYER after the period of liability is over. 

 
1.1.17 “DEFECT LIABILITY PERIOD” in relation to a work means the specified 

period from the date of COMPLETION CERTIFICATE upto the date of issue 
of FINAL CERTIFICATE during which the CONTRACTOR stands 
responsible for rectifying all defects that may appear in the works executed by 
the CONTRACTOR in pursuance of the CONTRACT and includes 
warranties against Manufacturing/Fabrication/ Erection/Construction defects 
covering all materials plants, equipment, components, and the like supplied by 
the CONTRACTOR, works executed against workmanship defects. 

 
1.1.18 The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the 

CHAIRMAN and MANAGING DIRECTOR or any other person so 
designated by the EMPLOYER. 

 
1.1.19 "TEMPORARY WORKS" shall mean all temporary works of every kind 

required in or about the execution, completion or maintenance of works. 
 
1.1.20 "PLANS" shall mean all maps, sketches and layouts as are incorporated in the 

CONTRACT in order to define broadly the scope and specifications of the 
work or works, and all reproductions thereof. 
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1.1.21 "SITE" shall mean the lands and other places on, under, in or through which 

the permanent works are to be carried out and any other lands or places 
provided by the EMPLOYER for the purpose of the CONTRACT. 

 
1.1.22 "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in 

written, typed or printed characters sent (unless delivered personally or 
otherwise proved to have been received by the addressee) by registered post to 
the latest known private or business address or registered office  of the 
addressee and shall be deemed to have been received in the ordinary course of 
post it would have been delivered. 

 
1.1.23 "APPROVED" shall mean approved in writing including subsequent written 

confirmation of previous verbal approval and "APPROVAL" means approval 
in writing including as aforesaid. 

 
1.1.24 "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a 

Fax/Letter to Tenderer(s) that the tender has been accepted in accordance with 
the provisions contained in the letter. 

 
1.1.25 "DAY" means a day of 24 hours from midnight to midnight irrespective of the 

number of hours worked in that day. 
 
1.1.26 "WORKING DAY" means any day which is not declared to be holiday or rest 

day by the EMPLOYER. 
 
1.1.27 "WEEK" means a period of any consecutive seven days. 
 
1.1.28 "METRIC SYSTEM" - All technical documents regarding the construction of 

works are given in the metric system and all work in the project should be 
carried out according to the metric system.  All documents concerning the 
work shall also be maintained in the metric system. 

 
1.1.29 "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean 

the sum accepted or the sum calculated in accordance with the prices accepted 
in tender and/or the CONTRACT rates as payable to the CONTRACTOR for 
the entire execution and full completion of the work, including change order. 

 
1.1.30 "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, 

titles, notes, instruction, dimensions, etc. shall be in English Language. 
 
1.1.31 "MOBILIZATION" shall mean establishment of sufficiently adequate 

infrastructure by the CONTRACTOR at "SITE" comprising of construction 
equipments, aids, tools tackles including setting of site offices with facilities 
such as power, water, communication etc. establishing manpower organisation 
comprising of Resident Engineers, Supervising personnel and an adequate 
strength of skilled, semi-skilled and un-skilled workers, who with the so 
established infrastructure shall be in a position to commence execution of 
work at site(s), in accordance with the agreed Time Schedule of Completion 
of Work. "MOBILISATION" shall be considered to have been achieved, if the 
CONTRACTOR is able to establish infrastructure as per Time Schedule, 
where so warranted in accordance with agreed schedule of work 
implementation to the satisfaction of ENGINEER-IN-CHARGE/ 
EMPLOYER. 

 
1.1.32 "COMMISSIONING" shall mean pressing  into service of the system 
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including the plant(s), equipment(s), vessel(s), pipeline, machinery(ies), or any 
other section or sub-section of installation(s) pertaining to the work of the 
CONTRACTOR after successful testing and trial runs of the same. 

 
• "COMMISSIONING" can be either for a completed system or a part of 

system of a combination of systems or sub-systems and can be performed in 
any sequence as desired by EMPLOYER and in a manner established to be 
made suited according to availability of pre-requisites.  Any such 
readjustments made by EMPLOYER in performance of 
"COMMISSIONING" activity will not be construed to be violating 
CONTRACT provisions and CONTRACTOR shall be deemed to have 
provided for the same. 

 
 
 
 
 

 
 

Section-II General Informations 
 
 

2. General Information   2.1  a) Location of Site: The proposed location of Project site is defined in the 
Special Conditions of Contract. 

 
b) Access by Road: CONTRACTOR, if necessary, shall build other temporary 
access roads to the actual site of construction for his own work at his own cost.  
The CONTRACTOR shall be required to permit the use of the roads so 
constructed by him for vehicles of any other parties who may be engaged on 
the project site. The CONTRACTOR shall also facilitate the construction of 
the permanent roads should the construction there of start while he is engaged 
on this work.  He shall make allowance in his tender for any inconvenience he 
anticipates on such account. 

 
 Non-availability of access roads, railway siding and railway wagons for the 

use of the CONTRACTOR shall in no case condone any delay in the 
execution of WORK nor be the cause for any claim for compensation against 
the EMPLOYER. 

 
2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender 

document.  The CONTRACTOR shall provide all necessary materials, equipment, 
labour etc. for the execution and maintenance of the WORK till completion unless 
otherwise mentioned in the Tender Document. 

 
2.3 Water Supply: Contractor will have to make his own arrangements for supply of 

water to his labour camps and for works.  All pumping installations, pipe net work 
and distribution system will have to be carried out by the Contractor at his own risk 
and cost. 

 
Alternatively the Employer at his discretion may endeavour to provide water to the 
Contractor at the Employer's source of supply provided the Contractor makes his 
own arrangement for the water meter which shall be in custody of the Employer 
and other pipe net works from source of supply and such distribution  pipe network 
shall have prior approval of the Engineer-in-Charge so as not to interfere with the 
layout and progress of the other construction works.  In such case, the rate for water 
shall be deducted from the running account bills.  
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However, the Employer does not guarantee the supply of water and this does not 
relieve the Contractor of his responsibility in making his own arrangement and for 
the timely completion of the various works as stipulated. 
 

2.4 Power Supply:  
 
2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only 

one point at the nearest sub-station, from where the CONTRACTOR will 
make his own arrangement for temporary distribution.  The point of supply 
will not be more than 500 m away from the CONTRACTOR'S premises.  All 
the works will be done as per the applicable regulations and passed by the 
ENGINEER-IN-CHARGE.  The temporary line will be removed forthwith 
after the completion of work or if there is any hindrance caused to the other 
works due to the alignment of these lines, the CONTRACTOR will re-route or 
remove the temporary lines at his own cost.  The CONTRACTOR at his cost 
will also provide suitable electric meters, fuses, switches, etc. for purposes of 
payment to the EMPLOYER which should be in the custody and control of 
the EMPLOYER.  The cost of power supply shall be payable to the 
EMPLOYER every month for Construction Works power which would be 
deducted from the running account bills.  The EMPLOYER shall not, 
however, guarantee the supply of electricity nor have any liability in respect 
thereof. No claim for compensation for any failure or short supply of 
electricity will be admissible.  

 
2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain 

the complete installation on the load side of the supply with due regard to 
safety requirement at site.  All cabling, equipment, installations etc. shall 
comply in all respects with the latest statutory requirements and safety 
provisions i.e., as per the Central/State Electricity Acts and Rules etc.  The 
CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are 
installed, modified, maintained by a licensed Electrician/Supervisor.  A test 
certificate is to be produced to the ENGINEER-IN-CHARGE for his 
approval, before power is made available. 

 
2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER  

has a right to disconnect the power supply without any reference to the 
CONTRACTOR.  No claim shall be entertained for such disconnection by the 
ENGINEER-IN-CHARGE.  Power supply will be reconnected only after 
production of fresh certificate from authorized electrical supervisors. 

 
2.4.4 The EMPLOYER is not liable for any loss or damage to the 

CONTRACTOR's equipment as a result of variation in voltage or frequency 
or interruption in power supply or other loss to the CONTRACTOR arising 
therefrom. 

 
2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by 

him are such that average power factors does not fall below 0.90 at his 
premises.  In case power factor falls below 0.90 in any month, he will 
reimburse to the EMPLOYER at the penal rate determined by the 
EMPLOYER for all units consumed during the month. 

 
2.4.6 The power supply required for CONTRACTOR's colony near the plant site 

will be determined by the EMPLOYER and shall be as per State Electricity 
Board's Rules and other statutory provisions applicable for such installations 
from time to time.  In case of power supply to CONTRACTOR's colony, the 
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power will be made available at a single point and the CONTRACTOR shall 
make his own arrangement at his own cost for distribution to the occupants of 
the colony as per Electricity Rules and Acts.  The site and colony shall be 
sufficiently illuminated to avoid accidents. 

 
2.4.7 The CONTRACTOR will have to provide and install his own lights and 

power meters which will be governed as per Central/State Government 
Electricity Rules.  The metres shall be sealed by the EMPLOYER. 

 
2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, 

intentional or unintentional on the part of the CONTRACTOR, the 
EMPLOYER reserves the right to recover the cost of such damage from the 
CONTRACTOR's bill.  Cost of HRC Fuses replaced at the EMPLOYER's 
terminals due to any fault in the CONTRACTOR's installation shall be to 
CONTRACTOR's account at the rates decided by the 
ENGINEER-IN-CHARGE. 

 
2.4.9 Only motors upto 3 HP will be allowed to be started direct on line.  For motors 

above 3 HP and upto 100 HP a suitable Starting device approved by the 
ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR.  For 
motors above 100 HP slipring induction motors with suitable starting devices 
as approved by the ENGINEER- IN-CHARGE shall be provided by the 
CONTRACTOR. 

 
2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and 

equipment and all installations are approved by the State Electricity Inspector 
before power can be supplied to the EMPLOYER. 

 
2.4.11 The total requirement of power shall be indicated by the tenderer alongwith 

his tender. 
 
2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER 

will, at his own discretion and convenience and for the duration of the execution of 
the work make available near the site, land for construction of CONTRACTOR's 
Temporary Field Office, godowns workshops and assembly yard required for the 
execution of the CONTRACT.  The CONTRACTOR shall at his own cost 
construct all these temporary buildings and provide suitable water supply and 
sanitary arrangement and get the same approved by the 
ENGINEER-IN-CHARGE. 

 
On completion of the works undertaken by the CONTRACTOR, he shall remove 
all temporary works erected by him and have the SITE cleaned as directed by 
ENGINEER-IN-CHARGE.  If the CONTRACTOR shall fail to comply with these 
requirements, the ENGINEER-IN-CHARGE may at he expenses of the 
CONTRACTOR remove such surplus, and rubbish materials and dispose off the 
same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR 
shall forthwith pay the amount of all expenses so incurred and shall have no claim 
in respect of any such surplus materials disposed off as aforesaid.  But the 
EMPLOYER reserves the right to ask the CONTRACTOR any time during the 
pendency of the CONTRACT to vacate the land by giving 7 days notice on security 
reasons or on national interest or otherwise.   Rent may be charged for the land so 
occupied from contractor by the Employer. 
 
The CONTRACTOR shall put up temporary structures as required by them for 
their office, fabrication shop and construction stores only in the area allocated to 
them on the project site by the EMPLOYER or his authorised representative.  No 
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tea stalls/canteens should be put up or allowed to be put up by any CONTRACTOR 
in the allotted land or complex area without written permission of the 
EMPLOYER. 
 
No unauthorised buildings, constructions or structures should be put up by the 
CONTRACTOR anywhere on the project site. 
 
For uninterrupted fabrication work, the CONTRACTOR shall put up temporary 
covered structures at his cost within Area in the location allocated to them in the 
project site by the EMPLOYER or his authorised representative. 
 
No person except for authorised watchman shall be allowed to stay in the plant 
area/CONTRACTOR's area after completion of the day's job without prior written 
permission from ENGINEER-IN-CHARGE.  

 
2.6 Land for Residential Accommodation:-:No Land shall be made available for 

residential accommodation for staff and labour of CONTRACTOR. 
 

 
 Section-III.    General Instructions to Tenderers 
 
 
3. Submission of Tender:  3.1 TENDER must be submitted without making any additions, alterations, and as per 

details given in other clauses hereunder.  The requisite details shall be filled in by 
the TENDERER at space provided under “Submission of Tender at the beginning 
of GCC of Tender Document.  The rate shall be filled only in the schedule given in 
this Tender Document. 

 
3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, 

submitted alongwith the Tender Document.  the tenderer should write clearly the 
revised quantities in Schedule of Rates of Tender Document and should price the 
WORK based on revised quantities when amendments of quantities are issued in 
addenda. 

 
3.3 Covering letter alongwith its enclosures accompanying the Tender Document and 

all further correspondence shall be submitted in duplicate.  
 
3.4 Tenderers are advised to submit quotations based strictly on the terms and 

conditions and specifications contained in the Tender Documents and not to 
stipulate any deviations. 

 
3.5 Tenders should always be placed in double sealed covers, superscribing 

["QUOTATION DO NOT OPEN" Tender for _________________________ 
Project of GAIL (India) Limited due for opening on 
_______________________]. The Full Name, Address and Telegraphic 
Address, Fax No. of the Tenderers shall be written on the bottom left hand 
corner of the sealed cover. 

 
 
 
 
4. Documents:  4.1 General:  

 
The tenders as submitted, will consist of the following: 

 
i) Complete set of Tender Documents (Original) as sold duly filled in and 
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signed by the tenderer as prescribed in different clauses of the Tender 
Documents. 

 
ii) Earnest money in the manner specified in Clause 6 hereof. 
 
iii) Power of Attorney or a true copy thereof duly attested by a Gazetted 

Officer in case an authorised representative has signed the tender, as 
required by Clause 14 hereof. 

 
iv) Information regarding tenderers in the proforma enclosed. 
 
v) Details of work of similar type and magnitude carried out by the 

Tenderer in the proforma provided in the tender document. 
 
vi) Organisation chart giving details of field management at site, the 

tenderer proposes to have for this job. 
 
vii) Details of construction plant and equipments available with the 

tenderer for using in this work. 
 

viii) Solvency Certificate from Scheduled Bank to prove the financial 
ability to carry out the work tendered for. 

 
ix) Latest Balance Sheet and Profit & Loss Account duly audited. 

 
x) Details of present commitment as per proforma enclosed to tender. 

 
xi) Data required  regarding SUB-CONTRACTOR(s)/ Supplier/ 

Manufacturers and other technical informations the tenderer wish to 
furnish. 

 
xii) Provident fund registration certificate 

 
xiii) List showing all enclosures to tender. 

 
   4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as 

well as, all the pages of all sections of Tender Documents shall be initialed at the 
lower right hand corner and signed wherever required in the tender papers by the 
TENDERER or by a person holding power of attorney authorising him to sign on 
behalf of the tenderer before submission of tender. 

 
   4.3 Rates to be in Figures and Words: The tender should quote in English both in 

figures as well as in words the rates and amounts tendered by him in the Schedule 
of Rates of Tender submitted by the CONTRACTOR for each item and in such a 
way that interpolation is not possible.  The amount for each item should be worked 
out and entered and requisite total given of all items, both in figures and in words.  
The tendered amount for the work shall be entered in the tender and duly signed 
by the Tenderer. 

 
 If some discrepancies are found between the RATES in FIGURES and 

WORDS or the AMOUNT shown in the tender, the following procedure shall 
be followed: 

  
a) When there is difference between the rates in figures and words, the rate 

which corresponds to the amount worked out by the tenderer shall be 
taken as correct. 
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b) When the rate quoted by the tenderer in figures and words tally but the 

amount is incorrect the rate quoted by the tenderer shall be taken as 
correct. 

 
c) When it is not possible to ascertain the correct rate by either of above 

methods, the rate quoted in words shall be taken as correct. 
 

   4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender 
paper shall be signed in full by the TENDERER with date.  No erasure or over 
writing is permissible. 

 
   4.5 Signature of Tenderer:  

4.5.1 The TENDERER shall contain the name, residence and place of business of 
person or persons making the tender and shall be signed by the TENDERER 
with his usual signature.  Partnership firms shall furnish the full names of all 
partners in the tender.  It should be signed in the partnership's name by all the 
partners or by duly authorised representatives followed by the name and 
designation of the person signing.  Tender by a corporation shall be signed by 
an authorised representative, and a Power of Attorney in that behalf shall 
accompany the tender.  A copy of the constitution of the firm with names of 
all partners shall be furnished. 

 
4.5.2 When a tenderer signs a tender in a language other than English, the total 

amount tendered should, in addition, be written in the same language.  The 
signature should be attested by at least one witness. 

 
   4.6 Witness: Witness and sureties shall be persons of status and property and their 

names, occupation and address shall be stated below their signature. 
 

   4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of 
previous experience in having successfully completed in the recent past works of 
this nature, together with the names of Employers, location of sites and value of 
contract, date of commencement and completion of work, delays if any, reasons of 
delay and other details alongwith documentary evidence(s). 

 
   4.8 Liability of Government of India: It is expressly understood and agreed by and 

between Bidder or/Contractor and M/s GAIL (India) Limited, and that M/s 
GAIL (India) Ltd., is entering into this agreement solely on its own behalf and 
not on behalf of any other person or entity.  In particular, it is expressly 
understood and agreed that the Government of India is not a party to this 
agreement and has no liabilities, obligations or rights hereunder.  It is expressly 
understood and agreed that M/s GAIL (India) Ltd. is an independent legal 
entity with power and authority to enter into contracts solely on its own behalf 
under the applicable Laws of India and general principles of Contract Law.  
The Bidder/Contractor expressly agrees, acknowledges and understands that 
M/s GAIL (India) Ltd. is not an agent, representative or delegate of the 
Government of India.  It is further understood and agreed that the Government 
of India is not and shall not be liable for any acts, omissions, commissions, 
breaches or other wrongs arising out of the contract.  Accordingly, 
Bidder/Contractor hereby expressly waives, releases and foregoes any and all 
actions or claims, including cross claims, impleader claims or counter claims 
against the Government of India arising out of this contract and covenants not 
to sue to Government of India as to any manner, claim, cause of action or thing 
whatsoever arising of or under this agreement.    
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5. Transfer of Tender 
Documents: 

 5.1 Transfer of Tender Documents purchased by one intending tenderer to another is 
not permissible. 

 
 

6. Earnest Money:  6.1 The bidder must pay Earnest Money as given in the letter /notice inviting 
tenders and attach the official receipt with the tender failing which the tender 
is liable to be rejected and representatives of such tenderers will not be 
allowed to attend the tender opening.  Earnest Money can be paid in Demand 
Drafts or Bank Guarantee or Banker’s Cheque or Letter of Credit from any 
Indian scheduled bank or a branch of an International bank situated in India 
and registered with Reserve Bank of India as scheduled foreign bank.  
However, other than the Nationalised Indian Banks, the banks whose BGs 
are furnished, must be commercial banks having net worth in excess of Rs. 
100 crores and a declaration to this effect should be made by such 
commercial bank either in the bank guarantee itself or separately on a letter 
head. 

 
The bid guarantee shall be submitted in the prescribed format . 

 
Note: The Bank Guarantee so furnished by the tenderer shall be in the 
proforma prescribed by the EMPLOYER.  No interest shall be paid by the 
EMPLOYER on the Earnest Money deposited by the tenderer.  The Bank 
Guarantee furnished in lieu of Earnest Money shall be kept valid for a period 
of "SIX MONTHS" from the date of opening of tender.(TWO MONTHS 
beyond the bid due date). 

 
The Earnest Money deposited by successful tenderer shall be forfeited if the 
Contractor fails to furnish the requisite Contract Performance Security as per 
clause 24 hereof and /or fails to start work within a period of 15 days or fails 
to execute the AGREEMENT within 15 days of the receipt by him of the 
Notification of Acceptance of Tender. 

 
 Note: The Earnest Money of the unsuccessful bidder will be returned by 

EMPLOYER/CONSULTANT, directly to the tenderer (s), within a 
reasonable period of time but not later than 30 days after the 
expiration of the period of bid validity prescribed by EMPLOYER. 
          

7 Validity:  7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of 
"4 MONTHS" from the date of opening of the tender.  The tenderers shall not 
be entitled during the said period of 4 months, without the consent in writing 
of the  EMPLOYER, to revoke or cancel his tender or to vary the tender given 
or any term thereof.  In case of tender revoking or canceling his tender or 
varying any term in regard thereof without the consent of EMPLOYER in 
writing, the EMPLOYER shall forfeit Earnest Money paid by him alongwith 
tender. 

 
 

8 Addenda/Corrigenda  8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate 
prior to the date of opening of the tenders to clarify documents or to reflect 
modification in design or CONTRACT terms. 

 
8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person 

or organisation to whom set of Tender Documents has been issued. Recipient 
will retain tenderer's copy of each Addendum/Corrigendum and attach 
original copy duly signed along with his offer.  All Addenda/Corrigenda 
issued shall become part of Tender Documents.   
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9 Right of Employer to Accept 
or Reject Tender: 

 9.1 The right to accept the tender will rest with the EMPLOYER.  The 
EMPLOYER, however, does not bind himself to accept the lowest tender, and 
reserves to itself the authority to reject any or all the tenders received without 
assigning any reason whatsoever.  At the option of the Employer, the work for 
which the tender had been invited, may be awarded to one Contractor or split 
between more than one bidders, in which case the award will be made for only 
that part of the work, in respect of which the bid has been accepted. The 
quoted rates should hold good for such eventualities.  

 
 Tenders in which any of the particulars and prescribed information are 

missing or are incomplete in any respect and/or the prescribed conditions are 
not fulfilled are liable to be rejected.  The Tender containing uncalled for 
remarks or any additional conditions are liable to be rejected. 

 
 Canvassing in connection with tenders is strictly prohibited and tenders 

submitted by the Tenderers who resort to canvassing will be liable to 
rejection. 

 
10 Time Schedule  10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified 

in TENDER/CONTRACT Document.  The period of construction given in 
Time Schedule includes the time required for mobilisation as well as testing, 
rectifications if any, retesting and completion in all respects to the entire 
satisfaction of the ENGINEER-IN- CHARGE. 

 
10.2 A joint programme of execution of the WORK will be prepared by the 

ENGINEER-IN-CHARGE and CONTRACTOR based on priority 
requirement of this project.  This programme will take into account  the time 
of completion mentioned in 10.1 above and the time allowed for the priority 
works by the ENGINEER-IN-CHARGE. 

 
10.3 Monthly/Weekly construction programme will; be drawn up by the 

ENGINEER-IN-CHARGE jointly with the CONTRACTOR, based on 
availability of work fronts and the joint construction programme as per 10.2 
above.  The CONTRACTOR shall scrupulously adhere to these targets 
/programmes by deploying adequate personnel, construction tools and tackles 
and he shall also supply himself all materials of his scope of supply in good 
time to achieve the targets/programmes.  In all matters concerning the extent 
of targets set out in the weekly and monthly programmes and the degree of 
achievements the decision of the ENGINEER-IN-CHARGE will be final and 
binding on the CONTRACTOR. 

 
11 Tenderer’s Responsibility  11.1     The intending tenderers shall  be deemed to have visited the SITE and 

familiarised submitting the tender.  Non-familiarity with the site conditions 
will not be considered a reason either for extra claims or for not carrying out 
the works in strict conformity with the DRAWINGS and SPECIFICATIONS 
or for any delay in performance. 

 
12 Retired Government or 

Company Officers 
 12.1 No Engineer of Gazetted rank or other Gazetted Officer employed in 

Engineering or Administrative duties in an Engineering Department of the 
States/ Central Government or of the EMPLOYER is allowed to work as a 
CONTRACTOR for a period of two years after his retirement from 
Government Service, or from the employment of the EMPLOYER without 
the previous permission of the EMPLOYER.  The CONTRACT, if awarded, 
is liable to be cancelled if either the CONTRACTOR or any of his employees 
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is found at any time to be such a person, who has not obtained the permission 
of the State/Central Government or of the EMPLOYER as aforesaid before 
submission of tender, or engagement in the CONTRACTOR'S service as the 
case may be. 

 
13 Signing of the Contract:  13.1 The successful tenderer shall be required to execute an AGREEMENT in the 

proforma attached with TENDER DOCUMENT within 15 days of the receipt 
by him of the Notification of Acceptance of Tender.  In the event of failure  on 
the part of the successful tenderer to sign the AGREEMENT within the above 
stipulated period, the Earnest Money or his initial deposit will be forefeited 
and the acceptance of the tender shall be considered as cancelled. 

 
14 Field Management & 

Controlling/Coordinating 
Authority: 

 14.1 The field management will be the responsibility of the 
ENGINEER-IN-CHARGE, who will be nominated by the EMPLOYER.  The 
ENGINEER-IN-CHARGE may also authorise his representatives to assist in 
performing his duties and functions. 

 
14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies 

engaged at site to ensure minimum disruption of work carried out by different 
agencies.  It shall be the responsibility of the CONTRACTOR to plan and 
execute the work strictly in accordance with site instructions to avoid 
hindrance to the work being executed by other agencies. 

 
 

15 Note to Schedule of Rates:  15.1 The Schedule of Rates should be read in conjunction with all the other sections 
of the tender. 

 
15.2 The tenderer shall be deemed to have studied the DRAWINGS, 

SPECIFICATIONS and details of work to be done within TIME SCHEDULE 
and to have aquainted himself of the condition prevailing at site. 

 
15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If 

quoted in separate typed sheets no variation in item description or specification 
shall be accepted. Any exceptions taken by the tenderer to the Schedule of 
Rates shall be brought out in the terms and conditions of the offer. 

 
15.4 The quantities shown against the various items are only approximate.  Any 

increase or decrease in the quantities shall not form the basis of alteration of 
the rates quoted and accepted. 

 
15.5 The EMPLOYER reserves the right to interpolate the rates for such items of work 

falling between similar items of lower and higher magnitude. 
 

16 Policy for Tenders Under 
Consideration: 

 16.1 Only Those Tenders which are complete in all respects and are strictly in 
accordance with the Terms and Conditions and Technical Specifications of 
Tender Document, shall be considered for evaluation.  Such Tenders shall be 
deemed to be under consideration immediately after opening of Tender and 
until such time an official intimation of acceptance /rejection of Tender is 
made by GAIL to the Bidder. 

 
   16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION 

TENDER. GAIL will appreciate submission of offer based on the terms 
and conditions in the enclosed General Conditions of Contract (GCC), 
Special Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope 
of Work, technical specifications etc. to avoid wastage of time and money 
in seeking clarifications on technical/ commercial aspects of the offer. 
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Bidder may note that no technical and commercial clarifications will be 
sought for after the receipt of the bids. In case of any 
deviation/nonconformity observed in the bid, it will be liable for rejection. 

 
17 Award of Contract:  17.1 The Acceptance of Tender will be intimated to the successful Tenderer by 

GAIL either by Telex/ Telegram/ Fax or by Letter or like means-defined as 
LETTER OF ACCEPTANCE OF TENDER. 

 
17.2 GAIL will be the sole judge in the matter of award of CONTRACT and the 

decision of GAIL shall be final and binding. 
 

18 Clarification of Tender 
Document: 

 18.1 The Tender is required to carefully examine the Technical Specifications, 
Conditions of Contract, Drawings and other details relating to WORK and 
given in Tender Document  and fully inform himself as to all conditions and 
matters which may in any way affect the WORK or the cost thereof.  In case 
the Tenderer is in doubt about the completeness or correctness of any of the 
contents of the Tender Documents he should request in writing for an 
interpretation/clarification to GAIL in triplicate.  GAIL will then issue 
interpretation/clarification to Tenderer in writing.  Such clarifications and or 
interpretations shall form part of the Specifications and Documents and shall 
accompany the tender which  shall be submitted by tenderer within time and 
date as specified in invitations to tender. 

 
18.2 Verbal clarification and information given by GAIL or its employee(s) or its 

representatives shall not in any way be binding on GAIL. 
 

19 Local Conditions:  19.1 It will be imperative on each tenderer to inform himself of all local conditions 
and factors which may have any effect on the execution of WORK covered 
under the Tender Document.  In their own interest, the tenderer are requested 
to familiarise themselves with the Indian Income Tax Act 1961, Indian 
Companies Act 1956, Indian Customs Act 1962 and other related Acts and 
Laws and Regulations of India with their  latest amendments, as applicable 
GAIL shall not entertain any requests for clarifications from the tenderer 
regarding such local conditions. 

 
19.2 It must be understood and agreed that such factors have properly been 

investigated and considered while submitting the tender.  No claim for 
financial or any other adjustments to VALUE OF CONTRACT, on lack of 
clarity of such factors shall be entertained. 

 
20 Abnormal Rates:  20.1 The tenderer is expected to quote rate for each item after careful analysis of 

cost involved for the performance of the completed item considering  all 
specifications and Conditions of Contract.  This will avoid loss of profit or 
gain in case of curtailment or change of specification for any item.  In case it 
is noticed that the rates quoted by the tenderer for any item are unusually high 
or unusually low, it will be sufficient cause for the rejection of the tender 
unless the EMPLOYER is convinced about the reasonableness after scrutiny 
of the analysis for such rate(s) to be furnished by the tenderer (on demand). 

 
 

Section-IV.    General Obligations 
 
 

21 Priority of Contract 
Documents 

 21.1 Except if and the extent otherwise provided by the Contract, the 
provisions of the General Conditions of Contract and Special Conditions 
shall prevail over those of any other documents forming part of the 
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CONTRACT.  Several documents forming the CONTRACT are to be 
taken as mutually explanatory of one another, but in case of ambiguities 
or discrepancies the same shall be explained and adjusted by the 
ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor 
instructions thereon and in such event, unless otherwise provided in the 
Contract, the priority of the documents forming the Contract shall be as 
follows : 

 
 1) The Contract Agreement ; 
 2) The Letter of Acceptance; 
 3) The (Instructions to Bidders)ITB; 
 4) Special Conditions of Contract (SCC); 
 5) General Conditions of Contract (GCC) 
 6) Any other document forming part of the Contract. 
 

Works shown in the DRAWING but not mentioned in the 
SPECIFICATIONS OR described in the SPECIFICATIONS without being 
shown in the DRAWINGS shall nevertheless be deemed to be included in 
the same manner as if they had been specifically shown upon the 
DRAWINGS and described in the SPECIFICATIONS. 

 
   21.2 Headings and Marginal Notes: All headings and marginal notes to the 

clauses of these General Conditions of Contract or to the 
SPECIFICATIONS or to any other Tender Document are solely for the 
purpose of giving a concise indication and not a summary of the contents 
thereof, and they shall never be deemed to be part thereof or be used in 
the interpretation or construction thereof the CONTRACT. 

 
   21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise 

stated specifically, the singular shall include the plural and vice versa 
wherever the context so requires.   

 
   21.4 Interpretation: Words implying `Persons' shall include relevant 

`Corporate Companies / Registered Associations/ Body of Individuals/ 
Firm of Partnership' as the case may be. 

 
     
22 Special Conditions of 

Contract: 
 
 

 22.1 Special Conditions of Contract shall be read in conjunction with the 
General Conditions of Contract, specification of Work, Drawings and 
any other documents forming part of this CONTRACT wherever the 
context so requires. 

 
22.2 Notwithstanding the sub-division of the documents into these separate 

sections and volumes every part of each shall be deemed to be 
supplementary to and complementary of every other part and shall be 
read with and into the CONTRACT so far as it may be practicable to do 
so. 

 
22.3 Where any portion of the General Condition of Contract is repugnant to or at 

variance with any provisions of the Special Conditions of Contract, 
unless a different intention appears the provisions of the Special 
Conditions of Contract shall be deemed to over-ride the provisions of the 
General Conditions of Contract and shall to the extent of such 
repugnancy, or variations, prevail. 

 
22.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall 
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perform certain WORK or provide certain facilities, it is understood that 
the CONTRACTOR shall do so at his cost and the VALUE OF 
CONTRACT shall be deemed to have included cost of such performance 
and provisions, so mentioned. 

 
22.5 The materials, design and workmanship shall satisfy the relevant 

INDIAN STANDARDS, the JOB SPECIFICATIONS contained herein 
and CODES referred to.  Where the job specification stipulate 
requirements in addition to those contained in the standard codes and 
specifications, these additional requirements shall also be satisfied. 

 
23 Contractor to obtain his 

own Information: 
 23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever 

reason may be, deemed to have himself independently obtained all 
necessary information for the purpose of preparing his tender and his 
tender as accepted shall be deemed to have taken into account all 
contingencies as may arise due to such information or lack of same.  The 
correctness of the details, given in the Tender Document to help the 
CONTRACTOR to make up the tender is not guaranteed.   

 
The CONTRACTOR shall be deemed to have examined the 
CONTRACT DOCUMENTS, to have generally obtained his own 
information in all matters whatsoever that might affect the carrying out 
of the works at the schedules rates and to have satisfied himself to the 
sufficiency of his tender.  Any error in description of quantity or 
omission therefrom shall not vitiate the CONTRACT or release the 
CONTRACTOR from executing the work comprised in the 
CONTRACT according to DRAWINGS and SPECIFICATIONS at the 
scheduled rates.  He is deemed to have known the scope, nature and 
magnitude of the WORKS and the requirements of materials and labour 
involved etc., and as to what all works he has to complete in accordance 
with the CONTRACT documents whatever be the defects, omissions or 
errors that may be found in the DOCUMENTS. The CONTRACTOR 
shall be deemed to have visited surroundings, to have satisfied himself to  
the nature of all existing structures, if any, and also as to the nature and 
the conditions of the Railways, Roads, Bridges and Culverts, means of 
transport and communication, whether by land, water or air, and as to 
possible interruptions thereto and the access and egress from the site, to 
have made enquiries, examined and satisfied himself as to the sites for 
obtaining sand, stones, bricks and other materials, the sites for disposal 
of surplus materials, the available accommodation as to whatever 
required, depots and such other buildings as may be necessary  for 
executing and completing the works, to have made local independent 
enquiries as to the sub-soil, subsoil water and variations thereof, storms, 
prevailing winds, climatic conditions and all other similar matters 
effecting these works.  He is deemed to have acquainted himself as to his 
liability  of payment of  Government Taxes, Customs duty and other 
charges, levies etc. 

 
Any neglect or omission or failure on the part of the CONTRACTOR in 
obtaining necessary and reliable information upon the foregoing or any 
other matters affecting the CONTRACT shall not relieve him from any 
risks or liabilities or the entire responsibility from completion of the 
works at the scheduled rates and times in strict accordance with the 
CONTRACT.  

 
It is, therefore, expected that should the CONTRACTOR have any doubt 
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as to the meaning of any portion of the CONTRACT DOCUMENT he 
shall set forth the particulars thereof in writing to EMPLOYER in 
duplicate, before submission of tender.  The EMPLOYER may provide 
such clarification as may be necessary in writing to CONTRACT, such 
clarifications as provided by EMPLOYER shall form part of 
CONTRACT DOCUMENTS. 

 
No verbal agreement or inference from conversation with any effect or 
employee of the EMPLOYER either before, during or after the execution 
of the CONTRACT agreement shall in any way affect or modify and of 
the terms or obligations herein contained. 

 
 Any change in layout due to site conditions or technological 
 requirement shall be binding on the CONTRACTOR and no extra 
 claim on this account shall be entertained.   
  

24 Contract Performance 
Security: 

 24.1 The CONTRACTOR shall furnish to the EMPLOYER, within 15 days 
from the date of notification of award, a security in the sum of  10% of 
the accepted value of the tender or the actual value of work to be done 
whichever is applicable due to any additional work or any other reasons, 
in the form of a Bank draft/Banker’s cheque or Bank Guarantee  or 
irrevocable Letter of credit (as per proforma enclosed) as Contract 
Performance Security with the EMPLOYER which will be refunded 
after the expiry of DEFECTS LIABILITY PERIOD.  

 
24.2 CONTRACTOR can furnish the Contract Performance Security in the 

form of  Demand Draft or through a Bank Guarantee or through an 
irrevocable Letter of Credit from any Indian scheduled bank or a 
branch of an International bank situated in India and registered with 
Reserve Bank of India as scheduled foreign bank. However, other than 
the Nationalised Indian Banks, the banks whose BGs are furnished, 
must be commercial banks having net worth in excess of Rs. 100 
crores and a declaration to this effect should be made by such 
commercial bank either in the bank guarantee itself or separately on a 
letter head. 

 
 The bank guarantee or the Letter of Credit shall be submitted in the 

prescribed format. 
 
24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the 

CONTRACTOR’s agents and representatives shall damage, break, 
deface or destroy any property belonging to the EMPLOYER or others 
during the execution of the CONTRACT, the same shall be made good 
by the CONTRACTOR at his own expenses and in default thereof, the 
ENGINEER-IN-CHARGE may cause the same to be made good by 
other agencies and recover expenses from the CONTRACTOR (for 
which the certificate of the ENGINEER- IN-CHARGE shall be final). 

 
24.4 All compensation or other sums of money payable by the CONTRACTOR 

to the EMPLOYER under terms of this CONTRACT may be deducted 
from or paid by the encashment or sale of a sufficient part of his Contract 
Performance Security or from any sums which may be due or  may 
become due to the CONTRACTOR by the EMPLOYER of any account 
whatsoever and in the event of his Contract Performance Security being 
reduced by reasons of any such deductions or sale of aforesaid, the 
CONTRACTOR shall within  ten days thereafter make good in cash, 

101



 

Page 22 of 82 

bank drafts as aforesaid any sum or sums which may have been deducted 
from or realised by sale of his Contract Performance Security, or any part 
thereof.  No interest shall be payable by the EMPLOYER for sum 
deposited as Contract Performance Security.   
    

24.5 Failure of the successful bidder to comply with the requirements of this 
Clause shall constitute sufficient grounds for the annulment of the award 
and the forfeiture of bid security.  

 
25 Time of Performance:  25.1 Time for Mobilisation 

 The work covered by this CONTRACT shall be commenced within 
fifteen (15)  days, the date of letter/Fax of Intent and be completed in 
stages on or before the dates as mentioned in the TIME SCHEDULE OF 
COMPLETION OF WORK.  The CONTRACTOR should bear in mind 
that time is the essence of this agreement.  Request for revision of 
construction time after tenders are opened will not receive consideration.  
The above period of fifteen (15) days is included within the overall 
COMPLETION SCHEDULE, not over and above the completion time to 
any additional work or any other reasons. 

 
25.2 Time Schedule of Construction: 
 
25.2.1 The general Time Schedule of construction is given in the TENDER 

DOCUMENT.  CONTRACTOR should prepare a detailed monthly or 
weekly construction program jointly with the 
ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX 
OF INTENT or ACCEPTANCE OF TENDER.  The WORK shall be 
executed strictly as per the Time Schedule given in the CONTRACT 
DOCUMENT.  The period of construction given includes the time 
required for mobilisation testing, rectifications, if any, retesting and 
completion in all respects in accordance with CONTRACT 
DOCUMENT to the entire satisfaction of the 
ENGINEER-IN-CHARGE. 

 
25.2.2 The CONTRACTOR shall submit a detailed PERT network within the 

time frame agreed above consisting of adequate number of activities 
covering various key phases of the WORK such as design, procurement, 
manufacturing, shipment and field erection activities within fifteen (15) 
days from the date of LETTER/FAX OF INTENT. This network shall 
also indicate the interface facilities to be provided by the EMPLOYER 
and the dates by which such facilities are needed. 

 
25.2.3 CONTRACTOR shall discuss the network so submitted with the 

EMPLOYER and the agreed network which may be in the form as 
submitted with the EMPLOYER or in revised form in line with the 
outcome of discussions shall form part of the CONTRACT, to be signed 
within fifteen (15) days from the date of LETTER OF ACCEPTANCE 
OF TENDER.  During the performance of the CONTRACT, if in the 
opinion of the EMPLOYER proper progress is not maintained suitable 
changes shall be made in the CONTRACTOR's operation to ensure 
proper progress. 

 
 The above PERT network shall be reviewed periodically and reports 

shall be submitted by the CONTRACTOR as directed by EMPLOYER. 
 

26 Force Majeure:  26.1 CONDITIONS FOR FORCE MAJEURES 
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 In the event of either party being rendered unable by Force Majeure to 

perform any obligations required to be performed by them under the 
CONTRACT the relative obligation of the party affected by such Force 
Majeures shall upon notification to the other party be suspended for the 
period during which Force Majeures event lasts.  The cost and loss 
sustained by the either party shall be borne by the respective parties. 

 
 The term "Force Majeures" as employed herein shall mean acts of God, 

earthquake, war (declared or undeclared), revolts, riots, fires, floods, 
rebellions, explosions, hurricane, sabotage, civil commotions and acts 
and regulations of respective Government of the two parties, namely the 
EMPLOYER and the CONTRACTOR. 

 
 Upon the occurrence of such cause(s) and upon its termination, the party 

alleging that it has been rendered unable as aforesaid thereby, shall 
notify the other party in writing immediately but not later than 72 
(Seventy-two) hours of the alleged beginning and ending thereof giving 
full particulars and satisfactory evidence in support of its claim. 

 
 Time for performance of the relative obligation suspended by the Force 

Majeures shall then stand extended by the period for which such cause 
lasts. 

 
 If deliveries of bought out items and/or works to be executed by the 

CONTRACTOR are suspended by Force Majeure conditions lasting for 
more than 2 (two) months the EMPLOYER shall have the option to 
terminate the CONTRACT or re-negotiate the contract provisions. 

 
26.2 OUTBREAK OF WAR 
 
26.2.1 If during the currency of the CONTRACT there shall be an out-break of 

war whether declared or not, in that part of the World which whether 
financially or otherwise materially affect the execution of the WORK 
the CONTRACTOR shall unless and until the CONTRACT is 
terminated under the provisions in this clause continue to use his best 
endeavour to complete the execution of the WORK, provided always 
that the EMPLOYER shall be entitled, at any time after such out-break 
of war to terminate or re-negotiate the CONTRACT by giving notice in 
writing to the CONTRACTOR and upon such notice being given the 
CONTRACT shall, save as to the rights of the parties under this clause 
and to the operation of the clauses entitled settlement of Disputes and 
Arbitration hereof, be terminated but without prejudice to the right of 
either party in respect of any antecedent breach thereof. 

 
26.2.2   If the CONTRACT shall be terminated under the provisions of the above 

clause, the CONTRACTOR shall with all reasonable diligence remove 
from the SITE all the CONTRACTOR's equipment and shall give 
similar facilities to his SUB-CONTRACTORS to do so. 

 
27 
 
 
 
 
 

Price reduction schedule: 
 
 
 
 
 

 27.1 Time is the essence of the CONTRACT.  In case the CONTRACTOR 
fails to complete the WORK within the stipulated period, then, unless 
such failure is due to Force Majeure as defined in Clause 26 here above 
or due to EMPLOYER's defaults, the Total Contract price shall be 
reduced by ½ % of the total Contract Price per complete week of delay 
or part thereof subject to a maximum of 5 % of the Total Contract Price, 
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27.3 
 

 
 
 
 
 
 
 
 
 
 
 
Bonus For Early 
Completion (*) 
 
 

by way of reduction in price for delay and not as penalty.  The said 
amount will be recovered from amount due to the Contractor/ 
Contractor’s Contract Performance Security payable on demand. 

 
 The decision of the ENGINEER-IN-CHARGE in regard to applicability 

of Price Reduction Schedule shall be final and binding on the 
CONTRACTOR. 

 
27.2 All sums payable under this clause is the reduction in price due to delay 

in completion period at the above agreed rate.  
 
27.3 BONUS FOR EARLY COMPLETION 
  
 If the Contractor achieves completion of Works in all respect prior to 

the time schedule stipulated in the SCC, the Employer shall pay to the 
Contractor the relevant sum, if mentioned specifically in SCC, as bonus 
for early completion. The bonus for early completion, if provided 
specifically in SCC, shall be payable to the maximum ceiling of 2 ½   % 
of the total contract price.   

  
(*) Partial earlier completion may not always produce net benefits to the 

Employer, for example where utilization of the completed Works 
requires (a) the fulfillment of all parts of the Contract (e.g. the training 
of personnel); or (b) the completion of all Sections (e.g. in pipeline 
laying, where early completion of the laying of pipeline would not be 
useful if the compressor is still under installation); or (c) certain seasonal 
effects to take place (e.g. onset of the rainy season, for impounding a 
reservoir); or (d)  other circumstances. Also a more rapid drawdown of 
budgeted funds may be required. All such factors should be considered 
prior to the inclusion of a bonus clause in the Contract. 

 
28 Rights of the employer to 

forfeit contract performance 
security: 
 
 

 28.1 Whenever any claim against the CONTRACTOR for the payment of a 
sum of money arises out or under the CONTRACT, the EMPLOYER 
shall be entitled to recover such sum by appropriating in part or whole 
the Contract Performance Security of the CONTRACTOR.  In the event 
of the security being  insufficient or if no security has been taken from 
the CONTRACTOR, then the balance or the total sum recoverable, as 
the case may be shall be deducted from any sum then due or which at 
any time thereafter may become due to the CONTRACTOR.  The 
CONTRACTOR shall pay to the EMPLOYER on demand any balance 
remaining due. 

 
 

29 Failure by the contractor to 
comply with the provisions 
of the contract: 
 
 

 29.1 If the CONTRACTOR refuses or fails to execute the WORK or any 
separate part thereof with such diligence as will ensure its completion 
within the time specified in the CONTRACT or  extension  thereof or 
fails to perform any of his obligation under the  CONTRACT  or in any 
manner commits a breach of any of the provisions of the CONTRACT  
it  shall be open to the EMPLOYER at its option by written notice to the 
CONTRACTOR: 

 
 a) TO DETERMINE THE CONTRACT  in  which 

event the CONTRACT shall stand terminated and shall cease 
to be in force and effect on and from the date appointed by the 
EMPLOYER on that behalf, whereupon the CONTRACTOR 
shall stop forthwith any of the CONTRACTOR's work then in 
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progress, except such WORK as the EMPLOYER may, in 
writing, require to be done to safeguard any property or 
WORK, or installations  from damage, and the EMPLOYER, 
for its part, may take over the work remaining unfinished by 
the CONTRACTOR and complete the same through a fresh 
contractor or by other means, at the risk and cost of the 
CONTRACTOR, and any of his sureties if any,  shall be liable 
to the EMPLOYER for any excess cost occasioned by such 
work having to be so taken over and completed by the 
EMPLOYER over and above the cost at the rates specified in 
the schedule of quantities and rate/prices. 

 
 b) WITHOUT DETERMINING THE CONTRACT to 

take over the work of the CONTRACTOR or any part thereof 
and complete the same through a fresh contractor or by other 
means at the risk and cost of the CONTRACTOR.  The 
CONTRACTOR and any of his sureties are liable to the 
EMPLOYER for any excess cost over and above the cost at 
the rates specified in the Schedule of Quantities/ rates, 
occasioned by such works having been taken over and 
completed by the EMPLOYER. 

 
29.2 In such events of Clause 29.1(a) or (b) above. 
 
 a) The whole or part of the Contract Performance 

Security furnished by the CONTRACTOR is liable to be 
forfeited without prejudice to the right of the EMPLOYER to 
recover from the CONTRACTOR the excess cost referred to 
in the sub-clause aforesaid, the EMPLOYER shall also have 
the right of taking possession and utilising in completing the 
works or any part thereof, such as materials equipment and 
plants available at work site belonging to the CONTRACTOR 
as may be necessary and the CONTRACTOR shall not be 
entitled for any compensation for use or damage to such 
materials, equipment and plant. 

 
 b) The amount that may have become due to the 

CONTRACTOR on account of work already executed by him 
shall not be payable to him until after the expiry of Six (6) 
calendar months reckoned from the date of termination of 
CONTRACT or from the taking over of the WORK or part 
thereof by the EMPLOYER as the case may be, during which 
period the responsibility for faulty materials or workmanship 
in respect of such work shall, under the CONTRACT, rest 
exclusively with the CONTRACTOR.  This amount shall be 
subject to deduction of any amounts due from the 
CONTRACT to the EMPLOYER under the terms of the 
CONTRACT authorised or required to be reserved or retained 
by the EMPLOYER. 

 
29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) 

provided in the judgement of the EMPLOYER, the default or defaults 
committed by the CONTRACTOR is/are curable and can be cured by 
the CONTRACTOR if an opportunity given to him, then the 
EMPLOYER may issue Notice in writing calling the CONTRACTOR 
to cure the default within such time specified in the Notice. 
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29.4 The EMPLOYER shall also have the right to proceed or take action as 

per 29.1(a) or (b) above, in the event that the CONTRACTOR becomes 
bankrupt, insolvent, compounds with his creditors, assigns the  
CONTRACT  in favour of his creditors or any other person or persons, 
or being a company or a corporation goes into voluntary liquidation, 
provided that in the said events it shall not be necessary for the 
EMPLOYER to give any prior notice to the CONTRACTOR. 

 
29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) 

above shall not prejudice or affect their rights of the EMPLOYER 
which may have accrued upto the date of such termination. 

30 Contractor remains liable to 
pay compensation if action 
not taken under clause 29: 

 30.1 In any case in which any of the powers conferred upon the 
EMPLOYER BY CLAUSE 29.0 thereof shall have become exercisable 
and the same had not been exercised, the non-exercise thereof shall not 
constitute a waiver of any of the conditions hereof and such powers 
shall notwithstanding be exercisable in .the event of any further case of 
default by the CONTRACTOR for which by any clause or clauses 
hereof he is declared liable to pay compensation amounting to the whole 
of his Contract Performance Security, and the liability of the 
CONTRACTOR for past and future compensation shall remain 
unaffected.  In the event of the EMPLOYER putting in force the power 
under above sub-clause (a), (b) or (c)  vested in him under the preceding 
clause he may, if he so desired, take possession of all or any tools, and 
plants, materials and stores in or upon the works or the site thereof 
belonging to the CONTRACTOR or procured by him and intended to 
be used for the execution of the WORK or any part thereof paying or 
allowing for the same in account at the CONTRACT rates or in case of 
these not being applicable at current market rates to be certified by the 
ENGINEER-IN-CHARGE whose certificate thereof shall be final, 
otherwise the ENGINEER-IN- CHARGE may give notice in writing to 
the CONTRACTOR or his clerk of the works, foreman or other 
authorised agent, requiring him to remove such tools, plant, materials or 
stores from the premises (within a time to be specified in such notice), 
and in the event of the CONTRACTOR failing to comply with any such 
requisition, the ENGINEER-IN-CHARGE may remove them at the 
CONTRACTOR's expense or sell them by auction or private sale on 
account of the CONTRACTOR and at his risk in all respects without 
any further notice as to the date, time or place of sale and the certificate 
of the ENGINEER-IN-CHARGE as to the expenses of any such 
removal and the amount of the proceeds and expenses of any such sale 
shall be final and conclusive against the CONTRACTOR. 

 
 

31 Change in constitution:  31.1 Where the CONTRACTOR is a partnership firm, the prior approval of 
the EMPLOYER shall be obtained in writing, before any change is 
made in the constitution of the firm. Where the CONTRACTOR is an 
individual or a Hindu undivided family business concern, such approval 
as aforesaid shall,likewise be obtained before such CONTRACTOR 
enters into any agreement with other parties, where under, the 
reconstituted firm would have the right to carry out the work hereby 
undertaken by the CONTRACTOR.  In either case if prior approval as 
aforesaid is not obtained, the CONTRACT shall be deemed to have 
been allotted in contravention of clause 37 hereof and the same action 
may be taken and the same consequence shall ensure as provided in the 
said clause.      
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32 Termination of contract 

 
 32(A) TERMINATION OF CONTRACT FOR DEATH:    

If the CONTRACTOR is an individual or a proprietary concern and 
the individual or the proprietor dies or if the CONTRACTOR is a 
partnership concern and one of the partner dies then unless, the 
EMPLOYER is satisfied that the legal representative of the individual 
or the proprietory concern or the surviving partners are capable of 
carrying out and completing CONTRACT, he (the EMPLOYER)is 
entitled to cancel the CONTRACT for the uncompleted part without 
being in any way liable for any compensation payment to the estate of 
the diseased CONTRACTOR and/or to the surviving partners of the 
CONTRACTOR'S firm on account of the cancellation of 
CONTRACT.  The decision of the EMPLOYER in such assessment 
shall be final and binding on the parties. In the event of such 
cancellation, the EMPLOYER shall not hold the estate of the diseased 
CONTRACTOR and/or the surviving partners of the 
CONTRACTOR'S firm liable for any damages for non-completion of 
CONTRACT.     

 
32(B) TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / 

BANKRUPTCY ETC. 
 
 If the Contractor shall dissolve or become bankrupt or insolvent or 

cause or suffer any receiver to be appointed of his business of any 
assets thereof compound with his Creditors, or being a corporation 
commence to be wound up, not being a member’s voluntary winding 
up for the purpose of amalgamation or reconstruction, or carry on its 
business under a Receiver for the benefits of its Creditors any of 
them, EMPLOYER shall be at liberty :- 

 
 To terminate the contract forthwith upon coming to know of the 

happening of any such event as aforesaid by notice in writing to the 
Contractor or to give the Receiver or liquidator or other person, the 
option of carrying out the contract subject to his providing a guarantee 
upto an amount to be agreed upon by EMPLOYER for due and faithful 
performance of the contract. 

 
32 (C) In case of termination of CONTRACT herein set forth (under clause 

29.0) except under conditions of Force Majeure and termination after 
expiry of contract, the CONTRACTOR shall be put under holiday [i.e. 
neither any enquiry will be issued to the party by GAIL (India) Ltd. 
against any type of tender nor their offer will be considered by GAIL 
against any ongoing tender (s) where contract between GAIL and that 
particular CONTRACTOR (as a bidder) has not been finalized] for 
three years from the date of termination by GAIL (India) Ltd. to such 
CONTRACTOR.     

    
33 Members of the employer 

not individually liable : 
 33.1 No Director, or official or employee of the EMPLOYER/ 

CONSULTANT shall in any way be personally bound or liable for the 
acts or obligations of the EMPLOYER under the CONTRACT or 
answerable for any default or omission in the observance or 
performance of any of the acts, matters or things which are herein 
contained. 

 
 

34 Employer not bound by  34.1 The CONTRACTOR shall not be entitled to any increase on the 
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personal representations: scheduled rates or any other right or claim whatsoever by reason of any 
representation,  explanation statement or alleged representation, promise 
or guarantees given or alleged to have been given to him by any person. 

 
 

35 Contractor's office at site:  35.1 The CONTRACTOR shall provide and maintain an office at the site for 
the accommodation of his agent and staff and such office shall be open 
at all reasonable hours to receive instructions, notice or other 
communications. The CONTRACTOR at all time shall maintain a site 
instruction book and compliance of these shall be communicated to the 
ENGINEER-IN CHARGE from time to time and the whole document 
to be preserved and handed over after completion of works. 
       

   
36 Contractor's subordinate 

staff and their conduct 
 36.1 The CONTRACTOR, on or after award of the WORK shall name and 

depute a qualified engineer having sufficient experience in carrying out 
work of similar nature, to whom the equipments, materials, if any, shall 
be issued and instructions for works given.  The CONTRACTOR shall 
also provide to the satisfaction of the ENGINEER-IN- CHARGE 
sufficient and qualified staff to superintend the execution of the WORK, 
competent sub-agents, foremen and leading hands including those 
specially qualified by previous experience to supervise the types of 
works comprised in the CONTRACT in such manner as will ensure 
work of the best quality, expeditious working. Whenever in the opinion 
of the ENGINEER-IN- CHARGE additional properly qualified 
supervisory staff is considered necessary, they shall be employed by the 
CONTRACTOR without additional charge on accounts thereof. The 
CONTRACTOR shall ensure to the satisfaction of the 
ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall 
provide competent and efficient supervision, over the work entrusted to 
them. 

 
36.2 If and whenever any of the CONTRACTOR's or SUB- 

CONTRACTOR'S agents, sub-agents, assistants, foremen, or other 
employees shall in the opinion of ENGINEER-IN- CHARGE be guilty 
of any misconduct or be incompetent or insufficiently qualified or 
negligent in the performance of their duties of that in the opinion of the 
EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for 
administrative or any other reason for such person or persons to be 
employed in the works, the CONTRACTOR, is so directed by the 
ENGINEER-IN-CHARGE, shall at once remove such person or persons 
from employment thereon.  Any person or persons so removed from the 
works shall not again be employed in connection with the WORKS 
without the written permission of the ENGINEER-IN- CHARGE.  Any 
person so removed from the WORK shall be immediately re-placed at 
the expense of the CONTRACTOR by a qualified and competent 
substitute.  Should the CONTRACTOR be requested to repatriate any 
person removed from the works he shall do so and shall bear all costs in 
connection herewith. 

 
36.3 The CONTRACTOR shall be responsible for the proper behaviour of 

all the staff, foremen, workmen, and others, and shall exercise a proper 
degree of control over them and in particular and without prejudice to 
the said generality, the CONTRACTOR shall be bound to prohibit and 
prevent any employees from trespassing or acting in any way 
detrimental or prejudicial to the interest of the community or of the 
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properties or occupiers of land and properties in the neighborhood and 
in the event of such employee so trespassing, the CONTRACTOR shall 
be responsible therefore and relieve the EMPLOYER of all consequent 
claims or actions for damages or injury or any other grounds 
whatsoever.  The decision of the ENGINEER-IN-CHARGE upon any 
matter arising under this clause shall be final.  The CONTRACTOR 
shall be liable for any liability to EMPLOYER on account of 
deployment of CONTRACTOR's staff etc. or incidental or arising out  
of the execution of CONTRACT. 

 
 The CONTRACTOR shall be liable for all acts or omissions on the part 

of his staff, Foremen and Workmen and others in his employment, 
including misfeasance or negligence of whatever kind in the course of 
their work or during their employment, which are connected directly or 
indirectly with the CONTRACT.   

 
36.4 If and when required by the EMPLOYER and CONTRACTOR's 

personnel entering upon the EMPLOYER's premises shall be properly 
identified by badges of a type acceptable to the EMPLOYER which 
must be worn at all times on EMPLOYER's premises.  CONTRACTOR 
may be required to obtain daily entry passes for his staff/employees 
from EMPLOYER to work within operating areas.  These being safety 
requirements, no relaxations on this account shall be given to 
CONTRACTOR. 

 
 

37 Sub-letting of works:  37.1 No part of the CONTRACT nor any share or interest therein shall in any 
manner or degree be transferred, assigned or sublet by the 
CONTRACTOR directly or indirectly to any person, firm or corporation 
whatsoever without the consent in writing, of the 
ENGINEER/EMPLOYER except as provided for in the succeeding 
sub-clause.  

 
 i) SUB-CONTRACTS FOR TEMPORARY WORKS  ETC.: 
 
 The EMPLOYER may give written consent to Sub- contract 

for the execution of any part of the WORK at the site, being 
entered in to by CONTRACTOR provided each individual 
Sub- contract is submitted to the ENGINEER-IN-CHARGE 
before being entered into and is approved by him. 

 
 ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: 
 
 At the commencement of every month the CONTRACTOR 

shall furnish to the ENGINEER-IN- CHARGE list of all 
SUB-CONTRACTORS or other persons or firms engaged by 
the CONTRACTOR and working at the SITE during the 
previous month with particulars of the general nature of the 
Subcontract or works done by them. 

 
iii) CONTRACTOR'S LIABILITY NOT LIMITED BY  SUB- 

CONTRACTORS: 
 
  Notwithstanding any sub-letting with such approval as 

 aforesaid and notwithstanding that the 
 ENGINEER-IN-CHARGE shall have received copies of 
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 any Subcontracts, the contractor shall be and shall  remain 
solely responsible for the quality, proper and  expeditious execution of 
the Contract in all respects as if  such sub-letting or Subcontracting 
had not taken place,  and as if such work had been done directly 
by the  CONTRACTOR. The CONTRACTOR shall bear all 
 responsibility for any act or omission on the part of sub-
 contractors in regard to work to be performed under the 
 CONTRACT. 

 
 
 iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: 
 

 If any SUB-CONTRACTOR engaged upon the works at the 
site executes any works which in the opinion of the 
ENGINEER-IN-CHARGE is not in accordance with the 
CONTRACT documents, the EMPLOYER may by written 
notice to the CONTRACTOR request him to terminate such 
subcontract and the CONTRACTOR upon the receipt of such 
notice shall terminate such Subcontract and dismiss the 
SUB-CONTRACTOR(S) and the later shall forthwith leave 
the works, failing which the EMPLOYER shall have the right 
to remove such SUB- CONTRACTOR(S) from the site. 

  
 v) NO REMEDY FOR ACTION TAKEN UNDER THIS 

 CLAUSE: 
 

 No action taken by the EMPLOYER under the clause shall 
relieve the CONTRACTOR of any of his liabilities under the  
CONTRACT  or give rise to any right or compensation, 
extension of time or otherwise failing which the EMPLOYER 
shall have the right to remove such SUB-CONTRACTOR(S) 
from the site. 

 
 

38 Power of entry:  38.1 If the CONTRACTOR shall not commence the WORK in the manner 
previously described in the CONTRACT documents or if he shall at any 
time in the opinion of the ENGINEER-IN-CHARGE. 

 
 i) fail to carry out the WORK in conformity with the 

 CONTRACT documents, or  
 
  ii) fail to carry out the WORK in accordance with 

  the Time Schedule, or 
 
 iii) substantially suspend work or the WORK for a 

 period of fourteen days without authority from 
 the ENGINEER-IN-CHARGE, or 

 
 iv) fail to carry out and execute the WORK to the 

 satisfaction of the ENGINEER-IN-CHARGE, or 
 
 v) fail to supply sufficient or suitable construction 

 plant, temporary works, labour, materials or  things, 
or 

 
 vi) Commit, suffer, or permit any other breach of  any of 
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the provisions of the CONTRACT on his  part to be 
performed or observed or persist in  any of the above 
mentioned breaches of the  CONTRACT for fourteen days, 
after notice in  writing shall have been given to the 
 CONTRACTOR by the 
 ENGINEER-IN-CHARGE requiring such breach 
 to be remedied, or 

 
  vii) if the CONTRACTOR shall abandon the WORK 

  or 
 

viii) If the CONTRACTOR during the continuance of the 
CONTRACT shall become bankrupt,  make 
any arrangement or composition with his creditors, 
or permit any execution to be levied or go into 
liquidation whether compulsory or voluntary not 
being merely a voluntary liquidation for the purpose 
of amalgamation or reconstruction  

 
 then in any such case, the EMPLOYER shall have the power to enter 

upon the WORK and take possession thereof and of the materials, 
temporary WORK, construction plant, and stock thereon, and to revoke 
the CONTRACTOR's licence to use the same, and to complete the 
WORK by his agents, other CONTRACTORS or workmen or to relate 
the same upon any terms and to such other person, firm or corporation 
as the EMPLOYER in his absolute discretion may think proper to 
employ and for the purpose aforesaid to use or authorise the use of any 
materials, temporary work, CONSTRUCTION PLANT, and stock as  
aforesaid, without making payment or allowance to the 
CONTRACTOR for the said materials other than such as may be 
certified in writing by the ENGINEER-IN-CHARGE to be reasonable, 
and without making any payment or allowance to the CONTRACTOR 
for the use of the temporary said works, construction plant and stock or 
being liable for any loss or damage thereto, and if the EMPLOYER 
shall by reason of his taking possession of the WORK or of the WORK 
being completed by other CONTRACTOR (due account being taken of 
any such extra work or works which may or be omitted) then the 
amount of such excess as certified by the ENGINEER-IN- CHARGE 
shall be deducted from any money which may be due for work done by 
the CONTRACTOR under the CONTRACT and not paid for.  Any 
deficiency shall forthwith be made good and paid to the EMPLOYER 
by the CONTRACTOR and the EMPLOYER shall have power to sell 
in such manner and for such price as he may think fit all or any of the 
construction plant, materials etc. constructed by or belonging to and to 
recoup and retain the said deficiency or any part thereof out of proceeds 
of the sale.      
      

39 Contractor's responsibility 
with the mechanical, 
electrical, 
intercommunication system, 
airconditioning contractors 
and other agencies: 

 39.1 Without repugnance of any other condition, it shall be the responsibility 
of the CONTRACTOR executing the work of civil construction, to 
work in close cooperation and coordinate the WORK with the 
Mechanical, Electrical, Air-conditioning and Intercommunication 
Contractor's and other agencies or their authorised representatives, in 
providing the necessary grooves, recesses, cuts and opening etc., in wall,  
slabs  beams and columns etc. and making good the same to the desired 
finish as per specification, for the placement of electrical, 
intercommunication cables, conduits, air-conditioning inlets and outlets 
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grills and other equipments etc. where required.  For the above said 
requirements in the false ceiling and other partitions, the 
CONTRACTOR before starting-up the work shall in consultation with 
the Electrical, Mechanical, Intercommunication, Air-conditioning 
contractor and other agencies prepare and put-up a joint scheme, 
showing the necessary openings, grooves, recesses, cuts, the methods of 
fixing required for the WORK of the aforesaid, and the finishes therein, 
to the ENGINEER-IN-CHARGE and get the approval.  The 
CONTRACTOR before finally submitting the scheme to the 
ENGINEER-IN-CHARGE, shall have the written agreement of the 
other agencies.  The ENGINEER- IN-CHARGE, before communicating 
his approval to the scheme, with any required modification, shall get the 
final agreement of all the agencies, which shall be binding.  No claim 
shall be entertained on account of the above. 

 
 The CONTRACTOR shall confirm in all respects with provision of any 

statutory regulations, ordinances or byelaws of any local or duly 
constituted authorities or public bodies which may be applicable from 
time to time to the WORK or any temporary works.  The 
CONTRACTOR shall keep the EMPLOYER indemnified against all 
penalties and liabilities of every kind, arising out of non- adherance to 
such stains, ordinances, laws, rules, regulations, etc.  
     

40 Other agencies at site:  40.1 The CONTRACTOR shall have to execute the WORK in such place 
and conditions where other agencies will also be engaged for other 
works such as site grading, filling, and levelling, electrical and 
mechanical engineering works, etc.  No claim shall be entertained due to 
WORK being executed in the above circumstances.  
        

41 Notice: 
 
 

 41.1 TO THE CONTRACTOR: 
 
 Any notice hereunder may be served on the CONTRACTOR or his duly 

authorised representative at the job site or may be served by registered 
mail direct to the address furnished by the CONTRACTOR.  Proof of 
issue of any such notice could be conclusive of the CONTRACTOR 
having been duly informed of all contents therein. 

 
41.2 TO THE EMPLOYER: 
 
 Any notice to be given to the EMPLOYER under the terms of the 

CONTRACTOR shall be served by sending the same by Registered 
mail to or delivering the same at the respective site offices of M/S. 
GAIL (INDIA) LTD. addressed to the HEAD/SITE-IN-CHARGE. 

 
42 

 
Right of various interests: 

  
42.1 i) The EMPLOYER reserves the right to distribute the work 

 between more than one agency(ies). The 
 CONTRACTOR  shall cooperate and afford other 
 agency(ies) reasonable  opportunity for access to the 
 WORK for the carriage and storage of materials and 
 execution of their works. 

 
 ii) Wherever the work being done by any department  of the 

 EMPLOYER or by other agency(ies) employed by the 
 EMPLOYER is contingent upon WORK covered by this 
 CONTRACT, the respective rights of the various 
 interests involved shall be determined by the 
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 ENGINEER-IN-CHARGE to secure the completion of the 
 various portions of the work in general harmony. 

 
 

43 Patents and royalties:  43.1 The CONTRACTOR, if licensed  under any patent covering equipment, 
machinery, materials or compositions of matter to be used or supplied or 
methods and process to be practised or employed in the performance of 
this CONTRACT, agrees to pay all royalties and licence fees which 
may be due with respect thereto.  If any equipment, machinery, 
materials, composition of matters, be used or supplied or methods and 
processes to be practised or employed in the performance of this 
CONTRACT,is covered by a patent under which the CONTRACTOR 
is not licensed then the CONTRACTOR before supplying or using the 
equipment, machinery materials, composition method or processes shall 
obtain such licences and pay such royalties and licence fees as may be 
necessary for performance of this CONTRACT.  In the event the 
CONTRACTOR fails to pay any such royalty or obtain any such 
licence, any suit for infringement of such patents which is brought 
against the CONTRACTOR or the EMPLOYER as a result such failure 
will be defended by the CONTRACTOR at his own expense and the 
CONTRACTOR will pay any damages and costs awarded in such suit.  
The CONTRACTOR shall promptly notify the EMPLOYER if the 
CONTRACTOR has acquired the knowledge of any plant under which 
a suit for infringement could be reasonably brought because of the use 
by the EMPLOYER of any equipment, machinery, materials, process, 
methods to be supplied hereunder.  The CONTRACTOR agrees to and 
does hereby grant to EMPLOYER, together with the right to extend the 
same to any of the subsidiaries of the EMPLOYER as irrevocable, 
royalty free licence to use in any country, any invention made by the 
CONTRACTOR or his employee in or as result of the performance of 
the WORK under the CONTRACT. 

 
43.2 All charges on account of royalty. toilage, rent, octroi terminal or sales 

tax  and/or other duties or any other levy on materials obtained for the 
work or temporary work or part thereof (excluding materials provided 
by the EMPLOYER) shall be borne by the CONTRACTOR. 

 
43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove 

except for the purpose of this CONTRACT, the sand, stone, clay, 
ballast, earth, rock or other substances, or materials obtained from any 
excavation made for the purpose of the WORK or any building or 
produce upon the site at the time of delivery of the possession thereof, 
but all such substances, materials, buildings and produce shall be the 
property of the EMPLOYER provided that the CONTRACTOR may 
with the permission of the ENGINEER-IN-CHARGE, use the same for 
the purpose of the work by payment of cost of the same at such a rate as 
may be determined by the ENGINEER-IN- CHARGE. 

 
43.4 The EMPLOYER shall indemnify and save harmless the 

CONTRACTOR from any loss on account of claims against 
CONTRACTOR for the contributory infringement of patent rights 
arising out and based upon the claim that the use of the EMPLOYER of 
the process included in the design prepared by the EMPLOYER and 
used in the operation of the plant infringes on any patent right.  With 
respect to any subcontract entered into by CONTRACTOR pursuant to 
the provisions of the relevant clause hereof, the CONTRACTOR shall 
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obtain from the SUB-CONTRACTOR an undertaking to provide the 
EMPLOYER with the same patent protection that CONTRACTOR is 
required to provide under the provisions of this clause. 

 
44 Liens:  44.1 If, at any time there should be evidence or any lien or claim for which 

the EMPLOYER might have become liable and which is chargeable to 
the CONTRACTOR, the EMPLOYER shall have the right to retain out 
of any payment then due or thereafter to become due  an amount 
sufficient to completely indemnify the EMPLOYER against such lien or 
claim and if such lien or claim be valid, the EMPLOYER may pay and 
discharge the same and deduct the amount so paid from any money 
which may be or may become due and payable to the CONTRACTOR.  
If any lien or claim remain unsettled after all payments are made, the 
CONTRACTOR shall refund or pay to the EMPLOYER all money that 
the latter may be compelled to pay in discharging such lien or claim 
including all costs and reasonable expenses.  EMPLOYER reserves the 
right to do the same. 

 
44.2 The EMPLOYER shall have lien on all materials, equipments including 

those brought by the CONTRACTOR for the purpose of erection, 
testing and commissioning of the WORK. 

 
44.3 The final payment shall not become due until the CONTRACTOR 

delivers to the ENGINEER-IN-CHARGE a complete release or waiver 
of all liens arising or which may arise out of his agreement or receipt in 
full or certification by the CONTRACTOR in a form approved by 
ENGINEER-IN-CHARGE that all invoices for labour, materials, 
services have been paid in lien thereof and if required by the 
ENGINEER-IN-CHARGE in any case an affidavit that so far as the 
CONTRACTOR has knowledge or information the releases and receipts 
include all the labour and material for which a lien could be filled. 

 
44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, 

for a period of two years after the issue of FINAL CERTIFICATE, from 
all liens and other encumbrances against the EMPLOYER on account of 
debts or claims alleged to be due from the CONTRACTOR or his 
SUB-CONTRACTOR to any person including SUB- CONTRACTOR 
and on behalf of EMPLOYER will defend at his own expense, any 
claim or litigation brought against the EMPLOYER or the 
CONTRACTOR in connection therewith.  CONTRACTOR shall 
defend or contest at his own expense any fresh claim or litigation by any 
person including his SUB-CONTRACTOR, till its satisfactory 
settlement even after the expiry of two years from the date of issue of 
FINAL CERTIFICATE. 

 
45 Delays by employer or his 

authorised agents: 
 45.1 In case the CONTRACTOR's performance is delayed due to any act or 

omission on the part of the EMPLOYER or his authorised agents, then 
the CONTRACTOR shall be given due extension of time for the 
completion of the WORK, to the extent such omission on the part of the 
EMPLOYER has caused delay in the CONTRACTOR's performance of 
his WORK. 

 
45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons of 

such delays and extensions granted except as provided in TENDER 
DOCUMENT, where the EMPLOYER reserves the right to seek 
indulgence of CONTRACTOR to maintain the agreed Time Schedule 
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of Completion. 
 
 In such an event the CONTRACTOR shall be obliged for working by 

CONTRACTOR's personnel for additional time beyond stipulated 
working hours as also Sundays and Holidays and achieve the 
completion date/interim targets. 

 
46 Payment if the contract is 

terminated: 
 46.1 If the CONTRACT shall be terminated as per Tender pursuant to Clause 

no. 29 of GCC, the CONTRACTOR shall be paid by the EMPLOYER 
in so far as such amounts or items shall not have already been covered 
by payments of amounts made to the CONTRACTOR for the WORK 
executed and accepted by ENGINEER-IN-CHARGE prior to the date 
of termination at the rates and prices provided for in the CONTRACT 
and in addition to the following: 

 
 a) The amount payable in respect of any preliminary 

items, so far as the Work or service comprised therein has been 
carried out or performed and an appropriate portion as certified 
by ENGINEER-IN- CHARGE of any such items or service 
comprised in which has been partially carried out or 
performed. 

 
 b) Any other expenses which the CONTRACTOR has 

expended for performing the WORK under the CONTRACT 
subject to being duly recommended by 
ENGINEER-IN-CHARGE and approved by EMPLOYER for 
payment, based on documentary evidence of his having 
incurred such expenses. 

 
 
 
 
46.2 The CONTRACTOR will be further required to transfer the title and 

provide the following in the manner and as directed by the 
EMPLOYER. 

 
 a) Any and all completed works. 
 
 b) Such partially completed WORK including drawings, 

informations and CONTRACT rights as the CONTRACTOR 
has specially performed, produced or acquired for the 
performance of the CONTRACTOR. 

 
 

47 No waiver of rights:  47.1 Neither the inspection by the EMPLOYER or any of their officials, 
employees, or agents nor any order by the EMPLOYER for payment of 
money or any payment for or acceptance of the whole or any part of the 
Work by the EMPLOYER nor any extension of time, nor any 
possession taken by EMPLOYER shall operate as a waiver of any 
provision of the CONTRACT, or of any power herein reserved to the 
EMPLOYER, or any right to damages herein provided, nor shall any 
waiver of any breach in the CONTRACT be held to be a waiver of any 
other subsequent breach.     
     

48 Certificate not to affect right 
of employer and liability of 

 48.1 No interim payment certificate(s) issued by the Engineer-in-Charge of 
the EMPLOYER, nor any sum paid on account by the EMPLOYER, 
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contractor: 
 
 

nor any extension of time for execution of the work  granted by 
EMPLOYER shall affect or prejudice the rights of the Employer against 
the CONTRACTOR or relieve the CONTRACTOR of his obligations 
for the due performance of the CONTRACT, or be interpreted as 
approval of the WORK done or of the equipment supplied and no  
certificate shall create liability for the EMPLOYER to pay for 
alterations, amendments, variations or additional works not ordered, in 
writing, by EMPLOYER or discharge the liability  of the 
CONTRACTOR for the payment of damages whether due, ascertained, 
or certified or not or any sum against the payment of which he is bound 
to indemnify the EMPLOYER. 

 
 

49 Language and measures:  49.1 All documents pertaining to the CONTRACT including Specifications, 
Schedules, Notices, Correspondence, operating and  maintenance 
Instructions, DRAWINGS, or any other writing shall be written in 
English language.  The Metric System of measurement shall be used in 
the CONTRACT unless otherwise specified. 

 
50 Transfer of title:  50.1 The title of Ownership of supplies furnished by the CONTRACTOR 

shall not pass on to the EMPLOYER for all Supplies till the same are 
finally accepted by the EMPLOYER after the successful completion of 
PERFORMANCE TEST and GUARANTEE TEST and issue of 
FINAL CERTIFICATE. 

 
50.2 However, the EMPLOYER shall have the lien  on all such works 

performed as soon as any advance or progressive payment is made by 
the EMPLOYER to the CONTRACTOR and the CONTRACTOR shall 
not subject these works for use other than those intended under this 
CONTRACT. 

 
51 Release of information:  51.1 The CONTRACTOR shall not communicate or use in advertising, 

publicity, sales releases or in any other medium, photographs, or other 
reproduction of the Work under this CONTRACT or description of the 
site dimensions, quantity , quality or other information, concerning the 
Work unless prior written permission has been obtained from the 
EMPLOYER. 

 
52 

 
Brand names: 

  
52.1 The specific reference in the SPECIFICATIONS and documents to any 

material by trade name, make or catalogue number shall be construed as 
establishing standard or quality and performance and not as limited 
competition.  However, TENDERER may offer other similar 
equipments provided it meets the specified standard design and 
performance requirements. 

 
53 

 
Completion of contract: 

  
53.1 Unless otherwise terminated under the provisions of any other relevant 

clause, this CONTRACT shall be deemed to have been completed at the 
expiration of the PERIOD OF LIABILITY as provided for under the 
CONTRACT. 

 
54 Spares:  54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares 

required for COMMISSIONING  of the plants, recommendatory and/or 
mandatory spares, which are required essential by the 
manufacturer/supplier.  The same shall be delivered at SITE, 3(Three) 
months before COMMISSIONING. 

 

116



 

Page 37 of 82 

 Also the CONTRACTOR should furnish the manufacturing drawings 
for fast wearing spares. 

 
 
 
54.2 The CONTRACTOR guarantees the EMPLOYER that before the 

manufacturers of the equipments, plants and machineries go out of 
production of spare parts for the equipment furnished and erected by 
him, he shall give at least twelve (12) months' advance notice to the 
EMPLOYER, so that the latter may order his requirement of spares in 
one lot, if he so desires. 

 
 
 SECTION-V    Performance of Work 
 
 
55 Execution of work:  55.1 All the Works shall be executed in strict conformity with the provisions 

of the CONTRACT Documents and with such explanatory detailed 
drawings, specification and instructions as may be furnished from time 
to time  to the CONTRACTOR by the ENGINEER-IN-CHARGE 
whether mentioned in the CONTRACT or not.  The CONTRACTOR 
shall be responsible for ensuring that works throughout are executed in 
the most substantial, proper and workmanlike manner with the quality of 
material and workmanship in strict accordance with the 
SPECIFICATIONS and to the entire satisfaction of the 
ENGINEER-IN-CHARGE.  The CONTRACTOR shall provide all 
necessary materials equipment labour etc. for execution and maintenance 
of WORK till completion unless otherwise mentioned in the 
CONTRACT.      

56 Co-ordination and inspection of 
work: 

 56.1 The coordination and inspection of the day-to-day work under the 
CONTRACT shall be the responsibility of the 
ENGINEER-IN-CHARGE.  The written instruction regarding any 
particular job will normally be passed by the ENGINEER-IN-CHARGE 
or his authorised representative.  A work order book will be maintained 
by the CONTRACTOR for each sector in which the aforesaid written 
instructions will be entered.  These will be signed by the 
CONTRACTOR or his authorised representative by way of 
acknowledgement within 12 hours. 

 
 

57 Work in monsoon and 
dewatering: 

 57.1 Unless otherwise specified elsewhere in the tender, the execution of the 
WORK may  entail working in the monsoon  also.  The 
CONTRACTOR must maintain a minimum labour force as may be 
required for the job and plan and execute the construction and erection 
according to the prescribed schedule.  No extra rate will be considered 
for such work in monsoon. 

 
57.2 During monsoon and other period, it shall be the responsibility of the 

CONTRACTOR to keep the construction work site free from water at 
his own cost. 

 
 

58 Work on sundays and holidays:  58.1 For carrying out Work on Sundays, and Holidays, the CONTRACTOR 
will approach the ENGINEER-IN-CHARGE or his representative at 
least two days in advance and obtain permission in writing.  The 
CONTRACTOR shall observe all labour laws and other statutory rules 
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and regulations in force.  In case of any violations of such laws, rules and 
regulations, consequence if any, including the cost thereto shall be 
exclusively borne by the CONTRACTOR and the EMPLOYER shall 
have no liability whatsoever on this account. 

 
 

59 General conditions for 
construction and erection work: 

 59.1 The working time at the site of work is 48 hours per week.  Overtime 
work is permitted in cases of need and the EMPLOYER will not 
compensate the same.  Shift working at 2 or 3 shifts per day will become 
necessary and the CONTRACTOR should take this aspect into 
consideration for formulating his rates for quotation.  No extra claims 
will be entertained by the EMPLOYER no this account.  For carrying 
out work beyond working hours the CONTRACTOR will approach the 
ENGINEER-IN-CHARGE or his authorised representative  and obtain 
his prior written permission. 

 
59.2 The CONTRACTOR must arrange for the placement of workers in such 

a way that the delayed completion of the WORK or any part thereof for 
any reason whatsoever will not affect their proper employment.  The 
EMPLOYER will not entertain any claim for idle time payment 
whatsoever. 

 
59.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- 

CHARGE reports at regular intervals regarding the state and progress of 
WORK.  The details and proforma of the report will mutually be agreed 
after the award of CONTRACT.  The CONTRACTOR shall provide 
display boards showing progress and labour strengths at worksite, as 
directed by the ENGINEER-IN-CHARGE. 

 
 

60 Alterations in specifications, 
design and extra works: 

 60.1 The WORK covered under this  CONTRACT  having to be executed by 
the CONTRACTOR on a lumpsum firm price/item rate quoted by him, 
the EMPLOYER will not accept any proposals for changes in VALUE 
OF CONTRACT or extension in time on account of any such changes 
which may arise to the CONTRACTOR's scope of WORK as a result of 
detailed Engineering and thereafter during the execution of WORK.  The 
only exception to this will be a case where the EMPLOYER requests in 
writing to the CONTRACTOR to upgrade the SPECIFICATIONS or the 
size of any major pieces of equipments, plant or machinery beyond what 
is normally required to meet the scope of WORK as defined in the 
CONTRACT DOCUMENT. 

 
 In such cases, a change order will be initialled by the CONTRACTOR at 

the appropriate time for the EMPLOYER's prior approval giving the full 
back-up data for their review and for final settlement of any impact on 
price within 30 (thirty) days thereafter. 

 
60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, 

omission from, additions to or substitutions for, the Schedule of Rates, 
the original specifications, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the progress of the 
WORK and the CONTRACTOR shall be bound to carry out the such 
altered/ extra/ new items of WORK in accordance with any instructions 
which may be given to him in writing signed by the ENGINEER-IN- 
CHARGE, and such alterations, omissions, additions or substitutions 
shall not invalidate  the CONTRACT and any altered, additional or 
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substituted work which the CONTRACTOR may be directed to do in 
the manner above specified as part of the WORK shall be carried out by 
the CONTRACTOR on the same conditions in all respects on which he 
agreed to do the main WORK.  The time of completion of WORK may 
be extended for the part of the particular job at the discretion of the 
ENGINEER-IN- CHARGE, for only such alterations, additions or 
substitutions of the WORK, as he may consider as just and reasonable.  
The rates for such additional, altered or substituted WORK under this 
clause shall be worked out in accordance with the following provisions:- 

 
 I. For Item Rate Contract 
 

a) If the rates for the additional, altered or substituted 
WORK are specified in the CONTRACT for the 
WORK, the CONTRACTOR is bound to carry on the 
additional, altered or substituted WORK at the same 
rates as are specified in the CONTRACT. 

 
b) If the rates for the additional, altered or substituted 

WORK are not specifically provided in the 
CONTRACT for the WORK, the rates will be derived 
from the rates for similar class of WORK as are 
specified in the CONTRACT for the WORK.  The 
opinion of the ENGINEER-IN- CHARGE, as to 
whether or not the rates can be reasonably so derived 
from  the items in this CONTRACT will be final and 
binding on the CONTRACTOR. 

 
c) If the rates for the altered, additional or substituted 

WORK cannot be determined in the manner specified 
in sub-clause(s) and (b) above, then the 
CONTRACTOR shall, within 7 days of the date of 
receipt of order to carry out the WORK, inform the 
ENGINEER-IN-CHARGE of the rates which it is his 
intention to charge for such class of WORK, 
supported by analysis of the rate or rates claimed, and 
the ENGINEER-IN-CHARGE shall determine the 
rate or rates on the basis of the prevailing market 
rates, labour cost at schedule of labour rates plus 10% 
to cover contractor's supervision, overheads and profit 
and pay the CONTRACTOR accordingly.  The 
opinion of the ENGINEER- IN-CHARGE as to 
current market rates of materials and the quantum of 
labour involved per unit of measurement will be final 
and binding on the CONTRACTOR. 

 
d) Where the item of work will be executed through 

nominated specialist agency as approved by the 
ENGINEER-IN-CHARGE, then the actual amount 
paid to such nominated agency supported by 
documentary evidence and as certified by 
ENGINEER-IN-CHARGE shall be considered plus 
10% (ten percent) to cover all contingencies, 
overhead, profits to arrive at the rates. 

 
e) Provisions contained in the Sub-clause (a) & (d) 
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above shall, however, not apply for the following:-  
    

 Where the value of additions of new items together 
with the value of alterations, additions/deletions or 
substitutions does not exceed by or is not less than 
plus/minus (+_)25% of the VALUE OF CONTRACT. 
The item rates in the Schedule of Rates shall hold 
good for all such variations between the above 
mentioned limits, irrespective of any 
increase/decrease of quantities in the individual items 
of Schedule of Rates. 

 
 Where the value of addition of new items together 

with the value of alterations, additions/deletions or 
substitutions reduces more than 25% of the contract 
value but is within the following limits the tenderer 
shall be paid compensation for decrease in the value 
of work, as follows: 

 
S.No. Range of Variation  Percentage compensation for 

decrease in the value of work in 
the respective range. 

 
a) Beyond (+) 25% upto &  No  increase  and/or  decrease  
 inclusive of (+) 50%  shall be applicable for the Schedule 

of Rates (The rates quoted for this 
increase shall be valid). 

 
b) Beyond (-) 25% upto &  For  reduction  beyond  25% 
 inclusive of (-) 50%   contractor shall be compensated by 

an amount equivalent to 10% of 
the reduction in value of the 
contract as awarded.  For example 
if the actual contract value is 70% 
of awarded value then 
compensation shall be 10% of 
(75-70) i.e. 0.5% of awarded 
contract value. 

 
 
 II. For Lumpsum Contracts 
 

 CONTRACTOR shall, within 7 days of the date of receipt of 
order to carry out the WORK, inform the ENGINEER-IN- 
CHARGE of the rates which it is his intention to charge for 
such class of WORK, supported by analysis of the rate or rates 
claimed, and the ENGINEER-IN-CHARGE shall determine 
the rate or rates on the basis of the prevailing market rates, 
labour cost at schedule of labour rates plus 10% to cover 
contractor's supervision, overheads and profit and pay the 
CONTRACTOR accordingly.  The opinion of the 
ENGINEER- IN-CHARGE as to current market rates of 
materials and the quantum of labour involved per unit of 
measurement will be final and binding on the CONTRACTOR.
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61 Drawings to be supplied by the 
employer 

 61.1 The drawings attached with tender are o0nly for the general guidance to the 
CONTRACTOR to enable him to visualize the type of work contemplated 
and  scope of work involved.  The CONTRACTOR will be deemed to 
have studied the DRAWINGS and formed an idea about the WORK 
involved. 

 
61.2 Detailed working drawings on the basis of which actual execution of the 

WORK is to proceed, will be furnished from time to time during the 
progress of the work.  The CONTRACTOR shall be deemed to have gone 
through the DRAWINGS supplied to him thoroughly and carefully and in 
conjunction with all other connected drawings and bring to the notice of 
the ENGINEER-IN-CHARGE discrepancies, if any, therein before 
actually carrying out the Work. 

 
61.3 Copies of all detailed working drawings relating to the WORK shall be 

kept at the CONTRACTOR's office on the site and shall be made available 
to the ENGINEER-IN- CHARGE at any time during the CONTRACT.  
The drawings and other documents issued by the EMPLOYER shall be 
returned to the EMPLOYER on completion of the WORK. 

 
62 Drawings to be supplied by the 

contractor: 
 62.1 The drawings/date which are to be furnished by the CONTRACTOR are 

enumerated in the special conditions of contract, and shall be furnished 
within the specified time.  

 
62.2 Where approval/review of drawings before manufacture/ 

construction/fabrication has been specified, it shall be CONTRACTOR's 
responsibility to have these drawings prepared as per the directions of 
ENGINEER-IN-CHARGE and got approved before proceeding with 
manufacture/construction/fabrication as the case may be.  Any change that 
may have become necessary in these drawings during the execution of the 
work shall have to be carried out by the CONTRACTOR to the satisfaction 
of ENGINEER-IN-CHARGE at no extra cost.  All final drawings shall 
bear the certification stamp as indicated  below duly signed by both the 
CONTRACTOR and ENGINEER-IN-CHARGE. 

 
 "Certified true for ___________________________________ (Name of 

Work) 
 
 Agreement 

No.___________________________________________________ 
 
 Signed:_________________      _________________ 
  (CONTRACTOR) (ENGINEER-IN-CHARGE) 
 
62.3 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by 

the ENGINEER-IN-CHARGE as far as practicable within 3 (Three) weeks 
and shall be modified by the CONTRACTOR, if any modifications and/or 
corrections are required by the ENGINEER-IN-CHARGE.  The 
CONTRACTOR shall incorporate such modifications and/or corrections 
and submit the final drawings for approval.  Any delays arising out of 
failure by the CONTRACTOR to rectify the drawing in good time shall 
not alter the Contract Completion Time. 

 
62.4 As built drawings showing all corrections, adjustments etc. shall be 

furnished by the CONTRACTOR in six copies and one transparent for 
record purposed to the EMPLOYER. 
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63 

 
 
Setting out works: 

  
 
63.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with 

only the four corners of the Works site and a level bench mark and the 
CONTRACTOR shall set out the Works and shall provide an efficient staff 
for the purpose and  shall be solely responsible for the accuracy of such 
setting out. 

 
63.2 The CONTRACTOR shall provide, fix and be responsible for the 

maintenance of all stakes, templates, level marks, profiles and other similar 
things and shall take all necessary precautions to prevent their removal or 
disturbance and shall be responsible for the consequence of such removal 
or disturbance  should the same take place and for their efficient and timely 
reinstatement.  The CONTRACTOR shall also be responsible for the 
maintenance of all existing survey marks, boundary marks, distance marks 
and center line marks, either existing or supplied and fixed by the 
CONTRACTOR.  The work shall be set out to the satisfaction of the 
ENGINEER-IN-CHARGE.  The approval there of joining with the 
CONTRACTOR by the ENGINEER- IN-CHARGE in setting out  the 
work, shall not relieve the CONTRACTOR of any of his responsibility. 

 
63.3 Before beginning the Works, the CONTRACTOR shall at his own cost, 

provide all necessary reference and level posts, pegs, bamboos, flags, 
ranging rods, strings and other materials for proper layout of the works in 
accordance with the schemes for bearing marks acceptable to the 
ENGINEER-IN-CHARGE.  The center, longitudinal or face lines and 
cross lines shall be marked by means of small masonry pillars.  Each pillar 
shall have distinct mark at the centre to enable theodolite to be set over it.  
No work shall be started until all these points are checked and approved by 
the ENGINEER-IN-CHARGE in writing but such approval shall not 
relieve the CONTRACTOR of any of his responsibilities.  The 
CONTRACTOR shall also provide all labour, material and other facilities, 
as necessary, for the proper checking of layout and inspection of the points 
during construction. 

 
63.4 Pillars bearing geodetic marks located at the sites of units of WORKS 

under construction should be protected and fenced by the CONTRACTOR.
 
63.5 On completion of WORK, the CONTRACTOR must submit the geodetic 

documents according to which the WORK was carried out. 
 

 
64 

 
Responsibility for level and 
alignment: 

  
64.1 The CONTRACTOR shall be entirely and exclusively responsible for the 

horizontal and vertical alignment, the levels and correctness of every part 
of the WORK and shall rectify effectively any errors or imperfections 
therein, such rectifications shall be carried out by the CONTRACTOR, at 
his own cost, when instructions are issued to that effect by the 
ENGINEER- IN-CHARGE. 

 
65 Materials to be supplied by 

contractor: 
 65.1 The CONTRACTOR shall procure and provide within the VALUE OF 

CONTRACT the whole of the materials required for the construction 
including steels, cement and other building materials, tools, tackles, 
construction plant and equipment for the completion and maintenance of 
the WORK except the  materials which will be issued by the EMPLOYER 
and shall make his own arrangement for procuring such materials and for 
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the transport thereof.  The EMPLOYER may give necessary 
recommendation to the respective authority if so desired by the 
CONTRACTOR but assumes no further responsibility of any nature.  The 
EMPLOYER will insist on the procurement of materials which bear ISI 
stamp and/or which are supplied by reputed suppliers. 

 
65.2 The CONTRACTOR shall properly store all materials either issued to him 

or brought by him to the SITE to prevent damages due to rain, wind, direct 
exposure to sun, etc. as also from theft, pilferage, etc. for proper and 
speedy execution of his works.  The CONTRACTOR shall maintain 
sufficient stocks of all materials required by him. 

 
65.3 No material shall be despatched from the CONTRACTOR's stores before 

obtaining the approval in writing of the ENGINEER-IN-CHARGE. 
 

66 Stores supplied by the employer:  66.1 If the SPECIFICATION of the WORK provides for the use of any material 
of special description to be supplied from the EMPLOYER's stores or it is 
required that the CONTRACTOR shall use certain stores to be provided by 
the ENGINEER-IN-CHARGE, such materials and stores, and price to be 
charged there for as hereinafter mentioned being so far as practicable for 
the convenience of the CONTRACTOR, but not so as in any way to 
control the meaning or effect of the CONTRACT, the CONTRACTOR 
shall be bound to purchase and shall be supplied such materials and stores 
as are from time to time required to be used by him for the purpose of the 
CONTRACT only.  The sums due from the CONTRACTOR for the value 
of materials supplied by the EMPLOYER will be recovered from the 
running account bill on the basis of the actual consumption of materials in 
the works covered and for which the running account bill has been 
prepared.  After the completion of the WORK, however, the 
CONTRACTOR has to account for the full quantity of materials supplied 
to him as per relevant clauses in this document. 

 
66.2 The value of the stores/materials as may be supplied to the 

CONTRACTOR by the EMPLOYER will be debited to the 
CONTRACTOR's account at the rates shown in the schedule of materials 
and if they are not entered in the schedule, they will be debited at cost 
price, which for the purpose of the CONTRACT shall include the cost of 
carriage and all other expenses whatsoever such as normal storage 
supervision charges which shall have been incurred in obtaining the same 
at the EMPLOYER's stores.  All materials so supplied to the 
CONTRACTOR shall remain the absolute property of the EMPLOYER 
and shall not be removed on any account from the SITE of the WORK, and 
shall be at all times open for inspection to the ENGINEER-IN-CHARGE.  
Any  such materials remaining unused at the time of the completion or 
termination of the CONTRACT shall be returned to the EMPLOYER's 
stores or at a place as directed by the ENGINEER-IN-CHARGE in 
perfectly good condition at CONTRACTOR's cost. 

 
67 Conditions for issue of 

materials: 
 67.1       i) Materials specified as to be issued by the EMPLOYER will be 

supplied to the CONTRACTOR by the EMPLOYER form his 
stores.  It shall be responsibility of the CONTRACTOR to take 
delivery of the materials and arrange for its loading, transport and 
unloading at the SITE of WORK at his own cost.  The materials 
shall be issued between the working hours and  as per the rules of 
the EMPLOYER as framed from time to time. 
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ii) The CONTRACTOR shall bear all incidental charges for the 
storage and safe custody of materials at site after these have been 
issued to him. 

 
iii) Materials specified as to be issued by the EMPLOYER shall be 

issued in standard sizes as obtained from the manufacturers. 
 
iv) The CONTRACTOR shall construct suitable Godowns at the 

SITE of WORK for storing the materials safe against damage by 
rain, dampness, fire, theft etc.  He shall also employ necessary 
watch and ward establishment for the purpose. 

 
v) It shall be duty of the CONTRACTOR to inspect the materials 

supplied to him at the time of taking delivery and satisfy himself 
that they are in good condition.  After the materials have been 
delivered by the EMPLOYER, it shall be the responsibility of the 
CONTRACTOR to keep them in good condition and if the 
materials are damaged or lost, at any time, they shall be repaired 
and/or replaced by him at his own cost according to the 
instructions of the ENGINEER-IN-CHARGE. 

 
vi) The EMPLOYER shall not be liable for delay in supply or 

non-supply of any materials which the EMPLOYER has 
undertaken to supply where such failure or delay is due to natural 
calamities, act of enemies, transport and procurement difficulties 
and any circumstances beyond the control of the EMPLOYER.  
In no case, the CONTRACTOR shall be entitled to claim any 
compensation or loss suffered by him on this account. 

 
vii) It shall be responsibility of the CONTRACTOR to arrange in 

time all materials required for the WORK other than those to be 
supplied by the EMPLOYER.  If, however, in the opinion of the 
ENGINEER-IN-CHARGE the execution of the WORK is likely 
to be delayed due to the CONTRACTOR's inability to make 
arrangements for supply of materials which normally he has to 
arrange for, the ENGINEER-IN-CHARGE shall have the right at 
his own discretion to issue such materials, if available with the 
EMPLOYER or procure the materials from the market or as 
elsewhere and the CONTRACTOR will be bound to take such 
materials at the rates decided by the ENGINEER-IN-CHARGE.  
This, however, does not in any way absolve the CONTRACTOR 
from responsibility of making arrangements for the supply of 
such materials in part or in full, should such a situation occur nor 
shall this constitute a reason for  the delay in the execution of the 
WORK. 

viii) None of the materials supplied to the CONTRACTOR will be 
utilised by the CONTRACTOR for manufacturing item which 
can be obtained as supplied from standard manufacturer  in 
finished form. 

 
ix) The CONTRACTOR shall, if desired by the ENGINEER- 

IN-CHARGE, be required to execute an Indemnity Bond in the 
prescribed form for safe custody and accounting of all materials 
issued by the EMPLOYER. 

 
x) The CONTRACTOR shall furnish to the ENGINEER-IN- 
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CHARGE sufficiently in advance a statement showing his 
requirement of the quantities of the materials to be supplied by 
the EMPLOYER and the time when the same will be required by 
him for the works, so as to enable the ENGINEER-IN-CHARGE 
to make necessary arrangements for procurement and supply of 
the material. 

 
xi) Account of the materials issued by the EMPLOYER shall be 

maintained by CONTRACTOR indicating the daily receipt, 
consumption and balance in hand.  This account shall be 
maintained in a manner prescribed by the 
ENGINEER-IN-CHARGE along with all connected papers viz. 
requisitions, issues, etc., and shall be always available for 
inspection in the CONTRACTOR's office at SITE. 

 
xii) The CONTRACTOR should see that only the required quantities 

of materials are got issued.  The CONTRACTOR shall not be 
entitled to cartage and incidental charges for returning the surplus 
materials, if any, to the stores wherefrom they were issued or to 
the place as directed by the ENGINEER-IN-CHARGE. 

 
xiii) Materials/Equipment(s) supplied by EMPLOYER shall not be 

utilised for any purpose(s) than issued for. 
 
 

68 Material procured with 
assistance of employer/return of 
surplus: 
 
 

 68.1 Notwithstanding anything contained to the contrary in any or all the 
clauses of this CONTRACT where any materials for the execution of the 
CONTRACT are procured with the assistance of the EMPLOYER either 
by issue from EMPLOYER's stock or purchases made under order or 
permits or licences issued by Government, the CONTRACTOR shall hold 
the said materials as trustee for the EMPLOYER and use such materials 
economically and solely for the purpose of the CONTRACT and not 
dispose them off without the permission of the EMPLOYER and return, if 
required by the ENGINEER-IN-CHARGE, shall determine having  due 
regard to the condition of the materials.  The price allowed to the 
CONTRACTOR, however, shall not exceed the amount charged to him 
excluding the storage charges, if any.  The decision of the 
ENGINEER-IN-CHARGE shall be final and conclusive in such matters.  
In the event of breach of the aforesaid condition, the CONTRACTOR 
shall, in terms of the licences or permits and/or criminal breach of trust, be 
liable to compensate the EMPLOYER at double rate or any higher rate, in 
the event of those materials at that time having higher rate or not being 
available in the market, then any other rate to be determined by the 
ENGINEER-IN-CHARGE and his decision shall be final and conclusive. 

 
 
 

69 Materials obtained from 
dismantling: 

 69.1 If the CONTRACTOR in the course of execution of the WORK is called 
upon to dismantle any part for reasons other than those stipulated in 
Clauses 74 and 77 hereunder, the materials obtained in the WORK of 
dismantling etc., will be considered as the EMPLOYER's property and will 
be disposed off to the best advantage of the EMPLOYER. 

 
 

70 Articles of value found:  70.1 All gold, silver and other minerals of any description and all precious 
stones, coins, treasure relics, antiquities and other similar things which 

125



 

Page 46 of 82 

shall be found in, under or upon the SITE, shall be the property of the 
EMPLOYER and the CONTRACTOR shall duly preserve the same to the 
satisfaction of the ENGINEER-IN-CHARGE and shall from time to time 
deliver the same to such person or persons indicated by the EMPLOYER. 

 
 
71 
 

 
 
Discrepancies between 
instructions: 

  
 
71.1 Should any discrepancy occur between the various instructions furnished to 

the CONTRACTOR, his agent or staff or any doubt arises as to the 
meaning of any such instructions or should there be any misunderstanding 
between the CONTRACTOR's staff and the ENGINEER-IN- CHARGE's 
staff, the CONTRACTOR shall refer the matter immediately in writing to 
the ENGINEER-IN-CHARGE whose decision thereon shall be final and 
conclusive and no claim for losses alleged to have been caused by such 
discrepancies between instructions, doubts, or misunderstanding shall in 
any event be admissible. 

 
72 

 
Action where no specification is 
issued: 

  
72.1 In case of any class of WORK for which there is no SPECIFICATION 

supplied by the EMPLOYER as mentioned in the Tender Documents such 
WORK shall be carried out in accordance with Indian Standard 
Specifications and if the Indian Standard Specifications do not cover the 
same, the WORK should be carried out as per standard Engineering 
Practice subject to the approval of the ENGINEER-IN-CHARGE. 

 
73 

 
Inspection of works: 

  
73.1 The ENGINEER-IN-CHARGE will have full power and authority to 

inspect the WORK at any time wherever in progress either on the SITE or 
at the CONTRACTOR's premises/workshops wherever situated, premises/ 
workshops of any person, firm or corporation where WORK in connection 
with the CONTRACT may be in hand or where materials are being or are 
to be supplied, and the CONTRACTOR shall afford or procure for the 
ENGINEER-IN- CHARGE every facility and assistance to carry out such 
inspection.  The CONTRACTOR shall, at all time during the usual 
working hours and at all other time at which reasonable notice of the 
intention of the ENGINEER-IN- CHARGE or his representative to visit 
the WORK shall have been given to the CONTRACTOR, either himself 
be present or receive orders and instructions, or have a responsible agent 
duly accredited in writing, present for the purpose.  Orders given to the 
CONTRACTOR's agent shall be considered to have the same force as if 
they had been given to the CONTRACTOR himself.  The 
CONTRACTOR shall give not less than seven days notice in writing to the 
ENGINEER-IN-CHARGE before covering up or otherwise placing 
beyond reach of inspection and measurement of any work in order that the 
same may be inspected and measured.  In the event of breach of above the 
same shall be uncovered at CONTRACTOR's expense for carrying out 
such measurement or inspection.  

 
73.2 No material shall be despatched from the CONTRACTOR's stores before 

obtaining the approval in writing of the Engineer-in-Charge. 
 
 The CONTRACTOR is to provide at all time during the progress of the 

WORK and the maintenance period, proper means of access with ladders, 
gangways etc. and the necessary attendance to move and adopt as directed 
for inspection or measurements of the WORK by the ENGINEER- 
IN-CHARGE. 

 
73.3 The CONTRACTOR shall make available to the ENGINEER-IN- 

CHARGE free of cost all necessary instruments and assistance in checking 
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or setting out of WORK and in the checking of any WORK made by the 
CONTRACTOR for the purpose of setting out and taking measurements of 
WORK. 

 
74 Tests for quality of work:  74.1 All workmanship shall be of the respective kinds described in the 

CONTRACT DOCUMENTS and in accordance with the instructions of 
the ENGINEER-IN-CHARGE and shall be subjected from time to time to 
such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may 
direct at the place of manufacture or fabrication or on the site or at all or 
any such places.  The CONTRACTOR shall provide assistance, 
instruments, labour and materials as are normally required for examining, 
measuring and testing any workmanship as may be selected and required 
by the ENGINEER-IN-CHARGE. 

 
74.2 All the tests that will be necessary in connection with the execution of the 

WORK as decided by the ENGINEER- IN-CHARGE shall be carried out 
at the field testing laboratory of the EMPLOYER by paying the charges as 
decided by the EMPLOYER from time to time. In case of non- availability 
of testing facility with the EMPLOYER, the required test shall be carried 
out at the cost of CONTRACTOR at Government or any other testing 
laboratory as directed by ENGINEER-IN-CHARGE. 

 
74.3 If any tests are required to be carried out in conjunction with the WORK or 

materials or workmanship not supplied by the CONTRACTOR, such tests 
shall be carried out by the CONTRACTOR as per instructions of 
ENGINEER-IN-CHARGE and cost of such tests shall be reimbursed by 
the EMPLOYER. 

 
75 Samples for approval:  75.1 The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for 

approval, when requested or if required by the specifications, adequate 
samples of all materials and finished to be used in the WORK.  Such 
samples shall be submitted before the WORK is commenced  and in ample 
time to permit tests and examinations thereof.  All materials furnished and 
finishes applied in actual WORK shall be fully equal to the approved 
samples.   

  
76 Action and compensation in case 

of bad work: 
 76.1 If it shall appear to the ENGINEER-IN-CHARGE that any work has been 

executed with unsound, imperfect or unskilled workmanship, or with 
materials of any inferior description, or that any materials or articles 
provided by the CONTRACTOR for the execution of the WORK are 
unsound, or of a quality inferior to that contracted for, or otherwise not in 
accordance with the CONTRACT, the CONTRACTOR shall on demand 
in writing from the ENGINEER-IN-CHARGE or his authorised 
representative specifying the WORK, materials or articles complained of 
notwithstanding that the same may have been inadvertently passed, 
certified and paid for, forthwith rectify or remove and reconstruct the 
WORK so specified and provide other proper and suitable materials or 
articles at his own cost and in the event of failure to do so  within the 
period specified by the ENGINEER-IN-CHARGE in his demand 
aforesaid,  the CONTRACTOR shall be liable to pay compensation at the 
rate of 1 % (One percent) of the estimated  cost of the whole WORK, for 
every week limited to a maximum of 10% (ten percent) of the value of the 
whole WORK, while his failure to do so shall continue and in the case of 
any such failure the ENGINEER-IN-CHARGE may on expiry of notice 
period rectify or remove and re-execute the WORK or remove and 
replaced with others, the materials or articles complained of to as the case 
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may be at the risk and expense in all respects of the CONTRACTOR.  The 
decision of the Engineering-in-charge as to any question arising under this 
clause shall be final and conclusive. 

 
77 

 
Suspension of works: 
 
 

  
77.1 i) Subject to the provisions of sub-para (ii) of this clause, the 

 CONTRACTOR shall, if ordered in writing by the 
 ENGINEER-IN-CHARGE, or his representative, temporarily 
 suspend the WORKS or any part thereof for such written 
 order, proceed with the WORK therein ordered to be 
 suspended until, he shall have received a written order to 
 proceed therewith.  The CONTRACTOR shall not be  entitled to 
claim compensation for any loss or damage  sustained by him by reason 
of temporary suspension of the  WORKS aforesaid.  An extension of 
time for completion,  corresponding with the delay caused by any 
such  suspension of the WORKS as aforesaid will be granted to 
 the CONTRACTOR should he apply for the same provided 
 that the suspension was not consequent to any  default or 
 failure on the part of the CONTRACTOR. 

 
 ii) In case of suspensions of entire WORK, ordered in writing 

 by ENGINEER-IN-CHARGE, for a period of more than 
 two months, the CONTRACTOR shall have the option to 
 terminate the CONTRACT. 

 
78 

 
Employer may do part of work: 

  
78.1 Upon failure of the CONTRACTOR to comply with any instructions given 

in accordance with the provisions of this CONTRACT the EMPLOYER 
has the alternative right, instead of assuming charge of entire WORK, to 
place additional labour force, tools, equipments and materials on such parts 
of the WORK, as the EMPLOYER may designate or also engage another 
CONTRACTOR to carry out the WORK.  In such cases, the EMPLOYER 
shall deduct from the  amount which otherwise might become due to the 
CONTRACTOR, the cost of such work and material with ten percent 
(10%) added to cover all departmental charges and should the total amount 
thereof exceed the amount due to the CONTRACTOR, the 
CONTRACTOR shall pay the difference to the EMPLOYER. 

 
 

79 Possession prior to completion:  79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or 
use any completed or partially completed WORK or part of the WORK.  
Such possession or use shall not be deemed to be an acceptance of any 
work completed in accordance with the CONTRACT agreement.  
 If such prior possession or use by the ENGINEER-IN- CHARGE 
delays the progress of WORK, equitable adjustment in the time of 
completion will be made and the CONTRACT agreement shall be deemed 
to be modified accordingly. 

 
80 

 
(Defects liability period) twelve 
months period of liability from 
the date of issue of completion 
certificate: 

  
80.1 The CONTRACTOR shall guarantee the installation/WORK for a period 

of 12 months from the date of completion of WORK as certified by the 
ENGINEER-IN-CHARGE which is indicated in the Completion 
Certificate.  Any damage or defect that may arise or lie undiscovered at the 
time of issue of Completion Certificate, connected in any way with the 
equipment or materials supplied by him or in the workmanship, shall be 
rectified or replaced by the CONTRACTOR at his own expense as deemed 
necessary by the ENGINEER-IN-CHARGE or in default, the 
ENGINEER- IN-CHARGE may carry out such works by other work and 
deduct actual cost incurred towards labour, supervision and  materials 
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consumables or otherwise plus 100% towards overheads (of which the 
certificate of ENGINEER-IN-CHARGE shall be final) from any sums that 
may then be or at any time thereafter, become due to the CONTRACTOR 
or from his Contract Performance Security, or the proceeds of sale thereof 
or a sufficient part on thereof. 

 
80.2 If the CONTRACTOR feels that any variation in WORK or in quality of 

materials or proportions would be beneficial or necessary to fulfil the 
guarantees called for, he shall bring this to the notice of the ENGINEER- 
IN-CHARGE in writing. 

 
 If during the period of liability any portion of the WORK/equipment, is 

found defective and is rectified/ replaced, the period of liability for such 
equipment/ portion of WORK shall be operative from the date such 
rectification/ replacement are carried out and Contract Performance 
Guarantee shall be furnished separately for the extended period of liability 
for that portion of WORK/ equipment only.  Notwithstanding the above 
provisions the supplier's, guarantees/warantees for the replaced equipment 
shall also be passed on to the EMPLOYER. 

 
80.3 LIMITATION OF LIABILITY 
 
 Notwithstanding anything contrary contained herein, the aggregate total 

liability of CONTRACTOR under the Agreement or otherwise shall be 
limited to 100% of Agreement / Contract Value. However, neither party 
shall be liable to the other party for any indirect and consequential 
damages, loss of profits or loss of production. 

 
81 Care of works:  81.0 From the commencement to completion of the WORK, the 

CONTRACTOR shall take full responsibility for the care for all works 
including all temporary works and in case any damages, loss or injury shall 
happen to the WORK or to any part thereof or to any temporary works 
from any cause whatsoever, shall at his own cost repair and make good the 
same so that at completion the WORK shall be in good order and in 
conformity in every respects with the requirement of the CONTRACT and 
the ENGINEER-IN- CHARGE's instructions. 

 
81.1 DEFECTS PRIOR TO TAKING OVER: 
 
 If at any time, before the WORK is taken over, the 

ENGINEER-IN-CHARGE shall: 
 
 a) Decide that any works done or materials used by the 

CONTRACTOR or by any SUB-CONTRACTOR is defective or 
not in accordance with the CONTRACT, or that the works or any 
portion thereof are defective, or do not fulfill the requirements of 
CONTRACT (all such matters being hereinafter, called `Defects' 
in this clause), and 

 
 b) As soon as reasonably practicable, gives to the 

CONTRACTOR notice in writing of the said decision, specifying 
particulars of the defects alleged to exist or to have occurred, then 
the CONTRACTOR shall at his own expenses and with all speed 
make good the defects so specified. 

 
In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at 
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the cost of the CONTRACTOR, such steps as may in all circumstances, be 
reasonable to make good such defects.  The expenditure so incurred by the 
EMPLOYER will be recovered from the amount due to the 
CONTRACTOR.  The decision of the ENGINEER-IN-CHARGE with 
regard to the amount to be recovered from the CONTRACTOR will be 
final and binding on the CONTRACTOR.  As soon as the WORK has 
been completed in  accordance with the CONTRACT (except in minor 
respects that do not affect their use for the purpose for which they are 
intended and except for maintenance there of provided in clause 80.1 of 
General Conditions of Contract) and have passed  the tests on completion, 
the ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called 
Completion Certificate) in which he shall certify the date on which the 
WORK have been so completed and have passed the said tests and the 
EMPLOYER shall be deemed to have taken over the WORK on the date 
so certified.  If the WORK has been divided into various groups in the 
CONTRACT, the EMPLOYER shall be entitled to take over any group or 
groups before the other or others and there upon the 
ENGINEER-IN-CHARGE shall issue a Completion Certificate which will, 
however, be for such group or groups so taken over only.  In such an event 
if the group /section/ part so taken over is related, to the integrated system 
of the work, not withstanding date of grant of Completion Certificate for 
group/ section/ part.  The period of liability in respect of such group/ 
section/ part shall extend 12 (twelve) months from the date of completion 
of WORK. 

 
81.2 DEFECTS AFTER TAKING OVER: 
 
 In order that the CONTRACTOR could obtain a COMPLETION 

CERTIFICATE he shall make good, with all possible speed, any defect 
arising from the defective materials supplied by the CONTRACTOR or 
workmanship or any act or omission of the CONTRACT or that may have 
been noticed or developed, after the works or groups of the works has been 
taken over, the period allowed for carrying out such WORK will be 
normally one month.  If any defect be not remedied within a reasonable 
time, the EMPLOYER may proceed to do the WORK at 
CONTRACTOR's risk and expense and deduct from the final bill such 
amount as may be decided by the EMPLOYER. 

 
 If by reason of any default on the part of the CONTRACTOR a 

COMPLETION CERTIFICATE has not been issued in respect of any 
portion of the WORK within one month after the date fixed by the 
CONTRACT for the completion of the WORK, the EMPLOYER shall be 
at liberty to use the WORK or any portion thereof in respect of which a 
completion certificate has not been issued, provided that the WORK or the 
portion thereof so used as aforesaid shall be afforded reasonable 
opportunity for completing these works for the issue of Completion 
Certificate. 

 
 

82 Guarantee/transfer of 
guarantee: 

 82.1 For works like water-proofing, acid and alkali resisting materials, 
pre-construction soil treatment against termite or any other specialized 
works etc. the CONTRACTOR shall invariably engage 
SUB-CONTRACTORS who are specialists in the field and firms of repute 
and such a SUB-CONTRACTOR shall furnish guarantees for their 
workmanship to the EMPLOYER, through the CONTRACTOR.  In case 
such a SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee 

130



 

Page 51 of 82 

to the EMPLOYER, the CONTRACTOR shall give that guarantee to the 
EMPLOYER directly. 

 
83 Training of employer's 

personnel: 
 83.1 The CONTRACTOR undertakes to provide training to Engineering 

personnel selected and sent by the EMPLOYER at the works of the 
CONTRACTOR without any cost to the EMPLOYER.  The period and the 
nature of training for the individual personnel shall be agreed upon 
mutually between the CONTRACTOR and the EMPLOYER.  These 
engineering personnel shall be given special training at the shops, where 
the equipment will be manufactured and/ or in their collaborator's works 
and where possible, in any other plant where equipment manufactured by 
the CONTRACTOR or his collaborators is under installation or test to 
enable those personnel to become familiar with the equipment  being 
furnished  by the CONTRACTOR.  EMPLOYER shall bear only the to 
and fro fare of the said engineering personnel. 

 
84 Replacement of defective parts 

and materials: 
 84.1 If during the progress of the WORK, EMPLOYER shall decide and inform 

in writing to the CONTRACTOR, that the CONTRACTOR has 
manufactured any plant or part of the plant unsound or imperfect or has 
furnished plant inferior to the quality specified, the CONTRACTOR on 
receiving  details of such defects or deficiencies shall at his own expenses 
within 7 (seven) days of his receiving the notice, or otherwise within such 
time as may be reasonably necessary for making it good, proceed to alter, 
re-construct or remove such work and furnish fresh equipments upto the 
standards of the specifications.  In case the CONTRACTOR fails to do so, 
EMPLOYER may on giving the CONTRACTOR 7 (seven) day's notice in 
writing of his intentions to do so, proceed to remove the portion of the 
WORK so complained of and at the cost of CONTRACTOR's, perform all 
such works or furnish all such equipments provided that nothing in the 
clause shall be deemed to deprive the EMPLOYER of or affect any rights 
under the CONTRACT, the EMPLOYER may otherwise have in respect 
of such defects and deficiencies. 

 
84.2 The CONTRACTOR's full and extreme liability under this clause shall be 

satisfied by the payments to the EMPLOYER of the extra cost, of such 
replacements procured including erection/installation as provided for in the 
CONTRACT; such extra cost being the ascertained difference between the 
price paid by the EMPLOYER for such replacements and the 
CONTRACT price portion for such defective plants and repayments of any 
sum paid by the EMPLOYER to the CONTRACTOR in respect of such 
defective plant.  Should the EMPLOYER not so replace the defective plant 
the CONTRACTOR's extreme liability under this clause shall be limited to 
the repayment of all such sums paid by the EMPLOYER under the 
CONTRACT for such defective plant. 

 
85 Indemnity  85.1 If any action is brought before a Court, Tribunal or any other Authority 

against the Employer or an officer or agent of the EMPLOYER, for the 
failure, omission or neglect on the part of the CONTRACTOR to perform 
any acts, matters,  covenants or things under the CONTRACT, or damage 
or injury caused by the alleged omission or negligence on the part of the 
CONTRACTOR, his agents, representatives or his SUB- 
CONTRACTOR's, or in connection with any claim based on lawful 
demands of SUB-CONTRACTOR's workmen suppliers or employees, the 
CONTRACTOR, shall in such cases indemnify and keep the EMPLOYER 
and/or their representatives harmless from all losses, damages, expenses or 
decrees arising out of such action. 

131



 

Page 52 of 82 

 
86 Construction aids, equipments, 

tools & tackles: 
 86.1 CONTRACTOR shall be solely responsible for making available for 

executing the WORK, all requisite CONSTRUCTION EQUIPMENTS, 
Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing 
Equipment and Appliances, including imports of such equipment etc. as 
required.  In case of import of the same the rates applicable for levying of 
Custom Duty on such Equipment, Tools, & Tackles and the duty drawback 
applicable thereon shall be ascertained by the CONTRACTOR from the 
concerned authorities of Government of India.  It shall be clearly 
understood that EMPLOYER shall not in any way be responsible for 
arranging to obtain Custom Clearance and/or payment of any duties and/or 
duty draw backs etc. for such equipments so imported by the 
CONTRACTOR and the CONTRACTOR shall be fully responsible for all 
taxes, duties and documentation with regard to the same.  Tenderer in his 
own interest may contact, for any clarifications in the matter,  concerned 
agencies/Dept./Ministries of Govt. of India. All clarifications so obtained 
and interpretations thereof shall be solely the responsibility of the 
CONTRACTOR. 

 
 
 

SECTION-VI     Certificates and Payments 
 

87 Schedule of rates and payments:  87.1 i) CONTRACTOR'S REMUNERATION: 
 

 The price to be paid by the EMPLOYER to CONTRACTOR for 
the whole of the WORK to be done and for the performance of all 
the obligations undertaken by the CONTRACTOR under the 
CONTRACT DOCUMENTS shall be ascertained by the 
application of the respective Schedule of Rates (the inclusive 
nature of which is more particularly defined by way of 
application but not of limitation, with the succeeding sub-clause 
of this clause) and payment to be made accordingly for the 
WORK actually executed and approved by the ENGINEER-
IN-CHARGE.  The sum so ascertained shall (excepting only as 
and to the extent expressly provided herein) constitute the sole 
and inclusive remuneration of the CONTRACTOR under the 
CONTRACT and no further or other payment whatsoever shall 
be or become due or payable to the CONTRACTOR under the 
CONTRACT. 

 
 ii) SCHEDULE OF RATES TO BE INCLUSIVE: 
 

 The prices/rates quoted by the CONTRACTOR shall remain firm 
till the issue of FINAL CERTIFICATE and shall not be subject to 
escalation.  Schedule of Rates shall be deemed to include and 
cover all costs, expenses and liabilities of every description and 
all risks of every kind to be taken in executing, completing and 
handing over the WORK to the EMPLOYER by the 
CONTRACTOR.  The CONTRACTOR shall be deemed to have 
known the nature, scope, magnitude and the extent of the WORK 
and materials required though the CONTRACT DOCUMENT 
may not fully and precisely furnish them.  Tenderer's shall make 
such provision in the Schedule of Rates as he may consider 
necessary to cover the cost of such items of WORK and materials 
as may be reasonable and necessary to complete the WORK.  The 
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opinion of the ENGINEER-IN-CHARGE as to the items of 
WORK which are necessary and reasonable for COMPLETION 
OF WORK shall be final and binding on the CONTRACTOR, 
although the same may not be shown on or described specifically 
in CONTRACT DOCUMENTS. 

 
 Generality of this present provision shall not be deemed to cut 

down or limit in any way because in certain cases it may and in 
other cases it may not be expressly stated that the 
CONTRACTOR shall do or perform a work or supply articles or 
perform services at his own cost or without addition of payment 
or without extra charge or words to the same effect or that it may 
be stated or not stated that the same are included in and covered 
by the Schedule of Rates. 

 
 iii) SCHEDULE OF RATES TO COVER 

CONSTRUCTION EQUIPMENTS, MATERIALS,  LABOUR 
ETC.: 

 
 Without in any way limiting the provisions of the preceding 

sub-clause the Schedule of Rates shall be deemed to include and 
cover the cost of all construction equipment, temporary WORK 
(except as provided for herein), pumps, materials, labour, 
insurance, fuel, consumables, stores and appliances to be supplied 
by the CONTRACTOR and all other matters in connection with 
each item in the Schedule of Rates and the execution of the 
WORK or any portion thereof finished, complete in every respect 
and maintained as shown or described in the CONTRACT 
DOCUMENTS or as may be ordered in writing during the 
continuance of the CONTRACT. 

 
 iv) SCHEDULE OF RATES TO COVER ROYALTIES,  RENTS 

AND CLAIMS: 
 

 The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be 
deemed to include and cover the cost of all royalties and fees for 
the articles and processes, protected by letters, patent or otherwise 
incorporated in or used in connection with the WORK, also all 
royalties, rents and other payments in connection with obtaining 
materials of whatsoever kind for the WORK and shall include an 
indemnity to the EMPLOYER which the CONTRACTOR 
hereby gives against all actions, proceedings, claims, damages, 
costs and expenses arising from the incorporation in or use on the 
WORK of any such articles, processes or materials, octroi  or 
other municipal or local Board Charges, if levied on materials, 
equipment or machineries to be brought to site for use on WORK 
shall be borne by the CONTRACTOR. 

 
 v) SCHEDULE OF RATES TO COVER TAXES AND  DUTIES: 
 

 No exemption or reduction of Customs Duties, Excise Duties, 
Sales Tax, Sales Tax on works Contract quay or any port dues, 
transport charges, stamp duties or Central or State Government or 
local Body or Municipal Taxes or duties, taxes or charges (from 
or of any other body), whatsoever, will be granted or obtained, all 
of which expenses shall be deemed to be included in and covered 
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by the Schedule or Rates.  The CONTRACTOR shall also obtain 
and pay for all permits or other privileges necessary to complete 
the WORK. 

 
 vi) SCHEDULE OF RATES TO COVER RISKS OF  DELAY: 
 

 The Schedule of Rates shall be deemed to include and cover the 
risk of all possibilities of delay and interference with the 
CONTRACTOR's conduct of WORK which occur from any 
causes including orders of the EMPLOYER in the exercise of his 
power and on account of extension of time granted due to various 
reasons and for all other possible or probable causes of delay. 

 
 vii) SCHEDULE OF RATES CANNOT BE ALTERED: 
 

 For WORK under unit rate basis, no alteration will be allowed in 
the Schedule of Rates by reason of works or any part of them 
being modified, altered, extended, diminished or committed.  The 
Schedule of Rates are fully inclusive of rates which have been 
fixed by the CONTRACTOR and agreed to by the EMPLOYER 
and cannot be altered. 

 
 For lumpsum CONTRACTS, the payment will be made 

according to the WORK actually carried out, for which purpose 
an item wise, or work wise Schedule of Rates shall be furnished, 
suitable for evaluating the value of WORK done and preparing 
running account bill. 

 Payment for any additional work which is not covered in the 
Schedule of Rates, shall only be released on issuance of change 
order. 

 
 

88 Procedure for measurement and 
billing of work in progress: 

 88.1 BILLING PROCEDURE: 
 
 Following procedures shall be adopted for billing of works executed by the 

CONTRACTOR. 
 
88.1.1 All measurements shall be recorded in sextuplicate on standard measurement 

sheets supplied by EMPLOYER and submitted to 
EMPLOYER/CONSULTANT for scrutiny and passing. 

 
88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the measurements 

recorded on the sheets and shall certify correctness of the same on the 
measurement sheets.   

 
88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the 

comprehensive checks in accordance with the terms and conditions of the 
CONTRACTS, within 7 days of submission of the bills, complete in all 
respects and send the same to the Employer to effect payment to the 
CONTRACTOR. 

 
88.1.4 GAIL shall make all endeavour to make payments of undisputed amount of 

the bills submitted based on the joint measurements within 15 (Fifteen) 
days from the date of certification by the Engineer-in-Charge. 

 
88.1.5 Measurements shall be recorded as per the methods of measurement spelt out 
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in EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT 
DOCUMENT.  EMPLOYER/CONSULTANT shall be fully responsible 
for checking the measurements quantitatively and qualitatively as recorded 
in the Measurement Books/ Bills. 

 
88.1.6  While preparing the final bills overall measurements will not be taken again.  

Only volume of work executed since the last measured bill alongwith 
summary of final measurements will be considered for the final bill.  
However, a detailed check shall be made as to missing measurements and 
in case there are any missing items or measurements the same shall be 
recorded. 

 
88.1.7  COMPUTERISED BILLING SYSTEM : GAIL (India) Limited has 

introduced Computerised Billing System whereby when the Bills are 
submitted in GAIL by a Contractor, a receipt number is generated. The 
Contractor can know the status of the Bill through GAIL’s website. 
  

 
88.2 SECURED ADVANCE ON MATERIAL: 
 
 Unless otherwise provided elsewhere in the tender, no `Secured Advance' 

on security of materials brought to site for execution of contracted items(s) 
shall be paid to the Contractor whatsoever. 

 
88.3 DISPUTE IN MODE OF MEASUREMENT: 
 
 In case of any dispute as to the mode of measurement not covered by the 

CONTRACT to be adopted for any item of WORK, mode of measurement 
as per latest Indian Standard Specifications shall be followed. 

 
88.4 ROUNDING OF AMOUNTS: 
 
 In calculating the amount of each item due to the CONTRACTOR in every 

certificate prepared for payment, sum of less than 50 paise shall be omitted 
and the total amount on each certificate shall be rounded off to the nearest 
rupees, i.e., sum of less than 50 paise shall be omitted and sums of 50 paise 
and more upto one rupee shall be reckoned as one rupee. 

 
89 Lumpsum in tender:  89.1 The payment against any Lumpsum item shall be made only on completion 

of that item as per the provision of the CONTRACT after certification by 
ENGINEER-IN-CHARGE.      

90 Running account payments to 
be regarded as advance: 

 90.1 All running account payments shall be regarded as payment by way of 
advance against the final payment only and not as payments for WORK 
actually done and completed and shall not preclude the requiring of bad, 
unsound and imperfect or unskilled work to be removed and taken away 
and reconstructed or re-erected or be considered as an admission of the due 
performance of the CONTRACT, or any part thereof, in this respect, or of 
the accurring of any claim by the CONTRACTOR, nor shall it conclude, 
determine or affect in any way the powers of the EMPLOYER under these 
conditions or any of them as to the final settlement and adjustment of the 
accounts or otherwise, or in any other way vary or affect the CONTRACT.  
The final bill shall be submitted by the CONTRACTOR within one month 
of the date of physical completion of the WORK, otherwise, the 
ENGINEER-IN-CHARGE's certificate of the measurement and of total 
amount payable for the WORK accordingly shall be final and binding on 
all parties 
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91 

 
Notice of claims for additional 
payments: 
 
 

  
91.1 Should the CONTRACTOR consider that he is entitled to any extra 

payment for any extra/additional WORKS or MATERIAL change in 
original SPECIFICATIONS carried out by him in respect of WORK he 
shall forthwith give notice in writing to the ENGINEER-IN-CHARGE  
that he claims extra payment. Such notice shall be given to the 
ENGINEER-IN-CHARGE upon which CONTRACTOR bases such 
claims and such notice shall contain full particulars of the nature of such 
claim with full details of amount claimed. Irrespective of any provision in 
the CONTRACT to the contrary, the CONTRACTOR must intimate his 
intention to lodge claim on the EMPLOYER within 10 (ten) days of the 
commencement of happening of the event and quantify the claim within 30 
(thirty) days, failing which the CONTRACTOR will lose his right to claim 
any compensation/reimbursement/damages etc. or refer the matter to 
arbitration. Failure on the part of CONTRACTOR to put forward any 
claim without the necessary particulars as above within the time above 
specified shall be an absolute waiver thereof. No omission by 
EMPLOYER to reject any such claim and no delay in dealing therewith 
shall be waiver by EMPLOYER of any of this rights in respect thereof. 

 
 
91.2 ENGINEER-IN-CHARGE shall  review such claims within a reasonably 

period of time and cause to discharge these in a manner considered 
appropriate after due deliberations thereon.  However, CONTRACTOR 
shall be obliged to carry on with the WORK during the period in which his 
claims are under consideration by the EMPLOYER, irrespective of the 
outcome of such claims, where additional payments for WORKS 
considered extra are justifiable in accordance with the CONTRACT 
provisions, EMPLOYER shall arrange to release the same in the same 
manner as for normal WORK payments.  Such of the extra works so 
admitted by EMPLOYER shall be governed by all the terms, conditions, 
stipulations and specifications as are applicable for the CONTRACT. The 
rates for extra works shall generally be the unit rates provided for in the 
CONTRACT.  In the event unit rates for extra works so executed are not 
available as per CONTRACT, payments may either be released on day 
work basis for which daily/hourly rates  for workmen and hourly rates for 
equipment rental shall apply, or on the unit rate for WORK executed shall 
be derived by interpolation/ extrapolation of unit rates already existing in 
the CONTRACT.  In all the matters pertaining to applicability of rate and 
admittance of otherwise of an extra work claim of CONTRACTOR  the 
decision of ENGINEER-IN-CHARGE shall be final and binding. 

 
 

92 Payment of contractor's bill:  92.1 No payment shall be made for works estimated to cost less than 
Rs.10,000/- till the whole of the work shall have been completed and a 
certificate of completion given.  But in case of works estimated to cost 
more than Rs.10,000/-, that CONTRACTOR on submitting the bill thereof 
be entitled to receive a monthly payment proportionate to the part thereof 
approved and passed by the ENGINEER-IN-CHARGE, whose certificate 
of such approval and passing of the sum so payable shall be final and 
conclusive against the CONTRACTOR.  This payment will be made after 
making necessary corrections/deductions as stipulated elsewhere in the 
CONTRACT DOCUMENT for materials, Contract Performance Security, 
taxes etc. 

 
92.2 Payment due to the CONTRACTOR shall be made by the EMPLOYER 
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by Account Payee cheque forwarding the same to registered office or the 
notified office of the CONTRACTOR.  In no case will EMPLOYER be 
responsible if the cheque is mislaid or misappropriated by unauthorised 
person/persons.  In all cases, the CONTRACTOR shall present his bill 
duly pre-receipted on proper revenue stamp payment shall be made in 
Indian Currency. 

 
92.3 In general payment of final bill shall be made to CONTRACTOR within 

60 days of the submission of bill on joint measurements, after completion 
of all the obligations under the CONTRACT. 

 
93 Receipt for payment:  93.1 Receipt for payment made on account of work when executed by a firm, 

must be signed by a person holding due power of attorney in this respect on 
behalf of the CONTRACTOR, except when the CONTRACTOR's are 
described in their tender as a limited company in which case the receipts 
must be signed in the name of the company by one of its principal officers 
or by some other person having authority to give effectual receipt for the 
company. 

 
 

94 Completion certificate:  94.1 APPLICATION FOR COMPLETION CERTIFICATE: 
 
 When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall 

be eligible to apply for COMPLETION CERTIFICATE.   
 
 The ENGINEER-IN-CHARGE shall normally issue to the 

CONTRACTOR the COMPLETION CERTIFICATE within one month 
after receiving any application therefore from the CONTRACTOR after 
verifying from the completion documents and satisfying himself that the 
WORK has been completed in accordance with and as set out in the 
construction and erection drawings, and the CONTRACT DOCUMENTS. 

 
 The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, 

is eligible to present the final bill for the WORK executed by him under the 
terms of CONTRACT. 

 
94.2 COMPLETION CERTIFICATE: 
 
 Within one month of the completion of the WORK in all respects, the 

CONTRACTOR shall be furnished with a certificate by the 
ENGINEER-IN-CHARGE of such completion, but no certificate shall be 
given nor shall the WORK be deemed to have been executed until all 
scaffolding, surplus materials and rubbish is cleared off the SITE 
completely nor until the WORK shall have been measured by the 
ENGINEER-IN-CHARGE whose measurement shall be binding and 
conclusive.  The WORKS will not be considered as complete and taken 
over by the EMPLOYER, until all the temporary works, labour and staff 
colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. 

 
 If the CONTRACTOR fails to comply with the requirements of this clause 

on or before the date fixed for the completion of the WORK, the 
ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR 
remove such scaffolding, surplus materials and rubbish and dispose off the 
same as he thinks fit and clean off such dirt as aforesaid, and the 
CONTRACTOR shall forthwith pay the amount of all expenses so 
incurred and shall have no claim in respect of any such scaffolding or 
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surplus materials as aforesaid except for any sum actually realised by the 
sale thereof. 

 
94.3 COMPLETION CERTIFICATE DOCUMENTS: 
 
 For the purpose of Clause 94.0 the following documents will be deemed to 

form the completion documents: 
 
 i) The technical documents according to which the WORK 

 was carried out. 
 
 ii) Six (6) sets of construction drawings showing therein the 

 modification and correction made during the course of  execution 
and signed by the ENGINEER-IN-CHARGE. 

 
 iii) COMPLETION CERTIFICATE for `embedded' and  `covered' 

up work. 
 
 iv) Certificates of final levels as set out for various works. 
 
 v) Certificates of tests performed for various WORKS. 
 
 vi) Material appropriation, Statement for the materials issued 

 by the EMPLOYER for the WORK and list of surplus  materials 
returned to the EMPLOYER's store duly  supported by necessary 
documents. 

 
 

95 Final decision and final 
certificate: 

 95.1 Upon expiry of the period of liability and subject to the 
ENGINEER-IN-CHARGE being satisfied that the WORKS have been 
duly maintained by the CONTRACTOR during monsoon or such period as 
hereinbefore provided in Clause 80 & 81 and that the CONTRACTOR has 
in all respect duly made-up any subsidence and performed all his 
obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall 
(without prejudice to the rights of the EMPLOYER to retain the provisions 
of relevant Clause hereof) otherwise give a certificate herein referred to as 
the FINAL CERTIFICATE to that effect and the CONTRACTOR shall 
not be considered to have fulfilled the whole of his obligations under 
CONTRACT until FINAL CERTIFICATE shall have been given by the 
ENGINEER-IN- CHARGE notwithstanding any previous entry upon the 
WORK and taking possession, working or using of the same or any part 
thereof by the EMPLOYER. 

 
96 

 
Certificate and payments on 
evidence of completion: 

  
96.1 Except the FINAL CERTIFICATE, no other certificates or payments 

against a certificate or on general account shall be taken to be  an 
admission by the EMPLOYER of the due performance of the 
CONTRACT or any part thereof or of occupancy or validity of any claim 
by the CONTRACTOR. 

 
97 

 
Deductions from the contract 
price: 
 
 

   
97.1 All costs, damages or expenses which EMPLOYER may have paid or 

incurred, which under the provisions of the CONTRACT, the 
CONTRACTOR is liable/will be liable, will be claimed by the 
EMPLOYER.  All such claims shall be billed by the EMPLOYER to the 
CONTRACTOR regularly as and when they fall due.  Such claims shall be 
paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the 
corresponding bills and if not paid by the CONTRACTOR within the said 
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period, the EMPLOYER may, then, deduct the amount from any moneys 
due i.e., Contract Performance Security or becoming due to the 
CONTRACTOR under the CONTRACT or may be recovered by actions 
of law or otherwise, if the CONTRACTOR fails to satisfy the 
EMPLOYER of such claims. 

 
  

SECTION-VII   Taxes and Insurance 
 
 

98 Taxes, Duties, Octroi etc:  98.1 The CONTRACTOR agrees to and does hereby accept full and exclusive 
liability for the payment of any and all Taxes, Duties, including Excise 
duty, octroi  etc. now or hereafter imposed, increased, modified, all the 
sales taxes, duties, octrois etc. now in force and hereafter increased, 
imposed or modified, from time to time in respect of WORKS and 
materials and all contributions and taxes for unemployment compensation, 
insurance and old age pensions or annuities now or hereafter imposed by 
any Central or State Government authorities which are imposed with 
respect to or covered by the wages, salaries, or other compensations paid 
to the persons employed by the CONTRACTOR and the CONTRACTOR 
shall be responsible for the compliance of all SUB-CONTRACTORS, 
with all applicable Central, State, Municipal and local law and regulation 
and requirement of any Central, State or local Government agency or 
authority.  CONTRACTOR further agrees to defend, indemnify and hold 
EMPLOYER harmless from any liability or penalty which may be 
imposed by the Central, State or Local authorities by reason or any 
violation by CONTRACTOR or SUB-CONTRACTOR of such laws, suits 
or proceedings that may be brought against the EMPLOYER arising 
under, growing out of, or by reason of the work provided for by this 
CONTRACT, by third parties, or by Central or State Government 
authority or any administrative sub-division thereof. 

 
 Tax deductions will be made as per the rules and regulations in force in 

accordance with acts prevailing from time to time. 
 
 

99 Sales tax/turnover tax:  99.1 Tenderer should quote all inclusive prices including the liability of Sales 
Tax/Turnover Tax whether on the works contract as a whole or in  respect 
of  bought out components used by the CONTRACTOR in execution of 
the CONTRACT.  EMPLOYER shall not be responsible for any such 
liability of the CONTRACTOR in respect of this CONTRACT. 

 
 

100 Statutory variations  100.1 Tenderer should quote prices inclusive of excise-duty and sales tax 
applicable on finished product.  Any statutory variations in Excise Duty 
and sales tax on finished product during the contractual completion 
period, shall be to the Employer's account for which the Contractor will 
furnish documentary evidence(s) in support of their claims to GAIL. 
However, any increase in the rate of these taxes and duties (E.D. and 
S.T.) beyond the contractual completion period shall be to Contractor's 
account and any decrease shall be passed on to GAIL.  

  
 
101 

 
Insurance: 

  
101.1 GENERAL 
 
 CONTRACTOR shall at his own expense arrange secure and maintain 
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insurance with reputable insurance companies to the satisfaction of the 
EMPLOYER as follows: 

 
 CONTRACTOR at his cost shall arrange, secure and maintain insurance 

as may be necessary and to its full value for all such amounts to protect the 
WORKS in progress from time to time and the interest of EMPLOYER 
against all risks as detailed herein.  The form and the limit of such 
insurance, as defined here in together with the under works thereof in each 
case should be as acceptable to the EMPLOYER.  However, irrespective 
of work acceptance the responsibility to maintain adequate insurance 
coverage at all times during the period of CONTRACT shall be that of 
CONTRACTOR alone.  CONTRACTOR's  failure in this regard shall not 
relieve him of any of his responsibilities and obligations under 
CONTRACT. 

 
 Any loss or damage to the equipment, during ocean transportation, 

port/custom clearance, inland and port handling, inland transportation, 
storage, erection and commissioning till such time the WORK is taken 
over by EMPLOYER, shall be to the account of CONTRACTOR.  
CONTRACTOR shall be responsible for preferring of all claims and make 
good for the damage or loss by way of repairs and/or replacement of the 
parts of the Work damaged or lost.  CONTRACTOR shall provide the 
EMPLOYER with a copy of all insurance policies and documents taken 
out by him in pursuance of the CONTRACT.  Such copies of document 
shall be submitted to the EMPLOYER immediately upon the 
CONTRACTOR having taken such insurance coverage.  CONTRACTOR 
shall also inform the EMPLOYER at least 60(Sixty) days in advance 
regarding the expiry cancellation and/or changes in any of such documents 
and ensure revalidation/renewal etc., as may be necessary well in time. 

  
 Statutory clearances, if any, in respect of foreign supply required for the 

purpose of replacement of equipment lost in transit and/or during erection, 
shall be made available by the EMPLOYER.  CONTRACTOR shall, 
however, be responsible for obtaining requisite licences, port clearances 
and other formalities relating to such import.  The risks that are to be 
covered under the insurance shall include, but not be limited to the loss or 
damage in handling, transit, theft, pilferage, riot, civil commotion, weather 
conditions, accidents of all kinds, fire, war risk (during ocean 
transportation only) etc.  The scope of such insurance shall cover the entire 
value of supplies of equipments, plants and materials to be imported from 
time to time. 

  
 All costs on account of insurance liabilities covered under CONTRACT 

will be to CONTRACTOR's account and will be included in VALUE OF 
CONTRACT.  However, the EMPLOYER may from time to time, during 
the currency of the CONTRACT, ask the CONTRACTOR in writing to 
limit the insurance coverage risk and in such a case, the parties to the 
CONTRACT will agree for a mutual settlement, for reduction in VALUE 
OF CONTRACT to the extent of reduced premium amounts. 

 
 CONTRACTOR as far as possible shall cover insurance with Indian 

Insurance Companies, including marine Insurance during ocean 
transportation. 

 
 i) EMPLOYEES STATE INSURANCE ACT: 
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 The CONTRACTOR agrees to and does hereby accept full and 
exclusive liability for the compliance with all obligations 
imposed by the Employee State Insurance Act 1948 and the 
CONTRACTOR further agrees to defend, indemnify and hold 
EMPLOYER harmless for any liability  or penalty which may be 
imposed by the Central, State or Local authority  by reason of 
any asserted violation by CONTRACTOR or 
SUB-CONTRACTOR of the Employees' State Insurance Act, 
1948, and also from all claims, suits or proceeding that may be 
brought against the EMPLOYER arising under, growing out of 
or by reasons of the work provided for by this CONTRACTOR, 
by third parties or by Central or State Government authority or 
any political sub- division thereof. 

   
 The CONTRACTOR agrees to fill in with the Employee's State 

Insurance Corporation, the Declaration Forms, and all forms 
which may be required in respect of the CONTRACTOR's or 
SUB- CONTRACTOR's employees, who are employed in the 
WORK provided for or those covered by ESI from time to time 
under the Agreement.  The CONTRACTOR shall deduct and 
secure the agreement of the SUB- CONTRACTOR to deduct the 
employee's contribution as per the first schedule of the 
Employee's State Insurance Act from wages and affix the 
Employees Contribution Card at wages payment intervals.  The 
CONTRACTOR shall remit and secure the agreement of 
SUB-CONTRACTOR to remit to the State Bank of India, 
Employee's State Insurance Corporation Account, the 
Employee's contribution as required by the Act.  The 
CONTRACTOR agrees to maintain all cards and Records as 
required under the Act in respect of employees and payments and 
the CONTRACTOR shall secure the agreement of the SUB- 
CONTRACTOR to maintain such records.  Any expenses 
incurred for the contributions, making contributions or 
maintaining records shall be to the CONTRACTOR's or 
SUB-CONTRACTOR's account. 

 
 The EMPLOYER shall retain such sum as may be necessary 

from the total VALUE OF CONTRACT until the 
CONTRACTOR shall furnish satisfactory proof that all 
contributions as required by the Employees State Insurance Act, 
1948, have been paid.  This will be pending on the 
CONTRACTOR when the ESI Act is extended to the place of 
work. 

 
 ii) WORKMEN COMPENSATION AND EMPLOYER'S 

LIABILITY INSURANCE: 
 

 Insurance shall be effected for all the CONTRACTOR's 
employees engaged in the performance of this CONTRACT.  If 
any of the work is sublet, the CONTRACTOR shall require the 
SUB-CONTRACTOR to provide workman's Compensation and 
employer's liability insurance for the later's employees if such 
employees are not covered under the CONTRACTOR's 
Insurance. 
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 iii) ACCIDENT OR INJURY TO WORKMEN: 
 

 The EMPLOYER shall not be liable for or in respect of any 
damages or compensation payable at law in respect or in 
consequence of any accident or injury to any workman or other 
person in the Employment of the CONTRACTOR or any 
SUB-CONTRACTOR save and except an accident or injury 
resulting from any act or default of the EMPLOYER, his agents 
or servants and the CONTRACTOR shall indemnify and keep 
indemnified the EMPLOYER against all such damages and 
compensation (save and except and aforesaid) and against all 
claims, demands, proceeding, costs, charges and expenses, 
whatsoever in respect or in relation thereto. 

 
 iv) TRANSIT INSURANCE 
 
 In respect of all items to be transported by the CONTRACTOR to the 

SITE of WORK, the cost of transit insurance should be borne by the 
CONTRACTOR and the quoted price shall be inclusive of this cost. 

 
V) COMPREHENSIVE AUTOMOBILE INSURANCE 

 
 This insurance shall be in such a form as to protect the Contractor 

against all claims for injuries, disability, disease and death to members 
of public including EMPLOYER’s men and damage to the property of 
others arising from the use of motor vehicles during on or off the `site’ 
operations, irrespective of the Employership of such vehicles. 

 
VI) COMPREHENSIVE GENERAL LIABILITY INSURANCE 

 
a) This insurance shall protect the Contractor against all 

claims arising from injuries, disabilities, disease or 
death of member of public or damage to property of 
others due to any act or omission on the part of the 
Contractor, his agents, his employees, his 
representatives and Sub-Contractor’s or from riots, 
strikes and civil commotion. 

 
b) Contractor shall take suitable Group Personal Accident 

Insurance Cover for taking care of injury, damage or 
any other risks in respect of his Engineers and other 
Supervisory staff who are not covered under Employees 
State Insurance Act. 

 
c) The policy shall cover third party liability.  The third 

party (liability shall cover the loss/ disablement of 
human life (person not belonging to the Contractor) and 
also cover the risk of damage to others materials/ 
equipment/ properties during construction, erection and 
commissioning at site.  The value of third party liability 
for compensation for loss of human life or partial/full 
disablement shall be of required statutory value but not 
less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full 
disablement and Rs. 1 lakh per partial disablement and 
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shall nevertheless cover such compensation as may be 
awarded by Court by Law in India and cover for 
damage to others equipment/ property as approved by 
the Purchaser.  However, third party risk shall be 
maximum to Rs. 10(ten) lakhs to death. 

 
d) The Contractor shall also arrange suitable insurance to 

cover damage, loss, accidents, risks etc., in respect of all 
his plant, equipments and machinery, erection tools & 
tackles and all other temporary attachments brought by 
him at site to execute the work. 

 
e) The Contractor shall take out insurance policy in the 

joint name of EMPLOYER and Contractor from one or 
more nationalised insurance company from any branch 
office at Project site. 

 
f) Any such insurance requirements as are hereby 

established as the minimum policies and coverages 
which Contractor must secure and keep in force must be 
complied with, Contrator shall at all times be free to 
obtain additional or increased coverages at Contractor’s 
sole expenses. 

  
 vii) ANY OTHER INSURANCE REQUIRED UNDER 

LAW OR REGULATIONS OR BY EMPLOYER: 
 

 CONTRACTOR shall also carry and maintain any and all other 
insurance(s) which he may be required under any law or 
regulation from time to time without any extra cost to 
EMPLOYER.  He shall also carry and maintain any other 
insurance which may be required by the EMPLOYER. 

 
102 Damage to Property or to any 

Person or any Third Party  
 102.1 i) CONTRACTOR shall be responsible for making good to 

 the satisfaction of the EMPLOYER any loss or any  damage 
to structures and properties belonging to the  EMPLOYER or being 
executed or procured or being  procured by the EMPLOYER or of 
other agencies within in  the premises of all the work of the 
EMPLOYER, if such  loss or damage is due to fault and/or the 
negligence or  willful acts or omission of the CONTRACTOR, his 
 employees, agents, representatives or 
 SUB-CONTRACTORs. 

 
ii) The CONTRACTOR shall take sufficient care in moving his 

plants, equipments and materials from one place to another so 
that they do not cause any damage to any person or to the 
property of the EMPLOYER or any third party including 
overhead and underground cables and in the event of any 
damage resulting to the property of the EMPLOYER or of a 
third party during the movement of the aforesaid plant, 
equipment or materials the cost of such damages including 
eventual loss of production, operation or services in any plant or 
establishment as estimated by the EMPLOYER or ascertained or 
demanded by the third party shall be borne by the 
CONTRACTOR. Third party liability risk shall be Rupees One 
lakh for single accident and limited to Rupees Ten lakhs. 
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iii) The CONTRACTOR shall indemnify and keep the 

EMPLOYER harmless of all claims for damages to property 
other than EMPLOYER's property arising under or by reason of 
this agreement, if such claims result from the fault and/or 
negligence or willful acts or omission of the CONTRACTOR, 
his employees, agents, representative of SUB-CONTRACTOR. 

 
 

SECTION-VIII       Labour Laws  
 

 
103 

 
Labour laws: 

  
103.1    i) No labour below the age of 18 (eighteen) years shall be 

employed on the WORK. 
 

ii) The CONTRACTOR shall not pay less than what is provided 
under law to labourers engaged by him on the WORK. 

 
iii) The CONTRACTOR shall at his expense comply with all 

labour laws and keep the EMPLOYER indemnified in respect 
thereof. 

 
iv) The CONTRACTOR shall pay equal wages for men and 

women in accordance with applicable labour laws. 
 
v) If the CONTRACTOR is covered under the Contract labour 

(Regulation and Abolition) Act, he shall obtain a licence from 
licensing authority (i.e. office of the labour commissioner) by 
payment of necessary prescribed fee and the deposit, if any, 
before starting the WORK under the CONTRACT.  Such 
fee/deposit shall be borne by the CONTRACTOR. 

 
vi) The CONTRACTOR shall employ labour in sufficient numbers 

either directly or through SUB- CONTRACTOR's to maintain 
the required rate of progress and of quality to ensure 
workmanship of the degree specified in the CONTRACT and to 
the satisfaction of the ENGINEER-IN-CHARGE. 

 
vii) The CONTRACTOR shall furnish to the ENGINEER-IN- 

CHARGE the distribution return of the number and description, 
by trades of the work people employed on the works.  The 
CONTRACTOR shall also submit on the 4th and 19th of every 
month to the ENGINEER-IN-CHARGE a true statement 
showing in respect of the second half of the preceding month  
and the first half of the current month (1) the accidents that 
occurred during the said fortnight showing the circumstances 
under which they happened and the extent of damage and injury 
caused by them and (2) the number of female workers who have 
been allowed Maternity Benefit  as  provided in the Maternity 
Benefit Act 1961 on Rules made thereunder and the amount paid 
to them. 

 
viii) The CONTRACTOR shall comply with the provisions of the 

payment of Wage Act 1936, Employee Provident Fund Act 
1952, Minimum Wages Act 1948.  Employers Liability Act 
1938.  Workmen's Compensation Act 1923, Industrial Disputes 
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Act 1947, the Maternity Benefit Act 1961 and Contract Labour 
Regulation and Abolition Act 1970,  Employment of Children 
Act 1938 or any modifications thereof or any other law relating 
thereto and rules made thereunder from time to time. 

 
ix) The ENGINEER-IN-CHARGE shall on a report having been 

made by an Inspecting Officer as defined in Contract Labour 
(Regulation and Abolition) Act 1970 have the power to deduct 
from the money due to the CONTRACTOR any sum required or 
estimated to be required for making good the loss suffered by a 
worker or workers by reason of non- fulfillment of the 
Conditions of the Contract for the benefit of workers, 
non-payment of wages or of deductions made from his or their 
wages which are not justified by the terms of the Contract or 
non-observance of the said regulations. 

 
x) The CONTRACTOR shall indemnify the EMPLOYER against 

any payments to be made under and for the observance of the 
provisions of the aforesaid Acts without prejudice  to his right to 
obtain indemnity from his SUB-CONTRACTOR's.  In the event 
of the CONTRACTOR committing a default or breach of any of 
the provisions of the aforesaid Acts as amended from time to 
time, of furnishing any information or submitting or filling and 
Form/ Register/ Slip under the provisions of these Acts which is 
materially incorrect then on the report of the inspecting Officers, 
the CONTRACTOR shall without prejudice to any other liability 
pay to the EMPLOYER a sum not exceeding Rs.50.00 as 
Liquidated Damages for every default, breach or furnishing, 
making, submitting, filling materially incorrect statement as may 
be fixed by the ENGINEER-IN- CHARGE and in the event of 
the CONTRACTOR's default continuing in this respect, the 
Liquidated Damages may be enhanced to Rs.50.00 per day for 
each day of default subject to a maximum of one percent of the 
estimated cost of the WORK put to tender.  The  
ENGINEER-IN-CHARGE shall deduct such amount from bills 
or Contract Performance Security of the CONTRACTOR and 
credit the same to the Welfare Fund constitute under these acts.  
The decision of the ENGINEER-IN-CHARGE in this respect 
shall be final and binding. 

 
 

104 Implementation of 
apprentices act, 1961: 

 104.1 The CONTRACTOR shall comply with the provisions of the Apprentices 
Act, 1961 and the Rules and Orders issued thereunder from time to time.  
If he fails to do so, his failure will be a breach of the CONTRACT and the 
ENGINEER-IN-CHARGE may, at his discretion, cancel the 
CONTRACT.  The CONTRACTOR shall also be liable for any pecuniary 
liability arising on account of any violation by him of the provisions, of 
the Act. 

 
105 Contractor to indemnify 

the employer: 
 105.1    i) The CONTRACTOR shall indemnify the EMPLOYER and 

every member, office and employee of the EMPLOYER, also 
the ENGINEER-IN-CHARGE and his staff against all actions, 
proceedings, claims, demands, costs and expenses whatsoever 
arising out of or in connection with the matters referred to in 
Clause 102.0 and elsewhere and all actions, proceedings, claims, 
demands, costs and expenses which may be made against the 
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EMPLOYER for or in respect of or arising out of any failure by 
the CONTRACTOR in the performance of his obligations under 
the CONTRACT DOCUMENT.  The EMPLOYER shall not be 
liable for or in respect of or arising out of any failure by the 
CONTRACTOR in the performance of his obligations under the 
CONTRACT DOCUMENT.  The EMPLOYER shall not be 
liable for or in respect of any demand or compensation payable 
by law in respect or in consequence of any accident or injury to 
any workmen or other person.  In the employment of the 
CONTRACTOR or his SUB-CONTRACTOR the 
CONTRACTOR shall indemnify and keep indemnified the 
EMPLOYER against all such damages and compensations and 
against all claims, damages, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto. 
 

 ii) PAYMENT OF CLAIMS AND DAMAGES: 
 
Should the EMPLOYER have to pay any money in respect of 
such claims or demands as aforesaid the amount so paid and the 
costs incurred by the EMPLOYER shall be charged to and paid 
by the CONTRACTOR and the CONTRACTOR shall not be at 
liberty to dispute or question the right of the EMPLOYER to 
make such payments notwithstanding the same, may have been 
made without the consent or authority or in law or otherwise to 
the contrary. 
 

iii) In every case in which by virtue of the provisions of Section 12, 
Sub-section (i) of workmen's compensation Act, 1923 or other 
applicable provision of Workmen Compensation Act or any 
other Act, the EMPLOYER is obliged to pay compensation to a 
workman employed by the CONTRACTOR in execution of the 
WORK, the EMPLOYER will recover from the 
CONTRACTOR the amount of the compensation so paid, and 
without prejudice to the rights of EMPLOYER under Section 
12, Sub- section (2) of the said act, EMPLOYER shall be at 
liberty to recover such amount or any part thereof by deducting 
it from the Contract Performance Security or from any sum due 
to the CONTRACTOR whether under this CONTRACT or 
otherwise.  The EMPLOYER shall not be bound to contest any 
claim made under Section 12, Sub-section (i) of the said act, 
except on the written request of the CONTRACTOR and upon 
his giving to the EMPLOYER full security for all costs for 
which the EMPLOYER might become liable in consequence of 
contesting such claim. 

 
106 Health and sanitary 

arrangements for workers: 
 106.1 In respect of all labour directly or indirectly employed in the WORKS for 

the performance of the CONTRACTOR's part of this agreement, the 
CONTRACTOR shall comply with or cause to be complied with all the 
rules and regulations of the local sanitary and other authorities or as 
framed by the EMPLOYER from time to time for the protection of health 
and sanitary arrangements for all workers. 

 
106.2 The CONTRACTOR shall provide in the labour colony all amenities such 

as electricity, water and other sanitary and health arrangements.  The 
CONTRACTOR shall also provide necessary surface transportation to the 
place of work and back to the colony for their personnel accommodated in 
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the labour colony. 
 
 

   SECTION-IX       Applicable Laws and Settlement of Disputes 
 
 

107 Arbitration:  107.1 Unless otherwise specified, the matters where decision of the Engineer-in-
Charge is deemed to be final and binding as provided in the Agreement 
and the issues/disputes which cannot be mutually resolved within a 
reasonable time, all disputes shall be referred to arbitration by Sole 
Arbitrator.  

 
 The Employer [GAIL (India) Ltd.] shall suggest a panel of three 

independent and distinguished persons to the 
bidder/contractor/supplier/buyer (as the case may be) to select any one 
among them to act as the Sole Arbitrator.  

 
 In the event of failure of the other parties to select the Sole Arbitrator 

within 30 days from the receipt of the communication suggesting the 
panel of arbitrators, the right of selection of the sole arbitrator by the 
other party shall stand forfeited and the EMPLOYER (GAIL) shall 
have discretion to proceed with the appointment of the Sole Arbitrator. 
The decision of Employer on the appointment of the sole arbitrator 
shall be final and binding on the parties. 

 
 The award of sole arbitrator shall be final and binding on the parties 

and unless directed/awarded otherwise by the sole arbitrator, the cost of 
arbitration proceedings shall be shared equally by the parties. The 
Arbitration proceedings shall be in English language and venue shall be 
New Delhi, India.  

 
Subject to the above, the provisions of (Indian) Arbitration & 
Conciliation ACT 1996 and the Rules framed there under shall be 
applicable. All matter relating to this contract are subject to the 
exclusive jurisdiction of the court situated in the state of Delhi. 

 
Bidders/suppliers/contractors may please note that the Arbitration & 
Conciliation Act 1996 was enacted by the Indian Parliament and is 
based on United Nations Commission on International Trade Law 
(UNCITRAL model law), which were prepared after extensive 
consultation with Arbitral Institutions and centers of International 
Commercial Arbitration. The United Nations General Assembly vide 
resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 
December 1976. 

 
 
107.2 FOR THE SETTLEMENT  OF DISPUTES BETWEEN 

GOVERNMENT DEPARTMENT AND ANOTHER AND ONE 
GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND 
ONE PUBLIC ENTERPRISE AND ANOTHER THE ARBITRATION 
SHALL BE AS FOLLOWS: 

 
"In the event of any dispute or difference between the parties hereto, 
such dispute or difference shall be resolved amicably by mutual 
consultation or through the good offices of empowered agencies of the 
Government.  If such resolution is not possible, then, the unresolved 
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dispute or difference shall be referred to arbitration of an arbitrator to 
be nominated by Secretary, Department of Legal Affairs ("Law 
Secretary") in terms of the Office Memorandum No.55/3/1/75-CF, 
dated the 19th December 1975 issued by the Cabinet Secretariat 
(Department of Cabinet Affairs), as modified from time to time.  The 
Arbitration Act 1940 (10 of 1940) shall not be applicable to the 
arbitration under this clause.  The award of the Arbitrator shall be 
binding upon parties to the dispute.  Provided, however, any party 
aggrieved by such award may make a further reference for setting aside 
or revision of the award to Law Secretary whose decision shall bind the 
parties finally and conclusively. 

 
108 Jurisdiction:   

The CONTRACT shall be governed by and constructed according to the 
laws in force in INDIA.  The CONTRACTOR hereby submits to the 
jurisdiction of the Courts situated at DELHI for the purposes of disputes, 
actions and proceedings arising out of the CONTRACT, the courts at 
DELHI only will have the jurisdiction to hear and decide such disputed, 
actions and proceedings. 

 
    
    

                                                           SECTION-X     Safety Codes 
 

109 General:  109.1 CONTRACTOR shall adhere to safe construction practice and guard 
against hazardous, and unsafe working conditions and shall comply with 
EMPLOYER's safety rules as set forth herein.  Prior to start of 
construction, CONTRACTOR will be furnished copies of EMPLOYER's 
"Safety Code" for information and guidance, if it has been prepared. 

 
110 Safety regulations:  110.1 i) In respect of all labour, directly employed in the WORK for 

 the performance of CONTRACTOR's part of this 
 agreement, the CONTRACTOR shall at his own expense 
 arrange for all the safety provisions as per safety codes of 
 C.P.W.D., Indian Standards Institution.  The Electricity Act, 
 The Mines Act and such other acts as applicable. 
 
ii) The CONTRACTOR shall observe and abide by all fire and 

safety regulations of the EMPLOYER.  Before starting 
construction work CONTRACTOR shall consult with 
EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE 
and must make good to the satisfaction of the EMPLOYER any 
loss or damage due to fire to any portion of the work done or to 
be done under this agreement or to any of the EMPLOYER's 
existing property. 

 
111 First aid and industrial 

injuries: 
 111.0 i) CONTRACTOR shall maintain first aid facilities for its 

employees and those of its SUB-CONTRACTOR. 
 
 ii) CONTRACTOR shall make outside arrangements for 

ambulance service and for the treatment of industrial injuries.  
Names of those providing these services shall be furnished to 
EMPLOYER prior to start of construction and their telephone 
numbers shall be prominently posted in CONTRACTOR's field 
office. 

 

148



 

Page 69 of 82 

 iii) All critical industrial injuries shall be reported promptly 
to EMPLOYER, and a copy of CONTRACTOR's report 
covering each personal injury requiring the attention of a 
physician shall be furnished to the EMPLOYER. 

 
112 General rules:  112.0 Smoking within the battery area, tank farm or dock limits is strictly 

prohibited.  Violators of the no smoking rules shall be discharged 
immediately. 

 
113 Contractor's barricades:  113.0 i) CONTRACTOR shall erect and maintain barricades 

required in connection with his operation to guard or protect:- 
 

a) Excavations 
 
b) Hoisting Areas. 
 
c) Areas adjudged hazardous by CONTRACTOR's or 

EMPLOYER's inspectors. 
 
d) EMPLOYER's existing property subject to damage by 

CONTRACTOR's Operations. 
 
e) Rail Road unloading spots. 

 
 ii) CONTRACTOR's employees and those of his SUB- 

CONTRACTOR's shall become acquainted with EMPLOYER's 
barricading practice and shall respect the provisions thereof. 

 
 iii) Barricades and hazardous areas adjacent to, but not 

located in normal routes of travel shall be marked by red flasher 
lanterns at nights. 

 
 

114 Scaffolding:  114.1 i) Suitable scaffolding should be provided for workmen 
for all works that cannot safely be done from the ground or from 
solid construction except such short period work as can be done 
safely from ladders.  When a ladder is used an extra Mazdoor 
shall be engaged for holding the ladder and if the ladder is used 
for carrying material as well, suitable footholds and handholds 
shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).   
   

ii) Scaffolding or staging more than 4 metres above the ground or 
floor, swing suspended from an overhead support or erected 
with stationary support shall have a guard rail properly attached, 
bolted, braced and otherwise retarded at least one metre high 
above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and ends thereof 
with only such openings as may be necessary for the delivery of 
materials.  Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 

 
 iii) Working platform, gangway and stairway should be so 

constructed that they should not sag unduly or unequally and if 
the height of platform of the gangway or the stairway is more 
than 4 metres above the ground level or floor level, they should 
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be closely boarded, should have adequate width and should be 
suitably fastened as in ii) above. 

 
iv) Every opening in the floor of a building or in a working platform 

shall be provided with suitable means to prevent the fall of 
persons or materials by providing suitable fencing of railing 
whose minimum heights shall be 1 metre. 

 
 v) Safe-means of access shall be provided to all working 

platforms and other working places, every ladder shall be 
securely fixed.  No portable single ladder shall be over 9 metres 
in length while the width between side rails in rung ladder shall 
in no case be less than 30 cms for ladder upto and including 3 
metres in length. For longer ladder this width should be 
increased 5mm for each additional foot of length.  Uniform steps 
spacing shall not exceed 30 cms.  Adequate precautions shall be 
taken to prevent danger from electrical equipment.  No materials 
on any of the sites or work shall be so stacked or placed to cause 
danger or inconvenience to any person or public.  The 
CONTRACTOR shall also provide all necessary fencing and 
lights to protect the workers and staff from accidents, and shall 
be bound to bear the expenses of defense of every suit, action or 
other proceeding of law that may be brought by any person for 
injury sustained owing to neglect of the above precautions and 
pay any damages and costs which may be awarded in any such 
suit or action or proceeding to any such person or which may 
with the consent of the CONTRACTOR be paid to compromise 
any claim by any such person. 

 
 

115 Excavation and trenching:  115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied 
with at least one ladder for each 50 metres length or fraction thereof. 
 
Ladder shall be extended from bottom of the trenches to atleast 1 metre 
above the surface of the ground.  The sides of the trenches which are 
1.5M in depth shall be stepped back to give suitable slope or securely held 
by timber bracing, so as to avoid the danger of sides to collapse.  The 
excavated materials shall not be placed within 1.5 metres of the edge of 
the trench or half of the trench width whichever is more.  Cutting shall be 
done from top to bottom.  Under no circumstances undermining or 
under-cutting shall be done. 

 
116 Demolition/general safety:  116.1 i) Before any demolition work is commenced and also 

during the progress of the demolition work 
 

a) All roads and open areas adjacent to the work site shall 
either be closed or suitably protected. 

 
b) No electric cable or apparatus which is liable to be a 

source of danger shall remain electrically charged. 
 

c) All practical steps shall be taken to prevent danger to 
persons employed from risk of fire or explosion or 
flooding.  No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to 
render it unsafe. 
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 ii) All necessary personal safety equipment as considered 

adequate by the ENGINEER-IN-CHARGE, should be kept 
available for the use of the persons employed on the SITE and 
maintained in condition suitable for immediate use, and the 
CONTRACTOR shall take adequate steps to ensure proper use 
of equipment by those concerned. 

 
a) Workers employed on mixing asphaltic materials, 

cement and lime mortars shall be provided with 
protective footwear and protective gloves. 

 
b) Those engaged in white washing and mixing or 

stacking  or cement bags or any  material which are 
injurious to the eyes be provided with protective 
goggles. 

 
c) Those engaged in welding and cutting works shall be 

provided with protective face & eye shield, hand 
gloves, etc. 

 
d) Stone breakers shall be provided with protective 

goggles and protective clothing and seated at 
sufficiently safe intervals. 

 
e) When workers are employed in sewers and manholes, 

which are in use, the CONTRACTOR shall ensure that 
the manhole covers are opened and are ventilated 
atleast for an hour before the workers are allowed to 
get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and 
provided with warning signals or board to prevent 
accident to the public. 

 
f) The CONTRACTOR shall not employ men below the 

age of 18 years and women on the work of painting 
with products containing lead in any form.  Wherever 
men above the age of 18 years are employed on the 
work of lead painting, the following precautions 
should be taken. 

 
   1) No paint 

containing lead or lead product shall be used 
except in the form of paste or readymade 
paint. 

 
   2) Suitable face 

masks should be supplied for use by the 
workers when paint is applied in the form of 
spray or a surface having lead paint dry 
rubbed and scrapped. 

 
   3) Overalls shall be 

supplied by the CONTRACTOR to the 
workmen and adequate facilities shall be 
provided to enable the working painters to 
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wash them during and on cessation of work. 
 

iii) When the work is done near any place where there is risk of 
drowning, all necessary safety equipment should be provided 
and kept ready for use and all necessary steps taken for prompt 
rescue of any person in danger and adequate provision should be 
made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

 
iv) Use of hoisting machines and tackles including their 

attachments, anchorage and supports shall conform to the 
following standards or conditions: 

 
a) These shall be of good mechanical construction, sound 

materials and adequate strength and free from patent 
defect and shall be kept in good working order. 

 
b) Every rope used in hoisting or lowering materials or as 

means of suspension shall be of durable quality and 
adequate strength and free from patent defects. 

 
c)    Every crane driver or hoisting appliance operator shall be 

properly qualified and no person under the age of 21 
years should be in charge of any hoisting machine 
including any scaffolding, winch or give signals to the 
operator. 

 
d)   In case of every hoisting machine and of every chain ring 

hook, shackle, swivel, and pulley block used in hoisting 
or lowering or as means of suspension, the safe working 
load shall be ascertained by adequate means.  Every 
hoisting machine and all gears referred to above shall be 
plainly marked with the safe working load of the 
conditions under which it is applicable and the same shall  
be clearly indicated.  No part of any machine or any gear 
referred to above in this paragraph shall be loaded 
beyond safe working load except for the purpose of 
testing. 

 
e)   In case of departmental machine, the safe working load shall 

be notified by the ENGINEER- IN-CHARGE.  As 
regards CONTRACTOR's machines, the 
CONTRACTOR shall notify the safe working load of 
the machine to the ENGINEER-IN-CHARGE whenever 
he brings any machinery to SITE of WORK and get it 
verified by the Engineer concerned. 

 
v) Motors, gears, transmission lines, electric wiring and other 

dangerous parts of hoisting appliances should be provided with 
efficient safeguards.  Hoisting appliances should be provided 
with such means as to reduce to minimum the accidental descent 
of the load, adequate precautions should be taken to reduce the 
minimum risk of any part or parts of a suspended load becoming 
accidentally displaced.  When workers are employed on 
electrical installations which are already energised, insulating 
mats, wearing apparel, such as gloves, sleeves, and boots as may 
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be necessary should be provided.  The workers shall not wear 
any rings, watches and carry keys or other materials which are 
good conductors of electricity. 

 
vi) All scaffolds, ladders and other safety devices mentioned or 

described herein shall be maintained in safe conditions and no 
scaffolds, ladder or equipment shall be altered or removed while 
it is in use.  Adequate washing facilities should be provided at or 
near places of work. 

 
vii) These safety provisions should be  brought to the notice of all 

concerned by displaying on a notice board at a prominent place 
at the work-spot.  The person responsible for compliance of the 
safety code shall be named therein by the CONTRACTOR. 

 
viii) To ensure effective enforcement of the rules and regulations 

relating to safety precautions, the arrangements made by the 
CONTRACTOR shall be open to inspection by the Welfare 
Officer, ENGINEER-IN- CHARGE or safety Engineer of the 
Administration or their representatives. 

 
ix) Notwithstanding the above clauses there is nothing in these to 

exempt the CONTRACTOR for the operations of any other Act 
or rules in force in the Republic of India.  The work throughout 
including any temporary works shall be carried out in such a 
manner as not to interfere in any way whatsoever with the traffic 
on any roads or footpath at the site or in the vicinity thereto or 
any existing works whether the property of the Administration 
or of a third party. 

 
 In addition to the above, the CONTRACTOR shall abide by the 

safety code provision as per C.P.W.D.  Safety code and Indian 
Standard Safety Code from time to time. 

 
 

117 Care in handling inflammable 
gas: 

 117.1 The CONTRACTOR has to ensure all precautionary measures and 
exercise utmost care in handling the inflammable gas 
cylinder/inflammable liquids/paints etc. as required under the law and/or 
as advised by the fire Authorities of the EMPLOYER 

 
 
 
118 

 
 
 
Temporary combustible 
structures: 

  
 
 
118.1 Temporary combustible structures will not be built near or around work 

site. 
 
 

119 Precautions against fire:  119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire 
Buckets and drums at worksite as recommended by 
ENGINEER-IN-CHARGE. They will have to ensure all precautionary 
measures and exercise utmost care in handling the inflammable gas 
cylinders/ inflammable liquid/ paints etc. as advised by 
ENGINEER-IN-CHARGE. Temporary combustible structures will not be 
built near or around the work-site. 

 
 

120 Explosives:  120.1 Explosives shall not be stored or used on the WORK or on the SITE by 
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the CONTRACTOR without the permission of the 
ENGINEER-IN-CHARGE in writing and then only in the manner and to 
the extent to which such permission is given.  When explosives are 
required for the WORK they will be stored in a special magazine to be 
provided at the cost of the CONTRACTOR in accordance with the 
Explosives Rules. The CONTRACTOR shall obtain the necessary licence 
for the storage and the use of explosives and all operations in which or for 
which explosives are employed shall be at sole risk and responsibility of 
the CONTRACTOR and the CONTRACTOR shall indemnify the 
EMPLOYER against any loss or damage resulting directly or indirectly 
therefrom. 

 
121 Mines act:  121.1 SAFETY CODE:  The CONTRACTOR shall at his own expense arrange 

for the safety provisions as required by the ENGINEER-IN-CHARGE in 
respect of all labour directly employed for performance of the WORKS 
and shall provide all facilities in connection therewith.  In case the 
CONTRACTOR fails to make arrangements and provides necessary 
facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to 
do so and recover the costs thereof from the CONTRACTOR. 

 
121.2 Failure to comply with Safety Code or the provisions relating to report on 

accidents and to grant of maternity benefits to female workers shall make 
the CONTRACTOR liable to pay Company Liquidated Damages an 
amount not exceeding Rs.50/- for each default or materially incorrect 
statement.  The decision of the ENGINEER-IN-CHARGE in such matters 
based on reports from the Inspecting Officer or from representatives of 
ENGINEER-IN-CHARGE shall be final and binding and deductions for 
recovery of such Liquidated Damages may be made from any amount 
payable to the CONTRACTOR from all the provisions of the Mines Act, 
1952 or any statutory modifications or re-enactment thereof the time 
being in force and any Rules and Regulations made thereunder in respect 
of all the persons employed by him under this CONTRACT and shall 
indemnify the EMPLOYER from and against any claim under the Mines 
Act or the rules and regulations framed thereunder by or on behalf of any 
persons employed by him or otherwise. 

 
122 Preservation of place:  122.1 The CONTRACTOR shall take  requisite precautions and use his best 

endeavours to prevent any riotous or unlawful  behaviour by or amongst 
his worker and others employed or the works and for the preservation of 
peace and protection of the inhabitants and security of property in the 
neighborhood of the WORK.  In the event of the EMPLOYER requiring  
the maintenance of a Special Police Force at or in the vicinity of the site 
during the tenure of works, the expenses thereof shall be borne by the 
CONTRACTOR and if paid by the EMPLOYER shall be recoverable 
from the CONTRACTOR. 

 
123 Outbreak of infectious 

diseases: 
 123.1 The CONTRACTOR shall remove from his camp such labour and their 

facilities who refuse protective inoculation and vaccination when called 
upon to do so by the ENGINEER-IN-CHARGE's representative.  Should 
Cholera, Plague or other infectious diseases break out the 
CONTRACTOR shall burn the huts, beddings, clothes and other 
belongings or used by the infected parties and promptly erect new huts on 
healthy sites as required by the ENGINEER-IN-CHARGE failing which 
within the time specified in the Engineer's requisition, the work may be 
done by the EMPLOYER and the cost thereof recovered from the 
CONTRACTOR. 
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124 Use of intoxicants: 

 
 

 124.1 The unauthorised sale of spirits or other intoxicants, beverages upon the 
work in any of the buildings, encampments or tenements owned, occupied 
by or within the control of the CONTRACTOR or any of his employee is 
forbidden and the CONTRACTOR shall exercise his influence and 
authority to the utmost extent to secure strict compliance with this 
condition. 
 
In addition to the above, the CONTRACTOR shall abide by the safety 
code provision as per C.P.W.D. safety code and Indian Standard Code 
framed from time to time. 
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PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY 
EMPLOYER 
 (To be executed on non-judicial stamped paper of appropriate value) 
 
 
 
WHEREAS GAIL (INDIA) LTD. (hereinafter referred to as GAIL) which expression shall 
unless repugnant to the context includes their legal representatives, successors and assigns 
having their  registered office  at 16, Bhikaiji Cama Place; R.K.Puram New Delhi has 
entered into a CONTRACT with ______________________ (hereinafter referred to as the 
CONTRACTOR which expression shall unless repugnant to the context include their legal  
representatives, successors and assigns) for ____________________on the terms and 
conditions as set out, inter-alia, in the CONTRACT No................. Dated............. and various 
documents forming part thereof hereinafter collectively referred to as the "CONTRACT" 
which expression shall include all amendments, modifications and/or variations thereto. 
 
 
AND WHEREAS 
 
i) GAIL has agreed to supply to the CONTRACTOR, equipment, plants and materials 

(finished, semi-finished and raw)for the purpose of EXECUTION  of the said 
CONTRACT by the CONTRACTOR (the equipment, plants and materials to be 
supplied by GAIL to the CONTRACTOR, hereinafter for the sake of brevity 
referred to as the "said materials") and pending execution by the CONTRACTOR of 
the CONTRACT incorporating the said materials, the said materials shall be under 
the custody and charge of the CONTRACTOR and shall be kept, stored, altered, 
worked upon and/or fabricated at the sole risk and expense of the CONTRACTOR. 

 
ii) As a pre-condition to the supply of the said materials by GAIL to the 

CONTRACTOR, GAIL has required the CONTRACTOR to furnish to GAIL an 
Indemnity Bond in the manner and upon terms and conditions hereinafter indicated. 

 
 NOW, THEREFORE, in consideration of the premises aforesaid the 

CONTRACTOR hereby irrevocably and unconditionally undertakes to indemnify 
and keep indemnified GAIL from and against all loss, damage and destruction 
(inclusive but not limited to any or all loss or damage or destruction to or of the said 
materials or any item or part thereof by theft, pilferage, fire, flood, storm, tempest, 
lightning, explosion, storage, chemical or physical action or reaction, binding, 
warping, exposure, rusting, faulty workmanship, faulty fabrication, or faulty method 
or technique of fabrication, strike, riot, civil commotion, or other act or omission  or 
commission  whatsoever within or beyond the control of the CONTRACTOR, 
misuse and misappropriation (inclusive but not limited to the misuse or 
misappropriation by the CONTRACTOR and the Contractor's servants and/or 
agents) whatsoever to, or of in the said materials or any part of them thereof from the 
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date that the same or relative part of item thereof was supplied to the 
CONTRACTOR upto and until the date of return to GAIL of the said materials or 
relative part of item thereof or completed fabricated works(s) incorporating the said 
material and undertake to pay to GAIL forthwith on demand in writing without 
protest or demur the value as specified by GAIL of the said material or item or part 
thereof, lost, damaged, destroyed, misused and/or misappropriated, as the case may 
be or, together with GAIL'S costs and expenses (inclusive of but not limited to 
handling, transportation, cartage, insurance, freight, packing and inspection costs/or 
expenses upto) and aggregate limit of 
Rs._________________________________________________ (Rupees 
________________________________________________________________ 
_________________________________). 

 
  
 AND THE CONTRACTOR hereby agrees with GAIL that: 
 
 i) This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking 

and shall remain valid and irrevocable for all claims of GAIL arising 
hereunder upto and until the midnight of ________________.  However, if 
the CONTRACT for which this Indemnity/Undertaking is given is not 
completed by this date, the CONTRACTOR hereby agrees to extend the 
Indemnity/Undertaking till such time as is required to fulfil the 
CONTRACT. 

 
 ii) This Indemnity/Undertaking shall not be determined by any change in 

constitution or upon insolvency of the CONTRACTOR but shall be in all 
respects and for all purposes be binding and operative until payment of all 
moneys payable to GAIL in terms of hereof. 

 
 iii) The mere statement of allegation made by or on behalf of GAIL in any 

notice or demand or other writing addressed to the CONTRACTOR as to 
any of the said material or item or part thereof having been lost , damaged, 
destroyed, misused or misappropriated while in the custody of the 
CONTRACTOR and/or prior to completion of the completed fabricated 
work(s) and delivery to job site thereof incorporating the said materials shall 
be conclusive of the factum of the said material or item or part thereof  
having been supplied to the CONTRACTOR and/or the loss, damage, 
destruction, misuse or misappropriation thereof, as the case may be, while in 
the custody of the CONTRACTOR and/or prior to the completion of the 
completed fabricated work(s) and delivery to job site thereof incorporating 
the said materials without necessity on the part of GAIL to produce any 
documentary proof or other evidence whatsoever in support of this. 

 
 
 iv) The amount stated in any notice of demand addressed by GAIL to the 

CONTRACTOR as to the value of such said materials lost, damaged, 
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destroyed, misused or misappropriated, inclusive relative to the costs and 
expenses incurred by GAIL in connection therewith shall be conclusive of 
the value of such said materials and the said cost and expenses as also of the 
amount liable to be paid to GAIL to produce any voucher, bill or other 
documentation or evidence whatsoever in support thereof and such amount 
shall be paid without any demur and on demand and no dispute shall be 
raised concerning the same. 

 
 
 The undersigned has full power to execute this Indemnity Bond on behalf of the 

CONTRACTOR under the Power of Attorney dated______. 
 
 
 
 (SIGNED BY COMPETENT AUTHORITY) 
 
Place: 
 
Dated: 
 
Official seal of the CONTRACTOR 
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PROFORMA FOR CONTRACT AGREEMENT 

 LOA No. GAIL /                                                                      dated  ----------- 

 

Contract Agreement for the work of  ----------------- of GAIL (INDIA) Ltd. made on ------

---- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” 

(which term shall unless excluded by or repugnant to the subject or  context  include  its 

successors  and permitted assignees) of the one part and GAIL (INDIA) LIMITED 

hereinafter called the “EMPLOYER”  (which  term shall, unless excluded by or 

repugnant to the subject  or  context include its successors and assignees) of the other 

part. 

 

WHEREAS 

A. The EMPLOYER being desirous of having provided and executed certain work 

mentioned, enumerated or referred to in the Tender Documents including Letter 

Inviting Tender, General Tender Notice, General Conditions of Contract, Special 

Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of 

completion of jobs, Schedule of Rates, Agreed Variations, other documents has 

called for Tender. 

 

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified 

in the Tender Documents and has satisfied himself by careful examination before 

submitting his tender as to the nature of the surface, strata, soil, sub-soil and 

ground, the form and nature of site and local conditions, the quantities, nature and 

magnitude of the work, the availability of labour and materials necessary for the 

execution of work, the means of access to SITE, the supply of power and water 

thereto and the accommodation he may require and has made local and independent 

enquiries and obtained complete information as to the matters and thing referred to, 

or implied in the tender documents or having any connection therewith and has 

considered the nature and extent of  all probable and possible situations, delays,  

hindrances or  interferences to or with the execution and completion  of the  work  

159



 

Page 80 of 82 

to  be carried out under  the  CONTRACT,  and  has examined  and  considered all 

other matters,  conditions  and things and probable and possible contingencies, and 

generally all   matters  incidental  thereto  and   ancillary   thereof affecting  the  

execution and completion of the WORK and  which  might  have influenced him in 

making his tender. 

 
C. The Tender Documents including the Notice Letter Inviting Tender, General 

Conditions of Contract, Special Conditions of Contract, Schedule of Rates, General 

Obligations, SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for 

completion of Jobs, Letter of Acceptance of Tender and any statement of agreed 

variations  with its enclosures copies of  which  are hereto annexed form part of this 

CONTRACT  though separately set  out herein and are included in the expression  

“CONTRACT” wherever herein used. 

 

AND WHEREAS 

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the 

execution of the said WORK at the rates stated in the schedule of quantities of the work 

and finally approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the 

terms and subject to the conditions of CONTRACT. 

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND 

DECLARED AS FOLLOWS:- 

1. In consideration of the payment to be made to the CONTRACTOR for the WORK 

to be executed by him,  the  CONTRACTOR  hereby covenants  with EMPLOYER 

that the CONTRACTOR  shall and will  duly provide,  execute and complete the 

said work and shall do  and perform all other acts and things in the CONTRACT  

mentioned or described or which are to be implied there from or may  be 

reasonably  necessary for the completion of the said WORK and at the said times 

and in the manner and subject to the  terms and conditions or stipulations 

mentioned in the contract.      

2.    In  consideration  of  the  due  provision   execution   and completion of the said 

WORK,  EMPLOYER does hereby agree with  the CONTRACTOR  that  the 
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EMPLOYER will pay to the CONTRACTOR  the  respective amounts for the 

WORK actually done by him and approved by  the EMPLOYER at  the Schedule 

of Rates and such other sum payable  to  the CONTRACTOR under provision of 

CONTRACT, such payment to be  made at such time in such manner as provided 

for in the  CONTRACT. 

A N D 
  
3. In   consideration  of  the  due   provision, execution   and completion of the said 

WORK the CONTRACTOR does hereby agree to pay such sums as may be due 

to the EMPLOYER for the services  rendered  by  the  EMPLOYER to the 

CONTRACTOR,  such  as  power supply,  water  supply and others as set for  in  

the   said CONTRACT  and such other sums as may become payable  to  the 

EMPLOYER  towards the controlled items of consumable  materials or towards 

loss, damage to the EMPLOYER'S equipment,  materials construction  plant and 

machinery, such payments to be  made at  such time and in  such manner as is 

provided in  the CONTRACT. 

 

It is specifically and distinctly understood and agreed between the EMPLOYER 

and the CONTRACTOR that the CONTRACTOR shall have no right, title or 

interest in the SITE made available by the EMPLOYER for execution of the 

works or in the building, structures or work executed on the said SITE by the 

CONTRACTOR or in the goods, articles, materials etc., brought on the said SITE 

(unless  the  same  specifically belongs to the CONTRACTOR) and the 

CONTRACTOR shall not have or  deemed  to have any lien whatsoever  charge  

for  unpaid bills will not be entitled to assume or retain possession or control  of 

the SITE or structures and the EMPLOYER shall  have an  absolute and 

unfettered right to take full  possession  of SITE  and to  remove the 

CONTRACTOR, their servants,  agents  and materials belonging to the 

CONTRACTOR and  lying on  the SITE. 

 

 

The CONTRACTOR shall be allowed to enter upon the SITE for execution  of  
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the WORK only as a licensee  simpliciter  and shall  not have any claim, right, 

title or interest  in  the SITE  or the structures erected thereon and the 

EMPLOYER  shall be  entitled to terminate such license at any  time  without 

assigning any reason. 

 
The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated 
from the said  SITE  shall, unless  otherwise  expressly  agreed  under  this  CONTRACT, 
exclusively  belong  to the EMPLOYER and the  CONTRACTOR  shall have no right to 
claim over the same and such excavation and materials  should  be disposed off on 
account of  the  EMPLOYER according to the instruction in writing issued from time  to 
time by the ENGINEER-IN-CHARGE. 

 

In Witness whereof the parties have executed these presents in the day and the year first 

above written. 

Signed  and Delivered for and  on        Signed and Delivered for and  

on behalf of EMPLOYER.    on behalf of the CONTRACTORs. 

 

 

GAIL (INDIA)  LIMITED                     (NAME   OF  THE CONTRACTOR) 
_______________________________          ____________________________ 

_______________________________           ____________________________ 

Date :___________                Date :____________ 

Place:___________                 Place:____________ 

 
IN PRESENCE OF TWO WITNESSES 

 
1.___________________________           1.  ________________________ 

   ___________________________                                 ________________________ 

   ___________________________                                 ________________________ 

 

2.___________________________             2.  ________________________ 

   ___________________________                                            ________________________ 
   ___________________________                                  ________________________ 
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SPECIAL CONDITION OF CONTRACT 
1.0 GENERAL 
 

a. Special Condition of Contract shall be read in Conjunction with the General conditions of 
Contract, specification of work, Drawings and any other documents forming part of this 
CONTRACT wherever the context so requires. 

 
b. Notwithstanding the sub-division of the documents into these separate sections and 

volumes ever part of each shall be deemed to be supplementary to and complementary of 
every other part and shall be read with and into the CONTRACT so far as it may be 
practicable to do so. 

 
c. Where any portion of the General Condition of Contract is repugnant to or variance with 

any provisions of the Special Conditions of Contract, unless a different Intention appears, 
the provisions of the special Conditions of Contract shall be deemed to over-ride the 
provisions of the General Conditions of Contract and shall to the extent of such 
repugnancy, or variations, prevail. 

 
d. Wherever it is mentioned in the spec that the CONTRACTOR shall perform certain 

WORK to provide certain facilities, It is understood that the CONTRACTOR shall do so 
at his best and the VALUE OF CONTRACT shall be deemed to have included cost of 
such performance and provisions, so mentioned. 

 
e. The materials, design, and workmanship shall satisfy the relevant INDIAN 

STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred to. 
Where the job specification stipulate requirements in addition to those contained in the 
standard codes and specifications, these additional requirements shall also be satisfied. 

 
f. In case of an irreconcilable conflict between Indian or other applicable standards, General 

Conditions of Contract, Special Conditions of Contract, Specifications, Drawings or 
Schedule of Rates, the following shall prevail to the extent of such irreconcilable conflict 
in order of precedence: 

 
i) Letter of Acceptance. 
ii) FAx of Acceptance. 
iii) Schedule of Rates as enclosures to Letter of Acceptance. 
iv) Job/ Particular Specifications. 
v) Drawings 
vi) Technical Material Specifications. 
vii) Special Conditions of Contract. 
viii) General Conditions of Contract. 
ix) Indian Standards 
x) Other applicable Standards  
xi) It will be the Contractors responsibility to bring to the notice of Engineer-in-

Charge any conflict In the contract documents before starting the work (s) or 
making the supply with reference which the conflict exists. 
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 In the absence of any Specifications covering any material, design of work the same shall 

be performed/ supplies/ executed in accordance with Standard Engineering Practice as 
per the instructions / directions of the Engineer-in-Charge, which will be binding an the 
Contractor. 

 
 g. The Tenderer shall satisfy MECON / GAIL that he possesses the necessary technical 

experience and has adequate equipment, facilities and manpower to ensure that contract 
work shall be of best quality and workmanship. Necessary particular in this regard are to 
be furnished with the tender. 

 
 h. The Tenderer shall submit along with his tender a bar chart showing his program of 

executing the contract work. 
 
i. The Tenderer shall submit his plan of action along with his tender giving the details of 

work plan for fieldwork and drawing office work such as nos. of survey teams. 
Composition of each team and their projected output, and drafting facilities to be 
deployed.  

 
j. The work is to be carried out in the proposed area as per the chainages specified on Route 

survey maps and as per directions of Engineer-in-Charge. 
 
k. The Tenderer shall obtain the necessary permission from the appropriate authorities to 

carryout the work i.e. collection of existing maps and complete the site survey job and 
keep MECON/ GAIL indemnified from all legal responsibilities. 

 
l. The Tenderer shall develop a detailed execution plan before start of the work. The whole 

work shall be distributed among sufficient no. of survey /Geo-technical teams to work on 
designated locations independently. Each team shall be headed by an experienced 
surveyor/Geo-technical expert having similar experience along with a team of 
skilled/semi skilled staff. The Tenderer shall co-ordinate his work distributed among 
various teams/groups. 

 
m. The Tenderer shall mobilize at his cost all necessary instruments, materials, consumable, 

tools and tackles, power, transport, etc. required for undertaking the work.    
 

n. The Tenderer shall familiarize himself with the site conditions before submission of 
tender. Failure to do so shall not absolve him of his responsibility about proper execution 
of contract work. No claims for extra payment due to any special site conditions shall be 
considered after acceptance of tender. 

 
o. The Tenderer shall perform his services as per the technical specifications and obtain 

necessary clarifications and instructions from the Engineer-in-Charge, if necessary. 
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p. Depending on site conditions and engineering requirements, MECON/ GAIL reserves the 
right to change the locations and limits of investigations to any extent from time to time 
during the execution of work. 

 
q. The Engineer-in-Charge reserves the right to accompany the Tenderer to the site at any 

time during the execution of the work with or without prior intimation to the Tenderer.  
 

r. During the execution of the work at site, the instructions given by the Engineer-in-Charge 
shall be final and binding on the Tenderer and shall be observed in full with respect to 
technical specification, drawing, methods of conducting work priorities of various part of 
work and any other instruction as may be necessary. 

 
s. The work shall be inspected and passed by the Engineer-in-Charge from time to time at 

site. The Tenderer shall provide all facilities for such inspections free of cost. Not 
withstanding any inspection of the site. MECON/ GAIL shall have the right to reject any 
work not conforming to the technical specification without being liable for any 
explanations or compensations. 

 
t. During the execution of the work, if any problem arises which is not covered by the 

technical specifications, the Tenderer shall seek necessary clarifications and instructions 
from the Engineer-in-Charge. Such instructions shall be binding on the Tenderer and 
shall be observed in full. 

 
u. The Tenderer shall strictly follow statutory requirements/obligations including 

government byelaws and also the instructions issued by the Engineer-in-Charge from 
time to time. 

 
v. The Tenderer shall have no claim whatsoever against MECON/ GAIL for reduction or 

increase in the scope of work either in part or full at any stage of work. In case quantities 
under a particular item are increased the same shall be executed at the contract rates. 

 
w. All data/information including any unusual data/information obtained during site 

survey/Geo-technical Investigation shall be immediately brought to the notice of 
Engineer-in-Charge. 

 
x. Location plans, maps, sketches etc. shall be passed on to MECON/ GAIL and shall 

become MECON/ GAIL property. 
 

y. The Tenderer shall ensure timely and satisfactory completion of the contract work. 
 

z. A survey report comprising descriptive note regarding the site conditions and special 
features shall be submitted alongwith route plans. Detailed sketches to be made wherever 
required or desired by MECON/ GAIL. 
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2.0  PHILOSOPHY OF EXECUTION 
 
2.1 It is intended to select a suitable agency for carrying out topographic survey work along 

with Geo-technical investigation of the terminals and stations and Hydrological, 
Geotechnical, Topographical survey for Major Water Bodies along the proposed Bawana 
Nangal Pipeline. 

 
2.2 The scope of work defined in the tender is to be carried out in following methodology: 
 

i) Plot / Topographic Survey of Dispatch terminal, Receiving Terminal and SV 
stations & other plots (if required) along with their approaches. 

ii) Geotechnical survey of above terminals / stations / plots. 
iii) Topographical, Geotechnical details and Hydrological Survey of Major Water 

Bodies 
iv) Preparation of Survey Report along with topographic survey drawing of all plots 

and Geo-technical details of the various plots and Topographical, Geotechnical 
details and Hydrological Survey of Major Water Bodies  in required number of 
sets in Hard and soft copies.  

 
2.3 The work is to be carried out as per the work order to be issued to the contracted agency 

by the Engineer on the basis of item rates and as per the Schedule of Rates indicated in 
the work order. 

 
3.0  VOID 
 
4.0 SITE CLEANING AND RESTORATION 
 
4.1 The Contractor shall ensure cleaning of the work sites from time to time for easy access 

to work site and also ensure safety precautions in that area. 
 
5.0  SCOPE OF WORK 
 

The Scope of Work shall be as set out in Technical Specification. 
 
6.0  INCOME TAX 
 

Income Tax deductions shall be made from all payments made to the Contractor as per 
the rules and regulations in force in accordance with the income Tax Act prevailing from 
time to time. 

 
7.0  VOID 
 
8.0  WORKS CONTRACT 
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  The work as per Scope of Work covered under this contract shall be treated as ‘Works 
Contract. 

 
9.0  MOBILIZATION ADVANCE 
 

No Mobilization advance shall be paid for this particular contract/ tender. 
 
10.0  MEASUREMENT OF WORKS 
 

In addition to the provisions of relevant clause of GCC and associated provisions thereof, 
the provisions of Appendix-II to SCC shall also apply. 

 
11.0  TERMS OF PAYMENT 
 

Basis and terms of payment shall be as set out in Appendix-I to SCC. 
 
12.0  ABNORMALLY HIGH RATED ITEMS (AHR) 
 

a. Clause No. 20.0 of GCC is modified to the following extent 
 
b. “In items rate contract where the quoted rates for the items exceed 50% of the 

owners/estimated rates, such items will be considered as Abnormally High Rates Items 
(AHR) and payment of AHR items beyond the SOR stipulated quantities shall be made at 
the least of the following rates: 

 
i) Rates as per SOR, quoted by the Contractor. 
ii) Rate of the item, which shall be derived as follows: 

 
• Based on rated of machine and labour as available from the contract 

(which includes contractor’s supervision, profit, overheads and other 
expenses). 

• In case rates are not available in the contract, rates will be calculated 
based on prevailing market rates of machine, material and labour plus 
15% to cover contractor’s supervision profit, overhead & other expenses. 

 
13.0  STATUTORY APPROVALS 
 

a. The approval from any authority (e.g. BR Inspector, Electrical Inspector) required as per 
statutory rules and regulations of Central State Government local Bodies shall be the 
contractor’s responsibility unless otherwise specified in the bid document. The 
application on behalf of the owner for submission to relevant authorities along with 
copies of required certificates complete in all respects shall be prepared and submitted by 
the Contractor well ahead of time so that the actual construction/commissioning of the 
work is not delayed for want of the approval inspection by concerned authorities. 

 
b. The inspection of the works by the authorities shall be arranged by the Contractor and 
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necessary co-ordination and liaison work in this respect shall be the responsibility of the 
contractor. However statutory fees paid if any, for all inspections and approvals by such 
authorities shall be reimbursed at actual by the owner to the contractor on production of 
documentary evidence. 

 
c. Any change / addition required to be made to meet the requirement of the statutory 

authorities shall be carried out by the contractor free of charge. The inspection and 
acceptance of the work by statutory authorities shall however, not absolve the contractor 
from any of his responsibilities under this contract. 

 
14.0  TESTS AND INSPECTION 
 

a. The Contractor shall carry out the various tests as enumerated in the technical 
specifications of this bid document and the technical documents that will be furnished to 
him during the performance of the work. 

 
b. All the tests either on the field or at outside laboratories concerning the execution of the 

work and supply of materials by the Contractor shall be carried out by Contractor at his 
own cost. 

 
c. The work is subject to inspection at all times by the Engineer-in-Charge. The contractor 

shall carry out all Instructions given during inspection and shall ensure that the work is 
being carried out according to the technical specifications of this bid document, the 
technical documents and the relevant codes of practice will be furnished to him during 
the performance of the work. 

 
d. The Contractor shall provide for purposes of inspection access ladders, lighting and 

necessary instruments at his own cost. 
 

e. Any work not conforming to execution drawings, specifications or codes shall be rejected 
forthwith and the contractor shall carry out the rectifications at his own cost. 

 
f. All results of inspection and tests will be recorded in the inspection reports, Performa of 

which will be approved by the Engineer-in-Charge. These reports shall form part of the 
completion documents. 

 
g. For materials supplied by Owner, Contractor shall carryout the tests, if required by the 

Engineer-in- Charge, and the owner shall reimburse the cost of such tests at actual to the 
Contractor on production of documentary evidence. 

 
h. Statutory fees paid to authorities and for repeat tests and inspection due to failures repairs 

etc. such reasons attributable to the Contractor shall be borne by the Contractor. 
 

i. Inspection and acceptance of work shall not relieve the Contractor from any of his 
responsibilities under this Contract. 
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15.0  COMPUTERIZED CONTRACTORS BILLING SYSTEM 
 

a. Without prejudice to stipulation in General Conditions of Contract, contractor should 
follow following billing system. 

 
b. The bills will be prepared by the contractors on their own PCs as per the standard formats 

and codification scheme proposed by OWNER. The contractors will be provided with 
data entry software to capture the relevant billing data for subsequent processing 
Contractors will submit these data to OWNER/MECON in an electronic media along 
with the hard copy. of the bill, necessary enclosures and documents. The contractor will 
also ensure the correctness and consistency of data so entered with the hard copy of the 
bill submitted for payment 

 
c. OWNER/MECON will utilize these data, for processing and verification of the 

contractor’s Bill. 
 
16.0  QUALITY ASSURANCE / QUALITY CONTROL 
 

a. Bidder shall include in his offer the Quality Assurance Program containing the overall 
quality management and procedures. This is required to be adhered to during the 
execution of contract. After the award of the contract detailed quality assurance program 
shall be prepared by the contractor for the execution of contrast for various works, which 
will be mutually discussed and agreed to. 

 
b. The Contractor shall establish document and maintain an effective quality assurance 

system outlined in recognized codes. 
 

c. Quality Assurance System plans/procedures of the Contractor shall be furnished in the 
form of a QA manual. This document should cover details of the personnel responsible 
for the Quality Assurance, plans or procedures to be followed for quality control in 
respect of Design, Engineering, Procurement, Supply, Installation, Testing and 
Commissioning. The quality assurance system should indicate organizational approach 
for quality control and quality assurance of the construction activities, at all stages of 
work at site as well as at manufacture’s works and dispatch of materials. 

 
d. The Owner/Consultant or their representative shall reserve the right to inspect/witness, 

review any or all stages of work at shop/ site as deemed necessary for quality assurance. 
 

e. The contractor has to ensure the deployment of quality Assurance and Quality Control 
Engineer(s) depending upon the quantum of work. This QA / QC group shall be fully 
responsible to carry out the work as per standards and all code requirements. In case 
Engineer-in-charge feels that contractor’s QA/QC Engineer(s) are incompetent or 
insufficient, contractor has to deploy other experienced Engineer(s) as per site 
requirement and to the full satisfaction of Engineer 

 
f. In case contractor fails to follow the instructions of Engineer-in-charge with respect to 
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above clauses, next payment due to him shall not be released unless until he complies 
with the instructions to the full satisfaction of Engineer-. In-charge. 

 
17.0  COMPLETION DOCUMENTS 
 

The Contractor shall submit the following documents as a part of the — completion 
documents. These will be in addition to those mentioned in the General Conditions of 
Contract. 

 
i) One set of reproducible on polyester of construction drawings showing herein the 

execution of the work duly approved by the Engineer-in-Charge. 
ii) Any other reports / certificates / drawings as stipulated in the Technical 

Specifications in triplicate. 
 
18.0 CO-ORDINATION WITH OTHER AGENCIES  
 

Work shall be carried out In such a manner that the work of other agencies operating at 
the site is not hampered due to any action of the Contractor. Proper coordination with 
other agencies will be Contractor’s response In case of any dispute, the derision of 
Engineer-in-Charge shall be final and binding on the Contractor 

 
19.0  WRONG INFORMATION 
 

If the Bidder deliberately gives wrong information in his Bid to create circumstances for 
the acceptance of his Bid, GAIL/MECON reserves the right to reject his BID without any 
reference to the Bidder. 

 
20.0  ADDITIONAL WORKS/ EXTRA WORKS / VARIATION IN QUANTITIES 
 

a. Owner reserves their right to execute any additional works/ extra works, during the 
execution of work, either by themselves or by appointing any other agency, even 
though such works an incidental to and necessary for the completion of works 
awarded to the Contractor. In the event of such decisions taken by Owner Contractor 
is required to extend necessary cooperation, and act as per the instructions of 
Engineer-in-Charge. 
  

b. The quantities indicated in the Schedule of rates are tentative and may vary upto +/- 
50% . No compensation shall be admissible on account of increase / decrease in the 
quantities.  

 
21.0   PROJECT PLANNING SCHEDULING AND MONITORING SYSTEM 
 

The Contractor shall follow the specifications with respect to project planning, 
scheduling and monitoring system as laid down in Appendix-IIsI to this Special 
Conditions of Contract 
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22.0  SURVEY EQUIPMENT AND ORGANIZATION 
 

a.  Survey Equipment 
 

The Contractor shall without prejudice to his overall responsibility to execute and 
complete the work as per specifications and time schedule, progressively deploy adequate 
equipments and tools arid tackles and augment the same as decided by the Engineer-in-
charge depending on he exigencies of the work so as to suit the schedule, without any 
additional to owner The bidder-shall submit a list of equipments he proposes to deploy 
for the subject work along with deployment schedule. No equipment shall be supplied by 
the Owner. 

 
b.  Organization (Head Office & Site Office) 

 
The bidder shall submit the details of organization proposed by him at head office & site 
of work for the implementation of the works under the contract, together with bio data of 
the key personnel. The contractor shall however without prejudice to his overall 
responsibility to execute and complete the works as per specifications and time schedule 
progressively deploy adequate qualified and experienced personnel together with 
skilled/unskilled manpower and augment the same as decided by Engineer depending on 
the exigencies of work to suit the construction schedule without any additional cost to 
owner. 

 
23.0   FINAL INSPECTION 
 

After completion of all tests as per specification the whole work will be subject to a final 
inspection to ensure that job has been completed as per requirement. If any defects 
noticed in the work attributable to Contractor, the Contractor at his own cost shall attend 
these, as and when the owner brings them to his notice. The Owner shall have the right to 
have these defects rectified at the risk and cost of the contractor if he fails to attend to 
these defects immediately 

 
24.0   BONUS 
 

Bonus clauses mentioned if any in this particular bid document is not applicable in this 
particular tender and must be considered as deleted it listed out anywhere else. 

 
26.  ARBITRATION  
 

5th para of cl. No.107.1 of GCC , shall be modified as per the following:- 
 “provisions of (Indian)Arbitration & Conciliation Act, 1996” shall be replaced by “provisions of 

(Indian)Arbitration & Conciliation Act, 1996 as amended time to time”  
 
27. The Contract/order value shall exclude the taxes & duties for the Purpose Price reduction 

schedule. The Price reduction schedule indicated at cl. No.27 of GCC shall stand modified the 
above extent. 
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APPENDIX-I 

 
TERMS OF PAYMENTS 

 
Payment shall be released to contractor against certification by Engineer-In-Charge after affecting 
the necessary deductions if any. The basis for payment against various items shall be as defined 
in SOR. 
 
FOR MOBILISATION & DEMOBILISATION of SOR (i.e. item no. A) for Part A & Part 
B  
 
1) 40% payment on Mobiliasation of equipments / Manpower at site duly certified by EIC. 
2)     40% payment on Demobilisation of equipments / Manpower at site duly certified by EIC. 
3)     20% payment on submission of final report duly accepted by EIC. 
 
FOR OTHER ITEMS OF SOR (i.e item nos. B,C & D) for Part A & Part B  
 
1)   80% Payment on completion of field work and submission of draft report along with draft  

drawing. 
2)  20% payment on submission of final report along with final drawings duly accepted by  

EIC. 
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APPENDIX - II 

 
MEASUREMENT OF WORK 

 
1. Payment will be made on the basis of Joint measurements, to be taken by contractor and 

certified by Engineer-in-charge. 
 
2. Indian standard methods of measurements (1S:1200), as last amended, shall be referred 

for measurement purposes, where applicable. 
 
3. Measurement of areas shall be in 100 Sqm.  Or part thereof, correct to the nearest two 

places. 
 
4. Linear measurement will be In meters corrected to the nearest centimeter. 
 
5. Wherever the unit of item has been indicated as lump sum, the payment shall be made on 

lump sum basis on completion & no mode of measurement shall be applicable. 
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APPENDIX-III 
 

PROJECT PLANNING, SCHEDULING AND MONITORING 
 
 
The following schedules/Documents / Reports shall be prepared and submitted by the contractor 
for review/approval at various stages of the contract. 
 
1.1  ALONGWITH BID 
 
1.1.1  Time Schedule 
 

The bidders are required to submit a Project Time Schedule in the linked bar 
chart from along with the bid. The schedule shall cover all aspects like 
Topographical Survey, Geo-technical Investigation within the completion time 
for the various plots / areas as indicated in the Bidding document. The owner 
interface activities shall be dearly identified with their latest required dates. 
Owner reserve the right to disqualify the bidder if the above schedule submitted 
by the bidder is not in line with overall project requirement. 

 
1.1.2  Planning, Scheduling & Monitoring System 
 

The bidder should describe his system of Project Planning, Scheduling & 
Monitoring to the extent of computerization, level of detailing, tracking 
methodology etc. with the name of computer packages and sample outputs. 

 
 
1.5  PROJECT REVIEW MEETINGS 
 

The contractor shall present the programmed and status at the reviews meetings 
as required. 

 
1.5.1  Weekly Review Meeting 
 

Level of Participation  : Contractor’s/ Consultants RCM / Site 
In-charge and Job engineers. 

 
Agenda : a) Weekly program versus actual 

achieved in the past week and 
programme for next week 

b) Remedial actions and hold-up 
analysis.  

c) Client query/ approval 
 

Venue    : Site Office 
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1.6  PROGRESS REPORTING 
 
1.6.1   Weekly Reports 
 

This report will be prepared and submitted by the contractor on weekly basis and 
will cover following items: 
 
a) Activities Programmed and completed during the week. 
b) Record of Man-days lost 

  c) Percentage progress scheduled and achieved 
 
1.6.2 Daily Progress Report  
 

This report shall be prepared and forwarded by the contractor on a day to day 
basis giving covering the following activities: 
 
a) Activities Programmed during the day. 
b) Quantities achieved against target 
c)          Activities Programmed for the next day 
d) Resource deployed men and machinery 
e) Record of Man-days lost 
f) Percentage progress scheduled and achieved 
 
The above details of the progress shall be mailed to the Engineer-in charge / 
RCM / SIC on a daily basis at the end of the day. 
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NATURAL GAS PIPELINE PROJECT-Survey of water bodies, Terminals, SV 
stations / Plots and Approaches for the KOCHI – BANGLORE  Pipeline Project 
(Phase – I). 
 
1.0  INTRODUCTION 

 
1.1 M/s GAIL(I) Ltd. proposes to lay a an 30” NB x 25.77 Km pipeline from 

PLL Terminal to Periyar River ( Karmallur in Paravur Taluk in Ernakulam 
District )  and 16” x 17.29 Km Spurline from TOP on Mainline Phase – I @  
Chainage 14.524 Km to FACT Cochin Division, Ambalamedu.  
 

1.2 The Scope of Work under this tender is to carry out Topographic survey 
and Geo-technical Survey of Plots for various terminals, SV stations, and 
it’s approaches and Geotechnical investigations with Hydrological & 
Topographical survey of Major Water bodies en route of pipeline. 

 
1.3 The work shall be inspected and passed by the Engineer-in-Charge from 

time to time at site. The Tenderer shall provide all facilities for such 
inspections free of cost. Not withstanding any inspection of the site. 
MECON/ GAIL shall have the right to reject any work not conforming to 
the technical specification without being liable for any explanations or 
compensations. 

 
1.4 During the execution of the work, if any problem arises which is not 

covered by the technical specifications, the Tenderer shall seek necessary 
clarifications and instructions from the Engineer-in-Charge. Such 
instructions shall be binding on the Tenderer and shall be observed in full. 

 
1.5 The Tenderer shall have no claim whatsoever against MECON/ GAIL for 

reduction or increase in the scope of work either in part or full at any 
stage of work. In case quantities under a particular item are increased the 
same shall be executed at the contract rates. 

 
1.6 All data/information including any unusual data/information obtained 

during site survey/Geo-technical Investigation shall be immediately 
brought to the notice of Engineer-in-Charge. 

 
1.7 Location plans, maps, sketches etc. shall be passed on to MECON/ GAIL 

and shall become MECON’s/ GAIL’s property. 
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1.8 A survey report comprising descriptive note regarding the site conditions 

and special features encountered shall be submitted along with 
topographic maps / contour  plans, field and lab investigation details etc. 
as specified in the technical specifications for the Topographic survey and 
Geotechnical Investigations of the plots and Hydrographic survey works 
and Geotechnical investigations of the water bodies. Detailed sketches to 
be made wherever required or desired by MECON/ GAIL. 

 
2.0  SCOPE OF WORK 
 
2.1 The Tenderer shall arrange existing line plans/maps of specified 

localities/Plots. 
 
2.2  The Tenderer shall provide all instruments, equipment, Motor Vehicles, 

communication facilities etc, required for satisfactory completion of the 
job without any cost implication on MECON/ GAIL. 

 
2.3 Tenderer shall carry out survey work/geo-technical / Hydrological / 

investigation of the proposed area/locations/crossings indicated by 
MECON/ GAIL to the accuracy as decided after consultation with the 
MECON/ GAIL. The Tenderer shall, in case of major obstruction, suggest 
an alternative plan. 

 
2.4 The main scope of work shall comprise of following elements: 
 
2.4.1 Carrying out Topographic and Geo-Technical survey for Terminals, SV 

stations along with their approaches and showing all existing features, 
levels, existing service lines, encroachments etc. and conducting borehole 
investigations upto 10 metre depth along with soil sample collection, 
conducting field investigations and tests at following locations. The 
location of Bore hole shall be decided in consultation with GAIL / MECON. 
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Details of Terminals / Stations 

 

Sl. 
No
. 

Terminals  Location 
Chainage 

(KM)       
( Approx) 

Plot size    
(M) 

No. 
of 

bore 
hole 

Remarks  

1 Despatch Terminal 100 x 100 2  

2 End SV Station 45 x 45 1  

3 SV Station cum Top-
Off 

80 x 80 
2  

4 SV Station cum Top-
Off 

80 x 80 
2  

5 Isolation  Valve 
station across river 

20 x 20 
1  

6 
Isolation  Valve 
station across river 

20 x 20 
1  

7 
Isolation  Valve 
station across river 

20 x 20 
1  

8 
Isolation  Valve 
station across river 

20 x 20 
1  

9 
Isolation  Valve 
station across river 

20 x 20 
1  

10 
Isolation  Valve 
station across river 

20 x 20 
1  

11 
Isolation  Valve 
station across river 

20 x 20 1  

12 
Isolation  Valve 
station across river 

20 x 20 1  

13 
Isolation  Valve 
station across river 

20 x 20 1  

14 Consumer Receiving 
Terminal 

80 x 80 
2  

15 
Consumer Receiving 
Terminal 

80 x 80 
2  

16 
Consumer Receiving 
Terminal 

80 x 80 
2  

17 
Consumer Receiving 
Terminal 

Location will 
be 
communicat
ed at the 
time of 
execution 

Chainage 
will be 
communicat
ed at the 
time of 
execution 

80 x 80 
2  
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18 
Consumer Receiving 
Terminal 

80 x 80 
2  

19 Consumer Receiving 
Terminal     

40 X40 
1  

20 
Consumer Receiving 
Terminal     

40 X40 
1  

21 
Consumer Receiving 
Terminal     

40 X40 
1  

22 
Consumer Receiving 
Terminal     

40 X40 
1  

23 
Consumer Receiving 
Terminal     

40 X40 
1  

24 
Consumer Receiving 
Terminal     

40 X40 
1  

25 
Consumer Receiving 
Terminal     

40 X40 
1  

26 
Consumer Receiving 
Terminal     

40 X40 
1  

27 
Consumer Receiving 
Terminal     

40 X40 
1  

28 
Consumer Receiving 
Terminal     

Location will 
be 
communicat
ed at the 
time of 
execution 

Chainage 
will be 

communicat
ed at the 
time of 

execution 

40 X40 
1  

 
 

  
 

  

 
2.4.2 Carrying out Geo-Technical investigations within the corridor of National 

Highway NH 47C by drilling bore holes upto 10 m depth at intervals of ~ 1 
Km and boreholes upto 40 / 50 m depth at intervals of about ~ 1 km 
alternately staggered or otherwise by shell and auger method or Hydraulic 
boring along with soil sample collection, conducting field investigations 
and tests including conducting Vane shear tests in these bore holes. The 
location of Bore hole shall be decided in consultation with GAIL / MECON. 

 
2.4.3 Carrying out Hydrological and  Geo-technical  survey for major water 

bodies etc.  as per specifications showing all existing features, levels, bed 
profiles  etc. and conducting borehole investigations along with soil 
sample collection, conducting field investigations and tests at following 
locations. The location of Bore hole shall be decided in consultation with 
GAIL / MECON. 
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Details of Major Water Bodies / Roads Crossings   

 
No. of Bore 
Holes 

Sl.
No. 

Name of 
Crossings 

Chainage/ 
Between 
TP’s 
 
(KM) 

Bank to 
Bank 
Width of 
Crossing 
in  (M) 

In 
Water 
bodies 

On the 
Banks 

Depth 
of Bore 
Holes 
(M) 

Total 
Depth 
of Bore 
Holes 
(M) 

 
MAINLINE 

 
1 Nala  1.2690 31.88 0 2 10 20 
2 Tattapalli River 1.876 417.83 2 2 20 80 
3 Tattapalli River  3.792 561.32 3 2 20 100 
4 Tattapalli River 7.182 47.33 1 2 15 45 
5 Tattapalli River 8.277 30.14 1 2 15 45 
6 Tattapalli River  8.940 47.8 1 2 15 45 
7 Tattapalli River  11.111 89.97 1 2 20 60 
8 Periyar River  11.433 226.16 1 2 20 60 
9 Nala  12.139 12.91 0 2 10 20 
10 Periyar River 12.935 197.2 1 2 20 60 
11 Varapuzha 

River 
15.092 64.71 1 2 15 45 

 
SPURLINE to IP FACT – UC – FACT - CD 

 
1 Nala 2.157 16.16 0 2 10 20 
2 Nala 2.513 32.95 0 2 10 20 
3 Nala 4.361 18.12 0 2 10 20 
4 Asphalt Road 6.623 11.91 0 1 7 7 
5 Unlined Canal 8.137 7.51 0 2 10 20 
6 Nala 10.914 29.65 0 2 10 20 
7 Nala 12.704 89.13 0 2 10 20 

SPURLINETO COCHIN MINERALS AND RUTTILE LTD. 
1 Nala 0.291 4.2 0 1 10  

SPURLINE TO BHARAT PETROLEUM 
1 Nala 0.037 15.08 0 1 7 7 
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2 Nala 0.703 75.04  0 1 10 10 

3 Nala 2.614 21.45 0 1 7 7 
SPURLINE  TO BRAHMAPURAM DIESEL PLANT 

1 Metal Road  0.219 5.23 0 1 10 10 
 
Note :  

1. The above list of crossings, number of Bore holes as well as depth of 
bore hole may very depending on site condition / direction of 
Engineering - In-charge. The location of Bore inside water bodies shall 
be at deepest level. 

 
2.5 Establishment of true North on each map. 
 
2.6 The coverage of area for topographic survey for plots / terminals shall 

include up to 5m on all sides of plot and upto and including the area of 
the approach Road for a mutually agreed width from the nearby motor 
able access road on the front and/or on either side of the plot depending 
upon the severity of obstruction on a particular route. 

 
2.7 Finally detailed maps /drawings are to be prepared of various plots along 

with geotechnical survey report of all the plots, Hydrographic survey 
details of all water bodies as per technical specifications and soil 
investigation details of exploratory bore holes carried along major water 
bodies and other crossings as specified shall be compiled and submitted in 
an overall survey report in four sets along with one digitized copy to be 
submitted to MECON in CD. 

 
2.8 The Tenderer shall re assess his work & revise plan/maps as per MECON’s 

comments on the draft drawings / reports if any, and resubmit for final 
acceptance. 

 
2.9 The format for collection of data shall be mutually agreed upon. 
 
 
3.0  METHODOLOGY FOR EXECTION OF WORK  
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3.1 Compilation of existing plans/maps. 
 
3.1.1 The Tenderer shall arrange data in form of existing maps of parts/ 

localities of proposed Terminals en route of Pipeline at locations finalized 
on the proposed route. MECON/ GAIL shall indicate the final locations  to 
be considered before execution of works. 

 
3.1.2 The data shall be arranged for further engineering work by MECON in an 

approved format. 
 
3.1.3 The adequacy of the existing plans/maps is to be decided in consultation 

with MECON. The scale of the plans/maps should be 1:100 unless decided 
otherwise 

 
3.2 Plot Survey & Geotechnical Investigations: The Scope of Work 

under this tender is to carry out Topographic and Geo-Technical survey 
for the plots of Terminals and SV stations, Hydrological, Geotechnical, and 
Topographical survey for major water bodies etc. and Soil investigation by 
drilling boreholes of specified depths along with field / lab investigations 
for all other crossings.  

 
The topographic survey of plots shall indicate all existing features like 
roads, cart tracks, wells, trees, electric poles, any permanent / temporary 
structures, existing service lines, encroachments etc. within the plot 
boundary and up to a minimum of 5m on all sides of the plot boundary 
limits, along with levels, as per the attached technical specification.  
 
The Geotechnical investigations is to be carried out by making exploratory 
bore holes upto 10 m depth or as specified for the respective plots as per 
the number of boreholes as mentioned in the Scope of works for the 
various locations. above and as per attached technical specifications. 
 
Survey of Approach areas : The Scope of Work under this tender is 
also to carry out Topographic  survey for the approaches to the plot of 
Terminals, SV stations etc. showing all existing features like roads, cart 
tracks, wells, trees, electric poles, any permanent / temporary structures, 
existing service lines, encroachments etc. at locations and routes as 
specified by the Engineer in charge and carried out as per the attached 
technical specification. 
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3.2.1 The Tenderer shall carry out detail survey of the area as indicated by 
MECON/ GAIL. 

 
3.2.2 The survey shall be carried out using surveying instruments, leveling 

instruments, tape measurements etc. to prepare layout of new plots and 
of certain other areas as desired by MECON/ GAIL. 

 
3.2.3 The scale of plans/maps shall be 1:100 and details to be shown shall be 

as desired by the engineer-in-charge.  
 
3.2.4 Detailed technical specification Topographic and Geo-Technical survey has 

been enclosed in Annexure –1 
 
3.3 Crossing Survey ; The Scope of Work under this tender is to carry out 

Hydrographic & Geo-technical survey work for crossings of rivers/water 
bodies and Soil Investigation of various other crossings / locations by 
drilling upto 12m deep boreholes and collecting soil samples for field and 
laboratory tests. 

 
3.3.1 The Tenderer shall carry out detail survey of the crossings as specified in 

the Scope of works and as per directions given by MECON/ GAIL.  
 
3.3.2 Detailed technical specification Hydrographical & Geo-technical survey has 

been enclosed in Annexure –2 
 
 
4.0  DOCUMENT/DATA SUBMISSION 
 
4.1 A detailed overall  survey report giving details of collection/ compilation of 

plans/maps, survey along with Geotechnical details of the exploratory 
bore holes conducted for the various plots / terminals and various Large 
Water body crossings and other crossings along with a list of drawings 
and  index shall be submitted. 

 
4.2 Contents and presentation of draft survey data/ records shall be reviewed 

/ approved by GAIL/ MECON in the initial stage on sample 
drawings/documents to be prepared by the Surveyor.  The Surveyor shall 
incorporate all comments/ suggestions given by GAIL/ MECON and 
prepare all documents accordingly. 
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4.3 Three sets of paper copy of completed drawings/ data/ documents shall 
be submitted by the Contractor for GAIL/ MECON’s review in the form of 
draft report.  Comments, if any, shall be incorporated by the Contractor.  
This report can be demanded in parts and in different phases as per 
discretion of GAIL/MECON. 

 
4.4 All drawings, reports, formats, etc. forming the part of submission to 

GAIL/MECON shall be prepared on approved computer package.  All 
drawings, including, but not limited to alignment sheets, crossing 
drawings, soil profiles etc. shall be prepared using AutoCAD 2004(min).  
All reports, formats, write-ups, charts shall be prepared on computer 
using software package compatible with MS Office 2000 or higher version. 

 
4.5 A consolidated report in four sets with final drawings/data/documents 

shall be submitted to GAIL/MECON after incorporation of comments by 
Surveyor, along with following. 

 
a) Drawings of all Plots/Stations  -   Four  paper copies in colour,  

(Topographic survey drgs      and one copy CD ROM). 
   showing all features, spot levels 
   on and contours at 0.25m interval]   
 

b) Geo- technical investigation  -  Four paper copies and one  
          details and data as per               copy on CD ROM  

  Specifications for Small crossings 
 

 
c) Hydrographic Survey details,  -  Four paper copies and one  
          Historical data & details along      copy on CD ROM  
 With Geo-Tech data and  
 Scour calculations as per 
 Specifications for  
 Large water bodies 

 
5.0  TIME SCHEDULE 
 
5.1 The survey shall be conducted in different locations and for different 

Crossing locations simultaneously. The Tenderer has to mobilize sufficient 
manpower within three (3) days of hand over of the proposed pipe route 
of given area and complete the survey work. The Tenderer shall carry out 
the survey of Plots at one location/day and one River / Canal crossings per 
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day. The overall time schedule for completing all field activities including 
submission of final drawings and reports for all locations shall be 90 Days 
(Ninety Days) from the date of issue of FOI or 15 Days (Fifteen Days) 
from Date of  handing over of last site However, the Tenderer has to 
submit the provisional drawings / report for the completed job 
progressively while giving priority to Geotechnical investigations 
to be conducted in the corridor of NH 47C. The Completion period of 
the contract work includes site mobilization period and shall be done in a 
planned manner. 

 
5.2 Unless otherwise provided in this contract, the Tenderer shall not be 

entitled to any extension of time for completion of survey as stipulated in 
paragraph above except under force majeure conditions. 

 
6.0 SCHEDULE OF RATES 
 
6.1  Preamble 
  
 All costs and expenses for mobilizing equipment, transport and personnel 

to complete the field work and preparation of route plans and survey 
report within stipulated time schedule shall be included in the item for 
survey work. 

 
 Tenderer’s rate for any item in SOR shall unless otherwise noted include 

the cost of labour both skilled and unskilled, all taxes, royalties, other 
revenue expenses, temporary facilities, rework when advised by MECON/ 
GAIL, continuation of work beyond working hours, in the night and on 
holidays if situation warrants, additional checks as per specification or as 
advised by the Engineer-in-Charge. 

 
  Providing facilities for inspection of work by MECON/ GAIL. 
 

 Furnishing daily and weekly progress reports to MECON and attending all 
review meetings, site visits called by MECON/ GAIL 
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    ANNEXURE – I 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TECHNICAL SPECIFICATION FOR 
TOPOGRAPHICAL AND GEO-TECHNICAL SURVEY 

FOR TERMINALS AND SV’S 

192



 
 
 
GAIL (India) Limited 

 
TOPOGRAPHIC, GEO TECHNICAL 

SURVEY AND HYDROLOGICAL  SURVEY 
OF PLOTS AND WATER BODIES OF 

KOCHI – BANGLORE PIPELINE PROJECT 
(PHASE – I)  

 
 

 
MECON LIMITED 

 

   
   13 

 
TOPOGRAPHIC  SURVEY & SOIL INVESTIGATION  

 
01.0 GENERAL 
  

M/s GAIL(I) Ltd. intend to M/s GAIL(I) Ltd. proposes to lay a an 30” NB x 
25.77 Km pipeline from PLL Terminal to Periyar River ( Karmallur in 
Paravur Taluk in Ernakulam District )  and 16” x 17.29 Km Spurline from 
TOP on Mainline Phase – I @  Chainage 14.524 Km to FACT Cochin 
Division, Ambalamedu. 
 

01.01 This Technical Specification deals with the Topographical  and Geo-
technical Survey work  for development of Terminals /SV Stations  for 
above Gas pipe line.  
The plan for Topographical  and Geo-technical Survey is drawn with a 
view to obtain sufficient data regarding the engineering properties of soil 
supporting the foundation for buildings, equipment and structures; and to 
plan the various facilities. 
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PART-A 

GEO-TECHNICAL SURVEY 
 
02.0 SCOPE OF WORK 
 
02.01 Soil Investigation 
 

The scope of services of the contractor for undertaking soil investigation 
work shall cover all the work connected with soil exploration program at 
the proposed Terminal/SV plots including the setting out of locations of 
the various exploration points from reference point, conducting all field 
investigations at site, collection of soil and water samples, field and 
laboratory tests and submission of final report in 4 (Four) copies. 

 
All field investigation, laboratory tests and reports etc. shall be done in 
accordance with the latest relevant Indian Standard Codes. 
 

03.0 TECHNICAL SPECIFICATIONS OF WORK 
 

The details to be covered in the contract work shall include the following : 
 
03.01 Soil Investigation Work 
 
 
03.01.01 Field Investigation and Test 
 

This specification deals with Field Investigation/ tests and laboratory tests 
involved in ascertaining soil stratification & engineering properties of the 
soil at proposed project site. 

 
The field investigations/ tests comprise of the following:- 

 
 Exploratory Bore Holes 
 

There shall be One  / two boreholes at specified  Terminal /SV plot. The 
location of these shall be indicated by GAIL/MECON before 
commencement of field activities. The location and number of these bore  
holes can be altered at site, if found necessary by GAIL/MECON. All bore 
holes shall be of 150 mm diameter and shall be sunk into soil to a depth 
of 10m or upto refusal strata, whichever is earlier. 
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The  exploratory work at site shall be carried out by using shell and auger 
equipment. 

 
 

Disturbed samples for boring shall be collected every 1.5m or change in 
stratum and representative samples placed systematically for proper 
logging of the strata. The existing ground level shall be marked in terms 
of RL.  Proper logging shall be done with description of different strata 
encountered with their reduced levels.  All boreholes after completion of 
work shall immediately  be filled in with a mixture of bentonite slurry and 
clay-sand mixture. 

 
 Undisturbed Sampling 
 

In cohesive and semi-cohesive soils, undisturbed samples conforming to 
IS:2132 shall be taken using open tube samples with an area ratio of less 
than 15% so as to obtain a core of samples of 100mm diameters and 
450mm long at every change in stratum or at intervals of 1.5m whichever 
is less. The tubes shall be marked and the ends of the sample tube shall 
be sealed properly with wax of thickness not less than 25mm and capped 
properly immediately after the sample is recovered from the boreholes to 
ensure no loss of moisture with time while retained in the tube.  Sample 
tubes shall be immediately shifted to the laboratory for testing. 

 
 Standard Penetration Test (SPT) 
 

The S.P.T. shall be performed at the base of boreholes as per IS:2131 
with the  first test at a depth of 0.5 m and thereafter at every change in 
stratum or at intervals of 1.5 metre whichever is less in both cohesive and 
non-cohesive soil. The S.P.T. shall also be conducted at termination depth 
of Borehole.  Test may also be required to be carried out in compact sand 
which in normal terminology will be refusal strata.  No. of blows required 
to penetrate every 150mm shall be recorded in case of normal sand, silt 
or clay as per IS:2131.  In case of dense/ hard stratum, the penetration 
(in mm) for every 20 blows per test shall be recorded.  All these field 
records are to be submitted along with bore logs. 
 
Bent rods and damaged/ defective nipples shall not be used for the test 
and shall be replaced immediately by proper ones.  Centering spacers 
shall be used at every 6 meters or at smaller intervals in depths to reduce 
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the effect of whipping of rods.  Samples collected in process of conducting 
S.P.T. shall be preserved as disturbed sample.  Graphs shall be drawn for 
each penetration test.  Collection of undisturbed samples and conducting 
S.P.T. tests will be done alternatively. 

 
 Disturbed Samples 
 

Representative disturbed samples obtained from boring at every 1.5 metre 
interval in depth or change in stratum shall be placed in suitable jars 
labeled properly for onward transmission to the laboratory.  These 
samples shall be sent to the laboratory immediately after the boring is 
complete.  All S.P.T. samples shall also be similarly preserved. 

 
 Standing Ground Water Level 
 

Records shall be maintained of the level at which water is struck and the 
level of any rapid in flow shall also be recorded.  On reaching such level 
the borehole shall be left open for a period of two hours to observe the 
rise of water in the casing.  Boreholes can be continued thereafter, upto 
the end of the day.  The level of the water in the casing at the end of the 
day and at the beginning of the next day shall be recorded properly.  For 
studying the ground water table no drilling mud will be permitted for 
stabilising the hole. 

 
 
03.01.02 Laboratory Tests 

 
Laboratory tests shall be conducted on selected samples collected from 
site to establish the physical and chemical properties of soil.  Following 
tests shall be done as appropriate in accordance with latest relevant 
Indian code of Practice. 

 
i) Natural moisture content 

ii) Void ratio 

iii) Liquid plastic and shrinkage limits 

iv) Specific gravity 

v) Dry density and bulk density 

vi) Direct Shear test 

vii) Consolidation/ swelling test 
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viii) Particle size analysis 

ix) Triaxial test (undrained quick test) 

x) Test on core samples 

xi) Chemical properties of the soil & sub-soil water  

xii) CBR test 

 
Atterberg Limits 
 
Liquid and plastic limit tests shall be conducted on all cohesive soils for 
classification purposes and for predicting engineering properties.  The 
results of limit tests shall be plotted on the plasticity chart of A. 
Cassagrande.Shrinkage limit shall also be determined for a few soil 
samples. 
 
Particle Size Analysis 
 
Particle size analysis shall be done on all clayey and sandy samples.  Both 
sieve and hydrometric analysis shall be conducted and gradation curves 
shall be plotted to show the particle size distribution. 
 
Shear Tests 
 
Shear tests shall be conducted on the undisturbed samples.  A few 
unconfined compression tests shall be conducted on clayey samples but 
the majority of clayey samples in undrained condition shall be subjected 
to triaxial tests.  The cohesion values and angle of internal friction are to 
be determined either by Mohr’s circle or by any other method. 
 
Particular attention shall be paid for conducting triaxial tests, each of 
which shall be done on a minimum of 3 specimens.  Specimens shall be 
prepared by trimming and not by pushing small tube in a large tube. 
 
Consolidation Tests 
 
A few consolidation tests shall be carried out on undisturbed samples of 
clayey soil, to estimate the settlement of foundation from “e-log p” curves, 
compression index - Cc and co-efficient of consolidation – Cu. 
Consolidation test shall be done in manner that will not allow the sample 
to swell. 
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Swelling Test 
 
For soils of expansive nature, swelling tests on a few samples shall be 
selected for conducting swelling test to determine swelling pressure and 
magnitude. 
 
Specific Gravity and Bulk Density 
 
These shall be determined as per the standard procedures. 
 
Chemical Analysis of Soil and Sub-soil Water Samples 
 
Water samples from a few bore holes shall be taken and chemical analysis 
shall be done for sulphate, chloride content and pH value, particularly to 
determine the aggressiveness to concrete, steel and GI pipes. Care shall 
be taken to ensure that they are not diluted with rain or surface water 
during recovery from the boreholes.  Similarly, a few soil samples shall be 
chemically tested to determine the sulphate contents, chloride content 
and pH values and other aggressive components as per IS - 2720. 
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PART-B 

TOPOGRAPHIC SURVEY 
 

04.0 The intent of the survey programme for the proposed sites is to obtain 
sufficient topographical data for finalising all engineering works and 
establishment of Reference levels  and plot extremities for reference 
during construction of the project. 

 
05.0 SCOPE OF WORK 
 
05.01 The Terminals/SV plots along with approaches to the plots which are to be 

surveyed have been Identified in the enclosed Tender Document and shall 
also be clarified by the Engineer in charge  during execution of work.   

 
05.02 The Survey agency shall carry out detail survey of the area  along with 

showing :- 
 
 
 - Physical features, spot levels, invert levels of existing drains and culverts 

in terms of RL with their cross sections, transmission/telephone lines, 
service lines etc. land survey by triangulation or other suitable method. 

           
 - Topographical survey indicating existing permanent and temporary 

structures including levels & limits. 
 
 - Drawing of terrain. 
 
 - Detailed levels and coordinates of existing roads and other units. 
 
 - Preparation of survey drawings with descriptive note on terrain. 
 
 - Setting of reference grid lines and temporary bench marks. 
 
 - True Norths. 
 
 - Grids at 5m internal shall be established parallel to true north.  Working 

reference point "A" to be fixed at site with reference to some permanent 
bench mark. 

 
 - Any Angle between grid north & True north. 
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- Check the co-ordinations of existing roads and other units with reference 

to the details indicated by MECON.  
 

- Survey of 5M length beyond the periphery of the proposed boundary all 
around the proposed site. 

 
- Establish the HFL while indicating its source of information. 

 
- To identify storm water disposal point with it’s levels as per existing site 

condition. 
 

- Plot plan to show all test locations w.r.to plot corner pegs as well as their 
RL. 

 
- Procedure of investigation and method of tests adopted. 

 
5.03  Survey Agencies scope of work includes supplying and fixing 100mm dia 

wooden pegs embedded upto a depth of 1000mm in ground and exposed 
150 mm above ground at all the corners of plots 

 
 
06.0 TECHNICAL SPECIFICATION 
 
  The details to be covered in the contract work shall include the following : 
 
06.01 Levelling work : 
 

 The levelling work shall be based on the bench marks available in the 
vicinity or any permanent existing features.  Vertical control based on 
existing bench marks shall be established based on closed level network.  
Suitable instruments shall be used for establishing the bench marks and 
for doing the general levelling work.  All survey points, reference grid / 
corner pillars (of wooden pegs), shall be protected in such a way so that 
they are not disturbed during the construction period.  The size of pegs 
shall be minimum 100mm dia of Wooden balli which shall be embeded in 
ground. Reference point for the grid system shall be nearest to the 
existing permanent features. 
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06.02 Survey Details : 
 

It shall be general survey work to be used for engineering purposes.  The 
survey shall be oriented towards furnishing informations for project 
planning and detailed engineering work.  The survey shall show all the 
existing features alongwith levels and important dimensions. 

 
Existing features such as roads, railway tracks, buildings, drains, man-
holes, over head & under ground service lines, communication and supply 
lines, and similar permanent and temporary structures shall be shown. 

 
Each survey drawing shall show sets of perpendicular grid lines parallel to 
actual North, South and East, West with reference to reference point.  
These are needed for the purpose of orienting and matching the survey 
drawings with layout of the unit. 

 
Ground levels shall be shown on rectangular grid pattern at intervals of 10 
metres.  Additional levels to show sudden change of levels shall also be 
indicated.  Contours are to be drawn at 0.20 m intervals. 
 
Inverts levels of existing drains at regular intervals shall be taken.  Top 
levels of man-holes shall also be taken. 
 
Existing levels ar regular intervals and at all junctions for roads, top levels, 
width, curvature at turning points shall be shown.  Any other important 
detail shall also be shown. 
 
Co-ordinates of all existing buildings/structures, hutments and other 
dwellings including power transmission lines, towers etc.  Within the area 
shall also be indicated. 
 
Bench marks, reference points, triangulation stations, any existing bore-
holes, oil wells trial pits etc. used shall be clearly identified in the drawing 
indicating their values/co-ordinates. 
 
Co-ordinates mentioned above shall be surveyed with respect to the 
reference axes N-S and E-W. 
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All survey data collected during the day shall be plotted on the drawing 
sheet on the same day.  These drawings shall be used for following, day-
to-day progress of work and for quick reference, if needed. 

 
06.03 Survey Drawing, Scale and Field Report : 
 

 All survey drawings shall be made in metric units. 
 

 Survey drawings that are to be submitted to the Owner shall be in colour 
on white paper.  The Tracing of the drawings shall be on plastic 
reproducible paper. 

 
 Four copies each of drawings and one Tracing for each drawing shall be 

submitted to the Owner along with soft copy on a CD ROM. . 
 
 A descriptive note regarding the site conditions and special features shall 

also be submitted in field reports in four copies.  These notes will 
compliment the drawing and will contain informations which could not be 
covered in the survey drawings. The entire survey report shall also be 
submitted in soft copy on CD ROM. 

 
 The scale of the drawings shall be 1:100  
 

Generally, A-1 size sheets shall be used for drawings.  Other standard 
sizes as per MECON standards may also be used as necessary. 
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06.04 Instruments, Tools and Tackles : 
 

 The use of proper instruments is an important factor in survey work.  The 
Contractor shall arrange his own instruments, accessories, tools and 
tackles, camping equipment and transport necessary for conducting the 
survey as per precision required. 

 
 Experienced and qualified engineers, surveyors and draughtsmen shall be 

engaged to carry out the work. 
       
          The contractor shall submit all original field notes, sketches of traverse 

with each station clearly identified, note book of original closdure for all 
traverse, Note book for all COGO calculation & least square adjustments 
for all traverse, Note book / diary & log  of site team leader. 

 
       
 Each survey team shall have atleast the following survey instruments and 

accessories. 
 
 a) One Total Station 
 
 b) Precision Automatic levels with precision levelling staff 
 
 c) Calculators 
 
 d) Precision Measuring Tapes 
 
 e) Targets sets 
 
 f) Levelling staff, Ranging Rods 
 
 g) Drawing office Instrument and accessories 
 
 h) Other supporting tools and tackles 
 
06.05 Accuracy of Work for General Survey : 
 

 a) Angular accuracy : Least count x Number of station in the 
closed traverse.  
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 b) Linear measurement: 1 in 10,000 
 c) Equipment setting  : ± 1.0 mm 
  general accuracy 
 d) Levelling  : ± 5mm x KM 

Where Km is the distance in kilometres. 
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ANNEXURE – II 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SPECIFICATION FOR 
GEO-TECHNICAL INVESTIGATION & 
HYDROGRAPHIC INVESTIGATION 

FOR WATER CROSSINGS 
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1.0 INTRODUCTION 
 

This specification deals with detailed hydrographic survey and 
collection of Geo-technical parameters including soil investigation 
proposed to be carried out for major Water bodies and river-crossings. 

 
The number of bore hole to be drilled is decided on the basis of 
Category of river/water bodies. However the number of boreholes and 
depth of borehole shall be as specified in the Scope of Works / 
mentioned elsewhere in the tender document 

 
2.0 OBJECTIVE 
 

The objective of Hydrographic investigation is to obtain riverbed 
profile, nature of bed material and hydrographic data.  The purpose of 
obtaining this data is to establish accurate bed profiles, to map 
surfacial features in the river crossing and to obtain scour profiles at 
crossing location. 
 
Similarly, the requirement of soil investigation is to develop various soil 
parameters for calculation of scour depth and deciding methodology 
for installation of gas pipeline. 

 
3.0 SCOPE OF WORK 

 
Depending upon the bank to bank width of river/water body the scope 
of work shall be decided in consultation with the   Engineer-in-Charge: 
  

3.1  Soil Investigation 
 

The work comprises, but not limited to the following: 
 
a) Bore Holes of 10m to 12m deep below GL (As per the details 

given elsewhere in this tender). The depth of Bore hole can 
increase / decrease as per the directive of GAIL / MECON. 

b) Standard Penetration tests and collections of disturbed and 
undisturbed soil sample from bore holes at every 1.5m interval 
and change of strata. 

c) Recording of ground water level 
d) Laboratory tests on soil samples  and water samples collected as 

per technical Specifications. 
e) Submission of reports in four copies. 

 
3.1.1  Requirement 
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The work shall be carried out in line with the relevant clauses of the 
attached technical specification for soil investigation (Part-I).  For 
boring in water, suitable arrangement shall be made by CONTRACTOR.  
Borehole shall be measured from bed levels of rivers / major water 
bodies /GL. 
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3.2 Hydrographic Investigations 

 
The scope of work for hydrological investigations shall be as follows or 
as directed by Engineer-in-charge. 
 
i) To carry out hydrographic surveys in river/ major water bodies 

crossings along the proposed pipeline routes. 
ii) To collect, store, transport and analyze river / major water 

bodies  bed samples  as specified. 
iii) To process all the survey data in order to establish accurate bed 

profiles, surfacial features both dry bed as well as under water 
areas. 

iv) To assess geological and geotechnical nature of the material in 
the close vicinity of the proposed pipeline crossing. 

v) To obtain scour profile at pipeline crossing location for the river. 
 
3.2.1 Scope of work for hydrographic investigation work comprises 

of the following:- 
 

a) River Bank Grid Survey - As per Technical Specifications 
attached 

b) Historical data 
collection on HFL/LWL 
Regime, flood 
discharge data, silt 
factor, river course 
migration susceptibility 
etc. 

- As available from authentic sources / 
local enquiry 

c) Determination of scour 
depth 

- From the grain size distribution on the 
basis of results of exploratory 
boreholes 

d) Submission of Report 
incorporating field 
data, laboratory 
reports/ results, 
calculations and 
recommendations 

- A draft report in 2 sets and final report 
in 4 sets shall be submitted by 
contractor.  The reports shall include a 
write-up on proposed methodology for 
river crossing 

 
The work shall be carried out in line with the relevant clauses of the 
attached Technical Specification for hydrographic investigation (Part-
II). 

 
4.0 INSPECTION OF WORK 
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4.1 The work is subject to inspection/ supervision at all times by the 
Engineer-in-charge.  The Contractor shall follows all instructions given 
during inspection and shall ensure that the work is being carried out 
according to technical specifications, the technical documents and the 
relevant codes of practice. 

 
4.2 All the survey details collected by the Contractor shall be furnished to 

GAIL/ MECON in the form of a survey report. 
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5.0 SITE CLEANING AND RESTORATION 
 
5.1 The contractor shall take care for cleaning the area from time to time 

for easy access to work site and also from safety point of view. 
 
5.2 Working site should be kept cleaned and ground restoration shall be up 

to the entire satisfaction of the Engineer-in-charge. 
 
5.3 All Bore holes / pits in shall be backfilled. Boreholes shall be backfilled 

using bentonite - cement grout in ratio of 1 to 1 by weight and shall be 
made into slurry with no more water than necessary for placing the 
slurry in the borehole. In case of standing water in boreholes, same 
shall be dewatered before placing the mix. 
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Part - I 
TECHNICAL SPECIFICATIONS FOR 

SOIL INVESTIGATION 
 
1.0 SPECIAL INSTRUCTION 
 
1.1 Each boring and field test shall be conducted under the direct 

supervision of a qualified and experienced engineer.  The bore hole 
locations shall first be fixed at site with reference to a permanent 
reference point.  A report incorporating all field observation test 
findings and recommendations for foundations at different depth with 
allowable settlements shall be submitted. 

 
1.2 All data/ information’s including any unusual data/ information 

obtained during the execution of the work shall be immediately 
brought to the notice of GAIL/ MECON. 

 
1.3 Survey and leveling work for establishing location and levels of bore 

holes and the contractor shall carry out other exploratory work.  
However, reference point/ lines will be provided by GAIL/MECON to 
successful bidder for carrying out such work.  Depending on site 
condition, the locations and nos of test can be altered at site, if found 
necessary by Engineer-in-charge. 

 
1.4 All field investigations, laboratory tests and reports etc., shall be done 

in accordance with the latest relevant Indian Standard Codes. 
 
2.0 TECHNICAL SPECIFICATION OF WORK 
 
2.1  Field Investigation and Test 
 
2.1.1  Exploratory bore holes and core drilling 
 

a) BY SHELL & AUGER 
 

All bore holes shall be of minimum 150mm in diameter.  The 
exploratory work at site shall be carried out using shell and 
auger equipment.  The boreholes shall be terminated at a 
depth, whenever with chiseling and subsequent cleaning with 
bailer, the bore hole cannot be advanced more than 300mm in 
one hour.  The casing shall be extended upto a maximum depth 
which could be possible as per site conditions.  No bentonite 
mud shall be used to advance boring.  Chiseling shall be carried 
out with minimum 0.5mm tonne cross type chisel falling from a 
height of 2.0m.  Chiseling and cleaning with bailer shall be done 

211



 
 
 
GAIL (India) Limited 

 
TOPOGRAPHIC, GEO TECHNICAL 

SURVEY AND HYDROLOGICAL  SURVEY 
OF PLOTS AND WATER BODIES OF 

KOCHI – BANGLORE PIPELINE PROJECT 
(PHASE – I)  

 
 

 
MECON LIMITED 

 

  
  
  

32 

alternately, each operating from 5 to 10 minutes.  Refusal to 
chiseling shall be considered after one hour of chiseling or when 
progress is less than 30 cms. for each 200 drops, whichever is 
later.  The bore holes thereafter shall be extended by core 
drilling method using Nx size drilling bits until 50% core 
recovery is achieved.  Cores shall be properly preserved in core 
boxes and shall be handed over to GAIL/MECON if required.  
Whenever clay or other soft material is interspersed in rocky 
strata, the drilling shall continue deeper into rock to ascertain 
such formation. Disturbed samples from boring shall be 
collected at every 2.0m or change in stratum and representative 
samples placed systematically for proper logging of the strata.  
The existing ground level shall be marked.  Proper logging shall 
be done with description of different strata encountered with 
their reduced levels. (Profile of the different strata shall be 
plotted joining all adjacent boreholes apart from individual 
boreholes.  All bore holes after completion of work shall 
immediately be filled in with a mixture of bentonite slurry and 
clay sand mixture). 

 
b) BY MUD CIRCULATION DRILLING 
 

In case the site conditions require the bore drilling shall be 
employed using Mud circulation method.  It should be adopted 
in all type of soils.  Minimum dia of bore holes shall be 150mm if 
the rate of progress of boring in hard strata is observed to be 
slow (Not more than 20 cm in two hours) contractor may be 
permitted to adopt core drilling with Nx size bit.  However, the 
bit for core drilling shall be with double tube core barrel and this 
core drilling operation shall be at no extra cost to the owner so 
long as to core recovery is less than 25%. Commencement of 
rock coring shall be considered at a depth below which the core 
recovery is min 25%. For rock strata encountered having RDQ 
50% diamond head of Nx size drilling bits shall be used. 
 
Termination of bore holes shall be as indicated below.  Max 
length cored in rock shall be limited to 10 x Nx if rock available 
within 2.0m from the Bed/GL level.  Length of rock coring will 
decrease linearly. 

 
2.1.2 Depth of Bore holes 
 
2.1.2.1 Depths indicated for bore holes or trial pits or any other depth 

correspond to the depth from general ground level unless otherwise 
specified. 
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2.1.2.2 Boring shall be done to a minimum depth of  10m and upto 12 metre 

or as specified by the Engineering-In-charge from the ground level / 
River / major water bodies Bed level of each location and the location 
shall be marked in the drawing ( The depth of Bore hole may increase 
/ decrease as per the directive of GAIL / MECON ).   

 
2.1.3  Sampling 
 

In cohesive and semi cohesive soils, undisturbed samples conforming 
to IS:2132 shall be taken using open tube samples with an area ratio 
of less than 15% so as to obtain a core of sample of 100mm diameters 
and 450mm long at every change in stratum or at intervals of 1.5 
metre which ever is less.  The   tube shall be properly marked and the 
ends of the sample tube shall be sealed properly with wax of thickness 
not less than 25mm and capped properly immediately after the sample 
is recovered from the bore holes to ensure no loss of moisture with 
time while retained in the tube.  Sample tubes shall be immediately 
shifted to the laboratory for testing. 

 
2.1.3 Disturbed samples 
 

Representative disturbed samples obtained from boring at every 
staggered 1.5m interval in depth and change in stratum shall be placed 
in suitable jars labeled properly for onward transmission to the 
laboratory.  These samples shall be sent to the laboratory immediately 
after the boring is completed.  All SPT samples shall also be similarly 
preserved. 

 
2.1.4 Standing Ground Water Level 
 

Records shall be maintained of the level at which water is struck and 
the level of any rapid inflow shall also be recorded.  On reaching such 
level the borehole shall be left open for a period of two hours to 
observe the rise of water in the casing.  Bore hole can be continued, 
thereafter, up to the end of the day.  The level of water in the casing 
at the end of the day and at the beginning of the next day shall be 
recorded properly.  For studying the ground water table no drilling mud 
will be permitted for stabilizing the hole. 

 
2.2 Laboratory Tests 
 
2.2.1 Introduction 
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Laboratory tests shall be conducted on selected samples collected from 
site to establish the physical and chemical properties of soil.  Following 
tests shall be done as appropriate in accordance with latest relevant 
Indian code of practice. 
 
i) Natural moisture content 
ii) Void ratio 
iii) Liquid, Plastic and Shrinkage limits 
iv) Specific gravity 
v) Dry density and Bulk density 
vi) Cohesion and Angle of internal friction 
vii) Particle size analysis 
viii) Identification of core 
ix) Chemical properties of the soil and subsoil water 

 
2.2.2 Atterberg Limits 
 

Liquid and plastic limit test shall be conducted on all cohesive soils for 
classification purposes and for predicting engineering properties.  The 
results of limits tests shall be plotted on the plasticity chart of A. 
Casagrande.  Shrinkage limit shall also be determined for half of the 
soil samples. 

 
2.2.3 Particle Size Analysis 
 

Particle size analysis shall be done on all clayey and sandy samples.  
Both sieve and hydrometric Analysis shall be conducted and gradation 
curves shall be plotted to show the Particle size distribution. 

 
2.2.4 Shear Tests 
 

Shear tests shall be conducted on the un-disturbed samples.  The 
cohesion value and angle of internal friction are to be determined by 
Mohr’s circle method. 

 
2.2.5 Specific gravity and Bulk density 
 

These shall be determined as per standard procedure. 
 
2.2.6 Standard Penetration Tests 
 

Standard Penetration Tests shall be conducted as per IS Specification 
in bore hole nos. as specified.  These shall be conducted at interval of 
1.5m starting first test of 0.5 metre depth below existing ground level.  

214



 
 
 
GAIL (India) Limited 

 
TOPOGRAPHIC, GEO TECHNICAL 

SURVEY AND HYDROLOGICAL  SURVEY 
OF PLOTS AND WATER BODIES OF 

KOCHI – BANGLORE PIPELINE PROJECT 
(PHASE – I)  

 
 

 
MECON LIMITED 

 

  
  
  

35 

The disturbed representative samples shall be visually classified, 
labeled for identification and properly preserved for laboratory testing. 

 
3.0 REPORT 
 

Brief report as per standard specification shall be prepared and 
submitted to GAIL/MECON as soon as the field and laboratory works 
are completed in a draft form for review and comments.  All the 
information as mentioned below shall be furnished in the draft copy of 
final report.  After reviewing, contractor shall be informed about 
comments/ remarks, if any, the same shall be incorporated.  The 
report shall also include but not limited to following:- 
 
1. A plot plan showing all the test locations with respect to 

reference change. 
2. General geological information of the site. 
3. Procedure of investigation and method of various testing 

adopted. 
4. Detailed bore-logs indicating co-ordinates, reduced level, ground 

water table etc., subsoil section along various profiles indicating 
boreholes nos. depth wise  in situ tests like SPT. 

5. All field and laboratory test results shall be plotted against depth 
and also in tabular form. 

6. Summary of results obtained from various tests and their 
interpretation to evaluate various soil parameters. 

7. Silt factor for scourable soil strata, borehole and depth wise 
shall be furnished in a tabular form. 

8. Stable slope near bank both in natural as well as excavated 
states. 

9. Longitudinal lateral friction co-efficient between pipeline and 
soil. 

10. Stable trench slope along the width of the river through. 
11. Proposal on the type of foundation for gas pipeline and 

methodology for river crossing. 
12. Anti-buoyancy measures at specified locations. 
13. Presence of high levels of chlorides, sulphates and other 

chemically aggressive elements in soils shall be reported and 
protective measures suggested. 

14. All data be digitised and supported with photographs wherever 
necessary. 
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Part - II 
 

TECHNICAL SPECIFICATION FOR 
HYDROGRAPHIC INVESTIGATION 

    
1.0 SCOPE 
 

These specifications cover the Technical requirement and procedure for 
Hydrographic and Topographic Survey of River/major water bodies. 

 
2.0 EQUIPMENT 
 

The Contractor shall provide boats and all equipments required for 
carrying out the survey works.  Details of the boats and survey 
equipment including specifications along with relevant certificates of 
the equipment to be mobilized for carrying out the survey works shall 
be submitted by the Contractor.  Before setting out for survey 
mobilisation status shall be indicated as per Annexure-I. 

 
2.1  Small Survey Boat 
 

The Contractor shall mobilize a suitable survey boat/ floating Platform 
equipped with dual-frequency echo-sounder for conducting sounding 
surveys in the river. 

 
2.2  Survey Equipment 
 

A dual-frequency precision echo-sounder/sounding poles, distomats, 
theodolites, sextants, masts, levels etc., as needed for the land and 
river survey shall be mobilized. 

 
 
2.3 Grab/ bed Materials Samples 
 

The Contractor shall provide suitable equipment such as grab or push 
sampler to sample the bed material. 

 
3.0 PERSONNEL 
 

The Contractor shall provide necessary experienced personnel for 
operation of the survey equipment and for conducting field surveys. 
 
The Contractor shall provide qualified personnel with relevant 
experience to collect and assess hydraulic and sedimentalogical 
parameters. 
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4.0 REQUIREMENTS & METHODOLOGY 
 
4.1  River / Major water bodies Surveys 
 

Bank grid survey of the river / major water bodies bed shall be carried 
out upto 20 mtrs. on either side of the proposed pipe alignment in a 
grid with the centerline along the proposed alignment.  The wing lines 
shall be located at 10m intervals on either side of the proposed pipe 
line alignment.  Cross lines (along the river) shall be run at every 5m 
intervals.  The dry bed shall be surveyed upto HFL on either side and 
spot levels shall be taken at 5m intervals.  Closer spot levels may be 
taken whenever a change occurs.  However, the exact location and 
number of wing lines shall be decided by Engineer-in-charge at site 
depending on the site conditions at the time of survey. 
 
Contractor shall assess change in river bed slope upto 200m on either 
side of the pipeline crossing. 
 
All levels shall be referred to M.S.L. 
 
Fixing the transit marks and using sextant angles shall carry out 
positioning of the survey boat. 

 
4.2 Historical Data Collection 
 

Contractor shall collect/obtain the HFL and other hydrological data for 
river crossing site from the local/ regional agencies such as CWC, 
Department of Irrigation Drainage Works; Flood Control Authority, 
PWD etc.  The data shall be collected for the nearest available gauge 
station irrigation and/ or drainage head works for past ten years. 
 
- Contractor shall provide all the necessary back-up calculations/ 

details for the estimated hydrological data at the point of 
interest. 

 
- Contractor shall provide detailed methodology and procedures 

for field works, data collection and computations of hydrological 
parameters with/ without availability of historic data. 

 
4.3 Equipment Calibration 
 

Contractor shall carry out calibration/ checks/ trails of all the survey 
equipment in the field and obtain necessary approvals for the start of 
operations from Engineer-in-charge. 
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5.0 OBLIGATIONS OF CONTRACTOR 
 
5.1 Engineer-in-charge shall monitor survey procedures, data quality, 

preparation of charts and drawings.  Contractor shall repeat the work 
that has not been certified and accepted by the Engineer-in-charge to 
obtain acceptable quality. 

 
5.2 Contractor shall obtain completion certificate from the Engineer-in-

charge after completion of all the field works required as per the scope 
of work.  Completion Certificate shall be issued to the Contractor only 
after collections/ obtaining data of acceptable quality. 

 
5.3 GAIL/ MECON’s representative shall be informed of the progress of 

survey at specified locations. Contractor shall provide necessary 
facilities to access the data collected at site/ base.  The owner’s 
representative shall have access to all the data collected during 
surveys.  All the details regarding positioning, methodology of surveys, 
equipment deployment shall be provided to the Engineer-in-charge. 

 
5.4 In case of any follow-up field work is required to incorporate comment/ 

suggestions made by GAIL/ MECON on the survey documents 
submitted by the Contractor in order to meet technical requirements, 
the same shall be carried out by the contractor. 

 
5.5 Contractor shall provide the following documentation: 
 

- Details including specification of all equipments, survey boats, 
personnel etc., as per Annexure-A. 

 
5.6 GAIL/MECON shall not accept any liability towards loss/ damage of any 

equipment/ boat etc. during course of investigations. 
 
5.7 GAIL/MECON will not collect the data for the Contractor from the 

regulatory agencies nor provide any information regarding place of 
availability or the procedure to go about the data collection.  However, 
the owner shall provide to the Contractor any letters of clarifications/ 
projects details addressed to the agency.  Entire data collection is the 
responsibility of the Contractor. 

 
6.0 REPORT 
 

Preliminary Report 
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The Contractor shall submit within a week of completion of surveys a 
preliminary report.  This report should include: 
 
a) A summary of all work carried out by the Contractor including 

location of areas covered. 
b) Track charts of the boat and the grid points of the surveys 

carried out. 
c) Co-ordinates of the shore control station need for positioning 

the boat. 
 
6.1 Final Report 
 
 Detailed report shall be prepared as per specification in addition to the 

following specific requirement. 
 

The report should consist of : 
 
a) Details of the field surveys 
b) Final track charts 
c) Geological and morphological features 
d) Cross-sectional details each river / major water bodies bed along 

with the profiles across and along the river major water bodies 
bed. 

e) The grain size distribution curves of the soil samples collected 
from the river  / Major water bodies bed including data of 
sampling, locations etc. 

f) Hydrological data such as HFL for each river / major water 
bodies crossing site, based on the past data.  The details of the 
basis of the data presented shall also be furnished i.e. details of 
the data from agencies and methods of computation. 

g) The historical local data available for any bank erosion, scour 
observed at nearby bridges etc. change in the river course 
including the source of the data. 

h) Scour profile of the riverbed along the pipeline crossing along 
with scour calculations. 

i) Analysis of pipeline depth and buoyancy calculations for a 12” 
Dia Carbon Steel Pipeline. 

j) All the working drawings shall be in 1:500 scale or as specified 
by the Engineer-in-charge. 

k) Proposal and analysis for the 12” CS pipeline crossing. 
l) Proposal for anti-buoyancy measures. 
m) Proposal for chemical protection of the pipeline. 
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Annexure - I 
 
 

List of Equipment / Manpower to be deployed at site                    
( Minimum) 

A. Equipments 
1. Total Station                           - 2 Nos. 
2. Level Instrument                     - 2 Nos. 
3. Boring M/c / Drilling M/c          - 2 Nos. 
4. Hydraulic Drilling M/c   - 1 Nos  
5. Survey Boat ( Owned / Hired) - Minimum Two 
6. Positioning System                     - 3 Nos. 
7. Echo Sounder                          - 3 Nos. 
8. Current Meter                         - 2 Nos. 
9. Floating Platform / Barge        - 2 Nos. 
10. Auto Cad Release 2004 or above  - Minimum one set 
11. Adequate Computer, Infrastructures with PC’s, Plotters etc. – As per Requirement 
 

B. Manpower 
    1.     Engineer / Supervisor – 3 Nos. 
    2.     Geologist -1 No. 
    3.     Surveyor – 3 Nos. 
    4.     Draftsman - 2 
   5.     Labour – As per requirement 

 
 
Note : The above list of  manpower / Equipment  is minimum and  shall be increased if desired by 

MECON / GAIL. 
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LIST OF INDIAN STANDARDS REFERRED 
 
 

1 IS: 1498 Classification and Identification of Soils for General 
Engineering Purposes. 

2 IS: 1888 Method of Load Tests on Soils. 
3 IS: 1892 Code of practice for Site Investigations for 

Foundations. 
4 IS: 2131 Method for Standard Penetration Test for Soils. 
5 IS: 2132 Code of Practice for Thin Walled Tube Sampling of 

Soils. 
6 IS: 2720 Method of Test of Soils (Relevant Parts) 
7 IS: 4434 Code of practice for In Situ Vane Shear Test for 

Soils. 
8 IS: 4968-Part-I Method for subsurface sounding for soils – 

Dynamic Method Using Cone without Bentonite 
Slurry. 

9 IS: 4968-Part-II Method for subsurface sounding for soils – 
Dynamic Method Using Cone and Bentonite Slurry. 

10 IS: 4968-Part-III Method for subsurface sounding for soils static 
cone penetration test. 

11 IS: 5249 Method of Tests for Determination of In situ 
Dynamic Properties of Soils. 
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