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East Central Railway 

 
(Construction Department) 

 
Tender Document 

 
of 
 

                                              Tender Notice No. 1 of 2009-10 (Open) 
  
                                                  Tender No. 1 of  2009-10(Open) 
 

Date of Dropping of Tender Document:-12/05/2009 
Extended Date of Dropping of Tender Document:-20/05/2009 

Date of Opening of Tender Box:-12/05/2009 
Extended Date of Opening of Tender Box:-20/05/2009 

 
Name of Work:- Preparation of drawings on Auto CAD for works in 

connection with new B G line under the jurisdiction of 
Dy CE/Con/Dehri-On-Sone  

 
 

Office of the Deputy Chief Engineer (Con) 
Dehri-On-Sone 
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East Central Railway 
                                                    Office of the Dy.Chief Engineer(Con) 
                                                    Dehri-On-Sone, PO-Dalmianagar,  
                                                    Distt. Rohtas (Bihar), PIN – 821 305 

 
Chapter –I 

Tender Notice No. 1 of 2009-10 (open)  
 
Tender No.  1 of 2009-10 (Open)  
 
Forwarding Letter: Detailing salient features of the tender 
 
Issued to: 
  ________________________________________________________________ 
  

________________________________________________________________ 
   

________________________________________________________________ 
   

________________________________________________________________ 
 
 
Name of Work: - Preparation of drawings on Auto CAD for works in connection with new B G line 
under the jurisdiction of Dy CE/Con/Dehri-On-Sone 
 
Details of Demand Draft/Railway’s Money Receipt towards cost of tender document. 
 
 
 
DEMAND DRAFT/Railway’s Money Receipt No.----------------------------------DATE------------------- 
 
ISSUED BY ---------------------------------------------------------------------------------------------------------- 
 
AMOUNT Rs--------------------------------------------------------------------------------------------------------- 
 

 
Dear Sir, 
 
1.0 Sealed tenders have been invited for and behalf of the President of India for the above 

mentioned work as per tender notice quoted above. A copy of the tender notice is enclosed 
herewith as Chapter-IA. 

 
2.0 The tender document is hereby being issued to you on your request and on your having 

deposited the requisite cost of the tender document as per aforesaid details. The tender 
document is being issued with further condition that you agree to abide by the conditions laid 
down hereinafter in the tender document before submitting your tender. In case, the tenderer 
has used the documents downloaded from the internet, it is construed that the tenderer has 
agreed to as aforesaid. 

 
3.0 The Railway, before the due date of opening, may on its own or in response to any clarification 

requested or suggested by any person including that of the Tenderer, may modify the tender 
document at its sole discretion. 

 
4.0 The tender document includes various chapters, drawings and annexure as enclosed, which are 

integral parts of the tender documents. 
 



Page 4 of 72 

 

 

5.0 This tender document contains 72pages (including cover pages) and consisting of VII chapters. 

Chapter No. Nature of document Page 
reference 

 PART – I (Cover pages) 1-2 
I Forwarding letter  3-5 

IA Declaration by Tenderer 6 
II Tender Notice/Corrigendum(s) 7-9 
III Conditions of tender and instruction to tenderer(s) with Annexure I to XI 10-55 
IV Special conditions of Contract (General) 56-64 
V Form of tender 65-67 
VI Schedules of Work 68-70 

 PART – II (cover page) 71 
VII Additional Special Conditions of Contract 72 

 
6.0 These tender documents also include as integral part of these documents, the “East Central Railway’s 

General Condition’s of Contract 2008 as amended by updated correction slips here in after referred to as 
GCC-2008”, “E.C. Railways Schedule of Rates, 2008 for Civil Engineering Department, as amended by 
updated correction slips hereinafter referred to as   Schedule of Rates, 2008” and “Standard specification 
contained in East Central Railway General Condition’s of Contract and standard specification for Works 
and Materials-2008 as amended by updated correction slips hereinafter referred to as GCC of 
Specification-2008”, and all other books/codes/manuals etc. mentioned else where is these documents. 
These books are hereinafter called the “Books of Reference”. General arrangement drawings enclosed 
with these documents are only for guidance and may change during detailed design approval/execution 
stage.  

 
7.0 All the above mentioned chapters and above named documents, taken together, if not scored off, 

shall constitute the complete tender document hereinafter referred to as “tender document” and have to 
be read together and acted upon accordingly. No part of the tender document can be relied upon or acted 
upon in isolation. 

 
8.0 In the event of any conflict between the Books of reference and contents of various chapters of   

these documents and references therein, the matter shall be referred to Engineer, whose decision in this 
regard shall be final binding and conclusive. 

9.0         Scope of the Work: Preparation of drawings on Auto CAD for works in connection with new 
B G line under the jurisdiction of Dy CE/Con/Dehri-On-Sone 

. 
    

10.0          Approximate cost of the work: The tender assessed cost of the work covered by this tender is 
approximately Rs 514350/-  (Rupees five lacs fourteen thousand three hundred fifty only) as per 
details given in Annexure:   

 
11.0 Date of dropping  and opening: As per tender notice and corrigendum(if any) as per chapter –IA of 

these documents. 
              

12.0 Credentials:   Tenderers should submit the details of their credentials in the Annexure I & II of 
Chapter-III of tender document with supporting documents. Tenders submitted without credentials as 
per Annexure I & II of Chapter-III of Tender document are liable to be rejected. 

13.0 Opening of the tender:  

            The Tender will be received/dropped in the office of the Dy.Chief Engineer (Con)/ECR/Dehri-On-
Sone up to the date of dropping indicated above till 12.00 hrs when the tender box would be closed, 
and will be opened on at 12.30 hrs at Dy.Chief Engineer (Con)/ECR/Dehri-On-Sone office only in 
presence of the Tenderers or their authorized representatives who wish to remain present. 
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 In case the tender dropping/opening day is declared a holiday on account of any reason, the tender 
box shall be closed and opened at the same time on the next working dates. 

14.0 Amount of Earnest Money: Rs. 10290/- (Rupees  ten thousand two hundred ninety  only).  

          The amount of earnest money required to be deposited along with the tender has been indicated in 
the tender notice/Corrigendum.unhygenic 

 
15.0 Validity of the tender:  

Tenderer shall keep his tender open for a period of 120 days from the date of opening of the tender. 

16.0 Period of Completion: 11(eleven) Months. The successful Tenderer shall complete the entire work 
within the period specified in the tender notice viz.  ( eleven  ) months. The period starts from the 
date of issue of the letter of acceptance by the Railway to such Tenderer.  

17.0 Schedule of Items: The tenderer shall fill in his rates for doing this work on the prescribed 
page/sheet of the    chapter VI of these documents. Rebate, if any should be quoted in Schedule 
“D” as contained in Chapter VI. Various items of the works covered under this work have been 
detailed in   Schedules  ‘A-’ which includes even annexure viz. A (for schedule A), enclosed in 
chapter VI of this tender documents.  

             Rates shall have to be quoted as percentage above or below for each schedule separately. Tenderers 
must not quote item wise rates. In case any tenderer quotes unified percentage for each schedule and 
also quotes item wise rates against individual items, no cognizance would be taken for the item wise 
rates quoted by the tenderers. However, railways reserves their right to cancel any tender wherein  
item wise rates have been quoted. 

18.0 Specifications of the work:  

            The work shall be carried out as per specifications contained in the tender document or otherwise 
referred to. 

19.0 Advance to the Contractor: -  Not Applicable.  

20.0 Price variation clause: -         Not Applicable.  

21.0 Purchase preference c lause: - Not Applicable.  

22.0      Incentive Bonus Clause: -     Not Applicable  

23.0    Accepting Authority:            The acceptance of this tender rests with Dy CE/Con/DOS  for and on    
behalf of the President of India. 

Enclosures: The tender document in  
                         Total  72 pages  
   
 
Witness:                                                                                          

      1.        Signature of Tenderer(s) 
            
            2.                                                                                                       Date: …............................ 
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 East Central Railway,                                       CHAPTER-IA 
Office of the Chief Administrative Officer (Con) 

Mahendrughat, Patna – 800004. 
DECLERATION BY THE TENDERER 

1. The tender document enclosed containing pages  ---- No of pages containing tender documents 

and ---------- No of pages of enclosure). All the pages have been signed by me. 

2. Details of cost of tender document:-  

SN Cost of tender 
document  

Details of Demand 
Draft/ Money 
Receipt/Demand 
Pay Order and 
date  

Name of the issuing bank 
with address  

Validity of 
DD/DPO 

     

     

 

3. Details of Earnest Money :-  

SN Amount of 
Earnest Money   

Details of Demand 
Draft/ Money 
Receipt/Demand 
Pay Order, Fixed 
Deposit etc. as per 
admissible in 
tender document 
and date  

Name of the issuing 
authority with address  

Validity of 
the 
instrument  

     

 

4. Details of  Bank account No:- 

SN Name of the Bank with address Bank Account no. 

   

 

5. Permanent Account No(PAN) :- 

Name and style of Account holder Permanent Account No(PAN) 

  

 

6. My business is not banned by Railway/Govt/Public Sector etc and I am legally eligible to 
bid with Railways. 

Witness:                                                                                          
      1.        Signature of Tenderer(s) 

 
2.        Date: ............................... 
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East Central Railway,                                       CHAPTER-II 
(Construction Department) 

 
OPEN TENDER NOTICE NO: -   1 of 2009-10(Open) of DCE/C/DOS  
 

1.  SEALED OPEN TENDERS ARE INVITED FOR THE UNDER MENTIONED WORKS : -  
 

Sl 
No. 

Tender 
No. 

Name of work Approx cost  
(Rs) 

Earnest 
money 
(Rs). 

Cost of 
tender 
form  
(Rs) 

Time of 
completion 

Date of 
openin
g 

1. 
 
 
 
 

1 of 
2009-10 
(Open) 
of. 
DCE/C/
DOS 

Preparation of drawings on 
Auto CAD for works in 
connection with new B G line 
under the jurisdiction of Dy 
CE/Con/Dehri-On-Sone 

5,14,350/- 10,290/- 2000/- 11(Eleven) 
months 

12.5.09 
 
 
 
 

2 2 of 
2009-10 
(Open) 
of. 
DCE/C/
DOS 

Transportation of P way 
materials and Sleepers for 
different works under the 
jurisdiction of Dy 
CE/Con/Dehri-On-Sone  

1,84,75,212/- 2,42,380/- 5000/- 11 (Eleven) 
months 

12.5.09 

 
2. Tender forms are available from the office of Dy.Chief Engineer(Con)/E.C.Rly/Dehri-On-Sone on 

production of Demand Draft from any nationalized/scheduled bank in favour of FA & CAO/Con/ECR, 
Mahendrughat, Patna or money receipt issued by the Divisional Cashier/E.C.Rly/Mughalsarai Division  for the 
cost of tender documents mentioned above  between 10 hrs. to 16 hrs. on any working day between 14.04.2009 
to 11.05.2009. In case any tenderer wishes to obtain the tender document by post, Rs.500/- (five hundred) extra 
should be sent by demand draft in favour of FA & CAO/Con/ECR, Mahendrughat, Patna  

3. Tenders can be dropped in prescribed tender box placed in offices of the Dy. Chief Engineer 
(Con)/ECR/Dehri-On-Sone upto 12 hrs. on the date of opening and tender will be opened at 12.30 hrs on the 
same day  at  Dehri-on-Sone in presence of tenderer  present at the time of opening of the tender. If the office is 
closed on the stipulated date and time due to some unforeseen holiday, the tender will be received and opened 
on the next working day at the same time & place. Tender can also be sent to Dy. Chief Engineer/Con/ office, 
E.C.Rly., Dehri-On-Sone, Post – Dalmianagar, Distt. Rohtas (Bihar), PIN – 821 305 by registered post, speed 
post / courier service to reach before 12 hrs. on the date of opening. However, Rly. will not be responsible for 
non receipt or delayed receipt of such tenders. 

4. The tender must be submitted with proper amount of Earnest Money in favour of FA & CAO/Con/ECR, 
Mahendrughat, Patna. Tender without proper Earnest Money will be summarily rejected. The tender 
form is not transferable. 

5. Eligibility criteria:-  
5.1 Contractor should have completed in the last three financial years (i.e. current year and three previous financial 

years), at least one similar work* for minimum value of 35% of Advertised tender value, is clarified as under:- 
5.1.1 Similar nature of work physically completed within the qualifying period, i.e. the last 3 financial years and 

current financial year (even though the work might have commenced before the qualifying period) should only 
be considered in evaluating the eligibility criteria. 

5.1.2 The total value of similar nature of work completed during the qualifying period and not the payments received 
within qualifying period alone, should be considered. 

  In case, the final bill of similar nature of work has not been passed and final measurements have not 
been recorded, the paid amount including statutory deduction is to be considered. If final measurements have 
been recorded and work has been completed with negative variation, then also the paid amount including 
statutory deduction is to be considered. 
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  However, if final measurements have been recorded and work has been completed with positive 
variation but variation has not been sanctioned, original agreement value or last sanctioned agreement value 
whichever is lower should be considered for judging eligibility. 

5.1.3 In the case of composite works involving combination of different works, even separate completed works of 
required value should be considered while evaluating the eligibility criteria. 

   For example, in a tender for bridge work where similar nature of work has been defined as bridge work with 
pile foundation and PSC superstructure, a tenderer, who has completed one bridge work with pile foundation of 
value at least equal to 35% of the tender value and also has completed one bridge work with PSC superstructure 
of value at least equal to 35% of the tender value, should be considered as having fulfilled the eligibility criteria 
of having completed single similar nature of work. 
Total contractual amount received during the last three financial years and in the current financial year, should 
be a minimum of 150% of advertised tender value as per audited balance sheet duly certified by the Chartered 
Accountant. For the financial year ended and/or the current financial year if audited balance sheet is not 
available contractual amount received duly certified by the chartered accountant should be submitted as a proof 
of turnover. 
Alternatively, at least payment certificates from Central Govt./ State Govt./Central P.S.Us/State P.S.Us and 
other Government Agencies for a minimum of 150% of advertised tender value may be submitted. 
“Similar Work” means:  
For Tender No. 1 : “ Preparation of drawing/maps on Auto CAD for Railway projects.” 
For Tender No. 2: “ Loading , unloading and leading  of  any kind of P way materials such as Rails, 

sleepers, Stone Ballast, SEJs etc.” 
Please note: 
 
I. Where an individual bids on the basis of credentials of an earlier Joint Venture/ Association of 

Partners/Partnership firm, credentials shall be considered in percentage of their participation in the 
earlier firm. 

II. Participation by Association of Partnership (AOP)/ Joint Venture (JV) firms are not allowed for 
tender value up to Rs.5.0 Crore.   

III.     Completion certificate of the work issued from Central Govt./State Govt./Central P.S.Us/State P.S.Us 
and other Government Agencies shall only be accepted; credential from Private Individuals shall not be 
accepted. 

IV. Tenders submitted without credentials as per Annexure I & II of Tender document are liable to be 
rejected. 

6 (a) Advance to contractor is not applicable. 
(b) Purchase preference c lause is not applicable. 
(c) Price variation clause is not applicable for tender no 1 and applicable for tender no 2 only. 

7. Performance Guarantee (P.G.): Please note that in addition to Security Deposit, the successful Contractor will 
have to submit a performance Guarantee @ 5% of Contractual value in any acceptable form as mentioned in 
the tender documents in token of commitment to complete the work successfully. The Performance Guarantee 
will have to be deposited after the Letter of Acceptance has been issued but before signing of the Agreement 
and should be valid up to date of completion plus 60 days beyond that PG may be required to be extended 
further in case of extension of DOC for extended DOC plus 60 days beyond that. Details in this regard are 
available in the Tender document. 
a) Performance guarantee shall be released after satisfactory completion of the work. The procedure for 

releasing should be same as for security deposit. 
b) Whenever the contracts are rescinded the security deposit should be forfeited and the performance 

guarantee shall be encashed and the balance work should be got done separately. 
c) The balance work shall be got done independently without risk & cost of the original contractor.  
d) The original contractor shall be debarred from participating in the tender for executing the balance 

work. If the failed contractor is a JV or a partnership firm then every member/partner of such a firm 
would be debarred from participating in the tender for the balance work either in his/her individual 
capacity or as a partner of any other JV/Partnership firm. 

8. Note: - 
(1)  Rates shall have to be quoted as percentage above or below for each schedule separately. Tenderers 

must not quote item wise rates. In case any contractor quotes unified percentage for each schedule and 
item wise rates against individual items also, no cognizance would be taken for the item wise rates 
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quoted by the contractors. However, railways reserves their rights to cancel any tender where item wise 
rates have been quoted. 

(2)      i. Tender notice is also available on “http://www.tenders.gov.in” 
ii. The tender documents will also be available on website “http://www.tenders.gov.in” during the 

above mentioned period and the same can be down loaded and used as tender document for 
submitting tender. This facility is available free of cost.  However, the demand draft as 
prescribed above towards the cost of tender documents will have to be enclosed with the tender. 
In case the tender is not accompanied with the valid demand draft for the cost of the tender 
document as detailed above, the tender will be summarily rejected. 

      
 

  
                                                                                                                             
                                         ( B. Lal) 

                                                                                           for Dy Chief Engineer (Con)                                                                                                                             
E.C.Rly/Dehri-on-Sone 

 
 
 

 
EAST CENTRAL RAILWAY 

(CONSTRUCTION DEPARTMENT) 
 
 

Addendum & Corrigendum slip no. 1 to Tender Notice no 1 of 2009-10(Open) of 
DCE/C/DOS, Tender No. 1 and 2 of 2009-10 (Open) of DCE/C/DOS. 

--------------------- 
 
 

Date of opening of Tender no. 1 of 2009-10 (Open) of DCE/C/DOS and Tender no. 2 of 
2009-10 (Open) of DCE/C/DOS ,published vide Tender Notice no 1 of 2009-10(Open) of 
DCE/C/DOS  has been extended from 12.5.09 to 20.5.09  on administrative ground. Tender 
documents will be available for sale up to 19 5.09 up to 16 hrs .All other terms and conditions of 
the tender remains unchanged. 

This notice is also available on “http://www.tenders.gov.in” 
 

 
 

 
 
 
 

                                              ( B. Lal) 
                                                                                           for Dy Chief Engineer (Con)                                                                                                                             

E.C.Rly/Dehri-on-Sone  
 
Witness:                                                                                          
      1.                           Signature of Tenderer(s) 

 
2.                            Date: …............................ 

 

http://www.tenders.gov.in/
http://www.tenders.gov.in/
http://www.tenders.gov.in/
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East Central Railway,                                       CHAPTER-III 
                                                    Office of the Dy.Chief Engineer/Con 
                                                    Dehri-On-Sone, PO-Dalmianagar,  
                                                    Distt. Rohtas (Bihar), PIN – 821 305 
Tender No. 1 of 2009-10 (Open)  

 
CONDITIONS OF TENDER AND INSTRUCTIONS TO TENDERER(S) 

 
1.         a)        TENDERER:  
                         The person(s)/Firm(s) who submitted these tender documents as an offer   to carry out 

the work detailed in chapter II are termed tenderer(s) in these documents. 
 

b) THE CONTRACTOR (S):  
            The tenderer(s) whose tender(s) has been accepted by the Railway shall thereafter be 

termed Contractor(s) and these tender documents of the accepted tender(s) shall become 
a part of the Contract/Agreement between the Contractors and the Railway. 

 
2. BOOKS OF REFERENCE:  
            These tender documents are to be read with the followings books/codes/manuals with 

versions updated/corrected/modified upto the date of tender opening:  
(A) Railway/IRS books of reference:-  

1) E.C. Railway Engineering Department- General Conditions of Contract -2008 as 
amended by updated correction slips termed GCC 2008. 

2) E.C. Railway Engineering Department Schedule of Rates, 2008, as amended by 
updated correction slips (termed SOR, 2008) up to the date of tender opening. 

3) Standard specifications contained in East Central Railway Hand Book Standard 
Specification for works and materials – 2008. 

4) I.R.S Code of practice for plain concrete for plain concrete construction, 1982. 
5) I.R.S. Code of practice for electric welding of mild steel structures. 
6) Indian Railway Code of Practice of Plain/Reinforced and pre-stressed concrete for 

general/bridge construction (Concrete bridge Code 1997 incorporating all upto date 
Correction Slips). 

7) Indian Railway Bridge Rules, specifying the loads for Design of Superstructure and 
substructure of Bridge including chapter-VII for the rule for the opening of Railway 
adopted in 1941- Revised- August, 1982 incorporating up-to-date corrections slips 
including RDSO letter No. CSB/PBR/RCS, dated 31.12.1987 (herein after referred to 
as the Bridge rules). 

8) Indian Railway Standard (IRS) Bridge sub-structure and foundations code-code of 
practice for the design of the substructure and foundation of Bridges adopted 1936 – 
Revised – 1985 (Hereinafter referred to as “Substructure Code”)- with up to date 
correction slips. 

9) Indian Railways Schedule of dimensions for Broad Gauge. -2005 
10) IRS : Welded Bridge code for steel bridge girders- 2001 
11) IRS : Fabrication and Erection of Steel Girder Bridges & Locomotive Turn Tables. 

(B1- 2001). 
12) IRS: Erection and Riveting of Bridge Girders (B2-1979) 
13) IRS: Specification for Steel Bridge code Revised 1962. 
14) Indian Railways Bridge Manual, 1998. 
15) Indian Railways P. Way Manual. 2004 
16) Indian Railways Works Manual 2000 

 
(B) Indian Roads Congress codes and specifications. 

1) IRC-5: Standard specifications and Code of practice for Road Bridges –Section – I – 
General features of design 

2) IRC-6: Standard specifications and Code of practice for Road Bridges – Section –II- 
Loads & stresses. 
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3) IRC-21: Standard specifications and Code of practice for Road Bridges- Sections –III- 
Cement concrete (Plain & reinforced) 

4) IRC-24: Standard specifications and Code of Practice for Road Bridge –Section –V- 
Steel Road Bridges. 

5) IRC- 83: Bearings for bridges. 
6) IRC-78: Road Bridges. 
7) IRC-87: Design and erection of false work for road bridges. 
 

(C) Indian Standards Codes & Specifications: 
1) IS: 2062 – Steel for general structural purposes. 
2) IS: 8500- Structural steel – Micro alloyed (Medium and high strength qualities). 
3) IS: 1786- High strength deformed steel bars & wires for concrete reinforcement. 
4) IS: 1148- Hot rolled rivet bars (up to 40mm dia) for structural purposes. 
5) IS: 1149- High tensile steel rivet bars for structural purposes. 
6) IS: 1363 (all 3 parts) Hexagon head bolts, screws and nuts of product grade C. 
7) IS: 1929 – Hot forged steel rivets for hot closing (12 to 36mm dia) 
8) IS: 2004 Carbon steel forgings for general engineering purposes.  
9) IS: 57 – Red lead for paints and other purposes. 
10) IS: 75 – Linseed oil, raw and refined. 
11) IS: 77 – Linseed oil, boiled for paints. 
12) IS: 102 Ready mixed paints, brushing, red lead, non-settling, priming. 
13) IS: 123 – Ready mixed paints, brushing, finishing, semi-gloss, for general purposes to 

Indian Colors etc. 
14) IS: 2339- Aluminum paints for general purposes, in dual container. 
15) IS: 280- Mild steel wire for general engineering purposes. 
16) IS: 456- Plain and reinforced concrete. 
17) IS: 883 – Design of structural timber in buildings. 
18) IS: 814- Covered electrodes for manual metal arc welding. 
19) IS: 1182- Radiographic examination of butt joints in steep plates. 
20) IS: 2595- Radiographic testing. 
21) IS: 383- Coarse and fine aggregates from natural sources for concrete. 
22) IS: 2386 (all 8 parts) – Tests for aggregates for concrete. 
23) IS: 3025 (all 49 parts) – Methods of sampling and test for water and waste water. 
24) IS: 1791 – Batch type concrete mixers. 
25) IS: 4634- Methods of testing performance of batch type concrete mixers. 
26) IS: 6925- Methods of test for determination of water soluble chlorides in concrete 

admixtures. 
27) IS: 9103 – Admixtures for concrete. 
28) IS: 516 – Method of test for strength of concrete. 
29) IS: 4031 (all 15 parts ) - Physical tests for hydraulic cement. 
30) IS: 5513- Vicat apparatus. 
31) IS: 10080- Vibration machine for casting standard cement mortar cubes. 
32) IS: 10262- Concrete mix design. 
33) IS: 1343 – Prestressed concrete. 
34) IS: 875 (all 5 parts) – design loads (other than earthquakes) for buildings and structures. 
35) IS: 2720 (all 41 parts) - Method of tests for soils. 
36) IS: 800 General constructions in steel. 
37) IS: 786- Conversion factors and conversion tables. 
38) IS: 1024 – Welding in bridges and structures subject to dynamic loading. 
39) IS: 1261 - Seam welding in mild steel. 
40) IS: 1367 (all 20 parts) - threaded steel fasteners. 
41) IS: 6639- Hexagonal bolts for steel structures. 
42) IS: 104 – Ready mixed paint, brushing, zinc chrome, priming. 
43) IS: 2074- Ready mixed paint, air drying, red oxide-zinc chrome, priming. 
44) IS: 1852- Rolling and cutting tolerances for hot rolled steel products. 
45) IS: 1270- Metric steel tape measure. 
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46) IS: 9595- Metal Arc Welding. 
47) IS: 487- Brush, paint and varnish. 
48) IS: 1030 – Carbon steel castings for general engineering purposes. 
49) IS: 3400 (all 22 parts)- Methods of tests for vulcanized rubbers. 
50) IS: 1915- Steel bridge code 
51) IS: 1893- Earthquake resistant design of structures. 
52) IS: 3502- Steel Chequered plates. 
53) IS: 3085- Method of test for permeability of cement mortar and concrete. 
54) IS: 7320 – Concrete slump test apparatus. 
55) IS: 5515- Compaction factor apparatus.  
56) IS: 6586- Metal spraying for protection of iron steel. 
57) IS: 5666- Etch primer. 
58) IS: 3955- Design and construction of well foundations. 
59) SP 6, 7, 16, 21, 22, 23, 24, 34, 36, 52, 60. 
60) IS: 2911- Design and construction of pile foundation. 
61) IS; 7205- Safety code for erection of structural steel work. 
62) IS: 8629- Protection of iron and steel structures from atmospheric corrosion. 
63) IS: 5624- Foundation bolts. 
64) IS: 7215- Tolerances for fabrication of steel structures. 
65) IS: 8112- 43 Grade OPC. 
66) IS: 4326- Earthquake resistant design and construction of buildings. 
67) IS: 13920- Ductile detailing of reinforced concrete structures subjected to seismic 

forces. 
68) IS: 34 – White lead for paints. 
69) IS: 887 – Animal tallow. 
70) IS: 816- Metal arc welding for general construction in mild steel. 
71) IS: 819- Resistance spot welding for light assemblies in mild steel  
72) IS: 1024 – Welding in bridges and structures subject to dynamic loading. 
73) IS: 1261- Seam welding in mild steel. 
74) IS: 1323- Oxy-acetylene welding for structural work in mild steel. 
75) IS: 4081- Safety code for blasting and related drilling operations. 
76) IS: 3764- Safety code for excavation work. 
77) IS: 7293- Safety code for working with construction machinery. 
78) IS: 817- Training and testing of metal arc welders. 
79) IS: 1200 (all relevant parts) - Method of measurement of building and civil engineering 

works. 
80) IS: 2132- Thin walled tube sampling of soils 
81) IS: 2131- Standard penetration test for soils. 
82) IS: 1892- Subsurface investigations for foundations. 

 
(D) Miscellaneous: 

(1) UIC-772R: Bearings of rail bridges. 
(2) BS-5400 (all parts) 
(3) BS-1449, 3484, 1134, 5296 
(4) ASTM/AASHTO 

          Note: The books of reference shall also include further references mentioned in above   
mentioned books of references.  

 
3.     SCOPE OF TENDER:Sealed tenders are invited for and on behalf of the President of India  for 

the work described as “Preparation of drawings on Auto CAD for works in connection with new 
B G line under the jurisdiction of Dy CE/Con/Dehri-On-Sone”. 

4. ELIGIBILITY CRITERIA: As per tender notice and corrigendum’s in chapter IA of these 
documents 
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 5.          EARNEST MONEY:    
  (i)(a)  The tenderer shall be required to deposit earnest money with the tender for the Performance 

with the stipulation to keep the offer open till such date as specified in the tender notice, under 
the condition of tender. The earnest money shall be calculated as:- 
Value of the Work (Tender Value) Earnest Money Deposit (EMD) 
For works estimated to cost up to Rs. 1 crore 2% of the estimated cost of the work. 
For  works estimated to cost more than Rs.1 
crore 

Rs. 2 lakhs plus 1/2 % (half percent) of the 
excess of estimated cost of work beyond Rs. 1 
crore subject to a maximum of Rs.1 crore 

 The earnest money shall be rounded to the nearest Rs. 10. The earnest money shall be 
applicable for all modes of tendering.  

(b) It shall be understood that the tender documents have been sold/issued to the tenderer and 
tenderer is permitted to tender in consideration of stipulation on his part, that after submitting 
his tender he will not resile from his offer of modify the terms and conditions there of in 
manner not acceptable to the engineer. Should the tenderer fail to observe or comply with said 
stipulation, the aforesaid amount shall be liable to be forfeited to the Railway.  

(c) If his tender is accepted this earnest money mention in sub clause (a) above will retained as part 
security for the due and faithful fulfillment of the contract in terms of clause 16 of the General 
Condition of Contract. The earnest money of other Tenderers shall, save as here in before 
provided, be returned to them, but the Railway shall not be responsible for any loss or 
depreciation that may happen there to while in the possession, not be liable to pay interest there 
on to. 

(2)(a) The earnest money should be in cash or in any of the following forms.  
 “The earnest money should be in cash or in the form of deposit receipts, pay orders or demand 

drafts executed by State Bank of India or any of the Nationalised Bank or by a scheduled bank.  
   (b) Earnest money may be accepted in the following forms:-  

(i) A deposit in cash,  
(ii) Government securities at 5% below the market value.  
(iii) Deposit receipt or demand drafts of the Nationalised Bank.  
(iv) A deposit in the Post Office saving bank.  
(v) National saving certificate. 
(vi) Twelve years National Defense Certificates 
(vii) Ten years Defense Deposits,  
(viii) National Defense Bonds. 
(ix) The deposit account which came into force on 16.03.1970 and notified under, Ministry of 
finance notification no. F3 (7) NS/70, dated 28.02.70 
(x) IRFC Bond.  
Note: - (vi) to (vii) these certificates/bonds may accept at their surrender value.  

 
i)    TENDER WITHOUT EARNEST MONEY:   
            Tender(s) not accompanied by full earnest money, in the requisite manner, as aforesaid, shall 

under no circumstances be entertained and will summarily be rejected at the time of opening 
itself without further reference to the tenderer(s).                                                                                                                     

ii) The Earnest Money to be deposited with this tender will be in any of the forms as stated in 
clause (vi) below. 

iii) APPROPRIATION TOWARDS SECURITY DEPOSIT:  
          If the tender is accepted, this total Earnest Money will be retained as part Security Deposit 

termed “Initial Security Deposit” , for the due performance and observance of the terms and 
conditions of the contract and shall form part of the Security Deposit stipulated in these 
documents. 

 
iv) REFUND: 
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(a) The Earnest Money of the tenderer(s) whose tender(s) have not been accepted, shall save as 
herein provided, be returned to them but the Railway shall not be responsible for any loss or 
depreciation that may happen thereto while in their possession. 

(b) No interest will be payable on the Earnest Money. 
(c)    Earnest money deposited in cash shall be refunded by a cheque drawn in favour of the tenderer 

and sent to him by Registered Post at the address of the tenderer given by him in the “FORM 
OF TENDER” contained as Chapter `V’ of the tender document The cheques may be drawn on 
Reserve Bank of India or on State Bank of India, as indicated by the Tender(s) in the aforesaid 
“FORM OF TENDER”. 

(d)     In case of the Earnest Money deposited through other instruments, the relevant instruments, 
duly released shall be sent to the tenderer(s) at the address given by him in these tender 
documents, by Regd. Post A/D. 

(e) The Railway shall not be responsible for any postal delays or other causes beyond its 
control.  

 
v) FORFEITURE 
(a)  It shall be understood that these documents have been issued to the tenderer(s) and the tenderer 

is permitted to tender in consideration of the stipulations on his part that after submitting his 
tender, he will not resile from his offer or modify the rates, terms and conditions thereof in a 
manner not acceptable to the Railway. Should the Tenderer fail to observe or comply with the 
said stipulations full amount of Earnest Money shall be forfeited by the Railway.  

(b) Further, if any modification of rates, terms and conditions is made by the Tenderer after 
opening but within the period of validity of the tender and the Railway accepts this tender 
without those modifications and the letter of acceptance is issued to the tenderer without such 
modifications, and tenderer refuses to accept the award of contract, the total Earnest Money 
shall be forfeited and P.G. shall be recovered by other possible means. 

(c) Full earnest money is liable to be forfeited in case any statement, declaration made by the 
tenderer is proved wrong/false/incomplete/or such as to withhold any information relevant to 
the consideration of the tender.  

(d) In the event of tenderer(s), whose tender is accepted, resiles from the contract after issue of 
letter of acceptance or fails to commence the work within 15(Fifteen) days of issue of letter of 
acceptance or handing over of the site, which ever is late, the provisions contained in clause 62 
of GCC - 2008 shall be applicable.  

vi) MODE OF PAYMENT: 
The total Earnest Money as stipulated in these documents, may be paid by the tenderer in any 
one of the following, and no other, forms: 

(a) Deposit in cash with Divisional Cashier/East Central Railway, Sonepur or Danapur and to 
attach the money receipt obtained thereof with the tender documents. 

(b) Deposit Receipt or pay orders or demand draft from the state bank of India or from any of the 
Nationalised banks drawn in favour of Financial Adviser and Chief Accounts Officer/Con/ East 
central Railway, Patna and endorsed “Account Payee” and valid up to the validity of tender 
offer. No conformity advice from the Reserve Bank of India will be necessary. 

(c) Deposit receipts executed by the schedule Banks (other than the State Bank of India and the 
Nationalised Bank.) approved by the Reserve Bank of India for this purpose. The Railways will 
not, however, accept deposit receipt without getting in writing the concurrence of the Reserve 
Bank of India.  

 
 

 6. GENERAL INSTRUCTIONS FOR COMPLETING TENDER DOCUMENTS: 
i. The tenderer shall submit, as his tender, all these documents intact, without severing detaching, 

defacing or removing any part thereof. After completing these documents, The tenderer(s) shall 
sign each page of these documents, before submission, intact, without severing, detaching, 
defacing or removing any part thereof, as per instructions contained in these documents.  

ii. Tender form containing over writings, scribbling, erased rates and/or rate-not shown in words 
are liable to be rejected .In case of any discrepancy in rates shown in figures and words being 
noticed, the accepting authority may at his discretion accept the lower of the two. 
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iii. The tenderer must completely and carefully fill up the letter entitled “FORM OF TENDER” i.e. 
Chapter `V’ of these documents. 

iv. The Tenderer shall not leave any space blank, where he is expected to make any entry.  
v. Eligibility Criteria: Wherever Eligibility Criteria is specified in the tender notice, the tenderer 

shall submit specific details of work executed and payment received thereof along with relevant 
documents which make him eligible for tendering. If the tenderer gives any wrong information 
or suppresses any material fact to cover his eligibility, his tender will be summarily rejected. 

vi. False / Incomplete statement: Any statement/declaration made by the Tenderer, if proved 
wrong or false or incomplete or such as to withhold any information relevant to the award of 
the tender, at any stage of the tender or in the event of his tender having been accepted at any 
stage of the contract, shall tender his/their tender(s)/contract(s) liable to be cancelled/rescinded, 
in addition to the followings: 

a. If such statement is found at the tender stage, his total earnest money shall be forfeited.  
b. In case such a statement is found at the contract stage rights available to the Railways 

under clause 62 of the GCC-2008 shall applicable. 
vii. Cancellariat of document etc.:  

      The cancellation or amendment of any documents such  as power of attorney, partnership deed 
etc. should be forthwith communicated by the tenderer/contractor to the Railway in writing, 
failing which the Railway shall have no responsibility or liability for any action taken on the 
strength of the documents available with the Railway. 

 
7.  QUOTATIONS OF RATES:  
  
i)  The tenderer shall fill in his rates for doing this work on the prescribed page/sheet of the    

chapter VI of these documents. Rebate, if any should be quoted in Schedule “D” as contained 
in Chapter VI. Various items of the works covered under this work have been detailed in   
Schedules  ‘A-I’ to ‘C-III’ which includes six Annexures viz. A-I ( for schedule A-I),  A-II ( for 
schedule A-II), B ( for schedule B),  C-I ( for schedule C-I),  C-II ( for schedule C-II) & C-III ( 
for schedule C-III) enclosed in chapter VI of this tender documents.  

            Rates shall have to be quoted as percentage above or below for each schedule separately. 
Tenderers must not quote item wise rates. In case any tenderer quotes unified percentage for 
each schedule and also quotes item wise rates against individual items, no cognizance would be 
taken for the item wise rates quoted by the tenderers. However, railways reserves the right to 
cancel any tender wherein item wise rates has been quoted. 

       Tenderer should quote their rate after careful study of the tender documents and site conditions, 
with full understanding of the implications thereof.  

 
ii)    The Railway Administration reserves the right to modify any or all the schedules whether it is 

to increase or to decrees the scope of the work including / inclusion deletion of any item(s). The 
Tenderer shall not be entitled to any revision of rates due to such increase/decrease in quantities 
of items. The payment shall be made on the basis of actual quantities executed under various 
item(s) and the accepted rates thereof, and not on the quantities mentioned in various schedules. 

 
iii) FLUCTUATION IN MARKET RATES :  
      The rates quoted by the Tenderer(s) and accepted by the Railway Administration shall hold 

good till the completion of the work and are not subjected to fluctuation(s) of any kind, save 
and except what is admissible under the Price Variation Clause contained in these documents. 

iv) RATES TO INCLUDE ALL TAXES : The rates quoted shall be inclusive of all taxes levied 
by Central or State Govt. or by any Municipal / Local or any other body save income tax and 
cess there upon. However, change of rate of statutory taxes of the State/Central Government 
and levy of any new type of such statutory tax shall be on Railway account. 

 
v) The tenderer(s) should quote his single rate for each schedule taking into consideration 

estimated rate, quantity of each and every item of schedules, all the conditions of these 
documents and the Special Conditions mentioned in the various schedules. For works to be 
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done under schedule “B”, the basic rates are those given in L&M Schedule of E.C.Railway, 
SOR 2008. 

 
vi) RATES IN FIGURES AS WELL AS IN WORDS:  
      The Tenderer(s) are required to quote their rate and all other figures, having financial 

implications wherever occurring in these documents, in numerals as well as in words. In case of 
difference between the two, the lower of the two shall be taken in to account for all-purposes 
connected with this tender, 

 
8.    REBATE:  

i)  If any tenderer(s) wishes to give any rebate on the rates quoted by him, the same shall be 
quoted by him in schedule-“D” of these documents. It is to be noted that such rebate, if offered, 
shall apply in all the schedules (other that schedule-”D”) of these tender documents. Such a 
rebate shall be totally unconditional. 

ii) In case a tenderer does not wish to give any rebate, he should write NIL in the schedule ”D”. In 
case nothing has been quoted by the tenderer in schedule-“D” and the space is left blank, it will 
be treated as “NIL” and shall be so recorded (in the schedule-“D”) at the time of opening of the 
tender.   

iii) If any tenderer(s) gives any conditional rebate, such rebate shall not be considered for 
evaluation of the tender, although the Railway may avail of the same in case the tender is 
awarded to such a tenderer(s). 

 
9. PURCHASE PREFERENCE:  Not Applicable.  
 
10.  SUBMISSION OF TENDER : 
 

i) Tender must be placed in sealed envelop super-scribed with the tender number, name of work 
and date and place of opening and should be submitted in the office of Dy CE/CON/Dehri-On-
Sone , on or before the date of opening of the tender. 

ii) Tender, sealed and super-scribed as mentioned above, can also be sent by Registered Post to the 
above named office, provided that, no tender received after the time and date specified above 
for closing of tender box, shall be considered. Railway shall not be responsible for Postal 
delays. 

iii) The requisite total Earnest Money as per chapter –I should be submitted in requisite manner 
along with the tender documents without which tender shall be summarily rejected and rates 
quoted will not be read out. 

iv)  Late tenders / delayed tenders: Offers shall be dealt with as per extent rules of Railways, and 
the tenderer(s) shall have no right of consideration of such a tender (s). 

 
11. SPECIAL CONDITIONS BY TENDERER (S)  

(i) The tenderer(s) is, normally, not expected to make any special condition / stipulation of his own 
and is expected to submit his tender in accordance with the conditions / stipulations contained 
in these documents. If, however, the tenderer (s) wishes to make any special 
condition/stipulations or wishes to intimate the Railway about any matter of important, he may 
do so in a covering letter. The accepting authority reserves the right not to accept any such 
special stipulations and conditions made by the tenderer and may reject the tender(s) as 
unacceptable without any reference to the tenderer(s) or may ask the tenderer to withdraw any 
or all such stipulations before awarding the contract and in the event of his refusals to do so, 
may not accept his tender.  

 
(ii) In case, any special conditions and/or stipulations are made by the tenderer, he shall also 

indicate, alongwith such conditions/stipulations, the cost of withdrawal of the same. The 
accepting authority reserves the right, either to accept the conditions/stipulations made by the 
tenderer or the cost thereof, at its sole discretion. If such cost is not indicated, it will be 
construed that the tenderer(s) is not in a position to withdraw these conditions at any cost and 
tender may be adjudged accordingly without any reference to tenderer(s). 
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     The detail shall be furnished in perform given in Annexure VIII. 
 
 
12. OPENING OF TENDER :  

Tenders will be opened in public at the scheduled time and place. The date and time of opening 
may be postponed at the sole discretion of the Railway, if circumstances so warrant. 
Tenderer(s) or their authorized representatives are allowed to participate in the opening. They 
shall sign the statement prepared as a result of opening of tender(s). 
  

13. CLARIFICATION OF BIDS SUBMITTED:  
To assist in the examination, evaluation and comparison of tenders, the Railway or its 
authorized person may ask the tenderer(s) for clarification(s), if any needed, for such 
examination, evaluation and comparison. The request for such clarification etc and the response 
thereof shall be in writing. 
Railway may conduct a pre-bid meeting/conference for clarifications and obtaining suggestions 
from prospective tenderers for which, date and venue shall be notified. 
 

i). INSPECTION OF DATA:  
      Copies of drawing and other information for the work, relevant to this tender, may be inspected 

in the office of the Chief Admin. Officer (Con) / East Central Railway, Mahendrughat, Patna 
800 004 or Dy. Chief Engineer (Con) Ganga Bridge, East Central Railway, Munger on any 
working day during office hours. 

 
ii) INSPECTION OF SITE: 
       Tenderer must acquaint himself, at his own responsibility, risk and expense, with all 

information of the site(s) of work(s) and their neighborhoods, actual working and other 
prevalent conditions, laws/regulations, availability and suitability of local labourers, materials, 
surface and sub soil condition, accessibility of site(s) of work(s) sources and availability of 
water, electricity, camp site, market, banking facilities etc. and all such possible factors as have 
bearing on rates and progress of the work under this tender and should be taken all this factors 
into consideration before submitting this tender. 

  
14. PERIOD OF VALIDITY OF TENDER:  

The Tenderer(s) shall keep the offer open for a minimum period as stated in Chapter- I from the 
date of opening of the tender within which the Tenderer(s) cannot withdraw or modify his 
offer. The Railway Administration may request the Tenderer(s) to extend the validity. The 
earnest money referred to in this chapter is for the performance of the stipulation to keep the 
tender open for the aforesaid period. It shall be understood that the tender documents have been 
issued to the Tenderer(s) and the Tenderer(s) is permitted participate in the tender in 
consideration of the stipulation on his part that after submitting his tender, he will not resale 
from his offer or modify the same in any manner not acceptable to the Railway within the 
period of validity. Should the Tenderer fail to observe or comply with this stipulation; the 
Railways shall forfeit the full amount of Earnest Money. 

 
15.     TENDERER’S POSTAL ADDRESS: 
 i) Every tenderer shall state in the tender, his complete postal address, E-Mail ID, name and 

contact numbers of key personnel’s fully and clearly in Chapter - V- “Form of Tenders”.  Any 
communication sent in time to the Tenderer by post at the said address shall be deemed to have 
reached the Tenderer duly and in time. Important documents shall be sent by Registered post. 

 
ii)   CHANGE OF ADDRESS: The Tenderer must keep the Railway informed of any change of 

address during the currency of tender of work in his own interest. 
 
16. TENDERS TO BE SIGNED BY AUTHORISED PERSONS: 
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i).   The Tender shall be signed by individual or individuals legally authorized to enter into 
commitments on Behalf of the Tenderer(s). Any individuals or individuals signing the tender 
documents or other documents Connected there with, should specify whether he is signing the 
said documents:-  

a) As a Sole Proprietor of the firm or Attorney of the Sole proprietor.                             
  Or 

b) As a Partner of partnership firm 
                        Or 
c) As a Director, manager or secretary in a Limited company (duly authorized by a 

resolution passed by the board of directors or in presence of the authority conferred by 
the memorandum of association). 

d)  In case of Joint Ventures/Consortium: all the constituents or the attorney duly   
authorized by all of them.  

ii)  In the case of a firm not registered under the Indian partnership act, all the partners or the 
attorney duly authorized by all of them, should sign the tender documents and all other 
concerned documents. 

iii) Requisite power of attorney or such other documents empowering the individual or the 
individuals to sign the Tender document should be furnished in original, along with the Tender.  

iv) The Railway shall not be bind by any Power of Attorney granted by the Tenderer or by changes 
in the composition of the firm made subsequent to the execution of the Contract agreement. It 
may, however, recognize such Power of Attorney and changes, after obtaining legal advice to 
the satisfaction of the Railway, the cost of which will be borne by the Tenderer. 

 
17.   CONDITIONS FOR PARTICIPATION OF JOINT VENTURE FIRMS IN WORKS 

TENDER FOR TENDERS OF VALUE MORE THAN 5 CRORE 
17.1 Separate identity/name shall be given to the joint venture firm. 
17.2 
 

Number of  members in a JV firm shall not be more than three if the work involves only one 
department (say Civil or S&T or Electrical ) and shall be not be more than five if the work 
involves more than one department. 

17.3 A member of JV firm shall not be permitted to participate either in individual capacity or as a 
member of another JV firm in the same tender. 

17.4 The tender form shall be purchased and submitted only in the name of the JV firm and not in the 
name of any constituent member 

17.5 Normally EMD shall be submitted only in the name of the JV and not in the name of constituent 
member. However in exceptional cases EMD in the name of lead partner can be accepted 
subject to submission of specific request letter form lead partner stating the reasons for not 
submitting the EMD in the name of JV and giving written confirmation form the JV partners to 
the effect that the EMD submitted by the lead partner may be deemed as EMD submitted by JV 
firm. 

17.6 One of the members of the JV firm shall be the lead members of the JV firm who shall be the 
lead member of the JV firm who shall have a  majority (at least 51%) share of interest in the JV 
firm. The other members shall have a share of not less than 20% each in case of JV firms 
without three members and not less than 10% each in  case of JV firms with more than three 
members. In case of JV firm with foreign members(s),the lead member has to be an Indian firm 
with a minimum share of 51%. 
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17.7 A copy of Memorandum of understanding (MOU) executed by the JV members shall be 

submitted by the JV firm along with the tender. The complete details of the members of the JV 
firms tire share and responsibility in the JV firm etc. particularly with reference to financial 
technical and other obligations shall be furnished in the MOU. (The MOU format for this 
purpose shall be finalized by the railway in   consultation with their  law branch and shall be 
enclosed along with tender). 

17.8 Once the tender is submitted the MOU shall not be modified/altered/terminated during the 
validity of the tender. In case the tender fails to observe /comply with this stipulation, the full 
Earnest Money Deposit (EMD) shall be forfeited. In case of successful tenderer, the validity of 
this MOU shall be extended till the currency of the contract expires. 

17.9 Approval for change of constitution of JV firm shall be at the sole desecration of Employer 
(Railways). The constitution of the JV firm shall not be allowed to modified after submission of 
the tender bid by the JV firm except when modification becomes inevitable due to succession 
laws etc. And in any case the minimum eligibility criteria should not be vitiated. In any case the 
Lead Member should continue to be the Lead Member of the JV firm. Failure to observe this 
requirement would render the offered invalid. 

17.10 Similarly, after the contract is awarded,  the constitution of JV firm shall not be allowed to be 
altered during the currency of contract except when modification become inevitable due to 
succession laws etc and in any case the minimum eligibility criteria should not be vitiated. 
Failure to observe this stipulation shall be deemed to be breach of contract with all 
consequential penal action as per contract conditions. 

17.11 On award of contract to a JV firm a single Performance Guarantee shall be required to be 
submitted by the JV firm as per tender conditions. All the guarantee like Performance guarantee  
bank Guarantee for Mobilization advance, Machinery advance etc. shall be accepted only in the 
name of JV firm and no splitting of guarantees amongst the members of the JV firm shall be 
permitted. 

17.12 On issue of LOA, an agreement among the members of the JV firm(to whom the work has been 
awarded) has to be executed and got registered before the Registrar of the Companies under 
Companies Act, or before the Registrar under the Registration Act, 1908. This agreement shall 
be submitted by the JV firm to the Railways before signing the contract agreement for the 
work.(This agreement format should invariably be part of tender condition.) in agreement 
format should invariably be part of the tender condition.) in case the tenderer fails to 
observe/comply with this stipulation, the full Earnest Money Deposit (EMD) shall be forfeited 
and other penal actions due shall be taken against partners of the JV and the JV. This joint 
venture agreement shall have, inter-alia, following clauses: 

 
17.12.1 

Joint and several liability – The members of the  JV  firm to which the contract is awarded, 
shall be jointly and severally liable to the Employer (Railways) for execution of the project in 
accordance with General and Special  conditions of the contract. The JV members shall also be 
liable jointly and severally for the loss, damages caused to the Railways during the course of 
execution of the contract or part thereof. 

17.12.2 Duration of the Joint Venture Agreement – It shall be Valid during the entire currency of the 
contract including the period of extension if any the maintance periods after the worked is 
completed. 

17.12.3 Governing laws – the joint venture agreement shall in all respect be governed by and 
interpreted in accordance with Indian Laws. 

17.13  Authorized Member – Joint venture members shall authorize one of the members on behalf of 
the joint venture firm to deal with the tender, sign the agreement or enter into contract in respect 
of the said tender, to receive payment, to witness joint measurement of work done, to sign 
measurement books and similar such action in respect of the said tender/contract. All 
notices/correspondences with respect to the contract would be sent only to this authorized 
member of the JV firm. 
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17.14  No members of the Joint Venture shall have the right to assign or transfer the interest right or 

liability in the contract without the written consent of the other members and that of the 
employer (railways) in respect of the said tender/contract. 

17.15 Documents to be enclosed by the JV firm along with the tender. 
17.15.1 In case one or more of the members of the JV firm is /are partnership firm(s), following 

documents shall be submitted : 
 (a) Notary certified copy of the Partnership Deed, 
 (b) Consent of  all the partners to enter into the Joint Venture Agreement on a stamp paper of 

appropriate value(in original) 
 (c)  Power of Attorney (duly registered as per prevailing law ) in favour of one of the partners 

to sign the MOU and JV Agreement on behalf of the partners and create liability against 
the firm. 

17.15.2 In case one or more members is/are Proprietary Firm or HUF the following documents shall be 
enclosed. 
Affidavit or Stamp paper of appropriate value declaring that his concern is a Proprietary 
Concern and he is sole proprietor of the Concern or he is in position of  “KARTA” of Hindu 
Undivided Family and he has the authority power and consent given by other partners to act on 
behalf on HUF. 

15.3 In case one or more members is/are limited companies the following documents shall be 
submitted : 
(a) Notary certified copy of resolution of the Directors of the Company, permitting the 

company to enter into a JV agreement, authorizing MD or one of the Directors or 
Managers if the Company to sign MOU, JV agreement, such other documents required to 
be signed in behalf of the company and enter into liability against the company and/or do 
any other act on behalf of the company. 

(b)  Copy of Memorandum and articles of Association of the company. 
(c) Power of Attorney(duly registered as per prevailing law) by the company  
(d) Authorizing the person to do/act mentioned in the Para (a) above. 

17.15.4  All the members of the JV shall certify that they have not been black listed or debarred by 
railways or any other Ministry/department of the Govt. of India/State Govt. from participation 
in tenders/contract in the past either in there individual capacity or the JV firm or partnership 
firm in which they were members/partners. 

17.16  Credentials & Qualifying criteria : Technical and financial eligibility of the JV firm shall be 
adjudged based on satisfactory fulfillment of the following criteria: 
 

17.16.1 Technical eligibility criteria: Either the JV firm or any one of the members of the JV firm 
must have satisfactory completed in the last three previous financial years and the current 
financial year up to date of opening of the tender, one of similar single work for a minimum 
value of 35% of advertised tender value. 

OR 
In case of composite works (e.g. works involving more than one distinct component such as 
Civil Engineering works, S&T works, Electrical works, OHE works etc. and in the case of 
major brides, substructure and superstructure etc.), at least 35% of the value of each component 
of similar nature should have been satisfactory completed by the JV firm or any one of the 
members of the JV firm in the previous three financial years and the current financial year up to 
the date of opening of tender. In such cases what constituted a component in a composite work 
shall be clearly defines as part of the tender without any ambiguity. 
NOTE: 
             Value of a completed work done by member in an earlier partnership firm or a JV firm 
shall be reckoned only to the extent of the concerned member’s share in that partnership 
firm/JV firm for the purpose of satisfying his compliance of the above mentioned technical 
eligibility criteria’s in the tender under consideration. 
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17.16.2 Financial eligibility criteria: The contractual payments received by the JV firm or the 
arithmetic sum of contractual payments received by all the members of JV firm in the previous 
three financial years and the current financial year up to the date of opening of tender shall be at 
least 150% of the estimated value of the work as mentioned in the tender. 
NOTE: 
 Contractual payment received by a members in an earlier JV firm shall be reckoned only to the 
extent of the concerned member’s share in that JV firm for the purpose of satisfying compliance 
of the above mentioned financial eligibility criteria in tender under consideration. 

 
18. EX. RAILWAY OFFICERS AS TENDERER (S): Should a Tenderer be, himself, a retired 

employee having held a Gazetted rank in any of the Railways, owned and administered by the 
President of India, or should a Tenderer, being a partnership firm, have, as one or more of its 
partners, such retired employee(s) as aforesaid, or, should the Tenderer being an incorporate 
company, have any such person(s) as aforesaid, as sits Director(s), or, should the tenderer have, 
in his employment, any person(s), as aforesaid, full information of such person(s) shall be 
submitted in Annexure – III to this Chapter of these Tender documents. Further, in cases, where 
such a person(s), as aforesaid, has retired from the Railway service within two years of the date 
of opening of the Tender, the Tenderer(s) shall furnish a copy of the permission of the President 
of India, permitting such a person(s), as aforesaid, to associate himself with the Tenderer(s), in 
any of the capacity as aforesaid, in the aforesaid Annexure-III 

 
i) TENDERER (S) RELATIVE EMPLOYED AS GAZETTED OFFICER 
          In case of a Tenderer(s) being an individual having a relative(s) employed in any Gazetted 

capacity in the East Central Railway or in the case of partnership firm/or company incorporated 
under the Indian Company law, should any partner(s) /Director(s) or relatives of the partner(s) / 
Director(s) or share holder (s), be employed in any Gazetted capacity in the East Central 
Railway, detailed information about such Gazetted employee(s) shall also be furnished in the 
aforesaid Annexure III of Chapter-III. 

 
19. TESTIMONIALS: 
 

i. The tenderer(s) shall submit along with the tender(s), the particulars of all works awarded or 
taken up by him for execution during the 3 years preceding the date of opening of this tender, 
irrespective of whether the same have been completed or are still continuing or were 
terminated, in the Performa enclosed as Annexure-I to this Chapter. 

ii. The figures of cost indicated in the Performa at Annexure-I will not include the cost of 
materials supplied free of cost by the client to contractor. 

iii. The said Performa should be filled up by the tenderer in respect of all the works done by him, 
whether for the Railways or for any other client. 

iv. The tenderer shall submit photocopies of certificates and testimonials from the 
clients/departments to establish the correctness of the data given by him in the aforesaid 
Performa, and also certificates certifying satisfactory Performance and completion of works. 
The Railway reserves the right to verify the correctness of such data in such a manner they 
considered fit and appropriate. 

v. The details of contractual receipts shall be filled in Performa  as per annexure –II. 
vi. The tenderer(s) shall also enclose bank certificates showing the financial stability to undertake 

work of such magnitude as is covered by this tender. 
vii. The tenderer(s) shall also submit a list of court cases filed and number of arbitration cases in 

progress as demanded by him from the Railway or other clients during the 5 years preceding 
the date of opening of this tender as per Annexure-IV & V of Chapter-III. In the event of the 
tenderer not giving this information the railway shall compile such data in the said format from 
available records and the tenderer(s) shall have no right to question the correctness or 
completeness of such data and Railways may not consider the offer itself as it will amount to 
incompletely filled tender form. 
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20. LIST OF EQUIPMENTS/TOOLS, TECHNICAL PERSONNELS: 
The tenderer(s) shall submit list of equipments/tools with him and the list of technical personals 
in Performa given in Annexure-VI & VII of Chapter-III.  The tenderer(s) should also submit a 
specific detail along with tender indicating list of personnel and plant and machinery (owned 
and hired separately) proposed to be deployed for the subject work. The tenderer(s) without this 
information may be treated as if the tenderer(s) has no organization and no equipments and  
tender will be judged accordingly. 
 

21. SALES TAX CLEARANCE CERTIFICATE:  
Tender should be accompanied by the up to date Sales Tax Clearance Certificate in From 
XXXVIII or any other appropriate stipulated format, issued by the appropriate Commercial Tax 
Officer in favour of the Company, the firm or the tenderer(s) as the case may be, in respect of 
all works contract or purchase contract to be executed in West Bengal, Bihar, Jharkhand, U.P. 
and M.P. area. Tender without such certificate may not be considered, and if at all considered, 
it will be necessary to produce such certificate before any payment is made for executed works 
and the Contractor shall have no claim in this regard for non-payment for works done in 
absence of a certificate. Sales tax may be recovered from contractors running bills. 

 

22. NEGOTIATION: 

i) The accepting authority reserve the right to enter into negotiations with the L-1 or more (in 
special case) tenderer(s) before acceptance of the tender in order to clarify special conditions or 
reduction of rates, or, for changes in scope of the work etc, at its sole discretion. 

ii) L-1 should be defined as the lowest, valid, eligible and technically acceptable tenderer. 
iii) In tenders, providing the “ purchase preference”  in favour of PSUs, if the quoted rates of L-1 are 

considered high and negotiation are resorted to, such negotiation may be held with the original  
L-1 as also the lowest PSU whose original offer is not higher by more than 10% of the original 
L-1. Provision of Purchase preference in terms of PSUs will be applicable on negotiated offer. 

iv) Should such negotiation with the tenderer(s) be entered into, the tenderer(s) shall    not be  
permitted to increase their quoted rates under any circumstances, even if it includes withdrawal 
/ modification of such special conditions as are given by the tenderer(s) along with their 
original tender. 

 
23. ACCEPTANCE OF TENDER: 
i) The accepting authority, reserves the right to divide the tender amongst more than one 

Tenderers, if deemed necessary, and also to reject any or all tenders received without assigning 
any reason and does not bind himself to accept the lowest or any other tender. 

ii) The accepting authority reserves the right to split up the work without reference to the 
tenderer(s) and may accept the tender in respect of any portion of the work. 

 
24. LETTER OF ACCEPTANCE: 
 i.) The acceptance of the tender shall be communicated by Registered Post with A/D at the address 

given by the Tenderer in these tender documents. The letter of acceptance will remain operative 
till a formal Contract / Agreement is executed and signed by and between the Contractor and 
competent officer of the Railway, for and on behalf of the President of India, after which the 
letter of acceptance will merge in the said formal agreement. 

 ii) The Railway shall not intimate to the tenderer whose tenders have not been accepted and the 
result of their tender(s). However, Earnest Money will be refunded as per clause 5(iv) above. 
 

25. AGREEMENT: 
(i) The Railway shall prepare the agreement and intimate the contractor of its preparations 

whereupon the contractor shall sign the same within seven days of the receipt of the intimation. 
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(ii) The agreement can be drawn only after the contractor deposits the requisite amount of 
Performance Guarantee (P.G) in the requisite form. The amount of P.G. in the requisite form to 
be submitted within fifteen days from the date of issue of acceptance letter.  

 
(iii) The Railway shall pay such number of on account bills as may become payable to the 

contractor, subject to a maximum of One On- Accounts bill limited to a maximum value of 
10% of the Contract value, up to the expiry of 60 days from the date of issue the letter of 
acceptance, on the strength of the letter of acceptance and further running bills will be paid only 
on execution of the agreements. However, no On account bill or payment of any nature will be 
made till the Performance Guarantee Bond has been deposited, verified and found to be valid 
and correct. 

 
(iv) This contract agreement shall be entered into by the Railway with the Contractor(s) on the 

explicit understanding that the contractor(s) shall abide by all the conditions of these documents 
and that their implications had been fully understood by the contractor before tendering for this 
work. 

 
(v) A photo copy of PAN card issued by Income Tax Department in the name of firm/contractual 

agency in any form (viz. individual, proprietorship, JV/Consortium etc) should be submitted at 
the time of entering into agreement with the Railway. 

 
26. SECURITY   DEPOSIT   BY CONTRACTOR  
i) The Contractor shall furnish total Security Deposit including initial security deposit, at the rate 

mentioned in clause 16(2) of the GCC:-2008 which shall be 5% of the contract value. 
ii. The total Earnest Money of the tenderer shall be adjusted to Initial Security Deposit which will 

merge with the total Security Deposit. Remaining Security Deposit/rate shall be recovered as 
under:- 
(a) The rate of recovery shall be at the rate of 10% of the bill amount till the full security 

deposit is recovered. 
(b)  For works contract of value less than Rs. 50.00(Fifty) Crore :- Security Deposits will  

be recovered only from the running bills of the contract and no other mode of collecting 
SD such as SD in the form of instruments like BG, FD etc. shall be accepted towards 
Security Deposit. 

(c) For works contract of value more than Rs. 50.00(Fifty) Crore:- Security Deposits may 
be accepted in form of  irrevocable Bank Guarantee 

 
27.      Penalty for failure of  Railway PSUs  ( Not Applicable)  

In the event of the failure of the Railway PSU to successfully execute the contract as per terms 
& conditions laid down in the agreement, a penalty equivalent to 5% of the original value of 
contract would be levied.  

 
28. Performance Guarantee (P.G)  
i Contractor will have to submit the performance guarantee amounting to 5% of the contract 

value (10% for already failed contractor of risk & cost tender)  in any of the following forms :-  
(i)  Deposit cash,  
(ii) Irrevocable Bank Guarantee, 
(iii) Government Securities including State Loan Bonds at 5% below the market value,  
(iv) Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds. Those forms of 
Performance Guarantee could be either of the State Bank of India or of any of the Nationalized 
Banks,  
(v) Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled Banks,  
(vi) a Deposit in the post Office Saving Bank,  
(vii) a deposit in the National Savings Certificates, 
 (viii) twelve years National Defense Certificates,  
(ix) Ten years Defense Deposits,  
(x) National Defense Bonds and  
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(xi) Unit Trust Certificates at 5% below market value or at the face value whichever is less.  
Also FDR in  favour of FA&CAO/Con/ECR. 

 
 
ii The performance Guarantee shall be submitted by successful bidder after letter of acceptance 

has been issued but before signing of the agreement. The agreement should normally be signed 
within 15(fifteen) days after issue of LOA and the performance guarantee shall also be 
submitted within this time limit. This guarantee shall be initially valid up to the stipulated date 
of completion plus 60(Sixty) days beyond that. In case, the time for completion of work gets 
extended, the contractor shall get the validity of performance guarantee extended to cover such 
extended time for completion of work plus 60(sixty) days. 

 
iii. Performance Guarantee shall be released after physically completion of the work based on the 

‘completion certificate’ issued by the competent authority stating that the contractor has 
completed the work in all respect satisfactorily. The procedure for releasing of PG should be 
same as per security deposit. 

 
iv. Wherever the contracts are rescinded, the security deposit shall be forfeited and the 

Performance guarantee shall be encashed and the balance work should be got done 
independently without risk and cost of the failed contractor. The failed contractor shall be 
debarred from participating in the tender for executing the balance work. if the failed contractor 
is a JV or a partner ship firm, then every member/ Partner of such a firm shall be debarred from 
participating in the tender for the balance work either in his/her individual capacity or as a 
partner of any other JV/Partnership firm. 

 
v. In Case of :- 

 
i. Failure of the contractor to extend the validity of the performance guarantee as discussed 

herein above, in which case engineer may claim the full amount of the performance 
guarantee. 

 
ii. Failure of the contractor to pay President of India any amount due, either as agreed by the 

contractor or determined under any of the clauses/ condition of the agreement, within 30 
days of  the serving of notice to this effect by Engineer, same may be claimed from 
performance guarantee.  

 
iii. The contract being determined or rescinded under provision of clause 62 of the GCC, the 

Performance Guarantee shall be forfeited in full and shall be absolutely at the disposal of 
the President of India.   

 
Pro-forma for Bank Guarantee Bond is available at Annexure XI of Chapter-III. This 
pro-forma may be changed/amended at the discretion of the Railway. 

 
29.       REFUND OF SECURITY DEPOSIT  

Security Deposit shall be released after the physical completion of the work and the expiry of 
the maintenance period and after processing of the final bill based on “No claim certificate”. 
The Competent Authority to released security deposit shall normally be the authority who is 
competent to sign the contract if this Competent Authority is of the rank lower than JA Grade, 
then a JA Grade Officer (concerned with the work) should issue the certificate. The certificate, 
inter-alia, should mention that the work has been completed in all respects and that all the 
contractual obligations have been fulfilled by the contractors and that there is no due from the 
contractor to Railways against the contract concerned. Before releasing the SD, an 
unconditional and unequivocal no claim certificate from the contractor concerned should be 
obtained. 
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For works which have been physically completed but maintenance period is not over: In 
case risk & cost tenders Security Deposit recovered from the running bills of the contractors can 
be returned to the contractor to him if he so desirers, in lieu of FDR/Irrecoverable bank 
Guarantee for equivalent amount to be submitted by him after the physical completion of the 
work as certified by the Competent Authority. This bank guarantee shall be initially valid up to 
the stipulate maintenance period plus 60 (Sixty) days beyond that. In case, maintenance period 
gets extended, the contractor shall get the validity of guarantee bond extended to cover such 
extended maintenance period plus 60 (Sixty) days. The Competent Authority shall normally be 
the authority who is competent to sign the contract if this Competent Authority is of the rank 
lower than JA Grade, and then a JA Grade Officer (concerned with the work) should issue the 
certificate.  
 No interest will be payable on the Security Deposit. 

30.      REFUND OF Performance Guarantee (P.G)  
The Performance Guarantee (P.G) shall be released after satisfactory completion of work based 
on the ‘Completion Certificate’ as issued by the Competent Authority. The Competent 
Authority shall normally be the authority who is competent to sign the contract, if this 
Competent Authority is of the rank lower than JA Grade, and then a JA Grade Officer 
(concerned with the work) should issue the certificate. The certificate, inter-alia, should 
mention that the work has been completed in all respect and that all the contractual obligations 
have been fulfilled by the contractors and that there is no due from the contractor to Railways 
against the contract concerned. Before releasing the Performance Guarantee (P.G), an 
unconditional and unequivocal no claim certificate from the contractor concerned shall be 
obtained. 

 No interest will be payable on the Performance Guarantee (P.G). 
  
31. SCOPE OF WORK & PAYMENTS THEREOF: 
 

(i) The Railway reserves the right to get the work executed in the best and most economical 
manner, and may add or may not operate any item(s) of work(s) as the Railway may consider 
fit. 

 
(ii) The Contractor(s) is expected to use the latest technology and machinery and achieve a most 

efficient and best quality finished construction. 
(iii) The Railway reserves the right to increase or decrease the scope of work and/or not to operate 

any one or more of the item(s) or work(s) of any one or more of the various Schedules. It is the 
responsibility of the Contractor to ascertain from the Engineer-in charge, the items to be 
operated with their actual quantities before making any arrangements(s) for taking up work 
under the item(s).  No claim, whatsoever, from the Contractor will be entertained for non-
operation of any of the item(s) or for variation in quantity of any of the item(s). 

 
(iv) The payment shall be made on the basis of actual quantities executed under various item(s) and 

the accepted rates thereof, and not on the quantities mentioned in the various schedules. 
Individual N.S. items in contract shall be operated with variation of plus or minus 25% (Twenty 
five percent) and payment would be made as per the agreemental rate. 

 
(v) Terms & Conditions of payment through ECS/EFT 
 

i)  Tenderer to give consent in a mandate form for receipt of payment through     
ECS/EFT. 

ii)  Tenderer to provide the details of Bank A/c in line with RBI guidelines for the same. 
These details will include Bank Name, Branch Name & Address, Account type, Bank 
A/c No. and Bank & Branch Code as appearing on MICR cheque issued by bank. 

iii) Tenderer to attach certificate from their bank certifying the correctness of all above 
mentioned information (as mentioned in Para (ii) above) 

iv)  In case of non-payment through ECS/EFT or where ECS/EFT facility is not available, 
payment will be released through cheque. 
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32. VARIATION BEYOND +25% OVER AGREEMENTAL QUANTITY & ITS PAYMENT 
(i) Railway reserves the right to vary the quantities of works in excess of or less than the 

agreemental quantity. 
(ii) In case of variation up to 25% over and above the agreemental quantity, payment would be 

made as per the agreemental rate. 
(iii) Incase of SOR items, for variation in excess of 25% over the agreemental quantity if Railway 

decides to get these works executed through the instant tender, Negotiation will be held for 
arising at reasonable rates for quantities in excess of 25% over the agreemental value, for the 
schedule as a whole.     

(iv) For NS item, in case of increase of quantity beyond 25% of agreemental value, for individual 
item in case Railway decides to get the work executed through the instant Tender, Negotiations 
will be held for arising at reasonable rate, for quantities in excess of 25% of the agreemental 
value. 
This rule shall apply for all individual NS items irrespective of the manner of quoting the rates 
(single percentage rate or individual items rates).      . 

(v) The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed 
for other items) A minor value item for this purpose define as items whose original agreemental 
value is less that 1% of the total original agreement value.   

(vi) Variation for foundation items shall continue to be governed as per clause 42(1) (iii) of G.C.C 
2001.  

(vii) The contractor is not eligible for any additional payments is case of minus variation i.e. 
execution of quantities at less than agreemental quantity and payment shall be made at 
agreemental rates for executed quantities only. 
No Claim certificate for variation in quantities more than 25% is to be submitted by the 
contractor i.e. I/We are ready to execute the quantity of item exceeded more than 25% of the 
agreemental quantity of items and I/We have no claim for the exceeded quantity to the railway. 
 

33. RECOVERY OF INCOME TAX 
Income Tax @ 2% (Two percent) of the gross amount of the each bill will be recovered from 
all the bills of the contractor in terms of section 101 c of the Income Tax Act, 1961 as 
introduced through the Finance Act-1972. A surcharge @15 %( fifteen- percent) on the amount 
of Income Tax so deducted will also be recovered from the contractor’s bills. This is further 
subject for increase or decrease as per extant instructions in this regard.  

 
34.  RECOVERY OF SALES TAX:   

For the work executed in the State of Bihar, Jharkhand, and MP and UP, Sales Tax on Works 
Contract will be recovered at the source from the Gross amount of each bill of the contractor as 
applicable. The present rate is 4% of gross work value. 
 

35. PRICE VARIATION CLAUSE   (Not Applicable) 
 
(A) GENERAL   
 
(i)  The rates for each item quoted by the contractor in his tender and accepted by the Railway shall 

hold good till the completion of the work.  
Fluctuations in market rates/conditions, taxes additional levies, tools or any other changes in 
the cost of an item as a whole or in the cost of a component of expenditure constituting that 
item shall be taken into account and payments to contractor shall be adjusted i.e. increased/ 
decreased, in accordance with the provisions of this clause. No other claims on account of these 
disputes shall be admissible. 

(ii) The total amount payable to the contractor for the payments made through on account/final 
bills for the work done in a particular quarter shall be adjusted i.e. increase/decrease, based on 
the overall market situation as reflected by increase/decrease in various Price Indices published 
by the Reserve Bank of India from time to time. 
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(iii) The amount of adjustment i.e. increase/decrease in the payments to the contractor shall be 
calculated in accordance with the method detailed in this clause.  

 
(B) APPLICABILITY OF PRICE VARIATION CLAUSE 

The applicability of this Clause to this tender is subject to the relevant provision of Chapter-I of 
this document and fulfilling following conditions-  
 

(i) This Price Variation Clause shall be applicable only to contracts more than Rs0.5 Cr 
irrespective of the contract completion period and PVC shall not applicable to tenders of value 
less than Rs. 0.5 Cr.  

 
(ii) The Price Variation clause will be applicable to all extensions of time granted to the date of 

completion except extension granted under clause 17B of GCC 2008.  
 
(iii) This Price Variation Clause shall be applicable only to contracts more than Rs. 0.5 Crore in 

value, the value being the value of actual work to be executed by the contractor, i.e. excluding 
the cost of materials supplied free of cost by the Railway, on the basis of tendered quantities. If 
this value is less than Rs. 0.5 Crore the Price Variation Clause shall not be applicable, even 
though this clause may be printed in the tender documents and where the value of work 
executed by contractor becomes more than 0.5 Crore (as a result of subsequent variation, N.S. 
item etc.), the original value having been less than Rs. 0.5 Crore, this clause will not be 
applicable. 

 
(iv) The price Variation Clause will also not apply to Zonal contracts 
 
(v) Price variation is not applicable for any new NS item that may be included subsequent to 

finalization of contract. 
(C) METHOD OF CALCULATION OF ADJUSTMENT.  The amount of adjustment i.e. 

increase/decrease in total payable amount shall be calculated by the following formula for each 
component of input, i.e. labour, material, fuel, explosive, detonator. There shall be a fixed 
component also on which no adjustment shall be made. 
 
METHOD OF CALCULATION: 

(I) For Items Other Than Supply of Steel & Cement 
                              R X (l- l0)                  P 

(a)  L      =           X  
                                      I 0                                             100 
 
                                       R X (W- W0)           Q 

(b)  M      =         X  
                                        W 0                                            100 
                             R X (F- F0)               Z 

 (c)         U      =         X  
                                         F 0                                             100 
 
                                        R X (E- E0)            S 

(d)      X      =          X  
                                             E 0                                      100 
 
                                         R X (D- D0)          T 

(e)     N      =         X  
                                          D 0                                         100 
 
Where-    
L = Amount of price variation in labour 
M = Amount of price variation in materials. 
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U = Amount of price variation in fuel. 
X = Amount of price variation in explosives. 
N         = Amount of price variation in detonators. 
R         = Gross value of the work done by the contractor as per on- account Bills excluding costs 

of materials supplied by Railways free or at a fixed price or supply of steel and cement 
by contractor, which is paid under Schedule ‘C’. This will also exclude specific, 
payment, if any, to be made to the consultants engaged by the contractors (Such 
payment will be indicated in the contractor’s offer). 

I 0      = Consumer Price Index Number for Industrial Workers All   India – published in RBI 
Bulletin for the base period. 

I         =  Average Consumer Price Index number for industrial workers All India- Published in 
RBI Bulletin for the 3 months of the quarter under consideration. 

Wo    = Index Number of Wholesale Prices – By groups and subgroups- All commodities as 
published in the R.B.I. Bulletin for the base period. 

W      = Average Index Number of Wholesale Prices - By groups and Subgroups - All 
commodities as published in the R.B.I. Bulletin for the 3 months of the quarter under 
consideration.  

Fo     = Index Number of Wholesale Prices – By groups and sub-groups for Fuel, Power, light 
and lubricants as published in the R.B.I.  bulletin for the base period. 

F         = Average Index Number of Wholesale Prices - By groups and subgroups for fuel, power, 
light, and lubricants as published in the R.B.I. Bulletin for the 3 months of the quarter 
under consideration. 

E o       = Cost of Explosives as fixed by DGS&D in the relevant rate contract of the firm from 
whom purchase of explosives are made by the contractor for the base period.  

 
E        = Average cost of Explosive as fixed by DGS&D in the relevant rate contract of the firm 

from whom purchase of explosives are made by the contractor for the 3 months of the 
quarter under consideration. 

Do     = Cost of detonators as fixed by DGS&D in the relevant rate contract of the firm from 
whom purchase of detonators are made by the contractor for the base period. 

D       = Average cost of detonators as fixed by DGS&D in the relevant rate contract of the farm 
from whom purchase of detonators are made by the contractor for the 3 (three)months 
of the quarter under consideration. 

P       = %  of Labour component. 
Q      = %  of Material component. 
Z       =  %  of  Fuel component. 
S       = %  of Explosive component. 
T       =  %  of Detonators component. 
(II) For Supply of Cement 

This special PV clause will be applicable only for supply of Cement:- 
Price of Cement is  to be linked with the Wholesale Price Index of the respective   sub group as 
per RBI Index Numbers. Henceforth, the formula for calculating the amount of variation on 
account of variation in prices of Cement would be as indicated below:-  
 (a)  Mc =R x (Wc-Wco)/ Wco 

Mc    =  Amount of price variation in material (Cement). 
R1       =           Value of Cement supplied by Contractor under Schedule ‘C’ as per on account bill in 

quarter under consideration. 
Wco    =  Index No. of Wholesale Price of subgroup (of Cement) as published in RBI    Bulletin 

for the base period. 
Wc     =  Index No. of Wholesale Price of subgroup (of Cement) as published in RBI Bulletin for 

the 1st month of the quarter under consideration. 
 
 (III)  INDEX NUMBER :  

The base index number shall be that published by R.B.I. for the month of opening of the tender 
and the quarters will commences from three month following the month of opening of the 
tender. However, in case the tender is finalized after the negotiation, base month for the price 
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variation clause is the month in which negotiations are held. Quarterly periods shall also be 
counted commencing from the month following the month in which the last negotiation was 
held leading to the award of contract. 
 

(IV) The percentages P, Q, Z, S, T of various components i.e. labour, materials etc for different type 
of work shall be as follows: - 

Earth work Items 
Labour components   50% 
Fuel components   20% 
Other material components  15% 
Fixed components   15% 

Ballast and Quarry products Items  
Labour components   55% 
Fuel components   15% 
Other material components  15% 
Fixed components   15% 

Tunneling Items 
Labour components   45% 
Fuel components   15% 
Explosive component   15% 
Detonator component   5% 
Other material components  5% 
Fixed components   15% 

Other works Items 
Labour components (P)  30% 
Material components (Q)  25% 
Fuel components  (Z)  15% 
Fixed components   30% 
 

(V) The amount on which the adjustment is to be calculated, shall be the amount payable to the 
contractor for the item or items of various types of works given in the reference quarter, Refer (E) 
below for procedure of calculation of adjustment. 

 
(VI) The calculations for adjustments in the amount payable to the contractor shall be made on the 

value of the work done in each quarter by the contractor. Quarterly periods shall be counted 
commencing from the month following the month in which tender have been opened. However, 
in case the tender is finalized after the negotiation, quarterly periods shall be counted 
commencing from the month following the month in which the last negotiation was held leading 
to the award of contract. Refer (E) below also. 

 
(VII)The calculations for adjustments should be based on the average price Index of the three months 

of the quarter. 
 
(VIII) The demand for escalation of the cost may be allowed on the basis of provisional indices made 

available by the Reserve Bank of India. Any adjustment need to be done based on the finally 
published indices shall be made as and when they become available. 

 
(IX) Supply of steel  
 
 Ms = R x  (Ws-Wso)/Wso  where 
  

Ms = Amount of rice variation in steel payable/recoverable 
 
R         = Weight of steel in tones supplied by the contractor as per the on account bill for 

the month under consideration 
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Ws = SAIL’s (Steel Authority of India Limited) ex-works price plus Excise Duty 
thereof (in rupees per ton) for the relevant category of steel supplied by the contractor 
as prevailing on the fist day of the month in which the steel was purchased by the 
contractor for) as prevailing on the first day of the month in which steel was brought to 
the site by the contractor whichever is lower.  

Wso = SAIL’s ex-works price plus Excise Duty thereof (in rupees per ton) for the 
relevant category of steel supplied by the contractor as prevailing on the first day of the 
month in which the tender was opened.  

 
 
Note:- 
(i) Relevant categories of steel for the purpose of operating the above price variation formula 

based on SAIL’s ex-works price plus Excise Duty thereof are as under:- 
Sl 
No. 

Category of steel supplied in the railway work Category of steel produced by SAIL whose ex-
works price plus Excise Duty thereof would be 
adopted to determine price variation. 

1. Reinforcement bars and other rounds. TMT 8 mm IS 1786 Fe 415/Fe 500 
2. All types and sizes of angles. Angle 65 x 65 x 6 mm IS 2062 E250A SK 
3. All types and sizes of plates. PM Plates above 10-20 mm IS 2062 E250A SK 
4. All types and sizes of channels and joists. Channels 200 x 75 mm IS 2062 E250A SK 
5. Any other section of steel not covered in the 

above categories and excluding HTS. 
Average of price for the 3 categories covered 
under Sl. no. 1, 2, 3 above.  

 
(ii) The prevailing ex-works price of steel per ton as on 1st of every month for the above categories 

of steel as advised by SAIL to Railway Board.  
(E) MAKING  ADJUSTMENTS  FOR  PRICE  VARIATION 
(i) The adjustment for variation in prices i.e. extra payment in case of increase and recovery in 

case of decrease, as required, shall be made once in every quarter in the on accounts payments. 
If more than one on account payment is made to the contractor in a quarter, the adjustment, if 
required, shall be made as and when they become available. 

(ii) It shall be contractor’s responsibility to submit the value of various price Indices for 
appropriate points of time along with proof / authenticity thereof, to enable the Railway to 
calculate the price variations. 

(F) METHOD OF OPERATION OF THIS CLAUSE 
i. Since the adjustment of payments are based on the amount of work done by contractor in each 

quarter, measurements of actual work done must be taken and recorded in the measurements 
books and signed by the contractor at the end of each quarter, if not frequently. 

ii. Since the various Indices are published by RBI / Ministry of Labour a few months later than the 
months to which they pertain, the normal on account bills based on quarterly measurements 
will be prepared as per current procedure on the adopted rates without considering the Price 
Variation clause.  

iii. The adjustments in Price variations shall be done subsequently. through separate series of on 
account bills, called Escalation on account bill no 1,2 etc. the adjustment bills and the normal 
on account bills will be kept independent of each other for facility of operations. 

iv Since the adjustments due to price variations are done on the basis of payment made for each 
type of work as defined in Para C (ii) above, it will work separately in each normal on A/Cs 
bill, so that the on A/Cs bill/measurements do not have to be worked upon again at the time of 
preparing Escalation- account bills. 

36. EXTENSION OF COMPLETION DATE:  
 

(i) Extension of time for the completion of the work shall be governed by Clause 17 of the 
GCC 2008, and the contractor shall be responsible for requesting such extension in terms 
there of. While applying for such extension, a Bar Chart showing the work already done 
and the program for the work to be done shall be prepared and shown in juxtaposition with 
the bar chart submitted under clause 4 of chapter-IV of tender document, giving reasons for 
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slippage activity-wise and if slippage is more than 10% action will be taken as per clause 
62 of G.C.C such request for extension should be received by Railway before D.O.C. and 
preferably 15 days before expiry of D.O.C. failing which contract may be terminated under 
clause 62 of GCC without any notice. The Railway may agree to such extension of time of 
completion, if they consider justified. 

. 
(ii) The competent authority while granting extension to the currency of the contract under 

clause 17(B) of GCC 2008 may also consider levy of token penalty as deemed fit based on 
the merit of case.  

 
 
 
37(A)  Payment of advances to contractors: (Not Applicable) 
 
(a)    General: The applicability of this clause to this tender is subject to high value of tenders of 

value Rs. 10.00(Ten) crore and above each as mentioned in Chapter –I of these documents. The 
Railway may consider sanction of the advances to the contractors vide sub-clause (b) & (c) only 
for works   of high value of Rs. 10.00(Ten) crore and above each provided further that the 
contractor has made a request with adequate justification for such advance(s) along with his 
tender. Request for grant of such advance shall not be entertained, if the same is made at any 
subsequent point of time. 

 
(b)     Mobilization Advance:  This shall be limited to 10% of the contract value and shall be payable 

in 2 Stages as indicated below: 
Stage-I: - 5% of contract on signing of the contract agreement. 
State-II: - 5% on Mobilisation of site-establishment, setting up offices, bringing in equipment 
and actual commencement of work.  

 The advance is payable against irrevocable Bank Guarantee covering principal plus interest 
from a Nationalised Bank in India or State Bank of India in a form acceptable to the railway.  
The two stages of advances shall be payable on the clear understanding and condition that the 
contractor shall progress with the work in accordance with bar charts submitted by him for the 
purpose and accepted by the Railway. 

 
(c)  Advance against Machinery and equipment: 
 The amount of this advance shall be limited to 10% of the contract value and shall be payable 

against new machinery and equipment, essentially required for the execution of the work 
involving substantial outlay and after it is brought to and commissioned at site. Further, the 
amount of advance shall not exceed 75% of the purchase price of such equipment and will be 
payable only after the machinery / equipment is hypothecated to the President of India, by a 
suitable bond or alternatively covered by an irrevocable Bank guarantee for the full cost of the 
plant and machinery and equipment from a Nationalised Bank in India or state Bank of India in 
a form acceptable to the Railway.  Further this advance is subject to the plant and equipment 
being insured for the full value and for the entire period for which they are required for the 
work.  This advance is further subject to the condition that the plant and machinery shall not be 
removed from the site without the written permission from the Railway.  

 No advance shall be given against old plant and machinery. 
 
 
(d)   The above advances are subject to the following condition: 
 
(i) The advance shall carry an interest of 12% (twelve percent) per annum.  
 
(ii) Advances except those against machinery and equipment, shall be payable against irrevocable 

bank guarantee from Nationalised bank in India or State Bank of India in acceptable to the 
Railways.  
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(iii) The recovery shall commence when the value of contract executed reaches 15% (fifteen 
percent) of original contract value, and shall be completed when the value of work executed 
reaches 85% (eighty five percent) of the original contract value.  The installments on each "on-
account-bill" will be pro-rata basis. 

 
(iv)      The grant of advance is primarily in Railway’s own interest.. 
 
(v) The Contractor does not receive advances for Mobilization for the same machinery and 

equipment more than once or from more than one source in the contract. 
 
(vi) In the event of breach of any of the conditions mentioned above for grant of the advance(s) as 

above, by the contractor, for any reasons whatsoever, the railway shall be at liberty to revoke 
the advances, at its sole discretion. 

 
(e)    Method of recovery of interest   :- Interest will be recovered on  the advance outstanding for 

the period commencing from the date of payment of advance till date of particular on-account 
bill( Through which recovery of principal is effected) and adjusted fully against on-account bill 
along with pro-rata principal recovery. In the event of any short fall the same will be carried 
forward to the next on-account bill and will attract interest @12% per annum. 

 The bank guarantee for such advances should clearly cover principal plus interest. 
37(B) Incentive Bonus Payment Clause (Not applicable) :- For early and time bound 
 completion of  throughput enhancement works primarily those coming under the plan heads 
 Doubling and Traffic facilities , Incentive Bonus Payment Clause will be applicable  subject to 
following conditions :- 

i)  The incentive Bonus payable shall not be more than 1% of the   
 initial  contract value or received contract value whichever is less for   every 
 one month of early completion ahead of the original completion   period or 
revised completion period whichever is less. 
ii)  The maximum incentive payable shall not be more than 6% of the original contract 

value or revised contract value whichever is less.  
iii)  This incentive scheme shall not apply if extension to the original completion period is 

given irrespective of on whose account (Rly Account) or Contractors” account). 
iv)  Period less than a month will not be reckoned for the incentive Bonus calculation. 

38. CLAIMS 
The contractor shall not be entitled to make any claim whatsoever against the Railway under or 
by virtue of or arising out of this contract, nor shall the Railway entertain or consider any such 
claim, if made by the contractor, after he shall have signed a “No Claim” certificate in favour of 
the Railway, in such form as shall be required by the Railway the work are finally measured up. 
The contractor shall be debarred from disputing the correctness of the items covered by “No 
Claim” certificate or demanding a clearance to arbitration in respect thereof under clause 43(2) 
of GCC 2008. 
The Railway shall not be liable to the contractor for any matter arising out of or in connection 
with the contract or the execution of the works  unless the contractor shall have made a claim in 
writing in respect thereof before the issue of the maintenance certificate under clause 50(I) of 
GCC.2008. 

 
39. RAILWAY PASS OR CONCESSION:  

No Railway pass or concession facilities will be given to the Contractors or their agents and 
laborers for the execution of the works. Contractor’s materials required for execution of the 
work will have to be carried at the public rate of Railway freight if carried by Railway transport 
and no concession rate of Railway freight will be applicable. 
 

40. TIME OF COMPLETION OF WORK 
This tender is submitted subject to the condition that the tenderer(s) shall complete the works 
covered by this tender in all respect within the period of time stipulated in Chapter –I. The time 
reckoned from the date of issue of letter of acceptance. 
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41. SPECIFICATIONS: 
 
(i) All the works shall be carried out in accordance with the specifications contained in these 

documents. 
 
(ii) Any specifications, not covered by these documents, shall be in accordance with relevant IRS 

Codes, IS Codes , IRC codes  and MORTH specifications read in the said order or as 
stipulated/approved by the Railway. 

 
(iii) CONTRACTOR’S MATERIALS 

(a) The materials to be supplied by the Contractor for the works covered by these tender 
documents shall conform to specifications contained in these tender documents. 

(b) If called upon, the Tenderer(s) shall state the actual source of supply of material(s) to be 
supplied by him and shall submit test certificate & samples for prior approval. 

(c) During the execution of work, all materials brought to site by the Contractor must be 
Offered for inspection and passed by the Engineer or his representative before being 
used in the work and such approval shall be recorded in a register maintained for the 
purpose. 

(iv)  Sanitary fittings to be supplied shall be of Hindustan, Nycer and Parry or any other approved 
brand and are subject to prior submission of samples and their approval thereof. 

 
(v)  PAINTS 

(A) All paints/distemper/plastic paints to be used shall only be those manufactured by One 
of the following firms or any other approved brand and of color and shade approved 
beforehand by the Engineer-at-site. 
(a) M/s Jenson Nicholson 
(b) M/s British / Burger paints. 
(c) M/s Shalimar Paints 
(d) I.C.I. 
(e) Nerolac.  
 

(C) These materials shall be brought in sealed drums and each drum shall be opened in the 
presence of the Engineer-at-site before use. 

 
(vi)  Samples of any material(s) supplied by the Contractor may be got tested at the Contractor’s 

cost in any recognized laboratory, at the sole discretion of the Engineer-in-charge. 
 

42. SUPPLY OF MATERIALS 
(I) It is proposed  to supply  cement, reinforcement steel and structural steel required for the work 

as under: 
 
(A) CEMENT(PPC) 

The Contractor shall supply PPC under Schedule “C” of these documents and upon their use in 
the works shall be paid for at the accepted rates in the said Schedule“C”. Full requirement for 
the work is proposed to be supplied by contractor under said schedule “C”. The quantity of 
cement for payment shall be calculated as per actual consumption in the work and no payment 
for any wastage shall be done. 
 

(B) REINFORCEMENT STEEL  
The Contractor shall supply Reinforcement steel under Schedule “C-II” of these documents and 
upon their use in the works shall be paid for at the accepted rates in the said Schedule-“C-II”. 
Full requirement for the work is proposed to be supplied by contractor. The quantity of 
reinforcement steel for payment shall be calculated on the basis of actual consumption in the 
respective item(s) of work not allowing for any wastage, cut pieces etc. 
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(C) STRUCTURAL STEEL  
 The Contractor shall supply structural steel of both types viz. MS conforming to IS 2062: 2006 
E 250( A/ B) under Schedule “C-III” of this document for complete work and upon their use in 
the works shall be paid for at the accepted rates in the said Schedule “C-III”. All wastages etc is 
considered to be included in the rates and no wastages etc will be allowed. 

  For items executed under “ E.C. Railway  SOR - 2008”, as contained in Schedule “B”, the 
supply of the materials by the Railway to contractor shall be under the terms and conditions 
specified in the preface of the book and the introductory remarks on top of each Chapter of the 
said book subject to the extent of modification detailed herein below:- 

(a) Materials supplied by the Railway from the Store/Godown(s) of JE/SE/(Con)/DOS situated at        
shall be carried by the Contractor to the site of work  by his road vehicle, or by loading in 
wagons, as per Railway rules as directed by Engineer-at-site. The detention of wagons, if any, 
shall be on Contractor’s account. The tendered rates shall include all loading, unloading, 
leading, lifting, stacking, handling, crossing of lines / tracks / obstructions etc and no separate 
payment will be made in this respect  (this supersedes provisions of payment for lead, lift of 
materials as specified in the introductory remarks of various chapters of L&M Schedule 2008) 

 
(b) The Railway shall not supply any water to the Contractor. 
 
(II) Materials to be supplied by the Contractor under schedule “C-I”, “C-II”& “C-III” shall be 

delivered at the site of consumption and Railway shall make no payment towards handling, 
transport, storing and safe custody of the same. 

 
(IV)  While transporting and storing Railway materials, the Contractor should guard against any 

Deterioration damage or loss due to any cause whatsoever (viz cement becoming set due to 
moisture, steel getting rusted etc) for which the contractor shall make necessary precautions at 
his own cost and risk. Cost of materials damaged by the contractor shall be recovered as 
detailed in clause 42 (VI) (b) below. 

 
(V)   (a)  In case of supply of cement by the Railway in Jute / Polythene bags, the empty bags, if 

not required by the Railway, shall be retained by the Contractor for disposal, preferably 
to the authorized bag collecting agents. 

  
(b)  In case of supply of cement by the Railway in paper bags (as in the case of imported 

Cement) the paper bags shall be retained by the contractor for disposal in his own way 
and no recovery will be made from his bills towards empty paper bags. 

 
(VI) The quantities of Railway materials issued by the Railway to the Contractor shall be 

commensurate with the progress of works, and shall be on a written demand from the 
contractor. 
(a)  All materials issued by the Railway in excess of requirement shall be returned by the 

Contractor in good condition free of cost at the store of JE / SE (Con) from where they 
were issued. In case of reinforcing steel, cut pieces to the extent of Maximum 3% 
(Three percent) of actual consumption shall be the property of the contractor. For 
cement, no wastage will be allowed. For any excess over the above quantities, 
deduction at the rate worked out as per Para 42(VI)(b) below would be effected.  

 
 (b)  If the Contractor fails to return excess material issued to him (cement, reinforcing steel, 

and structural steel), the cost of such excess Materials shall be recovered at last 
purchase rate or current market rate plus 5% (Five percent) for freight, 12.5% (Twelve 
and half percent) for Supervision charges and 2% (two percent) towards incidental 
charges on the quantity not returned.  

 
(VII)  While transporting materials, whether Railways or his own, the Contractor  shall be fully 

Responsible and answerable for any dislocation or damage caused to traffic on Road and for 
any accident which may occur on the route shall make good the same at his own risk & cost. It 
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is deemed that the Contractor has fully indemnified the Railway against any claim made by any 
party for such dislocation, damage or accident and in the event of the Contractor failing to 
make good such loss, the Railway shall do so, at the Contractor cost, at their sole discretion. 

 
43.0   Stage payment on supply of steel: (Not Applicable) 
            This clause will be applicable for works contract of value more than Rs.15.00 (Fifteen) crore 

each. Stage payment will be applicable for steel physically brought by the contractor to the site 
(even before its actual use in the work), subject to the following aspects:- 

 a)  The material shall be strictly in accordance with the contract specifications. 
 b)  The tender schedule shall provide for individual NS rate to be quoted by  
  the tenderers for steel separately. 
 c)  The material shall be delivered at site and properly stored under covered sheds in  
  measurable stacks 
 d)  The quantities of materials shall brought to the site only in such installments that  
  would facilitate smooth progress of work and consumed in reasonable time 
 e)  Proper accountal in the material register to be maintained in the prescribed   
 format at the site for the receipt and use of the material. 
 f)  Ownership of such material shall be deemed to vest with the Railways for   
  which the contractor should submit an indemnity bond in prescribed format.  
  Indemnity Bond Performa is available at Annexure-IX of Chapter-III 
 g)  Before releasing the stage payment, the contractor shall insure the  material at this  
 own cost in favour of Railways against theft, damages, fire etc. 
 h) Stage payment in all such cases shall not be more than 75% of the  rate of steel  
  awarded in the contact the balance payment shall be released only after the   
 material is actually consumed in the work . 
 i)  The price variation claim for steel would continue to be governed as per extant  
  PV clause and with reference to delivery at site. 

     j) The quantity of steel to be brought to site, and for which stage payment will be 
admissible, shall be worked out by the contractor in  consultation with the Engineer, 
for the first quarter, from date of issue of LOA + 15 days. Subsequent supply to site 
shall be done with approval of Engineer, on a quarterly basis, based on actual progress. 

 
44.      HIRE OF MATERIALS/EQUIPMENTS ETC &HIRE CHARGES. 
 
(i)  Railway may provide 90R/52Kg U/S (Scrap) Rails (not exceeding 1000 running meters) and 

associated fitting such as fish plates fish bolts and dog spikes etc. free of any hire charge 
subject to availability. These will have to be returned to Railway in same condition after 
completion of the work. 

 
(ii)  The Railway may give on hire to the Contractor any other material, plant and equipment, if 

available, on a specific request made by the Contractor to the Railway. But it will not entertain 
any claim for compensation due to the Railway’s failure to do so or on the railways inability to 
supply such material, plant and equipment be an excuse for slow progress or non-performance 
of the work. 
However, issue of such material, plant and equipment shall not be allowed as a matter of course 
but permitted only in those cases where the need for help for the Administration could be 
established having regard to nature and urgency of situation and without adversely affecting the 
normal requirements of the Railway. A statement of materials thus issued and hire charges 
recovered should invariably be furnished along with the final bill. 
 

(iii) RECOVERY OF HIRE CHARGES 
The hire charges to be recovered are to be calculated as under 
1) Cost of materials – The cost of materials shall be the book value last purchase rate       

approved value whichever is higher, plus 5% for freight and 2% for incidental charges 
thereon. The cost thus arrived at shall be increased by 12.5% for supervision charges as 
per extent rules. 
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2) Hire charges- The hire charges per annum will be calculated on the cost of the 
materials  arrived at as per clause 44(iii)(1) above on the following basis: -  

(a) Interest on the total cost should be charged at the running rate of dividend Payable by      
Railway in the General Revenue. 

(b) Depreciation charges at 10% per annum of the cost arrived at as per Para 44(iii)(1) 
above to be charged for all classes of materials. 

(c) Additional depreciation charges at 10% on the total of (a) & (b) above shall be charged 
to meet the contingencies.  

(iv)  The Contractor shall bear the charges for carrying the materials to the site of work and back to 
store including other incidental charges including loading and unloading etc to the place of 
work as also back to the depot from where they were issued. 

(v)   No cutting of holes shall be allowed in the materials thus issued which shall be returned to the 
railways in a completely good and serviceable condition. In case of failure of the Contractor to 
return any material in a good and serviceable condition, the cost thereof shall be recovered 
from contractor at the rate arrived at as per item 44(iii) (1) above increased by 100%. The 
decision of the DEN/AEN-in-charge of the work will be final in determining condition of the 
materials and same shall be binding on the Contractor. 

(vi) Running expenses including fuel, lubricants and stores and labour, if supplied by the railway, 
will also be paid for by the contractor at the cost to be determined by the Railway. 

(vii)   Staff and stores for running the plant may be supplied by the Contractor with approval of 
Engineer-in-charge. The staff must be properly skilled to operate the plant concerned. 

 
45. RESPONSIBILITY FOR DAMAGE TO CONTRACTOR’S MATERIALS: 
(i) The railway Administration will not be responsible for any loss or damage to contractor’s 

materials, equipments, tools and plants due to fire, flood or any other cause(s) whatsoever. 
(ii) The materials issued by the Railway to the contractor for use in the works shall be treated as 

contractor’s materials for this purpose, and the contractor(s) shall make good these materials in 
the event of any loss/ damage thereto. 

(iii) Works finished but not taken over by the railway shall be treated as contractor’s materials for 
this purpose, and the contractor shall be responsible for making good any loss or damage 
thereto. 

 
46. RESCINDING OF CONTRACT – As per GCC-2008 with up to date correction slips. 
 
47. ARBITRATION CLAUSE  

All disputes and differences of any kind whatsoever arising out of or in connection with the 
contract, whether during the progress of work or after its completion and whether before or 
after the determination of the contract shall be referred by the contractor to the Railway and the 
same will be dealt under clause 63 to 64 (7) of GCC 2008. Before demanding arbitration 
contractor shall submit his final claim within 30 days of determination of contract for which 
Railway shall reply within 120 days after receipt of such final claims stating whether all/any of 
such claims fall under excepted matters under clause 63 of G.C.C. or not. Arbitration can be 
demanded only for claims not falling under excepted matters in which case decision of 
Railways is final and binding on the contractor.   

48.      Vehicles & Equipment’s of contractors can be drafted by Railway Administration in case of 
accidents/natural calamities involving human lives. 

  
49.      ROYALTY: 
 
49.1 The minerals being used by the contractor should be purchased from valid authorized lease /    

permit holders / authorized dealers. It will be insured by Engineer-at-site. 
 In case of Mooram & earth these permits can be obtained from District Mining officer after 

entering into an agreement with land holder from where mineral is to be extracted. 
 
49.2    The Railway shall do the followings to prevent evasion of royalty and illegal mining. 
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i. Bill preferred by works contractor in which minor minerals has been used, must be 
accompanied with an affidavit form ‘M’ with particulars in form ‘N’ of the Rules alongwith 
a photocopy of said affidavit and particulars. Bill should not be entertained unless 
accompanied with aforesaid documents. 

ii. The photocopy of the affidavit and the particulars received with the bill should be sent to 
District Mining Officer / Assistant Mining Officer within whose jurisdiction the mineral was 
allegedly purchased, for verification. If the said affidavit or information is found wrong, 
Mining Officer may take necessary / appropriate action against the contract as per rules. 

49.3   Any increase in royalty after Tender Opening / Negotiation date shall be payable by the Railway. 
Similarly any decrease in Royalty shall be deducted from the contractor’s bills by the Railway. 

50. It should be specifically noted that some of the detailed drawings may not have finalized by the 
Railway and will, therefore, be supplied to the contractor as and when they are finalized on 
demand. No compensation whatsoever on this account shall be payable by the Railway 
Administration. 

51. No claim whatsoever will be entertained by the Railway on account of any delay or hold up of 
the works(s) arising out of delay in approval of drawings, changes, modification, alteration, 
additions, omission and site lay out plan or detailed drawings and design and or late supply of 
such materials as are required to be arranged by the Railway or due to any other factor on 
Railway account. 

52. No claim for idle labour and or idle machinery etc. on any account will be entertained. 
Similarly no claims shall be entertained for business loss or any such loss. 

53. For some stretch land may not be available or acquired by railway. The land will be made 
available to contractor on proportionate basis depending upon the progress of contractor on the 
stretch, wherever land has been made available for the work. 

 
Witness: 

 
1.        Signature of Tenderer(s) 
 
2.        Date: ............................... 
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                                                                                                                                                                                                  Annexure-I 
                                                                                                                                                                                                Chapter III 

 
DETAILS OF WORK OF SIMILAR NATURE OF PRESCRIBED VALUE OR MORE WHICH HAS BEEN COMPLETED IN LAST 

THREE YEARS 
(i.e., current year and last three financial years) 

 
Sl. 
No. 

Name of Work Authority 
under whom 
the work has 
been executed 

Agreement/ 
acceptance letter 

reference with 
date of issue 

Value of work 
as per 

agreement / 
acceptance 

Date of actual 
completion of 

work/extended  
date of 

completion 

Value of the work 
completed 

Supporting 
Document 

1  
 
 

 

 2  
 
 

3  
 
 

4  
 
 

5  
 
 

6  
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Annexure-II  
Chapter III 

DETAILS OF CONTRACTUAL PAYMENTS RECEIVED (As Desired in Eligibility Criteria No.2) 
(i.e. current year and last three financial years) 

 
Sl. 
No. 

Name of employer/CA issuing certificate/document Year for which Issue Amount for which 
issued  

Supporting 
Document 

1  
 
 
 
 

2  
 
 
 
 

3   
 
 
 
 

4  
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Annexure-III  

Chapter III 
 

DECLARATION REGARDING ASSOCIATION OF RLY. OFFICER(S)/RETIRED  RLY. OFFICER(S) WITH TENDERER(S) 
 

Sl.
No. 

Name Status with the 
tenderer 

If working in Rly on the date of 
tendering, designation & place of 
posting 

Date of 
retirement 

Status at 
retirement 

Particulars of permission 
taken for associating with 
the tenderer 

1 2 3 4 5 6 7 
1  

 
 

     
 

2  
 
 

     
 

3  
 
 

     
 

4  
 
 

     
 

5  
 
 

     
 

6  
 
 

     
 

7  
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Annexure –IV 

 Chapter III 
LIST OF COURT CASES DURING LAST 5 YEARS. 

 
Sl.
No. 

Name of work Value of work Name of Client 
Dep’t. 

Name of the 
Court 

Date of 
institution 
of case. 

Relief sought 
from court. 

Brief reason of 
dispute 

Final / Present 
position of the 
case 

1  
 
 
 

       

2  
 
 
 

       

3  
 
 
 

       

4  
 
 
 

       

5  
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Annexure –V 
 Chapter III 

LIST OF ARBITRATION CASES DURING LAST 5 YEARS. 
 

Sl. 
No. 

Name of work Value of work Name of Client 
Dep’t. 

 

Amount and 
date of claim 
preferred 

Claim of 
Dep’t. If 
any. 

Brief reasons of 
disputes 

Final / Present 
position of the 
case 

1 
 

 
 
 
 

      

2  
 
 
 

      

3  
 
 
 

      

4  
 
 
 

      

5  
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Annexure –VI 

 Chapter III 
DETAIL OF EQUIPMENTS 

 
Sl.
No. 

Description of 
equipments. 

Numbers 
available 

Detail of 
purchase 

Date of 
manufacture 

Material How driven (i.e. Petrol/ 
Diesel/ Electric.) 

Condition 
of the 
equipment 

Where the 
equipment can 
be inspected 

1 2 3 4 5 6 7 8 9 
1 
 

 
 
 
 

       

2 
 

 
 
 
 

       

3 
 

 
 
 
 

       

4 
 

 
 
 
 

       

5 
 

 
 
 
 

       

6 
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Annexure-VII 

 Chapter III 
DETAILS OF TECHNICAL PERSONNEL 

 
Sl.
No 

Name Age Technical 
Qualification(s )  

Position with the 
tenderer 

Commencement of 
present employment 

Total 
experience. 

Emoluments.  

1 2 3 4 5 6 7 8 

 
1 

 
 
 
 

      

 
2 

 
 
 
 

      

 
3 

 
 
 
 

      

 
4 

 
 
 
 

      

 
5 

 
 
 
 

      

 
6 
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Annexure –VI(A) 
 Chapter III 

DETAIL OF EQUIPMENTS TO BE USED IN PROPOSED WORK. 
 

Sl.
No. 

Description of 
equipments. 

Numbers 
available 

Detail of 
purchase 

Date of 
manufacture 

Material How driven (i.e. Petrol/ 
Diesel/ Electric.) 

Condition 
of the 
equipment 

Where the 
equipment can 
be inspected 

1 2 3 4 5 6 7 8 9 
1 
 

 
 
 
 

       

2 
 

 
 
 
 

       

3 
 

 
 
 
 

       

4 
 

 
 
 
 

       

5 
 

 
 
 
 

       

6 
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Annexure-VII(A) 

 Chapter III 
DETAILS OF TECHNICAL PERSONNEL TO BE DEPLOYED IN PROPOSED WORK. 

 
Sl.
No 

Name Age Technical 
Qualification(s )  

Position with the 
tenderer 

Commencement of 
present employment 

Total 
experience. 

Emoluments.  

1 2 3 4 5 6 7 8 

 
1 

 
 
 
 

      

 
2 

 
 
 
 

      

 
3 

 
 
 
 

      

 
4 

 
 
 
 

      

 
5 

 
 
 
 

      

 
6 
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Annexure-VIII 
   Chapter III  

List of deviations proposed by the tenderer from the tender conditions in terms of Para 
11 of Chapter III 

 
S.N. Details of special 

condition/ 
stipulation 

involving deviation 
from tender 
conditions 

Reason/importance 
of special condition/ 

stipulation 

Possibility of 
withdrawal of 

condition 
(Yes/No) 

Cost of withdrawal 
of special 

condition/stipulation 
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Annexure-IX 
Chapter-III 

 
PROFORMA OF IDEMNITY BOND 

 
Indemnity for Safe Custody of Reinforcement steel/Structural Steel as per Special Conditions of Contract 
Agreement No.:                                                               dated:                              for    the work “                                                   
 
                                                                                                                                                             ” 
 
We (Name of Contractor) …………………………………………………………………… 
…………………….hereby undertake that we shall hold at our Workshop at Munger bridge site, for and 
behalf of the President of India and in trust for him the stores/articles(mentioned in annexure, details to be 
given for quantity for each section and grade) which may be and/or which has been made over to us, in 
connection with RCC works/fabrication of girders against the contract agreement 
No…………………………………….. Dated……………. 
 
2. We shall be and remain absolutely responsible for the safe custody and protection of the said 
stores and articles against all risks, whatsoever, till those and assembled in the bridge to be fabricated 
against the above mentioned contract and duly delivered to the President of India or to his representative 
as he may direct and as such do hereby indemnify the president of India against any loss and/or damage to 
the said stores and articles while in our possession/custody. The said stores and articles shall however be 
at all times, open to the inspection by officers who may be authored on that behalf by ministry of 
Railways or its nominee. 
 
3. Should however, at any time any loss or damage to as aforesaid, occurs or a refund become 
otherwise due to the President of India, he or his representative shall be entitled to recover from us 
compensation for, and in respect of such loss or damage, if any, or the amount to be so refunded without 
prejudice to any other remedies which may be otherwise available to the said president of India by way of 
deduction from any sum due to/or any sum which at any time hereafter may become due to us under this 
or any other contract. 
 
 In the event of any loss or damage as aforesaid, the assessment of such loss or damage and the 
assessment of the compensation therefore would be made by the President of India or his authorized 
nominee and the said assessment would be final and binding upon us.  
     For……………………………………………………. 
_____________________________________________________________________________ 
     DECLARATION FORM 
 
For receiving materials from the Railways by the Firm. 
 
“I/We hereby solemnly declare that the ……………..(Material) obtained is required for the purpose of 
Manufacturing ………………(finished product) against Contract Agreement 
No………………………………. dated…………….The …………………..(material) will not be utilized 
for any other purposes or other wise disposed of without the prior approval of the president of 
India/Railways or his nominee” 
 
Note:- This Performa is only for guidance and may be changed/amended at any stage at the discretion 
of Engineer. This is to be submitted on stamp paper of appropriate value at the Contractor’s cost. 
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Annexure-X 
 Chapter III 

FORM OF MEMORANDUM OF UNDERSTANDING 
FOR 

JOINT VENTURE AGREEMENT 
 
 

1.    This Memorandum of understanding is entered this ______________ day of  ________                
between  ________________ (Name of Co.) ___________ a company registered under the Companies 
Act 1956 having its registered office at represented through its Director/Authorized Representative 
_____________________ (hereinafter referred to as _____________________ which expression shall 
unless repugnant to the context thereof includes its successors) of the FIRST PART  

OR 
M/s _________________________________ a partnership firm  registered under the Indian Partnership 
Act 1932, having its registered office ___________________________  
________________________ represented through its Partner Shri _______________ / Authorized 
Representative _________________ (hereinafter referred to as _____________________________ 
which expression shall unless repugnant to the thereof includes its successors) of the FIRT PART.  

AND 
 
2.  M/s. ______________ (Name of Co.) ________________ a company registered under the 

Companies Act 1956 having its registered office _____________ represented through its Director or 
Authorized Representative ___________ (hereinafter referred to as ____________________ which 
expression shall unless repugnant to the context thereof includes its successors) of the SECOND PART.  

 
OR 

M/s. ___________________________________ a partnership firm registered under the Indian 
Partnership Act 19, having its registered office ________________________ , 
_____________________________ , ______________________ (hereinafter referred to as 
___________________ which expression shall unless repugnant to the context thereof includes its 
successors) of the SECOND PART.  

 
AND 

3. This Memorandum of understanding executed this ____________ day of ___________ between 
_________ Name of Co. ______________ a company registered under the Companies Act 1956 having 
its registered office at represented through its Director/Authorized Representative 
_____________________ (hereinafter referred to as _____________________ which expression shall 
unless repugnant to the context thereof includes its successors) of the THIRD PART.  

 OR 
M/s. ___________________________________ a partnership firm registered under the Indian 
Partnership Act 19, having its registered office ________________________ , 
_____________________________ , ______________________ through its Partner or Authorized 
Representative _____________________ (hereinafter referred to as _____________________ which 
expression shall unless repugnant to the context thereof includes its successors) of the THIRD PART.  

 
Whereas, East Central Railway, hereinafter referred to as Owner/Customer has invited Tender Nos. 
___________________ hereinafter referred to as the ECR Tender for the work of 
__________________________________________ hereinafter referred to as the said work.  

 
Whereas, the party of the first part i.e. M/s. _____________________________ details to be  
supplied of the expertise in their field.  
 
Whereas, the party of the second part, M/s _______________________________ details to be supplied 
of the expertise in their field.  
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Whereas, the party of the third part, M/s _______________________________ details to be supplied of 
the expertise in their field.  

 
AND  whereas parties to this MOU, have agreed to co-operate with each other to associate jointly and to 
form a Joint Venture Firm to participate in the ECR Tender of Indian Railways.  

 
Now, therefore, in consideration of the premises and mutual promises and of the undertaking contained 
herein, it is hereby agreed as follows: - 

 
1. The purpose of MOU -  
                              

M/s. ________________ , ________________ and _______________________ agree  to co-operate 
with each other for the purpose of joint participation in the ECR Tender and in the event, the contract is 
awarded, to jointly execute the contract. The broad interfaces and scope of work of each party is set 
forth below:- 
________________________________________________________________________ 
 
________________________________________________________________________ 

 
2.  The name of the Joint Venture firm shall be __________________________________  
 
3. The parties, hereto, represent that:  
 

a) They are in possession of all approvals and valid authorization for the purpose of execution of this 
MOU.  

b) They have not entered into any agreement/MOU of equal or similar nature with any third party for 
the ECR tender.  

 
That each of the parties of the JV, agrees and undertake to place at the disposal of the JV, benefits of its 
individual experience, technical knowledge and skill and shall in all respects bear its share of the 
responsibility, including the provision of information advice and other assistance required in connection 
with the works. The share and the participation of the partners in the JV shall broadly be follows:  

 
M/s _______________________________________ %  
 
M/s _______________________________________ %  
 
M/s _______________________________________ %  

 
Lead Member:  

 
That one of the member of the JV firm shall be the lead member of the JV firm who shall have a 
majority (at least 51%) share of interest in the JV firm. The other members shall have a share of not less 
than 20% each in case of JV firms with upto three members and not less than 10% each in case of JV 
firms with more than three members. In case of JV firm with foreign member(s), the lead member has to 
be an Indian firm with a minimum share of 51%.  
And all rights, interest, liabilities, obligations, work experience and risks (not profits or net losses) 
arising out of the contract shall be shared or borne by the Parties in proportionate to these shares. Each 
of the parties shall bound by guarantees, sureties required for the work as well as its proportionate share 
in working capital and other financial requirements.  

 
4. The parties to this MOU undertake: 
 

a) That after submission of the tender, the MOU shall not be modified/altered/terminated during the 
validity of the tender except when modification becomes inevitable due to succession laws etc., 



Page 51 of 72 

 
 

but in no case the minimum eligibility criteria would be vitiated. The parties to this MOU further 
agree that the Lead Member will continue to be the Lead Member of J.V. Firm.  

b) That after the contract is awarded the constitution of the J.V. Firm shall not be altered during the 
currency of contract except when modification becomes inevitable due to Succession Law etc., but 
in no case the minimum eligibility criteria would be vitiated.  

 
5. JOINT & SEVERAL LIABILITY 
   

In respect of the ECR tender, all terms shall be complied by each party on back-to-back basis as per 
specifications of the ECR Tender or any other mutually agreed terms with the Owner/Customer. The 
Parties hereto shall, if awarded the contract for the project for which the Joint Venture is formed, be 
jointly and severally liable to the Indian Railways for execution of the project in accordance with the 
contract. The Parties hereto also undertake to be liable jointly and severally for the loss, damages caused 
to the Indian Railways in course of execution or due to non-execution of the contract or part thereof or 
arising out of the contract.  

 
6. Shri ____________________________________ shall be authorized partner/person on behalf of the 

Joint Venture to deal with tender, to sign the agreement or enter into contract in respect of the said 
tender, to receive payment, to witness joint measurement of work done, to sign measurement books, and 
similar such action in respect of ECR tender/Contract. All notices/correspondence with respect to the 
contracts would be sent only to this authorized member of the J.V. Firm.  

 
7.   Notwithstanding anything contained herein, in respect of the ECR Tender, with regard to the internal 

relationship, the inter se liabilities between the parties shall be in proportion to their respective scope of 
work and shall be subject to the provisions of this MOU.  

 
8.   The Parties agree that with respect of the ECR Tender neither Party, nor any subsidiary company of 

either Party, nor any joint venture company or any other entity, in which the Party/ies, or are in any way 
interested, shall compete together with or through any third party, nor shall the Parties advise, consult 
for, engage in or other wise assist in any way any person or entity or any affiliate thereof in respect of 
any order or contracts related to the ECR Tender.  

9.   Responsibility   
Each Party shall assume and accept full responsibility for its Scope of Work and the obligations imposed 
in the Contract and in this MOU as if it was, with regard to its Scope of Work, an independent partner 
contracting individually with the Customer. In the event of any defect and damage or any claim arising 
from the Customer under the Contract or any third party in relation to or as a consequence of any failure 
to meet the performance specification the Party, within whose Scope of Work the claim arises, shall be 
entirely responsible for the claim and shall indemnify and hold harmless the other Party from any 
liability, demand, claim burden cost, expense attorney’s fees and costs arising from thereof.  

 
10. Assignability  
 

No party to the Joint Venture has right to assign or transfer the interest, right or liability in the contract 
without the written consent of the other party and that of the Railway.  

 
11. Use of Machinery, Instruments, Labour Force etc. 
 

The Parties hereto undertake that whatever the machinery, instruments, Labour force (including 
unskilled, skilled, inspectors, Engineers etc.) they possess at the time of entering into Joint Venture 
Agreement or which subsequently shall come in their possession and if such machinery, instruments, 
labour force is required for the speedy and efficient execution of the work, the Party/Parties having the 
control over the said machinery, instrument, labour force etc  without having any regard to their share of 
profit and loss agreed to between the Parties in Joint Venture Agreement shall hand over the same at the 
disposal of the other party who is actually executing the work for purpose of execution of the contract 
without any hindrance and obstacle. 
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12.  Duration of MOU 
 

It shall be valid during entire currency of contract including the period of extension, if any and also till 
the maintenance period is over or till all the contractual liabilities including warranty/guarantee 
obligations are discharged completely.  

 
Applicable Law 

 
This MOU and any arrangement/agreements regarding the performance shall be construed and 
interpreted in accordance with and governed by the Laws of India and shall be subject to the exclusive 
jurisdiction of the courts at PATNA. 
 

13.  Settlement of Disputes 
 

In the even of disputes arising from this MOU, the Parties to the MOU undertakes to endeavor to settle 
the said disputes amongst them amicably. However, if the parties fail to resolve the disputes amongst 
them amicably, the said disputes arising out of or in connection with the present MOU shall be resolved 
through Arbitration as per the provisions enshrined under the Arbitration and Conciliation Act, 1996 
or/and amendments thereof.  

  
14.   All communications or notices provided for herein shall be in the English language and be delivered,     

mailed, or telex-faxed to the Parties addresses as indicated below: - 
 

M/s. ____________________________  
 

__________________________________  
 

M/s. ____________________________  
 
__________________________________  

 
All correspondence and notices to the Joint Venture shall be addressed to the Lead Member i.e. M/s. 
_________________ /Shri _______________ at the address stated herein below: -  
 
M/s. ____________________________  
 
__________________________________  

 
Such communication or notices shall be deemed to have been duly given when so delivered or, if mailed, 
when received at destination.  

 
15.  Each Part shall have full and sole responsibility to bear the expense of and effect the payment of any 

taxes, duties, special insurance, fees or assessments of any nature whatsoever (including personal income 
taxes level or imposed on any of its employees or personnel or any of its sub-contractor’s employees or 
personnel)  

 
16.  The parties to this MOU declares and certifies that they have not been black listed or debarred by 

Railways or any other Ministry/Department of the Govt. of India/State Govt. from participation in 
tenders/contract in the past either in their individual capacity or the JV firm or partnership firm in which 
they were member/partners.  
 
In witness whereof, the Parties have caused this MOU to be executed by their respective authorized 
representatives on the date and year mentioned here in above.  

 
Signature:-   Signature:-   Signature: -  
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Shri ______________ of  Shri ______________ of  Shri ______________ of  
 
M/s. ______________ M/s. ______________ M/s. ______________ 
 
 
Signature:-   Signature:- 
 
Shri ______________ of  Shri ______________ of  
 
M/s. ______________  M/s. ______________ 
 
Witnesses: -  
 
1) Name:                                 Address:- 
 
2) Name:                   Address:-  
 
 

Note; This Performa is only for the guidance and can be changed/amended at the discretion of the 
Railway.  
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Annexure-XI 
 Chapter III 

FORM OF BANK GUARANTEE BOND 
GUARANTEE BOND 

 
In consideration of the President of India (hereinafter called “the Government”) having agreed to 
exempt  ------------------------------------- (hereinafter called “the said Conractor(S)’’ from the 
demand, under the term and conditions of an Agreement dated --------- made between  --------------
----------------------------------------------------------------------- and ------------------------------------------
-------------------------------------------------------- for ------------------------(hereinafter called “ the said 
Agreement”), of security deposit for the due fulfillment’ by the said Contractor(S) of the terms and 
conditions contained in the said Agreement, on production of a Bank Guarantee for                    Rs. 
------------------------(Rupees ----------------------------------------------------------- only),                   
we, --------------------------------------------------(hereinafter referred to as indicates the name of “the 
bank”) at the request of -----------------------------------------------(Contractor(S) do hereby undertake 
to pay to the Government an amount not exceeding Rs.------------------------------ against any loss or 
damage caused to or suffered or would be caused to or suffered by the Government by reason of 
any breach by the said Contractor(S) of any of the terms or conditions contained in the said 
Agreement.        

 
2. We ………………………… (indicate the name of the Bank) do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, merely on a demand from the 
Government stating that the amount/ claimed is due by way of loss or damage caused to or would 
be caused to or suffered by the Government by reason of breach by the said contractor(s) of any of 
the terms or conditions contained in the said Agreement or by reason of the contractor(s) failure to 
perform the said Agreement. Any such demand made on the bank shall be conclusive as regards 
the amount due and payable by the Bank under this guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. …………………… 

 
 
3. We undertake to pay the Government any money so demanded not with standing any dispute or 

disputes raised by the contractor(s)/supplier(s) in any suit or proceeding before any Court or 
Tribunal relating thereto our liability under this present being absolute and unequivocal. The 
payment so made by us under this bond shall be a valid discharge of our liability for payment there 
under and the contractor(s)/supplier(s) shall have no claim against us for making such payment. 

 
4. We ………………………………… (indicate the name of the bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that would be 
taken for the performance of the said Agreement and that it shall continue to be enforceable till all 
the dues of the Government under or by virtue of the said Agreement have been fully paid and its 
claims satisfied or discharged or till ……………… (Office/Department) Ministry of ---------
certifies that the terms and conditions of the said Agreement have been fully and properly carried 
out by the said Contractor(s) and accordingly discharges this guarantee. Unless a demand or claim 
under this guarantee is made on us in writing on or before the ………………………………… we 
shall be discharged from all liability under this guarantee thereafter. 

 
5. We ………………………………… (indicate the name of the Bank) further agree with the 

Government that the Government shall have the fullest liberty without our consent and without 
affecting in any manner our obligations hereunder to vary any of the terms and conditions of the 
said Agreement or to extend time of Performance by the said contractor(s) from time to time or to 
postpone for any time or from time to time any of the Powers exercisable by the Government 
against the said contractor(s) and to forebear or enforce any of the terms and conditions relating to 
the said agreement and we shall not be relived from our liability by reason of any such variation or 
extension being granted to the said contractor(s) or for any forbearance, act or omission on the part 
of the Government or any indulgence by the Government to the said contractor(s) or any such 
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matter or thing whatsoever which under the law relating to sureties would, but for this provision, 
have effect of so relieving us. 

 
6. This Guarantee will not be discharged due to the change in the constitution of the bank or the 

contractor(s)/Supplier(s). 
 
7. We … (indicate the name of Bank) lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Government in writing. 
 
 
Date the ………… day of … 200 

for …………………………………… 
                       (Indicate the name of Bank) 

 
 
 
 

Note; This Performa is only for the guidance and can be changed/amended at the discretion of the 
Railway.  
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CHAPTER-IV 
 

East Central Railway, 
                                                    Office of the Dy.Chief Engineer/Con 
                                                    Dehri-On-Sone, PO-Dalmianagar,  
                                                    Distt. Rohtas (Bihar), PIN – 821 305 
Tender No. 1  Of 2009-10 (Open)  
 

SPECIAL CONDITIONS OF THE CONTRACT (GENERAL) 
 

1. COMMUNICATIONS WITH CONTRACTORS (S):  
 

Subject to and as otherwise provided in this contract, all notices as are required to be given shall 
be signed by competent Officer of the Railway for and on behalf of The President of India and all 
other actions shall be taken by the Engineer and/or his representative. 

 
 
2. The contract shall be governed by the provisions of the GCC-2008 modified to the extent of 

provisions of these documents. 
 
 
3.  COMMENCEMENT OF WORK: 
 

The contractor will commence the work within 15(fifteen) days from the date of issue of the letter 
of acceptance of the tender, failing which full value of the Earnest Money & P.G. may be forfeited 
and contract terminated, if P.G. has not been submitted, same will be recovered from other dues of 
contractor with railways etc. 
 

3.1 Arrangement of required land (except approximately the 4 acres of the land that Railway proposes 
to hand over free of any lease charge) for construction of site office, labour huts, store sheds etc. 
and arrangement of required water and electricity for all purposes in connection with this work 
shall be at the contractor’s responsibility, liability and cost as per tender conditions. Any delay in 
making arrangements for the same shall not be taken as an excuse for delay in starting the work. 

 
 

3.2 DISMANTLING: 
 
            When dismantling of any existing structure is involved to facilitate the Construction, the    

contractor    shall submit the scheme for dismantling of the existing structure. Execution shall be 
done after approval of Railway. 

 
(a) The dismantling of structure should be done under proper supervision and as per approved scheme 

of dismantling 
 
(b) At major dismantling sites minimum level of supervision shall be Senior Section Engineer (In-

charge), who should be nominated by Dy. Chief Engineer/ Con. in writing. 
 
(c) The dismantling Plan should be scrutinized by the Drawing Office and approved by H.O.D. in 

case of Construction Organization. The dismantling plan should invariably show various stages of 
dismantling, equipments to be used for dismantling, area likely to be affected by debris, any 
adjacent buildings likely to be affected and action to be taken thereof. 

 
(d) Proper barricading should be done to stop access of unauthorized personnel near the dismantling 

area. Wherever necessary, assistance of RPF should be taken to prevent people from coming close 
to dismantling area. The contractor should also display sign Boards warning people not to enter 
the danger zone. 
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I. Proper announcement through public address system should be done at regular intervals to 

keep the onlookers away from the major dismantling affected Zone. 
 

II. The adjacent building likely to be affected by dismantling should also be informed and 
workers shall take all precautionary measures. 

 
III. In area where law and order is likely to be affected, assistance of local Police should be 

taken to    keep people away from dismantling area.  
 
 

3.3 SAFETY MEASURES:  
 

The following measures should be adopted to ensure safety of the trains as well as work force. 

i) The contractor shall not start any work without the presence of Railway Supervisor at   site. 
 
ii) Wherever the road vehicles and/or machinery are required to work in the close vicinity of railway 

line, the work shall be so carried out so that there is no infringement to the Railway’s schedule of 
dimensions. For this purpose the area where road vehicles and/or machinery are required to ply, 
shall be demarcated and acknowledged by the contractor. Special care shall be taken for 
turning/reversal of road vehicles/machinery without infringing the running track. Barricading shall 
be provided wherever justified and feasible as per site conditions. 

 
iii) The look out and whistle caution orders shall be issued to the trains and speed restrictions imposed 

where considered necessary suitable flagmen/detonators shall be provided where necessary for 
protection of trains. 

 
iv) The supervisor/workmen should be counseled about safety measures. A competency certificate to 

the contractor’s supervisor as below shall be issued by AEN, which will be valid only for the work 
for which it has been issued. 

 
 

COMPETENCY CERTIFICATE 
 

Certified that Sri…………….P.Way supervisor of M/s ……………has been examined 
regarding P.Way working on …………...work. his knowledge has been found satisfactory 
and he is capable of supervising the work safely       
  

Assistant Engineer 
 
 

v) The unloaded ballast/rails/sleepers/other P.Way materials after unloading along track should be 
kept clear off moving dimensions and stacked as per the specified heights and distance from the 
running track. 

 
vi) Supplementary site specific instructions, wherever considered necessary, shall be issued by the 

Engineer-in-charge.  
 
 
 
 
 

4.1 PROGRAMME FOR COMPLETION OF WORK & EXTENSION  OF TIME OF 
COMPLETION  
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Immediately after receipt of the letter of acceptance, the contractor will submit a detailed 
programme in the form of a Bar Chart  (showing various important activities) for completion of 
the work within the stipulated completion period, duly signed, for the approval of Engineer – in-
charge of the work. A separate statement indicating the schedule and time frame of materials, 
labour and equipment and other arrangements to be made by the contractor for the work, should 
also be submitted. Every extension of time of completion will be dealt under clause 17 of GCC 
2001.  
During execution of work contractor shall also submit each month works revised programme 
indicating original approved programme and measures taken to make up the slippage from the 
original programme, if any. He shall also submit monthly progress/programme in the form of 
PERT chart with weekly break up of activities in first week of every month. 

 
4.2 EXTENSION OF TIME FOR COMPLETION WORK ON CONTRACTOR ACCOUNT 
 

The existing tender clause 17(B) of GCC provide for recovery of liquidated damages from the 
contractor delay in completion of work. The competent authority while granting extension of time 
for existing contract under clause 17(B) of GCC may impose token penalty instead  of liquidated 
damage as deemed fit based on the merits of the case and no case this shall be more than ½% 
(Half percent) per week. 
 
 

5 EQUIPMENTS 
 

The contractor shall bring to the site, necessary equipments, tools and plants for carrying out the 
work within 15 (Fifteen) days of the letter of acceptance, and report to the Engineer-at-site. 

 
 

6.  PREVENTION OF ACCIDENTS 
 
 
(A) The contractor shall not allow any road vehicle belonging to him or his supplier’s etc to ply in 

Railway land next to the running line. If for execution of certain works viz. earthwork for parallel 
Railway line and supply of ballast for new or existing rail line, gauge conversion etc. Road 
vehicles are necessary to be used in railway land next to the railway line, the contractor shall apply 
to the Engineer-in-charge for permission giving the type & number of individual vehicle, name & 
license particular of the drivers, location duration & timings for such work/ movement. The 
Engineer-in-Charge or his authorized representative will personally counsel, examine and certify, 
the road vehicle drivers, contractor’s flagmen and supervisor and will give written permission 
giving names of road vehicle’s drivers, contractor’s flagmen and supervisors to be deployed on the 
work, location, period and timing of the work. This permission will be subject to the following 
obligatory conditions: 

 
(i)  Nominated vehicles & drivers will be utilized for work in the presence of at least one flagman & 

one supervisor certified for such work. 
 
(ii)  The vehicles shall ply 6.0 m clear of track. Any movement/work at less than 6.0 m and up to 

minimum 3.5m clear of track center shall be done only in the presence of Railway employee 
authorized by the Engineer-in-charge No part of the road vehicle will be allowed at less than 3.5m 
from track center. Cost of such railway employee shall be borne by the Contractor.  

 
 (iii)  The Contractor shall remain fully responsible for ensuring safety & in case of any accident shall 

bear cost of all damages to his equipment & men and also damages to railway & its passengers. 
(iv) Engineer-in-charge may impose any other condition necessary for a particular work or site.  
 
(ii) Road vehicle can ply along the track after suitable cordoning of track with minimum distance of 6 

m from the center of the nearest track. For plying of road vehicles during night hours, adequate 
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measures to be communicated in writing along with a site sketch to the contractor/contractor’s 
representative and controlling Engineer/Supervisor –in-charge of the work including officers and 
the in-charge of the section. 

 
(vi) The road vehicles will ply only between sunrise and sunset 
 
(vii) The vehicles shall ply 6 m clear of track. Any movement/work at less than 6 m and upto minimum 

3.5m clear of track center shall be done only in the presence of railway employee authorized by 
the Engineer in Charge. No part of railway employee authorized by the Engineer in charge. No 
part of the road vehicle will be allowed at less than 3.5m from track center. Cost of such railway 
employee shall be borne by the railway. 

 
(viii) The contractor shall remain fully responsible for ensuing safety and in case of any accident shall 

bear cost of all damages to his equipments & men and also damages to railway & its passengers. 
 
(ix) Contractor shall provide 150mm thick white line with lime at a distance of 3.5m from center of 

existing track. This white line shall be in the entire length where work is going on and/or the 
vehicles/machinery is playing along the track. Nothing extra shall be paid for this.  

 
(x) Barricading with the help of portable fencing shall be provided in the length where the days work 

is to be done in close vicinity of the track. The fencing shall consist of self-supporting steel 
columns shall be of 1.2 m heights. This will be placed at a distance of 3.5 form centerline of the 
nearest track.  

 
(xi) Railway representative not less than a junior engineer shall issue competency certificate after 

checking license and their working to all drivers of nominated vehicles/machinery. Inspector at 
site shall ensure that the driver who does not possess competency certificate will not work at site.  

 
(xii) The area between running line and white line shall not be permitted to become slushy and 

adequate drainage must be ensured at all times.  
 
(xiii) If vehicle/machinery/materials are to come within 3.5m of the existing track, work must be done 

under the presence of  an inspector authorized to do safety works. A caution order shall be issued 
and track will be protected with the banner flags, hand signal lamps and detonators. 

 
(xiv) Where contractor’s vehicles are permitted to ply adjacent to the running lines, experienced Gang 

man shall be posted by the Railway as Flagman at the cost of the contractor to prevent accidents 
and the cost so incurred will be recovered from the contractor’s dues. 

 
(xv) The contractor(s) shall be responsible for the safety of his workmen and shall provide them with 

necessary standard wear and apparel consistent with the nature of work being executed by his 
workmen. 

 
(xvi) The contractor(s) shall ensure the safety of his workmen by posting necessary flagman, whose job 

will be to caution the workmen of approaching trains, when his workmen work on or near running 
Railway tracks. 

 
(xvii) The contractor(s) shall protect the site of work, e.g. excavated areas, by adequate fencing and/or 

other suitable means to prevent accidents to his own workmen, Railways men or any member of 
the public. 

 
(xviii) Should any accident takes place, the total cost of such damage including the cost of treatment/loss 

and/or compensation shall be payable by the contractor. In case of Railway under any 
circumstance or law of the country pays such damage; the same shall be fully recovered from the 
Contractor(s) due. 
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(B) During the execution of works, unless otherwise specified the contractor shall at his own cost 
provide materials for an execute all shorting, timbering and strutting works as is necessary for the 
stability and safety of all structures, excavations and works and shall ensure that no damage, injury 
or loss is caused or likely to be caused to any person or property. 

 
(C) Existing roads or water courses shall not be blocked, cut through, altered, diverted or obstructed in 

any way by the contractor, except with the permission of the Engineer. All compensation claimed 
for any unauthorized closure, cutting through, alternation, diversion or obstruction to such roads or 
water courses by the Contractor or his agent or his staff shall be recoverable from the contractor 
by deduction from any sums which may become due to him in terms of the contract, or otherwise 
according to law. 

 
(D) During progress of work in any street or through farm, the contractor shall make adequate 

provision for the passage of traffic, for securing safe access to all premises approached from such 
street or through fare and for any drainage, water supply or means of lighting which may be 
interrupted by reason of the execution of the works and shall correct and maintain at his own cost 
barriers lights and other safeguards as prescribed by the Engineer for the regulation of traffic, and 
provide watchmen necessary to prevent accidents. The work shall in such cases be executed day 
and night if so ordered by the Engineer and with such vigor so that the traffic way be impeded for 
as short a time as possible.  

 
(E) The contractor shall be responsible to take all precautions to ensure the safety of the public 

property or railway property and shall post such lookout men as may in the opinion of the 
Engineer be required to comply with regulations appertaining to the work 

 
(F) The contractor shall be responsible for the safety of all employees directly or through petty 

contractors or sub-contractor employed by him on the works and shall report serious accidents to 
any of them however and whenever occurring on the work to the Engineer or the Engineer’s 
Representative and shall make every arrangement to tender all possible assistance.  

 
(G) The Contractor shall be responsible for all risk to the works and for trespass and shall make good 

at his own expense all loss or damage whether to the works themselves or to any other properly of 
the Railway or the lives, persons or property of others from whatsoever cause in connection with 
the works until they are taken over by the Railway and this although all reasonable and proper 
precautions may have been taken by the Contractor and in case the Railway shall be called upon to 
make good any costs, loss or damages, or to pay any compensation, including  that payable under 
the provisions of the Workmen’s compensation Act or any statutory amendments thereof to any 
person or persons sustaining  damages as aforesaid by reason of any act, or any negligence or 
omissions on the part of the contractor the amount of any costs or charges including costs and 
charges in connection with legal proceedings, which the Railway may incur in reference thereto, 
shall be charged to the Contractor. The Railway shall have the power and right to pay or to defend 
or compromise any claim of threatened legal proceedings or in anticipation of legal proceedings 
being instituted consequent on the action or default of the Contractor, to take such steps as may be 
considered necessary or desirable to ward off or mitigate the effect of such proceedings, charging 
to Contractor, as aforesaid, any sum or sums of money which may be paid any expenses whether 
of any such payment, defense or compromise, and the incurring of any such expenses shall not be 
call in question by the Contractor. 

 
(H) The area of work should be demarcated by providing barricades and signboard, which will enable 

the workmen posted at site and also the lorry drivers to have clear guidelines of movement of 
vehicles. 

 
(I) All the work inside a tunnel, deep cuttings, on bridges, constricted areas etc. Should be carried out 

in accordance to the provisions in Chapter VIII of IRPWM and Para 1009 of Bridge manual 1098 
and preferably under block protection. 

7. SAFETY FIRST BOOK. 
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      The successful tenderer(s) i.e. the contractor(s) shall purchase, if he does not already possess a 
copy of the booklet  “ SAFETY FIRST ” which may be purchased from the office of the Chief 
Administrative Officer (Con) / East Central Railway, Mahendrughat, Patna - 4. 

 
 
8.          ENGAGEMENT OF ENGINEERING GRADUATES/DIPLOMA HOLDERS  
 

In addition to the technical staff which the contractor may already be having, the contractor will be 
required to employ immediately on commencement of the work, fresh unemployed Civil 
Engineering Graduates / Diploma holders  without any experience, as specified below:-  
 

No of Engineering Diploma Holders to be employed Duration 
 1  Engineering degree Holders and 

2  Engineering Diploma Holders 
Till the completion of the work. 

 
 
The Civil Engineering Degree and Diploma Holders will be taken under training by the 
contractor(s) on a stipend of not less than Rs. 6000/- and Rs 3000/- per month respectively for a 
period of six months. Those who complete the period of six months, will there after be paid as 
under for entire balance contract period:  
 
Civil Engineer Degree holder             
Diploma Holder 

Not less than Rs10000/- per month. 
Not less than Rs5000/- per month.   

 
These Degree/Diploma holders shall not be related to the contractor. In case of non-compliance of 
this condition, the contract may be rescinded in terms of clause-62 of GCC –2008. 

 
 
9. TOOLS AND PLANTS 
 

It should be clearly understood that it is entirely the Contractor’s responsibility and liability to 
find, procure and use all machinery, tools and plants and their spare parts that are required for 
efficient and methodical execution of the work. Delay in procurement of such items due to their 
non-availability or import difficulties or any other cause whatsoever will not be taken as an excuse 
for not carrying out the work. 
 
 

10.  QUALITY ASSURANCES  
 
(i) The Contractor will submit QAP (Quality Assurance Programme) conforming to ISO 9001 or 

similar accreditations,  in details in regard to the measures, which will be taken by them for quality 
assurance during execution of the work. The details should include the ISO 9001 or similar 
accreditation measures to be adopted, testing facilities to be developed at site and consultants to be 
engaged in this regard if any.  

 
(ii) The contractor shall create a separate Quality Assurance Cell which shall be responsible 

exclusively for monitoring of quality aspects as per approved Quality assurance plans etc, 
specifications and contract conditions. No personnel of this cell shall, in any case, be involved in 
execution of works.  

 
(iii)  During the execution of work, the Firm will have to comply with all the measures directed by the 

Engineer to ensure quality of work. The decision of the Engineer in this regard will be final.   
 
(iii) In case a contractor executes a work, which is below the specified structural strength, the work 

shall be dismantled and re-executed at contractor’s cost at the sole discretion of the Engineer at 
site. 
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(v) In case a contractor executes a work which is structurally up to specification, but sub- standard in 

finish, the same may be approved and accepted by the Railway in case where finish is not so 
important, at the Railways’ sole discretion, provided that where such a work is accepted, the 
payment for such work shall be at 80% of rates accepted for such work in the Schedule of items. 
 

11. WORKMEN OF THE CONTRACTOR (S) 
 
(i) It would be appreciated by the Contractor(s) that there are a number of areas of work where no 

amount of supervision by Railway can ensure proper quality of work. The quality can only be 
ensured if competent, experienced and skilled workmen are employed to carry out the job. 

 
(ii) The Contractor shall, therefore, engage workmen having adequate competence, experience and 

skill for doing the work at site. 
 
(iii) In case the Engineer-at-Site finds that any one or more of the workmen of the Contractor is not 

competent or is in-experienced or not skilled enough, he may order the contractor to remove such 
workmen from the site of work and to replace them by other suitable workmen. The Contractor 
shall be bound to remove such workmen from site and to replace them by suitable workmen 
without any claim and/or delay, the decision of the Engineer-at-Site shall be final and binding on 
the contractor. 

 
12. USE OF EXPLOSIVES.   
 
12.1 Arrangement, storage and use of explosive for blasting will be the responsibility of the contractor, 

in accordance with Law & Regulations in force at the material time, including obtaining necessary 
licenses. 

 
12.2 All equipment’s, machinery, tools, like large capacity air compressors, Pneumatic rock drills, 

power shovels, dumpers shall be arranged, maintained and operated by the contractor. 
 
12.3 The contractor(s) shall be responsible for taking full precautions for ensuring proper safety of life 

and property adjoining the areas, where explosives are used/ stored and shall pay for all the 
damages caused as a result of use/storage of explosives. 

 
12.4 Tenderer’s special attention is drawn to the conditions of contract in respect of Explosive and 

Blasting as enumerated in clause 35 of GCC 2008 Part-II. 
 
13. NIGHT WORK:  
 
           The contractor shall have to carry on with the work during night if considered essential to maintain 

the progress of the work and his quoted rates should be inclusive of any additional expenditure 
involved in the working at night. Such work should, however, be made by the contractor at his 
cost. Prior permission of Dy.CE/Con shall be obtained for night working. Permission once given 
by Dy.CE/Con may be withdrawn if considered necessary due to any reason. 

 
14. APPROACH ROAD ETC:  
 
            The contractor at his own cost shall develop and maintain all the required approach roads for 

proper execution of various items of this contract.  
 
15. MAINTENANCE PERIOD:  
 
            Contractor has to maintain the completed works in satisfactory condition for a period of 12 

months from the date of completion/handing over of all the works covered under this contract.   
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16.      COMPLETION DRAWINGS: 
 

            Contractor shall, within his quoted rates, prepare and submit detailed completion drawings of all 
the works executed by him, prepared in AUTOCAD, in three copies on tracing sheets, six copies on 
paper-sheets and three copies in CD. Drawings may be submitted in phased manner as the works 
get completed as directed by Engineer. However, all the drawings shall be submitted within 30 
days of date of completion.  

 
17.  CONTRACTOR TO STUDY DRAWING & SPECIFICATIONS ETC. AND HIS 

LIABILITY  
The tenderer shall be responsible for close scrutiny of the approved drawings supplied by the 
Railway. For any discrepancies, error or omissions in the drawings or in other particulars indicated 
therein, the contractor shall approach the Railway immediately for rectification of such 
discrepancies, errors and omissions. If any dimension/figure/ features etc. on approved drawings 
or plans differ from those drawings or plans issued to the tenderers at the time of calling of the 
tender, the dimensions as figured upon the approved drawings or plans shall be taken as correct. 
No claim shall be entertained on this account and decision of Railway shall be final, binding  and 
conclusive on the contractor.  
 

18.  LAND FOR OFFICE AND FABRICATION YARD/STORE/ASSEMBLY YARD ETC:      
 

The Railway Administration will arrange free of cost land not exceeding total four acres  for 
contractor’s office at site, field workshop, stores, assembly and batching plant  yard etc. This may 
be made available either at north end of the bridge or in parts at both ends of the bridge as per 
requirement of the contractor. In case, the contractor requires more than four acres of the land 
then, Railway may acquire such additional land on lease as per contractor’s request. But in such 
case, the contractor shall have to bear lease charges decided by state govt. and in addition, shall 
have to pay 12.5% extra as railway supervision charges towards acquisition of the additional land. 
These lease charges and supervision charges shall have to be borne by the contractor and shall be 
recovered in equal installments from two subsequent bills (after payment to state govt by Railway) 
of the contractor. Railway shall not be responsible for any delays in arranging additional land in 
excess of stipulated four acres. Any delays in work execution on this account shall be on the 
contractor’s account. 
 
Abovementioned land is situated below design/actual HFL and contractor shall have to make all 
arrangements for protection of materials/products/equipments and all establishments from all 
kinds of the dangers likely to be posed due to floods or any other reasons whatsoever. Contractor 
shall develop and protect the land and his establishments at his own Cost. Contractor shall, at his 
own cost , arrange to remove any obstructions like overhead/underground electric/telephone lines 
in the land. Land required by the contractor for labour or staff colony or other purposes will have 
to be arranged by him at his own cost.  

 
19        PROJECT MANAGEMENT AND SITE FACILITIES BY THE CONTRACTOR: 
 

Contractor shall provide following office/site facilities at the bridge site/other locations for 
ensuring smooth and efficient communication and work execution. Cost of these facilities is 
deemed to be included in the quoted rates and nothing extra shall be paid for this item. 
 

(i) Contractor shall supply round the clock electricity in site offices of Railways located at the north 
end of bridge during the entire contract work. 

 
(ii) Contractor shall provide total two computers of approved configuration (two desktops/ laptops) 

with least  one colour laser printer-cum-fax machines capable of printing A/3 size for Railway 
offices. The contractor shall also provide two competent and qualified operators who should be 
aware of hardware and software both. Contractor shall maintain and always keep above machines 
in the good working conditions and take away the same at the time of completion of the works.  
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(iii) Non compliance of above conditions may attract a penalty upto Rs. 25 thousand per month, as 

decided by Engineer, whose decision in this regard shall be final, binding and conclusive. In case, 
above facilities are not provided by contractor then Railway may provide the same  at  the 
contractor’s cost, out of the penalty amount. 

 
20.  The contractor (at his own cost)  will keep  deployed  at least one survey team, consisting of one 

competent surveyor , two competent survey staff and a TOTAL STATION SURVEY 
INSTRUMENT of approved configuration WITH ALL OTHER ACCESSORIES for exact and 
precise setting out of the all the  works. Contractor shall also have to make/maintain adequate 
numbers of secondary reference survey pillars/points/towers of suitable dimensions. 

 
 
 
 
 
 

Witness:          
 
1. ___________________________    Signature of Tenderer(s) 
 

     2. ___________________________    Date:  
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                                                East Central Railway,                                     CHAPTER-V 

Office of the Dy.Chief Engineer/Con 
Dehri-On-Sone, PO-Dalmianagar, 

Distt. Rohtas (Bihar), PIN – 821 305 
 

LETTER OF APPLICATION BY THE TENDERER 
 

FORM OF TENDERER 
 
Tender No. 1  of 2009-10 (Open)  
                
Dated :_______________  
 
From: ___________________________ 
 
Full  Address : __________________________________________ 
 
 ______________________________________________________ 
 
 
To 
The Dy. Chief  Engineer (Construction), On behalf of President of India. 
East Central Railway 
Dehri- On-Sone . 
 
Name of Work:- Preparation of drawings on Auto CAD for works in connection with new B G line 
under the jurisdiction of Dy CE/Con/Dehri-On-Sone 
 

 
WHEREAS the President of India acting through the East Central Railway Administration and their 
authorized officers have invited sealed tenders for the above mention work. 
 
1. AND WHEREAS I/We ______________________________________________________ 
 

___________________________________________________ have read the Tender Notice 
pertaining to the aforesaid Tender.  

 
2. AND WHEREAS I/We, ______________________________________________________ 

 
        ________________________________________________ have obtained these tender 

documents, from East Central Railway (Construction Dept).  
 

3. AND WHEREAS I/We, ______________________________________________________ 
  

___________________________________ have perused these    tender documents and have 
visited the site and have satisfied ourselves as to the nature of work and the site condition.  
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4.  AND WHERE AS I/We ______________________________________________forward a  
 
    sum of Rs____________________________________________________ towards the

 Earnest Money in one or more  of the following forms:- 
            *(i) Deposit in cash with Divisional Cashier / East Central Railway, Danapur or Sonepur and 

attach herewith the money receipt No. ______________________   dated______________ 
obtained there from. 

 
*(ii) Deposit receipt, or Pay Order, or Demand Draft from ____________________ Bank for a 

sum of Rs ____________________ in favour of Financial Adviser & Chief Accounts 
Officer(Con) East Central Railway, Patna and endorse Account payee and valid up to 
________________________. 

 
 
5. AND WHERE AS I/We, _____________________________________________________ 
 

_______________________________ understand that the above mentioned total earnest money 
has been deposited subject to the stipulation made in this tender document. 

 
6. AND WHEREAS my / our address for all communication shall be as under- 

      
_______________________________________ 

 
_______________________________________ 

 
_______________________________________ 

 
_______________________________________ 

 
7. AND WHEREAS I/We,    ____________________________________________________ 
 
            _______________________________________ state that in the event of this offer being 

unsuccessful, the aforesaid total Earnest Money deposited by us may be  refunded to us by  a 

Cross Cheque on the Bank and its branch mentioned below:-  

(J) Reserve Bank of India / Kolkata. 
 

(K) Reserve Bank of India / Patna 
 

(L) State Bank of India / Ranchi. 
 

(M) State Bank of India / Garhwa 
 

(N) State Bank of India / Daltonganj 
 

(O) State Bank of India / Varanasi 
 

(P) State Bank of India / Dhanbad 
 

(Q) State Bank of India / Rampur hat. 
 

8. AND WHERE S I/We, ______________________________________________________ 
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___________________________________________________________ here by sign those 
tender documents by virtue of the legal authorities vested with me / us to tender into commitment 
on behalf of the tenderer / tenderer(s), documentary support where of   is enclosed. 

 
9. Now. Therefore, I/We, _______________________________________________________ 
 

____________________here by submit these tender as an offer for doing the work defined in 
those documents at the rate quoted in the schedules contained herein, and special conditions and 
rates given in the covering letter*. 

 
10. It is certified that all the statements made in this offer and also in the required alterations are true 

and correct. 
 
11. This application is made in the full understanding that: 
  

(a) The offer by the tenderer(s) will be subject to verification of all information submitted will 
this tender document. 

(b) Your Railway reserves the rights to :- 
• Amend the scope and value of contract at any moment’ 
• Reject or accept this offer, and reject all applications / offers without any financial 

liability. 
* (*)  Strike out whichever is not required. 
      
                                 Signature of Tenderer(s) 
             
                                         Date  ________________ 
 Witness on behalf of Tenderer. 
 
1. Signature       __________________________________________________ 

Name & Address   
__________________________________________________         

  
 __________________________________________________ 

                    
__________________________________________________ 

                                
 
2. Signature       __________________________________________________ 

Name & Address   
__________________________________________________         

  
 __________________________________________________ 

                   
__________________________________________________ 

 
3. Signature       __________________________________________________ 

Name & Address   
__________________________________________________         

  
 __________________________________________________ 

                    
    __________________________________________________ 
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East Central Railway,                                          CHAPTER-VI 

Office of the Dy.Chief Engineer/Con 
Dehri-On-Sone, PO-Dalmianagar, 

Distt. Rohtas (Bihar), PIN – 821 305 
 
Tender No. 1 of 2009-10 (Open)  
 
Name of Work: Preparation of drawings on Auto CAD for works in connection with new B G line under 
the jurisdiction of Dy CE/Con/Dehri-On-Sone 
 
Assessed cost: -514350/-  
 

Schedule of items (Rates to be quoted in this rate sheet only) 
 

Sl. 
No. 

Description of item Rate (% above/below/at par) 
In Figure In words 

Schedule-A 

1. Over all percentage above/below over the basic cost 
of all the items under Annexure of Schedule-A  
(Approx. basic cost Rs. 514350) As per details in 
Annexure of schedule-A 

  
 

 

 
Notes: - 
1. Rates shall have to be quoted as percentage above or below for each schedule separately. 

Tenderers must not quote item wise rates. In case any tenderer quotes unified percentage for each 
schedule and also quotes item wise rates against individual items, no cognizance would be taken 
for the item wise rates quoted by the tenderers. However, railways reserves the right to cancel any 
tender wherein item wise rates has been quoted. 

2. If any tenderer(s) wishes to give any rebate on the above rates quoted by him, the same shall be 
quoted by him in schedule-D attached. Rebate offered, shall apply in all the above schedules. 

3. Key dates have been indicated in Para 22, Chapter-IV of tender document. 
 
Witness: - 
1. 
         Signature of tenderer 
2.         Dated:_____________ 
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EAST CENTRAL RAILWAY 
(Construction Department) 

 
Schedule – ‘D’ 

 
(REBATE) 

 
Tender No. 1 of 2009-10 (open)  
 
Name of Work Preparation of drawings on Auto CAD for works in connection with new B G line under 
the jurisdiction of Dy CE/Con/Dehri-On-Sone 

 
   
  

I/we offer general rebate of------------------% (In figures) % -------------------------------- 
------------------------------ (in words) as lump sum rebate on  all items of all  schedules (viz. Schedule “A- 
to Schedule “C” ) of these tender Schedules; 
 
NOTES: 
 

1. If any tenderer wishes to give any rebate on the rates quoted by him, the same can be filled 
by him in this schedule. 

 
2. It is to be noted that such rebate if offered, shall apply on the rates quoted for all the items 

in all the other Schedules of the tender documents. Such a rebate shall be totally 
unconditional. 

 
3. In case a tenderer does not wish to give any rebates, he should write ‘NIL’ in this 

schedule. In case nothing has been filled in by the tenderer in this schedule it will be 
treated as ‘NIL’ and shall be so recorded in the blanks above at the time of opening of the 
tender by the officials opening the tenders. 

 
4. If any tenderer gives any type of conditional rebates, such rebate shall note be considered 

for evaluation of the tender. 
 
 
 
 
       

Witness        
 
1.  
                        Signature of Tenderer 
2. 

             dated:_______________ 
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East Central Railway                      Annexure of Schedule “A”   
        (Construction Department) 

 
Tender No 1 of 2009-10 (open) 
Name of Work: Preparation of drawings on Auto CAD for works in connection with new B G line under the 

jurisdiction of Dy CE/Con/Dehri-On-Sone 
Annexure of Schedule “A”   
 

Sl. 
No. 

Description of work Unit Qty.  Estimated 
Rate (Rs) 

Amount     
(Rs) 

1 Preparation of bridge drawings long section, yard 
diagrams, building drawings on Auto CAD as per 
direction of Railway   on good quality tracing 
paper (thickness not less than 80 GSM. The 
original drawing should be submitted in the office 
of DyCE/Con/Dehri-On-Sone. The rate is 
inclusive of the following . 

m2 450 
m2 1143.00 514350.00 

 (i) The Bridge drawing should show the details of 
existing bridges (if any) ,plan and elevation of 
proposed bridge as per standard RDSO/Designed 
from outside agency drawings for bridges,showing 
the cross section at relevent locations,writing 
important notes & referenceson right hand side of 
the drawing ,making blocks for signature of 
Railway officilas. 
(ii) The long section should be drawn to proper 
scale showing the reduced level of proposed 
railway track, formation, level original ground 
level proposed gradient hight/cutting of proposed 
bank. These RL should be shown at a every 50m 
interval. The centreline of bridges, level crossing 
gates & curve particulars should also be shown at 
top of the sheet. Yard particulars should also be 
shown along with other such details as desired by 
the railway officials 
(iii) The yard diagram should show all the railway 
lines including existing structures such as traction 
mast cabin, platform lines etc. & other such details 
as desired by railway officials. 
(iv) Building drawings should show all the details 
on plan, front & wide elevation etc. 
 

    

 Total Basic Cost  514350.00 
Note- The contractor have to install a computer, printer (A-3 size) with other accessories along with a 
skilled person to draw the drawings in Auto CAD in the office of Dy.CE/C/DOS . Railway will provide 
space along with power connection for the computers and its accessories in the premises of concerned 
railway office. The draft print on paper from the desk jet plotter shold be provided to railways for 
checking. The contractor has to take out final print of approved drawing as and when desired by 
Railway. The print on tracing paper and blue print are to be arranged by the contractor on his own. For 
large size drawing prints may be taken at any other place as per the convenience of the contractor. 
Railway  shall give technical support during preparation of drawings to the contractor. 
 
Witness:- 
1.         Signature of tenderer 
 
2.         Dated: _____________ 
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1.  
 
 

 
 

East Central Railway 
 

(Construction Department) 
 

Tender Document 
 

of 
 

                                              Tender Notice No. 1 of 2009-10 (Open) 
  
                                                  Tender No. 1 of  2009-10(Open) 
 

Date of Dropping of Tender Document:-12/05/2009 
Extended Date of Dropping of Tender Document:-20/05/2009 

Date of Opening of Tender Box:-12/05/2009 
Extended Date of Opening of Tender Box:-20/05/2009 

 
Name of Work:- Preparation of drawings on Auto CAD for works in 
connection with new B G line under the jurisdiction of Dy CE/Con/Dehri-On-
Sone  

: 
 
 
 

Office of the Deputy Chief  Engineer  (Con) 
Dehri –On- Sone. 

 
 
 
 

PART-II 
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CHAPTER-VII 
East Central Railway 

                                                    Office of the Dy.Chief Engineer/Con 
                                                    Dehri-On-Sone, PO-Dalmianagar,  
                                                   Distt. Rohtas (Bihar), PIN – 821 305  
 

(Additional Special Conditions of Contract) 
  
1. The Contractor will have to provide skilled person to draw the drawings in auto CAD .Railway 

will provide space along  with power connection for the computer and its accessories in the 
premises of DyCE/C/DOS office if requested by the contractor. However the contractor will have 
to keep his own computer and accessories always ready elsewhere in case of non availability of 
the same  in Dy CE office. 

 
2.   The contractor will have to provide all equipments, manpower, consumables to complete the 

drawing in all respect. 
 
3.    The time taken for the preparation of a drawing in Auto Cad should normally be 3 days after 

preparation of drawing. The contractor will have to submit a draft copy of the drawing on plain 
paper for approval/correction by Railway officials. 

 
4.   All correction will be shown by the Railway Engineer in the draft copy of the drawings and given   

to the contractor for the correction. The contractor will rectify/modify the drawing as per the 
instructions maximum up to 2 times without any extra cost. 

 
5. The drawings shall be in standard size of Auto CAD as far as possible. The drawing may be in 

large size than A 0 if required as per standard scale. 
6. Contractor will supply soft copy of the drawing in CD/Pen drive as per the instruction of 

Engineer. 
7. A log book shall be maintained for execution of all the items of schedule with relevant details, 

which shall be signed by the contractor & Railway officials. This log book will form the basis of 
payment to the contractor. 

8. The drawing prepared  by the contractor will be sole property of Railway and contractor will not 
reproduce and use the same for any purposes without the prior approval of Railway.  

Schedule of submission of Drawings: 
 

1.  GAD-Draft copy in 3 days and final copy in7  days from the date of order.  
                  100% payment will be made after  drawing are proof checked and accepted by Railways. 
4. Special conditions: 
 

(i) General condition of Contract, 1969 and 2001 of Eastern Railway shall from the part of 
contract agreement.  

(ii) Security deposit shall be deducted as per the rules of works contracts. 
(iii) The total work can be divided and awarded amongst different consultant at the 

desecration of the Railways. 
 
Witness:           
         Signature of Tenderer(s) 
1. __________________________ 
 
2. __________________________     Date ________________ 

 
 

END OF TENDER DOCUMENT 


