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RFP NO. 13-200-ACCO 
Time, Leave and Attendance Solution 

AMENDMENT NO. ONE (1) 
March 8, 2013 

 
 
DES Request for Proposals (RFP) No. 13-200-ACCO is amended as follows: 
 
RFP, Section 2, Key Events and Dates, Table 5 is revised as follows (edits in RED): 
 

Date and Time Event 

Tuesday, February 26, 2013 Request for Proposals issued. 

Friday, March 8, 2013 
Deadline for registration for the mandatory Bidders 
Conference. 

Thursday, March 14, 2013 

Deadline for pre-submitting questions to be addressed at the 
Bidders Conference. 
 
Any questions received in writing on or before March 14, 2013 will 
be addressed during the mandatory Bidders Conference. 
Questions received after March 14, 2013 may be addressed 
during the Bidders Conference or thereafter, at the discretion of 
DES. 

Monday, March 18, 2013, 3:00 
PM Pacific Time 

Deadline to request WebEx information for the Bidders 
Conference for interested parties (non-Prime Bidders), and 
Prime Bidders that have registered but wish to add 
representatives. 

Tuesday, March 19, 2013,  
2:00 – 5:00 PM, Pacific Time 

Bidders Conference to be held at DES’ 1500 Jefferson location.  
 
In-person attendance at the Bidders Conference is 
mandatory for all Prime Bidders.  
 
Prime Bidders must send at least one (1), but not more than three 
(3), in-person representative(s) to the Bidders Conference 
(additional Prime Bidder personnel can participate by WebEx). 
WebEx conferencing will be made available to any subcontracting 
firms and other interested companies or participants. See 
Section 3.7 for more details on the mandatory Bidders 
Conference. 

Tuesday, March 19, 2013,  
3:00 PM, Pacific Time 

Prime Bidder questions due. See Section 3.8 for more details on 
Prime Bidder questions. 
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Date and Time Event 

Friday Tuesday, March 22 26, 
2013,  
3:00 PM, Pacific Time 

Prime Bidder complaints due. See Section 3.9 for more details 
on Prime Bidder complaints. 

Tuesday, March 26, 2013 DES Response to questions and complaints issued. 

Tuesday, April 2, 2013, 
3:00 PM, Pacific Time 

Prime Bidder Proposals due. 

Wednesday, April 3, 2013 
Stage 1 evaluation begins – Minimum, Mission Critical and Prime 
Bidder Requirements. 

Wednesday, April 10, 2013 

The RFP Coordinator will notify all Prime Bidders who will and will 
not move forward to Stage 2 (a), which includes evaluation of 
Prime Bidder's response to and reviews of the Business and 
Technical Requirements, Issues List Response and Price 
Proposal. 

Thursday, April 11, 2013 
Stage 2 (a) evaluation begins – Business and Technical 
Requirements, Issues List Response, and Price Proposal. 

Tuesday, April 23, 2013 

The RFP Coordinator will notify all Prime Bidders who will and will 
not move forward to Stage 2 (b) – In-Person Oral Interviews. 
 
Prime Bidders selected for Stage 2 (b) will be notified of their 
assigned interview date. 

Tuesday, April 23, 2013 Release Demonstration Materials. See Section 9.4. 

Friday, May 3 – Thursday, May 9, 
2013 

Stage 2 (b) – Oral Interviews. 

Tuesday, May 7, 2013 
Delivery of Non-Supported Requirements List. See Section 
9.4.1. 

Friday, May 10, 2013 

The RFP Coordinator will notify all Prime Bidders who will and will 
not move forward to Stage 3 – Product Demonstrations. 
 
DES anticipates between two (2) and three (3) Prime Bidders will 
be selected for Stage 3. Prime Bidders selected for Stage 3 will 
be notified of their assigned product demonstration date and will 
receive any revised Demonstration Materials in stages so that all 
Prime Bidders have the same amount of time to prepare for their 
demonstration session.  

Tuesday, May 14 – Thursday, 
May 23, 2013 

Stage 3 – Product Demonstrations. 

Tuesday, May 28, 2013 
The RFP Coordinator will notify all Prime Bidders who will and will 
not move forward to Stage 4 – Implementation Planning 
Workshops (IPS) and contract negotiations. 

Monday, June 3, 2013 
Stage 4 – Implementation Planning Study (IPS) Workshops 
begin. 

Monday, June 17, 2013 Stage 4 – Contract negotiations begins. 

Monday, June 24, 2013 Stage 4 – IPS complete. 
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Date and Time Event 

June – July 2013 (TBD) 
Contract negotiations complete. One or both Stage 4 Prime 
Bidders signs the contract. 

Friday, July 19, 2013 
RFP Coordinator will announce Apparently Successful 
Vendor (ASV). 

Thursday, July 25 – Monday, July 
29, 2013 

Conduct optional debrief conferences with unsuccessful Prime 
Bidders. 

Tuesday, August 6, 2013 Estimated contract execution by DES. 

August 2013 (TBD) Commence TLA Solution Project. 

 
 
Attachment C, Prime Bidder Requirements Response Sheet, Section 4.3.1, General 
Information, is revised to update the RFP section reference as follows: 

G. Identify if Prime Bidder has developed a Diverse Business Inclusion Plan as set forth in 
Section 3.4 3.13, Diversity Participation. If the Prime Bidder has a Plan, attach the 
plan to this response sheet. If not applicable, so indicate.  

 

 

ALL OTHER TERMS AND CONDITIONS OF DES RFP NO. 13-200-ACCO REMAIN IN FULL 
FORCE AND EFFECT. 


